
 
DEENDAYAL PORT AUTHORITY 

E- TENDER NOTICE NO. HD- 28/22 (Re-invited) 
 

 Superintending Engineer (H), New Kandla Ph.(02836) 270325 invites 
percentage rate online e-Tender in three stages for the work of “TWO YEARS 
MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE PORT AREA (CIVIL WORK)” 
at an estimate cost of Rs.1,62,66,277.00 and Credit Part of Rs.40,000.00 Last date & 
time of downloading and submission of e-tender upto 12:00 hrs. on 
17/01/2023, Date and time for opening of E-Tender : 12:05 hrs. on 17/01/2023 
(Preliminary & /Technical Bid only). The date & time of opening of Price Bid 
shall be intimated after scrutiny & evaluation of Technical bid. Detailed NIT & 
Tender documents can be viewed from websites https://kpt.nprocure.com, 
http://www.eprocure.gov.in and http://www.deendayalport.gov.in Any 
modification / corrigendum / addendum for the tender will be hoisted on 
websites only. Bidders may visit the website regularly till date of submission of 
bid. 

 

 
 
Superintending Engineer (Harbour)        Delivering Maritime Excellence 
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DEENDAYAL PORT AUTHORITY 

 

 
 
 

TENDER DOCUMENTS FOR 
 

 

"TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS 
OUTSIDE PORT AREA (CIVIL WORK)” 

 
 

TECHNICAL BID 
 

Superintending Engineer (Harbour) 
HARBOUR DIVISION 

Deendayal Port Authority 
Nirman Bhavan, 1st Floor 
New Deendayal – 370 210 

Kutch District 
Gujarat State 

INDIA 
Telephone: (O) 270325 
kphdivision@gmail.com 
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•  DC 1  : Bid Reference       
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DEENDAYAL PORT AUTHORITY 
DC: 1 

COMPETITIVE BIDDING 

AGREEMENT NO: -28/22 

BID NO: -28/22 

 

NAME OF WORK: TWO YEARS MAINTENANCE CONTRACT FOR OFFICE 
BUILDINGS OUTSIDE PORT AREA (CIVIL WORK) 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

 

FROM     :    DATE_________ TIME _____ HRS   

TO     :    DATE 17/01/2023 TIME 12:00 HRS 

 

TIME AND DATE OF PRE-BID CONFERENCE  :    Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS :    DATE 17/01/2023 TIME 12:00 HRS 

*TIME AND DATE OF OPENING OF BIDS  :    DATE 14/01/2023 TIME 12:05 HRS 

PLACE OF OPENING OF BIDS     :   HARBOUR DIVISION, NIRMAN BHAVAN,                                       
NEW KANDLA, DEENDAYAL PORT AUTHORITY, KUTCH 
(GUJARAT STATE). 

 

 

OFFICER INVITING BIDS           :   SUPERINTENDING ENGINEER (HARBOUR) 
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DEENDAYAL PORT AUTHORITY 

Notice No. 28/22 

Tender No.28/22  

 ONLINE TENDERING (E- Tendering) 

Name of Work: TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE 
PORT AREA (CIVIL WORK) 

 
Tenders in E-tendering system are invited by SUPERINTENDING ENGINEER 

(HARBOUR) for the above work as per the details given in the table below. 

Work Description Tender 
Fee          

(In Rs.) 

Estimated cost  
(In Rs.) 

EMD   
(In Rs.)       

Date of 
Pre Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

TWO YEARS 
MAINTENANCE 
CONTRACT FOR 
OFFICE BUILDINGS 
OUTSIDE PORT 
AREA (CIVIL 
WORK) 

1770/- 
(Including 

GST) 

  1,62,66,277.00 
 

1,62,700.00 

 
No pre-

bid 
meeting 

 
 
 

17/01/2023 
upto 12:00 

hrs 

 

Detailed tender notice along with complete tender documents can be downloaded from 
website https://kpt.nprocure.com&https://eprocure.gov.in from ____________ to 
17/01/2023 @ 12:00 hrs. Tender Notice is also available on http://Deendayalport.gov.in. 
Technical Bid will be opened on 17/01/2023 @ 12:05 Hrs. Date of opening of price bid 
shall be notified after scrutiny & evaluation of Technical Bid. For further details and 
general enquiries prospective bidders may contact Shri K. Srinivas Rao, Superintending 
Engineer, Harbour Division, Nirman Building, Deendayal Port AUTHORITY, New Kandla- 
(Kutch). Phone no. 02836-270325, Email : kphdivision@gmail.com during working hours 
before the last date and time of submission of tender document. 

 

 

     Superintending Engineer (Harbour) 
  Deendayal Port AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ON LINE TENDER 

Details about tender: 

Department Name :Civil Engineering Department 

Circle/ Division 
:Harbour Division, Nirman Bhavan, New Kandla-(Kutch)-
370210. 

 Tender Notice No. :HD-28/22 

Name of Work 
:TWO YEARS MAINTENANCE CONTRACT FOR 
OFFICE BUILDINGS OUTSIDE PORT AREA (CIVIL 
WORK) 
 

Estimated Contract Value (INR) 
: Rs.1,62,66,277.00 

Period of Completion (in Months) :24 Months 

Bidding Type :Open 

Bid Call (Nos.) :One 

Tender Currency Type :Single 

Tender Currency Settings :Indian Rupee (INR) 

Qualifying Criteria                                    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 

1. Average annual financial turnover during the 
last three years ending 31st March of the 
previous financial years, should be at least 
Rs.48.80 lakhs. 

2. Experience of having successfully completed similar 
works during last 7 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following : 

i. Three similar completed works, each work costing 
not less than Rs.65.07 Lakhs. 

ii. Two similar completed works, each work costing not 
less than Rs.81.33 Lakhs. 

iii. One similar completed work, costing not less than 
Rs.130.13 Lakhs. 

3. “Similar Works” means, execution of building 
civil works with allied civil works (residential / 
commercial, separately or combined) or AMC of 
Building works (residential / Commercial).  The 
bidder who is registered with DPA in class A-2 
and above under building category does not 
need to submit any documents except hard copy 
of tender documents duly stamped and signed.  

If tendered/bidder completed the works in 
private organization as stipulated in Minimum 
qualification Criteria (work experience) shall be 
considered only if CA certifying value of work 
done with TDS certificates (where applicable) / 
Bank statement will be required with respect to 
referred work is issued by Competent Authority 
needs to be enclosed by the tenderer along with 
the offer. 
 

4. Bidders who meet the minimum qualification 
criteria will be qualified only if their available 
bid capacity is more than the total bid value. The   
available bid capacity will be calculated as 
under: 

 Assessed Available Bid capacity = A x N x  2 –B,   Where, 

“N” = Number of years prescribed for completion of the 
subject contract.  

“A” = Maximum value of works executed in any 
one year during last seven  years (at current price 
level) 
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“B” = Value at current price level of existing 
commitment s and on-going works to be 
completed in the next ’N’ years. 

The Bidder shall furnish statements showing the 
value of existing commitments and on-going 
works as well as the stipulated period of 
completion remaining for each of the works 
preferably countersigned by the Nodal Office or 
his nominee-in charge. 

Joint Venture :  Not Allowed 

Rebate :  Applicable 

Bid Document Fee : :  Rs.1770.00 (including GST.) 

Bid Document Fee Payable To: 
:FA & CAO, Deendayal Port AUTHORITY, 
Gandhidham 

Bid Security / EMD  :  Rs.1,62,700.00 

Bid Security / EMD Payable To: 
: FA & CAO, Deendayal Port AUTHORITY, 
Gandhidham 

Bid Document Downloading Start Date :  Date __________  Time ________ Hrs 

Bid Document Downloading End Date :  Date 17/01/2023  Time 12:00 Hrs 

Date & Place of Pre Bid Meeting  :  Not Applicable 

Receipt of Bids :   Date 17/01/2023  Time 12:00 Hrs 

Bid Validity Period :  120 Days 

Condition  Tender Fees & EMD in form of Demand Draft (DD)/ Bankers’ 
Cheque (BC)/ Pay Order (PO) shall be submitted in electric format 
through online (by scanning) while uploading the bid. This 
submission shall mean that tender fee and EMD is received. 
Accordingly offer of those shall be opened whose tender fee and 
EMD is received electronically. However, for the purpose of 
realization bidder shall send the same in original to 
Superintending Engineer (Harbour) at the time of tender opening 
or send the same through R.P.A.D. so as to reach to 
Superintending Engineer (Harbour), Harbour Division, Nirman 
Bhavan, New Kandla within 7 days from the date of opening. 

In case of Micro and Small Enterprises (MSEs) holding 
valid certificate issued by any agencies/ organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject tender shall become eligible for exemption 
from payment of Tender Fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in 
preliminary bid stage. 

Remarks 
:    Submission of Tender Fee and other Documents during 

office hours: On date 17/01/2023 to 23/01/2023 by 
R.P.A.D Speed post in the chamber of Superintending 
Engineer (Harbour), Harbour Division, Nirman Bhavan, 
New Kandla (Kutch)-370210. Phone: 02836- 270325 

Bid Opening  :  Technical Bid shall be opened on 17/01/2023. 
Date of opening of price bid shall be notified 
after scrutiny& evaluation of Technical Bid. 

Documents required to be submitted 
by scanning through online 

a. Documents in support of fulfilling qualifying     
criteria as indicated above. 

b. Tender fee Demand draft/ BC/ PO 
c. EMD in form of Demand Draft (DD)/ Bankers’ 

Cheque (BC)/ Pay Order (PO) 
d.    As indicated in clause 4 of section 1 –    
       Instructions to Bidders. 

Officer- Inviting Bids :   Superintending Engineer (Harbour), 
    Harbour Division, Nirman Bhavan,  
    New Kandla, Kutch 370210. 

Bid Opening Authority  :    Superintending Engineer (Harbour) 



Page 7 of 83 
 
Address : Harbour Division, Nirman Bhavan, New Kandla 

(Kutch)-370210. 

Contact Details  

Email                                                    :               

: 02836- 270325,  

 kphdivision@gmail.com 

 
 
Note :  
In case bidders need any clarifications or if training is required to participate in online tenders, they can 
contact (n)Procure Support team at following address:- 
 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail :nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING 
PART OF NIT AND TO BE POSTED ON WEBSITE 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
 
2.  The intending bidder must have class-III digital signature to submit the bid. 
 
3.   The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 

intending bidder. But the bid can only be submitted after uploading the mandatory scanned documents 
such as Demand Draft/Pay order or Banker`s Cheque/Bank Guarantee towards cost of bid document 
and EMD. 

 
4.  Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 
 
5.   While  submitting  the modified  bid,  contractor can  revise the rate of  one or  more item(s) any number 

of times (he need not re-enter rate of all the items) but  before last time and date of submission of bid 
as notified. 

 
6.   On opening date, the contractor can login and see the bid opening process. After opening of bids he 

will receive the competitor bid sheets. 
 
7.  Contractor can upload documents in the form of JPG format and PDF format.  
 
8.  It is mandatory to upload scanned copies of all the documents including GST Registration No. as 

stipulated in the bid document. If such document is not uploaded his bid will become invalid and cost 
of bid document shall not be refunded. 

 

9.  If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 
document shall not be refunded. 

 

10.   If any discrepancy is noticed between the documents as uploaded at the time of submission of bid  and 
hard copies  as submitted  physically  by  the contractor the bid shall become invalid and cost  of bid 
document shall not be refunded. 

 

11.  Certificate of Financial Turn Over: At the time of submission of bid contractor may upload  Affidavit/  
Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or for the period as 
specified in the bid document and further details if required may be asked from the contractor after 
opening of technical  bids.  There is no need to upload entire voluminous balance sheet. 

 

12.   Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO). 

 

13.   The Draft information and instructions to Contractors may be modified suitably by NIT approving 
Authority as per requirement. 

 

14.   All  the mandatory document required/prescribed for  pre-qualification  have to  be enclosed by  the 
bidder failing which his offer shall be rejected and treated as non- responsive. However, additional 
documents required if any for verification of the original documents shall be submitted by the bidder 
if required by DPA. 

 
List  of  Documents  to  be  scanned  and  uploaded  within  the  period  of  bid submission: 
 

I.   Demand Draft/Pay order or Banker’s Cheque towards cost  of tender fee & EMD. 
 
Bid Document. 
 

II.  Certificates of Work Experience of successfully completed works issued by the client. 
 

III.  Certificate of Financial Turnover from CA V. 
 

IV.  Any other Document as specified in the press notice 
 
 

V.  Affidavit as per provisions of NIT 
 

VI.   Certificate    of   Registration    for   GST and acknowledgement of up to date filed return if required. 
VII.  Bid capacity calculations along with balance financial liability of works in hand.  
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SECTION -1 

 

 
INSTRUCTIONS  

TO  
BIDDERS 
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GENERAL 
 
1. Scope of bid 
 
1.1 The Superintending Engineer (Harbour), Deendayal Port AUTHORITY, invites bids by E-Tendering for 

the works "TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE PORT AREA 
(CIVIL WORK)” detailed in the table given in NIT. The bidders may submit on-line bids for the work 
detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion date specified 
in the contract data. 

 
2.  Source of funds 
2.1  The employer has arranged the funds from internal sources and will have sufficient funds in Indian 

currency for execution of the works.  
 
3.  Eligible bidders 
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility criteria as defined clause 

no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification information, a statement that 

bidder is not associated, nor has been associated in the past, directly or indirectly, with the consultant 
or any other entity that has prepared the design, specifications and other documents for the project 
manager for the contract. A firm that has been engaged by the employer to provide consulting services 
for the preparation or supervision of the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially autonomous, 
operate under commercial law and are not a dependent agency of the employer subject to fulfillment 
of minimum qualifying criteria. 

3.4  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 
the employer in accordance with clause 37 

 
4.  Eligibility criteria 
4.1  a.  Experience on similar works executed during the last seven years; and  Details like monetary  
            value, clients, proof of satisfactory completion. 

            b. Documentary evidence of adequate financial standing and proof from client for satisfactory   
completion of works 

         c. Solvency certificate from bankers for Rs.__________ not older than six months as on  the date 
of submission of the bid. 

 d. Equipment requirement/schedule. 
 e. Managerial / Manpower requirement. 
 f. Project planning and quality control procedure to be adopted. 
 g. Information regarding projects in hand, current litigation, orders regarding exclusion, expulsion 

 or black listing, if any. 
h. Trained& certified workmen proposed to be employed at the work site of the project The contractor 
must undertake to employ of certified worker to the extent of 20% of total strength. Valid certificates by 
a recognized university, technical board, or ministry of government of India would only be taken 
cognizance of. 

 
4.2.1 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall include the 

following information and documents with their bids in section 2. 
(a) Copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory of the bid to commit the bidder. 
(b) Total monetary value of construction work performed for each of the last five years. 
(c) Experience in works of a similar nature and size for each of the last five years, and details of works 

underway or contractually committed; and employers who may be contacted for further information on 
those contracts. 

(d) Major items of construction equipment proposed to carry out of the contract. 
(e) Qualifications and experience of key site management and technical personal proposed for the contract. 
(f) Reports on the financial standing of the bidder, such as profit and loss statements and auditor’s  reports 

for the past five years; 
(g) Evidence of adequacy of working capital for this contract (access to lines of credit and availability of 

other financial resources) 
(h) Authority to seek references from the bidder’s bankers. 
(i) Information regarding any litigation, current or during the last five years, in which the bidder is involved, the parties 

concerned, and disputed amount.  
(j) Proposals for subcontracting components of the works amounting to more than 10 percent of the bid price( for 

each, the qualifications should be annexed  );and 
(k) The proposed methodology and program of construction, backed with equipment planning and deployment, duly 

supported with broad calculations and qualify control procedures proposed to be adopted, justifying their capacity 
of execution and completion of the work as per technical specifications within the stipulated period of completion 
as per milestones(for all contracts over Rs.10M) 
 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria 
specified below. 
(i)  Average annual financial turnover during the last three years ending 31st March of the previous 

financial years, should be at least Rs.48.80 lakhs. 

(ii) Experience of having successfully completed similar works during last 7 years ending last day of 
month previous to the one in which applications are invited should be either of the following: 
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a)Three similar completed works, each work costing not less than Rs. 65.07 lakhs. 

 b)Two similar completed works, each work costing not less than Rs. 81.33 lakhs. 

c) One similar completed work, costing not less than Rs. 130.13 lakhs. 

iii)  “Similar Works” means, execution of building civil works with allied civil works (residential / 
commercial, separately or combined) or AMC of Building works (residential / Commercial).  The bidder 
who is registered with DPA in class A-2 and above under building category does not need to submit 
any documents except hard copy of tender documents duly stamped and signed.  

If tendered/bidder completed the works in private organization as stipulated in Minimum qualification 
Criteria (work experience) shall be considered only if CA certifying value of work done with TDS certificates 
(where applicable) / Bank statement will be required with respect to referred work is issued by Competent 
Authority needs to be enclosed by the tenderer along with the offer. 

 

iv)   In addition to above, the criteria regarding satisfactory performance of the work, personnel, 
establishment, plant, equipment, etc. may be incorporated according to the requirement of the 
project. 

  Note: Figures to be computed and indicated in the individual projects. 

4.4  To qualify for a package of contracts made up of this and other contracts for which bids are invited in 
the NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate 
of the qualifying criteria f or the individual contracts. 

4.5  Sub-contractors’ experience and resources shall not be taken into account in determining the bidder’s 
compliance with the qualifying criteria except to the extent stated in 4.4 above. 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity 
is more than the total bid value.  The available bid capacity will be calculated as under: 
Assessed Available Bid Capacity = A x N x2-B, 
 Where 
‘N’ =Number of years prescribed for completion of the subject contract. 
 

 ‘A’ =Maximum value of works executed in any one year during last seven years (at current price level) 
 

‘B’ =Value at current price level of existing commitments and ongoing works to be completed in the 
next ‘N’ years. 

 

Note: For bringing value of works to current level, multiplying factor to be indicated in tender with 
reference to escalation based on WPI. 

Financial Year 2021-22 2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

2015-
16 

Index 139.40 123.40 121.80 119.80 114.9 111.60 109.70 
Multiplying factor 1 1.13 1.14 1.16 1.21 1.25 1.27 

 

The Bidder shall furnish statements showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works preferably countersigned 
by the Nodal Officer or his nominee – in – charge. 
 
 

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have: 

 -  Made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements; and/or 

 - Record or poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc., and/or 

 
5. One Bid per Bidder 
5.1  Each bidder shall submit only one bid for one package. A bidder who submits or participates in more 

than one bid (other than as a subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder’s participation to be disqualified. 

 

5.2 Joint Venture 
 

Companies/Contractors may jointly undertake contract/contracts. Each entity would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the Lead 
member to be indicated by bidders, however JV has to designate in their MOU.  The firms with at least 
26% equity holding each be allowed to jointly meet the legibility criteria. 
 

Note: JVs/ Consortia are allowed in all contracts of estimated cost of more than Rs.5 crores.  
However, there shall be no limit on the number of partners 

 

6.  Cost of Bidding 
6.1  The bidder shall bear all costs associated with preparation and submission of his bid, and the 

Employers will in no case be responsible and liable for those costs. 
 

7. Site Visit 
7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 
Bidders’ own expense. 

 

B.  Bidding Documents 
8.  Content of Bidding Documents 
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8.1  The set of bidding documents comprises the documents listed in the table below and addenda issued 

in accordance with Clause 10: 
• DC 1  : Bid Reference       

• NIT   : Invitation for Bids      

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information and letter of Acceptance. 

• SECTION 3 : Conditions of Contract   

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions 

• SECTION 6 : Drawing      

• SECTION 7 : Bill of Quantities 

• SECTION 8 : Forms of Securities 

8.2 One set of the bidding documents will be issued to the bidder.  The document should be completed 
and returned with the bid. 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in the bid 
document.  Failure to comply with the requirements of the bid document shall be at the bidder’s own 
risk.  Pursuant to clause 26 hereof, bids which are not substantially responsive to the requirements of 
the bid documents shall be rejected 

 
9 Clarifications of the Bidding Documents 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify the employer in 

writing or by electronic form and be confirmed by hard copy at the Employer’s address indicated in the 
invitation to bid. The employer will respond to any request for clarification which he received earlier 
than days (Suggested 7 days) prior to the deadline for submission of bids .Copies of the Employer’s 
response will be forwarded to all purchasers of the bidding documents, including a description of the 
enquiry but without identifying its source. 

 
 
9.2  Pre – bid meeting 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at 

Harbour Division, Nirman Bhavan, New Kandla, Kutch, and Gujarat. 
9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter that may be 

raised at that stage. 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not later 

than one week before the meeting. 
9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 
documents without delay. Any modification of the bidding documents listed in Sub-Clause 8.1 which 
may become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by using 

addenda. 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing 
their bids, the Employer shall extend as necessary the deadline for submission of bids, in accordance 
with Sub-Clause 20.2 below. 

 
C.  Preparation of Bids 
11.  Language of the Bid 
11.1  All documents relating to the bid shall be in the English language. 
 
12.  Documents comprising the Bid 
12.1  The bid submitted by the bidder shall comprise the following: 
 A)  Technical Bid 
 i) Bid Security  

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other materials 
required to be furnished and submitted by the bidder in accordance with these instructions.  The 
documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without exception. 
 
B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 
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13  Bid Prices 
13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced Bill of 

Quantities submitted by the Bidder. 
13.2  The bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  

Items for which no rate or price is entered by the bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities 

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause 
shall be included in the rates, prices and total Bid price submitted by the Bidder. 

13.4  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not 
be subject to adjustment on any account.  

 
14.  Currencies of Bid and payment 
14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15.  Bid Validity 
15.1  Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission 

specified in clauses 20. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 
the bidders may extend the period of validity for a specified additional period.  The request and the 
bidders’ responses shall be made in writing or by cable.  A bidder may refuse the request without 
forfeiting his bid security.  A bidder agreeing to the request will not be permitted to modify his bid and 
also shall submit an extension for EMD, if it is in the form of Bank Guarantee. 

 
 

16.  Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum amount of 
earnest money should be Rs. 50.00 lacs. . In case of Micro and Small Enterprises (MSEs) holding 
valid certificate issued by any agencies/ organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject tender shall become 
eligible for exemption from payment of Tender Fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid stage. 

 

 

B.  The EMD up to Rs. 5 lakhs be payable either by Demand Draft/Pay Order/  
Banker’s Cheque. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount from 
any Nationalized/Scheduled Bank (Except Co-operative Banks) from any branch in India preferably from the local 
branch where the port is situated.  Bank Guarantees submitted as Earnest Money shall be valid for 28 days beyond 
the validity of the bid.  Bank Guarantee shall be verified independently by the Port with the bank before finalization 
of technical offer.  In the event of lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall 
stands disqualified. 

 

C.  EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of price bids. Earnest 
money of L2 is refunded immediately after entering in to agreement with L1 and acceptance of performance 
Guarantee from L1. 

 

D.  EMD is refunded suo-motto without any application from the bidders. 
 

E.  The bid security of the successful bidder will be discharged after he has signed the Agreement and 
furnished the required Performance security. 

 

F. The Bid security may be forfeited, if 
a) The bidder withdraws the bid after bid opening during the period of bid validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 
c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  
(ii) Furnish the required Performances security. 

 

17 Alternative proposals by bidders 
17.1 Conditional offer or Alternative offers will not be considered further in the process of tender 

evaluation. 
 

 

18 Format and signing of bid 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly authorized 

to sign on behalf of the Bidder.  
 
18.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued by 

the Employer, or as necessary to correct errors made by the bidder in which case such corrections shall 
be initialed by the person or persons signing the bid. 

 

D Submission of bids 
19 Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and properly 

seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause No.12.1.A (ii) in 
separate envelope and properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly marking 
the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly marking the outer envelope as 
“Technical Bid and Financial Bid”. 
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19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. Shri K. SRINIVAS RAO, 
Superintending Engineer, HARBOUR DIVISION, Deendayal Port AUTHORITY, Nirman 
Bhavan,New Kandla–Kutch,Gujarat, and; 

(b) bear the following identification: 
Bid for “TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE PORT 
AREA (CIVIL WORK)” Bid reference no - HD-___/22. 
DO NOT OPEN BEFORE (___/___/2022, as per Clause 23) 
Name and address of the bidder. 

 

The tender complete in all respect should be put in the tender box (marked tender No_________) in the office of 
__________________________ up to________ p.m. on due date and open at ___________ on the same date in presence 
of such of the tenderes who may wish to be present. 
 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the 
name and address of the bidder of the bidder to enable the bid to be returned unopened in case it is 
declared late, pursuant to Clause 21, or the bid is declared non responsive. If the outer envelopes are 
not sealed and marked as above, the Employer will assume no responsibility for the misplacement or 
premature opening of the technical bid and financial bid. 
 

20 Deadline for submission of the Bids 
20. 1  Bids must be received by the Employer at the address specified above not later  than ____/____/2022 in 

the event of the specified date for the submission of bids being declared a holiday by the Employer. 
The bids will be received up to the appointed time on the next working day. 

 
20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 

with Clause 10, in which case all rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 

 
20.3   In case of tender document being downloaded from the web site, at the time of submission of (the hard 

copy of) the tender document. The tenderer shall give an undertaking that no change have been made 
in document. He shall be issued a printed set of document under acknowledgment with a condition 
that the printed version of the port tender document will be treated as authentic tender and if any 
discrepancy is noticed at any stage between the Port’s tender document and the one submitted by the 
tenderer, the conditions mentioned in the Port’s printed document shall prevail. Besides, the tenderer 
shall be liable for legal action for the lapses. 

 
21  Late Bids 
21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered as non 

responsive. 
 
22.  Modification and Withdrawal of Bids 
22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 
22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance with Clauses 18 & 19, with the outer and inner envelopes additionally marked 
“MODIFICATION” or “WITHDRAWAL” as appropriate. 

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of 

the original period of bid validity in Clause 15.1 above or as extended pursuant to Clause 15.2 may 
result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting bid 
modifications in accordance with this clause or included in the original bid submission. 

 
E. BID OPENING AND EVALUATION 
23. Bid opening 
23.1  On the due date and appointed time as specified in clause 20, the Employer will first open Technical 

bids of all bids received (except those received late) including modifications made pursuant to clause 
22 in presence of the bidders or their representative who choose to attend. In the event of the specified 
date for Bid opening being declared a holiday by the Employer, the bids will be opened at the appointed 
time and location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an acceptable 
notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security and such other 
details, as the Employer may consider appropriate will be announced by the Employer at the opening. 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then all bidders 
will be so informed then and there. If any Bid contains any deviation from the Bids documents and/or 
if the same does not contain Bid security in the manner prescribed in the Bid documents, then that Bid 
will be rejected and the Bidder informed accordingly. The sealed financial bid containing priced BOQ 
will be returned to him without opening. All valid financial bids whose technical bids have been 
determined to be substantially responsive in accordance with Clause 26 hereof, shall be opened on the 
specified date from declaring the results of the Technical Bid, in presence of the bidders or their 
representatives who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid 
and of any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer may consider appropriate, will 
be announced by the employer at the opening. Any bid price, discount, or alternative Bid price which 
is not read out and recorded at Bid opening, will not be taken into account in Bid evaluation. 
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23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those 

present and the minutes shall form part of the contract. 
 
24. Process to be confidential. 
 Information relating to the examination, clarification, evaluation and comparison of the bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process until the award to the successful bidder has been announced. 

 
 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any 
Bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and 
the response shall be writing or by cable, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to conform the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Bids in accordance with Clause 27. 
 

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid from the 
time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, he should do so in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract award 
decisions, may result in the rejection of his bid. 

 

26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized signatory 
(accredited representative) holding power of Attorney in his favor. The Power of Attorney shall interalia 
include a provision to bind the Bidder to settlement of disputes clause; (c) is accompanied by the 
required Bid security and; (d) is responsive to the requirements of the Bidding documents. 

 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the scope, quality or 
performance of the works; (b) which limits in any substantial way, the Employer’s rights or the Bidder’s 
obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position 
of other Bidders presenting responsive Bids. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 
 

27. Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors. Errors will 

be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and 
(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure 
for the correction of errors and, with the concurrence of the Bidder, shall be considered as binding 
upon the bidder. If the bidder does not accept the corrected amount the Bid will be rejected, and the 
Bid security may be forfeited in accordance with Sub-Clause 16.F. (B). 
 

28. NIL 
29. Evaluation and Comparison of Bids 

The Employer will evaluate and compare only the bids determined to be responsive in accordance with 
Clause 26. 
In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting 
the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price modification offered in 

accordance with Sub Clause 22.5 
The estimated effect of the price adjustment conditions under Clause 47 of the conditions of contract, 
during the period of implementation of the Contract, will not be taken into account in Bid evaluation. 
If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his 
nominee’s estimate of the cost of work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the implementation/construction methods 
and schedule proposed. 

 

E. AWARD OF CONTRACT 
31 Award Criteria 
31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be responsive 

to the Bidding documents and who has offered the lowest evaluated Bid Price, provided that such Bidder 
has been determined to be (a) eligible in accordance with the provisions of Clause 3, and (b) qualified 
in accordance with the provisions of Clause 4. The second bidder (i.e.L2) shall be kept in reserve and 
may be invited to match the bid submitted by the (L1) bidder in case such bidder withdraws or is not 
selected for any reason. 

 
 
32 Employer’s Right to accept any Bid and to reject any or all. 
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Notwithstanding clause 29, the Employer reserve the right to accept or reject any bid and to cancel the 
bidding process and reject all bids, at any time prior to the award of contract, without thereby incurring 
any liability to the affected bidder or bidders of the grounds for Employer’s action. 
 

33 Notification of Award and Signing of Agreement 
33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the execution, completion and 
maintenance of the works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject only to the furnishing 
of a performance security in accordance with the provision of Clause 32. 

33.3 The Agreement will incorporate all correspondence between the Employer and the successful bidder. It 
will be signed by the employer and sent to the successful Bidder within (28 days of award of work for 
global tender and within 14 days for domestic tender) following the notification of award along with 
the Letter of Acceptance. Within (28 days for global tender and within 21 days for domestic tender) of 
receipt, the successful Bidder will furnish the performance security and sign the Agreement with the 
Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 
notify the other Bidders that their Bids have been unsuccessful and release their Bid security (EMD). 

34. Performance Security 
Security Deposit shall consist of Performance guarantee to be submitted at award of work. Performance 
Guarantee should be 3% of the contract price which should be submitted in form of Bank Guarantee, or 
Demand Draft within 21 days (in case of domestic bids and within 28 days in case of global bids) of 
receipt of Letter of Acceptance / Intent which will be refunded immediately not later than 14 days from 
completion of contract / defect liability period.  

Failure of the Successful Bidder to comply with the requirements as mentioned above shall constitute 
sufficient grounds for cancellation of the award of work and forfeiture of Bid Security i.e. EMD. 

Applicable documentary Evidence (Copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1% of 
work done, or as amended by statutory Authority from time to time, paid on final bill shall be submitted 
before releasing the performance security.  

35 Advance Payment 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the Conditions 

of Contract, subject to maximum amount, as stated in the Contract Data. 
 
36.       Conciliator 
36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator under the 

contract as provided in sub-clause 24.4 of condition of contract. If the bidder disagrees with this 
proposal, the bidder should so state in the bid. 
 

37. Corrupt or Fraudulent Practices 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest 

standard of ethics during the procurement and execution of this contract. In pursuance of this policy, 
the Employer: 
(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or 
the execution of a contract to the detriment of the Employer, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial non-competitive levels and 
to deprive the Employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a 
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for or in executing, the contract. 

(d)  Submission of fraudulent documents shall be treated as major violation of the tender procedure and in 
such cases the Port shall resort to forfeiture of EMD/SD/BG of the bidder, apart from blacklisting the firm 
for the next 3 years.  

 
37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions of 

Contract. 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date of Tender Submission ____________,        Tender No. _______________ 

 
To  

The Superintending Engineer (Harbour), 

Deendayal Port AUTHORITY, 

Nirman Bhavan, 1st floor,  

Deendayal Port AUTHORITY, 

Dist- Kutch (Gujarat), Pin 370-210, 

We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tendering documents, including addenda 

No. 

 

(b) we offer to execute the work in conformity with the tendering documents and in accordance 

with the delivery schedules specified in the schedule of requirements  in accordance with the 

tender document bearing No. 

 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the 

total tender price in words and figures, indicating the various amounts and the respective 

currencies]; [in case of techno-commercial offer it shall be mentioned that ‘as filled in the 

price bid’]  

 

(d) The discounts offered and the methodology for their application are:  

 

Discounts. If our tender is accepted, the following discounts shall apply. [Specify in detail 

each discount offered and the specified item of the Schedule of Requirements to which it 

applies.] [In case of Techno-Commercial offer it shall be mentioned that “as filled in the Price 

Bid "]  

Methodology of application of the discounts. The discounts shall be applied using the 

following method:[ Specify in detail the method that shall be used to apply the discounts ]. [In 

case of Techno- Commercial offer it shall be mentioned that " as filled in the Price Bid "] 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the 

date fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] , and 

it shall remain binding upon us and may be accepted at any time before the expiration of that 

period or any extended period accordance with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with 

[insert relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as 

specified in specimen form for the purpose.  

(g)  We, including any subcontractors or contractors for any part of the contract,[ insert the 

nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the 

Tenderer is a JV, and the nationality each subcontractor and Contractor]. 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India or 

official regulations in accordance with[ITB Sub-clause no.3] 
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(j) We understand that  this tender, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

contract agreement is prepared and executed in accordance with[ITB Sub-clause 33] and as 

per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please mention the 

name of the contact person and Tel. no., Fax. no., and mail-Id and also the complete postal 

address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall be deemed 

to have been done with us.  

 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

 Dated on____________ day of ______________, ____________ (insert date of signing) 
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CONTRACTOR’S BID 
 

Description of the works: - “TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS  
    OUTSIDE PORT AREA (CIVIL WORK)” 
 

BID  
 

 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN, 
 

 We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of ____________________ (in figures) 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 

(OR) 
 
We do not accept the appointment of ________________ as the conciliator and propose instead that 
_______________ be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for(and, if the award is made to us, in executing) the above contract, 
we will strictly observe the laws against fraud and corruption in force In India namely “prevention 
of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents 
 
We attach herewith our copy of permanent account number (PAN) 
 
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 
 
Name of Bidder  
 
Address 
 
Notes: 
 
To be filled in by the bidder, together with his particulars and date of submission at the bottom of 

the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to tenderer. 
 
1. Only for individual bidders  
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
YEAR 

 
                         TURN OVER 

 
2019-20 

 
2020-21 

 
2021-22 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, 
auditors reports( in case of companies/ corporation) etc., list them below and attach copies. 
 
3. Similar works  
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
 
Total value 
completed similar 
work as defined in 
the tender 
document during 
last 7 years  

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, other 
documentations to substantiate the similarity of work as per definition of “similar work” employers 
reserves the right to verify the information; 
 
4. Information on bid capacity (works for which bids have been submitted and works which are yet 
to be completed) as on the date of this bid. 
 
(A) Existing commitments and on-going works. 
Description 
of work 

Place 
& 
state 

Contract 
no.& 
date  

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Value of 
remaining 
to be 
completed  

Anticipated date 
of completion 

        

        

. 
(B) Works for which bids already submitted 

Description 
of work 

Place & 
state 

Name& 
address of 
port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date when 
decision is 
expected  

Remarks if any 
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Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The bidder should list all 
information requested below. 
Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 
procured 

No’s/ 
capacity 

Age/condition Remarks(from whom 
to be purchased) 

 

N.A. 
 
6. Qualification and experience of key personnel proposed for administration and execution of the contract. 
Attach biographical data. Refer also to sub. Clause 4.3(e), of instructions to bidders and sub. Clause 9.1 of the 
conditions of contract. 
Position  Name  Qualification  Years of 

experience 
(general) 

Years of experience in 
the proposed position 

Project 
manager 
 N.A. 
Discipline 
specialist etc., 

 
7. Proposed sub-contracts and firms involved  

 Sections of the 
works  

Value of sub-
contract 

Sub-contractor (name 
and address) 

Experience in similar work 

N.A. 

 
8. Information on litigation history in which the bidder is involved. 

Other party(ies) Port / Dept. Cause of 
dispute 

amount Remarks involved showing 
present status 

N.A. 
 

9. Additional information bidder may like to submit 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of __________________________[insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
 
 
Dear Sirs, 
 
              Sub:                 Tender no 

  “TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE 
PORT AREA (CIVIL WORK)” 
 

              Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 
 
 
This is to notify you that your bid dated___________________ for execution of the 
________________________ (name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees _________________(amount in words and 
figures as corrected and modified in accordance with the tender document is here by accepted by 
the employer/board) 
 
     You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this letter of 
acceptance valid up to 28 days from the date of completion obligations expiry of taking over 
certificate subject to removal of defects period I.e. up to ________ and also sign the contract 
agreement within{_________}days of the receipt of this letter of acceptance , failing which action as 
stated in the tender document will be taken. 
 
                    Detailed letter of acceptance will follow. 
 
                    Please acknowledge receipt. 
 
 Yours faithfully  
 

Authorized signature  
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

(Letterhead of the Port) 
 

                                                                                 ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
                 Sub: Tender no. 

“TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE PORT AREA 
(CIVIL WORK).” 

                  Ref:: Letter of acceptance no. dated 
 
Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general conditions 
of contract] and signing of the contract for execution of the ________________ you are hereby 
instructed to proceed with the execution of the said works in accordance with the contract 
documents. It is hereby notified that the [site] is being handed over to you for execution of work in 
accordance with the contract documents. 
 
 

Yours faithfully, 
 
 

(Signature, name and title of 
Signatory authorized to sign on 

Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT 
(to be executed on Rs.300/- non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
Between 

(1) The Board of Trustees of the Port of Deendayal, an autonomous body of the ministry of 
SHIPPING of the Government of INDIA, incorporated under the major port AUTHORITY 
Act,1963 as amended thereafter, under the laws of India and having its principal place of 
business at [insert address of port ](hereinafter called ”the port” ), and  

 
(2) [insert name of the contractor ], [incorporated under] the laws of [country of contractor] and 

having its place of business at [insert: address of contractor] (hereafter called “the contractor”) 
 

WHEREAS the employer board invited tenders against tender no. [Number] for execution of 
[tender title and brief description] and has accepted a tender by the contractor in accordance with 
the supply/delivery schedules, in the sum of[insert contract price in words and figures, expressed 
in the contract currency (ies)] (hereafter called “contract price”) 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per respectively 

assigned to them in the conditions of contract refer to. 
 
2. the following  documents shall constitute the contract between the employer/ board and 

the contractor, and each shall be read and construed as an integral part of the contract: 
(a) This contract agreement; 

 
(b) Special conditions of contract; 
 
(c) General conditions of contract; 

 
(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings ); 
 

(e) Notice inviting tender; 
 
(f) Replies issued to the pre-bid queries, addenda is any issued[numbers and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till and after 

award of contract[specific letters and dates]]  
 

(j) And [add here any other documents]   
 

All the disputes related to the subject contract shall be resolved through a 
conciliation committee / councils comprising of independent subject experts 

 
AND WHEREAS 
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the execution 
of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject 
to the conditions of contract. Now this CONTRACT AGREEMENT witnessed and it is 
hereby agreed and declared as follows: 
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3. In consideration of the payment to be made to CONTRACTOR for work to be executed by 
him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall 
and will duly provide, execute and complete work and things in CONTRACT, mentioned or 
described or which are to be implied there from or may be reasonably necessary for 
completion of work and the times and in the manner and subject to the terms and conditions 
or stipulations mentioned in CONTRACT. 

 
4. In consideration of the due provision, execution and completion of work by the contractor 

in accordance with the terms of the contract, the employer / board does hereby agree with 
contractor that employer /board will pay to contractor the respective amounts for the work 
actually done by him and approved by employer/board as per payment terms accepted in 
contract and payable to contractor under provision of contract at such manner as provided 
for in the contract. 

 
5. in consideration of the due provision, execution and completion of work, contractor done 

hereby agree to pay such sums as may be due to employer/ board for the services rendered 
by employer/ board to contractor as set forth in contract and such other sums as may 
become payable to employer/ board towards loss, damage to the employer/ board’s 
equipment, materials etc. and such payments to be made at such time and in such manner 
as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed in 
accordance with the laws of [insert name of the contract governing law country] on the day, 
month and year indicated above. 

 
For and behalf of the employer/ board 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
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SECTION 3 
 

 
CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 
A. General  
1. Definitions  
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions Contract but 

keep their defined meanings capital initials are used to identify defined terms. 
 
The Conciliator is the person appointed jointly by the Employer and the contractor to resolve 
disputes in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator 
are defined in the Contact Data. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or 
his nominee in accordance with Sub Clause 55.1 
 
The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
The Contract Data defines the documents and other information which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 
Employer. 
 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days, months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Period is the Period named in the Contract Data and calculated from the 
Completion Date. 
 
The Employer is the party who will employ the contractor to carry out the Works. 
 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in replacement of the Nodal 
Officer or his nominee) who is responsible for supervising the Contractor, Administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations to the 
contract, awarding extensions of time and valuing the Compensation Events. 
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 
 
The Intended completion Date is the date on which it is intended that the Contractor shall 
complete the works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Nodal Officer or his nominee by issuing an 
extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for incorporation in the 
Works. 
 
Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 
chemical or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and are factual 
interpretative reports about the surface and subsurface conditions at the site. 
 
Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Nodal Officer or his nominee. 
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The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract which includes work on the site. 
 
Temporary Works are works designed, constructed, installed and removed by the Contractor 
which are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install and turn over to 
the Employer as defined in the Contract Data. 
 
The Trained Work Person are those employed/proposed to be employed by the Contractor at the 
Project Site, who have participated and are in possession of a valid Competency Certificate 
through a programme run under the auspices of a University, State Technical Board, Ministry of 
Government of India 
 

2. Interpretation 

2.1 In interpreting these Condition of Contract, singular also means plural, male also means 
female or neuter and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract instructions clarifying queries 
about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other 
people except to the Conciliator after notifying the Contractor and may cancel any delegation 
after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

7. Joint Venture 
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Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly and 
severely responsible for completing the task as per the contract, however declaration of the Lead 
member to be indicated by bidders, however JV has to designate in their MOU. The firms with at 
least 26% equity holding each be allowed to jointly meet the legibility criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores. 
However, there shall be no limit on the number of partners. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but 
may not assign the Contract without the approval of the Employer in writing. Subcontracting 
does not alter the Contractor’s obligations. 

Other Contractors 
 

8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of other contractors. The 
Contractor shall as referred to in the Contract Data, also provide facilities and services for 
them as described in the Schedule. The employer may modify the schedule of other 
contractors and shall notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee 
will approve any proposed replacement of Key personnel only if their qualifications, abilities, 
and relevant experience are substantially equal or better than those of the personnel listed in 
the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member 
of the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connections with the work in 
the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and   the   
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country where the 
Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii)     Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 
from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive nuclear assembly or nuclear 
component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(b) loss or damage due to the use or occupation by the Employer of any Section or part of 
the Permanent Works, except as may be provided for in the Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other than any 
part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

(d) any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor: 
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(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures. 

A. prevent loss or damage to physical property from occurring by taking 
appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the excepted risks 
are the responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 
and deductibles state in the Contract Data for the following events which are due to the 
Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and Equipment 
in connection with the Contract, and  

d) Personal injury of death. 

13.2   Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 
Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. All 
such insurance shall provide for compensation to be payable in the types and proportions 
of currencies required to rectify the loss or damage incurred. 

13.3   If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid from payments otherwise due to the Contractor or, if 
no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal 
Officer or his nominee.  

13.5 Both parties shall comply with all conditions of the insurance policies 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the 
Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with the Specification and 
Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the program submitted by the Contractor as updated with the 
approval of the Nodal Officer or his nominee, and complete them by the Intended Completion 
Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Nodal Officer or his nominee, who is to approve them if they comply with the 
specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
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18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Employer. The contractor is to notify the Nodal Officer or his nominee 
of such discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with 
them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this will be a 
Compensation Event. 

22. Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized by the 
Nodal Officer or his nominee access to the Site to any place where work in connection with 
the Contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes   

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either 
outside the Authority given to the Nodal Officer or his nominee by the Contract or that the 
decision was wrongly taken, the decision shall be referred to the conciliator within 28 days of 
the notification of the Nodal Officer or his nominee’s decision. 

25. Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with, or arising out of the Contract or the execution of the Works, whether during 
the execution of the Works or after their completion and whether before or after repudiation 
or after termination of the Contract, including any disagreement by either party with any 
action, inaction, opinion, instruction, determination, certificate or valuation of the Nodal 
Officer or his nominee, the matter in dispute shall, in the first place be referred to the Disputes 
Review Board [DRD] in case of contracts valuing more than Rs.5 crores and above, and for 
contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the Conciliator, 
failing which any party may invoke arbitration clause. 

 Unless the Contract has already been repudiated or terminated or frustrated the Contractor 
shall in every case, continue to proceed with the Works with all due diligence and the 
Contractor and the Employer shall give effect forthwith to every decision of the Nodal Officer 
or his nominee unless and until the same shall be revised, as hereinafter provided, by the 
conciliator or in a Dispute Review Board recommendation / Arbitral Award. 

 
25.2    Decision by Conciliator 
 
(i)    The Conciliator shall give a decision in writing within 28 days of receipt of a    notification of 

a dispute. 
(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together with 

reimbursable expenses of the types specified in the contract data and the cost shall be divided 
equally between the Employer and the contractor, whatever decision is reached by the 
conciliator, either party may refer a decision of the conciliator within 28 days of the 
conciliator’s written decision.  If neither party refers the disputes to arbitration within 28 
days, the conciliators decision will be final and binding. 
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25.3 Arbitration 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators decision shall 
be decided by arbitration as set forth below: 
 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in accordance with the 
Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.  The arbitral 
tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer and the 
Contractor, and the third to be appointed by the mutual consent of both the arbitrators, falling 
which by making a reference to CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or 
arguments already put before the Nodal Officer or his nominee or the Board, as the case may be, 
for the purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the 
members of the Board, as the case may be, from being called as a witness and giving evidence 
before the arbitrators or any matter whatsoever relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall not then be or 
be alleged to be complete , provided always that the obligations of the Employer, the Nodal 
Officer or his nominee and the Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works.  Neither party shall be entitled to suspend the 
works to which the dispute relates, and payment to the contractor shall be continued to be 
made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 days 
after receipt of the notice of the appointment of its arbitrator by the other party, then chairman 
of the nominated Institution shall appoint arbitrator within 14 days of the receipt of the request 
by the nominated institution.  A certified copy of the chairman’s order, making such an 
appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding and 
that of all documents and communications between the parties shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon both parties. The 
expenses of the arbitrators as determined by the arbitrators shall be shared equality by the 
Employer and the Contractor. However, the expenses incurred by each party in connection with 
the preparation, presentation, etc. of its case prior to, during and after the arbitration 
proceedings shall be borne by each party itself. 

(vii)   All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the employer shall not be withheld, unless they are subject 
matter of the arbitration proceedings. 

26. Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree that the 
conciliator is not fulfilling his functions in accordance with the provisions of the Contract; a 
new Conciliator will be jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days the Conciliator shall be 
appointed by the Appointing Authorities designated in the Contract Data at the request of 
either party within 14 days of receipt of such request. 

 
B. TIME CONTROL 
 
27. Program 

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer or his 
nominee for approval a program showing the general methods arrangements, order, and timing 
for all the activities in the works along with monthly cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress achieved on the 
timing of the progress achieved on the timing of the remaining work including any changes 
to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an updated 

program at intervals no longer than the period stated in the contract data. If the contractor 
does not submit an updates program within this period, the Nodal Officer or his nominee may 
withhold the amount stated in the contract data from the next payment certificate ant 
continue to withhold this amount until the next payment after the data on which the overdue 
program has been submitted. 
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27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s 

obligations. The contractor may revise the program and submit it to the nodal officer or his 
nominee again at any time. A revise program is to show the effect of variations and 
compensation events. 

 
28. Extension of the intended completion data.  
28.1 The nodal officer or his nominee shall extend the intended completion data if a compensation 

event occurs or a variation is issued which makes it impossible for completion to be achieved 
by the intended completion data without the contractor taking steps to accelerate the remaining 
work and which would cause the contractor to incur additional cost. 

 

28.2 The nodal officer or his nominee shall decide whether and by how much to extend the intended 
completion Data within 21 days of the contractor asking the Nodal Officer or his nominee for a 
decision upon the effect of a compensation event or variation and submitting full supporting 
information. If the contractor has failed to give early warning of a delay or has failed to 
cooperate in assessing the new intended completion data. 

 
29. The Early Warning Provisions shall be as per clause 32. 

 

30. Delays Ordered by the Nodal Officer or his nominee  
30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of any 

activity within the works.  
 

31. Management Meeting. 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

 
31.2  The Nodal Officer or his nominee shall record the business of management meetings and is 

to provide copies of his record to those attending the meeting and to the employer. The 
responsibility of the parties for actions to be taken is to be decided by the Nodal Officer or 
his nominee either at the management meeting or after the management meeting and started 
in writing to all attended the meeting.  

 
32. Early warning 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, increase 
the contract price or delay the execution of works. The Nodal Officer or his nominee may require 
the contractor to provide an estimate of the expected effect of the event or circumstances on the 
contract price and completion Data. The estimates are to be provided by the contractor as soon 
as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the Nodal Officer or 
his nominee. 

 
32.3 The Defect Liability period for the contract shall be 12months from the actual date of completion of 

the work. 
 

C. QUALITY CONTROL 
 
33. Identity Defects 
 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor’s 

work and notify the Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the Contractor to 
search for a Defect and to uncover and test any work that the Nodal Officer or his nominee 
considers may have a Defect. 

 
34. Tests  
 
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified 

in the specification to check whether any work has a Defect and the test shows that it does the 
Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

 
35. Correction of Defects 
 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion and is defined in the  
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 Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 
35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the 

length of time specified by the Nodal Officer or his nominee’s notice. 
 
36.       Uncorrected Defects 
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his 

nominee’s notice the Nodal Officer or his nominee will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 
37. Bill of Quantities 
 
37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and 

commissioning work to be done by the Contractor. 
 
37.2   The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item.  
38.     Changes in the Quantities 
 
38.1   If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than + 25 percent provided the change exceeds + 10% of initial Contract 
Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the change. 

 
38.2    The Nodal Officer or his nominee shall not adjust rates from changes in  
 Quantities if thereby the initial Contract Price is exceeded by more than 15 percent except with 

prior approval of the Employer. 
 
38.3    If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is 

abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a detailed 
cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations. 
 
39.1 All Variations shall be included in updated programs produced by the Contractor. 
 
40. Payment for Variations. 
 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% of the 

total contract price. With 14days of the date of instruction for executing varied work, extra work 
or substitution, and before the commencement of such work, notice shall be given either (a) by 
the contractor to the Employer of his intention to claim the extra payment or a varied rate or 
price, or (b) by the Employer to the contractor of his intention to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 

rate payable should be determined by methods given below and in the order given below: 
 
i)  Rates and prices in Contract, if applicable plus escalation as per contract. 
ii)   Rates and prices in the schedule of rates applicable to the contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and machinery used, plus 10% for 

overheads and profits of Contractors. 
40.3 For items in the Bill of quantities but where quantities have increased beyond the variation 

limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 

 
i)  Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) below will 

apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling percentage, 
iii)  Market rates of material and labor, hire charges of plant and machinery used plus 15% for 

overheads and profits of contractor. 
 
40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an 

extra item, rates as proposed by the employer shall be payable provisionally till such time as 
the rates are finally determined or till date mutually agreed.  

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given and 
the variation shall be treated as a Compensation Event. 

 
41. Cash flow forecasts.  
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41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee 

with an updated cash flow forecast. 
 
42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously. 
42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking into account any credit or 
debit for the month in question in  to materials for the works in the relevant amount and 
under conditions set forth in sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 
42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of 

quantities completed. 
42.5 The value of work executed shall include the valuation of variations and Compensation Events. 
 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of later 
information. 

 
43 Payments 
 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of measurements, 
one each for Contractor, Employer and Nodal Officer or his nominee, and signed by both 
Contractor and Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the 
verified bill should be paid within 28 days of the submission of bill. 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified rate 
(suggested rate SBI PLR + 2%p.a as on due date of payment) should be paid.  

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s 
Nodal Officer or his nominee shall check the bill within 60 days after its receipt and return the 
bill to Contractor for corrections, if any 50% of undisputed amount shall be paid to the contractor 
at the stage of returning the bill. 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the 
Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days of 
its receipt. 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall 
be paid if the bills is not paid within the time limit specified above.  

43.7 If an amount certified is increased in later certificates as a result of an award by the Conciliator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute.  

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by the 
employer and shall be deemed covered by other rates and prices in the Contract. 

 
44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are caused by the Contractor 

would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way which affects the work 

of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications 
or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be 
let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to Bidders 
(including the Site Investigation Reports), from information available publicly and form a 
visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other reasons. 
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(h) Other contractors, public authorities, utilities or the Employer does not work within the 
dates and other constraints stated in the Contract that cause delay or extra cost to the 
Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 14 
days and provide a forecast cost of the compensation event. 
 

44.2. If a Compensation Event would cause additional cost or would prevent the work being 
completed before the intended Completion Date, the Contract Price shall be increased and/or the 
intended Completion Date shall be extended. The Nodal Officer or his nominee shall decide 
whether and by how much he Contract Price shall be increased and whether and by how much 
the Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal Officer 
or his nominee and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast 
is deemed unreasonable the Nodal officer or his nominee shall adjust the Contract Price based 
on Nodal Officer or his nominee’s own forecast. The Nodal Officer or his nominee will assume 
that the Contractor will react competently and promptly to the event. 

 
45. Tax – N.A. 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes 

that the Contractor will have to pay for the performance of this Contract. The Employer will 
perform such duties in regard to the deduction of such taxes at sources as per applicable law. 
Any new Taxes, levies, duties imposed after signing the Contract shall be reimbursed by the 
employer on production of documentary evidence. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment. 

47.1. To the extant that full compensation for any rise of fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of such 
other rise or fall in costs. 47.1 Contract price shall be adjusted for increase or decrease in rates 
and prices of labour, materials, fuels and lubricants in accordance with the following principles 
and procedures and as per formula given in the Contract data. This Clause is applicable for all 
the civil works having tender cost more than Rs.1crore and duration is more than 6 months. 
The price adjustment shall apply for the work done from the start date 
givenintheContractdatauptoendoftheinitialintendedcompletiondateorextensionsgrantedbythe
Nodal Officer or his nominee and shall not apply to the work carried beyond the stipulated 
time for reason attributable to the contractor. 

(I) Price adjustment for increase or decrease in the cost shall be paid in accordance with the 
following formula: 

V  = 0.85 x Q x R X [(P-Po) / Po] 
V =  Variation in price on account of labour / diesel / cement / steel / bitumen  

during the month under consideration. 
Po = Market rate of labour / diesel / cement / steel / bitumen on the date of  

opening of the bids. (Consumer Price Index for Labour) 
P = Market rate of labour / diesel / cement / steel / bitumen during the Month  

Under consideration. (Consumer Price Index for Labour) 
Q = Percentage of labour / diesel / cement / steel / bitumen component 
R = Value of work during the month under consideration. 
Q = Labour = 6.80% 
Q = Diesel  = 71%  
 

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the escalation 
under Q shall be predetermined and indicated in tender document for each component i.e.; Labour, 
Fuel, Cement, Steel, etc. 
 

47.2. NIL 
47.3. To the extant that full compensation for any rise of fall in costs to the contractor is not covered 

by the provisions of this or other clauses in the contract, the unit rates and prices included in the 
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contract shall be deemed to include amount to cover the contingency of such other rise or fall in 
costs. 

 

SUBSEQUENT LEGISLATION  
If, after the date 28(Twenty eight) prior to the date for submission of tenders for the contract 
there occur changes to any National or Statute Stature, Ordinance or Decree or other law or any 
regulation or bye law of any local or other duly constituted Authority or introduction of any such 
statute ,ordinance, decree ,law, regulation or bye law which causes additional or reduced coast to 
the contractor in execution of the contract, such additional or reduced coast shall, after due 
consultation with the employer and the contractor be determined by the nodal officer or his 
nominee and shall be added to or deducted from the contract price and the nodal officer or his 
nominee shall notify the contractor accordingly with a  copy to the employer. 

 

48. Retention  
48.1  The employer shall retain from each payment due to the contractor the proportion stated in 

the contract data until completion of the whole of the works. 
 

48.2.  Retention money shall be deducted at 5%from each running bill, subject to a max of 5 percent 
of the contract price. Retention money shall be refunded after expiry of guarantee period of 
1 year. 

 

49. Liquidated damages 
49A.  Incase of delay in completion of the contract, liquidated damages (L.D) may be levied at  

the rate of 1/2%of the contract value per week of delay or part  thereof, subject to a 
maximum of 10 per cent of the contract price. 

 

49 (i) The owner ,if satisfied ,that the works can be completed by the contractor within a reasonable  
time after the specified time for completion , may allow further extension of time at its 
discretion with or without the levy of L.D. In the event of extension granted being with L.D, 
the owner to recover from the contractor as agreed damages equivalent to half will be entitled 
without prejudice to any other right or remedy available in that behalf per cent (1/2%) of the 
contract value of the works for each week or part of the week subject to the ceiling defined in 
sub-clause 9A. 

 

49 (ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the event 
of failure on the part of the contractor to complete work with in further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract. 

49 (iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract 

49 (iv) In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or 
both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value 
and forfeit the security deposit made by the contractor besides getting the work completed 
by other means at the risk and cost of the contractor. 

49 (v) The ceiling of LD shall be 10% of the Project Cost in turnkey contracts. Lower limits for LDs 
should be clearly justified while formulating the contract. Each public sector undertaking / 
Ministry will take a considered view for adopting any deviations on LDs with necessary legal 
advice. 

49 (vi) In case part / portions of the work can be commissioned and port operates the portion for 
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 
 

50. Incentives or Bonus 
For early completion of the contract before the stipulated date of completion of work, an  

incentive amount @ 0.25% of the contract price may be paid to the contractor for every fortnight 
of early completion , subject to maximum cap of 5% of the contract price.  

The Port, if satisfied, that the works can be completed by the contractor within a reasonable 
time after the specified time for completion, may allow extension of time at its discretion, by 
virtue of which the contractor make himself eligible for incentive, the extension shall be 
considered only till the actual date of completion and no incentive shall be payable. 

For calculation of incentive payment, contract price shall be exclusive of tender price plus 
taxes and duties. 

 
51. Advance payment 
 
The Employer shall make the following advance payments: 

 
51.1.  Mobilization Advance shall be paid up to 10% of contract price, payable in two equal 

installments. The first installment shall be paid after mobilization has started and next 
installment shall be paid after satisfactory utilization of earlier advance. 
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51.2  Construction / installation equipment advance shall be paid up to 5% of contract price. 
 
51.3  Mobilization advance and Construction equipment advance shall be paid at SBIPLR + 2% 

p.a. (as on date of payment) interest at the discretion of employer and against bank 
guarantee for such advance and against hypothecation of construction equipment to the 
employer. However, availing of advance payment be optional with the bidder exercising the 
option along with the tender. 

 
51.4  Equipment advance shall be paid in two or more equal installments. First installment shall 

be paid after construction equipment has arrived at the site and next installment shall be 
paid after satisfactory utilization of earlier advances (s). 

 
51.5  Recovery of Mobilization and Construction Equipment advance will start when15% of the 

work is executed and recovery of total advance should be completed by the time 80% of 
the original contract work is executed. 

 
51.6  The Nodal Officer or his nominees shall make advance payment in respect of materials and 

plant brought to site for but not yet incorporated installed in the works in accordance with 
conditions stipulated in the Contract Date. 75% of cost of materials and plant brought to 
site for incorporation into the works only shall be paid as secured advance. Materials which 
are of perishable nature should be adequately insured. 

 
 

52.    Performance Securities 
 

“Security Deposit shall consist of Performance Guarantee to be submitted at award of work. 
Performance Guarantee should be 3% of the contract price which should be submitted in form 
of Bank Guarantee, or Demand Draft within (21 days in case of domestic bids and within 28 
days in case of global bids) of receipt of Letter of Acceptance/Intent which will be refunded 
immediately not later than 14 days from completion of defect liability period. 

 
 

Failure of the Successful Bidder to comply with the requirements as mentioned above shall 
constitute sufficient grounds for cancellation of the award of work forfeiture of Bid Security 
i.e. EMD” 

 
53. BLANK 
 
54.  Cost of Repairs 
54.1 Loss or damage to the works or materials to be incorporated in the works between the stat date 

and the end of the defects correction period shall be remedied by the Contractor at the 
Contractors cost if the loss or damage arises from the Contractors acts or omissions 

 
 
E.   FINISHING THE CONTRACT 
55.  Completion 
55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or his 

nominee/Employer to this effect. The Nodal Officer or his nominee / Employer upon receipt of 
this notice shall conduct a complete joint survey of the work within 7 days and prepare a defects 
list jointly.  The defects pointed out by the Nodal Officer or his nominee/Employer would be 
rectified by the contractor within 14 days and thereafter acceptance report be signed jointly by 
the contractor and the employer.  This joint acceptance report shall be treated as “completion 
Certificate”.   

 
56.    Taking over 
56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or 

his nominee issuing a certificate of completion. 
 
57.     Final Account 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total 

amount that the Contractor considers payable under the contract before the end of the Defects 
Liability period.  The Nodal Officer or his nominee shall issue a defects liability certificate and 
certify any final payment that is due to the contractor within 60 days of receiving the contractor’s 
account if it is correct and complete. If it is not, the Nodal Officer or his nominee shall issue 
within 15 days a schedule that states the scope of the corrections or additions that are necessary 
for the correction and certify payment of 50% of the undisputed amount to the contractor.  If the 
final account is still unsatisfactory after it has been resubmitted the Nodal Officer or his nominee 
shall decide on the amount payable to the contractor and issue a payment certificate, within 60 
days of receiving the contractor’s revised account. 
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58.     Operating and Maintenance Manuals 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the contractor 

shall supply them by the dates stated in the Contract Data. 
 
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 

contract data, or they do not receive the Nodal Officer or his nominees approval, the Nodal Officer 
or his nominee shall withhold the amount stated in the contract data from payments due to the 
contractor. 

 

59.     Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 
 
59.2 Fundamental breaches of contract include, but shall not be limited to the following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown on the current 
program and the stoppage has not been authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the 
work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than 
for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to 
the contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is 
a fundamental breach of contract and the contractor fails to correct it within a reasonable 
period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data and 
(h) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 
(i) If the contractor has contravened clause 7 and clause 9 of condition of contract. 
For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 
soliciting of anything of value to influence the action or public officials in the procurement 
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the detriment of 
the employer, and includes collusive practice.  Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition”. 
 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or his 
nominee for a cause other than those listed under sub clause. 59.2 above the Nodal Officer or his 
nominee shall decide whether the breach is fundamental or not. 

 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject 
to payment of compensation to the contractor including loss of profit on uncompleted works.  
Loss of profit shall be calculated on the same basis as adopted for calculation of extra/additional 
items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe and 
secure and leave the site as soon as reasonably possible. 

 
60   Payment upon Termination. 
60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, 

the Nodal Officer or his nominee shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other recoveries due 
in terms of the contract, less taxes due to be deducted at source as per applicable law and less 
the percentage to apply to the work not completed as indicated in the contract data. 

Additional Liquidated damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the contractor, the difference shall be a debt payable to the 
Employer.  
 

60.2  If the contract is terminated at the employer’s convenience or because of a   fundamental breach 
of contract by the employer, the Nodal Officer or his nominee shall issue a certificate for the 
value of the work done, the reasonable cost of removal of Equipment repatriation of the 
Contractor's personnel employed solely on the works, and the contractor’s costs of protecting 
and securing the works and loss of profit on uncompleted works less advance payments received 
up to the date of the certificate, less other recoveries due in terms of the contract and less taxes 
due to be deducted at source as per applicable law. 

 
61. Property 
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61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has 

been made to the contractor by the Employer, are deemed to be the property of the Employer, if 
the Contract is terminated because of a Contractor’s default. 

 
 
62. Release from Performance. 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the control 

of either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that 
Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before receiving 
it and for any work carried out afterwards to which commitment was made. 

 

63. BLANK  
F. SPECIAL CONDITIONS OF CONTRACT 
1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding 
and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer 
or his nominee a return in detail, in such form and at such intervals as the Nodal Officer or his 
nominee may prescribe, showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information as the Nodal Officer 
or his nominee may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all 
existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local Authority and any other labour law 
(including rules) regulations, bye laws that may be passed or notification that may be issued under any 
labour law in future either by the State or Central Government or the local Authority. Salient features of 
some of the major labour laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the employer by competent 
Authority on account of contravention of any ot the provisions of any Act or rules made there under, 
regulations or notifications including amendments. If the Employer is caused to pay or reimburse such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in 
the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor the Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer/Nodal Officer or his nominee shall 
also have right to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 
the Employer at any point of time. 
 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND 
OTHER CONSTRUCTION WORK.  
 

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident arising 
out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of certain 
conditions on separation if an employee has completed 5 years service or more on death at the rate of 15 
days  wages for every completed year of service. Act is applicable to all establishments employing 10 or 
more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution by the 
employer plus workers @ 12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit linked insurance on 
the death in harness of the worker, (iii) payment of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ employees 
in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the designated Officer. The 
Act is applicable to the establishments or Contractor of Principal Employer if they employ 20 or more 
contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be paid and what 
deductions can be made from the wages of the workers. 
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h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature to Male and 

Female workers and for not making discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more employees. The Act 
provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages to 
employees drawing Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per month or 
above up to 3500/- per month shall be worked out by taking wages as Rs.2500/- per month only. The Act does not 
apply to certain establishments. The newly set-up establishments are exempted for five years in certain circumstances. 
Some of the State Governments have reduced the employment size from 20 to 10 for the purpose of applicability of 
this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of industrial disputes, 
in what situations a strike or lockout becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing 100 or more 
workmen (employment size reduced by some of the States and Central Government to 50). The provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the Act and get same 
certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen and employers. 
The Trade Union registered under the Act have been certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 14 years of age in 
certain occupations and processes and provides for regulation of employment of Children in all other occupations and 
processes. Employment of Child Labor is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The Act is applicable to 
an establishment which employs 5 or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The Inter-State migrant workmen, 
in establishment to which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, traveling expenses from home upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service Act 1996  and the 
Cess Act of 1996:- All the establishments who carry on any building or other construction work and employs 10 or 
more workers are covered under this Act. All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as may be modified by the Government. The Employer of the establishment is required 
to provide safety measures at the Building or Construction work and other welfare measures, such as Canteens, First-
Aid facilities. Ambulance, Housing accommodations for workers near the work place etc. The Employer to whom the 
Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a factory, health and 
safety provisions, welfare provisions, working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrence to designated authorities. It is applicable to premises employing 10 persons or 
more with aid of power or 20 more persons without the aid of power engaged in manufacturing process. 
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CONTRACT DATA 
 

Items marked “N/A do not apply in this contract. 
 

The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
The above insertions should correspond to the information provided in the invitation of bids. 
The employer is 
Chairman, Deendayal Port AUTHORITY .Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
Employer’s authorized representative is Chief Engineer Deendayal Port AUTHORITY. 
The nodal officer or his nominee is Superintending Engineer/ Superintending Engineer 
Nirman Bhavan, Deendayal Pin 370-210 
Dist- Kutch (Gujarat) 
Nodal officer’s authorized representative is AXEN / AE / J.E 
The conciliator appointed jointly by the employer and contractor is:  
Name: -       ___________ 
Address: -    ___________  
 

The name and identification number of the contract is: -” TWO YEARS MAINTENANCE CONTRACT FOR 
OFFICE BUILDINGS OUTSIDE PORT AREA (CIVIL WORK)”  
 

The work consist of__________________________________________  
The start date shall be ______________________________ 
 
The following documents also form part of the contract  
 
The contractor shall submit a program for the works immediately after delivery of the letter of acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at Cargo jetty, Deendayal Port Authority, New Kandla 
 
The defect liability period is  12 Months. 
 
The minimum insurance cover for physical property, injury and death is Rs.10 lakhs per occurrence with the 
number of occurrences limited to four. After each occurrence, contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 
 

The following events shall also be compensation events: 
 

The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 

The period between program updates shall be 15 days  
 The amount to be withheld for late submission of an updated program shall be Rs. 5000/- 
 The language of the contract documents is English            
 The law, which applies to the contract, is law of union of India 
 The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
 

Appointing Authority for the Arbitrator is Chairman, DPA.  
 

Escalation is not Payable for this contracts. 
 

The employer terminates the contract for this convenience, 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
 
The period between program updates shall be 15 days  
The amount to be withheld for late submission of an updated program shall be Rs.5000/-  
The language of the contract documents is English 
The law, which applies to the contract, is law of union of India. 
The currency of the contract is Indian rupees  
Fees and types of reimbursable expenses to be paid to the dispute review expert 
________________________________________________________________________________ 
________________________________________________________________________________ 
 
Appointing Authority for the Arbitrator is Chairman, DPA. 
The formulae for adjustment of prices are: 
 
A(i) Escalation is payable for contracts with duration more than 12 months and whose 
estimated cost is more than Rs.5 crores. However, only statutory variation limited to duties and 
taxes are considered for adjustment in contract price.  
A(ii) For calculating escalation, base prices should be taken as on the date of opening of the 
bids.  
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B. The contract document should specify the suitable percentage of input for labour, materials 
like cement, steel, bitumen, POL and other materials and equipment usage for the purposes of 
calculating escalation.  
 
C. Escalation should be calculated based on 
    Notified fair wages and in the absence of which consumer price index for labour would be 
applicable,  
    Market rate for cement and steel,  
 Average official retail price of bitumen & POL and  
 Wholesale price index for other materials,  

 Published government documents should be used for calculation of escalation amount. 
 
D. Escalation reimbursement should be calculated for to the extent of 85% of the escalation 
so calculated.  
 
E. Beyond the contract period and during extended completion period, the variation in price 
will be at the frozen consumer price index / market rates prevailing on the original schedule 
date of completion of work expect when the delay is on port account. 
 
R=Value of work as defined in Clause 47.1 of conditions of contract.  
 
Adjustment formula: 
 
Price adjustment for increases or decreases in the cost shall be paid in accordance with the 
following formula:  
 

V  = 0.85 x Q x R X [(P-Po) / Po] 
 

V =  Variation in price on account of labour / diesel / cement / steel /  
bitumen during the month under consideration. 

Po = Market rate of diesel / cement / steel / bitumen on the date of  
opening of the bids. (Consumer Price Index for Labour) 

P = Market rate of diesel / cement / steel / bitumen during the  
Month Under consideration. (Consumer Price Index for Labour) 

Q = Percentage of labour / diesel / cement / steel / bitumen component 
R = Value of work during the month under consideration. 
 
Note: i) Escalation to be computed for relevant items. Percentage that shall govern the escalation under Q 
shall be predetermined and indicated in tender for each component i.e.; Labour, Fuel, Cement, Steel, etc. 
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Name of work :    Two Years Maintenance Contract for Office buildings Outside Port area (Civil 

Work) 

SPECIAL CONDITIONS AND SPECIFICATIONS OF WORKS 
 

Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are as under :-  
 

 The following clauses are not be applicable: 
 

 Section -1 : 
 Clause 4.2.1 (k);  Cl.no. 4.1 (c), (d), (e), (f), (h)  &  Cl.no. 4.2.1 (d), (e),(h),  4.3 (iv),  
  Cl. no.4.4, 4.5   
 Clause 8.2; 
 Clause 9.2. 
 Clause 15.2 (and also shall submit an extension for EMD, if it is in the form of Bank Guarantee.) 
 Clause 19.1, 19.2, 19.3 However, the prospective bidder has to submit the tender document and its 

accompaniments duly signed on or after 7  days from the date of opening of tender (i.e. preliminary bid & 
technical bid stage). 

 Clause 20.1 – However, the online Bids must be received by the Employer at the address specified 
above not later than __/__/2021.; 

 Clause 20.3; 
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3; 23.4 
 Clause 27.1, 27.2; 
 Clause 35. 
 Clause 36. 
 Clause 5.2 (Joint Venture) 
 

Section - 2 : 
 The clauses (c)  & (d) of the SPECIMEN FOR FORM OF BID will not  

 be Applicable; 
 Sr.No.5 & 6 of "Pre-Qualification of Bidders"  

 Following statements of Contractor’s Bid are not applicable : 
” We accept the appointment of __________________ as the conciliator. 
(OR) 
We do not accept the appointment of ________________ as the conciliator and propose 
instead that _______________ be appointed as Conciliator whose daily fees and 
biographical data are attached.”; 

   Table no. 5, 6 & 7 of Pre-qualifications of bidders of Section – 2. 
 

Section – 3: 
 Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and the contractor to resolve 
disputes in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator 
is defined in the Contact Data.; 

 Clause 7; 8.1; 
 Clause 24, 25, 26; 
 Clause 43, 44, 45, 48; 
 Clause 47; 
 Clause 50. 
 Clause 51. 
 

Section – 4 : 
 Following statements of Contract Data are not applicable : 

 “The conciliator appointed jointly by the employer and contractor is:  
Name: -       ___________ 
Address: -    ___________ “ 

 Formulae for adjustment of Prices is not applicable.  
 

Section – 8 : 
 Following forms are not applicable : 

 Specimen EMD (Bank Guarantee Format) 
 Specimen B.G. for Advance Payment & stage payment.  
 Form of Disputes review board agreement. 
 Joint Venture Partner information form  
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GENERAL SPECIAL CONDITIONS 
 

1. The provision in special conditions which form a part of the contract shall have precedence over 
those specified in General Conditions in case of diversity, if any. This is a Item rate tender. 

 
2. The tender for the work shall remain open for acceptance for 120 days from the date of its 

opening. 
 

3. The value of the stamps to be affixed on the agreement shall be of appropriate value prescribed 
for bond as per latest provision of law enforced on the date of execution contract same shall be 
borne by the contractor.  However, if the contractor furnishes G.P.Notes or approved guarantees 
in respect of part of security deposit, the stamp duty chargeable for the amount shall be as 
prescribed for agreements and payable in accordance with latest provision by law in force at 
the time of execution of the contract.  All the cost of the stamp duty shall be borne by the 
contractor. 

 
4. The stamp duty paper of requisite value shall be furnished by the contractor within 10 days 

from the date of issue of letter of acceptance, failing which he will not be permitted to start the 
work. 

 
5. The tenderers are expected to have full knowledge of the site of work and local working 

conditions in the Port before submitting the tenders.  The port is basically an operational area 
dealing mainly with stacking, loading and unloading of import/export cargo and movement of 
traffic in or out of the port.  The Engineer-in-Charge will after issue of work order will give to 
the contractor possession of so much of the site as in the opinion of Engineer-in-Charge may 
be required to enable the contractor to commence and proceed with the construction of work 
and will from time to time as the works proceed give to the contractor possession of such portion 
of the site as may in the opinion of Engineer-in-Charge be required to enable the contractor to 
proceed with construction works without interruption of the work in accordance with the 
requirement.  However, all efforts will be made to handover entire clear site at the time of 
starting of work.  No claims/disputes about idling of power machineries and hot mix plant etc. 
what-so-ever for handing over the site of work late for starting the work shall be entertained. 

 
6. If the contractor suffers any delay the Engineer-in-Charge may grant at his discretion an 

extension of time for completion of work.  However, no claims/disputes etc. arising out of 
extension of time so granted shall be entertained. 

 
7. The work shall be done strictly in accordance with specification laid down in latest IRC 

standard, latest IS codes in practice for different building trades, in addition to the 
specifications given in Schedule “B” of the tender, approved plan and the instructions issued 
by the Engineer-in-charge from time to time. 

 
8. The work shall be carried out in accordance with the best standards of work-manship and to 

entire satisfaction of Engineer-in-Charge. 
 

9. An order book is to be maintained by the contractor at the site of work and orders and 
instruction written in the order book shall be deemed to have been legally issued to the 
contractor and the contractor shall sign each entry in the order book as a token of having the 
seen the same.  The order book shall be property of the Board and shall be handed over to the 
Engineer-in-Charge of the work in good condition after the completion of the work or whenever 
required by the Engineer-in-Charge. 

 
10. The contractor shall be required to execute the work in such a way so as not to cause any 

damage, hindrance or interference with port activities going on in the area or nearby. He should 
not also deposit the materials at such places which may cause inconvenience to the public and 
the work going on in the nearby area. 

 
11. The contractor shall have to make good all damages done by him to the structures nearby while 

executing the work and no extra payment shall be made to him on that account. 
 

12. All the materials required to be used in the work shall have to be got approved from the 
Engineer-in-Charge before use, before stacking at the site of work. 

 
13. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ specifications 

shall be applicable in addition to those prescribed in Boards Schedule of Rates unless stated 
otherwise stated in contract. In case of any ambiguity the decision of the Engineer-in-charge 
shall be final. 

 



Page 51 of 83 
 

14. The notes and dates furnished in Deendayal Port AUTHORITY, Schedule of Rates in force will 
be considered for measurement purpose in the case of lead, weight, allowance for voids etc. of 
the materials. 

 
15. All the labour acts, rules and regulations in force from time to time are to be followed by the 

contractor.   
 

16. The contractor shall have to obtain necessary licence from the Assistant Labour Commissioner 
(Central) Adipur in case he has to engage 20 or more workers on any day during the execution 
of work. 

 
17. The contractor shall comply with at his own cost the rules and regulations in force from time 

to time for the entry of him and his persons for carrying out the work in the port area  
 

18. Barricading, including proper lighting arrangement in the night at the required places shall 
have to be provided by the contractor at his own cost, including necessary arrangements for 
proper movement of traffic by carefully maintained approaches and road diversions with 
suitable sign boards for indications of road signs etc. as directed by the Engineer-in-Charge. 

 
19. Income tax deduction at applicable rates and surcharge as applicable thereon shall be made 

while making the payment to the contractor for carrying out the work and only net amount 
shall paid as directed by the Central Board of the direct taxes, Ministry of Finance, Government 
of India. 

 
20. Any taxes, royalty or any other escalation in prices etc. in materials purchased or on materials 

quarried or tax if any on the works contracts in question should be borne by the firm / 
contractors alone and the Board of Deendayal Port Authority has nothing to do with the same. 

 
21. The Engineer-in-Charge will be entitled to deduct and adjust any sums of money payable by 

the contractor to the board under the terms of any contract executed by him or his behalf from 
the security deposit or from any sums due or becomes due from the present contract. 

 
22. All the work until handed over to the Engineer-in-Charge shall stand at the risk of the contractor 

who shall be responsible to make good at his own cost. All the losses and damage caused by or 
due to fires, weather, tides or any other reasons. Contractor shall hand over the work in good 
order and conditions and in conformity in every respect with the requirements of the contract.  

 
23. All the glass, shrubs, plants and foreign matter etc. in the alignment of the site and within the 

site of work shall have to be cleared, if required without any extra cost. 
 

24. During the execution of work the contractor shall employ only such persons who are careful, 
perfectly skilled and experienced in his field of work.  The Engineer-in-Charge shall be at liberty 
to object and ask the contractor to remove from the work any person employed by the contractor 
for execution of work, in the opinion of Engineer-in-Charge, misconducts or he is found 
negligence in the proper performance of his duties as such persons shall not be again employed 
on the work without permission of Engineer-in-Charge. 

 
25. All the precautions regarding the safety of the work shall have to be taken and the instruction 

of Engineer-in-charge in this respect shall have to be followed strictly. 
 

26. Unless otherwise provided none of the permanent works shall be carried out during night, 
Sundays or authorized holidays without the permission in writing, however when the work is 
unavoidable or necessary for the safety of life, properties or works the contractor shall take 
necessary action immediately and inform the Superintending engineer accordingly. 

 
27. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required temporary for 

the purpose of execution of work will have to be arranged by the contractor at his own cost, and 
storing of such tools, plants etc. will have to be made by him. 

 
28. The contractor has to make his own arrangement for the storage of materials at site or work. 

 
29. Unless otherwise specifically mentioned the rates quoted for all items includes for all lead and 

lift and no extra claims shall be entertained on this account. 
 

30. For execution of work, contractor has to construct temporary offices, store, labour room toilet 
etc. at his own cost. Nothing will be paid for these purpose and on completion of the work, 
before handing over the site contractor has to dismantle all these temporary structure erected 
by him. Completion certificate will be issued only after compliance of above aspect. 
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31. The contractor shall have to obtain quarry permits from the office of the Geologist, Department 
of Geology and Mines, Bhuj-Kutch before quarrying any secondary materials like sand, earth, 
murrum, rubble etc. 

 
32. All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are payable 

by the contractor directly to the Authority concerned and the rates quoted shall be deemed to 
be inclusive of all such charges. 

 
33. The working drawings of the proposed works shall be supplied to the contractor during the 

progress of works as and when found necessary by Engineer-in-charge and decision of 
Engineer-in-charge regarding requirement of detailed drawings shall be final and binding to the 
contractor and no claims/disputes what-so-ever regarding non-availability of drawings shall be 
entertained. 

 
34. Nothing extra shall be paid for change of quarry against lead etc. 

 
35. The tenderers are not expected to make any post tender modifications hence the tenders should 

not make any correspondence regarding the tender after submission of the same on due date 
and time. No cognizance of any correspondence shall be taken, if any tenderer persists with the 
same, necessary action will be initiated against him. All the tenders reached on or before the 
due date & time shall be opened, if otherwise in order. 

 
36. The temporary electrical connection if required for the work shall be arranged by the contractor 

from the concern department of Deendayal Port AUTHORITY at his own cost if available 
otherwise contractor has to make his own arrangement for the same. 

 
37. The contractor shall have to make his own arrangement for potable water required for the work. 

 
38. NIL 

 
39. FORCE MAJURE: This will be restricted to acts of God only. 

 
40. While evaluating tenders regards should be paid to National Defense and Security Condition. 

 
41. While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. The GST 

Registration No. should invariably be mentioned in the bid/tender/quotation, failing which the 
bid / tender / quotation will be considered as non – responsive and be liable for discharge. 

 
42. Tenderers are required to furnish their bank account details as per enclosed Performa in order 

to arrange payment through Electronics Clearing System. 
 

43. Information regarding income tax, Permanent account number (PAN), GST Registration number 
may be enclosed along with the documents. 

 
44. The contractor has to quote for the GST Registration No. invariably failing which bid will be 

liable to be rejected and discharged. 
 

45. It is mandatory to upload scanned copies of all documents including GST Registration, PAN etc. 
as stipulated in the bid documents. If such documents not uploaded his bid will become invalid 
and cost of bid document shall not be refunded. 

 

46. Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date filed 
return if required. 

 

47. In the event of the tender being submitted by a firm, it must be signed separately by each 
constituent thereof or in the event of absence of any partner, it must be signed on his behalf by 
a person holding a power of attorney from him to do so. 

 

48. In the case of discrepancy between the schedule of quantities, the specifications and/or the 
drawings, the following order of preference shall be observed:- 

 

I) Description of schedule of quantities. 
II) Particular specification and Special condition, if any. 
III) Drawings. 
IV) C.P.W.D. specifications. 
V) Indian standard specifications of B.I.S. 

 

49. The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. to 
the Port Laboratory for mix design for concreting works. Mixing of cement concrete works 
shall be on Volumetric basis. For better workability contractor is free to use Plasticizers/Super 
plasticizers without any extra cost. The minimum cement content shall be as per IS 456 – 
2000. 
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   The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and 

test results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days 
test only shall be borne by the contractor.  

 

   If the result is not satisfactory the concrete work will have to be dismantled and redone 
by the contractor at his own cost. 

 
50. The Engineer-in-charge reserve the right to ask contractor to cast additional c.c. cubes at the 

different stages and works for testing, if required at 3/7 days period.  No separate payment 
shall be made to the contractor on account of the cost of the labour and materials required 
for casting of the cubes required for 3/7 days testing. The testing charges for these cubes 
shall be borne by Department. 
 

51. The Engineer In charge reserves the right to make necessary changes in the diameter of bars 
provided in the drawings and no claims what-so-ever on account of change in diameter of 
bars will be entertained. 
 

52. The concrete work to be used for RCC works shall be made of the graded machine crushed 
trap stone metal, and it should be from approved quarry. Mechanical appliances such as 
concrete mixer, vibrator etc. shall be used for mixing, consolidation etc. of the concrete. 
 

53. Concrete cover block with binding wire shall be used in all RCC works of standard size as 
directed by the Engineer-in-charge, c.c. cover block should be well cured for at least seven 
days before use- No extra cement, labour, binding wire will be paid for casting of c.c. cover 
block – No stones or kapchi will be allowed for covering out concrete. 
 

54. Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge 
regarding any change in the drawings shall be final and binding to contractor and no dispute 
/ claim regarding extra payment shall be allowed on account of such changes. 
 

55. The contractor has to provide sufficient barricades to site of work so that traffic plying nearby 
should not damage the recently concreted work. In case of any damage on account of above, 
the entire responsibility will remain with contractor and nothing extra will be paid on this 
account.  
 

56. The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be from approved 
quarries. 
 

57. The mixing of concrete shall be done in a mixer of approved type which will ensure a uniform 
distribution of material throughout the mass so that mix is uniform in colour and 
homogenous. 
 

58. In case of Nominal Mix of concrete volumetric batching shall be adopted and only 
steel/wooden Farma of appropriate size shall be used for concreting. 
 

59. The strength of concrete shall be determined by compressive strength test. For this purpose 
during the progress of the work cube samples shall be cast for testing at 7 days and 28 days. 
 

60. Stripping of Form work shall be done as per relevant clause in IS 456-2000. No 
dispute/claims shall be entertained on account of this. 
 

61. On completion of RCC works, no persons shall be allowed to move on green concrete surface. 
As such contractor shall have to make a special arrangement for finishing the concrete in 
such a way so as not to disturb the green concrete. 
 

62. The form work shall be jointed neatly and shall be set exactly to the required grade and 
alignment. 
 

63. The form work shall be made up from either MS plate or water proof plywood of good quality.  
The rate shall include the cost of materials and labour for the operations involved such as 

a. Splayed edges, notching allowances for over laps and passing at angles, battens, Centering, 
shuttering, strutting, propping, bolting, nailing, wedging, easing, striking and stripping of the 
same. 

b. Filleting to form stop-chamfered edges or splayed external angles not exceeding 20 mm width. 
c. Dressing with oil to prevent adhesion of concrete with shuttering. 
d. Raking or circular cutting. 

 
64. All the form work shall be inspected by the Engineer-in-charge and their suitability 

ascertained the form shall be thoroughly scraped, cleaned before reusing the same. 
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65. Water used for mixing and curing shall be clear and free from injurious amount of oil, acids, 
alkalis, salts sugar, organic materials or other substances that may be deleterious for 
concrete and steel. 
 

66. Unpurified potable water is generally considered suitable for mixing and curing. Mixing and 
curing with sea water shall not be permitted in any cost. 
 

67. Periodically samples of water shall be tested as per IS-3025. 
 

68. In case of Volumetric batching if aggregates are moist then allowance shall be made for 
bulking of fine aggregates. Allowance for bulking shall be made as per IS-2386(part-3). 
 

69. All the flooring works are to be finished with neeru (cement slurry) without any extra cost. 
However the bonafide use of cement used for the purpose shall be taken into consideration 
while calculating theoretical consumption of cement. 
 

70. Acrylic distemper / Acrylic Exterior Paint will be of Asian paint, Nerolac or equivalent 
make as approved by Engineer-in-charge. 
 

71. Prospective bidder(s) may raise query relating to bidding conditions, bidding process and/or 
rejection of its bid. The reasons for rejecting a tender or non-issuing a tender to prospective 
bidder will be disclosed where written enquires are made by the concerned bidder. 

72. The compressor strength of Bricks shall be tested as per IS. 
 

73. Payment of M.S. Grill / gates shall be made in actual weighment basis. 
 

74. Materials arranged by the contractor 
The contractor shall submit original bills for the cement, steel, asphalt etc., brought to 

site. In all contracts where issue of cement and steel  is not stipulated, special conditions 
shall be incorporated as below: 

75.1 Special conditions for cement 
(1)  The contractor shall procure …(as specified in the tender)…… grade  

(conforming to IS …(as specified  in  the tender)……) OPC/PPC/Slag  cement, as required  in  
the work,  from reputed manufacturers  of cement having a production  capacity not  less 
than one million tons or more per annum as approved by the Ministry of Industry, 
Government  of  India,  and  holding  license  to  use ISI  certification  mark  for  their product. 

 
(2)  The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name, date of 

manufacturing, batch number and ISI marking. The cement shall be brought at site in bulk 
supply of approximately 

50  tons or  as decided by  the Engineer-  in-  charge.  The cement  godown of  the 
capacity to  store a minimum of 200  bags of cement shall be constructed by  the contractor 
at site of work for which no  extra payment shall be made. In case of big projects with mass 
consumption of cement, the same can  be brought in Silos.  

 
(3)  Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge and 

got  tested in accordance with provisions of relevant BIS codes. In case the test results indicate 
that the cement arranged by the contractor does not conform to the relevant  BIS  codes, the 
same shall  stand rejected,  and it shall  be removed from the site by the contractor at his  
own  cost  within a week’s  time of written order from the Engineer-  in-charge  to do  so. The 
cement shall  be used on  the work only after satisfactory test results have been received. The 
contractor shall supply free of charge the cement required for testing including its 
transportation cost  to testing laboratories. The cost  of tests shall be borne by the contractor. 

 
(4)  Double lock provision  shall be made to the door  of the cement godown. The keys of one lock 

shall remain with the Engineer-in-Charge or his authorized representative and the keys of 
the other lock shall remain with the contractor. The contractor shall be responsible  for  the 
watch   and ward   and safety  of  the  cement  godown. The contractor shall facilitate the 
inspection of the cement godown by  the Engineer-in- Charge at any time. 

 
(5)   The actual  issue  and consumption  of cement on  work  shall  be regulated  and proper 

accounts maintained as provided in the contract. The theoretical consumption of cement shall 
be worked  out as per procedure prescribed in the contract and shall be governed by 
conditions laid therein. In case the cement consumption is less than theoretical  consumption  
including  permissible  variation,  recovery at  the  rate  so prescribed shall be made. In case 
of excess consumption no  adjustment need be made. 

 
(6)   The  damaged  cement  shall  be  removed from  the  site  immediately  by  the contractor on 

receipt of a notice in writing from the Engineer-in-charge. If he does not do  so  within 3  days 
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of  receipt of  such notice, the Engineer-in-charge shall get it removed at the cost  of the 
contractor. 

 
(7)    The cement  procured by  the contractor should  not  have aged  more than 6 weeks. 

 
75.2 Special conditions for steel 

(1)  The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per tender 
conditions. 
(a)  The  grade  of  the steel  such as  Fe415/Fe500/Fe 550   or  other grade  to  be procured 
is to be specified as per BIS 1786-2008. 
 
(b) The TMT bars procured from primary  producers shall  conform  to manufacture’s 
specifications. 
 
(c) The TMT bars procured shall conform  to the specifications as laid  by Tempcore, Thermex, 
Evcon  Turbo  & Turbo Quench as the case may be. 
 
(d) For  TMT bars procured either  from  primary  producers or secondary producers, the 
specifications shall meet the provisions of IS 1786  : 2008  pertaining to Fe  415D or Fe 500D  
or Fe 550D  grade of steel as specified in the tender. 
 

(2)  The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in 
respect of all supplies of steel brought by him to the site of work.  

 
(3)  Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions 

in this regard in relevant BIS codes. In case the test results indicate that the steel  arranged  
by  the  contractor does  not  conform   to  the  specifications  as defined under para (1) above, 
the same shall stand rejected, and it shall be removed from  the site of work  by  the contractor 
at his  cost  within  a week’s  time  of written orders from the Engineer-in-Charge to do so. 

 
(4)  The steel reinforcement bars shall  be stored by the contractor at site of work in such a way  

as to prevent their  distortion  and corrosion, and nothing  extra shall  be paid on this account. 
Bars of different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. 

 
(5)    For   checking  nominal  mass,  tensile  strength,  bend  test,  re-bend  test  etc. specimens 

of sufficient length shall be cut from each size of the bar at random, and at frequency not less 
than that specified below: 

 
Sizeofbar For   consignment   below 

100MT 
 

For  consignment   above 100MT 
 

Under 10 mm dia bars One  sample  for  each  25 MT 
or part thereof 

One  sample  for  each  40 MT or 
part thereof 

10mm  to 16mm  
dia bars 

One  sample  for  each  35 MT 
or part thereof 

One  sample  for  each  45 MT or 
part thereof 
 

Over 16mm  dia bars One  sample  for  each  45 MT 
or part thereof 

One  sample  for  each  50 MT or 
part thereof 

 

(6)  The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories and the testing charges shall be borne by the contractor. 

(7)  The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained.  The theoretical  consumption  of steel  shall  be worked  out  as per  procedure  
prescribed  in  the  contract. In  case  the consumption  is  less  than theoretical  consumption  
including  permissible  variations (+3% for cutting into pieces +/- 2% for variation in weight)  
recovery at  the  rate  so prescribed shall be made. In case of excess consumption no 
adjustment need to be made. 

 

75. The Bank Guarantee submitted towards Security deposit should be of any nationalized Bank 
having its branch at Gandhidham. The Bank Guarantee received from respective bank through 
registered A.D. shall only be accepted. 

 

76. The tenderers should submit firm offer without any price variation and no escalation will be 
considered. 

 

77. The bidder shall give undertaking that they have not made any payment or illegal gratification 
to any person Authority connected with the bid, process so as to influence that bid process and 
have not committed any offence under the PC act in connection with the bid. 
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78. The Contractor shall affix seal along with signature in the Tender, failing which the bid / Tender 
will be considered as non-responsive and be liable to discharge. 

 

79. All payments to contractors shall be made direct to the bank account of the contractors for 
which necessary details shall be furnished by the contractor including PAN. 

 

80. The rates offered by the contractor and accepted by the Deendayal Port AUTHORITY shall 
remain firm during the carried of the contract and extension. 

 

81. Deendayal Port AUTHORITY reserves all rights to rejects or accept any bidders offer as per their 
technical and commercial evaluation. 
 

82. Quotation material should be of high quality and exactly as per the technical specification / 
features asked while tendering. 

 

83. The payment to the Contractor shall be made through ECS. The Contractor shall furnish Bank 
Agreement in prescribed format attached with this tender document for payment through ECS. 

 

84. The bidders shall disclose any payment made or proposed to be made to any intermediaries 
/agents etc. in connection with bid. 

 

85. Construction of Site Offices and QA Labs 
Site offices shall be constructed by the contractor to facilitate working at site and to 

provide necessary facilities for maintenance of   site records, drawings, plans, approved 
samples, codes and specifications, copy of agreement and detailed estimate etc. 

 

Along with site office the QA Lab need to be established for immediate testing of 
materials and design mix of concrete, soil parameters etc. if required, as directed by the E-I-
C. This would depend on the nature of work and should be considered in the tender for works 
costing more than 2crores, in which it would be necessary. The tests should be carried out in 
the presence of JE & AXEN/AEN and test checked by the E-I-C. 

 

86. Removal of rejected/sub-standard materials 
(a)Whenever any material brought by the contractor to the site of work is rejected, 
entry thereof should invariably be made in the Site Order Book under the signature 
of the Assistant Engineer, giving the approximate quantity of such materials. 
(b)As soon as the material is removed, a certificate to that effect shall be recorded 
by the JE/AE against the original entry, giving the date of removal and mode of 
removal, including the registration number of the truck and a copy of gate pass wherever 
applicable. 
 

87. Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e. 

where there is increase or decrease in the quantities of items of work specified in 
the agreement. 

Rates for such deviated items shall be calculated strictly as per the provision 
of agreement clauses. 

 

88. Deriving the Market rates  
As per provisions of   variation clauses sometimes rates are to be determined 

based on market rates in certain conditions. In such cases the contract or within14 
days of receipt to for execution of deviated quantities, extra or substituted items 
beyond permissible limits and before the commencement of such work shall give 
notice, for revision of rates, supported by proper analysis, for such quantities. 
Engineer-in-Charge shall consider the analysis submitted by contractor and 
determine the rates on basis of market rates. 

 
Further in case market rates are less than the agreement rates then in such a 

case Engineer-in-Charge should give notice to   the contractor within one month of 
occurrence of the excess and should decide the rates based on market rates 
considering the reply of contractor. 

 
The analysis  of rates on  market rates should  be on  similar  lines  as adopted in  

the justification  of  tender except that market rates  of  material/labour,  hire  charges 
of plant and machinery intended to  be used prevailing at the time of  such order or 
occurrence shall be adopted. Over and above the market rates so arrived 10% would be 
added for overheads and profit of the contractor. 

 
89. Extra/Substituted Items 

90.1 The rate of any substituted item against agreement item up to deviation limit 
shall be derived as per provisions of variation Clause. Rate of remaining 
quantity of substituted item executed beyond deviation limit shall be 
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determined on the basis of market rate. Similarly rate of extra item shall also 
be derived as per provisions of variation clause. 
 

90.2  No extra/substituted item should be executed or approved without ‘in- principle’ 
approval by the Authority that accorded the technical sanction. 

 
90. Refund of performance guarantee 

Refund of security deposit is governed by relevant clause of the contract. It 
shall be refunded without waiting for a formal application from contractor after the 
same becomes due for refund.  

 
91. Special Conditions for Environmental Protection 
 The Contractor(s) shall strictly follow up the environmental rules as per the Environmental 

(Protection) Act 1986 while execution of work. 
 All constructions materials i.e. Cement, Aggregates, sand & fill materials which are to be 

used in construction work shall be covered with Tarpaulin or other fabric materials as 
directed by Engineer In Charge. 

 The contractor(s) should stacked and disposed the waste materials in such a manner 
which are not destroy the environment. 

 Machine mixers, vibrators, way batches plant, diesel generator sets and other vehicles 
engines shall not be left running when not in use. 

 Emission of NO2 and SO2 shall be maintained within the work as per International 
Regulations.  

 To prevent and minimize vibration and noise levels from machineries / vehicles during 
removal of civil wastes contractor(s) shall take the remedial action to minimize noise 
pollution. 

 Provide adequate silencers attached with all vehicles and machines. 
 Install suitable mufflers on engine exhaust and compressor component. 
 The diesel generators set shall be used of noise less. 
 To contractor(s) shall stacked/stored the construction materials at adequate distance from 

coastal area. 
 The contractor(s) shall provide the barrier to prevent the construction materials from 

mixing up with surface / ground water. 
 The contractor shall discharge Waste generated during construction work as per 

CPCB/GPCB regulations. 
 

92. Tenders with any condition, including conditional rebates, shall be rejected.  
However, tenders with unconditional rebate will be acceptable. 

 
93. INTEGRITY PACT 
94.1 The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (As per 

Appendix), Shri S.K. Sarkar, IAS (Retd.) and Shri Saurabh Chaudry, , IAS (Retd.), has been 
nominated as Independent External Monitor for Integrity Pact. Whose address is as under: 

 

 1 Shri S.K. Sarkar, IAS (Retd.)   2. Shri Saurabh Chaudry, , IAS (Retd.)  
 B-104, Nayantara Aptt.,   A-9, Sector – 30  
 Plot 8 B, Sec-07, Dwarka,   Noida (U.P.) – 201301  
 New Delhi – 110 075.   Mobile No.9871322133 
 Mobile No.98111 49324   Email : saurabh7678@yahoo.co.in  
 Email : sksarkar1979@gmail.com 

 

94.2 Scanned copy of pre- contract Integrity Agreement (as per appendix) is to be uploaded  
along with the bid. Original hard copy of Pre contract Integrity Pact Agreement shall be 
submitted by post or hand immediately after closing date of online E-tender failing which 
tender shall be considered irrelevant. 

 

94. Individual quantity for any tender items of work may vary to any extent as required by DPA 
for which the contractor shall not submit any dispute / claim what so ever so long as the 
total amount of such variation does not exceed plus or minus 30% of the total contract value 
awarded.  

 

95. In case of delay in completion of contract, liquidated damages (LD) may be levied at the rate 
of 1/2 % of the contract value per week or Port there of subject to a maximum 10% of the 
contract price. 

 
96. Arbitration 

(i)   Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions here in before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim right, matter or any other thing what so ever, in any way arising 
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out of or relating to the contract, design, drawings, specifications, estimates, instructions, 
order or to the condition or otherwise concerning the work or regarding the execution or 
failure to execute the same whether arising during the progress of work or after the 
completion thereof as described here in after shall be referred to the Chairman for sole 
arbitration by himself or by any Office appointed by him.  

 (ii) It will be no objection to any such appointment that the arbitrator is an employee of the 
Board or the Government, that he had to deal with the matter to which the contract relates 
and that in course of his duties as an employee of the Board or the Government, he had 
expressed views on all or any of the matters in dispute or of different. 

 
  The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any reason, the 
Chairman then holding the office shall arbitrate himself or appoint any officer to act as 
arbitrator.   

 (iii) It is also a term of the contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

 (iv) It is a term of the contract that only such question and disputes as were raised during 
progress of work till its completion and not thereafter shall be referred to arbitration.  
However, this would not apply to the questions and disputes relating to liabilities of parties 
during the guarantee period after completion of the work. 

 (v) It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amounts of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

 (vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 
120 days of receiving the intimation from the Nodal officer or his nominee that the final 
bill is ready for payment, the claim of the contractor shall be deemed to have been waived 
and absolutely barred and the Port AUTHORITY shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

 (vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing Authority and give separate award 
against each dispute/claim referred to him. The arbitrator will be bound to give claim wise 
detail and speaking award and it should be supported by reasoning. 

 (viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to the 
contract. 

 (ix) The arbitrator from time to time, with the consent of both the parties, enlarge the time for 
making and publishing the award. 

 
 (x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration Act, 

1996 or any statutory modifications or re-enactment thereof and rules made there under 
and for the time being in force shall apply to the arbitration proceedings under this clause. 

 (xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be 
paid equally by both the parties. 

 (xii) It is also a term of the contract that the arbitration shall be deemed to have been entered 
on the reference on the date he issued the first notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. 

 (xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 
discretion”. 

 
97. DEENDAYAL PORT shall employ third party quality monitoring to the work for the purpose 

of quality proof. The contractor shall extend all necessary assistance, services as may be 
required without any extra cost. Necessary tests shall be carried out if directed by the Quality 
monitoring Authority employed by the DEENDAYAL PORT AUTHORITY. The observation, 
findings, mistakes etc. pointed out by the third party quality monitoring consultant and 
conveyed by Engineer in charge shall have to be complied and rectified to the entire 
satisfaction of Engineer- in-charge and the decision of engineer in charge with regard to 
compliance and rectification shall be final and binding to the contractor. 

98. All the rules and regulation governing by DPA shall be applicable. 

99. Labours deployed by Contractor will be paid their wages directly through bank in their 
respective account positively on or before third working day of each month by the contractor 
and it will be contractors responsibility to open accounts of labours if necessary and copy of 
same shall be submitted to this office every month. 

100. GST REGISTRATION 

 While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. 
The GST Registration No. should invariably be mentioned in the bid/tender/quotation, 
failing which the bid / tender / quotation will be considered as non – responsive and 
be liable for discharge. 
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 Tenderers are required to furnish their bank account details as per enclosed Performa 

in order to arrange payment through Electronics Clearing System. 
 

 Information regarding income tax, Permanent account number (PAN), GST Registration 
number may be enclosed along with the documents. 

 
 The contractor has to quote for the GST Registration No. invariably failing which bid 

will be liable to be rejected and discharged. 
 

 It is mandatory to upload scanned copies of all documents including GST Registration, 
PAN etc. as stipulated in the bid documents. If such documents not uploaded his bid 
will become invalid and cost of bid document shall not be refunded. 

 
 Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date 

filed return if required. 
 

 The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by KPT after ascertaining 
necessary compliance as per Goods & Service Tax, 2017. All other duties, taxes, cesses 
applicable if any, shall be borne by the contractor. 

 
 TDS @ 2% on GST will be deducted at the time of payment of bill. 

 
 Contractor / service provider / supplier etc. has to ensure timely and proper filling of 

GSTR1 so that Deendayal Port AUTHORITY can avail input tax credit in timely manner. 
In case DPA not allowed input tax credit due to failure on part of the contractor / 
service provider / supplier etc., it will be financial loss to the DPA and therefore same 
shall be recovered from the payment / deposit of the contractor / service provider / 
supplier.  

 
101. All royalties of materials, quarry fees, etc. payable by the contractor directly to the authorities 

concerned and rates tendered shall be deemed to be inclusive of all charges. Before claiming 
refund of Security Deposit, the contractor shall produce “No Dues Certificate’ from the 
Geologist, Geology and Mining Department, Bhuj  

102. On completion of work, letter intimating the quantities of quarried materials consumed by the 
contractor concerned in the work as per the quantities of final bill shall be furnished to the 
Geologist, Department of Geology & Mines, GOG, Bhuj, with the specific intimation to furnish 
the details of outstanding dues against the concerned contractor on account of royalty. 
Contractor has to obtain the “No due certificate” for the quantity of quarried material used in 
work, failing which action for release of balance security deposit in accordance with the Tender 
condition will not be initiated. 

103. The granite stone slab shall be approved quality and shade, the contractor shall got approve 
the sample of same from Engineer-In-Charge before putting use in work. 

104. The plastic emulsion paint / synthetic enamel paint shall be used of approved make of first 
quality either of Nerolac, Asian, Dulux paints. Contractor shall got approve the shade and 
company of paint before putting to use in work.  

105. The contractor shall got approved the sample, colour shade of vertical type vanishing blends 
for Engineer-In-Charge before use in work. 

106. Block board to be used for all type of shutter of Century / Greenply / kit plywood. The 
contractor shall got approve the sample of same from Engineer-In-Charge before use in work.  

107. Laminated / Sunmica shall be of Greenlam / Merino / Century make. The contractor shall got 
approved the sample of same from Engineer – In-Charge before use in work. 

108. The UPVC window shall be provided either of Kommerling/ Veku/Lgmake. The contractor shall 
got approved the sample of same from Engineer-In-charge before use in work. 

109. For Apvc pipes and Fittings shall be provided either Astral or Hindware. The contractor shall 
got approved the sample of same from Engineer-In-charge before use in work. 

110. For G.I pipes and Fittings shall be of Class – B provided either Jindal / TATA / Zenith / Lloyds. 
The contractor shall got approved the sample of same from Engineer-In-charge before use in 
work. 

111. For Repairing and Rewinding of Mono Block Motor Pump/ Submersible Pump The contractor 
shall give Gaurantee of one Six month from Date of Repairing.  
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112. For Supplying & fixing of Monoblock motor pump of Various capacity shall be Supply either 
Texmo or Lubi The contractor shall got approved same from Engineer-In-charge before use in 
work. 

113. For Providing high density polyethylene water storage tanks confirming to IS 12701:1996 of 
required capacity and for color and shape and size, Decision of  Engineer-In-charge shall be 
final. 

114. For T.I. No. 82 “Operating of various capacity water pumps for pumping” outside cargo jetty 
area contractor shall deploy minimum 03 Nos. of Pump operator for smooth execution of work 
with Transportation vehicle and communication means for Each day  failing which he will be 
panelised by twice the rate of Operator Rs. 506.00 (Sor 2018 Chap – 2/0157). 

115. Special Conditions for Welfare Cess :-  

a.  The contractor shall be registered under the Building and Other Constructions Workers 
(Regulation of Employment and Conditions of Services) Act, 1996. 

b. “The payment from 2nd bill to the pre final bill, shall be released, subject to the condition that 
the documentary evidence (copy of paid Challan in Govt. Treasury) of the Welfare Cess @ 1% of 
work done or as amended by Statutory Authority from time to time, paid to concerned Authority 
is submitted for the previous bill. 

c. “The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of 
work done or as amended By Statutory Authority from time to time, paid on final bill shall be 
submitted before releasing the Performance Guarantee.  

 

Contractor          Superintending Engineer (H) 
Deendayal Port AUTHORITY 
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SECTION 6 
 
 

DRAWING 
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SECTION 7 

 
 

BILL OF QUANTITIES 
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SECTION 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance 

and advance payment security forms at this time. Only the successful bidder will be required 

to provide performance and advance payment securities in accordance with one of the 

forms, or in a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To 
be executed on Rs.300/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has submitted 
to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name of contract] 
under Invitation for Tenders No.[Number]. Furthermore, we understand that, according to your 
conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum 
or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by 
us your first demand in writing accompanied by a written statement stating that the Tenderer is in 
breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer 
in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board during the 
period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if required, 
or (ii) fails pr refuses to furnish the performance guarantee, in accordance with the 
Instructions to Tenderers. 

This guarantee will expire unless other wise extended or informed by the Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed 

by the Tenderer and the performance guarantee issued to you upon the instruction of the 
Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  
(i) Our receipt of a copy of your notification to the Tenderer of the name of the 

successful Tenderer; or  
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extended 

period thereof; 
Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 
 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should 
also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.300/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port Authorities 
Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or repugnant to 
the context or meaning thereof  be deemed to include the Board of Deendayal Port Authority, its  
successors and assigns) having agreed to exempt  ___________________________________________ 
(hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ dated 
_____________ (hereinafter called “the said contract”) for the payment of Security Deposit in cash or 
Lodgment of Government  Promissory Loan Notes for the due fulfillment by the said contractors of 
the terms and condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the (Name of 
the Bank and Address)  
________________________________________________________________________(hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount not 
exceeding Rs. ________________  (Rupees_____________________________________) only against any loss 
or damage caused to or suffered by the Board by reason of any breach by the contractors of any of 
the terms and conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of the contractors failure to perform 
the said contract. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 
be restricted to any amount not exceeding Rs. _____________ (Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the Contractors, 
renew or extend this guarantee for such further period or periods as the Board may require from 
time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of Bank and 
Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of  performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our liability by 
reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by the board to 
the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 
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7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in respect 

of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before _____________________ 
(date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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SPECIMEN BANK GUARANTEE ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instruction indicated] 
In consideration of the Board of Deendayal Port Authority of the Port of [insert name of port] 
incorporated by the Major Port Authorities Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof  be 
deemed to include the Board of Deendayal Port Authority, its  successors and assigns) having 
agreed to release advance payment to  ___________________________________________ 
(hereinafter called the “contractor”) 
 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the condition 
of the contract, vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government  Promissory Loan Notes for the due fulfillment 
by the said contractors of the terms and condition of the said contract, on production of a 
bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss 
or damage caused to or which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not exceeding 
Rs. _____________ (Rupees________________________) only.  
 
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making such payment. 

9. We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have been 
fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 
 

10. We, _____________________________ further agree with the Board that the   (Name of Bank 
and Branch) 
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Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time 
of  performance by the said Contractors from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 

11. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 
 

12. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
13. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 

9. Notwithstanding anything contained herein: 
(b) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 

________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
(Name) 
Signature  
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STAGE PAYMENT 

 (To be executed on Rs.100/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instruction indicated] 
In consideration of the Board of Deendayal Port Authority of the Port of [insert name of port] 
incorporated by the Major Port Authorities Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning thereof  be 
deemed to include the Board of Deendayal Port Authority of the port of [insert name of port], 
its  successors and assigns) having agreed to release stage payment to  
___________________________________________ (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the condition 
of the contract, vide ____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government  Promissory Loan Notes for the due fulfillment 
by the said contractors of the terms and condition of the said contract, on production of a 
bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and 
conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of loss 
or damage caused to or which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not exceeding 
Rs. _____________ (Rupees________________________) only.  
 
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making such payment. 

 

4. We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have been 
fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of Bank 
and Branch) 
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Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the time 
of  performance by the said Contractors from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 

________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
Signature  
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 ………. Between 
…………………   (“The    Employer/    Board”)   and ……………………………..(“the contractor”), and the 
Disputes Review Board  (“ the DRBoard “)  consisting of one/three DRBoard Members,  (Members 
from either party, i.e. contractor and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the execution of 
…………………………………………… Project name)………………… (the “contract”) and WHEREAS, the 
contract provides for the establishment and operation of the DRBoard NOW THEREFORE, the parties 
hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in accordance with this 

DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members should not give any 

advice to either party or to the Nodal Officer or his nominee concerning conduct of the works. 
 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his nominee, 
or a financial interest in the contract, except for payment for services on the DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   contract, or 
the Nodal Officer or his nominee, expect for fee based consulting services on other projects, 
all of which must be disclosed prior to appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any all recent 
or close professional or personal relationships with any director, officer, or employee of any 
party to the Nodal Officer or his nominee, and any and all prior involvement in the project to 
which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or otherwise by 
either arty to the contract, or the Nodal Officer or his nominee, expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement with any 
party to the contract, or with the Nodal Officer or his nominee, regarding employment whether 
as a consultant or otherwise either after the contract is completed or after services as a 
DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in writing to 
the Employer/Board, the contractor, the Nodal Officer or his nominee, and one another any 
fact or circumstances which might be such to cause either the Port or the contractor to 
question the continued existing of the impartiality and independence required of DRBoard 
Members. 

 
3. Except for its participation in the DRBoard activities as provided in the contract and in this 

Agreement none of the Employer / Board, the contractor, the Nodal Officer or his nominee, 
and one another any fact or circumstances which might be such to cause either the 
Employer/Board or the contractor to question the continued existence of the impartiality and 
independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the DRBoard may request 

including contract document, progress report, variation orders, and other document, 
pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard, including 
conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin operation 
following execution of this Agreement, and shall terminate its activities after issuance of the 
taking over certificate and the DRBoard’s issuance of its Recommendation on all disputes 
referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this Agreement. 
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7. The DRBoard Members are independent and not employees or agents of either the 
Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability arising from the 
activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally by the 
Employer/Board and the Contractor.  If the DRBoard requires special services, such as 
accounting, data research and the like, both the parties must agree and cost shall be shared 
by them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the Employer/Both and 
the contractor and the nodal officer are his nominee at regular intervals, at times of critical 
construction events, and at the return request of either party. The timing of site filing 
agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of the works 
followed by an inspection of the work, both attended by personal from the 
employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare minutes of 
the meeting and circulate them for comments of the parties and the nodal officer or his 
nominee. 

 
11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the Nodal Officer or his 

nominee, the objecting party may file a written Notice of Dispute to the other party with a 
copy to the Nodal Officer or his nominee starting that it is given pursuant to clause [number] 
and starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing within 7 days 
after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal to the 
response is filed with the responding party within 7 days of receiving the response. Both 
parties are encouraged to pursue the matter further to attempt to settle the dispute. When it 
appears that the dispute cannot be resolved without the assistance of the DRBoard either 
party may refer the dispute to the DRBoard by written Request for Recommendation to the 
Board, the other party and the Nodal Officer or his nominee starting that it is made pursuant 
to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific issues of the 
dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the dispute 
requires the DRBoard’s assistance, the DRBoard shall decide when to conduct a hearing on 
dispute. The DRBoard may request that written documentation and arguments from both 
parties be submitted to each DRBoard Members before the hearing begins. The parties shall 
submit insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his nominee 
shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, to the 
Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as possible, and 
in any event not more than 28 days after the DRBoard’s final hearing on the dispute. 
 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary documentation 
may be utilized by the DRBoard. Private sessions of the DRBoard may be held at any location 
convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 
representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning the merit of 
any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its 
Recommendation. All DRBoard deliberation shall be conducted in private, with all individual 
views kept strictly confidential. The DRBoard’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both parties and t the Nodal 
Officer or his nominee. The pertinent contract provision, applicable laws and regulations, and 
the facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. If this proves 
impossible, the majority shall decide, and the dissenting member any prepare a written minority 
report for submission to both parties.  
[Notes: Delete if it is one member DRBoard] 
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13. If during the contract period, the Employer/ Board and the contractor are of the opinion that 

the Disputes Review Board is not performing its function properly, the Employer/ Board and 
the contractor may together disbanded the Disputes Review Board. In such an event, the 
disputes shall referred to Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the DRBoard 
shall stand disbanded with effect from the date specified in the notice. The notice shall posted 
by a registered letter with AD or delivery of the letter, even if he refuses to do so. 

 
 
 
 
 
 
  



Page 74 of 83 
 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above mentioned project, 
hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the submission of tender on the basis of provisions made in 
the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm or joint venture changes, we commit ourselves to inform 
you and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender document 

and also understand that in the event of any discrepancies observed, the printed tender 
document no. ________ is full and final for all legal/contractual obligations (delete if not 
required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
                ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port Authority [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ dated_________ for 

Rs._________ favoring yourselves  

                                                          issued on a/c of M/s.____________________________________ 

 (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. ______________________________________validity for expiry 

uptodate__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are empowered 

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the 

Bank.  

      
 
 

                            Name of signature of Bank Officer 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

  



Page 76 of 83 
 

SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We---------------------------------------------------------------------------------------------------------------------- do hereby 

confirm that Shri ……………………………. (Name, designation and Address) is/are authorized to 

represent us to bid, negotiate and conclude the agreement on our behalf with you against tender 

no. --------------- and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be deemed to 

have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 
 
 
 
 
 
 
 
  



Page 77 of 83 
 

JOINT VENTURE PARTNER INFORMATION FORM 

 

[The Tenderer shall fill in this Form in accordance with the instructions indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 
 

Page __________  of __________ pages 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

   JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details 

of registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in 

country of registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of  JV’s Party authorized representative] 

Address:[insert address of  JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of  JV’s Party authorized 

representative] 

Email Address: :[insert email address of  JV’s Party authorized representative]  

7. Attached are copies of original documents of [check the box(es) of the attached 

original documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance 
with 
 tender document.    
In case of government owned entity from India, documents establishing legal and 
financial autonomy and compliance with commercial law, in accordance with Tender 

Documents 
 

PAN Number 
GST registration number  
Service Tax Registration Number  
Any other documents required for statutory compliance 

 

 

 

 
 
 

 

Duly authorized to sign this Authorization on behalf of: [insert complete name of Tenderer] 

Date on _____________ day of ______________________________, ___________ [insert date of signing] 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 

the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable for 

rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, 

and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on _________________day of _______________, __________ [insert date of signing] 
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 
competitiveness in transactions by various organizations of the Government of India. Public procurement is an 
area of concern for the CVC, and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency International, an international NGO, 
aimed at preventing corruption in public contracting, has been found useful. It has been decided by Ministry 
of Shipping that all organizations under the Ministry will implement IP. IP should cover every tender / 
procurement above a Specified threshold value. The threshold value of contracts / procurements / transactions 
incorporating IP would be such that it covers 90% by value of all contracts / procurements / transactions of 
the organization in the last 3 years. Presently the threshold is fixed as Rs. 50 Lakhs IP essentially envisages an 
agreement between prospective vendors / bidders, and Deendayal Port AUTHORITY, committing the persons 
/ officials of both sides not to resort to any corrupt practice in any aspect of the contract at any stage. Only 
those vendors / bidders, who commit themselves to IP with KPT, would be considered competent to participate 
in the bid process. Any violation would entail disqualification of the bidders and exclusion from future business 
dealings. IP, in respect of a particular contract should cover all phases of the contract, from the stage of Notice 
inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the warranty / 
guarantee period. IP would be implemented through Independent External Monitor (IEM), who are eminent 
persons appointed by the organization, with approval of CVC. The term of appointment for an IEM would be 3 
years. Name of the IEM will be mentioned in NIT. The IEM would review independently and objectively assess, 
as to whether and to what extent parties have complied with their obligations under the IP. IEM would have 
access to all contract documents, whenever required. The bidders may raise disputes / complaints if any, with 
the IEM. The IEM would examine complaints received by them and give their recommendations / views to the 
Chairman of Port AUTHORITY. Recommendations of IEM would be in the nature of advice and would not be 
legally binding. Their role is independent in nature and the advice once tendered would not be subject to review 
at the request of the organization. Shri S.K. Sarkar, IAS (Retd.) and Shri Saurabh Chaudry, IAS 
(Retd.) has been appointed IEM by DPA from 2022 to 2024. Draft condition to be incorporated in the Draft 
Tender papers 1) Then bidder has to execute Integrity pact agreement with Deendayal Port AUTHORITY ( As 
per Appendix Shri S.K. Sarkar, IAS (Retd.) and Shri Saurabh Chaudry, IAS (Retd.))  has been 
nominated as Independent External Moniter for Integrity Pact whose address is as under; 

 1 Shri S.K. Sarkar, IAS (Retd.)   2. Shri Saurabh Chaudry, , IAS (Retd.)  
 B-104, Nayantara Aptt.,   A-9, Sector – 30  
 Plot 8 B, Sec-07, Dwarka,   Noida (U.P.) – 201301  
 New Delhi – 110 075.   Mobile No.9871322133 
 Mobile No.98111 49324   Email : saurabh7678@yahoo.co.in  
 Email : sksarkar1979@gmail.com 

 
INTEGRITY PACT BETWEEN 
DEENDAYAL PORT AUTHORITY (KPT) hereinafter referred to as "The Principal" 
AND 
(Name of The bidders and consortium members).............................hereinafter referred to as "The 
Bidder/Contractor 
Preamble : The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. .......................... The Principal values full compliance with all relevant 
laws and regulations, and the principles of economic use of resources, and of fairness and transparency 
in its relations with its Bidders. The Central Vigilance Commission (CVC) has been promoting Integrity, 
transparency, equity and competitiveness in Government / PSU transactions and as a part of Vigilance 
administration and superintendence, CVC has, recommended adoption of Integrity Pact and provided basic 
guidelines for its implementation in respect of major procurements in the Government Organizations in 
pursuance of the same, the Principal agrees to appoint an external independent Monitor who will monitor 
the execution of the contract for compliance with the principles mentioned above. 
Section 1 - Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles :- 
(a) No employee of the Principal, personally or through family members, will in connection with the 
execution of a contract, demand, take a promise for or accept, for him/herself or third person, any material 
or immaterial benefit which he/she is not legally entitled to. 
(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs 
the same information and will not provide any such information to any particular BIDDER which could 
afford an advantage to that particular BIDDER in 
comparison to other BIDDERs. 
(c) The Principal will exclude from the process all known prejudicial persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in this regard, the 
Principal will inform its Vigilance Office and in addition can initiate disciplinary actions. In such a case, 
while an enquiry is being conducted by the Principal, the proceedings under the contrat would not be 
stalled.  
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Section 2 - Commitments of the Bidder / Contractor 
 

(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities, during pre-contract as well as post contract stages. He commits himself 
to observe the following principles during the contract execution. 
a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give to 
any of the Principal's employees involved in the execution of the contract or to any third person any 
material or immaterial benefit, which he/she is not legally entitled to, in order to obtain in exchange of 
advantage of any kind, whatsoever during the execution of the contract. 
b. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict 
competitiveness, or to introduce cartelization in the bidding process. 
c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption Laws of India; 
further the Bidder/Contractor will not use improperly, for purposes of competition, or personal gain, or 
pass on to others, any information or document provided 
by the Principal, as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically. 
d. The Bidder will not collude with other parties interested in the contract to impair the transparency, 
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 
contract. 
e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries, in connection with the 
award of the contract. 
f. The Bidder commits to refrain from giving any compliant directly or through any other manner without 
supporting it with full and verifiable facts. 
g. The Bidder shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the Principal. 
 

(2) The Bidder/Contractor will not instigate third persons to commit offences outlinedabove or be an 
accessory to such offences.  
 

Section-3 Disqualification from or exclusion from future contracts 
 

If the Bidder, before award of contract, has committed a transgression, through a violation of Section-2 
or in any other form, such as to put his reliability as Bidder, into question, the principal is entitled to 
disqualify the Bidder, from the tender process, or to terminate the contract, if already signed, for such 
reason. 
1. If the Bidder/Contractor has committed a transgression, through a violation of Section-2, such as to put 
his reliability, or credibility into question, the Principal is entitled to disqualify the Bidder/Contractor from 
the tender process, terminate the contract if already awarded and also, to exclude the Bidder/Contractor 
from future contract award processes. The imposition and duration of the exclusion, will be determined 
by the severity of the transgression. The severity will be determined, by the circumstances of the case, in 
particular the number of transgressions, the position of the transgressions, within the company hierarchy 
of the Bidder and the amount of the damage. The execution will be imposed for a minimum of 6 months 
and maximum of 3 years. 
Note : A transgression is considered to have occurred, if in the light of available evidence, no reasonable 
doubt is possible. 
2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right to resort to and 
impose such exclusion and further accepts and undertakes, not to challenge or question such exclusion, 
on any ground, including the lack of any hearing before the decision, to resort to such exclusion is taken. 
This undertaking is given freely and after obtaining independent legal advice. 
3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused by him and has 
installed a suitable corruption prevention system, the Principal may revoke the exclusion prematurely. 
 

Section-4 Compensation for Damages 
 

1. If the Principal has disqualified the Bidder, from the tender process prior to the award, according to 
Section-3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 
2. If the Principal has terminated the contract according to Section-3, or if the Principal is entitled to 
terminate the contract according to Section-3, the Principal shall be entitled to demand and recover from 
the Contractor, liquidated damages equivalent to 5% of the contract value, or the amount equivalent to 
Security Deposit/Performance Bank Guarantee, whichever is higher. 
3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, subject only to 
condition that, if the Bidder/Contractor can prove and establish that the termination of the contract, after 
the contract award has caused no damage or less damage than the amount of the liquidated damages, 
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the Bidder/Contractor shall compensate the principal, only to the extent of the damage in the amount 
proved. 
 
Section-5 Previous transgression 
 
1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with any other 
company, in any country, or with any other Public Sector Enterprises in India, that could justify his 
exclusion from the award of the contract. 
2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified for the purpose 
of the contract and the same can be terminated for such reason. 
 
Section-6 Equal treatment of all Bidders/Contractors/Subcontractors 
 
1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in conformity with 
this Integrity Pact, and to submit it to the Principal before contract signing. 
2. The Principal will enter into agreements with identical conditions as this one which all Bidders, 
Contractors and Subcontractors. 
3. The Principal will disqualify from the tender process all Bidders, who do not sign this part or violates its 
provisions. 
 
Section-7 Criminal charges against violating Bidders / Contractors / Sub -Contractors 
 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an employee, 
or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which constitutes corruption, 
or if the Principal has substantive suspicion, in this regard, the Principal will inform the Vigilance office. 
 
Section-8 External Independent Monitor 
 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has appointed Shri 
S.K. Sarkar, IAS (Retd.) and Shri Saurabh Chaudry, IAS (Retd.) independent Monitor, for this Pact. 
The task of the Monitor, is to review independently and objectively, whether and to what extent, the 
parties comply with the obligations under this agreement. 
2. The Monitor is not subject to instructions, by the representative of the parties to the Chairperson of the 
Board of the Principal. 
3. The Bidder/Contractor accepts that, the monitor has the right to access, without restriction to all Project 
documentation of the Principal, including that provided by the Contractor. The Bidder/Contractor will also 
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional 
access, to the project documentation. The same is applicable to Subcontractors. The monitor is under 
contractual obligation, to treat the information and documents of the Bidder/Contractor/Subcontractor 
with confidentiality. 
4. The Principal will provide to the Monitor, sufficient information about all meetings, among the parties 
related to the Project, provided such meetings could have an impact, on the contractual relations between 
the Principal and the Bidder/Contactor. The parties offer to the Monitor the option to participate in such 
meetings. 
5. As soon as the Monitor notices a violation of this agreement, he will so inform the Management of the 
Principal and request the management to discontinue, or heal the violation. Or to take other relevant 
action. The Monitor can in this regard submit nonbinding recommendations. Beyond this, the Monitor has 
no right to demand from the 
parties, that they act in a specific manner, refrain from action or tolerate action. 
6. The Monitor will submit a written report, to the Chairperson of the Board of the Principal, within 8 to 
10 weeks, from the date of reference of intimation to him by the 'Principal' and, should the occasion arise, 
submit proposals for correcting problematic situations. 
7. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension of an offence, 
under relevant Anti-Corruption Laws of India, and the Chairperson has not, within reasonable time, taken 
visible action to proceed against such offence, or reported it to the Vigilance Office, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, Government of India. 
 
Section-9 Pact Duration 
 
This Pact begins when both parties have signed it. It expires 12 months after the last payment under the 
contract Agreement is made. If any claim is made/lodged during this time, the same shall be binding and 
continue be valid, despite the lapse of this Pact, as specified above, unless it is discharged/determined 
Chairperson of the Principal. The Pact duration in respect of unsuccessful Bidders shall expire after 3 
months of the award of the contract. 
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Section-10 Other Provisions 
 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 
of the Principal, i.e. Gandhidham, Gujarat. 
2. Changes and supplements as well as termination notices, need to be made in writing, before they 
become effective and binding on the both parties. 
3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, signed by all 
partners or consortium members. 
4. Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to 
an agreement, to their original intensions. 
For the Principal For the Bidder/Contractor 
Place: Gandhidham 
Witness-1 : ..................................... Witness-2 : ..................................... 
Date : ____/_____/2022 
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BANK PAYMENT AGREEMENT 
 
 
 
1. Name of Party   :-___________________________ 
2. Account No.   :-____________________________ 
3. Branch Name   :-____________________________ 
4. Branch Station   :-____________________________ 
5. IFSC Code of the Bank  :-____________________________ 
6. MICR Code   :-____________________________ 
7. Accepted for   :- NEFT Payment or  

RTGS Payment 
 
 
Declaration by the Party:- 
 
I / We hereby declare that that above information furnished by me is correct 
and DPA is requested to pay my / our dues to this account for this Work / 
Supply order is concerned. 
 
 
 
 
  
        Signature of the Party  

        With the seal 

 



In Fig. In Words In Fig. In Words

PART - A (CIVIL WORK)
Concrete Works 

1 Earth work in excavation by mechanical means (Hydraulic excavator)/manual means over
areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including
getting out and disposal of excavated earth lead upto 50 m and lift upto 1.5 m, as directed
by Engineer-in-charge.
All kinds of soil 100.00 114.96 cum 11,496.00                

2 Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations
etc. in layers not exceeding 20cm in depth, consolidating each deposited layer by ramming 
and watering, lead up to 50 m and lift upto 1.5 m.

100.00 122.61 cum 12,261.00                

3 Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level 

(a) 1:4:8 (1 Cement : 4 coarse sand  : 8 graded stone aggregate 40 mm nominal size) 20.00 3212.33 cum 64,246.60                

4 Providing & laying cement concrete solid blocks 1:8:6 (machine made) confirming to
relevant IS (Latest Edition) masonry 150 to 200mm thick set in cement mortar 1:6 including
curing etc. complete as directed.

(a) Plinth & foundations. 20.00 2969.00 cum 59,380.00                
(b)  In superstructure upto floor Five level. 50.00 3205.00 cum 1,60,250.00             

5 Providing & laying cement concrete solid block masonry 1:8:6 (machine made) 100 mm
thick set in cement mortar 1:6 including curing etc. complete as directed.

(a)  in plinth & foundations & Super structure up to Floor Six Level 100.00 447.00 sqm 44,700.00                

6 Providing and laying in position specified grade of reinforced cement concrete, excluding
the cost of centering, shuttering, finishing and reinforcement - All work up to plinth level :

(a) 1:1.5:3 (1 cement : 1.5 coarse sand  : 3 graded stone aggregate 20 mm nominal size).
10.00 5115.07 cum 51,150.70                

(b) 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm  nominal size). 10.00 4579.26 cum 45,792.60                

7 Reinforced cement concrete work in walls (any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets, columns,pillars, piers, abutments, posts and
struts etc. above plinth level up to floor five level, excluding cost of centering, shuttering,
finishing and reinforcement :

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

(a) 1:1.5:3 (1 cement : 1.5 coarse sand   : 3 graded stone aggregate 20 mm nominal size).
20.00 6016.72 cum 1,20,334.40             

8 Reinforced cement concrete work in beams, suspended floors, roofs having slope up to
15° landings, balconies, shelves, chajjas, lintels,bands, plain window sills, staircases and
spiral stair cases above plinth level up to floor five level, excluding the cost of centering,
shuttering,finishing and reinforcement, with 1:1.5:3 (1 cement : 1.5 coarse sand : 3
graded stone aggregate 20 mm nominal size).

20.00 6274.56 cum 1,25,491.20             

HARBOUR DIVISION

NAME OF WORK :- Two Years Maintenance Contract for Office buildings Outside Port area (Civil Work)

BILL OF QUANTITY

Item 
No.

Description Total Qty.
Rate Unit

Amount

SCHEDULE - B
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No.
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Rate Unit
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9 Reinforced cement concrete work in vertical and horizontal fins individually or forming
box louvers, facias and eaves boards above plinth level up to floor five level, excluding the
cost of centering, shuttering, finishing and reinforcement with 1:1½:3 (1 cement : 1½
coarse sand :3 graded stone aggregate 20mm nominal size).3 graded stone aggregate
20mm nominal size).

5.00 5581.78 cum 27,908.90                

10 Reinforced cement concrete work in Slabs (any thickness), including attached pilasters,
buttresses, etc. above plinth level up to floor five level, excluding cost of centering,
shuttering, finishing and reinforcement :

(a) 1:1.5:3 (1 cement : 1.5 coarse sand   : 3 graded stone aggregate 20 mm nominal size).
15.00 6146.00 cum 92,190.00                

FORM WORK
11 Centering and shuttering including strutting, propping etc. and removal of form for all

heights including the cost of necessary formwork, scaffolding etc., complete as directed
for work up to floor Five level. (Rate is exclusive of cost of reinforcement)
in All kind of R.C.C Works 800.00 406.00 sqm 3,24,800.00             

12 Providing, laying and fixing in position upto 1 km lead Reinforced cement of Mix 1: 1.5 : 3
pre cast RCC slab consisting of ingredients of cement, sand and crushed graded stone
metal including weigh batching, mixing, depositing, vibrating, leveling, curing including
the cost of necessary formwork, scaffolding etc., complete as directed for work up to
floor two level. (Rate is exclusive of cost of reinforcement)

50.00 6137.00 sqm 3,06,850.00             

13 Steel reinforcement for R.C.C. work including straightening, cutting,bending, placing in
position and binding all complete above plinth level.

(a) Thermo-Mechanically Treated bars of grade Fe-500 D or more. 12000.00 70.41 kg 8,44,920.00             
Wood Works and Hardware Items 

14 Providing wood work in frames of doors, windows, clerestory windows and other frames,
wrought framed and fixed in position with hold fast lugs or with dash fasteners of required
dia & length

(a) Sal wood 0.50 58932.54 cum 29,466.27                

15 Providing and fixing Flush Door shutters 35 mm thick, with flat pressed three layer
particle board or graded wood particle board IS:12823 marked, exterior grade (Grade l
Type ll), having Both side decorative lamination of Royal touch lamination of 1.00 mm or
more thick as directed , including1st class teak wood lipping of 30 mm wide x12 mm thick
and making cut and fixing 8 mm thick plain glass if requred size and shape with
necessary screws and bright finished stainless steel Butt hinges, complete as per
direction of the Engineer-in-Charge

(a) 35 mm thick including ISI marked Stainless Steel butt hinges with necessary screws 300.00 2494.00 7,48,200.00             

16 Providing and fixing cup board shutters 25 mm thick, with flat pressed three layer particle
board or graded wood particle board IS:12823 marked, exterior grade (Grade l Type ll),
having one side decorative lamination and other side balancing lamination, including IInd
class teak wood lipping of 25 mm wide x12 mm thick with necessary screws and bright
finished stainless steel piano hinges, complete as per direction of the Engineer-in-Charge

Considered 20 shutters of size 1.20 X 2.05 100.00 1354.9 sqm               1,35,490.00 

17 Providing and fixing IS : 12817 marked stainless steel butt hinges (heavy weight) with
stainless steel screws etc. complete :

a 125x64x2.50 mm 200.00 66.93 Each 13,386.00                
b 100x60x2.50 mm 200.00 53.5 Each 10,700.00                
c 75x50x2.50 mm 200.00 39.36 Each 7,872.00                  
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18 Supplying & fixing the following fixtures of approved quality to the doors, windows,
ventilators etc. complete as directed by Engineer-in-Charge.

a STAINLESS STEEL FITTINGS :
i)    Tower bolt 200 mm size 200.00 116.00 Each 23,200.00                
ii)   Tower bolts 100 mm size. 200.00 55.00 Each 11,000.00                
iii)  Handle 150 mm size. 200.00 55.00 Each 11,000.00                
iv)   Handle 100 mm size. 200.00 33.00 Each 6,600.00                  
v)    Aldrop 300 x 16 mm size 100.00 440.00 Each 44,000.00                
vi)   Eye hook 200 mm size 50.00 55.00 Each 2,750.00                  
viI)   Eye hook 150 mm size 50.00 44.00 Each 2,200.00                  
viii) Latch 250 mm size 100.00 165.00 Each 16,500.00                
ix) Latch Lock (Handle) 100.00 1100.00 Pair 1,10,000.00             
x) Mortaise Lock (Handle) 100.00 1650.00 Pair 1,65,000.00             

19 Providing and fixing special quality bright finished brass cupboard or ward robe locks
with four levers of approved quality including necessary screws etc. complete.

a 40 mm 100.00 318.3 each 31,830.00                
Aluminum works

20 Providing and fixing aluminium work for doors, windows, ventilators and partitions with
extruded built up standard tubular sections/appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required
dia and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and
sides with required EPDM rubber/neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically wherever required including
cleat angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel
screws, all complete as per architectural drawings and the directions of Engineer-in-
charge. (Glazing and  paneling   to be  paid  separately) :

(a)  For fixed portion
(i) Anodised aluminium (anodised transparent or dyed to required shade according to IS:
1868, )

500.00 381.37 kg 1,90,685.00             

(b) For shutters of doors, windows & ventilators including providing and fixing hinges/ pivots
and making provision for fixing of fittings wherever required including the cost of EPDM
rubber / neoprene gasket required 
(i) Anodised aluminium (anodised transparent or dyed to required shade according to IS:
1868, )(Inclusive of all fittings and fixtures)

100.00 460.66 kg 46,066.00                

21 Providing and fixing 12 mm thick prelaminated particle board flat pressed three layer or
graded wood particle board conforming to IS: 12823 Grade l Type ll, in panelling fixed in
aluminum doors, windows shutters and partition frames with C.P. brass / stainless steel
screws etc. complete as per architectural drawings and directions of Engineer-in-charge.

(a) Pre-laminated particle board with decorative lamination on both sides 100.00 626.67 sqm 62,667.00                

22 Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions
etc. with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings
and the directions of Engineer-in-charge . (cost shall be inclusive of all snap beading and
fittings etc)

(b) With float glass panes of 5.00 mm thickness 50.00 1049.21 sqm 52,460.50                
(c) With float glass panes of 8 mm thickness 100.00 1469.71 sqm 1,46,971.00             
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23 Providing and fixing double action hydraulic floor spring of approved brand and
manufacture conforming to IS : 6315, having brand logo embossed on the body / plate
with double spring mechanism and door weight upto 125 kg, for doors, including cost of
cutting floors, embedding in floors as required and making good the same matching to the
existing floor finishing and cover plates with brass pivot and single piece M.S. sheet outer
box with slide plate etc. complete as per the direction of Engineer-in-charge.

(a) With stainless steel cover plate minimum 1.25 mm thickness 20.00 4701.51 each 94,030.20                

24 Providing and fixing aluminium die cast body tubular type universal hydraulic door closer
(having brand logo with ISI, IS : 3564, embossed on the body, door weight upto 35 kg and
door width upto 700 mm), with necessary accessories and screws etc. complete.

100.00 1117.63 each 1,11,763.00             

Fabrication Works 
25 Structural steel work riveted, bolted or welded in built up sections,trusses and framed

work, including cutting, hoisting, fixing in position and applying a priming coat of
approved steel primer all complete.

5000.00 78.58 kg 3,92,900.00             

Roofing Works 

26

(a) 12.5 mm thick tapered edge gypsum plain board conforming to IS: 2095- Part I 500.00 921.53 sqm               4,60,765.00 
27 Providing & fixing 6mm thick multiwall poly carbonate sheet of required shape and shade 

complete with cost of nuts, bolts, washers, alluminium wind tie etc. filling of gap of sheets 
at joint of sheets with silicon. The work also comprises of fixing of alluminium jingles at 
bothsides of sheets as directed by Engineer-In-Charge.

200.00 790.00 Sqm 1,58,000.00             

28 Providing high impact Polypropylene reinforced cement 6 mm thick corrugated sheets (as 
per IS: 14871) roofing up to any pitch and fixing with polymer coated J, or L hooks, bolts 
and nuts 8 mm dia.G.I. plain and bitumen washers or with self drilling fastener and EPDM 
washers etc. complete (excluding the cost of purlins, rafters and trusses), including 
cutting sheets to size and shape wherever required.

210.00 340.03 sqm                  71,406.00 

29 Providing and fixing ridges and hips in fibre cement high impact polypropylene reinforced 
roofing with suitable fixing accessories or self drilling fastener and EPDM washer etc. 
complete.

(a) Corrugated serrated adjustable ridges 50.00 301.62 sqm                  15,081.00 

Providing and fixing false ceiling at all height including providing and fixing of frame work made of special sections, 
power pressed from M.S. sheets and galvanized with zinc coating of 120 gms/sqm (both side inclusive) as per IS : 
277 and consisting of angle cleats of size 25 mm wide x 1.6 mm thick with flanges of 27 mm and 37mm, at 1200 mm 
centre to centre, one flange fixed to the ceiling with dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts, 
other flange of cleat fixed to the angle hangers of 25x10x0.50 mm of required length with nuts & bolts of required 
size and other end of angle hanger fixed with intermediate G.I. channels 45x15x0.9 mm running at the spacing of 
1200 mm centre to centre, to which the ceiling section 0.5 mm thick bottom wedge of 80 mm with tapered flanges of 
26 mm each having lips of 10.5 mm, at 450 mm centre to centre, shall be fixed in a direction perpendicular to G.I. 
intermediate channel with connecting clips made out of 2.64 mm dia x 230 mm long G.I.wire at every junction, 
including fixing perimeter channels 0.5 mm thick 27 mm high having flanges of 20 mm and 30 mm long, the perimeter 
of ceiling fixed to wall/partition with the help of rawl plugs at 450 mm centre, with 25mm long dry wall screws @ 230 
mm interval, including fixing of gypsum board to ceiling section and perimeter channel with the help of dry wall 
screws of size 3.5 x 25 mm at 230 mm c/c, including jointing and finishing to a flush finish of tapered and square 
edges of the board with recommended jointing compound , jointing tapes , finishing with jointing compound in 3 
layers covering upto 150 mm on both sides of joint and two coats of primer suitable for board, all as per 
manufacturer's specification and also including the cost of making openings for light fittings, grills,diffusers, cutouts 
made with frame of perimeter channels suitably fixed, all complete as per drawings, specification and direction of the 
Engineer in Charge but excluding the cost of painting with :
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Flooring/ Tiles Works 
30 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate) 

finished with a floating coat of neat cement, including cement slurry, but excluding the 
cost of nosing of steps etc. complete.

(a) 40 mm thick with 20 mm nominal size stone aggregate 400.00 309.84 sqm               1,23,936.00 

31 Providing and laying full body Vitrified tiles in different sizes (thickness to be specified by 
the manufacturer), with water absorption less than 0.08% and conforming to IS: 15622, of 
approved brand & manufacturer, in all colours and shade, in walls,Floors, Door & Window 
Jambs, skirting, riser of steps, or as an where required , laid with cement based high 
polymer modified quick set tile adhesive (water based) conforming to IS: 15477, in 
average10 to 15 mm thickness, including grouting of joints (Payment for grouting of joints 
to be made separately).

(a) Size of Tile 600x600 mm 600.00 1376.00 sqm 8,25,600.00             
(b) Size of Tile 600 x 1200 mm 100.00 1431.00 sqm 1,43,100.00             

32 Providing and laying 80 mm thick faciory made cement concrete interlocking paver block 
of M -30 grade made by block making machine with strong vibratory compaction, of 
approved size, design & shape, laid in required colour and pattern over and including 
50mm thick compacted bed of coarse sand, filling the joints with line sand etc. all 
complete as per the direction of Engineer-in-charge.

1000.00 653.00 sqm               6,53,000.00 

33 Providing and fixing 18 mm thick gang saw cut, mirror polished,premoulded and
prepolished, machine cut for kitchen platforms, vanity counters, window sills, facias and
similar locations of required size,approved shade, colour and texture laid over 20 mm thick
base cement mortar 1:4 (1 cement : 4 coarse sand), joints treated with white cement,mixed
with matching pigment, epoxy touch ups, including rubbing, curing,moulding and
polishing to edges to give high gloss finish etc. complete at all levels.

Granite of any colour and shade
Area of slab over 0.50 sqm 150.00 3002.83 sqm               4,50,424.50 

34 Kota stone slab flooring over 20 mm (average) thick base laid over and jointed with grey 
cement slurry mixed with pigment to match the shade of the slab, including rubbing and 
polishing complete with base of cement mortar 1 : 4 (1 cement : 4 coarse sand) :

20 mm thick 100.00 1423.76 sqm               1,42,376.00 
35 Kota stone slabs 20 mm thick in risers of steps, skirting, dado and pillars laid on 12 mm 

(average) thick cement mortar 1:3 (1 cement: 3 coarse sand) and jointed with grey cement 
slurry mixed with pigment to match the shade of the slabs, including rubbing and 
polishing complete.

100.00 1440.12 sqm               1,44,012.00 

36 Mirror polishing on marble work/Granite work kota stone work where ever required to give 
high gloss finish complete.

400.00 236.95 sqm                  94,780.00 

37 Marble stone flooring with 18 mm thick marble stone, as per sample of marble approved 
by Engineer-in-charge, over 20 mm (average) thick base of cement mortar 1:4 (1 cement : 4 
coarse sand) laid and jointed with White/ grey cement slurry, including rubbing and 
polishing complete with :

(A) Udaipur green marble in Floor/ Skirting/ walls/ Doors and Window Jambs etc. complete
200.00 1508.03 sqm               3,01,606.00 

(B) Udaipur green marble in Steps , Trade ,Riser Prepolished and Moulding / Sandwich etc. 
complete as directed

100.00 1876.12 sqm               1,87,612.00 
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Plastering /White Washing and Painting 

38 Removing white or colour wash by scrapping and sand papering or by electric hand grider  
and preparing the surface smooth including necessary repairs to scratches etc. complete 20000.00 7.81 sqm               1,56,200.00 

39 Dismantling old plaster or skirting raking out joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping ground within 50 metres lead.

5000.00 21.76 sqm               1,08,800.00 

40 Filling of crackes with cement mortor 1:1:2 consisting of one part of cement, one part of 
sand and two parts of six mm fine gri and adding 4% SBR liquid of standard brand like 
Sika/fosroc or pidilite and  by making V- groove of size 25 mm deep and 40 mm wide in 
masonary up to floor six level complete with scaffolding, curing etc. fo match with existing 
surface with proper finishing as directed by engineer in charge.

1000.00 68.00 Rmt 68,000.00                

41 Plastering 12 mm thick with cement mortar 1:4, including the preparing the surface by 
raking out joints, scrubbing and cleaning, finishing smooth, curing etc complete for 
Exteriar/ Interiar both plastering upto floor Six level. 
CEMENT PLASTER (IN COARSE SAND)

(a) 1:4 (1 cement: 4 coarse sand) 5000.00 158.62 sqm               7,93,100.00 

42 White or Metori Washing on walls or ceiling with lime to give even shade including 
scraping and cleaning the surface  including cost of  indigo, DDL adhesive , tools tackles  
complete all material and labour as directed by Engineer in charge

(a) Old work (two or more coats) 10000.00 9.97 sqm                  99,700.00 

43 Distempering with 1st quality acrylic washable distemper (ready made) of approved 
manufacturer and of required shade and colour  including raking out the joints, scrubbing, 
cleaning, and Preparing the surface, finishing smooth,complete. as per manufacturer's 
specification.

(a) Two or more coats 12000.00 56.00 sqm 6,72,000.00             

44 Finishing & smooth facing the wall surface with two coats of acrylic based cement putty of 
approved make & brand including and over the one of cement primer on new/old surface  
etc., complete all labour and material as directed by the engineer-in-charge.

(a) Two or more coats 2000.00 42.00 sqm 84,000.00                

45 Wall painting with plastic emulsion paint of approved brand and manufacture to give an 
even shade:

(a) One or more coats on old work 2000.00 53.93 sqm               1,07,860.00 

46 Painting Two coat ( excluding priming coat ) on New/ previously painted steel and other 
metal surfaces with synthetic enamel paint  brushing exterior type-I to give an even shade 
including cleaning the surfaces of all dirt, dust, and other foreign matter on surfaces over 
10cm in width / girth.

(a) Two or more coats on old/New work 1000.00 87.00 sqm 87,000.00                

47 Painting Two coat ( excluding priming coat ) on previously painted wood or wood based 
surfaces with ENAMEL PAINT interior to give an even shade including cleaning the 
surfaces of all dirt, dust, and other foreign mater sand papering and stopping on surfaces 
over 10cm in width / girth.

(a) Two or more coats on old/New work 1000.00 92.00 sqm 92,000.00                



In Fig. In Words In Fig. In Words
Item 
No.

Description Total Qty.
Rate Unit

Amount

48 Finishing wall with Acrylic Smooth exterior paint of approved brand and make of required 
shade including scrubbing and cleaning  the surface, curing etc., complete as directed. 

(a) Old work (Two or more coat applied @ 1.67 ltr/ 10 sqm) on existing cement paint surface
10000.00 75.69 sqm               7,56,900.00 

(b) Old work (One or more coat applied @ 0.90 ltr/10 sqm). 1000.00 48.15 sqm                  48,150.00 

Water Supply And Sanitory works 
49 Providing, laying & jointing APVC pipes of required working pressure as per I.S.I.  

including cutting and jointing the pipe ends as per manufacturer's instructions in 
Concealed work, including cutting chases and making good the walls etc. or External work 
including the cost of all the specials plain & brass threaded fittings, APVC Valves, 
wherever required and, excavation and refilling of the trenches or fixing on walls or similar 
structures with clamps and testing the joints etc., complete as directed.

(a) 15 mm nominal  dia Pipes 300.00 99.00 metre 29,700.00                
(b) 20 mm nominal  dia Pipes 200.00 121.00 metre 24,200.00                
(c) 25 mm nominal  dia Pipes 500.00 152.00 metre 76,000.00                
(d) 40 mm nominal  dia Pipes 100.00 218.00 metre 21,800.00                
(e) 50 mm nominal  dia Pipes 50.00 279.00 metre 13,950.00                

50 Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c cutting and 
making good the walls etc.
Internal work - Exposed on wall

(a) 15 mm dia nominal bore 100.00 192.94 metre 19,294.00                
(b) 20 mm dia nominal bore 100.00 232.06 metre 23,206.00                
(c) 25 mm dia nominal bore 200.00 287.90 metre 57,580.00                
(d) 40 mm dia nominal bore 50.00 454.48 metre 22,724.00                
(e) 50 mm dia nominal bore 50.00 566.25 metre 28,312.50                

51 Providing and fixing brass bib cock of approved quality :
15 mm nominal bore 150.00 233.68 each                  35,052.00 

52 Providing and fixing brass stop cock of approved quality :
15 mm nominal bore 100.00 233.68 each                  23,368.00 

53 Providing and fixing 15mm dia. C.P.Brass Pillar taps of approved quality to wash basin (a) 
C. P. brass pillar tap weight more than 450 gms.

30.00 501.00 Each 15,030.00                

54 Providing and fixing gun metal gate valve with C.I. wheel of approved quality (screwed 
end) :

(a) 25 mm nominal bore 10.00 721.46 each                    7,214.60 
(b) 20 mm nominal bore 10.00 631.35 each                    6,313.50 
(c) 32 mm nominal bore. 5.00 1017.85 each                    5,089.25 
(d) 40 mm nominal bore 5.00 1372.94 each                    6,864.70 
(e) 50 mm nominal bore 5.00 2199.09 each                  10,995.45 

55 Providing and fixing C.P. brass Two way angle cock/valve for basin mixer and geyser 
points of approved quality conforming to IS:8931

(a) 15mm nominal bore 20.00 722.18 Each                  14,443.60 

56 Providing and fixing C.P. brass Angle valve for basin mixer and geyser points or as 
directed of approved quality conforming to IS:8931
15mm nominal bore 50.00 722.18 each                  36,109.00 



In Fig. In Words In Fig. In Words
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57 Repairing , Rewinding, Servicing  of monoblock/ submercible water pumps various 
capacity including removing and Refixing and  replacement of all the required spare parts 
i.e. mortar winding, capaciter, bearing etc. complete as directed by Engineer-In-Charge.

(a)  1 to 2 H.P. Capacity 10.00 2200.00 Each 22,000.00                
(b) 5 H.P. Capacity 10.00 4400.00 Each 44,000.00                

58 Supplying & fixing of monoblock motor pump of 1 HP capacity of approved quality with 
necessary fittings, making electrical connections, testing etc. complete as directed by the 
Engineer In-charge

3.00 7700.00 Each 23,100.00                

59 Supplying & fixing of monoblock motor pump of 2 HP capacity of approved quality with 
necessary fittings, making electrical connections, testing etc. complete as directed by the 
Engineer In-charge

2.00 8800.00 Each 17,600.00                

60 Supplying & fixing of monoblock motor pump of 5 HP capacity of approved quality with 
necessary fittings, making electrical connections, testing etc. complete as directed by the 
Engineer In-charge

4.00 16500.00 Each 66,000.00                

61 Providing and placing high density polyethylene water storage tanks confirming to IS 
12701:1996 of required capacity , shape, colour and confirming to relevant IS with manhole 
lid and suitable locking arrangement including making holes for inlet & outlet and outer 
flow pipe and including cost of fitting testing etc. complete as directed by Engineer - in - 
charge.

10000.00 12.00 Ltr 1,20,000.00             

62 Cleaning, washing the U/G and over head tanks of various capacities. The work cosisting 
cleaning of wall flooring & ceiling by means of spray gun of jet pressure pumps, also 
removing of all sludge / mud & chlorine deposits accumulated, in water etc. by means of 
pumping or manually and finally drying by industrial vaccum pump, after cleaning the anti 
bacterial agents are to be sprayed on all the walls floors & ceiling etc., U.V. radiation in the 
tank is to be followed to remove infections and flying insects etc. complete. (all labour, 
materials and tools - tackles) 
100 kl X 6 times = 600 KL 600.00 100.00 KL                  60,000.00 

Sanitory wares 
63 Providing & fixing White/coloured vitreous china water closet squatting pan (Indian type) 

along with  "S" or "P" trap including dismantling of old WC seat and "S" or "P" trap at site 
complete with all operations including all necessary materials, I.e Consiled CP brass 
Flushing valve etc compleate all labour and disposal of dismantled material i/c malba, all 
complete as per the direction of Engineer-in charge.

(a) Orissa pattern W.C Pan of size 580x440 mm 10.00 2622.27 each                  26,222.70 

64 Providing and fixing white/ Coloured vitreous china pedestal type water closet (European 
type W.C. pan) with seat and lid, 10 litre low level white P.V.C. flushing cistern, including 
flush pipe, with manually controlled device (handle lever), conforming to IS : 7231, with all 
fittings and fixtures I.e. Jet flush / consield flush, two way Bib Cocks, Hand Shower etc. 
complete, including cutting and making good the walls and floors wherever required :

20.00 5013.85 each               1,00,277.00 

65 Providing and fixing white vitreous china flat back or wall corner type lipped front urinal 
basin of 430x260x350 mm and 340x410x265 mm sizes respectively with standard flush 
pipe and C.P. brass spreaders with brass unions and G.I clamps complete, including 
painting of fittings and brackets, cutting and making good the walls and floors wherever 
required :

30.00 3289.95 each                  98,698.50 
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(a) One urinal basin with 5 litre white P.V.C. automatic flushing cistern
66 Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar taps, 32 mm 

C.P. brass waste of standard pattern, including painting of fittings and brackets, cutting 
and making good the walls wherever require:

(a) White Vitreous China Wash basin size 630x450 mm with a pair of 15 mm C.P. brass pillar 
taps

15.00 4058.59 each                  60,878.85 

(b) White Vitreous China Wash basin size 550x400 mm with a pair of 15 mm C.P. brass pillar 
taps

15.00 3823.06 each                  57,345.90 

67 Providing & fixing PVC Nahini trap with necessary fittings, making good the walls & floor, 
including cost of labour, materials etc., complete as directed.   a) 100mmø

30.00 1029.00 Each 30,870.00                

68 Providing & fixing glazed earthen ware gully trap 100 mm dia. including C.I. cover 250 x 
200 mm & making necessary chamber 450 x 400 mm size with 10 cm C.C. solid blocks etc. 
complete as directed.

20.00 1320.00 Each 26,400.00                

69 Providing & fixing SWR PVC (I.S.I - IS 13592) waste or vent pipe including necessary 
specials such as Tees, Bends, Y's Plinth offsets, Shoes , Vent cowl etc. with  bracket , 
screws on wooden plugs fixed on wall face including filling joints with solution & cement 
mortar 1:2 complete as directed.

(a) 75 mm dia. (Outer Dia) 200.00 170.00 Rmt 34,000.00                
(b) 110 mm dia. (OD) 200.00 224.00 Rmt 44,800.00                
70 Providing and fixing 8 mm dia C.P. / S.S. Jet with flexible tube upto 1 metre long with S.S. 

triangular plate to Eureopean type W.C. of  quality and make as approved by Engineer - in -
charge.

50.00 262.74 each                  13,137.00 

71 Providing and fixing P.V.C. low level flushing cistern with manually controlled device 
(handle lever) conforming to IS : 7231, with all fittings and fixtures complete.

-                           

10 litre capacity - coloured 20.00 1373.55 each                  27,471.00 

72 Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. waste 
fittings complete.
Flexible pipe

(a) 32 mm dia 200.00 51.50 each                  10,300.00 

73 Providing and fixing 600x450 mm beveled edge mirror of superior glass (of approved 
quality) complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. 
brass screws and washers complete.

20.00 1073.79 each                  21,475.80 

74 Providing and laying non-pressure NP2 class (light duty) R.C.C. pipes with collars jointed 
with stiff mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) 
including testing of joints etc. complete :

(a) 150 mm dia. R.C.C. pipe 50.00 334.29 metre                  16,714.50 
(b) 300 mm dia. R.C.C. pipe 200.00 554.20 metre               1,10,840.00 

75 Constructing masonry Chamber 60x60x75 cm inside, in brick work in cement mortar 1:4 (1 
cement : 4 coarse sand) for sluice valve, with C.I. surface box 100mm top diameter, 160 
mm bottom diameter and 180 mm deep ( inside) with chained lid and RCC top slab 1:2:4 
mix (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size ) , i/c 
necessary excavation, foundation concrete 1:5:10 (1 cement : 5 fine sand : 10 graded 
stone aggregate 40 mm nominal size) and inside plastering with cement mortar 1:3 (1 
cement : 3 coarse sand) 12 mm thick, finished with a floating coat of neat cement complete 
as per standard design :

(a) With common burnt clay F.P.S.(non modular) bricks of class designation 7.5 20.00 6843.31 each               1,36,866.20 

Demolition Works 
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76 Demolishing R.C.C. work manually/ by mechanical means including stacking of steel bars 
and disposal of unserviceable material within 50 metres lead as per direction of Engineer - 
in- charge.

15.00 1434.44 cum                  21,516.60 

77 Demolishing Any kind of Masonry walls (R.R Masonry, Block Masonry etc.) work manually/ 
by mechanical means including stacking of steel bars and disposal of unserviceable 
material within 50 metres lead as per direction of Engineer - in- charge.

20.00 1220.00 cum                  24,400.00 

78 Dismantling doors, windows and clerestory windows (steel or wood or Aluminium) shutter 
including chowkhats, architrave, holdfasts etc. complete and stacking within 50 metres 
lead :Of area 3 sq. metres and below

180.00 148.67 each                  26,760.60 

79 Dismantling steel work in built up sections in angles, tees, flats and channels including all 
gusset plates, bolts, nuts, cutting rivets, welding etc. including dismembering and 
stacking within 50 metres lead.

5000.00 2.28 kg                  11,400.00 

80 Dismantling tiled/ Kota/ Marble/ Granite floors laid in mortar upto floor six level including 
stacking of serviceable materials & disposal of unserviceable materials within 100 meters 
lead.

700.00 40.00 sqm 28,000.00                

81 Dismantlling/removing and cleaning of roof of slab by removing old IPS Concrete/ old 
water proofing tretement layer or any king of material from the top of the slab and 
preparing the surface for water proofing  by mechanical means or by manually and 
dispossed of the dimolished material up to 5 km or as directed by the Engineering In-
charge 

2500.00 45.00 sqm 1,12,500.00             

Miscellaneous Works 
82 Operating of various capacity water pumps for pumping of fresh water from under ground 

water tanks to overhead water tanks at various location of office buildings including 
operating of valves by Deputing Operator or manpower with necessary Tranportation 
Vehicle and communication means etc as directed by Engineer-In-Charge

At Following places 
1)  Nirman Bhavan 1
2) DLB office 1
3) Seva Sadan - I 1
4) Seva Sadan - II 1
5) Seva Sadan - III 1
6) Bunder Area  Gate 1
7) CDC Building 1
8) P&C Building 1
 
Total :- 8
Hence 8 Location X 730 Days = 5840 Location per  Days 5840.00 122.00 7,12,480.00             

83 Deployment of Tractor with tractor trolly including labours for removing of solid waste// 
Garbage/Debrish  material and disposing the same  outside of cargo jetty area. The rates 
are including tractor trolly and labours, loading, unloading & lead upto 3 Km out side 
cargo jeetty area.

100.00 607.00 Trip 60,700.00                

Location per  Days 



In Fig. In Words In Fig. In Words
Item 
No.

Description Total Qty.
Rate Unit

Amount

84 Providing and laying APP (Atactic Polypropylene Polymer) modified prefabricated five 
layer, 3 mm thick water proofing membrane, black finished reinforced with glass fibre matt 
consisting of a coat of bitumen primer for bitumen membrane @ 0.40 litre/sqm by the 
same membrane manufactured of density at 25°C, 0.87 - 0.89 kg/litre and viscocity 70 - 160 
cps. Over the primer coat the layer of membrane shall be laid using butane torch and 
sealing all joints etc., and preparing the surface complete. The vital physical and chemical 
parameters of the membrane shall be as under : Joint strength in longitudinal and 
transverse direction at 23°C as 350/300 N/5 cm. Tear strength in longitudinal and 
transverse direction as 60/80N. Softening point of membrane not less than 150°C. Cold 
flexibility shall be upto -2°C when tested in accordance with ASTM, D - 5147. The laying of 
membrane shall be got done through the authorised applicator of the manufacturer of 
membrane : 3 MM THICK

2500.00 384.61 sqm               9,61,525.00 

85 Providing and fixing factory made uPVC white colour sliding glazed window upto 1.50 m in 
height dimension comprising of uPVC multi-chambered frame with in-built roller track and 
sash extruded profiles duly reinforced with 1.60 ± 0.2 mm thick galvanized mild steel 
section made from roll forming process of required length (shape & size according to 
uPVC profile),appropriate dimension of uPVC extruded glazing beads and uPVC  extruded  
interlocks, EPDM gasket, wool pile, zinc alloy (white powder coated) touch locks with 
hook, zinc alloy body with single nylon rollers (weight bearing capacity to be 40 kg),G.I 
fasteners 100 x 8 mm size for fixing frame to finished wall and necessary stainless steel 
screws etc. Profile of frame & sash shall be mitred cut and fusion welded at all corners, 
including drilling of holes for fixing hardware's and drainage of water etc.After fixing frame 
the gap between frame and adjacent finished wall shall be filled with weather proof silicon 
sealent over backer rod  of required size and of approved quality, all complete as per 
approved drawing & direction of Engineer-in-Charge.  (Single / double glass panes, wire 
mesh and silicon sealant shall be paid separately)

(a) Two track two panels sliding window made of (big series) frame 67 x 50 mm & sash 46 x 62 
mm both having wall thickness of 2.3 ± 0.2 mm and single glazing bead / double glazing 
bead  of appropriate dimension . (Area of window above 1.75 sqm upto 2.50 sqm).

180.00 5871.30 sqm             10,56,834.00 

` 1,62,66,277.12        
Say 1,62,66,277.00        

I/ We am/are willing to carry out this work at ________% below The
tendered rates mentioned above amount of my/our tender are put as under:-

 (percentage should be written in figure and words) 
Estimated amount put to tender Rs._________________ Estimated amount put to tender Rs._________________
Deduct__________% below(-) Rs.___________________ Add__________% above(+) Rs.___________________
Net Rs._________________________________________ Total Rs._________________________________________
In words (Rupees_________________________________ In words (Rupees_________________________________
_______________________________________________) _______________________________________________)

I/ We am/are willing to carry out this work at ________% above
The tendered rates mentioned above amount of my/our tender are
put as under:-



In Fig. In Words In Fig. In Words
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Description Total Qty.
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Amount

PART 'B' - CREDIT   ITEM
1 Taking away the steel scrap material by contractor from site rates are including loading, 

unloading and all taxes.
2000.00 20.00 Kg                  40,000.00 

40,000.00                

I/ We am/are willing to carry out this work at ________% below The
tendered rates mentioned above amount of my/our tender are put as under:-

 (percentage should be written in figure and words) 
Estimated amount put to tender Rs._________________ Estimated amount put to tender Rs._________________
Deduct__________% below(-) Rs.___________________ Add__________% above(+) Rs.___________________
Net Rs._________________________________________ Total Rs._________________________________________
In words (Rupees_________________________________ In words (Rupees_________________________________
_______________________________________________) _______________________________________________)

Contractor Superintending Engineer (H)
Deendayal Port Authority

TOTAL OF PART 'B'

I/ We am/are willing to carry out this work at ________% above
The tendered rates mentioned above amount of my/our tender are
put as under:-



In fig. In Words

1 Cement 101.00 MT
2 TMT steel bars of grade Fe-500 D 12.61 MT

Contractor Superintending  Engineer (H) 
Deendayal Port Authority

Brought by the 
Contractor

S C H E D U L E   -   A

NAME OF WORK :-     Two Years Maintenance Contract for Office buildings Outside Port area (Civil Work)

Sr. No. Kind of material Qty. Rate
Unit

Place of Delivery


