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DEENDAYAL PORT AUTHORITY 
DC: 1 

COMPETITIVE BIDDING 

AGREEMENT NO: -____________ 

BID NO: - 14 - PL/2022 

 

NAME OF WORK: HOUSE KEEPING & CLEANING OF OFFICE BUILDING 
AND SURROUNDING INSIDE AND OUTSIDE OIL JETTY 
AREA AT KANDLA. 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

 

FROM     :    DATE 26/12/2022  

TO     :    DATE  27/01/2023 

 

TIME AND DATE OF PRE-BID CONFERENCE  :    N/A 

LAST DATE AND TIME FOR RECEIPT OF BIDS :    DATE 27/01/2023 TIME 16:00 HRS 

*TIME AND DATE OF OPENING OF BIDS  :    DATE 27/01/2023 TIME 16:15 HRS 

PLACE OF OPENING OF BIDS     :  CHAMBER OF SUPTD. ENGINEER (PL), 
           PIPELINE DIVISION,ANNEXE, A.O. BUILDING,  

         GANDHIDHAM – KUTCH (GUJARAT STATE). 
 

OFFICER INVITING BIDS           :   SUPERINTENDING ENGINEER (PL) 

  

 

 

 

  



DEENDAYAL PORT AUTHORITY 

Notice No.  

Tender No. 14-PL/2022 

 ONLINE TENDERING (E- Tendering) 

Name of Work: HOUSE KEEPING & CLEANING OF OFFICE BUILDING AND 
SURROUNDING INSIDE AND OUTSIDE OIL JETTY AREA AT KANDLA. 

 
Tenders in E-tendering system are invited by SUPERINTENDING ENGINEER (PL) 

for the above work as per the details given in the table below. 

Work Description Tender 
Fee          

(In Rs.) 

Estimated cost  
(In Rs.) 

EMD   
(In Rs.)       

Date of 
Pre Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

HOUSE KEEPING & 
CLEANING OF 
OFFICE BUILDING 
AND 
SURROUNDING 
INSIDE AND 
OUTSIDE OIL 
JETTY AREA AT 
KANDLA. 

1770/- 
(Including 

GST) 

  1,10,20,642.00 
 

1,10,206.00 

 
 

No pre-
bid 

meeting 
 

 

Upto 16:00 
hours on 

27/01/2023 

 

Detailed tender notice along with complete tender documents can be downloaded 
from website https://kpt.nprocure.com&https://eprocure.gov.in from 26/12/2022 to 
27/01/2023 @ 16:00 hrs. Tender Notice is also available on 
http://Deendayalport.gov.in. Technical Bid will be opened on 27/01/2023 @ 16:15 
Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of 
Technical Bid. For further details and general enquiries prospective bidders may 
contact of Superintending Engineer, Pipeline Division, A.O Building Gandhidham 
(Kutch), Phone No. 02836 - 220013, during working hours, before the last date and 
time of closing of downloading of tender documents. 

 

 

             Superintending Engineer (PL) 
  DEENDAYAL PORT AUTHORITY 

  



DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ON LINE TENDER 

Details about tender: 

Department Name :Civil Engineering Department 

Circle/ Division :PIPELINE DIVISION  

 Tender Notice No. : 14 - PL / 2022 

Name of Work 
:HOUSE KEEPING & CLEANING OF OFFICE 
BUILDING AND SURROUNDING INSIDE AND 
OUTSIDE OIL JETTY AREA AT KANDLA. 
 

Estimated Contract Value (INR) :Rs.1,10,20,642/-  

Period of Completion (in Months) :24 Months 

Bidding Type :Open 

Bid Call (Nos.) :One 

Tender Currency Type :Single 

Tender Currency Settings :Indian Rupee (INR) 

Qualifying Criteria                                                                                                          

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 

1. Average annual financial turnover during the 
last three years ending 31st March of the 
previous financial years, should be at least Rs. 
33.06 lakhs. 

2. Experience of having successfully completed 
similar works during last 7 years ending last 
day of month previous to the one in which 
applications are invited should be either of the 
following : 

i. Three similar completed works, each work 
costing not less than Rs. 44.08 Lakhs. 

ii. Two similar completed works, each work 
costing not less than Rs. 55.10 Lakhs. 

iii. One similar completed work, costing not less 
than Rs. 88.17 Lakhs. 

3. “Similar Works” means, experience of cleaning 
/ housekeeping / sweeping of residential / non-
residential buildings. The bidder who is 
registered with DPA in class A-2 and above 
under building/ cleaning and sweeping 
category are directly eligible. However, the 
tenderer shall submit copy of valid Registration 
Letter with EMD. If the bidder has executed the 
work in private organization necessary TDS 
certificate issued by the competent authority 
shall be submitted.  

4. Bidders who meet the minimum qualification 
criteria will be qualified only if their available 
bid capacity is more than the total bid value. 
The   available bid capacity will be calculated as 
under: 

 Assessed Available Bid capacity = A x N x  2 –B,   Where, 

“N” = Number of years prescribed for completion of the  

 



subject contract.  

“A” = Maximum value of works executed in any 
one year during last seven years (at current price 
level) 

“B” = Value at current price level of existing 
commitments and on-going works to be 
completed in the next ’N’ years. 

The Bidder shall furnish statements showing the 
value of existing commitments and on-going 
works as well as the stipulated period of 
completion remaining for each of the works 
preferably countersigned by the Nodal Officer or 
his nominee-in charge. 

Joint Venture :  Not Allowed 

Rebate :  Applicable 

Bid Document Fee : :  Rs.1770.00/- (including GST.) 

Bid Document Fee Payable To: 
:FA & CAO, DEENDAYAL PORT AUTHORITY, 
Gandhidham 

Bid Security / EMD 

Bid Security/ EMD (INR)  In Favor    
Of : 

: Rs. 1,10,206.00/- 

: In form of Demand Draft / Bankers’ Cheque / Pay 
Order in favor of DEENDAYAL PORT AUTHORITY 
payable at Gandhidham.  

Bid Document Downloading Start Date :  26/12/2022 

Bid Document Downloading End Date :  27/01/2023 

Date & Place of Pre Bid Meeting  :  Not Applicable 

Receipt of Bids :  27/01/2023 @ 16:00 Hrs. 

Bid Validity Period :  120 Days 

Condition  : Demand Draft (DD)/Bankers’ Cheque (BC)/Pay 
Order (PO) for EMD and Tender Fee shall be 
submitted in Electronic Format through on line (by 
scanning) while uploading the bid. This submission 
shall mean that EMD and tender fee are received. 
Accordingly, offer of those bidders shall only be 
opened whose EMD & Tender Fee is received 
electronically.  However, for the purpose of 
realization bidder shall send the same in original 
to Superintending Engineer (PL), DEENDAYAL PORT 
AUTHORITY at the time of tender opening or send 
the same through R.P.A.D. / Speed Post or in 
person so as to reach to Superintending Engineer, 
Pipeline Division, Ground Floor A.O. Building, 
Gandhidham-370201, Kutch District, Gujarat State, 
INDIA, within seven days from the date of opening. 

 

  

 

 



Remarks 

: Submission of Tender Fee, EMD and other 
Documents during office hours within 7 days 
from the date of opening of tender by R.P.A.D 
/Speed post or in person in the chamber of 
Superintending Engineer, Pipeline Division, A.O. 
Building, Annexe, Gandhidham (Kutch), Gujarat 
370201.    

 In case of Micro and Small Enterprise (MSME) 
holding certificate issued by any 
agencies/organization under The Ministry of 
Micro, Small and Medium Enterprise indicating 
the list of activity related to the subject tender 
as per National Industrial Classification-2008 
mentioned in the table below only shall become 
eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in preliminary bid.  

Level Description 

SECTION-N  ADMINISTRATIVE AND 
SUPPORT SERVICE 
ACTIVITIES 

Division 81  Services to buildings and 
landscape activities 

Group 811 

 

Or 

Group 812 

Combined facilities support 
activities 

 
Or 

Cleaning activities 
 

Bid Opening  :  Technical Bid shall be opened on ________. Date 
of opening of price bid shall be notified after 
scrutiny& evaluation of Technical Bid. 

Documents required to be submitted 
by scanning through online 

a. Documents in support of fulfilling qualifying     
criteria as indicated above. 

b. Tender fee in form of Demand draft & EMD in 
form of Bank Guarantee. 

c. As indicated in clause 4 of section 1 –    
      Instructions to Bidders. 

Officer- Inviting Bids :   Superintending Engineer (PL), 
    PIPELINE DIVISION, A.O. Building, Gandhidham-    
    370201, Kutch District, Gujarat State, INDIA. 

Bid Opening Authority  :   Superintending Engineer (PL) 

Address :  PIPELINE DIVISION, A.O. Building, Gandhidham. 

Contact Details  

Email                                                                                              

:  02836-220013,  

: seplkpt@gmail.com 

 
 
Note :  
In case bidders need any clarifications or if training is required to participate in online tenders, they 
can contact (n)Procure Support team at following address:- 
 
(n)code Solutions – A division of GNFC Ltd.,  



(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail :nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
  



INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 
 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 

 

2.  The intending bidder must have class-III digital signature to submit the bid. 
 
3.   The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including 

intending bidder. But the bid can only be submitted after uploading the mandatory scanned 
documents such as Demand Draft/Pay order or Banker`s Cheque towards cost of bid document 
fee and EMD. 

 

4.  Bidders may modify or withdraw their bids before last date and time of submission of bid as 
notified. 

 

5.   While  submitting  the modified  bid,  contractor can  revise the rate of  one or  more item(s) any 
number of times (he need not re-enter rate of all the items) but  before last time and date of 
submission of bid as notified. 

 

6.   On opening date, the contractor can login and see the bid opening process. After opening of bids 
he will receive the competitor bid sheets. 

 

7.  Contractor can upload documents in the form of JPG format and PDF format.  
 
8.  It is mandatory to upload scanned copies of all the documents including GST Registration No. as 

stipulated in the bid document as per Sr.No.15 below. If such document is not uploaded his bid 
will become invalid and cost of bid document shall not be refunded. 

 

9.  If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of 
bid document shall not be refunded. 

 

10.   If any discrepancy is noticed between the documents as uploaded at the time of submission of bid  
and hard cop   ies  as submitted  physically  by  the contractor the bid shall become invalid and 
cost  of bid document shall not be refunded. 

 

11.  Certificate of Financial Turn Over: At the time of submission of bid contractor may upload  
Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or for 
the period as specified in the bid document and further details if required may be asked from the 
contractor after opening of technical  bids.  There is no need to upload entire voluminous balance 
sheet. 

 

12.   Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted 
by the bidder, rate of such item shall be treated as "0" (ZERO). 

 

13.   The Draft information and instructions to Contractors may be modified suitably by NIT approving 
authority as per requirement. 

 

14.   All  the mandatory document required/prescribed for  pre-qualification  have to  be enclosed by  
the bidder failing which his offer shall be rejected and treated as non- responsive. However, 
additional documents required if any for verification of the original documents shall be submitted 
by the bidder if required by DPA. 

15. List of Documents to be scanned and uploaded within the period of bid submission: 
 

I.   Demand Draft/Pay order or Banker’s Cheque towards cost of tender fee and EMD. 
 
Bid Document. 
 

II.  Certificates of Work Experience of successfully completed works issued by the client. 
 

III.  Certificate of Financial Turnover from CA  
 

IV.  Any other Document as specified in the press notice 
 
 

V.  Affidavit as per provisions of NIT 
 
 

VI.   Certificate of Registration for GST and acknowledgement of up to date filed return if required. 
VII.  Bid capacity calculations along with balance financial liability of works in hand.  
  If above documents are not uploaded, the bid will become invalid and cost of bid 

documents shall not be refunded. 
 

 



 
 

SECTION -1 
 

 
INSTRUCTIONS  

TO  
BIDDERS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



GENERAL 
 
1. Scope of bid 
 
1.1 The Superintending Engineer (PL), DEENDAYAL PORT AUTHORITY, invites bids by E-Tendering for 

the works "HOUSE KEEPING & CLEANING OF OFFICE BUILDING AND SURROUNDING INSIDE 
AND OUTSIDE OIL JETTY AREA AT KANDLA detailed in the table given in NIT. The bidders may 
submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion date 
specified in the contract data. 

 
2.  Source of funds 
2.1 The employer has arranged the funds from internal sources and will have sufficient funds in 

Indian currency for execution of the works.  
 
3.  Eligible bidders 
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility criteria as defined 

clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification information, a statement that 

bidder is not associated, nor has been associated in the past, directly or indirectly, with the 
consultant or any other entity that has prepared the design, specifications and other documents 
for the project manager for the contract. A firm that has been engaged by the employer to provide 
consulting services for the preparation or supervision of the works, and any of its affiliates, shall 
not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the employer 
subject to fulfillment of minimum qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued 
by the employer in accordance with clause 37 

 
4.  Eligibility criteria 
4.1  a.  Experience on similar works executed during the last seven years; and  Details like monetary  
            value, clients, proof of satisfactory completion. 

            b. Documentary evidence of adequate financial standing and proof from client for satisfactory   
completion of works 

         c.  Deleted. 
         d.  Equipment requirement/schedule. 
         e.  Managerial / Manpower requirement. 
         f.  Project planning and quality control procedure to be adopted. 
         g. Information regarding projects in hand, current litigation, orders regarding exclusion, expulsion 
             or black listing, if any. 

h. Trained& certified workmen proposed to be employed at the work site of the project The 
contractor must undertake to employ of certified worker to the extent of 20% of total strength. 
Valid certificates by a recognized university, technical board, or ministry of government of India 
would only be taken cognizance of. 

 
4.2.1 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall include 

the following information and documents with their bids in section 2. 
(a) Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the bid to commit the 
bidder. 

(b) Total monetary value of construction work performed for each of the last five years. 
(c) Experience in works of a similar nature and size for each of the last five years, and details of works 

underway or contractually committed; and employers who may be contacted for further 
information on those contracts. 

(d) Major items of construction equipment proposed to carry out of the contract. 
(e) Qualifications and experience of key site management and technical personal proposed for the 

contract. 
(f) Reports on the financial standing of the bidder, such as profit and loss statements and auditor’s  

reports for the past five years; 
(g) Evidence of adequacy of working capital for this contract (access to lines of credit and availability 

of other financial resources) 
(h) Authority to seek references from the bidder’s bankers. 
(i) Information regarding any litigation, current or during the last five years, in which the bidder is involved, the 

parties concerned, and disputed amount.  
 
 



(j) Proposals for subcontracting components of the works amounting to more than 10 percent of the bid price( 
for each, the qualifications should be annexed  );and 

(k) The proposed methodology and program of construction, backed with equipment planning and deployment, 
duly supported with broad calculations and qualify control procedures proposed to be adopted, justifying 
their capacity of execution and completion of the work as per technical specifications within the stipulated 
period of completion as per milestones(for all contracts over Rs.10M) 
 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification criteria 
specified below. 
(i)  Average annual financial turnover during the last three years ending 31st March of the 

previous financial years, should be at least Rs. 33.06 lakhs. 

(ii) Experience of having successfully completed similar works during last 7 years ending last day 
of month previous to the one in which applications are invited should be either of the 
following: 

a)Three similar completed works, each work costing not less than Rs. 44.08 lakhs. 

 b)Two similar completed works, each work costing not less than Rs. 55.10 lakhs. 

c) One similar completed work, costing not less than Rs. 88.17 lakhs. 

iii)  “Similar Works” means, experience of cleaning / housekeeping / sweeping of residential / 
non-residential buildings. The bidder who is registered with DPA in class A-2 and above 
under building/ cleaning and sweeping category are directly eligible. However, the tenderer 
shall submit copy valid of Registration Letter with EMD. If the bidder has executed the work 
in private organization necessary TDS certificate issued by the competent authority shall be 
submitted. 

iv)   In addition to above, the criteria regarding satisfactory performance of the work, personnel, 
establishment, plant, equipment, etc. may be incorporated according to the requirement of the 
project. 

  Note: Figures to be computed and indicated in the individual projects. 

4.4  To qualify for a package of contracts made up of this and other contracts for which bids are 
invited in the NIT, the bidder must demonstrate having experience and resources sufficient to 
meet the aggregate of the qualifying criteria f or the individual contracts. 

4.5  Sub-contractors’ experience and resources shall not be taken into account in determining the 
bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 above. 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value.  The available bid capacity will be calculated as under: 
Assessed Available Bid Capacity = A x N x2-B, 
 Where 
‘N’ =Number of years prescribed for completion of the subject contract. 
 
 ‘A’ =Maximum value of works executed in any one year during last seven years (at current price 

level) 
 

‘B’ =Value at current price level of existing commitments and ongoing works to be completed in 
the next ‘N’ years. 

 

Note: For bringing value of works to current level, multiplying factor to be indicated in tender with 
reference to escalation based on WPI. 
Financial Year 2021-22 2020.21 2019-20 2018-19 2017-18 2016-17 2015-16 

Index 139.40 123.40 121.80 119.80 114.90 111.60 109.70 
Multiplying factor 1.00 1.13 1.14 1.16 1.21 1.25 

 
1.27 

 

The Bidder shall furnish statements showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the works preferably 
countersigned by the Nodal Officer or his nominee – in – charge. 
 

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have: 

 -  Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

 - Record or poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc., and/or 

 
 
 
 



5. One Bid per Bidder 
5.1  Each bidder shall submit only one bid for one package. A bidder who submits or participates in 

more than one bid (other than as a subcontractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder’s participation to be 

disqualified. 
 

5.2 Joint Venture 
 

Companies/Contractors may jointly undertake contract/contracts. Each entity would be jointly 

and severely responsible for completing the task as per contract, however declaration of the Lead 

member to be indicated by bidders, however JV has to designate in their MOU. The firms with at 

least 26% equity holding each be allowed to jointly meet the legibility criteria.     

6.  Cost of Bidding 

6.1  The bidder shall bear all costs associated with preparation and submission of his bid, and the 

Employers will in no case be responsible and liable for those costs. 
 

7. Site Visit 

7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site 

of Works and its surroundings and obtain all information that may be necessary for preparing the 

Bid and entering into a contract for construction of the Works. The costs of visiting the Site shall 

be at the Bidders’ own expense. 
 

B.  Bidding Documents 

8.  Content of Bidding Documents 

8.1  The set of bidding documents comprises the documents listed in the table below and addenda 

issued in accordance with Clause 10: 

 

• DC 1  : Bid Reference       

• NIT   : Invitation for Bids      

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information and letter of Acceptance. 

• SECTION 3 : Conditions of Contract   

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions 

• SECTION 6 : Drawing      

• SECTION 7 : Bill of Quantities 

• SECTION 8 : Forms of Securities 

 

 

 



8.2 One set of the bidding documents will be issued to the bidder.  The document should be 
completed and returned with the bid. 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in the bid 
document.  Failure to comply with the requirements of the bid document shall be at the bidder’s 
own risk.  Pursuant to clause 26 hereof, bids which are not substantially responsive to the 
requirements of the bid documents shall be rejected 

 
9 Clarifications of the Bidding Documents 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the Employer’s 
address indicated in the invitation to bid. The employer will respond to any request for 
clarification which he received earlier than days (Suggested 7 days) prior to the deadline for 
submission of bids .Copies of the Employer’s response will be forwarded to all purchasers of the 
bidding documents, including a description of the enquiry but without identifying its source. 

 
9.2  Pre – bid meeting 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take 

place at PIPELINE DIVISION, Annexe, DEENDAYAL PORT AUTHORITY, Kutch, and Gujarat. 
9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter that 

may be raised at that stage. 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not 

later than one week before the meeting. 
9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source 

of enquiry) and the responses given will be transmitted without delay to all purchasers of the 
bidding documents without delay. Any modification of the bidding documents listed in Sub-Clause 
8.1 which may become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 and not through the minutes 
of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

using addenda. 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, 
in accordance with Sub-Clause 20.2 below. 

 
C.  Preparation of Bids 
11.  Language of the Bid 
11.1  All documents relating to the bid shall be in the English language. 
 
12.  Documents comprising the Bid 
12.1  The bid submitted by the bidder shall comprise the following: 
 A)  Technical Bid 
 i) Bid Security  

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other 
materials required to be furnished and submitted by the bidder in accordance with these 
instructions.  The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in 
without exception. 
 
B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 
 
13  Bid Prices 
13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced Bill 

of Quantities submitted by the Bidder. 
13.2  The bidder shall fill in percentage showing +/- overall on the total amount rates of the work 

described in the Bill of Quantities.     
13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid price submitted by the Bidder. 
 
 
 



13.4  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall 
not be subject to adjustment on any account.  

 
14.  Currencies of Bid and payment 
14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15.  Bid Validity 
15.1  Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in clauses 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
that the bidders may extend the period of validity for a specified additional period.  The request 
and the bidders’ responses shall be made in writing or by cable.  A bidder may refuse the request 
without forfeiting his bid security.  A bidder agreeing to the request will not be permitted to 
modify his bid and also shall submit an extension for EMD, if it is in the form of Bank Guarantee. 

 

16.  Bid Security (Earnest Money Deposit-EMD) 
A. Earnest money Deposit (EMD) shall be Rs. 1,10,206/- to be submitted in form of Demand 

Draft / Bankers’ Cheque / Pay Order in favour of DEENDAYAL PORT AUTHORITY 
payable at Gandhidham. EMD in any other form shall not be accepted. 
 

B. The EMD up to Rs. 5 lakhs be payable either by Demand Draft / Pay Order / Banker’s 
Cheque. EMD beyond Rs. 5 lakhs be payable in the form of Bank Guarantee for the entire 
amount from any Nationalized / Scheduled Bank (Except   Co-Operative Banks) from any 
branch in India preferably from the local branch where the port is situated. Bank 
Guarantee submitted as Earnest Money shall be valid for 28 days beyond the validity of 
the bid. Bank Guarantee shall be verified  independently by the Port with the bank before  
finalization of technical offer. In the  event of lack of confirmation of issue of the   Bank 
Guarantee by the Bank, the bid  shall stands disqualified. 

 
C. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after ranking 

of price bids. Earnest Money of L2 be refunded immediately after entering in to agreement 
with L1 and acceptance of Performance Guarantee from L1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders.  
 
E. The Bid Security of the successful bidder will be discharged after he has signed the 

Agreement and furnished the required Performance Security. 
   
F.     The Bid Security may be forfeited, if 

1. The bidder withdraws the Bid after Bid opening during the period of Bid Validity; 
2. The Bidder does not accept the correction of the Bid Price pursuant to clause 27.  
3. The successful Bidder fails within the specified time limit to  

a. sign the Agreement or  
b. furnish the required Performance Security. 

G. In case of Micro and Small Enterprise (MSME) holding certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprise 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 
 

Level Description 
SECTION-N  ADMINISTRATIVE AND 

SUPPORT SERVICE ACTIVITIES 
Division 81  Services to buildings and 

landscape activities 
Group 811 
 
Or 
Group 812 

Combined facilities support 
activities 
Or 
Cleaning activities 

 
 
 



 
17 Alternative proposals by bidders 
17.1 Conditional offer or Alternative offers will not be considered further in the process of tender 

evaluation. 
 

18 Format and signing of bid 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf of the Bidder.  
18.2 The Bid shall contain no alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the bidder in which case such 
corrections shall be initialed by the person or persons signing the bid. 

D Submission of bids 
19 Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and 

properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause 
No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly 
marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly marking the outer 
envelope as “Technical Bid and Financial Bid”. 

 
19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
_______________________________________________________ 
_______________________________________________________ 
 

  (insert address of office for bid submission), and 
  

   (b)    bear the following identification: 
Bid for ………………………………………… (name of contract) 
Bid reference no……………………………. (Insert number) 
DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 
Name and address of the bidder. 

 

The tender complete in all respect should be put in the tender box (marked tender 
No_________) in the office of __________________________ upto ________ p.m. on 
due date and open at ___________ on the same date in presence of such of the 
tenderers who may wish to be present 

 
19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate 

the name and address of the bidder of the bidder to enable the bid to be returned unopened in 
case it is declared late, pursuant to Clause 21, or the bid is declared non responsive. If the outer 
envelopes are not sealed and marked as above, the Employer will assume no responsibility for the 
misplacement or premature opening of the technical bid and financial bid. 
 

20 Deadline for submission of the Bids 
20.1   Bids must be received by the Employer at the address specified above not later  than 27/01/2023 

in the event of the specified date for the submission of bids being declared a holiday by the 
Employer. The bids will be received up to the appointed time on the next working day. 

 
20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
20.3   In case of tender document being downloaded from the web site, at the time of submission of (the 

hard copy of) the tender document. The tenderer shall give an undertaking that no change have 
been made in document. He shall be issued a printed set of document under acknowledgment 
with a condition that the printed version of the port tender document will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s tender document and the 
one submitted by the tenderer, the conditions mentioned in the Port’s printed document shall 
prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

 
 
 
 
 



21  Late Bids 
21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered as 

non-responsive. 
 
22.  Modification and Withdrawal of Bids 
22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 
22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and delivered 

in accordance with Clauses 18 & 19, with the outer and inner envelopes additionally marked 
“MODIFICATION” or “WITHDRAWAL” as appropriate. 

22.3 No bid may be modified after the deadline for submission of bids. 
 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant to 
Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting 
bid modifications in accordance with this clause or included in the original bid submission. 

 
E. BID OPENING AND EVALUATION 
23. Bid opening 
23.1  On the due date and appointed time as specified in clause 20, the Employer will first open 

Technical bids of all bids received (except those received late) including modifications made 
pursuant to clause 22 in presence of the bidders or their representative who choose to attend. In 
the event of the specified date for Bid opening being declared a holiday by the Employer, the bids 
will be opened at the appointed time and location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 
acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security and such 
other details, as the Employer may consider appropriate will be announced by the Employer at the 
opening. 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then all 
bidders will be so informed then and there. If any Bid contains any deviation from the Bids 
documents and/or if the same does not contain Bid security in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder informed accordingly. The sealed 
financial bid containing priced BOQ will be returned to him without opening. All valid financial 
bids whose technical bids have been determined to be substantially responsive in accordance with 
Clause 26 hereof, shall be opened on the specified date from declaring the results of the Technical 
Bid, in presence of the bidders or their representatives who choose to attend. The Bidder’s name, 
the Bid prices, the total amount of each Bid and of any alternative Bid (if alternatives have been 
requested or permitted), any discounts, Bid modifications and withdrawals, and such other details 
as the Employer may consider appropriate, will be announced by the employer at the opening. Any 
bid price, discount, or alternative Bid price which is not read out and recorded at Bid opening, will 
not be taken into account in Bid evaluation. 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to 
those present and the minutes shall form part of the contract. 

24. Process to be confidential 
 Information relating to the examination, clarification, evaluation and comparison of the bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. 

 25. Clarification of Bids 
To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask any 
Bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification 
and the response shall be writing or by cable, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted except as required to conform the correction of arithmetic 
errors discovered by the Employer in the evaluation of the Bids in accordance with Clause 27. 
 

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his bid from 
the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, he should do so in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract 
award decisions, may result in the rejection of his bid. 

 

26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized signatory 
(accredited representative) holding power of Attorney in his favor. The Power of Attorney shall 
interalia include a provision to bind the Bidder to settlement of disputes clause; (c) is 
accompanied by the required Bid security and; (d) is responsive to the requirements of the Bidding 
documents. 

 



26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents, without material deviation or reservation. 
A material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality or performance of the works; (b) which limits in any substantial way, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting responsive Bids. 

  B    
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 
 

27. Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and 
(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and, with the concurrence of the Bidder, shall be considered 
as binding upon the bidder. If the bidder does not accept the corrected amount the Bid will be 
rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.F. (B). 
 

28. NIL 
29. Evaluation and Comparison of Bids 
 

The Employer will evaluate and compare only the bids determined to be responsive in accordance 
with Clause 26. 
In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price modification offered in 

accordance with Sub Clause 22.5 
The estimated effect of the price adjustment conditions under Clause 47 of the conditions of 
contract, during the period of implementation of the Contract, will not be taken into account in 
Bid evaluation. 
If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his 
nominee’s estimate of the cost of work to be performed under the contract, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the implementation/construction 
methods and schedule proposed. 

 

E. AWARD OF CONTRACT 
31 Award Criteria 
31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 

responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 
provided that such Bidder has been determined to be (a) eligible in accordance with the provisions 
of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The second bidder 
(i.e.L2) shall be kept in reserve and may be invited to match the bid submitted by the (L1) bidder in 
case such bidder withdraws or is not selected for any reason. 

 
32 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 29, the Employer reserve the right to accept or reject any bid and to cancel 
the bidding process and reject all bids, at any time prior to the award of contract, without thereby 
incurring any liability to the affected bidder or bidders of the grounds for Employer’s action. 
 

33 Notification of Award and Signing of Agreement 
 
33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will state 
the sum that the Employer will pay the Contractor in consideration of the execution, completion 
and maintenance of the works by the Contractor as prescribed by the Contract (hereinafter and in 
the Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject only to the 
furnishing of a performance security in accordance with the provision of Clause 32. 

33.3 The Agreement will incorporate all correspondence between the Employer and the successful 
bidder. It will be signed by the employer and sent to the successful Bidder within (28 days of 
award of work for global tender and within 14 days for domestic tender) following the notification 
of award along with the Letter of Acceptance. Within (28 days for global tender and within 21 days 



for domestic tender) of receipt, the successful Bidder will furnish the performance security and 
sign the Agreement with the Employer. 
 
 
 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful and release their Bid 
security (EMD). 

 
34. Performance Security 
 

 Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at 
award of work, and b) Retention money to be recovered from Running Bills. 

   
34.1 “Security Deposit” shall consist of Performance Guarantee to be submitted at award of 

work. Performance Guarantee should be 3% of contract price which should be submitted 
in form of Bank Guarantee or Demand Draft within (21 days in case of domestic bids and 
within 28 days in case of global bids) of receipt of latter of Acceptance intent which will be 
refunded immediately not later than 14 days from completion of contract defect liability 
period. 

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the award of work and forfeiture of the Bid 
security and/or may be disqualified from bidding for any contract with DPA for a period of 3 
years from the date of notification. 

 
 

35 Advance Payment 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 
 
36.       Conciliator 
 
36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator under the 

contract as provided in sub-clause 24.4 of condition of contract. If the bidder disagrees with this 
proposal, the bidder should so state in the bid. 
 

37. Corrupt or Fraudulent Practices 
 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In pursuance of 
this policy, the Employer: 
(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract 
execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer, and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in 
question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has engaged in 
corrupt or fraudulent practices in competing for or in executing, the contract. 

(d)  Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD/SD/BG of the bidder, 
apart from blacklisting the firm for the next 3 years.  

 
37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions of 

Contract. 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date of Tender Submission ____________,        Tender No. _______________ 

 
To  

The Superintending Engineer (PL), 

DEENDAYAL PORT AUTHORITY, 

Annexe, A.O.Building,   

DEENDAYAL PORT AUTHORITY, 

Dist.- Kutch (Gujarat), Pin 370-201, 

We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tendering documents, including 

addenda No. 

 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements  in 

accordance with the tender document bearing No. 

 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert 

the total tender price in words and figures, indicating the various amounts and the 

respective currencies]; [in case of techno-commercial offer it shall be mentioned that ‘as 

filled in the price bid’]  

 

(d) The discounts offered and the methodology for their application are:  

 

Discounts. If our tender is accepted, the following discounts shall apply. [Specify in 

detail each discount offered and the specified item of the Schedule of Requirements to 

which it applies.] [In case of Techno-Commercial offer it shall be mentioned that “as 

filled in the Price Bid "]  

Methodology of application of the discounts. The discounts shall be applied using the 

following method:[ Specify in detail the method that shall be used to apply the discounts 

]. [In case of Techno- Commercial offer it shall be mentioned that " as filled in the Price 

Bid "] 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from 

the date fixed for the tender submission deadline in accordance with [ITB Sub- 

clause20.1] , and it shall remain binding upon us and may be accepted at any time before 

the expiration of that period or any extended period accordance with [ITB Sub-clause 

15.2]; 

 
 
 



(f) If our tender is accepted, we commit to submit a performance guarantee in accordance 

with [insert relevant clause no., ITB Sub-clause 34] for the due performance of the 

contract, as specified in specimen form for the purpose.  

(g)  We, including any subcontractors or contractors for any part of the contract,[ insert the 

nationality of the Tenderer, including that of all parties that comprise the Tenderer, if 

the Tenderer is a JV, and the nationality each subcontractor and Contractor]. 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 

any part of the contract – has not been declared ineligible by the port, under laws of 

India or official regulations in accordance with[ITB Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract agreement is prepared and executed in accordance with[ITB Sub-clause 

33] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please mention 

the name of the contact person and Tel. no., Fax. no., and mail-Id and also the complete 

postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall be 

deemed to have been done with us.  

 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

 Dated on____________ day of ______________, ____________ (insert date of signing) 

 



CONTRACTOR’S BID 
 

Description of the works: - “HOUSE KEEPING & CLEANING OF OFFICE BUILDING AND 
SURROUNDING INSIDE AND OUTSIDE OIL JETTY AREA AT KANDLA” 
 

BID  
 

 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN, 
 

 We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of ____________________ (in figures) 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 

(OR) 
 
We do not accept the appointment of ________________ as the conciliator and propose instead 
that _______________ be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for(and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents 
 
We attach herewith our copy of permanent account number (PAN) 
 
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 
 
Name of Bidder  
 
Address 
 
Notes: 
 
To be filled in by the bidder, together with his particulars and date of submission at the bottom 

of the form of bid. 

 

 

  



 

 

PRE-QUALIFICATION OF BIDDERS 

The information to be filled in by the bidder in the following pages will be used for purposes of 
pre-qualification as provided for in the instructions to tenderer. 
 
1. Only for individual bidders  
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
YEAR 

 
                         TURN OVER 

 
2019-20 

 
2020-21 

 
2021-22 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditors reports( in case of companies/ corporation) etc., list them below and attach 
copies. 
 
3. Similar works  
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
 

Total value 
completed similar 
work as defined in 

the tender 
document during 

last 7 years 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, other 
documentations to substantiate the similarity of work as per definition of “similar work” 
employers reserves the right to verify the information; 
 
4. Information on bid capacity (works for which bids have been submitted and works which are 
yet to be completed) as on the date of this bid. 
 
(A) Existing commitments and on-going works. 
 
 



Description 
of work 

Place 
& 
state 

Contract 
no.& 
date  

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Value of 
remaining 
to be 
completed  

Anticipated date 
of completion 

        

        

. 
(B) Works for which bids already submitted 

Description 
of work 

Place & 
state 

Name& 
address of 
port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date when 
decision is 
expected  

Remarks if any 

       

       

Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The bidder should list 
all information requested below. 
Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 
procured 

No’s/ 
capacity 

Age/condition Remarks(from whom 
to be purchased) 

 

N.A. 
 
6. Qualification and experience of key personnel proposed for administration and execution of the 
contract. Attach biographical data. Refer also to sub. Clause 4.3(e), of instructions to bidders and sub. 
Clause 9.1 of the conditions of contract. 
Position  Name  Qualification  Years of 

experience 
(general) 

Years of experience in 
the proposed position 

Project 
manager 
 N.A. 
Discipline 
specialist etc., 

 
7. Proposed sub-contracts and firms involved  

 Sections of the 
works  

Value of sub-
contract 

Sub-contractor (name 
and address) 

Experience in similar work 

    

    
 
8. Information on litigation history in which the bidder is involved. 
Other party(ies) Port / Dept. Cause of 

dispute 
amount Remarks involved showing 

present status 

     

 
9. Additional information bidder may like to submit 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of __________________________[insert date of signing] 



LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
 
 
Dear Sirs, 
 
              Sub:                 Tender no. 14-PL/2022 

  “HOUSE KEEPING & CLEANING OF OFFICE BUILDING AND 
SURROUNDING INSIDE AND OUTSIDE OIL JETTY AREA AT KANDLA.” 
 

              Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 
 
 
This is to notify you that your bid dated___________________ for execution of the 
________________________ (name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees _________________(amount in words and 
figures as corrected and modified in accordance with the tender document is here by accepted 
by the employer/board) 
 
     You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this letter 
of acceptance valid up to 28 days from the date of completion obligations expiry of taking over 
certificate subject to removal of defects period I.e. up to ________ and also sign the contract 
agreement within{_________}days of the receipt of this letter of acceptance , failing which action 
as stated in the tender document will be taken. 
 
                    Detailed letter of acceptance will follow. 
 
                    Please acknowledge receipt. 
 
 Yours faithfully  
 

Authorized signature  
   

 



ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

(Letterhead of the Port) 
 

                                                                                 ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
                 Sub: Tender no. 14-PL/2022 

“HOUSE KEEPING & CLEANING OF OFFICE BUILDING AND SURROUNDING INSIDE 
AND OUTSIDE OIL JETTY AREA AT KANDLA..” 

                  Ref:: Letter of acceptance no. dated 
 
Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general 
conditions of contract] and signing of the contract for execution of the ________________ you are 
hereby instructed to proceed with the execution of the said works in accordance with the 
contract documents. It is hereby notified that the [site] is being handed over to you for 
execution of work in accordance with the contract documents. 
 
 

Yours faithfully, 
 
 

(Signature, name and title of 
Signatory authorized to sign on 

Behalf of employer/board) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

  



SPECIMEN CONTRACT AGREEMENT 
(to be executed on Rs.300/- non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions indicated] 
THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
Between 

(1) The trustees of port [insert name of port], an autonomous body of the Ministry Of 
Ports, Shipping & Waterways of the Government of INDIA, incorporated under the 
Major Port Authorities Act, 2021 as amended thereafter, under the laws of India and 
having its principal place of business at [insert address of port] (hereinafter called” 
the port”), and  

 
(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 
(hereafter called “the contractor”) 

 
WHEREAS the employer board invited tenders against tender no. [Number] for execution of 
[tender title and brief description] and has accepted a tender by the contractor in accordance 
with the supply/delivery schedules, in the sum of[insert contract price in words and figures, 
expressed in the contract currency (ies)] (hereafter called “contract price”) 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 
 
2. the following  documents shall constitute the contract between the employer/ board 

and the contractor, and each shall be read and construed as an integral part of the 
contract: 

(a) This contract agreement; 
 

(b) Special conditions of contract; 
 
(c) General conditions of contract; 

 
(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings ); 
 

(e) Notice inviting tender; 
 
(f) Replies issued to the pre-bid queries, addenda is any issued[numbers and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till and after 

award of contract[specific letters and dates]]  
 

(j) And [add here any other documents]   
 

All the disputes related to the subject contract shall be resolved through 
a conciliation committee / councils comprising of independent subject experts 

 
AND WHEREAS 
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the 
execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the 
terms and subject to the conditions of contract. Now this CONTRACT AGREEMENT 
witnessed and it is hereby agreed and declared as follows: 

  



 
  

3. In consideration of the payment to be made to CONTRACTOR for work to be executed 
by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR 
shall and will duly provide, execute and complete work and things in CONTRACT, 
mentioned or described or which are to be implied there from or may be reasonably 
necessary for completion of work and the times and in the manner and subject to the 
terms and conditions or stipulations mentioned in CONTRACT. 

 
4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board does 
hereby agree with contractor that employer /board will pay to contractor the respective 
amounts for the work actually done by him and approved by employer/board as per 
payment terms accepted in contract and payable to contractor under provision of 
contract at such manner as provided for in the contract. 

 
5. in consideration of the due provision, execution and completion of work, contractor 

done hereby agree to pay such sums as may be due to employer/ board for the services 
rendered by employer/ board to contractor as set forth in contract and such other sums 
as may become payable to employer/ board towards loss, damage to the employer/ 
board’s equipment, materials etc. and such payments to be made at such time and in 
such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed in 
accordance with the laws of [insert name of the contract governing law country] on the 
day, month and year indicated above. 

 
For and behalf of the employer/ board 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
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CONDITIONS OF CONTRACT 
 
A. General  
1. Definitions  
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions Contract 

but keep their defined meanings capital initials are used to identify defined terms. 
 
The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in clauses 24 and 25. The names of the 
Adjudicator are defined in the Contact Data. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the Nodal 
Officer or his nominee in accordance with Sub Clause 55.1 
 
The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to 
the Employer. 
 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days, months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Period is the Period named in the Contract Data and calculated from 
the Completion Date. 
 
The Employer is the party who will employ the contractor to carry out the Works. 
 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other 
Competent person appointed and notified to the contractor to act in replacement of the 
Nodal Officer or his nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to the Contractor, issuing and valuing 
Variations to the contract, awarding extensions of time and valuing the Compensation 
Events. 
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 
 
The Intended completion Date is the date on which it is intended that the Contractor shall 
complete the works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Nodal Officer or his nominee by 
issuing an extension of time. 
Materials are all supplies, including consumables, used by the contractor for incorporation 
in the Works. 
 
 



Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 
chemical or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and are 
factual interpretative reports about the surface and subsurface conditions at the site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Nodal Officer or his nominee. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract which includes work on the site. 
 
Temporary Works are works designed, constructed, installed and removed by the Contractor 
which are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Nodal Officer or his nominee which varies the 
Works. 
 
The Works are what the Contract requires the Contractor to construct, install and turn over 
to the Employer as defined in the Contract Data. 
 
The Trained Work Person are those employed/proposed to be employed by the Contractor at 
the Project Site, who have participated and are in possession of a valid Competency 
Certificate through a programme run under the auspices of a University, State Technical 
Board, Ministry of Government of India. 
 

2. Interpretation 

2.1 In interpreting these Condition of Contract, singular also means plural, male also 
means female or neuter and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract instructions 
clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

 

 



(8) Any other documents listed in the Contract Data as forming part of the 
Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide 
contractual matters between the Employer and the Contractor in the role representing 
the Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to 
other people except to the Conciliator after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

7. Joint Venture 

7.1 In case of JV to qualify experience in similar works, merging of work order value executed by 
two or more of its member JV either as a whole or as member of JV shall not be permitted to 
qualify eligible works in terms of similar completed works. Only no. of work orders executed 
by members of JV shall be merged to evaluate experience. 

7.2 Lead partner should have executed at least one similar work costing Rs.21.12 crores as per 
Minimum Eligibility Criteria. 

7.3 The works reckoned for the above purpose are those executed by the tenderer as prime 
contractor or proportionately as member of joint venture or as a sub contractor, authorized 
and approved by the Employer of the work(s) against which the tenderer has claimed his 
experience. 

7.4 In the case of bid submitted by JV/ Consortium, the lead partner of the JV shall meet the 
Minimum Eligibility Criteria of Financial Turnover. 

 
8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee 
but may not assign the Contract without the approval of the Employer in writing. 
Subcontracting does not alter the Contractor’s obligations. 

Other Contractors 
 

8.2 The Contractor shall co-operate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of other 
contractors. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may modify 
the schedule of other contractors and shall notify the contractor of any such 
modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
as referred to in the Contract Data to carry out the functions stated in the Schedule or 

 



 other personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his 
nominee will approve any proposed replacement of Key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal or better than 
those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a 
member of the Contractor’s staff of his work force stating the reasons, the Contractor 
shall ensure that the person leaves the Site within seven days and has no further 
connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and   the   
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country where 
the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil 
war, 

(iii)     Ionizing radiations, or contamination by radioactivity from any nuclear 
fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic 
or supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the 
Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(b) loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other than 
any part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

(d) any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures. 

A. prevent loss or damage to physical property from occurring by 
taking appropriate measures, or  

B. Insure against. 

 
 

 



 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles state in the Contract Data for the following events which are 
due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and  

d) Personal injury of death. 

13.2   Policies and certificates for insurance shall be delivered by the Contractor to the Nodal 
Officer or his nominee for the Nodal Officer or his nominee’s approval before Start 
Date. All such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3   If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal 
Officer or his nominee.  

13.5 Both parties shall comply with all conditions of the insurance policies 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in 
the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 

16.1 The Contractor shall construct and install the Works in accordance with the Specification 
and Drawings. 

17. The Works to Be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the program submitted by the Contractor as updated 
with the approval of the Nodal Officer or his nominee, and complete them by the 
Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if they 
comply with the specifications and Drawings. 

 



 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his nominee 
before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Employer. The contractor is to notify the Nodal Officer or his 
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions 
for dealing with them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the date stated in the Contract Data 
the Employer is deemed to have delayed the start of the relevant activities and this will 
be a Compensation Event. 

22. Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized 
by the Nodal Officer or his nominee access to the Site to any place where work in 
connection with the Contract is being carried out or is intended to be carried out and to 
any place where materials or plant are being manufactured, fabricated and/or assembled 
for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes   

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was 
either outside the authority given to the Nodal Officer or his nominee by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the conciliator 
within 28 days of the notification of the Nodal Officer or his nominee’s decision. 

25. Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with, or arising out of the Contract or the execution of the Works, whether 
during the execution of the Works or after their completion and whether before or after 
repudiation or after termination of the Contract, including any disagreement by either 
party with any action, inaction, opinion, instruction, determination, certificate or 
valuation of the Nodal Officer or his nominee, the matter in dispute shall, in the first 
place be referred to the Disputes Review Board [DRD] in case of contracts valuing more 
than Rs.5 crores and above, and for contracts valuing less than Rs. 5 crores, the disputes 
will firstly be settled by the Conciliator, failing which any party may invoke arbitration 
clause. 

 



 

 Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due diligence 
and the Contractor and the Employer shall give effect forthwith to every decision of the 
Nodal Officer or his nominee unless and until the same shall be revised, as hereinafter 
provided, by the conciliator or in a Dispute Review Board recommendation / Arbitral 
Award. 

 
25.2    Decision by Conciliator 
 
(i)    The Conciliator shall give a decision in writing within 28 days of receipt of a    

notification of a dispute. 
(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together with 

reimbursable expenses of the types specified in the contract data and the cost shall be 
divided equally between the Employer and the contractor, whatever decision is reached 
by the conciliator, either party may refer a decision of the conciliator within 28 days of 
the conciliator’s written decision.  If neither party refers the disputes to arbitration 
within 28 days, the conciliators decision will be final and binding. 

 
25.3 Arbitration 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators decision 
shall be decided by arbitration as set forth below: 
 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in accordance 
with the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.  
The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer 
and the Contractor, and the third to be appointed by the mutual consent of both the 
arbitrators, falling which by making a reference to CIDC-SIAC Arbitration Centre from their 
panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or 
arguments already put before the Nodal Officer or his nominee or the Board, as the case may 
be, for the purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the 
members of the Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall not then 
be or be alleged to be complete , provided always that the obligations of the Employer, the 
Nodal Officer or his nominee and the Contractor shall not be altered by reason of the 
arbitration being conducted during the progress of the works.  Neither party shall be 
entitled to suspend the works to which the dispute relates, and payment to the contractor 
shall be continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 
days after receipt of the notice of the appointment of its arbitrator by the other party, then 
chairman of the nominated Institution shall appoint arbitrator within 14 days of the 
receipt of the request by the nominated institution.  A certified copy of the chairman’s 
order, making such an appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding 
and that of all documents and communications between the parties shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon both parties. 
The expenses of the arbitrators as determined by the arbitrators shall be shared equality 
by the Employer and the Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

(vii)   All arbitration awards shall be in writing and shall state the reasons for the award. 

 

 



(viii) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the employer shall not be withheld, unless they are 
subject matter of the arbitration proceedings. 

26. Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree that 
the conciliator is not fulfilling his functions in accordance with the provisions of the 
Contract; a new Conciliator will be jointly appointed by the Employer and the Contractor. 
In case of disagreement between the Employer and the Contractor, within 30 days the 
Conciliator shall be appointed by the Appointing Authorities designated in the Contract 
Data at the request of either party within 14 days of receipt of such request. 

 
B. TIME CONTROL 
 
27. Program 
27.1  Within the time stated in the contact data the contractor shall submit to the Nodal officer 

or his nominee for approval a program showing the general methods arrangements, 
order, and timing for all the activities in the works along with monthly cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress achieved on 
the timing of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an 

updated program at intervals no longer than the period stated in the contract data. If the 
contractor does not submit an updates program within this period, the Nodal Officer or 
his nominee may withhold the amount stated in the contract data from the next payment 
certificate ant continue to withhold this amount until the next payment after the data on 
which the overdue program has been submitted. 

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit it to the 
nodal officer or his nominee again at any time. A revise program is to show the effect of 
variations and compensation events. 

 
28. Extension of the intended completion data.  
28.1 The nodal officer or his nominee shall extend the intended completion data if a 

compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion data without the contractor taking 
steps to accelerate the remaining work and which would cause the contractor to incur 
additional cost. 

 

28.2 The nodal officer or his nominee shall decide whether and by how much to extend the 
intended completion Data within 21 days of the contractor asking the Nodal Officer or his 
nominee for a decision upon the effect of a compensation event or variation and 
submitting full supporting information. If the contractor has failed to give early warning of 
a delay or has failed to cooperate in assessing the new intended completion data. 

 
29. The Early Warning Provisions shall be as per clause 32. 

 

30. Delays Ordered by the Nodal Officer or his nominee  
30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of 

any activity within the works.  
 

31. Management Meeting. 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend 

a management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the early 
warning procedure. 

 
31.2  The Nodal Officer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the employer.  
 



The responsibility of the parties for actions to be taken is to be decided by the Nodal 
Officer or his nominee either at the management meeting or after the management 
meeting and started in writing to all attended the meeting.  

 
32. Early warning 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the 
work, increase the contract price or delay the execution of works. The Nodal Officer or his 
nominee may require the contractor to provide an estimate of the expected effect of the 
event or circumstances on the contract price and completion Data. The estimates are to be 
provided by the contractor as soon as reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction of the 
Nodal Officer or his nominee. 

32.3 The Defect Liability period for the contract shall be 12months from the actual date of 
completion of the work. 

 
C. QUALITY CONTROL 
 
33. Identity Defects 
 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor’s work and notify the Contractor of any Defects that are found. Such checking 
shall not affect the Contractor’s responsibilities. The Nodal Officer or his nominee may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Nodal Officer or his nominee considers may have a Defect. 

 
34. Tests  
 
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 

specified in the specification to check whether any work has a Defect and the test shows that 
it does the Contractor shall pay for the test and any samples. If there is no Defect the test 
shall be a Compensation Event. 

 
35. Correction of Defects 
 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and is defined in the  
 Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to 

be corrected. 
35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 

the length of time specified by the Nodal Officer or his nominee’s notice. 
 
36.       Uncorrected Defects 
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer 

or his nominee’s notice the Nodal Officer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 
37. Bill of Quantities 
 
37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing 

and commissioning work to be done by the Contractor. 
 
37.2   The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item.  
 
38.     Changes in the Quantities 
 
 



38.1   If the final quantity of the work done differs from the quantity in the Bill of Quantities for 
the particular item by more than + 25 percent provided the change exceeds + 10% of initial 
Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the 
change. 

 
38.2    The Nodal Officer or his nominee shall not adjust rates from changes in  
 Quantities if thereby the initial Contract Price is exceeded by more than 15 percent except 

with prior approval of the Employer. 
 
38.3    If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) 

is abnormally high, the Contractor shall provide the Nodal Officer or his nominee with a 
detailed cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations 
 
39.1 All Variations shall be included in updated programs produced by the Contractor. 
 
40. Payment for Variations 
 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% of 

the total contract price. With 14 days of the date of instruction for executing varied work, 
extra work or substitution, and before the commencement of such work, notice shall be 
given either (a) by the contractor to the Employer of his intention to claim the extra payment 
or a varied rate or price, or (b) by the Employer to the contractor of his intention to vary rate 
or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and in the order 
given below: 

 
i)  Rates and prices in Contract, if applicable plus escalation as per contract. 
ii)   Rates and prices in the schedule of rates applicable to the contract plus ruling 

percentage. 
iii)  Market rates of materials and labor, hire charges of plant and machinery used, 

plus 10% for overheads and profits of Contractors. 
40.3 For items in the Bill of quantities but where quantities have increased beyond the variation 

limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 

 
i)  Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) 

below will apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage, 
iii)  Market rates of material and labor, hire charges of plant and machinery used plus 

15% for overheads and profits of contractor. 
 
40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of 

an extra item, rates as proposed by the employer shall be payable provisionally till such 
time as the rates are finally determined or till date mutually agreed.  

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given 
and the variation shall be treated as a Compensation Event. 

 
41. Cash flow forecasts 
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his 

nominee with an updated cash flow forecast. 
 
 
 
 
 



42. Payment Certificates 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of 

the estimated value of the work completed less the cumulative amount certified previously. 
42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking into account any credit 
or debit for the month in question in  to materials for the works in the relevant amount and 
under conditions set forth in sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 
42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of 

quantities completed. 
42.5 The value of work executed shall include the valuation of variations and Compensation 

Events. 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of later 
information. 

 
43 Payments 
 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Nodal Officer or his nominee, and 
signed by both Contractor and Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of 
the verified bill should be paid within 28 days of the submission of bill. 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified 
rate (suggested rate SBI PLR + 2%p.a as on due date of payment) should be paid.  

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt and 
return the bill to Contractor for corrections, if any 50% of undisputed amount shall be paid 
to the contractor at the stage of returning the bill. 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by 
the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60 
days of its receipt. 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) 
shall be paid if the bills is not paid within the time limit specified above.  

43.7 If an amount certified is increased in later certificates as a result of an award by the 
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute.  

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by 
the employer and shall be deemed covered by other rates and prices in the Contract. 

 
44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are caused by the 

Contractor would be applicable. 
 

(a) The Employer does not give access to a part of the Site by the Site. 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way which affects the 

work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out 
additional tests work which is then found to have no Defects. 

 

 

 



(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to 
be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available publicly 
and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other 
reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within 
the dates and other constraints stated in the Contract that cause delay or extra cost to 
the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 
14 days and provide a forecast cost of the compensation event. 
 

44.2. If a Compensation Event would cause additional cost or would prevent the work being 
completed before the intended Completion Date, the Contract Price shall be increased 
and/or the intended Completion Date shall be extended. The Nodal Officer or his nominee 
shall decide whether and by how much he Contract Price shall be increased and whether and 
by how much the Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal 
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee shall adjust 
the Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer 
or his nominee will assume that the Contractor will react competently and promptly to the 
event. 

 
45. Tax – N.A. 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at sources as per 
applicable law. Any new Taxes, levies, duties imposed after signing the Contract shall be 
reimbursed by the employer on production of documentary evidence. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment 

47.1. To the extent that full compensation for any rise of fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of 
such other rise or fall in costs. 47.1 Contract price shall be adjusted for increase or 
decrease in rates and prices of labour, materials, fuels and lubricants in accordance with 
the following principles and procedures and as per formula given in the Contract data. 
This Clause is applicable for all the civil works having tender cost more than Rs.1crore 
and duration is more than 6 months. The price adjustment shall apply for the work done 
from the start date  

 
 
 



 givenintheContractdatauptoendoftheinitialintendedcompletiondateorextensionsgrantedby
theNodal Officer or his nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor. 

(I) Price adjustment for increase or decrease in the cost shall be paid in accordance with the 
following formula: 

V  = 0.85 x Q x R X [(P-Po) / Po] 
V =  Variation in price on account of labour / diesel / cement / steel / bitumen  

during the month under consideration. 
Po = Market rate of labour / diesel / cement / steel / bitumen on the date of  

opening of the bids. (Consumer Price Index for Labour) 
P = Market rate of labour / diesel / cement / steel / bitumen during the Month  

Under consideration. (Consumer Price Index for Labour) 
Q = Percentage of labour / diesel / cement / steel / bitumen component 
R = Value of work during the month under consideration. 
Q = Labour = 6.80% 
Q = Diesel  = 71%  
 

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e.; Labour, Fuel, Cement, Steel, etc. 
 

47.2. NIL 
47.3. To the extent that full compensation for any rise of fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amount to cover the contingency of such 
other rise or fall in costs. 

 

SUBSEQUENT LEGISLATION  
If, after the date 28(Twenty eight) prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or Decree or 
other law or any regulation or bye law of any local or other duly constituted authority or 
introduction of any such statute ,ordinance, decree ,law, regulation or bye law which causes 
additional or reduced coast to the contractor in execution of the contract, such additional or 
reduced coast shall, after due consultation with the employer and the contractor be 
determined by the nodal officer or his nominee and shall be added to or deducted from the 
contract price and the nodal officer or his nominee shall notify the contractor accordingly 
with a  copy to the employer. 

 

48. Retention  
48.1  The employer shall retain from each payment due to the contractor the proportion stated 

in the contract data until completion of the whole of the works. 
 

48.2.  Retention money shall be deducted at 5% from each running bill, subject to a max of 5 
percent of the contract price. Retention money shall be refunded after expiry of 
guarantee period of 1 year. 

 

49. Liquidated damages 
49A.  In case of delay in completion of the contract, liquidated damages (L.D) may be levied at  

the rate of ½ % of the contract value per week of delay or part thereof, subject to a 
maximum of 10 per cent of the contract price. 

 

49 (i) The owner ,if satisfied ,that the works can be completed by the contractor within a 
reasonable  time after the specified time for completion , may allow further extension of 
time at its discretion with or without the levy of L.D. In the event of extension granted 
being with L.D, the owner to recover from the contractor as agreed damages equivalent to 
half will be entitled without prejudice to any other right or remedy available in that 
behalf per cent (1/2%) of the contract value of the works for each week or part of the 
week subject to the ceiling defined in sub-clause 9A. 

 

49 (ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work with in further extension 
of time allowed as aforesaid, shall be entitled, without prejudice to any other right, or 
remedy available in that behalf, to rescind the contract. 



49 (iii) The owner, if not satisfied with the progress of the contract and in the event of failure of 
the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract 

49 (iv) In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) 
or both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract 
value and forfeit the security deposit made by the contractor besides getting the work 
completed by other means at the risk and cost of the contractor. 

49 (v) The ceiling of LD shall be 10% of the Project Cost in turnkey contracts. Lower limits for 
LDs should be clearly justified while formulating the contract. Each public sector 
undertaking / Ministry will take a considered view for adopting any deviations on LDs 
with necessary legal advice. 

49 (vi) In case part / portions of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 
 

50. Incentives or Bonus 
For early completion of the contract before the stipulated date of completion of work, an  

incentive amount @ 0.25% of the contract price may be paid to the contractor for every 
fortnight of early completion , subject to maximum cap of 5% of the contract price.  

The Port, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow extension of time at its 
discretion, by virtue of which the contractor make himself eligible for incentive, the 
extension shall be considered only till the actual date of completion and no incentive shall 
be payable. 

For calculation of incentive payment, contract price shall be exclusive of tender price 
plus taxes and duties. 

 
51. Advance payment 
 
The Employer shall make the following advance payments: 

 
51.1.  Mobilization Advance shall be paid up to 10% of contract price, payable in two equal 

installments. The first installment shall be paid after mobilization has started and 
next installment shall be paid after satisfactory utilization of earlier advance. 

 
51.2  Construction / installation equipment advance shall be paid up to 5% of contract 

price. 
 
51.3  Mobilization advance and Construction equipment advance shall be paid at SBIPLR + 

2% p.a. (as on date of payment) interest at the discretion of employer and against bank 
guarantee for such advance and against hypothecation of construction equipment to 
the employer. However, availing of advance payment be optional with the bidder 
exercising the option along with the tender. 

 
51.4  Equipment advance shall be paid in two or more equal installments. First installment 

shall be paid after construction equipment has arrived at the site and next installment 
shall be paid after satisfactory utilization of earlier advances (s). 

 
51.5  Recovery of Mobilization and Construction Equipment advance will start when15% of 

the work is executed and recovery of total advance should be completed by the time 
80% of the original contract work is executed. 

 
51.6  The Nodal Officer or his nominees shall make advance payment in respect of 

materials and plant brought to site for but not yet incorporated installed in the works 
in accordance with conditions stipulated in the Contract Date. 75% of cost of materials 
and plant brought to site for incorporation into the works only shall be paid as 
secured advance. Materials which are of perishable nature should be adequately 
insured. 

 
 
 
 



 
 

52.    Performance Securities 
 
52.1 “Security Deposit” shall consist of Performance Guarantee to be submitted at 

award of work. Performance Guarantee should be 3% of contract price which 
should be submitted in form of Bank Guarantee or Demand Draft within (21 days 
in case of domestic bids and within 28 days in case of global bids) of receipt of 
latter of Acceptance intent which will be refunded immediately not later than 14 
days from completion of contract defect liability period. 

52.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 
52.1 shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of the Bid security and/or may be disqualified from bidding for any 
contract with DPA for a period of 3 years from the date of notification. 

 
 
53. BLANK 
 
54.  Cost of Repairs 
54.1 Loss or damage to the works or materials to be incorporated in the works between the stat 

date and the end of the defects correction period shall be remedied by the Contractor at the 
Contractors cost if the loss or damage arises from the Contractors acts or omissions 

 
E.   FINISHING THE CONTRACT 
55.  Completion 
55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or his 

nominee/Employer to this effect. The Nodal Officer or his nominee / Employer upon receipt 
of this notice shall conduct a complete joint survey of the work within 7 days and prepare a 
defects list jointly.  The defects pointed out by the Nodal Officer or his nominee/Employer 
would be rectified by the contractor within 14 days and thereafter acceptance report be 
signed jointly by the contractor and the employer.  This joint acceptance report shall be 
treated as “completion Certificate”.   

 
56.    Taking over 
56.1 The employer shall take over the site and the works within seven days of the Nodal Officer 

or his nominee issuing a certificate of completion. 
 
57.     Final Account 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the contract before the end of the 
Defects Liability period.  The Nodal Officer or his nominee shall issue a defects liability 
certificate and certify any final payment that is due to the contractor within 60 days of 
receiving the contractor’s account if it is correct and complete. If it is not, the Nodal Officer 
or his nominee shall issue within 15 days a schedule that states the scope of the corrections 
or additions that are necessary for the correction and certify payment of 50% of the 
undisputed amount to the contractor.  If the final account is still unsatisfactory after it has 
been resubmitted the Nodal Officer or his nominee shall decide on the amount payable to 
the contractor and issue a payment certificate, within 60 days of receiving the contractor’s 
revised account. 

 
58.     Operating and Maintenance Manuals 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the 

contractor shall supply them by the dates stated in the Contract Data. 
 
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the 

contract data, or they do not receive the Nodal Officer or his nominees approval, the Nodal  
 
 
 
 
 



Officer or his nominee shall withhold the amount stated in the contract data from payments 
due to the contractor. 

 

59.     Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes a 

fundamental breach of the contract. 
 
59.2 Fundamental breaches of contract include, but shall not be limited to the following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the Nodal Officer or 
his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of 
the work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other 
than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer 
to the contractor within 50 days of the date of the Nodal Officer or his nominee’s 
certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 
defect is a fundamental breach of contract and the contractor fails to correct it 
within a reasonable period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for which 

the maximum amount of liquidated damages can be paid as defined in the contract 
data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition of contract. 
For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving 
or soliciting of anything of value to influence the action or public officials in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution 
of a contract to the detriment of the employer, and includes collusive practice.  Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and open 
competition”. 
 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer 
or his nominee for a cause other than those listed under sub clause. 59.2 above the Nodal 
Officer or his nominee shall decide whether the breach is fundamental or not. 

 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience 
subject to payment of compensation to the contractor including loss of profit on 
uncompleted works.  Loss of profit shall be calculated on the same basis as adopted for 
calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe 
and secure and leave the site as soon as reasonably possible. 

 
60   Payment upon Termination. 
60.1 If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the 
work done less advance payments received up to the date of the issue of the certificate, less 
other recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated in 
the contract data. 

Additional Liquidated damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the contractor, the difference shall be a debt payable to the 
Employer.  
 

60.2  If the contract is terminated at the employer’s convenience or because of a   fundamental 
breach of contract by the employer, the Nodal Officer or his nominee shall issue a certificate  

 
 



for the value of the work done, the reasonable cost of removal of Equipment repatriation of 
the Contractor's personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and loss of profit on uncompleted works less advance 
payments received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law. 

 

61. Property 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the property of 
the Employer, if the Contract is terminated because of a Contractor’s default. 

 
62. Release from Performance. 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the 

control of either the Employer or the Contractor, the Nodal Officer or his nominee shall 
certify that Contract has been frustrated. The Contractor shall leave the Site and stop work 
as quickly as possible after receiving this certificate and shall be paid for all work carried 
out before receiving it and for any work carried out afterwards to which commitment was 
made. 

 

63. BLANK  
F. SPECIAL CONDITIONS OF CONTRACT 
1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal 
Officer or his nominee a return in detail, in such form and at such intervals as the Nodal 
Officer or his nominee may prescribe, showing the staff and numbers of the several classes 
of labour from time to time employed by the Contractor on the Site and such other 
information as the Nodal Officer or his nominee may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by 
all existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local authority and any other labour 
law (including rules) regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case any action is taken against 
the employer by competent authority on account of contravention of any ot the provisions of any Act 
or rules made there under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor the Nodal Officer or his 
nominee/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Nodal Officer or his nominee shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 
 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING 
AND OTHER CONSTRUCTION WORK.  
 

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident 
arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed 5 years service or more on death at 
the rate of 15 days  wages for every completed year of service. Act is applicable to all establishments 
employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution by 
the employer plus workers @ 12%/8.33%. the benefits payable under the Act are: 

 



(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit linked insurance 
on the death in harness of the worker, (iii) payment of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures to 
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law. The Principal Employer is required to 
take Certificate of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ 
20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be paid and 
what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature to Male 
and Female workers and for not making discrimination against Female employees in the matters of transfers, 
training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more employees. The 
Act provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
wages to employees drawing Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- 
per month or above up to 3500/- per month shall be worked out by taking wages as Rs.2500/- per month only. 
The Act does not apply to certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. Some of the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lockout becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing 100 or 
more workmen (employment size reduced by some of the States and Central Government to 50). The provides for 
laying down rules governing the conditions of employment by the Employer on matters provided in the Act and 
get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen and 
employers. The Trade Union registered under the Act have been certain immunities from civil and criminal 
liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 14 years of 
age in certain occupations and processes and provides for regulation of employment of Children in all other 
occupations and processes. Employment of Child Labor is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The Act is 
applicable to an establishment which employs 5 or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as housing, medical aid, traveling expenses from home upon the establishment and back, 
etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service Act 1996  
and the Cess Act of 1996:- All the establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a factory, health 
and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrence to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 more persons without the aid of power engaged in manufacturing 
process. 
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CONTRACT DATA 
 

Items marked “N/A do not apply in this contract. 
 

The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
The above insertions should correspond to the information provided in the invitation of bids. 
The employer is 
Chairman, DEENDAYAL PORT AUTHORITY. Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
Employer’s authorized representative is Chief Engineer DEENDAYAL PORT AUTHORITY. 
The nodal officer or his nominee is Executive Engineer/ Executive Engineer 
Annexe, Deendayal Pin 370-210 
Dist- Kutch (Gujarat) 
Nodal officer’s authorized representative is AXEN / AE / J.E 
The conciliator appointed jointly by the employer and contractor is:  
Name: -       ___________ 
Address: -    ___________  
 

The name and identification number of the contract is: -”HOUSE KEEPING & CLEANING OF OFFICE 
BUILDING AND SURROUNDING INSIDE AND OUTSIDE OIL JETTY AREA AT KANDLA  
 

The work consist of__________________________________________  
The start date shall be ______________________________ 
 
The following documents also form part of the contract  
 
The contractor shall submit a program for the works immediately after delivery of the letter of 
acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at Cargo jetty, DEENDAYAL PORT AUTHORITY, New Kandla 
 
The defect liability period is  NIL. 
 
The minimum insurance cover for physical property, injury and death is Rs.10 lakhs per occurrence with 
the number of occurrences limited to four. After each occurrence, contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 
 

The following events shall also be compensation events: 
 

The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 

The period between program updates shall be 15 days  
 The amount to be withheld for late submission of an updated program shall be Rs. 5000/- 
 The language of the contract documents is English            
 The law, which applies to the contract, is law of union of India 
 The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
 

Appointing authority for the Arbitrator is Chairman, DPA.  
 

Escalation is not Payable for this contracts. 
 

The employer terminates the contract for this convenience, 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
 
The period between program updates shall be 15 days  
The amount to be withheld for late submission of an updated program shall be Rs.5000/-  
The language of the contract documents is English 
The law, which applies to the contract, is law of union of India. 
The currency of the contract is Indian rupees  
Fees and types of reimbursable expenses to be paid to the dispute review expert 
 
 
 



________________________________________________________________________________ 
________________________________________________________________________________ 
 
Appointing authority for the Arbitrator is Chairman, DPA. 
The formulae for adjustment of prices are: 
 
A(i) Escalation is payable for contracts with duration more than 12 months and whose 
estimated cost is more than Rs.5 crores. However, only statutory variation limited to duties 
and taxes are considered for adjustment in contract price.  
A(ii) For calculating escalation, base prices should be taken as on the date of opening of the 
bids.  
 
B. The contract document should specify the suitable percentage of input for labour, 
materials like cement, steel, bitumen, POL and other materials and equipment usage for the 
purposes of calculating escalation.  
 
C. Escalation should be calculated based on 
    Notified fair wages and in the absence of which consumer price index for labour would be 
applicable,  
    Market rate for cement and steel,  
 Average official retail price of bitumen & POL and  
 Wholesale price index for other materials,  

 Published government documents should be used for calculation of escalation 
amount. 
 
D. Escalation reimbursement should be calculated for to the extent of 85% of the 
escalation so calculated.  
 
E. Beyond the contract period and during extended completion period, the variation in 
price will be at the frozen consumer price index / market rates prevailing on the original 
schedule date of completion of work expect when the delay is on port account. 
 
R=Value of work as defined in Clause 47.1 of conditions of contract.  
 
Adjustment formula: 
 
Price adjustment for increases or decreases in the cost shall be paid in accordance with 
the following formula:  
 

V  = 0.85 x Q x R X [(P-Po) / Po] 
 

V =  Variation in price on account of labour / diesel / cement / steel /  
bitumen during the month under consideration. 

Po = Market rate of diesel / cement / steel / bitumen on the date of  
opening of the bids. (Consumer Price Index for Labour) 

P = Market rate of diesel / cement / steel / bitumen during the  
Month Under consideration. (Consumer Price Index for Labour) 

Q = Percentage of labour / diesel / cement / steel / bitumen component 
R = Value of work during the month under consideration. 
 
Note: i) Escalation to be computed for relevant items. Percentage that shall govern the escalation 
under Q shall be predetermined and indicated in tender for each component i.e.; Labour, Fuel, 
Cement, Steel, etc. 

 
  



 
 
 
 
 

SECTION 5 
 
 

SPECIFICATIONS 

AND  

SPECIAL CONDITIONS 

  



Name of work  :    HOUSE KEEPING & CLEANING OF OFFICE BUILDING AND SURROUNDING 
INSIDE AND OUTSIDE OIL JETTY AREA AT KANDLA 

SPECIAL CONDITIONS AND SPECIFICATIONS OF WORKS 
 

Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are as under: -  
 The following clauses are not be applicable: 
 Section -1: 

 Clause 4.2.1 (k); Cl.no. 4.1(d), (e), (f), (h) &  Cl.no. 4.2 (j), 4.2.1 (d), (e), Cl no. 4.3 (iv)          
  Cl. no.4.4, 4.5;  

 Clause 8.2; 
 Clause 9.2. 
 Last Sentence in Clause 19.1, 19.2, 19.3 are not applicable However, the prospective bidder has to 

submit the tender document and its accompaniments duly signed on or after 7  days from the date 
of opening of tender (i.e. preliminary bid & technical bid stage). 

 Clause 20.1 is not applicable– However, the online Bids must be received by the Employer at the 
address specified above not later than __/__/2022.; 

 Clause 20.3; 
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3; 23.4, 25 
 Clause 27.1, 27.2, 32.3; 
 Clause 33.4 ;(and release their Bid security (EMD).) 
 Clause 35. 
 Clause 36. 
 Clause 5.2 (Joint Venture) 
Section - 2: 
 The clauses (c), (d), (g) & (h) of the SPECIMEN FOR FORM OF BID will not  

 be Applicable; 
 Following statements of Contractor’s Bid are not applicable : 

” We accept the appointment of __________________ as the conciliator. 
     (OR) 
We do not accept the appointment of ________________ as the conciliator and 
propose instead that _______________ be appointed as Conciliator whose daily fees 
and biographical data are attached.”; 

   Table no. 5, 6 & 7 of Pre-qualifications of bidders. 
Section – 3: 
 Para 2 of Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in clauses 24 and 25. The names of 
the Adjudicator is defined in the Contact Data.; 

 Clause 7; 8; 9 
 Clause 21.1, 24, 25, 26; 
 Clause 43; 45, 44 & 48; 
 Clause 47; 
 Clause 50. 
 Clause 51 & 58. 
Section – 4 : 
 Following statements of Contract Data are not applicable : 

 “The conciliator appointed jointly by the employer and contractor is:  
Name: -       ___________ 
Address: -    ___________ “ 
Price Adjustment formulae of Contract Data : 

 The Schedule of other contractors 
 The schedule of key personnel 

Section – 8 : 
 Following forms are not applicable : 

 Specimen EMD (Bank Guarantee Format) 
 Specimen B.G. for Advance Payment & stage payment.  
 Form of Disputes review board agreement. 
 Performa for Power of Atonally for Lead member of JV. 
 Performa for JV/Continuum Agreement.   
 Joint Venture Partner information form. 
 Performa for Power of Attorney for lead member of JV. 
 Performa for JV/Consortium Agreements. 



GENERAL SPECIAL CONDITIONS 
 
1. The provision in special conditions which form a part of the contract shall have 

precedence over those specified in General Conditions in case of diversity, if any. This 
is a Percentage rate tender. 

 
2. The tender for the work shall remain open for acceptance for 120 days from the date of 

its opening. 
 

3. The value of the stamps to be affixed on the agreement shall be of appropriate value 
prescribed for bond as per latest provision of law enforced on the date of execution 
contract same shall be borne by the contractor.  However, if the contractor furnishes 
G.P.Notes or approved guarantees in respect of part of security deposit, the stamp duty 
chargeable for the amount shall be as prescribed for agreements and payable in 
accordance with latest provision by law in force at the time of execution of the contract.  
All the cost of the stamp duty shall be borne by the contractor. 

 
4. The stamp duty paper of requisite value shall be furnished by the contractor within 10 

days from the date of issue of letter of acceptance, failing which he will not be 
permitted to start the work. 

 
5. The tenderers are expected to have full knowledge of the site of work and local working 

conditions in the Port before submitting the tenders.  The port is basically an 
operational area dealing mainly with stacking, loading and unloading of import/export 
cargo and movement of traffic in or out of the port.  The Engineer-in-Charge will after 
issue of work order will give to the contractor possession of so much of the site as in 
the opinion of Engineer-in-Charge may be required to enable the contractor to 
commence and proceed with the construction of work and will from time to time as the 
works proceed give to the contractor possession of such portion of the site as may in 
the opinion of Engineer-in-Charge be required to enable the contractor to proceed with 
construction works without interruption of the work in accordance with the 
requirement.  However, all efforts will be made to handover entire clear site at the time 
of starting of work.  No claims/disputes about idling of power machineries and hot mix 
plant etc. what-so-ever for handing over the site of work late for starting the work shall 
be entertained. 

 
6. If the contractor suffers any delay the Engineer-in-Charge may grant at his discretion 

an extension of time for completion of work.  However, no claims/disputes etc. arising 
out of extension of time so granted shall be entertained. 

 
7. The work shall be done strictly in accordance with specification laid down in latest IRC 

standard, latest IS codes in practice for different building trades, in addition to the 
specifications given in Schedule “B” of the tender, approved plan and the instructions 
issued by the Engineer-in-charge from time to time. 

 
8. The work shall be carried out in accordance with the best standards of work-man ship 

and to entire satisfaction of Engineer-in-Charge. 
 

9. An order book is to be maintained by the contractor at the site of work and orders and 
instruction written in the order book shall be deemed to have been legally issued to the 
contractor and the contractor shall sign each entry in the order book as a token of 
having the seen the same.  The order book shall be property of the Board and shall be 
handed over to the Engineer-in-Charge of the work in good condition after the 
completion of the work or whenever required by the Engineer-in-Charge. 

 
10. The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

 
 

 



11. The contractor shall have to make good all damages done by him to the structures 
nearby while executing the work and no extra payment shall be made to him on that 
account. 

 
12. All the materials required to be used in the work shall have to be got approved from the 

Engineer-in-Charge before use, before stacking at the site of work. 
 

13. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule of 
Rates unless stated otherwise stated in contract. In case of any ambiguity the decision 
of the Engineer-in-charge shall be final. 

 
14. The notes and dates furnished in DEENDAYAL PORT AUTHORITY, Schedule of Rates 

in force will be considered for measurement purpose in the case of lead, weight, 
allowance for voids etc. of the materials. 

 
15. All the labour acts, rules and regulations in force from time to time are to be followed 

by the contractor.   
 

16. The contractor shall have to obtain necessary license from the Assistant Labour 
Commissioner (Central) Adipur in case he has to engage 10 or more workers on any 
day during the execution of work. 
 

17. Deleted. 
 

18. For Item No.5 & 6 of removal of dead body of animal, the dead animal must be removed 
as and when required within 4 hours of receipt of order/ instructions. Contractor has 
to arrange all the necessary equipments, labour, etc.  nothing extra shall be paid.  
Dead animal should be removed in covered position and shall not be thrown in such a 
place to may cause inconvenience to the public or staff of nearby residents. 
 

19. All the safety rules and health measures must be adopted by the contractor while 
working. 
 

20. For Item No.4, all the waste collected from the Gully Trap / Inspection Chamber / 
Manholes must be removed at a time when operation in progress. 
 

21. For Item No. 3, the cleaning and sweeping of Staircase, Balconies, landing, ground floor 
back side landing and removal of waste dry and wet condition from house to house 
dustbin and from landing dustbin and collected waste keep into nearest main dustbin. 
 

22. For Item No. 1 to 4, the water will be supplied Free of Cost for cleaning of toilet blocks 
at various places / offices mentioned. However all necessary arrangements shall be 
made by the contractor at his own cost. 
 

23. For Item No. 1, the contractor has to arrange for cleaning of Toilet Blocks, twice a day, 
otherwise penalty will be charged for full particular block/building at the double 
amount quoted by the contractor for non-cleaning of all toilet or any part of toilet unit. 
 

24. All the precautions regarding the safety of the work shall have to be taken and the 
instruction of Engineer-in-charge in this respect shall have to be followed strictly. 
 

25. Unless otherwise provided none of the permanent works shall be carried out during 
night, Sundays or authorized holidays without the permission in writing, however 
when the work is unavoidable or necessary for the safety of life, properties or works the  

 
 
 
 
 

 
 



contractor shall take necessary action immediately and inform the Superintending 
engineer accordingly. 
 

26. The Engineer-in-charge may delete any number of items included in his tender 
(contract) without assigning any reasons and without any financial liability. 
 

27. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for the 
purpose of execution of work will have to be arranged by the contractor at his own cost, 
and storing of such tools, plants etc. will have to be made by him. 
 

28. The contractor has to make his own arrangement for the storage of materials at site or 
work. 
 

29. Borrowed materials shall not be taken from the land of the DEENDAYAL PORT 
AUTHORITY. 
 

30. The contract period is 24 (Twenty-Four) months and the same can be extended for 
further period six months maximum with mutual consent. Payment will be paid to 
contractor for this extended period as per the original contract & condition without any 
extra increase on Quoted rates of tender. 

 
31. Payment with required deduction as per contract condition shall be made on monthly 

basis (only one bill per month under this contract) for the items executed in the 
preceding month. 

 
32. In the event of the contractor(s) committing a default or breach of any of the provisions 

of the boards contractor’s labour regulations and model rules for the protection of 
health and sanitary arrangements for the workers as amended from time to time or 
furnishing any information or submitting or filling any statement under the provisions 
of the above regulations and rules which is materially incorrect, he/they shall without 
prejudice to any other liability, pay to the board a sum not exceeding Rs.200/- for 
every default breach or furnishing, making, submitting filling such materially incorrect 
statements and in the event of the contractor (s) defaulting continuously in this 
respect, the penalty may be enhanced to Rs.200/- per each day of default subject to a 
maximum of 5 percent of the estimated cost of the work put to tender the decision of 
the engineer-in-charge shall be final and binding on the parties.  

 
33. All the material like Acid, phenyl, Naphthalene balls, room spray, Gova broom, Reshmi 

broom, pochha, wipes etc. shall be got approved before put into use. 
 

34. Contractor should deposit material like Acid, phenyl, Naphthalene balls, room spray, 
Gova broom, Reshmi broom, pochha, wipes etc. to in site store. However, contractor 
shall submit the bills of the same to the site supervisor. 

 
35. Contractor shall bring all the material in good condition and in seal pack condition. No 

loose material shall be allowed in any case. 
 

36. Contractor should deploy minimum of 2 (Two) Nos. of Supervisor for smooth execution 
of work per day and in case of short supply, contractor will be panelized by 
Rs.1500/day. 

 
37. The time of work shall be fixed by the engineer in charge. Looking to the necessity of 

work, all the labours / sweepers including supervisory staff remains present as 
directed. No argument shall be entertained in this matter. 

 
38. Contractor shall have to deployed minimum 34 (Thirty-Four) nos. of sweeper per day 

and in case of short supply, contractor will be penalizing by Rs.1000/day.  
 

39. Since the work is to be carried out in office building hence decent labour with specified 
uniform may be deployed. 

 
 
 



 
 
 
 
 
 

40. Deleted. 
 

41. Deleted. 
 

42. Contractor shall provide Daily Inspection Report from the concern users of office/ 
toilets of satisfactory workmanship / attendance. Performance shall be given by the 
Engineer in charge.    

 
43. The contractor shall have to clean all the internal drainage lines upto main drainage 

line without claiming any extra cost. 
 

44. The contractor shall have to clean surrounding area of office buildings without any 
extra cost. It is part of work. No claims shall be entertained in this matter. 

 
45. Cleaning of storm water drain outside is to be carried out as directed by Engineer-In-

Charge.  
 

46. The garbage and other dirt/pieces/items such as polythene bags, wooden pieces, 
plastic bottles, animal waste, stone, cloth or any other litters within the work of 
contractor’s operation will have to be picked-up by him and the same shall be put in 
designated bins. 
 

47. The contractor shall comply with at his own cost the rules and regulations in force 
from time to time for the entry of him and his persons for carrying out the work in the 
port area  

 
48. Barricading, including proper lighting arrangement in the night at the required places 

shall have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained approaches and 
road diversions with suitable sign boards for indications of road signs etc. as directed 
by the Engineer-in-Charge. 

 
49. Income tax deduction at applicable rates and surcharge as applicable thereon shall be 

made while making the payment to the contractor for carrying out the work and only 
net amount shall paid as directed by the Central Board of the direct taxes, Ministry of 
Finance, Government of India. 

 
50. Any taxes, royalty or any other escalation in prices etc. in materials purchased or on 

materials quarried or tax if any on the works contracts in question should be borne by 
the firm / contractors alone and the Port Trust Board has nothing to do with the same. 

 
51. The Engineer-in-Charge will be entitled to deduct and adjust any sums of money 

payable by the contractor to the board under the terms of any contract executed by 
him or his behalf from the security deposit or from any sums due or becomes due from 
the present contract. 

 
52. All the work until handed over to the Engineer-in-Charge shall stand at the risk of the 

contractor who shall be responsible to make good at his own cost. All the losses and 
damage caused by or due to fires, weather, tides or any other reasons. Contractor shall 
hand over the work in good order and conditions and in conformity in every respect 
with the requirements of the contract.  

 
53. All the glass, shrubs, plants and foreign matter etc. in the alignment of the site and 

within the site of work shall have to be cleared, if required without any extra cost. 
 

54. During the execution of work the contractor shall employ only such persons who are 
careful, perfectly skilled and experienced in his field of work.  The Engineer-in-Charge 



shall be at liberty to object and ask the contractor to remove from the work any person 
employed by the contractor for execution of work, in the opinion of Engineer-in-Charge, 
misconducts or he is found negligence in the proper performance of his duties as such 
persons shall not be again employed on the work without permission of Engineer-in-
Charge. 

 
55. All the precautions regarding the safety of the work shall have to be taken and the 

instruction of Engineer-in-charge in this respect shall have to be followed strictly. 
 

56. Unless otherwise provided none of the permanent works shall be carried out during 
night, Sundays or authorized holidays without the permission in writing, however 
when the work is unavoidable or necessary for the safety of life, properties or works the 
contractor shall take necessary action immediately and inform the Superintending 
engineer accordingly. 

 
57. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be made 
by him. 

 
58. The contractor has to make his own arrangement for the storage of materials at site or 

work. 
 

59. Deleted. 
 

60. For execution of work, contractor has to construct temporary offices, store, labour 
room toilet etc. at his own cost. Nothing will be paid for these purpose and on 
completion of the work, before handing over the site contractor has to dismantle all 
these temporary structure erected by him. Completion certificate will be issued only 
after compliance of above aspect. 

 
61. The tenderers are not expected to make any post tender modifications hence the 

tenders should not make any correspondence regarding the tender after submission of 
the same on due date and time. No cognizance of any correspondence shall be taken, if 
any tenderer persists with the same, necessary action will be initiated against him. All 
the tenders reached on or before the due date & time shall be opened, if otherwise in 
order. 

 
62. The temporary electrical connection if required for the work shall be arranged by the 

contractor from the concern department of DEENDAYAL PORT AUTHORITY at his own 
cost if available otherwise contractor has to make his own arrangement for the same. 

 
63. The contractor shall have to make his own arrangement for potable water required for 

the workers. 
 

64. The tender documents submitted by the contractor and correspondence exchanged 
between him and DEENDAYAL PORT AUTHORITY prior to the acceptance of tender and 
thereafter shall form part of an agreement even though formal agreement duly signed is 
not executed. 

 
65. FORCE MAJURE: This will be restricted to acts of God only. 

 
66. While evaluating tenders regards should be paid to National Defense and Security 

Condition. 
 

67. Deleted. 
 
 
 
 
 
 



68. Tenderers are required to furnish their bank account details as per enclosed Performa 
in order to arrange payment through Electronics Clearing System. 

 
69. Deleted. 

 
70. Deleted. 

 
71. Deleted. 

 
72. Deleted. 

 
73. In the event of the tender being submitted by a firm, it must be signed separately by 

each constituent thereof or in the event of absence of any partner, it must be signed on 
his behalf by a person holding a power of attorney from him to do so. 

 
74. In the case of discrepancy between the schedule of quantities, the specifications and/or 

the drawings, the following order of preference shall be observed:- 
 

I) Description of schedule of quantities. 
II) Particular specification and Special condition, if any. 
III) Drawings. 
IV) C.P.W.D. specifications. 
V) Indian standard specifications of B.I.S. 

 
75.  Since the work is to be carried out. In office building hence decent workers with 

specified uniform may be deployed.  
 

76. Deleted. 
 

77. The contractor shall have to arrange the entry permit from CISF.  
 

78. Contractor has to open PF accounts of Labour working at site of work.    
 

79. The Bank Guarantee submitted towards Security deposit should be of any 
Nationalized/Scheduled Bank (except Co-operative banks) having its branch at 
Gandhidham. The Bank Guarantee received from respective bank through registered 
A.D. shall only be accepted. 

 
80. The tenderers should submit firm offer without any price variation and no escalation 

will be considered. 
 

81. The bidder shall give undertaking that they have not made any payment or illegal 
gratification to any person authority connected with the bid, process so as to influence 
that bid process and have not committed any offence under the PC act in connection 
with the bid. 

 
82. The Contractor shall affix seal along with signature in the Tender, failing which the bid 

/ Tender will be considered as non-responsive and be liable to discharge. 
 

83. All payments to contractors shall be made direct to the bank account of the contractors 
for which necessary details shall be furnished by the contractor including PAN. 

 
84. The rates offered by the contractor and accepted by the DEENDAYAL PORT 

AUTHORITY shall remain firm during the carried of the contract and extension. 
 

 

 

 

 

 



85. DEENDAYAL PORT AUTHORITY reserves all rights to rejects or accept any bidders offer 
as per their technical and commercial evaluation. 

 
86. Deleted. 

 
87. The bidders shall disclose any payment made or proposed to be made to any 

intermediaries /agents etc. in connection with bid. 
 

88. Deleted. 
 

89. Deviation in quantities 
Normally deviation means deviation  in  quantities of agreement items, 

i.e. where there is increase or decrease in  the quantities of items of work 
specified  in  the agreement. 

Rates for such deviated items  shall  be calculated strictly as per the 
provision  of agreement clauses. 

 

 
90. Deleted 
91. Deleted 
92. Final bill of all works  shall be paid as per KPT’s citizens’ charter.   In case 

contractor fails to  submit the final bill  within 2  months of completion of  
work,  the process of final bill should be initiated by the E-I-C suo-moto to 
thwart  the efforts of contractor to delay the preparation of final bill which in 
all probability may be in the minus. Similarly E-I-C should not delay 
recoveries for any overpayments detected/ the recoveries being disputed by 
the contractor on the plea that contractor has gone to Arbitration. 

93. INTEGRITY PACT 
The bidder has to execute Integrity pact agreement with DEENDAYAL PORT 

AUTHORITY (As per Appendix enclosed).  Shri S.K.Sarkar, IAS (Retd.) and Shri 
Saurabh Chandra, IAS (Retd.) has been nominated as Independent External 
Monitor for Integrity Pact whose address is as under: 

 

 (1) Shri S.K.Sarkar, IAS (Retd.)         (2) Shri Saurabh Chandra, IAS (Retd.)  
 B-104, Nayantara Aptt.,                       A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
 New Delhi – 110 075                            Mobile No. 9871322133   
 Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 
 Email :- sksarkar1979@gmail.com  

 

  Scanned copy of pre- contract Integrity Agreement (as per appendix) is to be 
uploaded along with the bid. Original hard copy of Pre contract  Integrity Pact 
Agreement shall be submitted by post or hand immediately after closing date 
of online E-tender failing which tender shall be considered irrelevant. 

 

94. Deleted. 
 

95. Deleted. 
 

96. Arbitration 
(i)   Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions here in 
before mentioned and as to the quality of workmanship or materials used on the work 
or as to any other question, claim right, matter or any other thing what so ever, in 
any way arising out of or relating to the contract, design, drawings, specifications, 
estimates, instructions, order or to the condition or otherwise concerning the work or 
regarding the execution or failure to execute the same whether arising during the 
progress of work or after the completion thereof as described here in after shall be 
referred to the Chairman for sole arbitration by himself or by any Office appointed by 
him.  

 (ii) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matter to which the 
contract relates and that in course of his duties as an employee of the Board or the 



Government, he had expressed views on all or any of the matters in dispute or of 
different. 

  The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator.   

 (iii) It is also a term of the contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 

 (iv) It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not thereafter shall be referred to 
arbitration.  However, this would not apply to the questions and disputes relating to 
liabilities of parties during the guarantee period after completion of the work. 

 (v) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 

 (vi) It is also a term of the contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Nodal officer or his nominee that 
the final bill is ready for payment, the claim of the contractor shall be deemed to have 
been waived and absolutely barred and the Port Trust shall be discharged and 
released of all liabilities under the contract in respect of these claims. 

 (vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

 (viii) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
the contract. 

 (ix) The arbitrator from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

 (x) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 
Act, 1996 or any statutory modifications or re-enactment thereof and rules made 
there under and for the time being in force shall apply to the arbitration proceedings 
under this clause. 

 (xi) It is also a term of the contract that if any fees are payable to the arbitrator, this shall 
be paid equally by both the parties. 

 (xii) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

 (xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion”. 

 

97. DEENDAYAL PORT shall employ third party quality monitoring to the work for the 
purpose of quality proof. The contractor shall extend all necessary assistance, services 
as may be required without any extra cost. Necessary tests shall be carried out if 
directed by the Quality monitoring authority employed by the DEENDAYAL PORT 
AUTHORITY. The observation, findings, mistakes etc. pointed out by the third party 
quality monitoring consultant and conveyed by Engineer in charge shall have to be 
complied and rectified to the entire satisfaction of Engineer- in-charge and the decision 
of engineer in charge with regard to compliance and rectification shall be final and 
binding to the contractor. 

98. All the rules and regulation governing by DPA shall be applicable. 
99. Deleted. 
100. Deleted. 
101. Deleted. 
102. Deleted. 
103. GST REGISTRATION 

 While submitting tender, INCOME TAX PAN, GST Registration has to be 
mentioned. The GST Registration No. should invariably be mentioned in the 
bid/tender/quotation, failing which the bid / tender / quotation will be 
considered as non – responsive and be liable for discharge. 

 Tenderers are required to furnish their bank account details as per enclosed 
Performa in order to arrange payment through Electronics Clearing System. 



 Information regarding income tax, Permanent account number (PAN), GST 
Registration number may be enclosed along with the documents. 

 The contractor has to quote for the GST Registration No. invariably failing which 
bid will be liable to be rejected and discharged. 

 It is mandatory to upload scanned copies of all documents including GST 
Registration, PAN etc. as stipulated in the bid documents. If such documents not 
uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

 Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to 
date filed return if required. 

 The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by KPT after 
ascertaining necessary compliance as per Goods & Service Tax, 2017. All other 
duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 TDS @ 2% on GST will be deducted at the time of payment of bill. 
 Contractor / service provider / supplier etc. has to ensure timely and proper 

filling of GSTR1 so that DEENDAYAL PORT AUTHORITY can avail input tax credit 
in timely manner. In case DPA not allowed input tax credit due to failure on part 
of the contractor / service provider / supplier etc., it will be financial loss to the 
DPA and therefore same shall be recovered from the payment / deposit of the 
contractor / service provider / supplier. 

104. Deleted. 
105. Contractor has to disburse the payment directly to the bank account of 

persons deployed as per labour laws and has to submit monthly proof thereof. 
106. Deleted. 

 
 

Contractor               Superintending Engineer (PL) 
       DEENDAYAL PORT AUTHORITY 

 
 
 
 
 

  



 
 
 
 
 
 
 

SECTION 6 
 
 

DRAWING 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

 
SECTION 7 

 
 

BILL OF QUANTITIES 
 
 

 

 
 
 
 
 
 

 
 
 
 
 
 
 
 

  



SECTION 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



Specimen EMD (Bank Guarantee Format) 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. 
To be executed on Rs.300/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name 
of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that, 
according to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon 
receipt by us your first demand in writing accompanied by a written statement stating that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board during 
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance 
with the Instructions to Tenderers. 

This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 

signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  
(i) Our receipt of a copy of your notification to the Tenderer of the name of the 

successful Tenderer; or  
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 

extended period thereof; 
Consequently, any demand for payment under this guarantee must be received by us at the 
office on or before that date. 
 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so 
should also be enclosed] 
 
 
 
 
  



SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.300/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning there of be deemed to include the Board of Deendayal 
Port Authority (its successors and assigns) having agreed to release Secured Deposit payment to 
hereinafter called the contractor/s) 
(Name of the contractor/s) Under the terms and conditions of the contract, vide 
____________________________’s letter No____________________ 
(Name of the Department)Date _____________ made between the contractors and the Board for 
execution of __________________________________ covered under Tender No._________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of Security Deposit 
in cash or Lodgment of Government  Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and conditions of the said contract, on production of a bank Guarantee 
for Rs.______________ (Rupees________________________________) only we, the (Name of the Bank 
and Address)  _____________________________________________________(hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an 
amount not exceeding Rs. ________________  (Rupees_____________________________________) only 
against any loss or damage caused to or suffered or which would be caused to or suffered by 
the Board by reasons of any breach by the contractors of any of the terms and conditions of the 
said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely 
on a demand from the Board starting that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of the contractors 
failure to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of Bank and 
Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to 
extend the time of performance by the said contract or to extend the time of  performance  
 



by the said Contractors from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the board against the said Contractors and to forebear or 
enforce any of the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 
Signature  

 



SPECIMEN BANK GUARANTEE ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated under the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority, (its successors and assigns) having agreed to release stage 
payment to (hereinafter called the “contractor”) 
 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government  
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay 
to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused 
to or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of 
loss or damage caused to or which would be caused to or suffered by the Board by 
reason of the contractors failure to perform the said contract. Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
any amount not exceeding Rs. _____________ (Rupees________________________) only.  
 
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by 

the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
such payment. 

4. We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said contract 
have been fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 



of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but 
at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend 
the time of  performance by the said Contractors from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by 
the board to the Contractors or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving 
us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Board in writing. 
 

9. Notwithstanding anything contained herein: 
(b) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 

________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
(Name) 
Signature  

  



STAGE PAYMENT 

 (To be executed on Rs.300/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated under the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority, (its successors and assigns) having agreed to release stage 
payment to  (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government  
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay 
to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused 
to or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of 
loss or damage caused to or which would be caused to or suffered by the Board by 
reason of the contractors failure to perform the said contract. Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
any amount not exceeding Rs. _____________ (Rupees________________________) only.  
 
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by 

the contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
such payment. 

 

4. We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said contract  
 
 



have been fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but 
at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of 
Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend 
the time of  performance by the said Contractors from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the board against 
the said Contractors and to forebear or enforce any of the terms and conditions 
relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by 
the board to the Contractors or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving 
us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 

________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
Signature  

 

 

 

 

 



DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 ………. 
Between …………………   (“The    Employer/    Board”)   and ……………………………..(“the 
contractor”), and the Disputes Review Board  (“ the DRBoard “)  consisting of one/three DRBoard 
Members,  (Members from either party, i.e. contractor and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the execution of 
…………………………………………… Project name)………………… (the “contract”) and WHEREAS, 
the contract provides for the establishment and operation of the DRBoard NOW THEREFORE, 
the parties hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in accordance with this 

DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members should not give 

any advice to either party or to the Nodal Officer or his nominee concerning conduct of the 
works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his 
nominee, or a financial interest in the contract, except for payment for services on the 
DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   
contract, or the Nodal Officer or his nominee, expect for fee based consulting services on 
other projects, all of which must be disclosed prior to appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any all 
recent or close professional or personal relationships with any director, officer, or 
employee of any party to the Nodal Officer or his nominee, and any and all prior 
involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or otherwise by 
either arty to the contract, or the Nodal Officer or his nominee, expect as a DRBoard 
Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement with 
any party to the contract, or with the Nodal Officer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is completed 
or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in writing 
to the Employer/Board, the contractor, the Nodal Officer or his nominee, and one another 
any fact or circumstances which might be such to cause either the Port or the contractor 
to question the continued existing of the impartiality and independence required of 
DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the contract and in 

this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his 
nominee, and one another any fact or circumstances which might be such to cause either  
 
 



the Employer/Board or the contractor to question the continued existence of the 
impartiality and independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the DRBoard 

may request including contract document, progress report, variation orders, and 
other document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 
DRBoard, including conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities after 
issuance of the taking over certificate and the DRBoard’s issuance of its Recommendation 
on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this 
Agreement. 

7. The DRBoard Members are independent and not employees or agents of either the 
Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability arising from 
the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally by 
the Employer/Board and the Contractor.  If the DRBoard requires special services, such as 
accounting, data research and the like, both the parties must agree and cost shall be 
shared by them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the Employer/Both 
and the contractor and the nodal officer are his nominee at regular intervals, at times 
of critical construction events, and at the return request of either party. The timing of 
site filing agreement shall be fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of the 
works followed by an inspection of the work, both attended by personal from the 
employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare minutes 
of the meeting and circulate them for comments of the parties and the nodal officer 
or his nominee. 

 
11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the Nodal Officer or 

his nominee, the objecting party may file a written Notice of Dispute to the other party 
with a copy to the Nodal Officer or his nominee starting that it is given pursuant to 
clause [number] and starting clearly and in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing within 7 
days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal to the 
response is filed with the responding party within 7 days of receiving the response. Both 
parties are encouraged to pursue the matter further to attempt to settle the dispute. 
When it appears that the dispute cannot be resolved without the assistance of the 
DRBoard either party may refer the dispute to the DRBoard by written Request for 
Recommendation to the Board, the other party and the Nodal Officer or his nominee 
starting that it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific issues of the 
dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the dispute 
requires the DRBoard’s assistance, the DRBoard shall decide when to conduct a hearing 
on dispute. The DRBoard may request that written documentation and arguments from 
both parties be submitted to each DRBoard Members before the hearing begins. The 
parties shall submit insofar as possible agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 
nominee shall each have ample opportunity to be head and to offer evidence. 



The DRBoard’s Recommendation for resolution of the dispute will be given in writing, to the 
Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as possible, 
and in any event not more than 28 days after the DRBoard’s final hearing on the dispute. 
 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would be more 

convenient and still provide all required facilities and access to necessary documentation 
may be utilized by the DRBoard. Private sessions of the DRBoard may be held at any 
location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 
representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning the merit 
of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its 
Recommendation. All DRBoard deliberation shall be conducted in private, with all 
individual views kept strictly confidential. The DRBoard’s Recommendations, together 
with an explanation of its reasoning shall be submitted in writing to both parties and t 
the Nodal Officer or his nominee. The pertinent contract provision, applicable laws and 
regulations, and the facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. If this proves 
impossible, the majority shall decide, and the dissenting member any prepare a written 
minority report for submission to both parties.  
[Notes: Delete if it is one member DRBoard] 

 
13. If during the contract period, the Employer/ Board and the contractor are of the opinion 

that the Disputes Review Board is not performing its function properly, the Employer/ 
Board and the contractor may together disbanded the Disputes Review Board. In such an 
event, the disputes shall referred to Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 
DRBoard shall stand disbanded with effect from the date specified in the notice. The notice 
shall posted by a registered letter with AD or delivery of the letter, even if he refuses to do 
so. 

 
 
 
 
 
 
  



SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us 
to participate in due time for the submission of tender on the basis of provisions 
made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or 
the contractual capacity of the firm or joint venture changes, we commit ourselves to 
inform you and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other evaluation.  
(e) We also state that no changes have been made by us in the downloaded tender 

document and also understand that in the event of any discrepancies observed, the 
printed tender document no. ________ is full and final for all legal/contractual 
obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
                ___________________________ 
 
 
 
 
 
 
 
 
 
 
 
  



SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Trustees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ dated_________ for 

Rs._________ favoring yourselves  

                                                          issued on a/c of M/s.____________________________________ 

 (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. ______________________________________validity for expiry 

uptodate__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are 

binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

  



SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We---------------------------------------------------------------------------------------------------------------------- do hereby 

confirm that Shri ……………………………. (Name, designation and Address) is/are authorized to 

represent us to bid, negotiate and conclude the agreement on our behalf with you against 

tender no. --------------- and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 
 
 
 
 
 
 
 
  



 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 

to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be liable 

for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 

schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on _________________day of _______________, __________ [insert date of signing] 



Annexure-__ 

 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

This  Joint  Venture  /Consortium  Agreement  is  made  and  entered  into  on this 

…….. day of ……..20…  by and between (i) M/s……….Name of the firm to be filled-
in)…………., (ii) M/s………….(Name of the firm to be filled-in)………….., primarily for the work 

under the DEENDAYAL PORT AUTHORITY. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)  M/s… (Name of the firm to be filled in) is engaged in 

……….……….(Details of the works undertaken by the party) 

 

(ii)  M/s… (Name of the firm to be filled in) is engaged in 

…………….(Details of the works undertaken by the party) 

(iii) ………………………………………………………………………………. 

 

1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as Employer), 
the (Designation of HOD), DEENDAYAL PORT AUTHORITY has invited bids from the 
experienced, resourceful and bonafied Contractor with proven technical and financial capabilities 
of executing the work (Name of work). 

1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the DEENDAYAL PORT AUTHORITY and 
have mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common 
bid for the project and to carry out the project works in the event of award of the contract, in 
association with each other and (……Name of Partner to be filled in………) shall be the Lead 
Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name of Partner to be 
filled in………) shall be the other partner(s). 

 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

 

1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled in………) 
…………………and shall consist of (i) (……Name of the firm to be filled  in………),  (ii)  
(……Name  of  the  firm to  befilled-in………),…………….,parties to the present agreement. 

1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties to  

 



enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the date 
of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by the 
parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement after 
award of contract till the expiry of this agreement will be borne by the parties as hereinafter 
provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under the 
contract, upon receipt of payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 
legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the bidding 
process and the bid document shall be signed by legally authorized signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation shall 
be: 

 

(i) M/s……… (Name of the partner to befilled-in) - …….. 

 

(ii) M/s……… (Name of the partner to be filled-in)  - ………… 

 

(iii)  ………………………………………………………………………. 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the execution of 
the project in accordance with the Contract terms, in the event of award of contract. The 
delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract execution. 

 

b) (……Name of Partner to be filled-in………) shall carry out the following 

works :- ………………………………… 

c) (……Name of Partner to be filled-in………) shall carry out the following 

Works:- …………………………………. 

d) ………………………………………………………………………….… 

 

1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 

 



1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable to the 
Board of DEENDAYAL PORT AUTHORITY for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract irrespective 
of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV/Consortium shall be routed 
through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions for and 
on behalf of the partner(s)of the JV/Consortium and to carry out the entire execution of the 
contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) of 
the Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any partner and 
arrangements for providing the required indemnities. 

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from the 
Bank account of the individual partners) to which individual partners shall contribute their share 
capital / or working capital. The financial obligation of the consortium shall be discharged through 
the said JV/ Consortium Bank account only and also all payment received by consortium from the 
DEENDAYAL PORT AUTHORITY shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above and 
have assured each other to duly perform the reciprocal promises and obligations on either side 
for effective implementation of the JV/Consortium for proper and due completion of the works 

envisaged, in the event of award of contract to the JV/Consortium and have affixed their signature 
in this indenture on this the ……….day of…….20... 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 

 

Witness1 

 

Witness2 

  



Annexure - __ 
 

PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 
 

By this Power-of-Attorney executed on this ….day of …..(month) of 20…,   we, 
 
(i) (……………………………….Name of legally authorized signatory of first partner to be filled 
in………), (ii) (………………………..Name of legally authorized signatory of second partner
 to be filled in ), 
……………………………………………………………… hereby jointly authorize and 

agree the  Lead Partner,    M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and incur all liabilities 
therewith on behalf of the partner(s) of the JV /Consortium during the bidding process; and (b) in 
the event of a successful bid, to incur liabilities and receive instructions for and on behalf of the 
partner(s) of the JV /Consortium and to carry out the entire execution of the contract including 
payment for the work of (….Name of work…...) exclusively through Lead Partner. 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
(ii) Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 



INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 
The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 
competitiveness in transactions by various organizations of the Government of India. Public 
procurement is an area of concern for the CVC, and many steps have been taken to put proper 
systems in place. In this context, Integrity Pact (IP), a tool conceptualized and promoted by 
Transparency International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping that all 
organizations under the Ministry will implement IP. IP should cover every tender / procurement 
above a 
specified threshold value. The threshold value of contracts / procurements / transactions 
incorporating IP would be such that it covers 90% by value of all contracts / procurements / 
transactions of the organization in the last 3 years. Presently the threshold is fixed as Rs. 3.00 
crore. IP essentially envisages an agreement between prospective vendors / bidders, and 
DEENDAYAL PORT AUTHORITY, committing the persons / officials of both sides not to resort to 
any corrupt practice in any aspect of the contract at any stage. Only those vendors / bidders, 
who commit themselves to IP with DPA, would be considered competent to participate in the bid 
process. Any violation would entail disqualification of the bidders and exclusion from future 
business dealings. IP, in respect of a particular contract should cover all phases of the contract, 
from the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, 
i.e. final payment or the warranty / guarantee period. IP would be implemented through 
Independent External Monitor (IEM), who are eminent persons appointed by the organization, 
with approval of CVC. The term of appointment for an IEM would be 3 years. Name of the IEM 
will be 
mentioned in NIT. The IEM would review independently and objectively assess, as to whether 
and to what extent parties have complied with their obligations under the IP. IEM would have 
access to all contract documents, whenever required. The bidders may raise disputes / 
complaints if any, with the IEM. The IEM would examine complaints received by them and give 
their recommendations / views to the Chairman of Port Trust. Recommendations of IEM would 
be in the nature of advice and would not be legally binding. Their role is independent in nature 
and the advice once tendered would not be subject to review at the request of the organization. 
Shri S.K.Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) has been appointed IEM 
by DPA from 2013 to 2016. Draft condition to be incorporated in the Draft Tender papers 1) Then bidder 
has to execute Integrity pact agreement with DEENDAYAL PORT AUTHORITY ( As per Appendix ) 
Shri S.K.Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) has been nominated as 
Independent External Moniter for Integrity Pact whose address is as under; 
          (1) Shri S.K.Sarkar, IAS (Retd.)             (2) Shri Saurabh Chandra, IAS (Retd.)  
 B-104, Nayantara Aptt.,                       A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
 New Delhi – 110 075                            Mobile No. 9871322133   
 Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 
 Email :- sksarkar1979@gmail.com  
2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up loaded along with 
the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or hand 
immediately after closing date of online E-tender failing which tender shall be considered irrelevant. 
 
INTEGRITY PACT BETWEEN 
DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The Principal" 
AND 
 
(Name of The bidders and consortium members).............................hereinafter referred to as "The 
Bidder/Contractor 
Preamble : The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. .......................... The Principal values full compliance with all  
 
 



relevant laws and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidders. The Central Vigilance Commission (CVC) has been 
promoting Integrity, transparency, equity and competitiveness in Government / PSU transactions and 
as a part of Vigilance administration and superintendence, CVC has, recommended adoption of 
Integrity Pact and provided basic guidelines for its implementation in respect of major procurements 
in the Government Organizations in pursuance of the same, the Principal agrees to appoint an 
external independent Monitor who will monitor the execution of the contract for compliance with the 
principles mentioned above. 
 
Section 1 - Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles :- 
(a) No employee of the Principal, personally or through family members, will in connection with the 
execution of a contract, demand, take a promise for or accept, for him/herself or third person, any 
material or immaterial benefit which he/she is not legally entitled to. 
(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all 
BIDDERs the same information and will not provide any such information to any particular BIDDER 
which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs. 
(c) The Principal will exclude from the process all known prejudicial persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in this 
regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary actions. In 
such a case, while an enquiry is being conducted by the Principal, the proceedings under the contrat 
would not be stalled.  
 
Section 2 - Commitments of the Bidder / Contractor 
 
(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities, during pre-contract as well as post contract stages. He 
commits himself to observe the following principles during the contract execution. 
a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give 
to any of the Principal's employees involved in the execution of the contract or to any third person 
any material or immaterial benefit, which he/she is not legally entitled to, in order to obtain in 
exchange of advantage of any kind, whatsoever during the execution of the contract. 
b. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness, or to introduce cartelization in the bidding process. 
c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption Laws of 
India; further the Bidder/Contractor will not use improperly, for purposes of competition, or personal 
gain, or pass on to others, any information or document provided 
by the Principal, as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically. 
d. The Bidder will not collude with other parties interested in the contract to impair the transparency, 
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 
contract. 
e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries, in connection with 
the award of the contract. 
f. The Bidder commits to refrain from giving any compliant directly or through any other manner 
without supporting it with full and verifiable facts. 
g. The Bidder shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the Principal. 
 
(3) The Bidder/Contractor will not instigate third persons to commit offences outlined 
 
 



above or be an accessory to such offences.  
 
Section-3 Disqualification from or exclusion from future contracts 
 
If the Bidder, before award of contract, has committed a transgression, through a violation of 
Section-2 or in any other form, such as to put his reliability as Bidder, into question, the principal is 
entitled to disqualify the Bidder, from the tender process, or to terminate the contract, if already 
signed, for such reason. 
1. If the Bidder/Contractor has committed a transgression, through a violation of Section-2, such as 
to put his reliability, or credibility into question, the Principal is entitled to disqualify the 
Bidder/Contractor from the tender process, terminate the contract if already awarded and also, to 
exclude the Bidder/Contractor from future contract award processes. The imposition and duration of 
the exclusion, will be determined by the severity of the transgression. The severity will be 
determined, by the circumstances of the case, in particular the number of transgressions, the 
position of the transgressions, within the company hierarchy of the Bidder and the amount of the 
damage. The execution will be imposed for a minimum of 6 months and maximum of 3 years. 
Note : A transgression is considered to have occurred, if in the light of available evidence, no 
reasonable doubt is possible. 
2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right to resort 
to and impose such exclusion and further accepts and undertakes, not to challenge or question such 
exclusion, on any ground, including the lack of any hearing before the decision, to resort to such 
exclusion is taken. This undertaking is given freely and after obtaining independent legal advice. 
3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused by him and 
has installed a suitable corruption prevention system, the Principal may revoke the exclusion 
prematurely. 
 
Section-4 Compensation for Damages 
 
1. If the Principal has disqualified the Bidder, from the tender process prior to the award, according 
to Section-3, the Principal is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit/Bid Security. 
2. If the Principal has terminated the contract according to Section-3, or if the Principal is entitled to 
terminate the contract according to Section-3, the Principal shall be entitled to demand and recover 
from the Contractor, liquidated damages equivalent to 5% of the contract value, or the amount 
equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher. 
3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, subject only 
to condition that, if the Bidder/Contractor can prove and establish that the termination of the 
contract, after the contract award has caused no damage or less damage than the amount of the 
liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent of the 
damage in the amount proved. 
 
Section-5 Previous transgression 

 
1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with any 
other company, in any country, or with any other Public Sector Enterprises in India, that could justify 
his exclusion from the award of the contract. 
2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified for the 
purpose of the contract and the same can be terminated for such reason. 
 
Section-6 Equal treatment of all Bidders/Contractors/Subcontractors 
 
1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in conformity 
with this Integrity Pact, and to submit it to the Principal before contract signing. 
2. The Principal will enter into agreements with identical conditions as this one which all Bidders, 
Contractors and Subcontractors. 
 
 
 



3. The Principal will disqualify from the tender process all Bidders, who do not sign this part or 
violates its provisions. 
 
Section-7 Criminal charges against violating Bidders / Contractors / Sub - 
Contractors 
 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an 
employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal will 
inform the Vigilance office. 
 
Section-8 External Independent Monitor 
 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has appointed Shri 
S.K.Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) independent Monitor, for this 
Pact. The task of the Monitor, is to review independently and objectively, whether and to what 
extent, the parties comply with the obligations under this agreement. 
2. The Monitor is not subject to instructions, by the representative of the parties to the Chairperson 
of the Board of the Principal. 
3. The Bidder/Contractor accepts that, the monitor has the right to access, without restriction to all 
Project documentation of the Principal, including that provided by the Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access, to the project documentation. The same is applicable to 
Subcontractors. The monitor is under contractual obligation, to treat the information and documents 
of the Bidder/Contractor/Subcontractor with confidentiality. 
4. The Principal will provide to the Monitor, sufficient information about all meetings, among the 
parties related to the Project, provided such meetings could have an impact, on the contractual 
relations between the Principal and the Bidder/Contactor. The parties offer to the Monitor the option 
to participate in such meetings. 
5. As soon as the Monitor notices a violation of this agreement, he will so inform the Management of 
the Principal and request the management to discontinue, or heal the violation. Or to take other 
relevant action. The Monitor can in this regard submit nonbinding recommendations. Beyond this, the 
Monitor has no right to demand from the 
parties, that they act in a specific manner, refrain from action or tolerate action. 
6. The Monitor will submit a written report, to the Chairperson of the Board of the Principal, within 8 
to 10 weeks, from the date of reference of intimation to him by the 'Principal' and, should the 
occasion arise, submit proposals for correcting problematic situations. 
7. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension of an 
offence, under relevant Anti-Corruption Laws of India, and the Chairperson has not, within 
reasonable time, taken visible action to proceed against such offence, or reported it to the Vigilance 
Office, the Monitor may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 
Section-9 Pact Duration 
 
This Pact begins when both parties have signed it. It expires 12 months after the last payment under 
the contract Agreement is made. If any claim is made/lodged during this time, the same shall be 
binding and continue be valid, despite the lapse of this Pact, as specified above, unless it is 
discharged/determined Chairperson of the Principal. The Pact duration in respect of unsuccessful 
Bidders shall expire after 3 months of the award of the contract. 
 
Section-10 Other Provisions 
 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. Gandhidham, Gujarat. 
2. Changes and supplements as well as termination notices, need to be made in writing, before they 
become effective and binding on the both parties. 
 
 



 
3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, signed by all 
partners or consortium members. 
4. Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to 
an agreement, to their original intensions. 
For the Principal For the Bidder/Contractor 
Place: Gandhidham 
Witness-1 : ..................................... Witness-2 : ..................................... 
Date : ____/_____/20 



In figure In word In figure In word
1

Note :- Quantity mentioned in Schedule - A is tentative.

Contractor Suptd.Engineer (PL)
Deendayal Port Authority

PIPELINE DIVISION

SCHEDULE - A
Name of Work :- House Keeping & Cleaning of office building and surrounding Inside and Outside Oil Jetty area at Old 
Kandla.

Item No. Description Quantity Rate Unit Place of 
Delivery

----- NIL -----



In Fig. In Words

1 Cleaning of toilet unit including bath,
w.c., urinal & passages etc. at various
places / location in all non residential
buildings inside & outside oil jetty
area by cleaning the entire toilet
blocks & surrounding consisting of
open drainage channels, floor
drainage chamber, w.c. & urinals
including the cost of all equipments
operating, using necessary cleaning
materials like Tiles cleaner /phynile,
neptheline balls and gova broom etc.
and for work upto floor four level as
directed by the Engineer In Charge.

7200.00 Each/Day Each/Day

2 Cleaning, washing and sweeping
including cleaning of all side of walls,
cupboards, racks, tables & chairs etc.
all furniture, window & window glass
panels etc. of office rooms/chambers/
halls and cleaning of floors by using
materials like Tiles cleaner/ phynille,
room spray etc. complete including
removal of waste from dust bins
placed at various location & to be
deposited in dust bins located outside
office building and for work up to floor
four level as directed by engineer in
charge.

(A) Below 15.00m2 area. 21000.00 Each/Day Each/Day

(B) 15.00m2 to 30.00m2 area. 8400.00 Each/Day Each/Day

(C) Above 30.00m2 area. 3600.00 Each/Day Each/Day

SCHEDULE - B

BILL OF QUANTITY
Name of Work :- House Keeping & Cleaning of office building and surrounding Inside and Outside Oil Jetty 
area at Old Kandla.

T.I. 
No.

Description of Item Quantity Rate Unit Amount



3 Cleaning and sweeping of staircase,
steps, landing, balconies, passages &
corridors etc. including removal of
waste from dust bins placed at
various locations & disposal of waste
material upto lead of 2Km. The
Cleaning of floors by using material
like Tiles Cleaner /phynile and for
work upto floor four level or as
directed by engineer in charge. 

5400.00 Each/Day Each/Day

4 Cleaning and removal of deposited
waste sludge / garbage, debris etc.
from the gully trap, manhole &
Inspection chambers at various
locations at port offices of oil jetty
area including disposal of garbage
upto lead of 2 Km. or as directed by
engineer in charge. 

(A) Gully Trap. 6600.00 No. One 
Number

(B) Inspection Chamber. 14400.00 No. One 
Number

(C) Manhole. 3600.00 No. One 
Number

5 Cleaning and sweeping of roof of
slab,including landing, balconies,etc.
including removal of waste and
placed at various locations & disposal
of waste material upto lead up to 50
mtr. The Cleaning of roof of slab by
using material like Goova Broom,
Reshmi Broom Etc. and for work upto
floor four level or as directed by
engineer in charge. 

312.00 Each / 
Once in 
Month

Each / Once 
in Month

6 Disposal of dead body of animals like
Dogs, Goat, Sheep, Cat etc. including
loading, unloading, manually or
mechanically and conveying the
same by appropriate mode of
transportation and at appropriate
place lead of 2km. To 3km. Including
all labour, tools, machinery required
comlpete as directed.

50.00 No. One 
Number



7 Cleaning, removing and disposing the
garbage silt, earth, mud, loose rubber
etc. from the storm water drains by
means of excavating, conveying /
depositing the same upto lead of 2.00
Km by tractor / truck, loading,
unloading including removing the
existing RCC precast slab and
placing in position or cleaning,
removing and disposing the garbage
silt, earth, mud, loose rubber etc. from
the covered drain etc. complete with
all labour and equipment as directed
by Engineer - In - Charge. 

7000.00 Rmt. One 
Running 

Meter

8 Deployment of Tractor with tractor
trolly including labours for removing of
solid waste material from dust bins &
to be deposited at earmarked area.
The rates are including tractor trolly
and labours, loading, unloading &
lead upto 3Km.

600.00 Trip One Trip

9 Anti-Larval Treatment in All the Non
Residential Buildings and
surroundings area by Using Larvicide-
Fenthion or as Directed.

264.00 Each / 
Once in 
Month

Each / Once 
in Month

10 Fogging in outer areas in
indoor/outdoor and surrounding areas
of all the Non Residential buildings
Using Pyrethrum/Deltamethrin UV or
as Directed.

120.00 Each / 
Once in 
Month

Each / Once 
in Month

11 Rodent management in all the Non
Residential Buildings and its
surrounding areas. The Inner areas
with SRS and Glue pads and outer
areas with Bromadiolone cakes/Zinc
phosphide baits or as Directed.

240.00 Each / 
Once in 
Month

Each / Once 
in Month

CONTRACTOR SUPERINTENDING ENGINEER (PIPELINE)
DEENDAYAL PORT AUTHORITY

TOTAL = Rs.


