
        
 

1 

 
  
 
 
 

DEENDAYAL PORT AUTHORITY 
 

 
 

 

TENDER DOCUMENTS FOR 
 
 

 

Annual Maintenance Contract of Navigational Channel Marking System 
(Buoys) at Dahej - Ro-Pax 

 
 
 
 
 

OFFICE OF THE 
SUPERINTENDING ENGINEER (P) 

Deendayal Port Authority 
Ground Floor, Annexe, 

A.O Building, Gandhidham 
Kandla - 370201,  

District- Kutch, Gujarat 
Phone no: (02836) 270266 

E mail: kptprojectdivision@gmail.com 
 

 

 

 



        
 

2 

 

INDEX 
 

STANDARD GENERAL CONDITIONS FOR CONTRACTS 

DC 1  : Bid Reference 
       
NIT   : Invitation for Bids  
     
SECTION 1 : Instruction to Bidders 
      
SECTION 2 : Forms of Bid, Qualification Information 
   
SECTION 3 : Conditions of Contract   
 
SECTION 4 : Contract Data 

SECTION 5 : Specifications and Special Conditions  

SECTION 6 : Drawing     

SECTION 7 : Bill of Quantities     

SECTION 8 : Forms of Securities     

  



        
 

3 

 

 

 

DEENDAYAL PORT AUTHORITY 

DC: 1 

COMPETITIVE BIDDING 

NIT NO: 02- P/ 2023 

Annual Maintenance Contract of Navigational Channel Marking System (Buoys) at Dahej - 
Ro-Pax. 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM     : DATE 10/03/2023 

TO     : DATE 17/04/2023 TIME 16:00 HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 17/04/2023 TIME  16:00 HRS. 

TIME AND DATE OF OPENING OF BIDS  : DATE 17/04/2023 TIME 16:15 HRS  

PLACE OF OPENING OF BIDS   GROUND FLOOR, ANNEXE,  

A.O. BUILDING, GANDHIDHAM – 
370201- KUTCH DISTRICT,  
GUJARAT STATE, INDIA,    
 (M) :9725338260 

 

 

 

OFFICE INVITING BIDS                                                           SUPERINTENDING ENGINEER (P)  

                         DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No.    02-P/ 2023 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: Annual Maintenance Contract of Navigational Channel Marking System 
(Buoys) at Dahej - Ro-Pax 

  
E/Online Tenders are invited by SUPERINTENDING ENGINEER (P) for the above work as per the 
details given in the table below. 

Work Description Tender 
Fee  

(In Rs.) 

Estimated cost 
(In Rs.) 

EMD            
(In Rs.) 

Date of 
Pre-Bid 
Meeting  

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening  

 
Annual Maintenance 

 Contract of Navigational 
Channel Marking  

System (Buoys) at 
 Dahej - Ro-Pax 

 

 Rs. 
1770/-

(Including 
18% GST) 

 
 
Rs.3,68,51,154/- 
  

 

Rs. 3,68,512/- N.A 
Up to 16:.00 
hours on 
________                     

 
 
 

@16:15 hours 
on  
__________ 

 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://kpt.nprocure.com from 10/03 /2023 to 17/04/2023 @ 16:00 hrs. Tender Notice is also available 
on http://deendayalport.gov.in Technical Bid will be opened on 17/04/2023 @ 16:15 Hrs. Date of 
opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details and 
general enquiries prospective bidders may contact SUPERINTENDING ENGINEER (P), Ground Floor, 
ANNEXE, A. O. Building, GANDHIDHAM-370201, Kutch District, Gujarat State, INDIA, Telephone: 
during working hours before the last date and time of downloading of tender documents. 

  

  SUPERINTENDING ENGINEER (P)  

                                                                                   DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

       NOTICE INVITING ONLINE TENDER 

Details about E/Online tender: 

Department Name Civil Engineering Department 

Circle/ Division Project Division, A.O. Building, Gandhidham,    

Kutch-370201    

Tender Notice No. 02 - P/ 2023 

Name of Work  Annual Maintenance Contract of Navigational Channel 
Marking System (Buoys) at Dahej - Ro-Pax 
 

Estimated Contract Value (INR) Rs 3,68,51,154/-  

Period of Completion (in Months) 24 Months   

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last   three 
years ending 31st March of the previous financial 
years, should be at least Rs. 110.55 lakhs. 

2. Experience of having successfully completed similar 
works during last 7 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following: 

Three similar completed works each costing not less 
than Rs. 147.40 lakhs. 

Or 

Two similar completed works each costing not less 
than Rs. 184.26 lakhs. 

                                                       Or  

One similar completed works each costing not less 
than Rs. 294.81 lakhs.   

3. “Similar works” means Maintenance of Marine Structures 
Preferably Navigational Aids such as Buoys, Leading 
Lights, Jetty heads etc. In case, the work is ongoing under 
maintenance period/contract, the tenders shall submit 
satisfactory performance certificate for maintenance of 
Marine Structures Preferably Navigational Aids such as 
Buoys, Leading Lights, Jetty heads etc.in place of 
completion certificate from the employer to certifying 
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satisfactory completion of portion of work with attended 
work amount/ value for the completed/attended period 
of the contract as a qualification criterion. 

4. If the work is executed as Sub- contractor, it is 
mandatory to upload the sub-contract permission 
letter obtained from the Govt./Public sector officer in 
case work belongs to Govt./Public or from the owner 
of the project in case work belongs to private 
organization. Also completion certificate /form 3A 
authenticated by concern Govt/Public sector officer 
or owner of the project shall be uploaded along with 
TDS certificate deducted from that particular work 
issued by the competent authority shall be submitted 
along with bid submission. 

5.   Bidders who meet the minimum qualification criteria 
will be qualified only if their available bid capacity is 
more than the total bid value. The available bid 
capacity will be calculated as under: 

Assessed Available Bid capacity= A X N X 2 –B, Where, 
“N” = Number of years prescribed for completion of 
the subject contract.  

“A” = Maximum value of works executed in any one 
year during last seven years (at current price 
level) 

“B” = Value at current price level of existing 
commitment s and ongoing works to be completed 
in the next ’N’ years.  
The Bidder shall furnish statements showing the 
value of existing commitments and ongoing works 
as well as the stipulated period of completion 
remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-
in charge. 

6.  Integrity Pact document need to be scanned, stamped, 
signed and dated along with both witness signature 
during preliminary bid stage failing which bidder will be 
treated as non-responsive. 

Joint Venture     Not Applicable 

Rebate Applicable 

Bid Document Fee : Rs. 1770/- (including 18% GST) in the favor of 
DD/BC/PO 

Bid Document Fee Payable To: FA & CAO, Deendayal Port Authority, Gandhidham 

Bid Security--/ EMD (INR): - EMD for Rs. 3,68,512/- of DD/BC/PO.  
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Bid Security/ EMD (INR)  In [-
Favour Of :  

FA & CAO, Deendayal Port Authority , Gandhidham 

Bid Document Downloading Start 
Date 

10/03/2023  upto 15.00 Hrs. 

Bid Document Downloading End 
Date 

17/04/2023 upto 16:00 Hrs.  

Date & Place of Pre Bid Meeting Not Applicable 
 
Last Date & Time for Receipt of 
Bids 

 

17/04/2023 upto 1600 Hrs. 

Bid Validity Period 120 Days. 

Condition  Integrity Pact duly signed by bidder /authorized person 
and witnesses need to be uploaded during preliminary 
bid submission along with EMD & Tender Fee in form of 
Demand Draft/ Banker’s Cheque/ Pay Order shall be 
submitted in electronic format through online (by 
scanning) while uploading the Bid. This submission shall 
mean that Integrity Pact, EMD & Tender Fee are received. 
Accordingly, offer of those shall be opened whose 
Integrity Pact, EMD & Tender Fee is received 
electronically. However, for the purpose of realization 
bidder shall send the same in original to Superintendent 
Engineer (P), Deendayal Port Authority at the time of 
Tender Opening or send the same through R.P.A.D./ 
Speed Post or in Person so as to reach to Superintendent 
Engineer, Project Division, Nirman Bhavan, 2nd Floor, 
New Kandla – 370210, within 7 days from the date of 
opening. 

In case of Micro and Small Enterprise (MSEs) holding 
valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification -
2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

 

 SECTION  Manufacturing 
 

Division 30-
Manufacture 
of other 
transport 
equipment) 

Sub-Class 
30115 

Construction of floating 
structures (floating docks, 
pontoons, cofferdams, 
floating landing stages, buoys, 
floating tanks, barges, lighters, 
floating 
cranes, non-recreational 
inflatable rafts etc.) 
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Remarks Submission of EMD, Tender Fee & Tender Documents 
with sign and stamp (Except Price Bid) during office 
hours within 7 days from the date of opening of tender 
by R.P.A.D./ Speed Post or in Person in the chamber of 
Superintendent Engineer, Project Division, Nirman 
Bhavan, 2nd Floor, New Kandla – 370210. 

Bid Opening Date Technical Bid will be opened on   /04/2023 at 15:30 Hrs. 
Date of opening of price bid shall be notified after 
scrutiny and evaluation of Technical Bid. 

Documents required to be 
submitted by scanning through 
online. 

a. Documents in support of fulfilling qualifying 
criteria as indicated above. 

b. Tender fee in form of Demand draft / BC / PO. 

c. EMD in form of DD / BC / PO. 

d. As indicated in clause 4 of section 1-Instructions 
to bidders. 

e. Integrity Pact. 

Officer-Inviting Bids Superintendent Engineer (P) , DEENDAYAL PORT 
AUTHORITY. 

Bid Opening Authority:  Superintendent Engineer (P) , DEENDAYAL PORT 
AUTHORITY. 

Address: Superintendent Engineer (P), DEENDAYAL PORT 
AUTHORITY. Nirman Bhavan, 2nd Floor, New Kandla – 
370210. Kutch District, Gujarat State, INDIA. 

Contact Details: Telephone: (O) 02836-220013 

  
SUPERINTENDING ENGINEER (P) 
DEENDAYAL PORT AUTHORITY 

 

Note: 
 
In case bidders need any clarifications or if training is required to participate in online 
tenders, they can contact (n) Procure Support team at following address: - 
 
(n) code Solutions – A division of GNFC Ltd., 
(n) Procure Cell, 
403, GNFC Infotower, S.G. Road, 
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Bodakdev, Ahmedabad – 380054 (Gujarat). 
 
Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-2684511, 26854512, 26854513 (Ext: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 
Fax: +91-79-26857321, 40007533 
E-mail: nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (Ext: 501, 512, 516, 517, 525) 
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SECTION -1 
 
 

 
INSTRUCTIONS TO BIDDERS 
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 A. GENERAL 
 

1.1    Scope of Bid 

1.1.1 The Superintending Engineer, Project Division, Deendayal Port Authority invites 

bids by E-Tendering for the work of “Annual Maintenance Contract of 

Navigational Channel Marking System (Buoys) at Dahej - Ro-Pax” detailed in 

the table given in NIT. The bidders may submit on-line bids for the work detailed 

in the table given in NIT. 

1.1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 

1.2 Source of Funds 

1.2.1 The employer has arranged the funds from internal resources and will have 

sufficient funds in Indian currency for execution of the works. 

1.3.    Eligible Bidders 

1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 

as defined in clause    no 1.4 

1.3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, a 

statement that the Bidder is not associated, nor has been associated in the past, 

directly or indirectly, with the consultant or any other entity that has prepared the 

design, specifications, and other documents for the Project Manager for the 

Contract.  A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates, 

shall not be eligible to bid. 

1.3.3 Government-owned enterprises may only participate if they are legally and 

financially autonomous, operate under commercial law and are not a dependent 

agency of the Employer subject to fulfillment of Minimum qualifying criteria. 

1.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer in accordance with clause 1.36. 
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1.4 Eligibility Criteria 

1.4.1         a.    Experience of similar works executed during the last seven years, and   details 

                        like monetary value, clients, and proof of satisfactory completion. 
 

    b. Documentary evidence of adequate financial standing and proof from client 

for satisfactory completion of works. 

                 c.  Deleted. 

   d.  Equipment requirement/ schedule  

   e.  Managerial/Manpower requirement 

   f.   Project Planning and Quality Control procedure to be adopted 

   g. Information regarding projects in hand, current litigation, orders regarding    
      exclusion, expulsion or   blacklisting, if any. 
 

    h.  Trained & Certified workmen proposed to be employed at the work site of the 
project. The Contractor must undertake to employ of certified worker to the 
extent of 20% of total strength. Valid certificates by a recognized University, 
technical Board, or Ministry of Government of India would only be taken 
cognizance of.  

 
 

1.4.2 If the Employer has not undertaken pre-qualification of potential bidders, all 
bidders shall include the following information and documents with their bids in 
Section- 2. 

a. Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business, written power of 
attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the 
last five years. 

c. Experience in works of a similar nature and size for each of the last five 
years, and details of works underway or contractually committed, and 
Employers who may be contacted for further information on those 
contracts. 

d. Major items of construction equipment proposed to carry out the 
contract. 

e. Qualifications and experience of key site management and technical 
personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 
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g. Evidence of adequacy of working capital for this contract (access to 
line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five 
years, in which the Bidder is involved, the parties concerned, and 
disputed amount.  

j. Proposal for subcontracting components of the works amounting to 
more than 10 percent of the Bid Price (for each qualification should 
attached) 

k. The proposed methodology and program of construction, backed with 
equipment planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted 
justifying their capability of execution and completion of the work as 
per technical specifications within the stipulated period of completion 
as per milestones (for all contracts over Rs 10M). 

l.     PAN, Registration with GST, Provident Fund Authorities.  

m.   EMD in approved form as prescribed under clause no.16 

1.4.3 To qualify for award of the contract, bidders are advised to note the 
minimum qualification criteria specified below. 

 

i. Average annual financial turnover during the last three years ending 31st March of 
the previous financial year should be at least Rs. 110.55 lakhs. 

ii. Experience of having successfully completed similar works during last 7 years ending 
last day of month previous to the one in which applications are invited should be 
either of the following. 

a. Three similar completed works each costing not less than Rs. 147.40 lakhs.                                           
or 

b. Two similar completed works each costing not less than Rs. 184.26 lakhs. 

                                                             or 

c.  One similar completed works each costing not less than Rs. 294.81 Lakhs. 

“Similar works” means Maintenance of Marine Structures Preferably Navigational Aids 
such as Buoys, Leading Lights, Jetty heads etc. In case, the work is ongoing under 
maintenance period/contract, the tenders shall submit satisfactory performance 
certificate for maintenance of Marine Structures Preferably Navigational Aids such as 
Buoys, Leading Lights, Jetty heads etc.in place of completion certificate from the 
employer to certifying satisfactory completion of portion of work with attended work 
amount/ value for the completed/attended period of the contract as a qualification 
criterion. 
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iii. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel, establishment, plant, equipment, etc. may be incorporated according to the    
requirement of the work. 

If the work is executed as Sub- contractor ,it is mandatory to upload the sub-contract 
permission letter obtained from the Govt./Public sector officer in case work belongs to 
Govt./Public or from the owner of the project in case work belongs to private organization 
.Also completion certificate /form 3A authenticated by concern Govt/Public sector officer 
or owner of the project shall be uploaded along with TDS certificate deducted from that 
particular work issued by the competent authority shall be submitted along with bid 
submission. 

1.4.4 To qualify for a package of contracts made up of this and other contracts for which   
bids are invited in the NIT, the bidder must demonstrate having experience and   
resources sufficient to meet the aggregate of the qualifying criteria for the   
individual   contracts. 

1.4.5 Sub- contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria except to the 
extent stated in 1.4.4 above. 

 
1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if   their 

available bid capacity is more than the total bid value.  The available bid capacity 
will be calculated as under: 

 

Assessed Available Bid capacity = A X N X 2 –B, Where 

“N” = Number of years prescribed for completion of the subject contract.  

“A” = Maximum value of works executed in any one year during last seven  

         years    (at current price level) 

“B” = Value at current price level of existing commitment s and on going  

         works to be completed in the next ’ N’ years. 

Note: For bringing the value of works to current level, following multiplying 
factors shall be applicable with reference to escalation based on WPI. 

 

Financial 
Year 

2021-
22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

2015-
16 

Index 139.40 123.40 121.80 119.80 114.90 111.60 109.7 
Multiplying 

factor 
 

1.00 
 

1.13 
 

1.14 
 

1.16 
 

1.21 
 

1.25 
 

1.27 
 

The Bidder shall furnish statements showing the value of existing commitments 

and on-going works as well as the stipulated period of completion remaining for 

each of the works preferably countersigned by the Nodal Officer or his nominee – 

in – charge. 
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1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 - Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 - Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 

1.4.8   The accompaniments to the tender documents as described under clause 1.4 shall 

be scanned and submitted on-line along with Tender documents. However, the 

originals /attested hard copies shall have to be forwarded subsequently so as to 

reach the office of Superintending Engineer (P) within 7 days of opening of the 

Tender. 

The envelopes shall be addressed to: 

SUPERINTENDING ENGINEER (P) 
Deendayal Port Authority 
Ground Floor, Annexe 
A.O Building, Gandhidham 
District- Kutch -370201, Gujarat 
 

              And submitted on http:/kpt.nprocure.com bear the following identification: 
 

Accompaniments for “Annual Maintenance Contract of Navigational Channel 
Marking System (Buoys) at Dahej - Ro-Pax” 
 
Bid reference No 
Name and address of the bidder. 
_______________________________________ 

 
_______________________________________ 
 
_______________________________________ 

 
1.5.  One Bid per Bidder 

1.5.1  Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals 

with the Bidder’s participation to be disqualified. 
 

1.5.2  Joint Venture 
Not Applicable. 
 

1.6.  Cost of Bidding 
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1.6.1  The bidder shall bear all costs associated with preparation and submission of his 

bid, and the Employers will in no case be responsible and liable for those costs. 

1.7. Site Visit 

1.7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Bidders’ own 

expense. 
 

B.  Bidding Documents 

1.8.  Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table below 
and addenda issued in accordance with Clause 1.10: 

• DC 1  : Bid Reference      

• NIT   : Invitation for Bids      

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information 

• SECTION 3 : Conditions of Contract   

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions  

• SECTION 6 : Drawing     

• SECTION 7 : Bill of Quantities 

• SECTION 8 : Forms of Securities 

1.8.2 One set of the bidding documents will be issued to the bidder. The document 
should be completed and returned with the bid.  

1.8.2.1 The bidding documents shall be downloaded. The documents should be complied 
filled and submitted through on-line tendering process on website 
http://kpt.nprocure.com 

 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, 

drawings, annexure in the bid document.  Failure to comply with the requirements 

of the bid document shall be at the bidder’s own risk.  Pursuant to clause 1.26 

hereof, bids which are not substantially responsive to the requirements of the bid 

documents shall be rejected. 
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1. 9 Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may 
notify the employer in writing or by electronic form and be confirmed by hard copy 
at the Employer’s address indicated in the invitation to bid. The employer will 
respond to any request for clarification which he received earlier than days 
(Suggested 7 days) prior to the deadline for submission of bids. Copies of the 
Employer’s response will be forwarded to all purchasers of the bidding 
documents, including a description of the enquiry but without identifying its 
source. The clarifications shall be uploaded on Website of 
https://kpt.nprocure.com.  

 

1.9.2   Pre – bid meeting (NOT APPLICABLE) 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid 

meeting, which will take place at Old Board Room, A.O. Building, 

Gandhidham - Kutch, Gujarat on _____________ @ 12:00 Hrs. 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question 

on any matter that may be raised at that stage. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to 

reach the Employer not later than one week before the meeting. 

1.9.2.4. Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be uploaded 

on website http://kpt.nprocure.com without delay. Any modification of the 

bidding documents listed in Sub-Clause 1.8.1 which may become necessary 

as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 1.10 and not through 

the minutes of the pre-bid meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 

1.10.  Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by using addendum. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall 

be communicated by uploading online on http://kpt.nprocure.com. 

Prospective bidders shall acknowledge receipt of each addendum by cable 

to the Employer. 
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1.10.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend as necessary 

the deadline for submission of bids, in accordance with Sub-Clause 1.20.2 

below. 
  

C.   Preparation of Bid 

1.11.   Language of the Bid 

1.11.1               All documents relating to the bid shall be in the English language.  

1.12.   Documents comprising the Bid 

1.12.1               The bid submitted by the bidder shall comprise the following: 

 

      A)               Technical Bid 

   i)     EMD 

ii)  Qualification Information Form and Document (Pursuant to clause 1.4 

hereof) and any other materials required to be furnished and submitted by 

the bidder in accordance with these instructions.  The documents listed 

under Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall be filled in without 

exception. 

B)           Financial Bid 

i) Contractor’s Bid dully filled and digitally signed by bidder. 

      ii) Bill of Quantity dully filled and digitally signed by the Bidder. 

1.13   Bid Prices 

1.13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 
 

1.13.2  The bidder shall fill percentage above or below the amount described in the 

Bill of Quantities.   
 

1.13.3  All duties, taxes except (GST) and other levies payable by the contractor 

under the contract, or for any other cause shall be included in the rates, 

prices and total Bid price submitted by the Bidder. 
 

1.13.4  The rates and prices quoted by the bidder shall be fixed for the duration of 

the contract and shall not be subject to adjustment on any account. OR 

                       1.13.5   The rates and prices quoted by the bidder are subject to adjustment during 

the performance of the contract. In accordance with the provisions of clause 

3.47 of the conditions of contract. 
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1.14.   Currencies of Bid and payment 

1.14.1  The Unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees.  
 

 

1.15.   Bid Validity 

1.15.1  Bids shall remain valid for a period not less than 120 days after the deadline 

date for bid submission specified in clauses 1.20. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

 
1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity 

for a specified additional period.  The request and the bidders’ responses 

shall be made in writing or by cable.  A bidder may refuse the request 

without forfeiting his bid security.  A bidder agreeing to the request will not 

be permitted to modify his bid and also shall submit an extension for EMD, 

if it is in the form of Bank Guarantee. 

 

1.16.     Bid Security (Earnest Money Deposit - EMD) 

 

A) Earnest Money Deposit (EMD) shall be Rs. 3,68,512/- to be submitted in form of 

Demand Draft / Banker’s Cheque / Pay Oder / Bank Guarantee in favor of 

Deendayal Port Authority payable at Gandhidham. EMD in any other form shall 

not be accepted. 

B) The EMD upto Rs. 5 lakhs be payable either by Demand Draft / Pay Oder / 

Banker’s Cheque. EMD beyond Rs. 5 lakhs be payable in the form of Bank 

Guarantee for the entire amount from any Nationalized / Scheduled Bank 

(Except Co-Operative Banks) from any branch in India preferably from the local 

branch where the port is situated. Bank Guarantee submitted as Earnest Money 

shall be valid for 28 days beyond the validity of the Bid. Bank Guarantee shall be 

verified independently by the Port with the ‘bank before finalization of technical 

offer. In the event of lack of confirmation of issue of the Bank Guarantee by the 

Bank, the bid shall stand disqualified. 

C) EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 

ranking of price bids. Earnest Money of L2 be refunded immediately after 
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entering in to agreement with L1 and acceptance of Performance Guarantee from 

L1. 

D) EMD shall be refunded suo-motto without any application from the bidders. 

E) The Bid Security of the successful bidder will be discharged after he has signed 

the Agreement and furnished the required Performance Security. 

F) The Bid Security may be forfeited, if 

1) The bidder withdraws the Bid after Bid opening during the period of Bid 

Validity; 

2) The Bidder does not accept the correction of the Bid Price pursuant to 

clause 27. 

3) The successful Bidder fails within the specified time limit to 

a) Sign the Agreement or 

b) Furnish the required Performance Security. 

G) In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises 

indicating the list of activity related to the subject tender as per National Industrial 

Classification -2008 mentioned in the table below only shall become eligible for 

exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 

copy of valid certificate in preliminary bid. 

 

 SECTION  Manufacturing 

 
Division 30-
Manufacture of other 
transport equipment) 

Sub-Class 30115 Construction of floating structures (floating docks, pontoons, 
cofferdams, 
floating landing stages, buoys, floating tanks, barges, lighters, 
floating 
cranes, non-recreational inflatable rafts etc.) 
 

 

1.17  Alternative proposals by bidders 

1.17.1 Conditional offer or Alternative offers will not be considered further in the 

process of tender evaluation. 

1.18  Format and signing of bid 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person 

or persons duly authorized to sign on behalf of the Bidder.  
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1.18.2 The Bid shall contain no alterations or additions, except those to comply 

with instructions issued by the Employer, or as necessary to correct errors 

made by the bidder in which case such corrections shall be initialed by the 

person or persons signing the bid. 

D  Submission of bids 

1.19  Sealing and marking of bids. 

1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof in 

one envelope and properly seal and mark as “Bid Security”. The bidder shall 

put documents mentioned in clause No: 1.12.1.A (ii) in separate envelope 

and properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) hereof, in 

separate envelope duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly 

marking the outer envelope as “Technical Bid and Financial Bid”. 

1.19.2  The envelopes shall 

(a)  be addressed to Nodal Officer/Employer at the following address. 

_____________________________________________________________________________________
_____________________________________________________________________________________
____________ 

  (Insert address of office for bid submission), and 
 

(b)  bear the following identification: 

Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender 

No_________) in the office of __________________________ upto________ p.m. on due date and 

open at ___________ on the same date in presence of such of the tenderers who may 

wish to be present. 
 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner 

envelopes shall indicate the name and address of the bidder to enable the 

bid to be returned unopened in case it is declared rate, pursuant to Clause 

1.21, or the bid is declared non responsive. If the outer envelopes are not 



        
 

22

sealed and marked as above, the Employer will assume no responsibility 

for the misplacement or premature opening of the technical bid and 

financial bid. 

1.20  Deadline for submission of the Bids  

1.20.1     Bids must be received by the Employer at the address specified above not 

later than 15:00 hrs. on 11/04/2023 in the event of the specified date for 

the submission of bids being declared a holiday by the Employer. The bids 

will be received up to the appointed time on the next working day. 
 

1.20.2  The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 1.10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 
 

1.20.3 In case of tender document being downloaded from the web site, at the time 

of submission of (the hard copy of) the tender document. The tenderer shall 

give an undertaking that no changes have been made in document. He shall 

be issued a printed set of document under acknowledgment with a 

condition that the printed version of the port tender document will be 

treated as authentic tender and if any discrepancy is noticed at any stage 

between the Port’s tender document and the one submitted by the 

tenderer, the conditions mentioned in the Port’s printed document shall 

prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

Insert time and date; this should be the same as those given in the invitation 

for Bids Clause No.1.20. 

 

 

1.21  Late Bids 

1.21.1  Any bid received by the Employer after the deadline prescribed in Clause 

1.20 will be considered as non-responsive. 

1.22.    Modification and Withdrawal of Bids 

1.22.1 Bidders may modify or withdraw their bids before the deadline prescribed 

in Clause 1.20. 

1.22.2. Each Bidder’s modification or withdrawal notice shall be prepared, sealed, 

marked, and delivered in accordance with Clauses 1.18 &1.19, with the 
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outer and inner envelopes additionally marked “MODIFICATION” or 

“WITHDRAWAL” as appropriate. 

1.22.3.              No bid may be modified after the deadline for submission of bids. 

1.22.4. Withdrawal or modification of a Bid between the deadline for submission 

of bids and the expiration of the original period of bid validity in Clause 

1.15.1 above or as extended pursuant to Clause 1.15.2 may result in the 

forfeiture of the Bid security pursuant to Clause 1.16. 

1.22.5 Tenders with any condition, including conditional rebate shall be rejected. 

However, tenders with unconditional rebate will be accepted. 

E.  BID OPENING AND EVALUATION 

1.23.  Bid opening 

1.23.1  On the due date and appointed time as specified in clause 1.20, the 

Employer will first open Technical bids of all bids received (except those 

received late) including modifications made pursuant to clause 1.22 in 

presence of the bidders or their representative who choose to attend. In the 

event of the specified date for Bid opening being declared a holiday by the 

Employer, the bids will be opened at the appointed time and location on the 

next working day. 

 

1.23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 

for which an acceptable notice of withdrawal has been submitted pursuant 

to Clause 1.22 shall not be opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence of 

bid security and such other details, as the Employer may consider 

appropriate will be announced by the Employer at the opening. 

 
1.23.3. If all Bidders have submitted unconditional Bids together with requisite bid 

security, then all bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and/or if the same does 

not contain Bid security in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder informed accordingly. The 

sealed financial bid containing priced BOQ will be returned to him without 

opening. All valid financial bids whose technical bids have been determined 
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to be substantially responsive in accordance with Clause 1.26 hereof, shall 

be opened on the specified date from declaring the results of the Technical 

Bid, in presence of the bidders or their representatives who choose to 

attend. The Bidder’s name, the Bid prices, the total amount of each Bid and 

of any alternative Bid (if alternatives have been requested or permitted), 

any discounts, Bid modifications and withdrawals, and such other details 

as the Employer at the opening. Any bid price, discount, or alternative Bid 

price which is not read out and recorded at Bid opening, will not be taken 

into account in Bid evaluation.  

 
1.23.4  The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present in accordance with sub clause 23.3 

and the minutes shall form part of the contract. 

 

1.24.  Process to be confidential. 

Information relating to the examination, clarification, evaluation and 

comparison of the bids and recommendations for the award of a contract 

shall not be disclosed to Bidders or any other persons not officially 

concerned with such process until the award to the successful bidder has 

been announced. 

 
 

 1.25.  Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response 

shall be writing or by cable, but no change in the price or substance of the 

Bid shall be sought, offered, or permitted except as required to conform the 

correction of arithmetic errors discovered by the Employer in the 

evaluation of the Bids in accordance with Clause 1.27. 
 

Subject to above para, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract 

is awarded. If the Bidder wishes to bring additional information to the 

notice of the Employer, he should do so in writing. 
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Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his 

bid. 
 

1.26.  Examination of Bids and Determination of Responsiveness 

1.26.1  Prior to detailed evaluation of Bids, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 1.4 (b) has been 

properly signed by an authorized signatory (accredited representative) 

holding power of Attorney in his favor. The Power of Attorney shall inter 

alia include a provision to bind the Bidder to settlement of disputes clause; 

(c) is accompanied by the required Bid security and; (d) is responsive to the 

requirements of the Bidding documents. 

1.26.2  A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 

documents, without material deviation or reservation. A material deviation 

or reservation is one (a) which affects in any substantial way the scope, 

quality or performance of the works; (b) which limits in any substantial 

way, the Employer’s rights or the Bidder’s obligations under the Contract; 

or (c) whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids. 

1.26.3  If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

1.26.4  The envelop marked as financial bid of those bidders whose technical bid 

has been determined to be non-responsive shall not be opened and will be 

returned unopened. 

 

1.27.  Correction of Errors. 

1.27.1 Bids determined to be responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the 
rate in words will govern; and 
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(b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern. 

1.27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with 

the concurrence of the Bidder, shall be considered as binding upon the 

bidder. If the bidder does not accept the corrected amount the Bid will be 

rejected, and the Bid security may be forfeited in accordance with Sub-

Clause 1.16.F. (B). 

1.28.  NIL 

1.29  Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined to be 

responsive in accordance with Clause 1.26. 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 1.27; 

(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause 1.22.5 

1.29.3. The estimated effect of the price adjustment conditions under Clause 3.47 

of the conditions of contract, during the period of implementation of the 

Contract, will not be taken into account in Bid evaluation. 

1.29.4. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Nodal Officer or his nominee’s estimate of the cost of work to be performed 

under the contract, the Employer may require the Bidder to produce 

detailed price analyses for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the 

implementation/construction methods and schedule proposed. 

F.  AWARD OF CONTRACT 

1.30  Award Criteria 
1.30.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has offered 
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the lowest evaluated Bid Price, provided that such Bidder has been 

determined to be (a) eligible in accordance with the provisions of Clause 

1.3, and (b) qualified in accordance with the provisions of Clause 1.4. The 

second bidder (i.e. L2) shall be kept in reserve and may be invited to match 

the bid submitted by the (L1) bidder in case such bidder withdraws or is 

not selected for any reason. 

1.31  Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 1.29, the Employer reserve the right to accept or 

reject any bid and to cancel the bidding process and reject all bids, at any 

time prior to the award of contract, without thereby incurring any liability 

to the affected bidder or bidders of the grounds for Employer’s action. 
 

1.32  Notification of Award and Signing of Agreement  

1.32.1 The Bidder whose bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex or 

facsimile confirmed by registered letter. This letter (hereinafter and in the 

Conditions of Contract called the “Letter of Acceptance”) will state the sum 

that the Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the “contract Price”). 

1.32.2. The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance with 

the provision of Clause 1.33. 

1.32.3. The Agreement will incorporate all correspondence between the Employer 

and the successful bidder. It will be signed by the employer and sent to the 

successful Bidder within (28 days of award of work for global tender and  

Within 14 days for domestic tender) following the notification of award 

along with the Letter of Acceptance. Within (28 days for global tender and 

within 21 days for domestic tender) of receipt, the successful Bidder will 

furnish the performance security and sign the Agreement with the 

Employer. 
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1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, 

the Employer will promptly notify the other Bidders that their Bids have 

been unsuccessful and release their Bid security. 

1.33.  Performance Security 

Security Deposit shall consist of Performance Guarantee to be submitted at 

award of work. Performance Guarantee should be 3% of the contract price 

which should be submitted in form of bank Guarantee or Demand Draft, 

within (21 days in case of domestic bids and within 28 days in case of global 

bids) of receipt of Letter of acceptance/ Intent which will be refunded 

immediately not later than 14 days from completion of contract / defect 

liability period. 

Failure of successful Bidder to comply with the requirement as mentioned 

above shall constitute sufficient grounds for cancellation of the award of 

work and forfeiture of EMD. 

The documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @ 1% of work done or as amended by Statutory Authority 

from time to time, paid on final bill shall be submitted before releasing the 

Performance Guarantee. 

 

1.34  Advance Payment 

1.34.1 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as 

stated in the Contract Clause 3.51. 

1.35  Conciliator  

1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed 

as Conciliator under the contract as provided in sub-clause 3.24.1 of 

condition of contract. If the bidder disagrees with this proposal, the bidder 

should so state in the bid. 

1.36.  Corrupt or Fraudulent Practices 

1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this 

contract, observe the highest standard of ethics during the procurement 

and execution of this contract. In pursuance of this policy, the Employer: 
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(a) Defines, for the purpose of these provisions, the terms set forth below as 

follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in contract execution; and  

(ii) “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits 

of free and open competition. 
   

(b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of 

time, to be awarded a contract/contracts if he at any time determines that 

the Bidder has engaged in corrupt or fraudulent practices in competing for 

or in executing, the contract. 

1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 

3.59.2 of the conditions of Contract. 

             

        

                   Contractor                             Superintending Engineer (P) 
                                                                                                   Deendayal Port Authority 
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SECTION: 2 

 
FORMS OF BID, QUALIFICATION 

INFORMATION 
 
 

TABLE OF FORMS  
 

1. FORM OF BID 
2. CONTRACTOR’S BID  
3. PRE-QUALIFICATION OF BIDDERS  
4. LETTER OF ACCEPTANCE  
5. NOTICE TO PROCEED WITH THE WORK  
6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No.    02- P/ 2023 

      Name of Work: “Annual Maintenance Contract of Navigational Channel Marking 
System (Buoys) at Dahej -Ro-Pax” 

To  

 The Superintending Engineer (P), 
 Deendayal Port Authority, Kandla, 
 Ground Floor, Annexe, A.O. Building  
 Gandhidham - 370201,  
 Dist - Kutch (Gujarat) 
 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements 

in accordance with the tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) below, is 

[ insert the total tender price in words and figures, indicating the various amounts 

and the respective currencies];[in case of techno-commercial offer it shall be 

mentioned that ‘as filled in the price bid’]  

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply.  

Methodology of application of the discounts. The discounts shall be applied 

using the following method: 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 

1.15.1], from the date fixed for the tender submission deadline in accordance with 

[ITB Sub- clause 1.20.1] , and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period or any extended period 

accordance with [ITB Sub-clause 1.15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 1.33] for the due 

performance of the contract, as specified in specimen form for the purpose.  

(g)  We, including any subcontractors or contractors for any part of the contract, 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 1.3.2]. 
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(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors 

for any part of the contract – has not been declared ineligible by the port, under 

laws of India or official regulations in accordance with [ITB Sub-clause no.1.3.4] 

(j) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between 

us, until a formal contract agreement is prepared and executed in accordance with 

[ITB Sub-clause 1.32] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or 

any other tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and also 

the complete postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port 

shall be deemed to have been done with us.  

 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

Dated on____________ day of ______________,  ____________ (insert date of signing) 
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CONTRACTOR’S BID 
 
Description of the works: - “Annual Maintenance Contract of Navigational Channel 
Marking System (Buoys) at Dahej -Ro-Pax” 
 
TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
 
 We offer to execute the works described above in accordance above with the conditions 
of 
Contract accompanying this bid for the contract price of ____________________(in figures) 
 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
We accept appointment of ___________________________ as the conciliator’s letter. 
Or 
We do not accept the appointment of _________________________________ as the conciliator and 
proposed instruct that _______________ be appointed as conciliator who’s daily fees and 
biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for(and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force In 
India namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by 
the bidding documents. 
We attach herewith our copy of permanent account number (PAN) 
 
Yours faithfully, 
 
 
Authorized Signature: 
Name& title of signatory 
Name of Bidder  
 
Address 
 
Notes: 
 
To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 

purposes of pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders  
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 
 

2. Turnover of the firm/ JV  
 

 
YEAR 

 
                         TURN OVER 

 
2019-20 

 
2020-21 

 
2021-22 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 

statement, auditors reports (in case of companies/ corporation) etc., list them below 

and attach copies. 
 

3. Similar works 
 

Particulars Year No. of works Value 

 
Total value completed similar 

work as defined in the tender 

document during last 7 years 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   
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Attachments:  Supporting documents, viz., successful completion certificates from clients, 

other documentations to substantiate the similarity of work as per definition of “similar 

work” employers reserves the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Descriptio
n of work 

Plac
e & 
state 

Contrac
t no.& 
date  

Name 
& 
addres
s of 
port or 
Dept. 

Value 
of 
contrac
t 
Rs 

Stipulated 
Period of 
completio
n  

Value of 
remainin
g to be 
complete
d  

Anticipate
d date of 
completio
n 

1 2 3 4 5 6 7 8 

        

. 
(B) Works for which bids already submitted 

 
Description 
of work 

Place 
& 
state 

Name& 
address 
of port 
or Dept. 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date 
when 
decision 
is 
expected  

Remarks if any 

1 2 3 4 5 6 7 

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The 

bidder should list all information requested below. 
 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 
procured 

No’s/ 
capacity 

Age/condition Remarks(from 
whom to be 
purchased) 

1 2 3 4 5 6 

      

 
 

6. Deleted. 
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7. Proposed sub-contracts and firms involved. 
 

Sections of the 
works 

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

 
 

8. Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port / Dept. Cause of 
dispute 

amount Remarks involved 
showing present 

status 

     

 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) 

 

Dated on_____________________ day of __________________________[insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
                                                                   _______________________ 
(date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
 

              Sub:     Tender no.    “Annual Maintenance Contract of Navigational Channel Marking 
System (Buoys) at Dahej -Ro-Pax” 

  
              Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 
              This is to notify you that your bid dated___________________ for execution of the 

________________________ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees _________________(amount in words 

and figures as corrected and modified in accordance with the tender document is here by 

accepted by the employer/board) 

                You are hereby requested to furnish performance security, in the form detailed 

in tender document for an amount of Rs.______________ within {________} days of the receipt 

of this letter of acceptance valid upto 28 days from the date of completion obligations 

expiry of taking over certificate subject to removal of defects period i.e upto ________ and 

also sign the contract agreement within{_________}days of the receipt of this letter of 

acceptance , failing which action as stated in the tender document will be taken. 

                    Detailed letter of acceptance will follow. 

                    Please acknowledge receipt. 

 

 

  Yours faithfully  

 

                                                                                                                    Authorized signature 

       Deendayal Port Trust  



        
 

38

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
                                                                             ______________dated 

 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 

        Sub:  Tender no. 02- P/2023 “Annual Maintenance Contract of Navigational 
Channel Marking System (Buoys) at Dahej -Ro-Pax” 

 
Ref:        Letter of acceptance no. dated 

 
                           Pursuant to your furnishing the requisite security as stipulated in [clause 
3.52 of general conditions of contract] and signing of the contract for execution of the 
________________ you are hereby instructed to precede with the execution of the said works 
in accordance with the contract documents. It is hereby notified that the [site] is being 
handed over to you for execution of work in accordance with the contract documents. 
 
 

Yours faithfully, 
 
 

Superintending Engineer (P) 
 

Deendayal Port Trust 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs. 300/- non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions 

indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

Between 

(1) The Authorities of Deendayal Port Authority, an autonomous body of the Ministry 

of PORTS, SHIPPING & WATERWAYS of the Government of INDIA, incorporated 

under the Major Port Authorities Act, 2021 as amended thereafter, under the laws 

of India and having its principal place of business at A.O. Building, Post Box No.50, 

Gandhidham – (Kutch), Gujarat State, India (hereinafter called” the port”), and  

(2) [insert name of the contractor], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called “the contractor”) 

       WHEREAS the employer board invited tenders against tender no.[number] for 

execution of [tender title and brief description] and has accepted a tender by the 

contractor in accordance with the supply/delivery schedules, in the sum of [insert 

contract price in words and figures, expressed in the contract currency (ies)] 

(hereafter called “contract price”) 

 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

 
2. the following documents shall constitute the contract between the employer/ 

board and the contractor, and each shall be read and construed as an integral part 

of the contract: 

(a) This contract agreement; 
 

(b) Special conditions of contract; 
 
(c) General conditions of contract; 

 
(d) Technical requirements (including schedule of requirements and 

technical specifications, drawings); 
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(e) Notice inviting tender; 
 
(f) Replies issued to the pre-bid queries, addenda if any issued [numbers 

and date]; 

 

(g) The contractor’s bid and original price and delivery schedules; 
 

(h) The employer/ board’s notification of award; 
 

(i) [correspondence the employer/board has exchanged with the bidder till 

and after award of contract [specific letters and dates]]  
 

(j) And [add here any other documents]   
 

AND WHEREAS 
 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and 

the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT 

upon the terms and subject to the conditions of contract. Now this 

CONTRACT AGREEMENT witnessed and it is hereby agreed and declared as 

follows: 

3. In consideration of the payment to be made to CONTRACTOR for work to be 

executed by him. CONTRACTOR hereby convenants with EMPLOYER/ BOARD 

what CONTRACTOR shall and will duly provide, execute and complete work and 

things in CONTRACT, mentioned or described or which are to be implied there 

from or may be reasonably necessary for completion of work and the times and 

in the manner and subject to the terms and conditions or stipulations mentioned 

in CONTRACT. 

4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board 

does hereby agree with contractor that employer /board will pay to contractor 

the respective amounts for the work actually done by him and approved by 

employer/board as per payment terms accepted in contract and payable to 

contractor under provision of contract at such manner as provided for in the 

contract. 

5. In consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ 

board for the services rendered by employer/ board to contractor as set forth in 

contract and such other sums as may become payable to employer/ board 
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towards loss, damage to the employer/ board’s equipment, materials etc. and 

such payments to be made at such time and in such manner as is provided in the 

contract. 

IN WITNESS where of the parties hereto have caused this agreement to be 

executed in accordance with the laws of [insert name of the contract governing 

law country] on the day, month and year indicated above. 

 
For and behalf of the employer/ board 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
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SECTION 3 
 
 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

 

A. General  
 

3.1   Definitions  
 
3.1.1 Terms which are defined in the Contact Data are not also defined in the 

Conditions of Contract but keep their defined meanings capital initials are 

used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 

Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by the Nodal 

Officer or his nominee in accordance with Sub Clause 3.55.1 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 3.2.2 

below. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

Days are calendar days, months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the Period named in the Contract Data and calculated 

from the Completion Date. 

The Employer is the party who will employ the contractor to carry out the Works. 

The Nodal Officer or his nominee is the person named in the Contract Data (or any 

other Competent person appointed and notified to the contractor to act in 

replacement of the Nodal Officer or his nominee) who is responsible for supervising 

the Contractor, Administering the Contract, certifying payments due to the Contractor, 

issuing and valuing Variations to the contract, awarding extensions of time and 

valuing the Compensation Events. 
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Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Nodal Officer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and subsurface conditions at 

the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 

site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies 

the Works. 

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 
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Board – Board of Trustees of the Port of Kandla, a body corporate under the Major 

Port Act, 1963 as amended from time to time.  

Chairman means the Chairman of the Board of Trustees of the Port of Kandla.  
 

3.2 Interpretation 

3.2.1 In interpreting this Condition of Contract, singular also means plural, male also 

means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract instructions clarifying queries about the Conditions of Contract. 

3.2.1.1 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works). 

3.2.2  The documents forming the Contract shall be interpreted in the following order 

of priority: 

1. Agreement 

2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

3. Contract Data 

4. Conditions of Contract including Special Conditions of Contract 

5. Specifications 

6. Drawings 

7. Bill of quantities and  

              8. Any other documents listed in the Contract Data as forming part of the      
Contract. 

3.3  Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are stated 

in the Contract Data. 

3.4  Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his nominee 

will decide contractual matters between the Employer and the Contractor 

in the role representing the Employer. 
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3.5  Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and 

responsibilities to other people except to the Conciliator after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

3.6  Communications 

3.6.1. Communications between parties which are referred to in the conditions 

are effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act 1872). 

3.7  Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each 

only would be jointly and severely responsible for completing the task as 

per the contract, however declaration of the Lead member to be indicated 

by bidders, however JV has to designate in their MOU. The firms with at 

least 26% equity holding each be allowed to jointly meet the legibility 

criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more 

than Rs.5 crores. However, there shall be no limit on the number of 

partners. 

3.8  Subcontracting 

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or 

his nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations. 

3.8.2  Other Contractor  

The Contractor shall co-operate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 

the Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in 

the Schedule. The employer may modify the schedule of other contractors 

and shall notify the contractor of any such modification. 
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3.9  Personnel 

3.9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the functions 

stated in the Schedule or other personnel approved by the Nodal Officer or 

his nominee. The Nodal Officer or his nominee will approve any proposed 

replacement of Key personnel only if their qualifications, abilities, and 

relevant experience are substantially equal or better than those of the 

personnel listed in the Schedule. 

3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a person 

who is a member of the Contractor’s staff of his work force stating the 

reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connections with the work in the Contract. 

3.10  Employer’s and Contractor’s Risks 

3.10.1  The Employer carries the risks which this contract states are Employer’s 

risks and the Contractor carries the risks which this Contract states are 

Contractor’s risks. 

3.11  Employers Risks  

3.11.1  The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds; and  
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(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(b)    Loss or damage due to the use or occupation by the Employer of any Section or 

part of the Permanent Works, except as may be provided for in the Contract; 

(c)  loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is responsible; 

and  

(d)   Any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or  

B. Insure against. 

3.12  Contractor’s risks 

3.12.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the 

Contractor. 

3.13 Insurance 

3.13.1 The Contractor shall provide in the joint names of the employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles state in the Contract Data 

for the following events which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 
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c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and  

d) Personal injury of death. 

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor 

to the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 

approval before Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the Contractor or, if no payment of the 

premiums shall be a debt due. 

3.13.4. Alternate to the terms of insurance shall not be made without the approval 

of the Nodal Officer or his nominee.  

3.13.5. Both parties shall comply with all conditions of the insurance policies. 

3.14  Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 

referred to in the Contract Data, supplemented by any information 

available to the Bidder. 

3.15.              Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

3.16.  Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1 The Contractor may commence execution of the Works on the Start Date 

and shall carry out the Works in accordance with the program submitted 

by the Contractor as updated with the approval of the Nodal Officer or his 

nominee, and complete them by the Intended Completion Date. 
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3.18.  Approval by the Nodal Officer or his nominee. 

3.18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Nodal Officer or his nominee, who is to 

approve them if they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary   Works. 

3.18.3. The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

3.18.4. NIL 

3.18.5 All Drawings prepared by the Contractor for the execution of the temporary 

or permanent Works, are subject to prior approval by the Nodal Officer or 

his nominee before their use. 

3.19.  Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

3.20  Discoveries 

3.20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The contractor is to 

notify the Nodal Officer or his nominee of such discoveries and carry out 

the Nodal Officer or his nominee’s instructions for dealing with them. 

3.21  Possession of the Site 

3.21.1 The Employer shall give possession of all parts of the Site to the Contractor, 

free from encumbrances. If possession of a part is not given by the date 

stated in the Contract Data the Employer is deemed to have delayed the 

start of the relevant activities and this will be a Compensation Event. 

3.22  Access to the Site 

3.22.1. The Contractor shall allow the Nodal Officer or his nominee and any person 

authorized by the Nodal Officer or his nominee access to the Site to any 

place where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are 

being manufactured, fabricated and/or assembled for the works. 
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3.23.  Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or his 

nominee which comply with the applicable laws where the Site is located. 

3.24.  Disputes  

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or his 

nominee was either outside the authority given to the Nodal Officer or his 

nominee by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the conciliator within 28 days of the 

notification of the Nodal Officer or his nominee’s decision. 

3.25.  Settlement of Disputes  

3.25.1. If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works or after 

their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, certificate or 

valuation of the Nodal Officer or his nominee, the matter in dispute shall, in 

the first place be referred to the Disputes Review Board [DRD] in case of 

contracts valuing more than Rs. 5.00 crores and above, and for contracts 

valuing less than Rs. 5.00 crores, the disputes will firstly be settled by the 

Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with the 

Works with all due diligence and the Contractor and the Employer shall give 

effect forthwith to every decision of the Nodal Officer or his nominee unless 

and until the same shall be revised, as hereinafter provided, by the 

conciliator or in a Dispute Review Board recommendation / Arbitral 

Award. 
 

3.25.2  Decision by Conciliator 

(i)  The Conciliator shall give a decision in writing within 28 days of receipt of 

a notification of a dispute. 
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(ii)   Conciliator shall be paid daily at the rate specified in the contract Data 

together with reimbursable expenses of the types specified in the contract 

data and the cost shall be divided equally between the Employer and the 

contractor, whatever decision is reached by the conciliator, either party 

may refer a decision of the conciliator within 28 days of the conciliator’s 

written decision.  If neither party refers the disputes to arbitration within 

28 days, the conciliators decision will be final and binding. 

 

3.25.3. Arbitration 

Any dispute in respect of contracts where party is dissatisfied by the 

Conciliators decision shall be decided by arbitration as set forth below: 

         (i) A dispute with Dispute review expert shall be finally settled by arbitration 

in accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof.  The arbitral tribunal shall consist of 3 

arbitrators, one each to be appointed by the Employer and the Contractor, 

and the third to be appointed by the mutual consent of both the arbitrators, 

falling which by making a reference to CIDC-SIAC Arbitration Centre from 

their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to 

the evidence or arguments already put before the Nodal Officer or his 

nominee or the Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Nodal Officer or his nominee or any of the members of the 

Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

(iii)   The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Nodal Officer or his nominee and the 

Contractor shall not be altered by reason of the arbitration being conducted 

during the progress of the works.  Neither party shall be entitled to suspend 

the works to which the dispute relates, and payment to the contractor shall 

be continued to be made as provided by the contract. 
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(iv)     If one of the parties fails to appoint its arbitrator in pursuance of sub-clause 

[i], within 14 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then chairman of the nominated Institution 

shall appoint arbitrator within 14 days of the receipt of the request by the 

nominated institution.  A certified copy of the chairman’s order, making 

such an appointment shall be furnished to both the parties. 

    (v) Arbitration proceedings shall be held at, and the language of the 

arbitration proceeding and that of all documents and communications 

between the parties shall be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equality by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the 

award. 

(viii) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the employer shall 

not be withheld, unless they are subject matter of the arbitration 

proceedings. 

3.26  Replacement of Conciliator 

3.26.1 Should the Conciliator resign or die, or should the Employer and the 

Contractor agree that the conciliator is not fulfilling his functions in 

accordance with the provisions of the Contract, a new Conciliator will be 

jointly appointed by the Employer and the Contractor.  

In case of disagreement between the Employer and the Contractor, within 

30 days the Conciliator shall be appointed by the Appointing Authorities 

designated in the Contract Data at the request of either party within 14 days 

of receipt of such request. 
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B.   TIME CONTROL 

3.27  Program 

3.27.1  Within the time stated in the contact data the contractor shall submit to the 

Nodal officer or his nominee for approval a program showing the general 

methods arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

3.27.2. An update of the program shall be a program showing the actual progress 

achieved on the timing of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

3.27.3. The contractor shall submit to the Nodal Officer or his nominees, for 

approval an updated program at intervals no longer than the period stated 

in the contract data. If the contractor does not submit an updates program 

within this period, the Nodal Officer or his nominee may withhold the 

amount stated in the contract data from the next payment certificate and 

continue to withhold this amount until the next payment after the date on 

which the overdue program has been submitted. 

3.27.4  The nodal officer or his nominee’s approval of the program shall not alter 

the contractor’s obligations. The contractor may revise the program and 

submit it to the nodal officer or his nominee again at any time. A revise 

program is to show the effect of variations and compensation events. 

3.28.  Extension of the intended completion date.  

 The nodal officer or his nominee shall extend the intended completion date 

if a compensation event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the intended completion date 

without the contractor taking steps to accelerate the remaining work and 

which would cause the contractor to incur additional cost. The nodal officer 

or his nominee shall decide whether and by how much to extend the 

intended completion date within 21 days of the contractor asking the Nodal 

Officer or his nominee for a decision upon the effect of a compensation 

event or variation and submitting full supporting information. If the 

contractor has failed to give early warning of a delay or has failed to 

cooperate in assessing the new intended completion date. 

3.29. The Early Warning Provisions shall be as per clause 3.32. 
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3.30. Delays Ordered by the Nodal Officer or his nominee.  
3.30.1. The Nodal Officer or his nominee may instruct the contractor to the start or 

Progress of any activity within the works.  
3.31. Management Meeting. 
3.31.1. Either the Nodal Officer or his nominee or the contractor may require the 

other to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 

3.31.2. The Nodal Officer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the employer. The responsibility of the parties for actions 

to be taken is to be decided by the Nodal Officer or his nominee either at 

the management meeting or after the management meeting and state in 

writing to all attended the meeting.  

3.32.  Early warning 
3.32.1. The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the contract price or delay 

the execution of works. The Nodal Officer or his nominee may require the 

contractor to provide an estimate of the expected effect of the event or 

circumstances on the contract price and completion date. The estimates are 

to be provided by the contractor as soon as reasonably possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Nodal Officer or his 

nominee. 

3.32.3. The defect liability period for the contract shall be 12 months from the date 
of issue of completion certificate. 

C.   QUALITY CONTROL 
3.33.  Identify Defects 
3.33.1.  The Nodal Officer or his nominee shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall not 

affect the Contractor’s responsibilities. The Nodal Officer or his nominee 

may instruct the Contractor to search for a Defect and to uncover and test 

any work that the Nodal Officer or his nominee considers may have a 

Defect. 
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3.34.  Tests  

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry out a 

test not specified in the specification to check whether any work has a 

Defect and the test shows that it does the Contractor shall pay for the test 

and any samples. If there is no Defect the test shall be a Compensation 

Event. 

3.35.  Correction of Defects 

3.35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

 
3.35.2. Every time notice of a Defect is given the Contractor shall correct the 

notified Defect within the length of time specified by the Nodal Officer or 

his nominee’s notice. 

3.36.        Uncorrected Defects 

3.36.1  If the Contractor has not corrected a Defect within the time specified in the 

Nodal Officer or his nominee’s notice the Nodal Officer or his nominee will 

assess the cost of having the Defect corrected, and the Contractor will pay 

this amount. 

D.    COST CONTROL 

3.37.   Bill of Quantities 

3.37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor. 

3.37.2    The bill of quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item.  

3.38.      Changes in the Quantities 
 
3.38.1.    If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the 

change exceeds + 10% of initial Contract Price, the Nodal Officer or his 

nominee shall adjust the rate (s), to allow for the change, in accordance with 

Clause 3.40.  
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3.38.2.     The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 15 

percent except with prior approval of the Employer. 

3.38.3.     If requested by the Nodal Officer or his nominee where the quoted rate (s) 

of any item(s) is / are abnormally high, the Contractor shall provide the 

Nodal Officer or his nominee with a detailed cost breakdown of such rate in 

the Bill of Quantities. 

3.39.  Variations 

3.39.1  All Variations shall be included in updated programs produced by the 

Contractor. 

3.40.   Payment for Variations 

3.40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price, within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and 

before the commencement of such work, notice shall be given either (a) by 

the contractor to the Employer of his intention to claim the extra payment 

or a varied rate or price, or (b) by the Employer to the contractor of his 

intention to vary rate or price. 

3.40.2  For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given 

below and in the order given below: 

i)  Rates and prices in Contract, if applicable plus escalation as per contract. 

ii)  Rates and prices in the schedule of rates applicable to the contract plus 

ruling percentage. 

iii)  Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 

3.40.3  For items in the Bill of quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be: 

i)  Rates and prices in contract, if reasonable plus escalation, failing which (ii) 

and (iii) below will apply 

ii)  Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage, 
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iii)  Market rates of material and labour, hire charges of plant and machinery 

used plus 15% for overheads and profits of contractor. 

3.40.4  If there is delay in the Employer and the contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the employer shall be 

payable provisionally till such time as the rates are finally determined or 

till date mutually agreed.  

3.40.5. If the Nodal officer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the work, 

no quotation shall be given and the variation shall be treated as a 

Compensation Event. 

3.41.   Cash flow forecasts 

3.41.1  When the program is updated, the contractor is to provide the Nodal Officer 

or his nominee with an updated cash flow forecast. 

3.42. Payment Certificates 
 

3.42.1  The contractors shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously. 

3.42.2  The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amount and 

under conditions set forth in sub clause 3.51.6 of the Contract Data 

(Secured Advance). 

3.42.3  The value of work executed shall be determined by the Nodal Officer or his 

nominee. 

3.42.4  The value of work executed shall comprise the value of quantities of the 

items in the Bill of quantities completed. 

3.42.5  The value of work executed shall include the valuation of variations and 

Compensation Events. 

3.42.6. The Nodal Officer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information. 
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3.43. Payments 

3.43.1  Bills shall be prepared and submitted by the Contractor, joint 

measurements shall be taken continuously and need to be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Nodal Officer or his nominee, and signed by both Contractor 

and Employer shall be followed. 

3.43.2. 75% of bill amount shall be paid within 14 days of submission of the bill. 

Balance amount of the verified bill should be paid within 28 days of the 

submission. 

3.43.3. For delay in payment beyond the periods specified in3.43.2 above, interest 

at a pre-specified rate (suggested rate SBI PLR + 2% ) p.a. on due date of 

payment should be paid. 

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 

60 days after its receipt and return the bill to Contractor for corrections, if 

any 50% of undisputed amount shall be paid to the contractor at the stage 

of returning the bill. 

3.43.5. The Contractor should re-submit the bill, with corrections within 30 days 

of its return by the Nodal Officer or his nominee. The re-submitted bill shall 

be checked and paid within 60 days of its receipt. 

3.43.6  Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due 

date of payment) shall be paid if the bills is not paid within the time limit 

specified above.  

3.43.7. If an amount certified is increased in later certificates as a result of an 

award by the Conciliator or an Arbitrator, the Contractor shall be paid 

interest upon the delayed payment as set out in this clause. Interest shall 

be calculated from the date upon which the increased amount would have 

been certified in the absence of dispute.  

3.43.8.               Items of the Works for which no rate or price has been entered in will not 

be paid for by the employer and shall be deemed covered by other rates and 

prices in the Contract. 

3.44.   Compensation Events 
 
3.44.1.  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable. 
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(a) The Employer does not give access to a part of the Site by the site. 

Possession Date stated in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate 
of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the 
contract. 

(m) Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

3.44.2.  If a Compensation Event would cause additional cost or would prevent the 

work being completed before the intended Completion Date, the Contract 

Price shall be increased and/or the intended Completion Date shall be 

extended. The Nodal Officer or his nominee shall decide whether and by 



        
 

61

how much he Contract Price shall be increased and whether and by how 

much the Intended Completion Date shall be extended. 

3.44.3              As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by Contractor, it is 

to be assessed by the Nodal Officer or his nominee and the Contract Price 

shall be adjusted accordingly. If the Contractor’s forecast is deemed 

unreasonable the Nodal officer or his nominee shall adjust the Contract 

Price based on Nodal Officer or his nominee’s own forecast. The Nodal 

Officer or his nominee will assume that the Contractor will react 

competently and promptly to the event. 

3.45.   Tax  

3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the 

performance of this Contract. The Employer will perform such duties in 

regard to the deduction of such taxes at sources as per applicable law. Any 

new Taxes, levies, duties imposed after signing the Contract shall be 

reimbursed by the employer on production of documentary evidence.   

3.46.   Currencies 

3.46.1.             All payments shall be made in Indian Rupees unless specifically mentioned. 

3.47.   Price Adjustment. 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and prices 
of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given. 

 
The price adjustment shall apply for the work done from the start date 
given in the Contract data up to end of the initial intended completion date 
or extensions granted by the Nodal Officer or his nominee and shall not 
apply to the work carried beyond the stipulated time for reason 
attributable to the contractor. 
 

(I) Price adjustment for increase or decrease in the cost shall be paid in 
accordance with the following formula: 

  V = 0.85 x Q x R x [ (P-Po) / Po ] 
         Where, 
 

V =         Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 
Commodities during the month under consideration. 

 

Po  =  Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of    
          opening of Technical bid.  (Consumer Price Index for Labour). 
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P    =  Market rate of Diesel/ Cement/ Steel/ All Commodities during the month 
under consideration. (Consumer Price Index for Labour). 

 

Q     =   Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities . 
 

R    =    Value of work done during the month under consideration. 
 

3.47.2.  NIL 

3.47.3.  To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed 

to include amount to cover the contingency of such other rise or fall in costs. 

                          SUBSEQUENT LEGISLATION 
 

If, after the date 28(Twenty eight) prior to the date for submission of 

tenders for the contract there occur changes to any National or Statute 

Stature, Ordinance or Decree or other law or any regulation or bye law of 

any local or other duly constituted authority or introduction of any such 

statute, ordinance, decree, law, regulation or bye law which causes 

additional or reduced cost to the contractor in execution of the contract, 

such additional or reduced cost shall, after due consultation with the 

employer and the contractor be determined by the nodal officer or his 

nominee and shall be added to or deducted from the contract price and the 

nodal officer or his nominee shall notify the contractor accordingly with a  

copy to the employer. 

 

3.48.  Retention 

         DELETED. 

           3.49. Liquidated damages 

      3.49 (A) In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of 1/2% of the contract value per week of delay or part 

thereof, subject to a maximum of 10 per cent of the contract price. 

        (i) The owner if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In 

the event of extension of time at its discretion with L.D, the owner will be 

entitled without prejudice to any other right or remedy available in that 
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behalf per cent (1/2%) of the contract value of the works for each week or 

part of the week subject to the ceiling defined in sub-clause 3.49.A. 
 

     (ii) The owner, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work with in further extension of time allowed as aforesaid, shall 

be entitled, without prejudice to any other right, or remedy available in that 

behalf, to rescind the contract. 
 

(iii) The owner, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 

frame, shall be entitled to terminate the contract. 

(iv) In the event of such termination of the contract as described in clauses 

3.49A(ii) or 3.49A(iii) or both the owner shall be entitled to recover L.D. up 

to ten per cent (10%) of the contract value and forfeit the security deposit 

made by the contractor besides getting the work completed by other means 

at the risk and cost of the contractor. 

(v)  The ceiling of LD shall be 10% of the cost of work.  

(vi)  In case part / portions of the work can be commissioned and port 

operates the portion for commercial purpose, the rate of LD will be 

restricted to the uncompleted value of work, the maximum LD being 

on the entire contract value. 
 

Note: Contract price for LD shall be inclusive of tender price plus taxes and 

duties. 

3.50.  Incentives or Bonus 

For early completion of the contract before the stipulated date of 

completion of work, an incentive amount @ 0.25% of the contract price 

may be paid to the Contractor for every fortnight of early completion, 

subject to a maximum cap of 5% of the contract price.   The Port, if satisfied, 

that the works can be completed by the Contractor within a reasonable time 

after the specified time for completion, may allow extension of time at its 

discretion, by virtue of which the Contractor make himself eligible for 

incentive, the extension shall be considered only till the actual date of 

completion and no incentive shall be payable.  For calculation of incentive 
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payment, contract price shall be exclusive of tender price plus taxes and 

duties.”    

 
      3.51.  Advance payment 

Mobilization Advance 

a) The Mobilization advance shall not be sanctioned in less than two 

installments. The second installment is sanctioned only after proper 

utilization of advance disbursed in first phase and a certification to this 

effect by EIC. 

b) The advance shall be limited to 10% of tendered amount. 

c) Interest free advance shall not be granted. Rate of Interest shall be SBI 

Lending Rate + 2%. 

d) The mobilization advance shall be released only after obtaining a bank 

Guarantee bond from a nationalized bank for 110 %( as per latest cvc 

directions) of amount of advance to be released and valid for the contract 

period. This shall be kept renewed time to time to cover the balance amount 

and likely period to complete recovery together with interest. 

e) The original bank guarantee should be received by KPT directly from the 

issuing authority by Registered Post [AD]. However, in exceptional cases, 

where the guarantee is handed over to the customer for any genuine 

reasons, the branch should immediately send by Registered Post [AD] an 

unstamped by the EIC. 

f) The interest on the advance shall be calculated from the date of payment to 

the date of recovery, both days inclusive. 

g) It shall be ensured that at any point of time, Bank Guarantee is available for 

the amount of outstanding advance. 

h) The recovery should be commenced after 10% of work is completed and 

the entire amount together with interest shall be recovered by the time 

80% of the work is completed. However, the interest recovery shall be 

effected immediately from the 1st release of payments towards execution 

of the work. 

i) If the contractor fails to achieve the targeted progress at the end of 50% of 

time period the mobilization advance may be recovered by encashing the 

bank guarantee, provided no hindrance/delay was caused by the 

department. 
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   3.52.          Performance Securities 

 
“Security Deposit” shall consist of Performance Guarantee to be 
submitted at award of work. Performance Guarantee should be 3% of 
contract price which should be submitted in form of Bank Guarantee or 
Demand Draft within (21 days in case of domestic bids and within 28 
days in case of global bids) of receipt of latter of Acceptance intent which 
will be refunded immediately not later than 14 days from completion of 
contract/defect liability period. 

Failure of Successful Bidder to comply with the requirements as 
mentioned above shall constitute sufficient grounds for cancellation of 
the award of work and forfeiture of Bid Security i.e. EMD   

3.53. NIL 
 

3.54.    Cost of Repairs 
 

3.54.1  Loss or damage to the works or materials to be incorporated in the works 

between the start date and the end of the defects correction period shall be 

remedied by the Contractor at the Contractors cost if the loss or damage 

arises from the Contractors acts or omissions. 
 

E.   FINISHING THE CONTRACT 
 
3.55 Completion 

 
3.55.1. After completion of the work, the contractor will serve a written notice to 

the Nodal Officer or his Nominee/Employer to this effect. The Nodal officer 

or his Nominee/Employer upon receipt of this notice shall conduct a 

complete joint survey of the work within 7 days and prepare a defects list 

jointly.  The defects pointed out by the Nodal Officer or his 

nominee/Employer would be rectified by the contractor within 14 days and 

thereafter acceptance report be signed jointly by the contractor and the 

employer.  This joint acceptance report shall be treated as “completion 

Certificate”.   
 

3.56.     Taking over 

3.56.1  The employer shall take over the site and the works within seven days of 

the Nodal Officer or his nominee issuing a certificate of completion. 
 

3.57.      Final Account 
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3.57.1. The Contractor shall supply to the Nodal Officer or his nominee a detailed 

account of the total amount that the Contractor considers payable under 

the contract before the end of the Defects Liability period.  The Nodal 

Officer or his nominee shall issue a defects liability certificate and certify 

any final payment that is due to the contractor within 60 days of receiving 

the contractor’s account if it is correct and complete. If it is not, the Nodal 

Officer or his nominee shall issue within 15 days a schedule that states the 

scope of the corrections or additions that are necessary for the correction 

and certify payment of 50% of the undisputed amount to the contractor.   
 

If the final account is still unsatisfactory after it has been resubmitted the 

Nodal Officer or his nominee shall decide on the amount payable to the 

contractor and issue a payment certificate, within 60 days of receiving the 

contractor’s revised account. 

3.58      Operating and Maintenance Manuals 

3.58.1. If “as built” Drawings and /or operating and maintenance manuals are 

required the contractor shall supply them by the dates stated in the 

Contract Data. 

3.58.2. If the contractor does not supply the drawings and /or manuals by the dates 

stated in the contract data, or they do not receive the Nodal Officer or his 

nominee’s approval, the Nodal Officer or his nominee shall withhold the 

amount stated in the contract data from payments due to the contractor. 

3.59     Termination 

3.59.1.  The employer or the Contractor may terminate the contract if the other party 

causes a fundamental breach of the contract. 

3.59.2.  Fundamental breaches of contract include, but shall not be limited to the 

following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 

Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 

progress of the work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation 

other than for a reconstruction restructure or amalgamation. 
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(d) A payment certified by the Nodal Officer or his nominee is not paid by the 

employer to the contractor within 50 days of the date of the Nodal Officer or 

his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 

particular defect is a fundamental breach of contract and the contractor fails 

to correct it within a reasonable period of time determined by the Nodal 

Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in 

the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of condition of 

contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving receiving or soliciting of anything of value to influence the action of 

public officials in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the employer, and includes collusive practice.  Bidders (prior to 

or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the employer of the benefits of free and 

open competition”. 

3.59.3. When either party to the contract gives notice of a breach of contract to the 

Nodal Officer or his nominee for a cause other than those listed under sub 

Clause. 3.59.2 above, the Nodal Officer or his nominee shall decide whether 

the breach is fundamental or not. 

3.59.4. Notwithstanding the above, the employer may terminate the contract for 

convenience subject to payment of compensation to the contractor including 

loss of profit on uncompleted works.  Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items. 

3.59.5. If the contract is terminated the Contractor shall stop work immediately, make 

the site safe and secure and leave the site as soon as reasonably possible. 
 



        
 

68

 

 

 

3.60     Payment upon Termination 

3.60.1. If the contract is terminated because of a fundamental breach of contract by 

the contractor, the Nodal Officer or his nominee shall issue a certificate for the 

value of the work done less advance payments received upto the date of the 

issue of the certificate, less other recoveries due in terms of the contract, less 

taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the contract 

data. Additional liquidated damage shall not apply if the total amount due to 

the employers exceeds any payment due to the contractor, the difference shall 

be payable to the employer.  
 

 3.60.2. If the contract is terminated at the employer’s convenience or because of a 

fundamental breach of contract by the employer, the Nodal Officer or his 

nominee shall issue a certificate for the value of the work done, the reasonable 

employed solely on the works, and the contractor’s costs of protecting and 

securing the works and loss of profit on uncompleted works less advance 

payments received up to the date of the certificate, less other recoveries due 

in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

 

3.61. Property 
 

3.61.1  All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default. 

3.62.            Release from Performance 

3.62.1  If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Nodal Officer 

or his nominee shall certify that Contract has been frustrated. The Contractor 

shall leave the Site and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for 

any work carried out afterwards to which commitment was made. 

3.63.  NIL  
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F.   SPECIAL CONDITIONS OF CONTRACT 

1.  LABOUR 
 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

The Contractor shall, if required by the Nodal Officer or his nominee, deliver 

to the Nodal Officer or his nominee a return in detail, in such form and at such 

intervals as the Nodal Officer or his nominee may prescribe, showing the staff 

and numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Nodal Officer or 

his nominee may require. 

2.  COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub-contractors 

shall abide at all times by all existing labour enactment and rules made there 

under, regulations, Notifications and by laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or 

the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below.  
 

The Contractor shall keep the Employer indemnified in case any action is 

taken against the employer by competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse such amounts as may be necessary to cause or observe, 

or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules /regulations including amendments, if any, on the part of the 

Contractor the Nodal Officer or his nominee/Employer shall have the right to 

deduct any money due to the Contractor including his amount of performance 

security. The Employer/Nodal Officer or his nominee shall also have right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 
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The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.  
 

(a) Workmen Compensation Act 1923:- The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 

years’ service or more on death at the rate of 15 days  wages for every completed 

year of service. Act is applicable to all establishments employing 10 or more 

employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 

payable under the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit 

linked insurance on the death in harness of the worker, (iii) payment of P.F 

accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 

to workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take Certificate 

of Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labor. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment. 
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(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to 

a minimum of 8.33% of wages and maximum of 20% of wages to employees 

drawing Rs.3500/- per month or less. The bonus to be paid to employees getting 

Rs.2500/- per month or above upto 3500/- per month shall be worked out by 

taking wages as Rs.2500/- per month only. The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lockout becomes 

illegal and what are the requirements for laying off or retrenching the employees 

or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the States and Central Government to 50). The provides for laying down 

rules governing the conditions of employment by the Employer on matters 

provided in the Act and get same certified by the designated Authority. 

(l)  Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 

union of workmen and employers. The Trade Union registered under the Act have 

been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and 

provides for regulation of employment of Children in all other occupations and 
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processes. Employment of Child Labor is prohibited in Building and Construction 

Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter-

State migrant workmen, in establishment to which this Act becomes applicable, 

are required to be provided certain facilities such as housing, medical aid, 

travelling expenses from home upon the establishment and back, etc. 
 

(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996  and the Cess Act of 1996:- All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified 

by the Government. The Employer of the establishment is required to provide 

safety measures at the Building or Construction work and other welfare measures, 

such as Canteens, First-Aid facilities. Ambulance, Housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to 

obtain a registration certificate from the Registering Officer appointed by the 

Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrence to designated authorities. It is applicable to premises 

employing 10 persons or more with aid of power or 20 more persons without the 

aid of power engaged in manufacturing process. 

 
Contractor              SUPERINTENDING ENGINEER (P) 
                      DEENDAYAL PORT TRUST 
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SECTION 4 
 

CONTRACT DATA 
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CONTRACT DATA 
 
Items marked “N/A does not apply in this contract. 
 
The following documents are also part of the contract clause reference  
                    The schedule of other contractors                              (3.8) 
                    The schedule of key personnel                                    (3.9) 
 
The above insertions should correspond to the information provided in the invitation of 
bids. 
 
The employer is 
Chairman, 
DEENDAYAL PORT TRUST, KANDLA. 
 
Address: Ground Floor, A.O.Building, P.O. Box No. 50, Gandhidham, Kutch 
 
Employer’s authorized representative is Chief Engineer DEENDAYAL PORT TRUST, 
KANDLA. 
 
The nodal officer or his nominee is SUPERINTENDING ENGINEER (P) /  
SUPERINTENDING Engineer 
 
ANNEXE, A.O. BLD.  
GANDHIDHAM - 370201,  
Dist. - Kutch (Gujarat) 
 
Nodal officer’s authorized representative is AXEN / AE 
 
The conciliator appointed jointly by the employer and contractor is: (Not Applicable) 
 
Name: -       Not Applicable 
 
Address: -    Not Applicable 
 
The name and identification number of the contract is “Annual Maintenance Contract 
of Navigational Channel Marking System (Buoys) at Dahej -Ro-Pax” 
 

               The works consist of “Annual Maintenance Contract of Navigational Channel Marking 
System (Buoys) at Dahej -Ro-Pax” 

 

The start date shall be __________ 
 
The intended completion date for the whole of the work is 24 months and further 
extendable for one year on same terms and conditions on mutual consent. 
   
The following documents also form part of the contract  
The contractor shall submit a program for the works immediately after delivery of the 
letter of acceptance. 
 

The site possession dates shall be given after the award of work. 
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The minimum insurance cover for physical property, injury and death is Rs.20.00 lakhs 
per occurrence with the number of occurrences limited to four. After each occurrence, 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 
Appointing authority for the Arbitrator is Chairman, KPT. 
 
The following events shall also be Compensation Events.  (3.44) 
 
1. The Employer terminates the Contract from his convenience. 
2. _______________________________________________. 
3. _______________________________________________. 
4. _______________________________________________. 
 
The period between programme updates shall be 15 days.  (3.27) 
 
The amount to be withheld for late submission of an updated  
programme shall be Rs. 5000/-      (3.27) 
The language of the contract documents is English                            (3.3) 
The law, which applies to the contract, is law of Union of India            (3.3) 
The currency of the contract is Indian rupees    (3.46) 
Fees and types of reimbursable expenses to be paid to the  
Dispute Review Expert       (3.25) 
Appointing authority for the Arbitrator is Chairman, DPT. 
 
Escalation is Payable for contracts as per clause no. 47 of section – 3, subjected to 

 
special condition provision. 
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SECTION 5 
 
 

SPECIFICATIONS AND SPECIAL CONDITIONS 
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Section – 5: Specifications and Special Conditions 

 The conditions of contract of section 1 to 4 & Section-8 (hereinafter called as the General 
conditions) modified or added to by the following part i.e. Section-5, conditions of 
particular application which shall be read and construed with the General Conditions as if 
they were incorporated there with. 
In so far as any of the conditions of particular application may conflict or be inconsistent 
with any of the General Conditions, particular Section-5 shall prevail. 

 

5.1 Technical Specifications for T.I. No. 1&2: Tug Hire Charges 

(A) Tug Hire Charges (1001 to 1500 HP) for 
(B) Tug Hire Charges (801 to 1000 HP) for 
Installation, Repositioning of 3 mtr Dia, 6.5mtr Height & 3.4 Ton buoys its mooring gears 
plus 5-ton sinker at different navigation spot in Ro-Pax channel at Dahej channel & 
Turning Circle. 
                                                                     & 
Towing of toppled/drifted above said buoy from the Dahej channel to the Dahej 
Pontoon/other near place. 

 The Tug having facility of lowering/lifting of buoys at sea as required for task. 
 Tug having space at aft deck for buoys spare repairing, buoys assembling & 

disassembling work. 
 The tug having GPS or DGPS for buoys positioning. 
 The Tug must have valid statutory and classification certificates for the 

performance of 
designated duties including lifting capacities of Buoys with their complete 
gears/accessories, sinkers etc. 

 The speed of the Tug should not be less than 9 knots. 
 The contractor must keep all certificates of the tug valid and updated during the 

              period of contract. 
 The tug should have a towing hook forward for pulling and a towing hook aft for 

              checking of adequate safe working load. 
 The draft of the tug should not exceed 4.0 mtr. 
 The tug should have high maneuverability and fitted with twin propellers. 
 The contractor will have to submit copies of all statutory certificates including 

              certificate of its power 
 During the contract period/ contract operation no any type of accident has to occur 

to DPA property, if the same happens then it is totally responsibility of the 
contractor. 

             Tug must have suitable Insurance policy including Third Party liability. 
 DPA is no responsible for contractor properties loss during operation. 
 The contractor will not claim this charges for the purpose of break down repair or 

trial. 
 The vessel shall be ready for operation for 24 hours 
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 Manning in the tug has to be provided as per I.V/M.S .Act /Minimum Safe Manning 
              Document 

 The crew must have valid certificate of competency as applicable. The contractor 
will be required to submit the attested copies of such certificate to DPA. 

 On placement of work memo order, the Tug is to be made available at Dahej and 
will commence the operation within at the earliest but not later than 05 days. 

 For mobilization of Tug, if the said tug is not at site, 1 hrs payment will be given as 
mobilization. 

 The Contractor has to maintain the logbook as per DPA format during the 
operation period for payment purpose. The logbook format is as below: - 

 
Name of 

Tug 
with HP 

 

Date Main Engine 
start Hrs. 

 

Main Engine 
Closing hrs. 

 

Work start 
hrs 

 

Work 
completion 

hrs 

      
      
      
      
      

 
 The Price is inclusive of all other cost related to TUG like fuel, oil, manning cost port 
      permission etc. 
 During the monsoon rough weather season contractor has to use 1001 to 1500 HP 

tug 
     & during normal weather condition contract has to use 801 to 1000 HP tug. 
 The Measurement will be taken on hour basis and paid per hour basis as and when 
      there is a need of Tug. 

 

5.2 Technical Specifications for T.I. No. 3: Boat Hire Charges 
   

 Item Includes Boat Hire charges for repairing of buoys like replacing battery, solar 
panel, fabrication & FRP works etc.& tracing the missing buoys at Dahej channel 

 The boat will be used by contractor personal for said buoys work at Dahej sea 
 The cost inclusive of Master, helper, fuel oil & other cost. 

Outline particulars 
  Length: 6-8 Meters 
  Width(Max): 2-3 Meters 
  Depth: 1.00 1,5 Meters 
 Draft: 0.30 0.5 Meters 
  Carrying Capacity: 8-10 People (Different Seating Styles are available) 
  Buoyancy: Sufficient In-built Buoyancy as per IRS norms 
  Construction: Fiber Glass Reinforced Plastic 
  The Measurement will be taken on hour basis and paid per hour basis as and when 

there is a need of Tug. 
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5.3 Technical Specifications for T.I. No. 4: Crane Hire Charges at Shore (20 Ton)-
For Shore works 

 Item Includes Crane Hire charges (20 Ton) for lifting, shifting, loading-unloading, 
assembling-disassembling purpose of buoys. 

 Item includes providing of 20-ton capacity superior quality hydra /telescopic or 
any other suitable crane of above capacity crane(s) or any other suitable type for 
the job to be carry out as under, with operator having valid license required as per 
motor vehicle act, a helper with required slings, belts, D-shackle etc., required for 
tightening and shifting/pulling/lifting/lowering of the material. 

  The job includes lifting and shifting of 3 mtr dia, 6.5 mtr height, 3.4-ton Ton buoys 
& it's mooring gears    plus 5 ton sinker PE buoys at Dahej Ro-Pax site. 

  Job also includes lifting/lowering of materials related to buoys work as per 
direction of EIC. 

 The job of providing and operating the crane would be of certain hours for a day 
as per requirement    and not for the entire hours at a time as consider in the 
schedule, however if continuous work is to be carried out then crane will be 
provided with operator and 

             helper up to the time period as directed by the EIC. 
 If there is a requirement of crane for emergency work or at night work than same 

should be provided by the contractor and if there is a requirement of work at night 
and next morning also then the idle time of crane at night will not be paid. 

 Proper care should be taken during the crane operation and no damage should 
occur to any DPA property or manpower otherwise same shall be recovered from 
the contractor, if any accident occurs leading to injury or death then same shall be 
the responsibility of the contractor. The Contractor have to be arranged both type 
of cranes (as per Schedule) as and when requires. 

  Contractor will be instructed to provide the crane as per requirement and in 
response to that contractor has to provide the crane at the earliest but not later 
than 08 Hrs. The requirement of crane may be premises of the Dahej or as directed 
by EIC. 

  The Hire Charges is inclusive of all other expenditure like fuel, operator, helper 
etc. No Additional Payment will be given. 

  The Measurement will be taken on hour basis and paid per hour basis as and when 
There is a need of crane(s). 
 

5.4 Technical Specifications for T.I. No. 5: Hire Charges of Labour 
   
 Item includes supply of only manpower Supervisor, Skilled, semi-skilled as per need 
       of the job. 
 The Manpower should be expert in marine, buoys salvage, buoys assembling, 

disassembling work. 
 Board will not be responsible for any mishap or accident due to negligence or any 

other means of the manpower as a principle employer. 
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 The labour may be deployed as per need after instruction in verbal /telephonic OR in 
written by the EIC. 
 

5.5 Technical Specifications for T.I. No. 6: General Fabrication work 

 Item includes the renewal of old, damaged & deteriorated structural steel like plate, 
angles, beams, guarders etc. as may be required. 

 The items including the steel plates & assorted sizes Angles requires for the work. 
  All consumable items like Electrodes, Hand gloves, necessary Oxygen & Acetylene gas, 

welding goggles, etc requires during job are included. 
  Gas cutting of new as well as old stretcher's as requires to carry out for renewal & 

replacement. 
 The item also including process of marking template making, marking edge 

preparation, cutting, fitting by tack welding (minimum 5 runs total inside & outside 
welding). 

 All butt joint should have groove for welding ship building quality electrodes shall 
have to be used by contractor for weld. 

  All kind of fabrication in buoys should be included in the said items. 
 Measurement will be taken & paid on per Kg basis for actual fabrication work. 

 
5.6 Technical Specifications for T.I. No. 7(A): Hole repairing work in FRP/PE 

with material & labour in all respect 

Technical Specifications for T.I. No. 7(B): Crack repairing work in FRP/PE 
with material & labour in all respect 

 

 Item Includes Hole & Crack leakage proof repairing work in PE Buoys. 
 The rates are inclusive of labour charges, material charges & consumable. 
 The payment will be given in round fig of 0.5 Sq. Mt. per Job i.e. if the actual repairing 

is 2.3 Aq. Mt. then payment will be given for 2.5 Sq. Mt. and i.e. if the actual PE repairing 
is 2.2 Sq. Mt. then payment will be given for 2.0 Sq. Mt. 
 

5.7 Technical Specifications for T.I. No. 8: Repairing of Buoys accessories at sea 
 Item includes supply of only manpower Skilled, tools &plant and consumable required 

for buoys petty repairing work at sea like battery changing, marine lantern repairing, 
reflector fixing etc. 

 Item includes all the responsibly and liability of supplied manpower on agency. 
 The Manpower should be expert in marine work & buoys accessories repairing work 

especially marine lantern work. 
 Board will not be responsible for any mishap or accident due to negligence or any 

other means of the manpower as a principle employer. 
 The labour may be provided as per need within 24 hours after instruction in verbal 

/telephonic OR in written by the EIC. 
 Measurement will be taken and paid per buoy assembling & disassembling basis for 

working per shift base. 
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5.8 Technical Specifications for T.I. No. 9: Supply of Various Material in Case 
Required  

(A) MS Tail Tube & it’ s Ballast 
  MS Tail Tube & it’ s Ballast Size: - 

        Ø770 od x 12mm Thick MS Plate for bottom fitting 
       10mm Thick stiffener for bottom plate (cutting as per requirement) 
        Ø406 OD x Ø 392 ID 772mm Long Centre Pipe 
        Qq Ø750 OD x Ø 730 ID 830mm Long Centre Pipe 
        RCC Ballast – 500 Kg 
 The MS Tail Tube &its ballast will be supplied, if required during entire year. 
 The MS Tail Tube &its ballast should be supply as old one 
 Measurement will be taken and paid per No’s basis for actual tail tube &its ballast 

  supplied. 
(B)  Super Structure  
 Item includes supply of buoys super structure as old one green or red as required. 
 The superstructure shall be high elasticity and light weight is manufactured with 

closed-cell polyethylene solid foam sheet (no water absorption) and projected with 
a layer of colored polyurethane elastomer. 

 The superstructure of the buoy should be designed to have suitable ladder with step 
and ring for the safety of the person attending in any weather condition at sea. 

 The super structure should be conforming to IALA 
 Thickness – 10 mm 
 Measurement will be taken and paid per Nos. basis for actual super structure 

supplied. 
(C) Top Marker 
 Item includes supply of buoys GRP TOP Marker as old one as per IALA system red or 

green as required. 
 Measurement will be taken and paid per Nos basis for actual top marker supplied. 

 
 (D) Marine Lantern 
 

 Item includes supply of buoys Marine Lantern as old one as per IALA system red or 
greed as required 

 Specification of Marine Lanterns: - 
Range: 5 NM 
Voltage: DC 9 to 30 
Visibility: - 360 °Horizon 
Lens Type: Single Piece molded polycarbonate 
Lens Dia: - 140 mm Min 
Vertical Divergence: - 7 ° Min 
Flasher: inbuilt selectable 256 codes conforming to IALA 
Monitoring &Control: - Capable for remote monitoring 
Lantern Housing: - Suitable for Marine Environment IP 65 
Weight: - < 5 Kg 
Relative Humidity: 100 % Condensing 
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Wind: - Designed to withstand speeds in excess of 75 kmph 
Light intensity automatically adjusts with flash character 
Battery will continue to charge between -40°C and +65°C 

 Battery technology and advanced charging algorithm        

       Excellent battery life in hot climates 
       Excellent battery capacity in cold climates 
       Excellent battery tolerance to becoming flat 

 Large solar cell capacity 8W or 16W 
     Make: - VLB 5x SS as old one 
     The guaranty for the marine lantern is 01 year from the date of installation. 

Measurement will be taken and paid per No’s basis for actual marine lantern supplied. 
(E)  Radar Reflector 

 Item includes supply of buoys Radar Reflector as old one as per IALA system red 
or greed as required 

 Radar Reflector is made in in 6 segment for batter & accurate reflection. 
 The material used in non-corrosive aluminum sheeting with appropriate paint 

system. 
 Color: - White 
 Height: - 10-12 Kg 
 Measurement will be taken and paid per Nos basis for actual radar reflector 

supplied. 
(F) Chain Jointer (As per Drawing) IRS/IACS approved 
 Item includes supply of buoys Chain Jointer as old one as per IALA system. 
 The Chain Jointer will be IRS/IACS approved. 

   Measurement will be taken and paid per No’s basis for Chain Jointer supplied as old 
one.  

 
(G) D' Shackle 32mm Size IRS/IACS Approved 

  Item includes supply of buoys Bolt Shackles as old one as per IALA system. 
  The D Shackles will be IRS/IACS approved. 
  Features: Longer service life, Rugged in construction, High resistance to 

corrosion 
 The shackle material must be an alloyed or un-alloyed special steel in 

accordance with Indian Standard whose technical requirements are: 
Tensile strength Rm ≥ 850 MPa 
Break elongation A5 ≥ 12% 
Reduction of area Z ≥ 40% 
Impact toughness Kv = 58 J (0°C) 
Brinell hardness HB ≥ 280 

 The chemical composition of the steel must be such that the above technical 
requirements are met after handling. 
The following alloying elements shall not be exceeded: 
C ≤ 0,45% 
Si ≤ 0,45% 
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P ≤ 0,04% 
S ≤ 0,04% 

 Mn ≤ 1,90% 
  A certificate of the composition of the material must be provided. 
  Measurement will be taken and paid per No’s basis for Shackle supplied. 

(H)        Swivel 32 mm Size (IRS/IACS approved) 
  Item includes supply of buoys Bolt Shackles as old one as per IALA system. 
  The Swivel will be IRS/IACS approved. 
 Measurement will be taken and paid per No’s basis for Swivel supplied as old 

one. 
(I)         Mooring Chain 32mm Size (IRS Approved) 

 Item includes supply of buoys Bolt Shackles as old one as per IALA system. 
 The D Shackles will be IRS/IACS approved. 
 Features: Longer service life, Rugged in construction, High resistance to corrosion 
 The chain material must be alloyed or unalloyed tempered steel in accordance 

with IRS Register of Shipping quality class/IACS. 
Tensile strength Rm ≥ 640 MPa 
Break elongation A5 ≥ 15% 
Reduction of area Z ≥ 40% 
Impact toughness Kv = 58 J (0°C) 
Kv = 49 J (0°C), at weld 
Brinell hardness HB ≥ 220 

 The chemical composition of the steel must be such that the above technical 
requirements are met after tempering and that the composition is suitable for the 
welding method to be used. 
The following alloying elements shall not be exceeded: 
C ≤ 0,33% 
Si = 0,20...0,35% 
P ≤ 0,04% 
S ≤ 0,04% 
Mn ≤ 1,90% 
 

  (J)  Solar Battery Vega Make Model No-VLB-67 LED 
 The Item Includes supply of Solar Batter Vega Make Model No. VLB 67 LED as old 

one. 
 Battery technology and advanced charging algorithm. 
 Excellent battery life in hot climates. 
 Excellent battery capacity in cold climates. 
  Excellent battery tolerance to becoming flat. 
 The guaranty for the said battery is 01 Year from the date of installation. 
 The measurement will be taken & paid per nos basis. 

 

(K) Supply/Mfg. SS material like Nut, bolt &washer etc. 
 

 The Contractor has to Manufacture/supply good quality SS nut bolt as per size 
required. 
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 The Payment will be done on Kg basis of actual nut bolt supplied. 
 

5.9 The Work will be carried out as per Schedule – B & Specification. 
5.10 Work is to be carried out as per detailed specification laid down in IS specification, 

Latest IRC standard, and CPWD manual however the provisions made in contract 
documents shall prevail.  

5.11 In case of items where no specifications are defined under IS, MOST or CPWD manual 
or DPT SOR or tender document superior quality of material available in market shall 
be applicable. 

 
5.12  

a) The following clauses of the INSTRUCTION TO THE BIDDERS (Section– I) 
will not be applicable. 

 
Clause 1.4.1(c), Clause 1.4.1(d), Clause 1.4.1(e), Clause 1.4.1(f), & 
Clause 1.4.1(h) 
Clause 1.4.2(d), Clause 1.4.2(e), Clause 1.4.2(j), & Clause 1.4.2(k), 
1.4.4, 1.4.5, 1.4.3 (iv) 
Clause 1.5.2 (Joint venture) 

   Clause 1.8.2 (Bidding documents) 
   Clause 1.9.2 
   Clause 1.13.2, 1.13.5 
   Clause 1.19.1, 1.19.2, 1.19.3 (sealing and marking of bids) 
   Clause 1.22.2& 1.22.5 (Modification of withdrawal of Bid) 
   Clause 1.23.2, 1.23.3 (Withdrawal),1.23.4, 1.26.4 
   Clause 1.27.1, 1.27.2 (Correction of errors) 
                                Clause 1.34 (Advance Payment) 
   Clause 1.35.1 (Conciliator) 
     

b) Sr. no. 5, 6, & 7 of Pre-Qualification of bidders in Section – 2 will not be 
applicable. 
The clauses C, D & G of the SPECIMEN FOR FORM OF BID of Section - 2 will 
not be applicable. 
Advance Payment & Appointment of conciliator in ‘Contractor’s Bid’ 
Section-2 will not be applicable.  

c) The following clauses of the CONDITION OF CONTRACT (Section-III) will   
not be applicable. 

 

  Clause 3.7 (Joint Venture), 3.49  
  Clause 3.8.1 (Sub-contracting) 
  Clause 3.21.1 (Possession of site) 
  Clause 3.24.1 (Disputes) 
  Clause 3.25.1, 3.25.2, 3.25.3 (Settlement of disputes, decision by  
  Conciliation, Arbitration) 
  Clause 3.26.1 (Replacement of Conciliator) 
  Clause 3.43.2, 3.43.3, 3.43.4, 3.43.5, 3.43.6, 3.43.7 
                  Clause 3.44.1, 3.44.2, 3.44.3 (Compensation events) 
                 Clause 3.45 (Tax)  
                 Clause 3.47 (price adjustment), 3.48 
                 Clause 3.50 (Incentive or Bonus) 
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                 Clause 3.51 (Advance payment) 
                 Price Adjustment is not applicable as per clause no 3.47 of Section -3. 

 
d) The schedule of other contracts, the schedule of Key personnel and 

Conciliator as well as escalation is not applicable under Contract Data of 
(section – 4) 

e) The form for Dispute Review Board Agreement (section – 8) & Exception & 
Deviations(section-8) is not applicable. 

f) The form for specimen bank guarantee for advance payment (section – 8) is 
not applicable. 

g) The form for specimen bank guarantee for Stage payment (section – 8) is 
not applicable. 

h) Specimen EMD (Bank Guarantee format (Section – 8) is not applicable. 
                             

  
5.13 Deleted. 

 
5.14 The Work will be completed in stipulated time mentioned in work memo, failing 

which penalty will be imposed @ ½ % per week or part thereof of total cost of work 
memo, subject to maximum 10% of the contract value, however, if reasons for delay 
re beyond the control of the contractor, the employer may consider the same for 
waiver of penalty. 

 
5.15 Deleted. 

 
5.16 There are 14 buoys installed at Dahej. 

 
5.17 The Work will be carried out at Dahej as required, hence contractor arrange the all 

things accordingly. 
5.18 Under no circumstance DPA will pay idle time charges to the bidder. 
5.19 Bidder has to install the toppled/Drifted buoys at its designated position with the 

help of DGPS for confirming the position. 
5.20 Bidder has to follow the IALA Guideline for supply of various Buoys accessories &   

repairing work. 
5.21 The work will be carried out in such manner that no accident occurs at work site if 

any accident occur during the repairing work, then it is totally responsibility of 
contractor. 

5.22 The Drawings of PE Superstructure & PE Buoy Assembly are attached herewith for   
your information & ready reference. 

5.23 Deleted. 
5.24 Deleted 
5.25 Deleted 
5.26 DPA shall not assure & bound that all/any of the contract agreement items OR any 

part of any of the such items are compulsorily to be executed during contractual      
period. Payment to be made only items which are executed as per requirement to 
the satisfactions of EIC against every items detailed work Memo. 

5.27 Only vehicles permitted by the Board will be allowed inside the Port premises. 
Admission to the Port premises of men and vehicles is regulated by rules and 
regulations of the Port Trust in force from time to time and any passes, tokens, 
permits or licenses for his workmen vehicles or plant will have to be obtained by the 
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Contractor from the Security Officer/C.I.S.F. of the Port Trust directly by making 
necessary deposits or payments for the same if any.  

 
5.28 Force Major -  This will be restricted to natural calamities and acts of God only.  

 
5.29 POST TENDER MODIFICATION: -  

The Tenderers are not expected to make any post tender modification. Hence, the 
tenderers should not make any correspondence regarding the tender after 
submission of the same on due date and time. No cognizance of any 
correspondence shall be taken and if Tenderers persists with the same necessary 
action will be initiated against him. All the tenders received on or before the due 
date and time shall be opened, if otherwise found in order.  

 
5.30 To the limited extent and availability that can conveniently be spared by the Board 

from time to time electric power for lighting and operation of the plant of the 
contractor can be had from the Board as per Rules & Regulations in force from time 
to time. The contractor shall draw his needs thereafter at own expenses in the 
manner approved by the Nodal Officer or his nominee. The Board will recover 
charges of electricity current consumed by the contraction supplied through Port 
together with meter rents at the rates fixed by the Board from time to time. The 
electricity to be paid on this charges shall be borne by the Contractor. Nothing extra 
shall be account. The electric supply is subject to Board’s rules and regulations and 
convenience as regards shut down for repairs and overhauls of Board’s electric 
system. The contractor shall not claim any damages for stoppages or shortages in 
current supply for any reasons whatsoever. The contractor has also to install his own 
generator etc. at his own cost and risk to meet with his full requirement of electric 
power.  

5.31 The contractor shall have to make good all damages done by him to structure nearby 
while executing the work and no extra payment shall be made to him on that account.  

5.32 A Site Order book is to be maintained by the contractor at the site of work. Order and 
instructions written in the order book shall be deemed to have been legally issued to 
the contractor and the contractor shall sign each entry promptly in the order book 
as a token of having seen the same. The order book shall be the property of the board 
and shall be handed over to the Nodal Officer or his nominee of the work in good 
condition on the completion of the work or whenever required by the Nodal Officer 
or his nominee.  

5.33 The Contractor shall deposit / store any materials in such a way so as not to cause 
inconvenience to the employees / workers engaged on the Port activities and to 
nearby activities.  

5.34 The stamp paper of requisite value shall be furnished by the contractor within 10 
days from the date of issue of letter of acceptance, failing which he will not be 
permitted to start the work. 

5.35 The value of the stamps to be affixed on the agreement shall be of appropriate value 
prescribed for bond as per latest provision of law enforced on the date of execution 
contract same shall be borne by the Contractor. However, if the contractor furnishes 
G. P. Notes or approved guarantees in respect of part of security deposit, the stamp 
duty chargeable for the amount shall be as prescribed for agreements and payable 
in accordance with latest provision by law in force at the time of execution of the 
contract. All the cost of the stamp duty shall be borne by the Contractor.  

5.36 For execution of work, contractor may be permitted to construct temporary offices, 
store, labour room toilet etc. at his own cost along with necessary letter / drawing 
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for the permission in written. Nothing will be paid for these purpose and before 
handing over the site on completion of the work, the contractor has to dismantle all 
these temporary structure erected by him. Completion certificate will be issued only 
after compliance of above aspects.  

5.37 If necessary the services of fire watch for carrying out any hot works, as required by 
the Port Authority, shall be made free of cost by the Department. However, all the 
necessary arrangements like obtaining a fire watch permit from the concerned 
authority, transportation of man and materials, if any, for fire prevention etc. shall 
have to be done by the Contractor at his own cost. No claim whatsoever on account 
of delay in arrangements or arrival of fire watch services shall be entertained.  

5.38 The contractor shall take necessary precautions and prevent the falling of sparks in 
the seawater while carrying out the work of cutting / welding. In case of any leakages 
/ escape of gas from vessel / flexible line etc. all the work shall be stopped 
immediately and co-operate the Fire Brigade personnel. It is further clarified that the 
suitable extension of time shall be granted to Contractor for completion of work on 
account of such stoppage without any compensation and idle charges. No claims / 
disputes shall be entertained on that account.  

 

5.35 All the works until handed over to the Nodal Officer or his nominee shall stand at 
the risk of the contractor who shall be responsible to make good at his own cost all 
the losses and damage caused by or due to fires, weather, tides or any other 
reasons. The contractor shall hand over at the time of completion of work the work 
in good order and conditions and in conformity in every respect with the 
requirements of the contract and instructions of the Nodal Officer or his nominee.  

5.36 GST REGISTRATION 
The GST Registration No. should be invariably mentioned in the bid tender 
quotation failing which bid / tender quotation will be considered as non - 
responsive and be liable for discharge. 

 

5.37 GOODS & SERVICE (GST) CLAUSE 
The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPT after 
ascertaining necessary compliance as per Goods & Service Tax Act, 2017. The 
contractor should have valid GST registration No., to become eligible for 
participating in the bid. The TDS on GST as per the applicability will be deducted. 
All other duties, taxes, cesses applicable if any, shall be borne by the contractor.  
Contractor/service provider/supplier etc. has to ensure timely and proper filling 
of GSTR1 so that Deendayal Port Trust can avail input tax credit in timely manner. 
In case DPT not allowed input tax credit due to failure on part of the 
Contractor/service provider/supplier etc., it will be a financial loss to the DPT and 
therefore same shall be recovered from the payment/deposit of the 
Contractor/service provider/supplier. 

5.38 INCOME TAX DEDUCTIONS FROM BILLS 
Income tax and surcharge as applicable shall be deducted at source by Deendayal 
Port Trust in accordance with Income Tax act and in accordance with instruction 
issued by Tax Authorities on this behalf from time to time for this TDS certificate 
will be given. 

 

5.39 During the execution of work, if dewatering is required the same is to be done by 
the Contractor at his own cost and no claim on this account shall be entertained.  
 

5.40 ARBITRATION 
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(i) Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and 
instructions here in before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim right, matter or 
any other thing what so ever, in any way arising out of or relating to the 
contract, design, drawings, specifications, estimates, instructions, order or to 
the condition or otherwise concerning the work or regarding the execution or 
failure to execute the same whether arising during the progress of work or 
after the completion thereof as described here in after shall be referred to the 
Chairman for sole arbitration by himself or by any Office appointed by him.  

 (ii) It will be no objection to any such appointment that the arbitrator is an 
employee of the Board or the Government, that he had to deal with the matter 
to which the contract relates and that in course of his duties as an employee of 
the Board or the Government, he had expressed views on all or any of the 
matters in dispute or of different. 

  The arbitrator, who has been dealing with the arbitration case, being 
transferred or vacating his office or in the event of his death or being unable to 
act for any reason, the Chairman then holding the office shall arbitrate himself 
or appoint any officer to act as arbitrator.   

 (iii) It is also a term of the contract that no person other than the Chairman himself 
or any officer appointed by him shall act as arbitrator. 

 (iv) It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not thereafter shall be referred 
to arbitration.  However, this would not apply to the questions and disputes 
relating to liabilities of parties during the guarantee period after completion of 
the work. 

 (v) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. 

 (vi) It is also a term of the contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Nodal officer or 
his nominee that the final bill is ready for payment, the claim of the contractor 
shall be deemed to have been waived and absolutely barred and the Port Trust 
shall be discharged and released of all liabilities under the contract in respect 
of these claims. 

 (vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give 
separate award against each dispute/claim referred to him. The arbitrator will 
be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

 (viii) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract. 
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 (ix) The arbitrator from time to time, with the consent of both the parties, enlarge 
the time for making and publishing the award. 

 (x) Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

 (xi) It is also a term of the contract that if any fees are payable to the arbitrator, this 
shall be paid equally by both the parties. 

 (xii) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both the 
parties calling them to submit their statement of claims and counter statement 
of claims. 

 (xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 
his sole discretion”. 

 

5.41 SETTING OUT 
 The Contractor shall be responsible for the true and proper setting out of the 

"Works" and the correctness of the positions, levels, dimensions and alignment of 
all parts of the works and for the provision of all necessary instruments, appliances 
and labour in connection herewith. If at any time during  the progress of the works 
any error shall appear or arise in the position levels, dimensions or alignment of 
any part of the works, the Contractor shall immediately notify the Nodal Officer or 
his nominee who will direct the Contractor in what way the work shall be carried 
out and the Contractor, on being required to do so by the Nodal Officer shall at his 
own expense rectify such error to the satisfaction of the Nodal Officer or his 
nominee at any stage of the work or the checking of any setting out or any line or 
level by the Nodal Officer or his nominee  shall not in any way relieve the 
Contractor of his obligations under the contract.  

 The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs 
and other things used in setting out the works. 

 
5.42 PATENT RIGHTS & ROYALTIES 

The Contractor shall hold the Board, its officers, agents and employees absolved 
(or blameless) from liabilities of any other nature of kind on account of copyright 
or copyright composition, secret process, patented or unpatented inventions, 
article or appliances manufactured or used in the performance of this contract 
including their use by the Board unless otherwise specifically stipulated in this 
contract. 

5.43 NIGHT AND HOLIDAY WORK 
   The contractor shall be allowed to execute the work round the clock on all days 

except for declared closed holidays by the Port. 
 

5.44 NOTICE OF ADDRESS 
The Contractor shall notify in writing to the Nodal Officer an address at Dahej for 
the service on the Contractor any communication or any notice to be given to him 
under the Contract and any such notice/communication to the Contractor shall be 
deemed to be duly served if sent by registered post to or left at such address or if 
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delivered to the agent or representative of the Contractor.  Any 
notice/communication to the Contractors shall also be deemed to be duly served 
if sent by registered Post to or left at the principal place of business or if the 
Contractor be a company the registered office of the Contractor or at the 
contractors last known address. 

5.45 SALVAGE OF LOST MATERIALS 
If any pile, structural of the staging and of works or dismantled materials fall down 
into the creek during the execution and guarantee period, which are likely to create 
any obstruction (the decision of the “Nodal Officer shall be final to the safe 
navigation of the ships and/or port craft), the Contractor shall remove such 
obstacles at his own costs. 

5.46 MOORING PRECAUTIONS 
The barges and floating crafts, if employed by the contractor, shall be provided 
with adequate mooring at the site of work. All necessary precautions shall be 
observed to protect the works and the existing structures from being damaged by 
such floating craft. 
The floating crafts like tugs, barges, launches, etc. brought by contractor be 
exempted from any port charges. However, the contractor is required to comply 
with all statutory regulations and instructions issued by the Nodal Officer, DPT at 
his own cost. 

5.47 The contractor has to arrange for required crafts like floating tank, jolly boat etc. at 
his cost for carrying out the work at underneath portion as directed by Nodal 
Officer or his nominee.  

5.48 Concrete cover block with binding wire shall be used in all RCC works of standard 
size as directed by the Nodal Officer or his nominee c.c. cover block should be well 
cured for at least seven days before use. No stones or kapchi has to be used instead 
of cover blocks. 

5.49 The welding of structural member Reinforcement shall be done with the best 
standard of workmanship and strictly in conformity with the requirement laid 
down in the relevant I.S. code.  

5.50 Since some work is required to be carried out under tidal condition in jetty and it 
will be necessary for the contractor to provide insurance cover to his workers and 
his staff. 

 
5.51 PLANT 

The contractor shall be responsible for the supply, use and maintenance of all 
construction plant and equipment and he shall ensure that it is suitable for the 
work and is maintained in such a manner as to ensure its efficient working. The 
Nodal Officer or his nominee may direct that plant which is not efficient and is 
prejudicial to the quality of the work be removed from the site and replaced by 
plant to his satisfaction. 

5.52 QUALIFIED PERSONNEL 
Fully qualified and experienced concrete quality control Engineers shall be 
employed by the Contractor and shall be available on site at all times when 
important work is taking place. Operators for mechanical vibrators, mixers and 
foreman in charge of placing of concrete shall be fully trained and experienced in 
their classes of work. 

5.53 CLASS OF CONCRETE 
All the requirements of each Class of concrete for all RCC works shall be as per IS-
2911 & 4651 & 456 
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5.54 FAULTY WORK 
 Faulty work due to any reason shall be demolished and re-constructed by the 

Contractor at his own cost. 
5.55 LABOUR 

The Contractor shall maintain at the site qualified and experienced foremen and 
necessary gangs of trained workmen experienced in all civil and steel structure 
work. 
 

5.56 The use of plasticizers or other additives will not be permitted without the prior 
approval of the Nodal Officer or his nominee and the Contractor shall carry out at 
his own cost such tests on additive as the Nodal Officer or his nominee may direct. 
Mortar shall be used within half an hour of adding the water to the dry ingredients.  

 
 

5.57 SHUTTERING AND FORMWORK 
5.57.1 GENERAL 

All shuttering and support required for construction of concrete works shall be 
designed by the contractor. Shuttering shall be of steel plates or plywood. 

5.57.2 FIXING 
The contractor shall fix all the form work in perfect alignment. The form work shall 
be securely braced so as to be able to withstand without appreciable displacement, 
deflection or movement of any kind, weight of the constitution or movement of 
persons, material and plant. All the joints should be watertight to prevent leakage of 
cement slurry from the concrete. Wedges and clamps are to be used wherever 
practicable.  

5.57.3 REMOVING 
Forms or shuttering shall not be disturbed until the concrete has sufficiently 
hardened. The proper time for removal of form work shall be in accordance with IS-
456-2000 or as directed by Nodal Officer or his nominee. 

5.57.4 FINISH / ALIGNMENT 
Shuttering shall be such as to produce a first class fair face on the concrete free from 
board marks or any other disfigurements, and shall be used for all surfaces exposed 
and unexposed.  All shuttering is to be aligned within a tolerance of 3 mm. 
 

5.58 CONTRACTOR’S RESPONSIBILITY 
Any, damage resulting from premature removal of shuttering or from any other 
cause shall be made good by the Contractor at his own expense. 

5.59 BENDING REINFORCEMENT 
Bending of reinforcement shall strictly be in accordance with the approved 
drawings, or IS: 2502 or as ordered by the Nodal Officer or his nominee.  No 
reinforcement bar shall be bent when in position without the approval of the Nodal 
Officer or his nominee, whether or not it is partly embedded in the hard concrete. 
 

5.60  BINDING WIRE 
All bars shall be bound tightly together where they cross, with annealed steel wire 
1.5 mm in diameter. The free ends of the binding wire shall be bent inwards. 
 
 

5.61 PLACING AND FIXING 
All types of reinforcement shall be correctly placed and fixed in position entirely to 
the satisfaction of the Nodal Officer or his nominee.  The cost of providing tying wire 
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as well as space blocks rods shall be deemed to be covered in the rate for 
reinforcement steel. 
 

5.62 WATCHING & LIGHTING 
The contractor shall in connection with the works, provide and maintain at his own 
expenses, all lights, guards, fencing and watching whether on shore or afloat when 
and where necessary or as required by the Nodal Officer or his nominee or by any 
Competent Statutory or other authority for preparation of works or for the safety 
and convenience of the public or others.  

5.63  AMENDMENTS 
The Board may, from time to time, add to or amend the regulation and on any 
question regarding the application, interpretation or effect of these regulation the 
decision of the Chief Labour Commissioner or Deputy Chief Labour commissioner 
of the Government of India or any other person authorized by the Board in that 
behalf shall be final.  

5.64  INFLAMMABLE STORES 
The contractor is to comply with all local regulation in respect of sage storage of all 
inflammable stores, explosive or other materials involving risk to third parties and 
is to take all precautions required in the transport and use of such materials. The 
contractor is to submit to the Nodal Officer or his nominee for approval all drawings 
and documents required for the sanctioning of storage sheds or other 
accommodation and is to built all such storage to the proper requirement at his 
cost.  

5.65 FIRE HAZARDS 
The contractor shall be required to comply with the petroleum act 1934 and 
petroleum rules 1976 during progress of the construction work. Fire watch services 
as required shall be given free of cost but arrangement from Marine / Concerned 
Department shall have to be made by the Contractor. 

 

5.66 PAINTS 
All Epoxy paints/ primers, synthetic paints and distempers, water proofing paint 
etc. used on the works shall be approved by the Nodal Officer or his nominee. Test 
certificates on, covering capacity dry film thickness and viscosity and drying time 
may be required.  

 
5.67 All the labour acts, rules and regulations in force from time to time are to be followed 

by the contractor and the contractor has to obtained License/Registration from the 
Assistant Labour Commissioner ( C ), as per rules, during the course of execution of 
work. The payment to worker shall be made online and copy of the same shall be 
submitted to Engineer in charge. 

5.68 The provision in special conditions which form a part of the contract shall have 
precedence over those specified in Conditions of Contract in case of diversity, if any. 

5.69 The tenders with any conditions or inscription in Schedule “B” or enclosure are 
liable to be summarily rejected. Errors, over writings and corrections are not 
permitted in tender and, if any, shall be neatly scored out and duly attested. 

5.70 Letter of Acceptance intimating the contractor about the proposed acceptance of 
tender will be issued by the Chief Engineer.  The tender agreement in approved 
form bearing the stamp of required value shall be executed by the Chairman on 
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behalf of the Board, having common seal of the Board.  The final acceptance letter 
shall be issued by the Chief Engineer on non-judicial stamp paper of Rs.50/- which 
is to be borne by the contractor.  In case, the contractor desires to have the 
duplicate copy of the acceptance letter.  In case, the contractor desires to have the 
duplicate copy of the acceptance letter, he shall have to pay an additional amount 
of Rs.20/- only. 

5.71  The contractor shall have to ensure various statutory deductions as stipulated 
under different labour laws/acts. 

5.72  If the contractor suffers any delay the Engineer-in-Charge may grant at his 
discretion an extension of time for completion of work. However, no 
claims/disputes etc. arising out of extension of time so granted shall be 
entertained. 

5.73 All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before use, before stacking at the site of work. 

5.74 For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards 
Schedule of Rates unless stated otherwise in contract. In case of any ambiguity the 
decision of the Engineer-in-charge shall be final. 

5.75 The notes and data furnished in Deendayal Port Trust, Schedule of Rates in force 
will be considered for measurement purpose in the case of lead, weight, allowance 
for voids, coefficient of painting etc. of the materials. 

5.76 Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road 
signs etc. as directed by the Engineer-in-Charge. 

5.77 All the precautions regarding the safety of the work shall have to be taken and the 
instruction of Engineer-in-charge in this respect shall have to be followed strictly. 

5.78 Unless otherwise provided none of the permanent works shall be carried out 
during night, Sundays or authorized holidays without the permission in writing, 
however when the work is unavoidable or necessary for the safety of life, 
properties or works the contractor shall take necessary action immediately and 
inform the Deputy Chief Engineer accordingly. 

5.79 The Engineer-in-charge may delete any number of items included in his tender 
(contract) without assigning any reasons and without any financial liability. 

5.80 All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for 
the purpose of execution of work will have to be arranged by the contractor at his 
own cost, and storing of such tools, plants etc. will have to be made by him. 

5.81 The contractor has to make his own arrangement for the storage of materials at 
site or work. 

5.82 Unless otherwise specifically mentioned the rates quoted for all items include for 
all lead and lift and no extra claims shall be entertained on this account. 

5.83 For execution of work, contractor has to construct temporary offices, store, labour 
room toilet etc. at his own cost. Nothing will be paid for these purpose and on 
completion of the work, before handing over the site contractor has to dismantle 
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all these temporary structure erected by him. Completion certificate will be issued 
only after compliance of above aspect. 

5.84 Deleted. 
5.85 The temporary electrical connection if required for the work shall be arranged by 

the contractor from nearby at his own cost.  
5.86 The contractor shall have to make his own arrangement for potable water required 

for the work. 
5.87 The tender documents submitted by the contractor and correspondence 

exchanged between him and Deendayal Port Trust authority prior to the 
acceptance of tender and thereafter shall form part of an agreement even though 
formal agreement duly signed is not executed. 

5.88 While evaluating tenders regards should be paid to National Defense and Security 
Condition. 

5.89 Income Tax at applicable rate and surcharge as applicable on the payment to 
contractor will be deducted from the payment and only net amount shall be paid 
for as directed by the Central Board of Direct Taxes, Ministry of Finance, and 
Government of India.  Contractor has to furnish PAN No. along with tender. 

5.90 Deleted 
5.91 The dewatering, if required to be done at any stage manually or by pumping is to 

be done by the contractor at his own cost, no separate payment will be made. The 
quoted rates shall be deemed to have included all these elements and nothing extra 
shall be paid to the contractor on account of dewatering operations. 
 

5.92 In the event of the tender being submitted by a firm, it must be signed separately 
by each constituent thereof or in the event of absence of any partner, it must be 
signed on his behalf by a person holding a power of attorney from him to do so. 

5.93 Any corrections to rates shall be supported by the tenderers signatures there 
against. The rates written in words shall prevail over those marked in figures 
where the two do not tally. 

5.94 In the case of discrepancy between the schedule of quantities, the specifications 
and/or the drawings, the following order of preference shall be observed:- 

I) Description of schedule of quantities. 
II) Particular specification and Special condition, if any. 
III) Drawings. 
IV) C.P.W.D. specifications. 
V) Indian standard specifications of B.I.S. 

 
5.95 The contractor shall have to arrange the entry permit for himself and his staff, lab 

ours etc. from nodal Officer appointed by Deendayal Port Trust if the work is to be 
carried out inside port area, at his own cost as per the rules and regulation in force 
at that time. 

5.96 Necessary Indian Dock Safety regulations for the safety purpose shall be adhered 
to by the contractor and he will be held responsible for any violations of the same. 

5.97 Individual quantity for any tender items of work may vary to any extent as 
required by DPT for which the contractor shall not submit any dispute/claim what-
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so-ever, so long as the total amount of such variation does not exceed plus or minus 
30 % of the Total contract value awarded. 

5.98 The bidder shall give an undertaking that they have not made any payment or 
illegal gratification to any person authority connected with bid process so as to 
influence the offence under the PC Act in connection with the bid. 

5.99 The bidders shall disclose any payments made or proposed to be made to any 
intermediates (agents etc.) in connection with the bid. 

5.100 The contract period is 24 (Twenty four) months and the same can be extended for 
further period twelve months maximum at the same rate terms & conditions with 
mutual consent.  

5.101 Payment with required deduction as per contract condition shall be made on 
monthly basis (only one bill per month under this contract) for the items executed 
in the preceding month. 

5.102 Payment of M.S. structure steel shall be made as actual weight / Theoretical weight 
(i.e. Multiplying for standard coefficient) whichever is less. 

5.103 In the event of the contractor(s) committing a default or breach of any of the 
provisions of the boards contractor’s labour regulations and model rules for the 
protection of health and sanitary arrangements for the workers as amended from 
time to time or furnishing any information or submitting or filling any statement 
under the provisions of the above regulations and rules which is materially 
incorrect, he/they shall without prejudice to any other liability, pay to the board a 
sum not exceeding Rs.200/- for every default breach or furnishing, making, 
submitting filling such materially incorrect statements and in the event of the 
contractor (s) defaulting continuously in this respect, the penalty may be enhanced 
to Rs.200/- per each day of default subject to a maximum of 5 percent of the 
estimated cost of the work put to tender the decision of the engineer-in-charge 
shall be final and binding on the parties.  

5.104 A bill shall be submitted by the contractor each month on or before the date fixed 
by the engineer-in-charge for all works executed in the previous month and the 
engineer-in-charge shall take or cause to take the requisite measurement for the 
purpose of having the same verified and the claim, as far as admissible, adjusted as 
far as possible, before the expire of ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the engineer-
in-charge may depute within seven days the date fixed aforesaid, subordinate to 
measure up the said work in the presence of the contractor whose counter 
signature to the measurement list will be sufficient warrant and the engineer-in-
charge may prepare a bill from such list. 

5.105 The contractor shall submit all bills on the printed form to be had on application 
at the office of the engineer-in-charge and the charges in the bills shall always be 
entered at the rates specified in the tender or in the case of any extra work ordered 
in purpose of these conditions and not mentioned or provided for in the tender at 
the rate hereinafter provided for such work. 
 

5.106 The Bank Guarantee submitted towards Security deposit should be of any 
nationalized/Scheduled Bank only having its branch at Gandhidham. The Bank 
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Guarantee received from respective bank through registered A.D. shall only be 
accepted. 
 

5.107 The Contractor shall affix seal along with signature in the Tender, failing which the 
bid / Tender will be considered as non-responsive and be liable to discharge. 

5.108 All payments to contractors shall be made direct to the bank account of the 
contractors for which necessary details shall be furnished by the contractor 
including PAN. 

5.109 Security deposit shall consist of Performance Guarantee to be submitted at award 
of work. Performance Guarantee should be 3% of the contract price which should 
be submitted in form of bank Guarantee or Demand Draft, within (21 days in case 
of domestic bids and within 28 days in case of global bids) of receipt of Letter of 
acceptance/ Intent which will be refunded immediately not later than 14 days 
from completion of contract/defect liability period. 
Failure of successful Bidder to comply with the requirement as mentioned above 
shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of EMD. 

5.110 Construction of Site Offices  
Site offices shall be constructed by the contractor to facilitate working at site and to 
provide necessary   facilities for maintenance of   site records, drawings, plans, 
approved samples, codes and specifications, copy   of agreement and detailed 
estimate etc. This structures are to be constructed at the cost of Contractor and 
should obtain written permission from E.IC. 

5.111 Removal of rejected/sub-standard materials 
(a) Whenever any material brought by the contractor to the site of work is  rejected, 
entry thereof  should invariably be made in the Site Order Book  under the signature 
of the Assistant Engineer, giving the approximate quantity of such materials. 
(b) As soon as the material is removed, a certificate to that effect shall be recorded 
by the JE/AE against the original entry, giving the date of removal and mode of 
removal, including the registration number of the truck and a copy of gate pass 
wherever applicable. 
 

5.112 Deviation in quantities 

Normally deviation means deviation in quantities of agreement items, i.e.  where 
there is  increase  or  decrease in  the quantities  of  items  of  work  specified  in  
the agreement. 
Rates for such deviated items shall be calculated strictly as per the provision of 
agreement clauses. 
 

5.113 Deriving  the  Market  rates  

As per provisions of   variation clauses sometimes rates are to be determined based 
on market rates in certain conditions. In such cases the contractor within 14 days 
of receipt of order for execution of deviated quantities, extra or substituted items 
beyond permissible limits and before the commencement of such work  shall give 
notice, for revision of rates, supported by proper analysis, for such quantities. 
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Engineer-in-Charge shall consider the analysis submitted by contractor and 
determine the rates on basis of market rates. 
Further in case market rates are less than the agreement rates then in such a case 
Engineer-in-Charge should give notice to   the contractor within one month   of 
occurrence of the excess and should decide the rates based on market rates 
considering the reply of contractor. 
The analysis of rates on market rates should be on similar lines as adopted in the 
justification of tender except that market rates of material/labour, hire charges of 
plant and machinery intended to be used prevailing at the time of such order or 
occurrence shall be adopted. Over and above the market rates so arrived 10%  
would be added for overheads and profit of the contractor. 
 
 

5.114 Payment of Final Bill 

Final bill of all works shall be paid as per DPT’s citizens’ charter.   In case contractor 
fails to submit the final bill within 2 months of completion of work, the process of 
final bill should be initiated by the E-I-C suo-moto to thwart the efforts of 
contractor to delay the preparation of final bill which in all probability may be in 
the minus. Similarly, EIC should not delay recoveries for any overpayments 
detected/ the recoveries being disputed by the contractor on the plea that 
contractor has gone to Arbitration. 
 

5.115 Deleted. 
 

5.116 Tenders with any condition, including conditional rebates, shall be rejected. 
However, tenders with unconditional rebate will be acceptable. 

5.117 Prospective bidder(s) may raise query relating to bidding conditions, bidding 
process and/or rejection of its bid. The reasons for rejecting a tender or non-
issuing a tender to prospective bidder will be disclosed where written enquires 
are made by the concerned bidder. 

 
 

5.118 Special Conditions for Environmental Protection  

  The Contractor(s) shall strictly follow up the environmental rules as per the 
Environmental (Protection) Act 1986 while execution of work. 

  All constructions materials i.e. Cement, Aggregates, sand & fill materials which 
are to be used in construction work shall be covered with Tarpaulin or other 
fabric materials as directed by Engineer In Charge. 

  The contractor(s) should stacked and disposed the waste materials in such a 
manner which are not destroy the environment. 

  Machine mixers, vibrators, way batches plant, diesel generator sets and other 
vehicles engines shall not be left running when not in use. 

  Emission of NO2 and SO2 shall be maintained within the work as per 
International Regulations.  

  To prevent and minimize vibration and noise levels from machineries / vehicles 
during removal of civil wastes contractor(s) shall take the remedial action to 
minimize noise pollution. 
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 Provide adequate silencers attached with all vehicles and machines. 
 Install suitable mufflers on engine exhaust and compressor component. 
 The diesel generators set shall be used of noise less. 
 To contractor(s) shall stacked/stored the construction materials at adequate 

distance from coastal area. 
 The contractor(s) shall provide the barrier to prevent the construction materials 

from mixing up with surface / ground water. 
 The contractor shall discharge Waste generated during construction work as per 

CPCB/GPCB regulations. 
5.119 Deleted.  
5.120 Deleted. 

 
5.121  INTEGRITY PACT 

The bidder has to execute Integrity pact agreement with Deendayal Port 
Trust (As per Appendix enclosed).  Shri S.K.Sarkar, IAS (Retd.) and Shri 
Saurabh Chandra, IAS (Retd.) has been nominated as Independent 
External Monitor for Integrity Pact whose address is as under: 
 
(1) Shri S.K.Sarkar, IAS (Retd.)         (2) Shri Saurabh Chandra, IAS (Retd.)  
B-104, Nayantara Aptt.,                       A-9, Sector-30, 
Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
New Delhi – 110 075                            Mobile No. 9871322133   
Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 
Email :- sksarkar1979@gmail.com  
Scanned copy of pre- contract Integrity Agreement (as per appendix) is 
to be uploaded along with the bid. Original hard copy of Pre contract 
Integrity Pact Agreement shall be submitted by post or hand 
immediately after closing date of online E-tender failing which tender 
shall be considered irrelevant. 
 

5.122 The bidder have to sign and seal and uploads the scanned copy of Integrity Pact form 
(as per agreement form enclosed) along with the Technical Proposal as a token of 
acceptance. Original hard copy of the same along with the tender documents shall have 
to forwarded subsequently so as to reach the office of Superintending Engineer (P) 
within 7 days of opening of the tenders failing which tender shall be considered 
irrelevant. However, the Agreement is to be executed during the issuance of Pre-
Acceptance letter 
 

5.123 While evaluating tenders, regard would be paid to National Defense Security 
consideration. 
 

5.124 Bidders who wish to participate in the tender will have to procure/ should have 
legally valid Digital Certificate, as per Information Technology Act-2000, using which 
they can sign their electronic bids. The bidders can procure the Digital Certificate 
from (n) code solutions a division of GNFC Ltd, who are licensed certifying authority 
by government of india. All bids should be digitally signed. For details regarding 
digital signature certificate and related matters, the bidder may contact the following 
address: 

(n) Code Solution 
A Division of GNFC, 
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301 GNFC Info Tower, 
Bodakdev Ahmedabad. 
Tel. 917926857316/17/18 
Fax: 917926857321 
Mobile: 9327084190 / 9898589652. 
E-mail : nprocure@gnvfc.net. 
 

The accompaniments to the tender documents as described under clause 1.4 shall 
be scanned and submitted On-line along with the tender documents. However, the 
originals/attested hard copies along with tender documents (except Price 
Bid), Signed on bottom of each page in token acceptance of tender conditions 
and shall have to be forwarded subsequently so as to reach the office of SE (P) 
within 7 days of opening of the tenders.  
 

The envelops shall be addressed to: 
 
(a)  SE(P) 

Deendayal Port Authority 
Ground Floor, Annexe, 
A.O. Building 
Gandhidham – 370201. 
Gujarat- state  
 

(b) Bear the following identification: 
“Annual Maintenance Contract of Navigational Channel Marking System 
(Buoys) at Dahej – Ro-Pax” 
 Bid reference No. CN/WK/1614 
 Name and address of the bidder  

 

 
 
 
 

       Contractor                          SUPERINTENDING ENGINEER (P) 
                       DEENDAYAL PORT TRUST 
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SECTION 6 
 

DRAWING 
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SECTION 7 

 
 

BILL OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



        
 

103 

 
 
 
 
 
 
 
 
 
 
 

SECTION 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance 

and advance payment security forms at this time. Only the successful bidder will be 

required to provide performance and advance payment securities in accordance with one 

of the forms, or in a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 

 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 300/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
 

Beneficiary: ________________ (Name and Address of Employer/Board) 
     Board of Trustees of Port of Deendayal Port Trust 
 

Date: __________ 
 

Tender Guarantee No.: ___________ 
 
 
 

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) 
has submitted to you its Tender dated (hereinafter called “the Tenderer”) for the 
execution of [name of contract] under Invitation for Tenders No.[Number]. Furthermore, 
we understand that, according to your conditions, Tenders must be supported by an EMD. 
 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount in 
words]) upon receipt by us your first demand in writing accompanied by a written 
statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because the Tenderer: 
 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of it’s Tender by the Employer/Board 
during the period of Tender validity, (i) fails or refuses to execute the Form of 
Agreement, if required, or (ii) fails pr refuses to furnish the performance 
guarantee, in accordance with the Instructions to Tenderers. 

 

This guarantee will expire unless otherwise extended or informed by the Employer/ 
Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance guarantee issued to you 
upon the instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  
(i) Our receipt of a copy of your notification to the Tenderer of the name of 

the successful Tenderer; or  
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 

extended period thereof; 
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 
 
______________  
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to 
do so should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act , 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof  be deemed to include the 
Board of Deendayal Port Authority, its  successors and assigns) having agreed to release 
Performance Guarantee / Security Deposit to (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ dated 
_____________ (hereinafter called “the said contract”) for the payment of Security Deposit in 
cash or Lodgement of Government  Promissory Loan Notes for the due fulfillment by the 
said contractors of the terms and condition of the said contract, on production of a bank 
Guarantee for Rs.__________________________(Rupees____________________________________) only 
we, the (Name of the Bank and Address)  
________________________________________________________________________(hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an 
amount not exceeding Rs. ________________  (Rupees_____________________________________) only 
against any loss or damage caused to or suffered by the Board by reason of any breach by 
the contractors of any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby (Name of Bank)                       
(Name of Branch) Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that the amount claimed 
is due by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractors failure to perform the said contract. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
any amount not exceeding Rs. _____________ (Rupees________________________) only.  
 
3 We, ______________________________, undertake to pay to the (Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) shall have no claim against us for making such 
payment. 
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4. We, ___________________________ further agree with the Board that the (Name of Bank and 

Branch) guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the 
______________________________________  (Name of the user department) of the said certifies 
that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 
 

5.  We, ______________________________ further agree with the Board that the (Name of Bank 
and   Branch)Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of  performance by the said Contractors from time to 
time or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our 
liability by reason of any such variation or extensions being granted to the contractors 
or for any forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  

 
Date _________________ day of ______________ 2021 

                For (Name of Bank) 
 

  (Name) 
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Signature  
SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be executed on Rs.300/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
 
In consideration of the Board of Trustees of the Port of [insert name of port] incorporated 
by the Major Port Trusts Act , 1963 as amended by Major Port Trust (Amendment) Act 
1974 (hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof  be deemed to include the Board of Trustees 
of the port of [insert name of port], its  successors and assigns) having agreed to release 
advance payment to  (hereinafter called the “contractor”) 
 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ____________________________’s letter 
No_______________________  (Name of the Department) Date _____________ made between the 
contractors and the Board for execution of __________________________________ covered under 
Tender No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Advance Payment in cash or Lodgement of Government  
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the (Name of 
the Bank and Address)  
________________________________________________________________________(hereinafter referred to as 
“the Bank”) at the request of the contractors do hereby undertake to pay to the Board an 
amount not exceeding Rs. ________________  (Rupees_____________________________________) only 
against any loss or damage caused to or suffered by the Board by reason of any breach by 
the contractors of any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby (Name of Bank)                       
(Name of Branch) Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that the amount claimed 
is due by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractors failure to perform the said contract. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
any amount not exceeding Rs. _____________ (Rupees________________________) only.  
 
3 We, ______________________________, undertake to pay to the  (Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We, ___________________________ further agree with the Board that the (Name of Bank and 

Branch) guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 



        
 

108 

continue to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the 
______________________________________  (Name of the user department) of the said certifies 
that the terms and conditions of the said contract have been fully and properly carried 
out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the 
Board may require from time to time. 
 

5.  We, ______________________________ further agree with the Board that the   (Name of Bank 
and Branch) Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of  performance by the said Contractors from time to 
time or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our 
liability by reason of any such variation or extensions being granted to the contractors 
or for any forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 
 
9. Notwithstanding anything contained herein:  

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  

 
 

Date _________________ day of ______________ 2021 
 

                   For (Name of Bank) 
 

    (Name) 
 
  Signature  
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 ………. 

Between …………………   (“the    Employer/    Board”)   and ……………………………..(“the 

contractor”), and the Disputes Review Board  (“ the DRBoard “)  consisting of one/three 

DRBoard Members,  (Members from either party, i.e. contractor and Employer/Board) 

 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the execution of 

…………………………………………… Project name)…………………(the “contract”) and WHEREAS, 

the contract provides for the establishment and operation of the DRBoard NOW 

THEREFORE, the parties hereto agree as follows: 

 

1. The parties agree to the establishment and operation of the DRBoard in accordance 

with this DRBoard Agreement. 

 

2 Expect for providing the services required hereunder, the DRBoard Members should 

not give any advice to either party or to the Nodal Officer or his nominee concerning 

conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or 

his nominee, or a financial interest in the contract, except for payment for services 

on the DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   

contract, or the Nodal Officer or his nominee, expect for fee based consulting 

services on other projects, all of which must be disclosed prior to appointment to 

the DRBoard. 
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(c) Shall have disclosed in writing to the parties prior to signature of this Agreement 

any all recent or close professional or personal relationships with any director, 

officer, or employee of any party to the Nodal Officer or his nominee, and any and 

all prior involvement in the project to which the contract relates; 

(d) Shall not, while a DR Board Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DR Board Member. 

(e) Shall not, while a DR Board Member, engage in discussion or make any agreement 

with any party to the contract, or with the Nodal Officer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is 

completed or after services as a DR Board Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, 

and one another any fact or circumstances which might be such to cause either the 

Port or the contractor to question the continued existing of the impartiality and 

independence required of DR Board Members. 

3. Except for its participation in the DR Board activities as provided in the contract 

and in this Agreement none of the Employer / Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances which might be 

such to cause either the Employer/Board or the contractor to question the 

continued existence of the impartiality and independence required of DR Board 

Members. 

4. The contractor shall: 

a) Furnish to each DR Board Member one copy of all document which the DR Board 

may request including contract document, progress report, variation orders, and 

other document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DR 

Board, including conference facilities and secretarial and copying services. 

5. The DR Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities 

after issuance of the taking over certificate and the DRBoard’s issuance of its 

Recommendation on all disputes referred to it.               

6. DR Board Member, shall not assign or subcontract any of their work under this 

Agreement. 
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7. The DR Board Members are independent and not employees or agents of either 

the Employer/Board or the Contractor. 

8. The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared equally 

by the Employer/Board and the Contractor.  If the DR Board requires special 

services, such as accounting, data research and the like, both the parties must 

agree and cost shall be shared by them as mutual agreed. 

10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee at 

regular intervals, at times of critical construction events, and at the return 

request of either party. The timing of site filing agreement shall be fixed by the 

DR Board 

b. Site meeting shall consist of an informal discussion of the status construction 

of the works followed by an inspection of the work, both attended by personal 

from the employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 

minutes of the meeting and circulate them for comments of the parties and the 

nodal officer or his nominee. 
 

11. Procedure for disputes referred to the DR Board: 
 

a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute to 

the other party with a copy to the Nodal Officer or his nominee starting that it is 

given pursuant to clause [number] and starting clearly and in detail the basis of 

the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal 

to the response is filed with the responding party within 7 days of receiving the 

response. Both parties are encouraged to pursue the matter further to attempt to 

settle the dispute. When it appears that the dispute cannot be resolved without 

the assistance of the DRBoard either party may refer the dispute to the DRBoard 

by written Request for Recommendation to the Board, the other party &the Nodal 
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Officer or his nominee starting that it is made pursuant to [insert relevant clause 

no.] 

d) The Request for recommendation shall state clearly and detail the specific issues 

of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that the 

dispute requires the DR Board’s assistance, the DR Board shall decide when to 

conduct a hearing on dispute. The DR Board may request that written 

documentation and arguments from both parties be submitted to each DR Board 

Members before the hearing begins. The parties shall submit insofar as possible 

agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 

nominee shall each have ample opportunity to be head and to offer evidence. 

The DR Board’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the DR 

Board’s final hearing on the dispute. 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would be 

more convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the DRBoard. Private sessions of the DRBoard 

may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 

representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning 

the merit of any facet of the case. 

d) After the hearing are concluded, the DRBoard shall meet privately to formulate its 

Recommendation. All DRBoard deliberation shall be conducted in private, with all 

individual views kept strictly confidential. The DRBoard’s Recommendations, 

together with an explanation of its reasoning shall be submitted in writing to both 

parties and t the Nodal Officer or his nominee. The pertinent contract provision, 

applicable laws and regulations, and the facts and circumstances involved in the 

dispute. 
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The DRBoard shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member any 

prepare a written minority report for submission to both parties.  

               [Notes: Delete if it is one member DRBoard] 

 

13. If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, the 

Employer/ Board and the contractor may together disbanded the Disputes Review 

Board. In such an event, the disputes shall referred to Arbitration straightaway. 

 

The Employer/Board and the contractor shall jointly sing a notice specifying that 

the DRBoard shall stand disbanded with effect from the date specified in the notice. 

The notice shall posted by a registered letter with AD or delivery of the letter, even 

if he refuses to do so.- 
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the submission of tender on the basis of 
provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation.  

(e) We also state that no changes have been made by us in  the downloaded tender 
document and also understand that in the event of any discrepancies observed, 
the printed tender document No. ________ is full and final for all 
legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:  ___________________________ 
     ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
     ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port Authority [insert port], 
 
Dear Sir, 
 

  Sub: Our Bank Guarantee No._______________________ dated__________  
                                   For Rs._________ favouring yourselves  
                                    issued on a/c of M/s.____________________________________ (Name of 
contractor) ……………… 

 
  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. ______________________________________validity for expiry 

uptodate__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signaturesw 

is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We------------------------------------------------------------------------------------------------------------

---------- do hereby confirm that Shri ……………………………. (Name, designation and 

Address) is/are authorized to represent us to bid, negotiate and conclude the agreement 

on our behalf with you against tender no. --------------- and his specimen signature is 

appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on _________________day of _______________, __________ [insert date of signing] 
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INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 
The Central Vigilance Commission (CVC) has been promoting integrity, transparency, 
equity and competitiveness in transactions by various organizations of the Government 
of India. Public procurement is an area of concern for the CVC, and many steps have 
been taken to put proper systems in place. In this context, Integrity Pact (IP), a tool 
conceptualized and promoted by Transparency International, an international NGO, 
aimed at preventing corruption in public contracting, has been found useful. It has 
been decided by Ministry of Shipping that all organizations under the Ministry will 
implement IP. IP should cover every tender / procurement above a 
specified threshold value. The threshold value of contracts / procurements / 
transactions incorporating IP would be such that it covers 90% by value of all contracts 
/ procurements / transactions of the organization in the last 3 years. Presently the 
threshold is fixed as Rs. 3.00 crore. IP essentially envisages an agreement between 
prospective vendors / bidders, and Deendayal Port Trust, committing the persons / 
officials of both sides not to resort to any corrupt practice in any aspect of the contract 
at any stage. Only those vendors / bidders, who commit themselves to IP with DPT, 
would be considered competent to participate in the bid process. Any violation would 
entail disqualification of the bidders and exclusion from future business dealings. IP, 
in respect of a particular contract should cover all phases of the contract, from the 
stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the contract, 
i.e. final payment or the warranty / guarantee period. IP would be implemented 
through Independent External Monitor (IEM), who are eminent persons appointed by 
the organization, with approval of CVC. The term of appointment for an IEM would be 
3 years. Name of the IEM will be 
mentioned in NIT. The IEM would review independently and objectively assess, as to 
whether and to what extent parties have complied with their obligations under the IP. 
IEM would have access to all contract documents, whenever required. The bidders 
may raise disputes / complaints if any, with the IEM. The IEM would examine 
complaints received by them and give their recommendations / views to the Chairman 
of Port Trust. Recommendations of IEM would be in the nature of advice and would 
not be legally binding. Their role is independent in nature and the advice once tendered 
would not be subject to review at the request of the organization. Shri S.K.Sarkar, 
IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) has been appointed as 
Independent External Monitor by DPT from 2013 to 2016. for Integrity pact 
whose address is as under: - 
     (1) Shri S.K.Sarkar, IAS (Retd.)             (2) Shri Saurabh Chandra, IAS (Retd.)  
 B-104, Nayantara Aptt.,                       A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
 New Delhi – 110 075                            Mobile No. 9871322133   
 Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 
 Email :- sksarkar1979@gmail.com  
2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up loaded 
along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be 
submitted by post or hand immediately after closing date of online E-tender failing which tender 
shall be considered irrelevant. 
  



        
 

119 

                                                  INTEGRITY PACT  
                                                           
                                                             Between  
  
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
                                                           
                                                          and  
 
........................................................... (Name of The bidders and consortium 
members) hereinafter referred to as "The Bidder / Contractor"  
 
                                                           
                                                          Preamble  
 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. 02-P/2023 The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above.  
 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles:-  
 
(a) No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally 
entitled to.  
 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution.  
 
(c) The Principal will exclude from the process all known prejudicial persons.  
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions.  
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Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the 
following principles during participation in the tender process and during the contract 
execution.  
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he / 
she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract.  
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process.  
 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention 
of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will 
not use improperly, for purposes of competition, or personal gain, or pass on to others, 
any information or document provided by the Principal, as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of 
the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" 
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines 
all the payments made to Indian agent / representative have to be in Indian Rupees only.  
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract.  
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 
Courts while representing the matter to IEMs and shall wait for their decision in the matter.  
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.  
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Section 3 - Disqualification from tender process and exclusion from future 
contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure mentioned 
in the "Guidelines on Banning of business dealings".  
 
Section 4 - Compensation for Damages  
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the 
award, according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit / Bid Security.  
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal 
is entitled to terminate the contract according to Section 3, the Principal shall be entitled 
to demand and recover from the Contractor, liquidated damages of the Contract Value or 
the amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is 
higher.  
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 
demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and 
establish that the termination of the contract, after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the Bidder/Contractor 
shall compensate the principal, only to the extent of the damage in the amount proved.  
 
Section 5 - Previous transgression  
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years 
with any other company in any country confirming to the anti-corruption approach or with 
any other Public Sector Enterprises in India, that could justify his exclusion from the tender 
process.  
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the tender process or action can be taken as per the procedure mentioned in "Guidelines 
on Banning of Business dealing".  
 
Section 6 - Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, 
Contractor shall be held solely responsible for the same.  
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Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, 
or a representative, or an associate of a Bidder or Contractor, which constitutes corruption, 
or if the Principal has substantive suspicion, in this regard, the Principal will inform the 
same to the Chief Vigilance Officer (CVO) and the CVO will take further necessary action 
as deemed fit in accordance with the CVC Manual.  
          
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this 
Pact after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement.  
 
(2) The Monitor is not subject to instructions by the representative of the parties and 
performs his / her functions neutrally and independently. The Monitor would have access 
to all Contact documents, whenever required. It will be obligatory for him / her to treat 
the information and documents of the Bidders / Contractors as confidential. He / she 
reports to the Chairperson of the Board of the Principal.  
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality.  
 
(4) The Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration 
on "Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". 
In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, 
DPA and recues himself / herself from that case  
 
(5) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact on 
the contractual relations between the Principal and the Bidder / Contactor. The parties 
offer to the Monitor the option to participate in such meetings.  
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
/ she will so inform the Management of the Principal and request the management to 
discontinue, or take corrective action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action.  
 
(7) The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and, should the occasion arise, submit proposals for correcting problematic 
situations.  
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(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 
substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson of 
the Board of the Principal has not, within reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, Government of 
India.  
 
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of 
the bidder and exclusion from future business dealings.  
 
If any claim is made / lodged during this time, the same shall be binding and continue be 
valid despite the lapse of this Pact as specified above, unless it is discharged / determined 
Chairperson of the Principal.  
 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the 
award of the contract.  
 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e., Gandhidham, Gujarat.  
 
(2) Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made.  
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members.  
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to come to 
an agreement to their original intensions.  
 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.  
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the 
Clause in the Integrity Pact will prevail.  
 
 
 
 
 
 
 
 
 
 



        
 

124 

 
 
 
 
___________________________                          __________________________  
(For & on behalf of the Principal)                                 (For & on behalf of the  
                                                                                   Bidder/Contractor)  
 
          
 
            (Office Seal)                                                          (Office Seal)  
 
 
 
 
Place : Gandhidham  
Date : ____/___ /20___  
 
 
 
 
Witness-1:  
(Name & Address) ___________________________  
                          ___________________________  
                          ___________________________  
                          ___________________________  
 
Witness-2 :  
(Name & Address) ___________________________  
                           ___________________________  
                           ___________________________  
                           ___________________________ 
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SPECIMEN BANK GUARANTEE FOR STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port Authorities Act, 2021 (hereinafter called “The Board” which expression 
shall unless excluded by or repugnant to the context or meaning thereof be deemed 
to include the Board of Deendayal Port Authority, its successors and assigns) 
having agreed to release stage payment to (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender No.____________________________ 
dated _____________ (hereinafter called “the said contract”) for the payment of 
Advance Payment in cash or Lodgement of Government  Promissory Loan Notes 
for the due fulfilment by the said contractors of the terms and condition of the said 
contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to 
pay to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused 
to or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
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3 We, ______________________________, undertake to pay to the  
(Name of Bank and Branch) 

      Board any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

 
4. We, ___________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the 
said contract have been fully paid and its claims satisfied or discharged or till 
the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from 
time to time. 
 

5. We, ______________________________ further agree with the Board that   
  the   (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of  performance by the said Contractors from 
time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variation or extensions being 
granted to the contractors or for any forbearance, act or omission on the part 
of the Board or any indulgence shown by the board to the Contractors or by any 
such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 

 
6.  This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive    

jurisdiction in respect of claims, if any, under this Guarantee. 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 
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9. Notwithstanding anything contained herein:  
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees ________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before _____________________ (date of expiry of Guarantee).”  

 
 

Date _________________ day of ______________ 20 
 
 

For (Name of Bank) 
 

(Name) 
 
Signature  

 
 
 
 
 
 
 
 
 


