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DEENDAYAL PORT AUTHORITY 

COMPETITIVE 

BIDDING NIT NO:     -

09-TD/2023 

NAME OF WORK: “ Construction of Kendriya 

Vidyalaya Building at Port Colony Gopalpuri, Gandhidham”  

 

PRE – BID MEETTING TO BE HELD ON : ----- 
 

PERIOD OF DOWNLOADING OF BID 

DOCUMENTS       FROM :    06/04/2023 

TO :   08/05/2023 upto 16:00 Hrs. 

 

 
LAST DATE AND TIME FOR RECEIPT OF 

BIDS DATE: 08/05/ 2023 TIME 16:00 

HRS. 

TIME AND DATE OF OPENING OF BIDS 
 

16:30 Hrs. On 08/05/ 2023(Technical bid only) 

 

PLACE OF OPENING OF BIDS  

CHAMBER OF EXECUTIVE ENGINEER (TD), 

TOWN DEVELOPMENT 

DIVISION, ANNEXE, A.O. 

BUILDING, 

GANDHIDHAM – KUTCH (GUJARAT 

STATE), PIN 370201. 

Email: 

tddivisionkpt@gmail.com  

OFFICER INVITING BIDS 

EXECUTIVE ENGINEER (TD), DEENDAYAL PORT AUTHORITY 

 

 

 

 



 

Page 4 of 175 
 

                                                      DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. 09– TD/2023 
 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: Construction of Kendriya Vidyalaya Building at Port Colony 
Gopalpuri, Gandhidham 

 
 

Online E-Tender are invited by Executive Engineer (TD), DPA for the above work as per the 
details given in the table below. 

 

Work 
Description  

Tender  Fee (In 
Rs.) 

Estimated 
cost (In 

Rs.) 

EMD (In 
Rs.) 

Date of  
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid  
documents  

Date and  
time of 
online 

opening  

Construction 
of Kendriya 
Vidyalaya 
Building at 
Port Colony 
Gopalpuri , 
Gandhidham  

Rs. 5000 
(+) 18% GST 
=Rs. 
5900.00(In 
the form of 
Demand 
Draft/ Pay 
Order/ 
Banker’s 
Cheque drawn 
in favour of 
FA&CAO, 

DEENDAYAL 

PORT 

AUTHORITY 

payable at 

Gandhidham 

 
 
Rs. 
21,64,30,848      

Rs.2164308.00 
 (in the form of 
BG Drawn in 

favour of Board 
of Deendayal 

Port Authority, 
Kandla, issued 

by any 
Nationalized / 

scheduled bank 
except Co-

Operative Bank) 
having branch at 
Gandhidham(as 

per enclosed 
format) 

 

NIL 

 
Up to 16:00 
Hrs. on          
08/05/ 
2023 

 
   
08/05/2023 
at 16:00 
hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded from 
website https://kpt.nprocure.com from 06/04/2023 to 08/05/ 2023@ 16:00 hrs. Tender 
Notice is also available on http://deendayalport.gov.in.  Technical Bid will be opened on   
08/05/ 2023@ 16:30 Hrs. Date of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. For further details and general enquiries prospective bidders 
may contact Executive Engineer (TD), Ground Floor A.O. Building, Annexe, 
Gandhidham-370201, Kutch District, Gujarat State, INDIA,  during working hours before 
the last date and time of downloading of tender documents. 

 
 
 
 

  EXECUTIVE ENGINEER (TD) 
Deendayal Port Authority 
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		DEENDAYAL	PORT	AUTHORITY				

NOTICE	INVITING	ON	LINE	TENDER	

	

																																																																				Details	about	E/Online	tender:		

	
Department Name  Civil Engineering Department 

Circle/ Division  T.D. Division, A.O. Building, Gandhidham – 
Kutch – 370201. 

Tender Notice No.  09 -TD/2023 

Name of Project Construction of Kendriya Vidyalaya Building at Port Colony 
Gopalpuri , Gandhidham 

Name of Work Construction of Kendriya Vidyalaya Building at Port Colony 
Gopalpuri , Gandhidham 

Estimated Contract Value 
(INR) 

Rs.21,64,30,848.00 

Period of Completion (in 
Months)  

12 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria :  1. Average annual financial turnover during the last three years 
ending 31st March of the previous financial years, should be 
at least Rs. 649.29 Lakhs. 

2. Experience of having successfully completed Similar works 
during last 7 years ending last day of month previous to the 
one in which bids are invited should be either of the following: 

Three similar completed works each costing not less than Rs 

  865.72 Lakhs. 
Or 

Two similar completed works each costing not less than Rs.  
 1082.15 Lakhs. 

Or 

One similar completed works each costing not less than Rs.    

1731.45 Lakhs. 
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“Similar Work" means Construction work of 

Institutional/Residential/Commercial RCC framed 

structure building with external development works, 

Electrical, Water supply, Firefighting, etc. all complete 

work of a building constructed during last 7 years ending 

last day of month previous to the one in which 

applications are invited. If the bidder has executed the 

work in private organization, necessary TDS certificate 

issued by the private organization shall be submitted. 

If the similar work is executed as Sub-Contractor, it is 

mandatory to upload the sub-contract permission letter 

obtained from the Govt./ Public Sector Officer in case 

work belongs to the Govt. / Public Sector, or from the 

Owner of the project in case work belongs to private 

organization. Also the completion certificate / from 3A 

authenticated by concern Govt. / Public Sector officer or 

owner of the project shall be uploaded along with TDS 

certificate with bid submission. 

 In case of Micro and Small Enterprise (MSEs) holding 

valid certificate issued by any agencies/organization 

under The Ministry of Micro, Small and Medium 

Enterprises indicating the list of activity related to the 

subject as per National Industrial Classification – 2008 

mentioned in the table below only shall become eligible 

for exemption from payment of Tender fee/EMD such 

bidder shall upload the scanned copy of valid certificate in 

preliminary bid tender shall become eligible for exemption 

from payment of Tender fee/EMD. Such bidder shall 

upload in preliminary bid.: 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings 
carried out on own-account 
basis or on a fee or contract 
basis 

Sub-Class 
41003 

Assembly and erection of 
prefabricated constructions on 
the site 

Division 43 Specialized construction 
activities 

Group 433 Building completion and 
finishing 
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4. Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the 
total bid value. The available bid capacity will be calculated 
as under: 

Assessed Available Bid capacity = A X N X 2 – B, Where, “N” 
= Number of years prescribed for completion of the subject 
contract. 

“A” = Maximum value of works executed in any one 
year during last seven years (at current price level) 

“B” = Value at current price level of existing 
commitments and ongoing works to be completed in the 
next ’N’ years.  The Bidder shall furnish statements 
showing the value of existing commitments and 
ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in 
charge. 

5. Integrity Pact document need to be submitted in 
Preliminary bid stage duly scanned, stamped, signed and 
dated along with both witness signatures as per format 
available in Annexure-I in the tender document failing 
which bid submitted by the bidder will be considered non-
responsive. 

Joint Venture  Applicable  
 

1. In case of JV to qualify experience in similar works, merging 
of work order value executed by two or more of its member 
JV either as a whole or as member of JV shall not be 
permitted to qualify eligible works in terms of similar 
completed works. Only no. of work orders executed by 
members of JV shall be merged to evaluate experience. 

2. Lead partner should have executed at least one similar work 
costing Rs. 865.72  Lakhs as per Minimum Eligibility Criteria.

3. The works reckoned for the above purpose are those
executed by the tenderer as prime contractor or 
proportionately as member of joint venture or as a sub-
contractor, authorized and approved by the Employer of the 
work(s) against which the tenderer has claimed his 
experience. 

4. In the case of bid submitted by JV/ Consortium, the lead 
partner of the JV shall meet the Minimum Eligibility Criteria of 
Financial Turnover. 

5.     Bid Security as required shall be furnished by lead member of 
JV.  

Rebate Applicable 

Bid Document Fee : Rs. 5000.00 (+) 18% GST = Rs. 5900.00 

Bid Document Fee Payable 
To: 

FA & CAO, Deendayal Port Authority, Gandhidham 
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Bid Security/ EMD (INR) : Rs.2164308/- in the form of BG in favour of Board of DPA issued 
by any Nationalized / scheduled bank (except co-operative banks) 
having branch at Gandhidham as per enclosed format. 
 

Bid Security/ EMD (INR) In 
Favour Of : 

FA & CAO, Deendayal Port Authority, Gandhidham 

Bid Document Downloading 
Start Date 

   06/04/2023 

Bid Document Downloading 
End Date 

08/05/2023 Up to 1600 Hrs. 

Date & Place of Pre Bid 
Meeting 

N.A 

Last Date & Time for Receipt 
of Bids 

08/05/2023 Up to 1500 Hrs. 

Bid Validity Period 120 Days 

Condition :: Demand Draft (DD)/ Bankers’ Cheque (BC)/ Pay Order (PO)/ 
Bank Guarantee (BG) of Nationalized Bank / Scheduled Bank 
(except Co-operative Banks) for tender fee and EMD shall be 
submitted in electric format through on line (by scanning) while 
uploading the bid. This submission shall mean that tender fee 
and EMD are received. Accordingly offer of those shall be 
opened whose tender fee and EMD is received electronically. 
However, for the purpose of realization bidder shall send the 
same in original to Executive Engineer (TD), Deendayal Port 
Authority at the time of tender opening or send the same 
through R.P.A.D./speed post or in person so as to reach to 
Executive Engineer, Town Development Division, A.O. 
Building, Annexe Gandhidham (Kutch), Gujarat 370201 within 
7 days from the date of opening. 
 
Integrity Pact document need to be submitted in 
Preliminary bid stage duly scanned, stamped, signed  and 
dated along with both witness signatures as per for mat 
available in Annexure-I in the tender document fail ing 
which the bid will be considered non-responsive.  

Remarks:: Submission of Tender Fee, EMD and other Documents during 
office hours : up to   15/05/2023 by R.P.A.D/Speed post or in 
person in the chamber of Executive Engineer, Town 
Development Division, A.O. Building, Annexe, Gandhidham
(Kutch),Gujarat 370201, Telephone : (O)02836-223912. 
 

Bid Opening Date:: Technical Bid will be opened on 08/05/2023@ 16:30 Hrs. Date 
of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. 
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Documents required to be 
submitted by scanning 
through online: 

a. Documents in support of fulfilling qualifying criteria as 
indicated above. 

b. EMD in form of DD/BC/PO/BG from Nationalized bank 
/schedule Bank (except co-operative banks) from any 
branch, preferably from local branch. 

c. Tender fee in form of DD/BC/PO from Nationalized 
bank /schedule Bank (except co-operative banks) from any 
branch, preferably from local branch. 

d. Integrity Pact Agreement  

e. As indicated in clause 4 of section 1 – Instructions to 
bidders. 

Officer- Inviting Bids:: Executive Engineer (TD), Deendayal Port Authority. 

Bid Opening Authority :: Executive Engineer (TD), Deendayal Port Authority. 

Address:: Executive Engineer (TD), Deendayal Port Authority. 
A.O. Building, Annexe, Gandhidham-370201,  
Kutch District, Gujarat State , INDIA, 

Contract Details :: Telephone : (O) 02836-223912 

 
 

EXECUTIVE ENGINEER (TD) 
   Deendayal Port Authority  

Note :  
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n) Procure Support team at following address: - 
(n) code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. Road, Bodakdev, 
Ahmedabad – 380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION -1 
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid  

1.1 The Executive Engineer, T.D. Division, Deendayal Port Authority., invites bids 
by E-Tendering for the construction of works of “Construction of Kendriya 
Vidyalaya Building at Port Colony Gopalpuri, Gandhi dham ” detailed in the table 
given in NIT. The bidders may submit on-line bids for the work detailed in the 
table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the contract data. 

2. Source of Funds  

2.1 The employer has arranged the funds from internal resources and will have 
sufficient funds in Indian currency for execution of the works. 

3. Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria 
as defined in clause no .4 

3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, 
a statement that the Bidder is not associated, nor has been associated in the 
past, directly or indirectly, with the consultant or any other entity that has 
prepared the design, specifications, and other documents for the Project 
Manager for the Contract. A firm that has been engaged by the Employer to 
provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and 
financially autonomous, operate under commercial law and are not a dependent 
agency of the Employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause 37. 

4. Eligibility Criteria 
4.1 a. Experience of similar works executed during the last seven years, and 

details like monetary value, clients, and proof of satisfactory completion. 
b. Documentary evidence of adequate financial standing and proof from 

client for satisfactory completion of works. 

c. Solvency  (Not Applicable) 

d. Equipment requirement/ schedule (Refer Section-5)   
e. Managerial/Manpower requirement (Refer Section-5)  
f. Project Planning and Quality Control procedure to be adopted. (Refer Section-5)  
g. Information regarding projects in hand, current litigation, orders regarding 

exclusion, expulsion or blacklisting, if any. 
h. Trained & Certified workmen proposed to be employed at the work site 

of the project. The Contractor must undertake to employ of certified 
worker to the extent of 20% of total strength. Valid certificates by a 
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recognized University, technical Board, or Ministry of Government of 
India would only be taken cognizance of. (Refer Section-5)  

4.2 If the Employer has not undertaken pre-qualification of potential bidders, All 
bidders shall include the following information and documents with their bids in 
Section- 2. 

a. Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business, written power 
of attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the 
last five years. 

c. Experience in works of a similar nature and size for each of the last 
five years, and details of works underway or contractually committed, 
and Employers who may be contacted for further information on 
those contracts. 

d. Major items of construction equipment proposed to carry out the 
contract. 

e. Qualifications and experience of key site management and technical 
personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and 
loss statements and auditor's reports for the past three years. 

g. Evidence of adequacy of working capital for this contract (access to 
line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five 
years, in which the Bidder is involved, the parties concerned, and 
disputed amount. 

j. Proposal for subcontracting components of the works amounting to 
more than 10 percent of the Bid Price (for each qualification should 
attached); and (Refer Section-5)  

k. The proposed methodology and program of construction, backed 
with equipment planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted 
justifying their capability of execution and completion of the work as 
per technical specifications within the stipulated period of completion 
as per milestones (for all contracts over Rs 10M). 

l. PAN, Registration with GST and Provident Fund Authorities. 

m. Integrity Pact 

4.3 To qualify for award of the contract, bidders are advised to note the minimum 
qualification criteria specified below. 
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i. Average annual financial turnover during the last three years ending 31st 
March of the previous financial year should be at least Rs. 649.29 Lakhs. 

ii. Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications 
are invited should be either of the following. 

a. Three similar completed works, each work costing not less  than  the  
Rs. 865.72 Lakhs. 

or 
b. Two similar completed works, each work costing not less than the 

Rs.1082.15 Lakhs. 
or 

c. One similar completed works each costing not less than the 
Rs.1731.45 Lakhs. 

iii. “Similar Work" means having experience of Construction work of 
Institutional/Residential/Commercial RCC framed structure building with 
external development works, Electrical, Water supply, Firefighting, etc. all 
complete work of a building constructed during last 7 years ending last day 
of month previous to the one in which applications are invited. If the bidder 
has executed the work in private organisation, necessary TDS certificate 
issued by the private organisation shall be submitted.	

iv. The	 bidder	 who	 are	 registered	 with	 Deendayal	 Port	 Authority	 also	 have	 to	

submit	 all	 documents	 as	 per	 tender	 conditions	 and	 hard	 copy	 of	 tender	

documents	duly	stamped	and	signed	of	authorized	person.	(Refer Section-5)  	

v. In addition to above, the criteria regarding satisfactory performance of the 
work, Personnel, establishment, plant, equipment, etc. may be 
incorporated according to the requirement of the project. 

Note:  Figures to be computed and indicated in the individual projects. 
A. In case of JV to qualify experience in similar works, merging of work order 

value executed by two or more of its member JV either as a whole or as 
member of JV shall not be permitted to qualify eligible works in terms of 
similar completed works. Only no. of work orders executed by members 
of JV shall be merged to evaluate experience. 

B. Lead partner should have executed at least one similar work costing Rs.865.72                  
Lakhs as per Minimum Eligibility Criteria. 
C. The works reckoned for the above purpose are those executed by the 

tenderer as prime contractor or proportionately as member of joint 
venture or as a sub contractor, authorized and approved by the Employer 
of the work(s) against which the tenderer has claimed his experience. 

D. In the case of bid submitted by JV/ Consortium, the lead partner of the 
JV shall meet the Minimum Eligibility Criteria of Financial Turnover. 

4.4 To qualify for a package of contracts made up of this and other contracts 
for which bids are invited in the NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. (Refer Section-5) . 

4.5 Sub- contractors' experience and resources shall not be taken into account 
in determining the bidder's compliance with the qualifying criteria except to 
the extent stated in 4.4 above. (Refer Section-5) . 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if 
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their available bid capacity is more than the total bid value. The available 
bid capacity will be calculated as under: 

Assessed Available Bid capacity = A X N X 2 – B, Where 

“N” = Number of years prescribed for completion of the subject 

contract. “A” = Maximum value of works executed in any one year during 

last seven 
years (at current price level) 

“B” = Value at current price level of existing commitment s and on 
going works to be completed in the next ’ N’ years. 

Note: For bring the value of works to current level, following multiplying 
factors shall be applicable with reference to escalation based on WPI. 

 
  

Financial 
Year 

2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 2015-16 

Index  139.4 123.4 121.8 119.8 114.9 111.6 109.7 
Multiplying 

factor  
1 1.13 1.14 1.16 1.21 1.25 1.27 

 

The Bidder shall furnish statements showing the value of existing commitments 
and on going works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Officer or his nominee-
in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they are subject 
to be disqualified if they have: 
- Made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements: 
and/or 

- Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history or financial failures etc. 

4.8 The accompaniments to the tender documents as described under Clause 
4.2 shall be Scanned and submitted On-Line along with Tender documents. 
However, the originals/ attested hard copies shall have to be forwarded 
subsequently so as to reach the office of Executive Engineer (TD) within 7 
days of opening of the tenders. 
The envelopes shall be addressed to: 
The Executive Engineer 
(TD), Town Development 
Division, 
Ground Floor, A.O. Bldg Building, 
Annexe Deendayal Port Authority 
Gandhidham, 
Kutch District Gujarat-State,  
INDIA And submitted on 
http:/kpt.nprocure.com  Bear the 
following identification: 

            Accompaniments for “Construction of Kendriya  Vidyalaya Building at Port Colony 
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Gopalpuri, Gandhidham” 

Bid reference No 
Name and address of the bidder. 

 
 

 

5. One Bid per Bidder  
5.1.  Each bidder shall submit only one bid. A bidder who submits more than one 

Bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause the entire proposal with the 
Bidder's participation to be disqualified. 

5.2 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each 
entity would be jointly and severely responsible for completing the task as 
per the contract, however declaration of the Lead member to be indicated 
by bidders, however JV has to designate in their MoU. The firms with at 
least 26% equity holding each be allowed to jointly meet the eligibility 
criteria. 

 
6. Cost of Bidding  

6.1 The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and 
liable for those costs.4  

7. Site Visit  

7.1 The Bidder, at his own responsibility and risk is encouraged to visit and 
examines the site of works and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract 
for construction of the works. The costs of visiting the site shall be at the 
Bidders' own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the below 
and addenda issued in accordance with clause-10: 

Invitation for Bids (NIT)  

SECTION 1 Instruction to Bidders 
SECTION 2 Forms of Bid, Qualification Information and letter of 

Acceptance 
SECTION 3 Conditions of Contract and Special Conditions 
SECTION 4 Contract Data 
SECTION 5 Site Conditions and Specifications 
SECTION 6 Forms of Securities 
SECTION 7 Drawing 
SECTION 8 Bill of 
quantities 

 
8.2. One set of bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. (Refer Section-5) . 

8.2.1 The bidding documents shall be downloaded. The documents should be 
completely filled and submitted through on line Tendering process and one 
copy shall be submitted within 7 days of the date of opening of the tender. 
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8.2.2 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder's 
own risk. Pursuant to clause 26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected. 

9. Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the employer in writing or by electronic form and be confirmed 
by hard copy at the Employer’s address indicated in the invitation to bid. The 
employer will respond to any request for clarification which he received 
earlier than days (Suggested 7 days) prior to the deadline for submission 
of bids. The clarifications shall be uploaded on Website of 
www.kpt.nprocure.Com  

9.2 Pre – bid meeting  

9.2.1 The bidder or his official representative may attend a pre-bid meeting 
which will take place through online (VC link will be shared on DPA website 
before meeting) on 
  @ hrs. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to 
reach the Employer not later than one week before the meeting. 

9.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents 
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting. 

9.2.5  Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addends. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall 
be communicated by uploading online on http://kpt.nprocure.com and 
https://www.deendayalport.gov.in/  Or in writing or by cable to all the 
purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bid, the Employer shall extend as necessary 
the deadline for submission of bids, in accordance with sub-clause 20.2 
below. 

C. PREPRATIION OF BID: 
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11. Language of Bid  

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
A) Technical Bid: 
(i) Bid Security 

(ii) Qualification Information Form and Document (Pursuant to clause 
4 hereof) and any other materials required to be furnished and 
submitted by the bidder in accordance with these instructions. The 
documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall 
be filled in without exception. 

 
B) Financial Bid :  
(i) Bill of Quantity (Schedule –B) dully filled and digitally signed by the Bidder. 

 
 

13. Bid Prices  
13.1 The contract shall be for the whole works as described in sub clause 1.1 based 

on the priced Bill of Quantities submitted by the Bidder. 
 

13.2 The bidder to quote bid price item wise as mentioned in Schedule-B.  
 

13.3 All duties, (except GST) taxes, and other levies payable by the contractor 
under the contract, or for any other cause shall be included in the rates, 
prices and total Bid Price submitted by the bidder. 

 

13.4  
(a) The rates and prices quoted by the bidder shall be fixed for the 

duration of the contract and shall not be subjected to adjustment on 
any account. 

OR 
 

14. Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. 

15. Bid Validity  
15.1 Bids shall remain valid for a period 120 days from the last date of 

submission of Bid. A bid valid for a shorter period shall be rejected by the 
Employer as non- responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity 
for a specified additional period. The request and the bidders’ responses 
shall be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be permitted 
to modify his bid and also shall submit an extension for EMD, if it is in the 
form of Bank Guarantee. 

 
 

16. Bid Security (Earnest Money Deposit-EMD)  
 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and 
maximum amount of earnest money should be Rs. 50.00 lacs. 
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B. The EMD up to Rs. 5 lakhs be payable by Demand Draft /Banker’s cheque. EMD 
beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount 
from any Nationalized Bank only having its branch at Gandhidham. Bank 
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the 
validity of the bid. Bank Guarantee shall be verified independently by the Port with 
the bank before finalization of technical offer. In the event of lack of confirmation of 
issue of the Bank Guarantee by the Bank, the bid shall stands disqualified. 

 
C. EMD of unsuccessful bidders other than L1 and L2 be refunded immediately after 

ranking of price bids. Earnest Money of L2 be refunded immediately after 
entering in to agreement with L1 and acceptance of performance Guarantee 
from L1. 

 
D. EMD shall be refunded suo-motto without any application from the bidders. 

E. The Bid Security of the successful bidder will be discharged after he has signed 
the Agreement and furnished the required Performance Security. 

F. Forfeiture of earnest money.  

Bid security (Earnest Money) shall be forfeited, if 

(a) The bidder withdraws the bid after bid opening during the period of bid validity. 

(b) The bidder does not accept the correction of the Bid price, if any. 

(c) The successful bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performance security. 

(iii) In case the contractor fails to commence the work within stipulated time. 

In case of forfeiture of earnest money as prescribed above, the tenderer 
shall not be allowed to participate in the retendering process of the work. 

Tenders with any condition, including conditional rebates, shall be rejected. 
However, tenders with unconditional rebate will be acceptable. 

G. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by 
any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject as per National 
Industrial Classification – 2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender fee/EMD such bidder 
shall upload the scanned copy of valid certificate in preliminary bid tender shall 
become eligible for exemption from payment of Tender fee/EMD. Such bidder 
shall upload in preliminary bid.NIC codes regarding similar work is mentioned 
below: 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried out on own-accoun t basis or 
on a fee or contract basis 

Sub-Class 
41003 

Assembly and erection of prefabricated construction s on the 
site 
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Division 43 Specialized construction activities 

Group 433 Building completion and finishing 

 
17. Alternative Proposals by Bidders 

Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 

 
18. Format and Signing of Bid (Refer Section-5). 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person 

or persons duly authorized to sign on behalf the Bidders. 
18.2 The Bid shall contain no alterations or additions, except those to comply 

with instructions issued by the Employer, or as necessary to correct errors 
made by the bidder in which case such corrections shall be initialed by the 
person or persons signing the bid. 

 
D Submission of bids 

 
19. Sealing and marking of bids  
19.1 The bidder shall put Bid security document as per clause No.16, hereof in 

one envelope and properly seal and mark as “Bid Security”. The bidder 
shall put documents mentioned in clause No.12.1.A (ii) in separate 
envelope and properly seal and mark as “Technical Bid”. Then put both 
these envelopes into separate envelope, properly seal and mark as 
“Technical Bid”. (Refer Section-5).  These envelopes than be put inside 
one outer envelope and sealed, duly marking the outer envelope as 
“Technical Bid and Bid Security”.  

The bidder shall submit “Financial Bid” as per Clause No.12.1. (B) online 
only, no hard copy shall be submitted by bidder in separate. 

19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
 
 

 

(insert address of office for bid submission), and 
 
 

(b) bear the following identification: 
Bid for ........................................................ (name of contract) 

Bid reference no ....................................... (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 

23) Name and address of the bidder. 

The tender complete in all respect should be put in the tender box 
(marked tender No ) in the office of
 upto - 
   p.m. on due date and open at on the same 
date in presence of such of the tenderers who may wish to be present. 

 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
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envelopes shall indicate the name and address of the bidder of the bidder 
to enable the bid to be returned unopened in case it is declared late, 
pursuant to Clause 21, or the bid is declared non responsive. If the outer 
envelopes are not sealed and marked as above, the Employer will assume 
no responsibility for the misplacement or premature opening of the 
Technical bid and financial bid. 

 
20 Deadline for submission of the Bids  

20.1  Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 15:00 hrs. on    /   / 2023 in the 
event of the specified date for the submission of bids being declared a 
holiday by the Employer, the Bids will be received up to the appointed time on 
the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

20.3.1 The bidder shall give an undertaking that no change has been made in the 
hard copy of tender documents he has downloaded from the web site. 
Discrepancy, if any is noticed at any stage between the Port’s tender document 
and the hard copy submitted by the bidder conditions mentioned in online 
tender unloaded by Port shall prevail beside the bidder shall be liable for 
legal action for the lapses. 

 
21 Late Bids  

21.1 Any bid received by the Employer after the deadline prescribed in Clause 
20 will be considered as non-responsive. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed 
in Clause 20. 

22.2 The bidder may finally submit the modified copy to the employer within 07 
days of opening of the online tender. (Refer Section-5)  

22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of 

bids and the expiration of the original period of bid validity in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture 
of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their 
bids by submitting bid modifications in accordance with this clause or included 
in the original bid submission. (Refer Section-5).  

 
E. BID OPENING AND EVALUATION 

23. Bid opening  

23.1 On the due date and appointed time as specified in clause 20, the 
Employer will first open Technical bids of all bids received (except those 
received late) including modifications made pursuant to clause 22 in 
presence of the bidders or their representative who choose to attend. In the 
event of the specified date for Bid opening being declared a holiday by the 
Employer, the bids will be opened at the appointed time and location on 
the next working day. 
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23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. 
Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of 
bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening. (Refer 
Section-5).  

23.3 If all Bidders have submitted unconditional Bids together with requisite bid 
security, then all bidders will be so informed then and there. If any Bid contains 
any deviation from the Bids documents and/or if the same does not contain 
Bid security in the manner prescribed in the Bid documents, then that Bid 
will be rejected and the Bidder informed accordingly. The sealed financial 
bid containing priced BOQ will be returned to him without opening. All valid 
financial bids whose technical bids have been determined to be substantially 
responsive in accordance with Clause 26 hereof, shall be opened on the 
specified date from declaring the results of the Technical Bid, in presence 
of the bidders or their representatives who choose to attend. The Bidder’s 
name, the Bid prices, the total amount of each Bid and of any alternative Bid 
(if alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer at 
the opening. Any bid price, discount, or alternative Bid price which is not read 
out and recorded at Bid opening, will not be taken into account in Bid 
evaluation. (Refer Section-5). 

 
23.4 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present and the minutes shall form part of 
the contract. 

 
24 Process to be confidential. 

Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has 
been announced. 

 
25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdown 
of unit rates. The request for clarification and the response shall be writing or 
by cable, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted except as required to conform the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Bids 
in accordance with Clause 27. 
Subject to above Para, no Bidder shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract 
is awarded. If the Bidder wishes to bring additional information to the notice 
of the Employer, he should do so in writing. 
Any effort by the Bidder to influence the Employer’s bid evaluation, 
bid comparison or contract award decisions, may result in the rejection of 
his bid. No bid may be modified after the deadline for submission of bids. 

 
26. Examination of Bids and Determination of Responsive ness 
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26.1.1 Prior to detailed evaluation of Bids, the Employer will determine whether 
each Bid  : (a) meets the eligibility criteria defined in Clause 4,  

 (b) has been properly signed by an authorized signatory (accredited 
representative) holding power of Attorney in his favor. The Power of 
Attorney shall inter alia include a provision to bind the Bidder to 
settlement of disputes clause; 
(c) is accompanied by the required Bid security and;  
(d) is responsive to the requirements of the Bidding documents. 

 
26.1.2 A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which effects in any substantial way the scope, 
quality or performance of the Works; (b) which limits in any substantial 
way, the Employer’s rights or the Bidder’s obligations under the contract; 
or (c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting responsive Bids. 

 
26.1.3 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction 
or withdrawal of the non-confirming deviation or reservation. 

 
27 Correction of Errors  
27.1 Bids determined to be responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as 
follows. 
(a) Where there is a discrepancy between the rates in figures and in words, 
the rate in words will govern; 
(b) Where there is discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern. (Refer Section-5).  

 
27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with the 
concurrence of the Bidder, shall be considered as binding upon the bidder. If 
the Bidder does not accept the corrected amount the Bid will be rejected, 
and the Bid security may be forfeited in accordance with sub-Clause.16. F. 
(b). (Refer Section-5).  

28 Blank.  

29 Evaluation and Comparison of Bids 
 

29.1 The Employer will evaluate and compare only the Bids determined to 
be responsive in accordance with Clause 26. 

 
29.2 In evaluating the Bids, the Employer will determine for each Bid 

the evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with Sub Clause 22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of 

the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 
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29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to 
the Nodal Officer or his nominee’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

 
30 NIL. 

 
F. AWARD OF CONTRACT 

 

31 Award Criteria  
 

31.1 The Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3 and 
(b) qualified in accordance with the provisions of Clause 4. The second 
bidder (i.e. L2) shall be kept in reserve and may be invited to match the bid 
submitted by the (L 1) bidder in case such bidder withdraws or is not 
selected for any reason. 

 
32 Employer’s Right to accept any Bid and to reject an y or all.  

 
Notwithstanding clause 31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability to 
the affected bidder or bidders of the grounds for Employer’s action. 

 
33 Notification of Award and Signing of Agreement. 
33.1 The Bidder whose Bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the “letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract 
Price”). 

33.2 The notification of award will constitute the formation of the Contract subject 
to the furnishing of a performance security in accordance with the 
provisions of Clause 34. 

 
33.3 The Agreement will incorporate all correspondence between the Employer 

and the successful bidder. It will be signed by the employer and sent to the 
successful Bidder within (28 days of award of work for global tender and 
Within 14 days for domestic tender) following the notification of award along 
with the Letter of Acceptance. Within (28 days for global tender and within 
21 days for domestic tender) of receipt, the successful Bidder will furnish the 
performance security and sign the Agreement with the Employer. 

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, 

the Employer will promptly notify the other Bidder that his Bid have been 
unsuccessful and release the Bid security (EMD). 

34 Performance Security 
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34.1 Security Deposit shall consist of Performance Guarantee to be submitted    at 
award of work. Performance Guarantee should be 5% of the contract price 
which should be submitted in form of Bank Guarantee of 
Nationalized/Scheduled (except Co-operative) Bank having its branch at 
Gandhidham or Demand Draft within (21 days in case of domestic bids and 
within 28 days in case of global bids) of receipt of Letter of Acceptance/Intent 
which will be refunded immediately not later than 14 days from completion 
of defect liability period.  

34.2 Failure of the successful bidder to comply with the requirements as 
mentioned above shall constitute sufficient grounds for cancellation of the 
award of work and the Bidder can be disqualified from bidding for any 
contract with DPA for a period of three years from the date of notification. 

34.3 The documentary evidence (copy of paid challan in government treasury) of 
the welfare cess @1% of the work done or as mandated by security authority 
from time to time, paid on final bill shall be submitted before releasing the 
performance guarantee if applicable. 

35 Advance Payment 
 

35.1 The Employer will provide an Advance Payment on the Contract Price as 
stipulated in the conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. clause 51 (Section 3) 

36 Conciliator (Refer Section-5). 
The employer proposes that CIDC – SIAC Arbitration Centre be appointed 
as Conciliator under the contract as provided in sub-clause 24.4 of 
condition of contract. If the bidder disagrees with this proposal, the bidder 
should so state in bid. 

37 Corrupt or Fraudulent Practices 
 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this 
contract, observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer: 

 
(a) defines, for the purpose of these provisions, the terms set forth below 

as follows: 
 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the 
procurement process or in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

 
(b) Will reject a proposal for award of work, if he determines that the 

bidder recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question. 

 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period of 

time, to be awarded a contract/contracts, if he at any time determines 
that the Bidder has engaged in corrupt or fraudulent practices in 
competing for or in executing, the contract. 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 
 

TABLE OF FORMS 
 
 

1. FORM OF BID 

2. CONTRACTOR’S BID 

3. PRE-QUALIFICATION OF BIDDERS 

4. LETTER OF ACCEPTANCE 

5. NOTICE TO PROCEED WITH THE WORK 

6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No.     09-TD/2023  

Name of Work: Construction of Kendriya Vidyalaya Building at Port  Colony Gopalpuri, 
Gandhidham  

 
To 

The Executive Engineer (TD),       
TD Division, Deendayal Port 
Authority 
Ground Floor, A.O. Building 
Gandhidham-370201 
Kutch District Gujarat-State, INDIA 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, 

including addenda and clarifications issued vide ………. 
(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of 
requirements in accordance with the tender document bearing no___–
TD/2023 

(c) The total price of our tender, excluding any discounts offered in item(d) below, 
is [ insert the total tender price in words and figures, indicating the various 
amounts and the respective currencies];[in case of techno-commercial offer it 
shall be mentioned that ‘as filled in the price bid’] (Refer Section 5)  

(d) The discounts offered and the methodology for their application are: 

Discounts . if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts . The discounts shall be applied 
using the following method: (Refer Section 5).  

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 
15.1], from the date fixed for the tender submission deadline in accordance with 
[ITB Sub- clause20.1] , and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period or any extended period 
accordance with [ITB Sub-clause 15.2];  

 
(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 
performance of the contract, as specified in specimen form for the purpose. 

 

(g)  We, including any subcontractors or contractors for any part of the 
contract,{Insert the nationality of the Tenderer, including that of all parties that 
comprise the Tenderer, if the tenderer is a JV. And the nationality each 
subcontractor and Contractor} 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].  
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(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 
contractors for any part of the contract – has not been declared ineligible by the 
port, under laws of India or official regulations in accordance with[ITB Sub- 
clause no.3]  

 
(j) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 
between us, until a formal contract agreement is prepared and executed in 
accordance with[ITB Sub-clause 33] and as per specimen from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated tender 

or any other tender that you may receive. 
 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 
governed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and 
also the complete postal address of the firm. 

 
(n) We understand that the communication made with the firm at (m), by the port 

shall be deemed to have been done with us. 
 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender] 

 
 

Name:[insert complete name of person signing the form of tender] 
 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

 
Dated on day of , (insert date of 
signing) 
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CONTRACTOR’S BID  

Description of the works: Construction of Kendriya Vidyalaya Building at 
Port Colony Gopalpuri, Gandhidham. 

 
BID  
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of __________________ (in figures) 
 

___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ________________________________________________as the 
conciliator 
 
OR 
We do not accept the appointment of _________________________________________as the 
conciliator and proposed instead that ___________________________________________ be 
appointed as conciliator whose daily fee and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 

 

Name of Bidder  
 
 

Address 
 
Notes: 
   
To be filled in by the bidder, together with his particulars and date of submission at the bottom 
of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 

 
The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderers. 

 
1. Only for individual bidders: 

 
1.1 Constitution or legal status of bidder (attach copy) 

 
• Place of registration 

 
• Principal place of business 

 
• Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm  

 
YEAR 

 
TURN OVER 

2019-20 
 

2020-21 
 

2021-22 
 

Average  

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and 
loss statement, auditors reports( in case of companies/ corporation) etc., list them 
below and attach copies. 
3. Similar works 
 

Particulars  
 

Year 
 

No. of works  
 

Value 

Total value of 
completed similar 
work as defined 
in the tender 
document during 
last 7 years. 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   



 

Page 30 of 175 
 

Attachments: Supporting documents, viz., successful completion certificates from 
clients, other documentations to substantiate the similarity of work as per definition of 
“similar work” employers reserves the right to verify the information; 

 
4. Information on bid capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Description  
of work  

Place  
& 

state  

Contract  
no.& date  

Name& 
address 
Port or 
Dept.  

Value of  
contract 

Rs 

Stipulated  
Period of 
completion  

Value of  
remaining 

to be 
completed  

Anticipated  
date of 

completion  

1 2 3 4 5 6 7 8 

        

 

(B) Works for which bids already submitted 
 

Descrip tion  
of work  

Place 
& 

state  

Name& 
address 
of port or 

Dept.  

Value of  
contract 

Rs 

Stipulated  
Period of 
completion 

Date when  
decision is 
expected  

Remarks  
if any  

1 2 3 4 5 6 7 
       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. 

The bidder should list all information requested below. 
 

Item of  
equipment  

Requirement  
no. capacity 

Owned/leased  
/to be 

procured 

Nos./  
capacity  

Age/  
condition 

Remarks  (from  
whom to be 
purchased)  

      

      

 
6.  Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 4.3(e) 
of instructions to bidders and sub. clause 9.1 of the conditions of contract. 



 

Page 31 of 175 
 

 

Position  Name Qualification  Years of  
experience 
(general)  

Years of  
experience in 
the proposed 

position  
Project 
manager 

    

Discipline 
specialist 
etc., 

    

 

7. Proposed sub-contracts and firms involved 
 

Sections  of  the 
works  

Value of  sub- 
contract  

Sub-contractor  
(name and  
address)  

Experience  in similar  
work  

    

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other  

party(ies) 
Port/Dept.  Cause of  

dispute  
amount  Remarks  involved  

showing present 
status  

     

 
 

9. Additional information bidder may like to submit 
 

Duly authorized to sign this authorization on behalf of (insert complete name of 
tenderer) 

 
Dated on day  of [insert 
date of signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

 

  (date) 
 

To:  
(Name and address of the contractor) 

 
 

Dear Sirs, 
Sub: Tender no :     09-TD/2023 

 
       Construction of Kendriya Vidyalaya Building at Port  Colony Gopalpuri, Gandhidham  

 
Ref: Your bid dated 

And [list the correspondence with the bidder] 
 

This is to notify you that your bid dated for execution of 
the (name of the contract and identification number, as 
given in the instructions to bidders) for the contract price of rupees 
  (amount in words and figures as corrected and modified in 
accordance with the tender document is here by accepted by the employer/Board). 

 
You are hereby requested to furnish performance security, in the form detailed in 

tender document for an amount of Rs. within {  } days of the 
receipt of this letter of acceptance valid upto 28 days from the date of completion 
obligations expiry of taking over certificate subject to removal of defects period i.e. 
upto and also sign the contract agreement within{ } days of the 
receipt of this letter of acceptance , failing which action as stated in the tender 
document will be taken. 

 
Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

Yours faithfully, 
 
 

Authorized signature 
 
 

DEENDAYAL PORT AUTHORITY 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

  dated 
 

To 
(Name and address of the contractors) 

Dear Sirs, 

Sub: Tender no.   09 -TD/2023 
 
“Construction of Kendriya Vidyalaya Building at Por t Colony Gopalpuri, Gandhidham”  

Ref: Letter of acceptance no. dated 
 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the 
   you are hereby instructed to proceed with the execution of the 
said works in accordance with the contract documents. It is here by notified that the 
[site] is being handed over to you for execution of work in accordance with the contract 
documents. 

 
 

Yours faithfully, 
 
 
 

     EXECUTIVE ENGINEER (TD) 
DEENDAYAL PORT AUTHORITY 
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SPECIMEN CONTRACT AGREEMENT 
(To be executed on Rs.300/- non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions 
indicated] 

THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 

 
Between 

(1) The Board of Deendayal Port Authority, an autonomous body of the ministry 
of Ports SHIPPING of the Government of INDIA, incorporated under the major 
port AUTHORITY Act, 2021 as amended thereafter, under the laws of India and 
having its principal place of business at A.O Building, PO Box No-50, 
Gandhidham, Gujarat State (hereinafter called” the port”), and , 

 
(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 
(hereafter called “the contractor”) 

 
WHEREAS the employer board invited tenders against tender no.[number] for 
execution of Construction of Kendriya Vidyalaya Building at Port  Colony 
Gopalpuri, Gandhidham  and has accepted a tender by the contractor in 
accordance with the supply/delivery schedules, in the sum of[insert contract price 
in words and figures, expressed in the contract currency (ies)] (hereafter called 
“contract price”) 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as 

per respectively assigned to them in the conditions of contract refer to. 
 

2. The following documents shall constitute the contract between the employer/ 
board and the contractor, and each shall be read and construed as an integral 
part of the contract: 

 
(a) This contract agreement; 
(b) Special conditions of contract; 
(c) General conditions of contract; 
(d) Technical requirements (including schedule of requirements and 

technical specifications, drawings); 
(e) Notice inviting tender; 
(f) Replies issued to the pre-bid queries, addenda if any issued [numbers 

and date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder 

till and after award of contract [specific letters and dates]] 
(j) And [add here any other documents] 
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AND WHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision 
and the execution of WORK at the CONTRACT PRICE as indicated in 
CONTRACT upon the terms and subject to the conditions of contract. Now 
this CONTRACT AGREEMENT witnesses and it is hereby agreed and 
declared as follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be 

executed by him. CONTRACTOR hereby covenants with EMPLOYER/ 
BOARD what CONTRACTOR shall and will duly provide, execute and 
complete work and things in CONTRACT, mentioned or described or which 
are to be implied there from or may be reasonably necessary for completion 
of work and the times and in the manner and subject to the terms and 
conditions or stipulations mentioned in CONTRACT. 

 
4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board 
does hereby agree with contractor that employer /board will pay to contractor 
the respective amounts for the work actually done by him and approved by 
employer/board as per payment terms accepted in contract and payable to 
contractor under provision of contract at such manner as provided for in the 
contract. 

 
5. in consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ 
board for the services rendered by employer/ board to contractor as set forth 
in contract and such other sums as may become payable to employer/ board 
towards loss, damage to the employer/ board’s equipment, materials etc. and 
such payments to be made at such time and in such manner as is provided in 
the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be 
executed in accordance with the laws of INDIA on the day, month and year 
indicated above. 
For and behalf of the employer/ board 

Signed: [insert signature] 

In the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 

For any behalf of the contractor 
 

Signed: [insert signature of authorized representatives of the contractor] 

In the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 
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SECTION 3 
 
 

CONDITIONS OF CONTRACT AND SPECIAL 

CONDITIONS 
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CONDITIONS OF CONTRACT 
 
 

A. General  
 

1. Definitions  

 
1.1 Terms which are defined in the Contact Data are not also defined in the 

Conditions Contract but keep their defined meanings Capital initials are used 
to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instanc e as provided for in 
Clauses 24 and 25. The name of the Adjudicator is d efined in the Contract 
Data. (Refer Section 5)  

 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 

 
Compensation Events are those defined in Clause 44 

 
The Completion Date is the date of Completion of the Works as certified 
by the Nodal Officer or his nominee in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents 
listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information which 
comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by Employer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days, months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the 
Contract. 

 
The Defects Liability Period is the Period named in the Contract Data and 
calculated from the Completion Date. 

 
The Employer is the party who will employ the contractor to carry out the 
Works. 
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The Nodal Officer or his nominee is the person named in the Contract 
Data (or any other Competent person appointed and notified to the 
contractor to act in replacement of the Nodal Officer or his nominee) who 
is responsible for supervising the Contractor, Administering the 
Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the contract, awarding extensions of time and 
valuing the Compensation Events. 
Chief Engineer is the Engineer-in-charge of the work. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the employer’s 
Letter of Acceptance. 

 
The Intended completion Date is the date on which it is intended that 
the Contractor shall complete the works. The Intended Completion Date 
is specified in the Contract Data. The Intended Completion Date may 
be revised only by the Nodal Officer or his nominee by issuing an 
extension of time. 

 
Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about the 
surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the 
Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Date. 

 
A Subcontractor is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the work in the Contract which includes 
work on the site. 

 
Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
A Variation is an instruction given by the Nodal Officer or his nominee 
which varies the Works. The Works are what the Contract requires the 
Contractor to construct, install and turn over to the Employer as defined 
in the Contract Data. 
The Trained Work Person are those employed/proposed to be 
employed by the Contractor at the Project Site, who have participated 
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and are in possession of a valid Competency Certificate through a 
programme run under the auspices of a University, State Technical 
Board, Ministry of Government of India. 

2. Interpretation  
2.1 In interpreting these Condition of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Nodal Officer or 
his nominee will provide instructions clarifying queries about the Conditions 
of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming part of 
the Contract and 

(8) Bill of quantities 

3. Language and Law  
3.1 The language of the Contract and the law governing the Contract are stated 

in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the nodal officer or his nominee 

will decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

5. Delegation  

5.1 The Nodal officer or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor. 

6. Communications  
 

6.1 Communications between parties which are referred to in the conditions 
are effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872). 

7. Joint venture: 



 

Page 40 of 175 
 

Companies/Contractors may jointly undertake contract/contracts. Each only 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by bidders, 
however JV has to designate in their MOU. The firms with at least 26% equity 
holding each are allowed to jointly meet the eligibility criteria. 

 
8. Subcontracting  

 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or 

his nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations. 

Other Contractor 
8.2 The Contractor shall co-operate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 
the Schedule of other contractors. The Contractor shall as referred to in 
the Contract Data, also provide facilities and services for them as described 
in the Schedule. The employer may modify the schedule of other contractors 
and shall notify the contractor of any such modification. 

9. Personnel  
 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Nodal Officer or 
his nominee. The Nodal Officer or his nominee will approve any proposed 
replacement of Key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal or better than those of the 
personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person 
who is a member of the Contractor’s staff of his work force stating the 
reasons, the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this contract states are Employer’s 

risks and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

11. Employer's Risks 
11.1 The Employers risks are; 

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii)  Ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof: 

(iv)  Pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and 
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(v)  riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of the 
Works; 

(vi) floods, tornadoes, earthquakes and landslides 

(vii) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for 
in the Contract; 

(viii) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for which 
the Contractor is responsible; and 

(ix)  any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could 
not reasonably have taken at least one of the following 
measures. 

A. prevent loss or damage to physical property from occurring 
by taking appropriate measures, or 

B. insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of 
the Contract other than the excepted risks are the responsibility of the 
Contractor. 

13. Insurance  
 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract Data 
for the following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and 

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 
to the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 
approval before Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor 
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should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the Contractor or, if no payment of the 
premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval 
of the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 
referred to in the Contract Data, supplemented by any information available 
to the Bidder. 

15. Queries about the Contract Data 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 
16.1 The Contractor shall construct and install the Works in accordance with 

the Specification and Drawings. 
17. The Works to Be Completed by the Intended Completio n Date.  

17.1 The Contractor may commence execution of the Works on the Start Date 
and shall carry out the Works in accordance with the program submitted by 
the Contractor as updated with the approval of the Nodal Officer or his 
nominee, and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is to 
approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

18.4 NIL. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary 
or permanent Works, are subject to prior approval by the Nodal Officer or 
his nominee before their use. 

19. Safety  
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries.  
 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is 
to notify the Nodal Officer or his nominee of such discoveries and carry 
out the Nodal Officer or his nominee’s instructions for dealing with them. 
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21. Possession of the Site.  
 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given by 
the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a Compensation 
Event. 

 

22. Access to the Site  
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any 
person authorised by the Nodal Officer or his nominee access to the Site to 
any place where work in connection with the Contract is being carried out 
or is intended to be carried out and to any place where materials or 
plant are being manufactured, fabricated and/or assembled for the works. 

23. Instructions  

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is located. 

24. Disputes (Refer Section 5)  
 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his 
nominee was either outside the authority given to the Nodal Officer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the conciliator within 28 days of the notification of 
the Nodal Officer or his nominee’s decision. 

25. Settlement of Disputes (Refer Section 5)  
25.1 If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution 
of the Works, whether during the execution of the Works or after their 
completion and whether before or after repudiation or after termination of 
the Contract, including any disagreement by either party with any action, 
inaction, opinion, instruction, determination, certificate or valuation of the 
Nodal Officer or his nominee, the matter in dispute shall, in the first place be 
referred to the Disputes Review Board [DRD] in case of contracts valuing 
more than Rs.5 crores and above, and for contracts valuing less than Rs. 5 
crores, the disputes will firstly be settled by the Conciliator, failing which 
any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with the 
Works with all due diligence and the Contractor and the Employer shall give 
effect forthwith to every decision of the Nodal Officer or his nominee unless 
and until the same shall be revised, as hereinafter provided, by the 
conciliator or in a Dispute Review Board recommendation / Arbitral Award. 

25.2 Decision by Conciliator 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of 
a notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together 
with reimbursable expenses of the types specified in the contract data and 
the cost shall be divided equally between the Employer and the contractor, 
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whatever decision is reached by the conciliator, either party may refer a 
decision of the conciliator within 28 days of the conciliator’s written decision. 
If neither party refers the disputes to arbitration within 28 days, the 
conciliators decision will be final and binding. 

 
25.3 Arbitration clause: 

Any dispute in respect of in contracts where party is dissatisfied by the 
Conciliators decision, shall be decided by arbitration as set forth below: A 
dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the Contractor, 
and the third to be appointed by the mutual consent of both the arbitrators, 
falling which by making a reference to CIDC-SIAC Arbitration Centre from 
their panel. 

(i) Neither party shall be limited in the proceeding before such arbitrations to 
the evidence or arguments already put before the Nodal Officer or his 
nominee or the Board, as the case may ne, for the purpose of obtaining 
said recommendations/decision. No such recommendations/decision 
shall disqualify the Nodal Officer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving evidence 
before the arbitrators or any matter whatsoever relevant to the dispute. 

(ii)   The reference to arbitration shall proceed notwithstanding that the works shall 
not then be or be alleged to be complete , provided always that the 
obligations of the Employer, the Nodal Officer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. Neither party shall be entitled to suspend 
the works to which the dispute relates, and payment to the contractor shall 
be continued to be made as provided by the contract. 

(iii)  If one of the parties fail to appoint its arbitrations in pursuance of sub-clause 
[i], within 14 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then chairman of the nominated Institution 
shall appoint arbitrator within 14 days of the receipt of the request by the 
nominated institution. A certified copy of the chairman’s order, making 
such an appointment shall be furnished to both the parties. 

(iv) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the 
parties shall be ‘English’ 

(v) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equality by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

(vi) All arbitration awards shall be in writing and shall state the reasons for the 
award. 

(vii)  Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the employer shall not 
be withheld, unless they are subject matter of the arbitration proceedings. 
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26. Replacement of Conciliator (Refer Section 5) 
 

26.1 Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in 
accordance with the provisions of the Contract; a new Conciliator will be 
jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days 
the Conciliator shall be appointed by the Appointing Authorities designated 
in the Contract Data at the request of either party within 14 days of receipt 
of such request. 

 
1. TIME CONTROL 

 
27. Program  

 
27.1 Within the time stated in the contract data the contractor shall submit to 

the Nodal officer or his nominee for approval a program showing the 
general methods arrangements, order, and timing for all the activities in the 
works along with monthly cash flow forecast. 

 
27.2 An updates of the program shall be a program showing the actual progress 

achieved on each activity and the effect of the timing of the progress 
achieved on the timing of the remaining work including any changes to the 
sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval 

an updated program at intervals no longer than the period stated in the 
contract data. If the contractor does not submit an updates program within 
this period, the Nodal Officer or his nominee may withhold the amount stated 
in the contract data from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue 
program has been submitted. 

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter 

the contractor’s obligations. The contractor may revise the program and 
submit it to the nodal officer or his nominee again at any time. A revise 
program is to show the effect of variations and compensation events. 

 
28. Extension of the intended completion date. 

 
28.1 The nodal officer or his nominee shall extend the intended completion date 

if a compensation event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the intended completion date 
without the contractor taking steps to accelerate the remaining work and 
which would cause the contractor to incur additional cost. 

 

28.2 The nodal officer or his nominee shall decide whether and by how much 
to extend the intended completion Date within 21 days of the contractor 
asking the Nodal Officer or his nominee for a decision upon the effect of a 
compensation event or variation and submitting full supporting information. 
If the contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new intended completion date. 
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29. The Early Warning Provisions shall be as per clause  32. 
30. Delays Ordered by the Nodal Officer or his nominee  

 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay the 

start or Progress of any activity within the works. 
31. Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require the 

other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of 

management meetings and is to provide copies of his record to those 
attending the meeting and to the employer. The responsibility of the parties 
for actions to be taken is to be decided by the Nodal Officer or his nominee 
either at the management meeting or after the management meeting and 
stated in writing to all attended the meeting. 

 
32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or delay 
the execution of works. The Nodal Officer or his nominee may require the 
contractor to provide an estimate of the expected effect of the event or 
circumstances on the contract price and completion Date. The estimate is 
to be provided by the contractor as soon as reasonably possible. 

 
32.2 The contractor shall co-operate with the Nodal Officer or his nominee in 

making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Nodal Officer or his 
nominee. 

 
32.3 The Defect Liability period for the contract shall be 12 months from the 

date issue of completion certificate. 

2. QUALITY CONTROL 
33. Identity Defects 

 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall not 
affect the Contractor’s responsibilities. The Nodal Officer or his nominee may 
instruct the Contractor to search for a Defect and to uncover and test any 
work that the Nodal Officer or his nominee considers may have a Defect. 

 
34. Tests  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a 

test not specified in the specification to check whether any work has a 
Defect and the test shows that it does the Contractor shall pay for the test and 
any samples. If there is no Defect the test shall be a Compensation Event. 
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35. Correction of Defects 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

 
35.2 Every time notice of a Defect is given the Contractor shall correct the 

notified Defect within the length of time specified by the Nodal Officer or his 
nominee’s notice. 

 
 

36. Uncorrected Defects 
 

36.1 If the Contractor has not corrected a within the time specified in the Nodal 
Officer or his nominee’s notice the Nodal Officer or his nominee will assess 
the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

 
3. COST CONTROL 

37. Bill of Quantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, 
installation, testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

 
38. Changes in the Quantities 

 
38.1 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the change 
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee 
shall adjust the rate (S), to allow for the change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 15 
percent except with prior approval of the Employer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) 

of any item(s) is abnormally high, the Contractor shall provide the Nodal Officer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities. 

 
39. Variations.  

 
39.1 All Variations shall be included in updated programs produced by the 

Contractor. 
 

40. Payment for Variations. 
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40.1 Variation permitted shall not exceed +25% in quantity of each individual 
item, and +10% of the total contract price. With 14days of the date of 
instruction for executing varied work, extra work or substitution, and before 
the commencement of such work, notice shall be given either (a) by the 
contractor to the Employer of his intention to claim the extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention 
to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given 
below and in the order given below: 

i) Rates and prices in Contract, if applicable plus escalation as per contract. 
ii) Rates and prices in the schedule of rates applicable to the contract plus 

ruling percentage. 
iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 
 

40.3 For items in the Bill of quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be: 

 
i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply 
ii) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage, 
iii) Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of contractor. 
 

40.4 If there is delay in the Employer and the contractor coming to an agreement 
on the rate of an extra item, rates as proposed by the employer shall be 
payable provisionally till such time as the rates are finally determined or till 
date mutually agreed. 

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 
quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
41. Cash flow forecasts. 

 
41.1 When the program is updated, the contractor is to provide the Nodal Officer 

or his nominee with an updated cash flow forecast. 
 

42. Payment Certificates. 
 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 
statements of the estimated value of the work completed less the 
cumulative amount certified previously. 

 
42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amount and under 
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conditions set forth in sub clause 51(3) of the Contract Data (Secure 
Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or 

his nominee. 
 

42.4 The value of work executed shall comprise the value of quantities of the 
items in the Bill of quantities completed. 

 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 

42.6 The Nodal Officer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

 
43. Payments (Refer Section 5)  

 
43.1 Bills shall be prepared and submitted by the Contractor, joint 

measurements shall be taken continuously and need to be connected with 
billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Nodal Officer or his nominee, and signed by both Contractor 
and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. 

Balance amount of the verified bill should be paid within 28 days of the 
submission of the bill. 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest 
at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on due date 
of payment) should be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 
60 days after its receipt and return the bill to Contractor for corrections, if any 
50% of undisputed amount shall be paid to the contractor at the stage of 
returning the bill. 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 days of 

its return by the Nodal Officer or his nominee. The re-submitted bill shall 
be checked and paid within 60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on 

due date of payment) shall be paid if the bills is not paid within the time limit 
specified above. 

 
43.7 If an amount certified is increased in later certificates as a result of an award 

by the Conciliator or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased amount would have 
been certified in the absence of dispute 

 
43.8 Items of the Works for which no rate or price has been entered in will not 

be paid for by the employer and shall be deemed covered by other rates and 
prices in the Contract. 
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44. Compensation Events (Refer Section 5)  

44.1 The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. 

Possession Date stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way 
which affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of 
works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover 
to carry out additional tests upon work which is then found to have 
no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve 
for a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly and 
form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does 
not work within the dates and other constraints stated in the 
Contract that cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned 
in the contract. 

Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

 
44.2 If a Compensation Event would cause additional cost or would prevent the 

work being completed before the intended Completion Date, the Contract 
Price shall be increased and/or the intended Completion Date shall be 
extended. The Nodal Officer or his nominee shall decide whether and by 
how much the Contract Price shall be increased and whether and by how 
much the Intended Completion Date shall be extended. 

 
44.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by Contractor, it 
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is to be assessed by the Nodal Officer or his nominee and the Contract 
Price shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Nodal officer or his nominee shall adjust the Contract 
Price based on Nodal Officer or his nominee’s own forecast. The Nodal 
Officer or his nominee will assume that the Contractor will react 
competently and promptly to the event. 

 
45. Tax (Refer Section 5)  

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law. The 
rates to be quoted are exclusive of Service Tax. Contractor claims for 
reimbursement of service tax, as applicable on the contract on question as 
per provisions of service tax laws and amendments thereon from time to 
time, will be made on submission of the documentary evidence. Service tax 
element will not be considered for the purpose of evaluation of bid price. 

 
46. Currencies  

 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

 
47. Price Adjustment  

 
47.1 Contract price shall be adjusted for increase or decrease in rates and prices 

of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data. 
This clause is applicable for all the civil works having tender cost more than 
Rs. 5 Crore and duration is more than 12 months. 

 
The price adjustment shall apply for the work done from the start date given 
in the Contract data upto end of the initial intended completion date or 
extensions granted by the Nodal Officer or his nominee and shall not apply 
to the work carried beyond the stipulated time for reason attributable to the 
contractor. 

 
(I) The Price adjustment for increase or decrease in the cost shall be paid in 

accordance with the following formula: 
 

V = 0.85 x Q x R x [(P – Po)/Po] 
 

Where, 
 

V  = Variation in price on account of Labour / Diesel / Cement / 
Steel / All Commodities during the month under consideration. 

 
Po = Market rate of Diesel / Cement / Steel / All Commodities on 

the date of                              opening of Technical bid. (Consumer Price Index 
for Labour). 

P = Market rate of Diesel / Cement / Steel / All Commodities during 
the month under consideration. (Consumer Price Index for 
Labour). 
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Q = Percentage of Labour /Diesel / Cement / Steel / All 
Commodities  component. 

R = Value of work done during the month under consideration. 
 

Note : i) Escalation to be computed for relevant items. Percentage that 
shall govern the escalation under Q shall be predetermined and indicated 
in tender document for each component i.e. Labour, Fuel, Cement, Steel, 
All Commodities etc. 
 
 

 Labour  Diesel  Cement  Steel  All  
Commodities  

Q(%) 25% 5% 10% 25% 35% 
P All India 

Consumer Price 
Retail Price of 
HSD received 

Wholesale 
Price Index for 

Wholesale Price 
Index for Steel 

Wholesale Price 
Index for All 

 Index for at Deendayal by Cement for the for the month Commodities for 
 Industrial M/s. IOCL for month under under the month under 
 Workers for the the month consideration consideration as consideration as 
 month under under as published by published by published by 
 consideration as consideration MINISTRY OF MINISTRY OF MINISTRY OF 
 published in the  COMMERCE & 

INDUSTRY  
COMMERCE & 
INDUSTRY  

COMMERCE & 
INDUSTRY  

 RBI Bulletin /  (Base 2011-
12=100 or 

(Base 2011-
12=100 or 

(Base 2011-
12=100 or 

 Indian Labour  Latest available Latest available Latest available 
 Journal Base  base) base) base) 
 2016 = 100 or 

Latest available 
base) 

    

Po All India 
Consumer Price 

Retail Price of 
HSD received 

Wholesale 
Price Index for 

Wholesale Price 
Index for Steel 

Wholesale Price 
Index for All 

 Index for at Deendayal by Cement ruling ruling in the Commodities 
 Industrial M/s. IOCL as on in the month in month in which ruling in the 
 Workers as the date of which the Bids the Bids are month in which 
 prevalent in the opening of Bids. are opened opened and as the Bids are 
 month in   which  and as published by opened and as 
 bids are  published by MINISTRY OF published by 
 opened & as  MINISTRY OF COMMERCE & 

INDUSTRY  
MINISTRY OF 

 published in the  COMMERCE & 
INDUSTRY  

(Base 2011-
12=100 or 

COMMERCE & 
INDUSTRY  

 RBI Bulletin/  (Base 2011-
12=100 or 

Latest available (Base 2011-
12=100 or 

 Indian Labour  Latest available base) Latest available 
 Journal Base  base)  base) 
 2016 = 100 or 

Latest available 
base) 

    

 
 
 
 

47.2 NIL. 

 
47.3 To the extent that full compensation for any rise of fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the 
unit rates and prices included in the contract shall be deemed to include 
amount to cover the contingency of such other rise or fall in costs. 
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47.4 SUBSEQUENT LEGISLATION 
 
If , after the date 28(Twenty eight)prior to the date for submission of tenders 
for the contract there occur changes to any National or Statute Stature, 
Ordinance or Decree or other law or any regulation or bye law of any local 
or other duly constituted authority or introduction of any such statute, 
ordinance, decree, law, regulation or bye law which causes additional or 
reduced cost to the contractor in execution of the contract, such additional 
or reduced cost shall, after due consultation with the employer and the 
contractor be determined by the nodal officer or his nominee and shall be 
added to or deducted from the contract price and the nodal officer or his 
nominee shall notify the contractor accordingly with a copy to the employer. 
 

48. Retention 
48.1 The employer shall retain from each payment due to the contractor the 

proportion stated in the contract data until completion of the whole of the 
works. 

 
48.2 Retention money shall be deducted at 5% from each running bill, subject 

to a maximum of 5 percent of the contract price. Retention money shall be 
refunded within 14 days from the date of payment of final bill. 

 
49. Liquidated damages  

 
49A. In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of 1/2%of the contract value per week of delay or part thereof, 
subject to a maximum of 10 per cent of the contract price. 

 
(i) The owner, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for completion, 
may allow further extension of time at its discretion with or without the 
levy of L.D. In the event of extension of time at its discretion with L.D, 
the owner will be entitled without prejudice to any other right or remedy 
available in that behalf per cent (1/2%) of the contract value of the works 
for each week or part of the week subject to the ceiling defined in sub-
clause 49A. 

 
(ii) The owner ,if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
complete work with in further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy available 
in that behalf, to rescind the contract. 

 
(iii) The owner, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract. 

 
(iv) In the event of such termination of the contract as described in 

clauses 49A(ii) or49A(iii) or both the owner shall be entitled to recover 
L.D. up to ten per cent (10%) of the contract value and forfeit the 
security deposit made by the contractor besides getting the work 
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completed by other means at the risk and cost of the contractor. 
 

(v) The ceiling of LD shall be 10% of the cost of work. 
 

(vi) In case part / portions of the work can be commissioned and port 
operates the portion for commercial purpose, the rate of LD will be 
restricted to the uncompleted value of work, the maximum LD being on 
the entire contract value. (Refer Section 5). 

Note: Contract price for LD shall be inclusive of tender price plus taxes 
and duties. 

 
50. Incentives or Bonus 

For early completion of the contract before the stipulated date of completion 
of work, an incentive amount @ 0.25% of the contract price may be paid to 
the Contractor for every fortnight of early completion, subject to a maximum 
cap of 5% of the contract price. 
The Port, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
extension of time at its discretion, by virtue of which the contractor make 
himself eligible for incentive, the extension shall be considered only till the 
actual date of completion and no incentive shall be payable. For 
calculation of incentive payment, contract price shall be exclusive of tender 
price plus taxes and duties. 

 
51. Advance payment 

The Employer shall make the following advance payments 

:Mobilization Advance: 

i. Mobilization advance shall be paid upto 10% of Contract Price, payable in 
two equal instalments. The first instalment shall be paid after mobilization 
has started and the next instalment shall be paid after satisfactory 
utilisation of earlier advance. 

ii. Construction / installation equipment advance shall be paid upto 5% of 
Contract Price. 

iii. Mobilisation advance and Construction Equipment Advance shall be paid 
at SBI PLR + 2% P.A. (as on date of payment) interest at the discretion of 
the employer and against Bank Guarantee for such advance and against 
hypothecation of Construction equipment to the employer. However, 
availing of advance payment to be optional with the bidder exercising the 
option alongwith the tender. 

iv. Equipment advance shall be paid in two or more equal instalments. First 
instalment shall be paid after Construction Equipment has arrived at the 
site and next instalment shall be paid after satisfactory utilisation of earlier 
advance(s). 

v. Recovery of Mobilisation and Construction Equipment advance will start 
when 15% of work is executed and recovery of total advance should be 
completed by the time 80% of the original contract work is executed. 

vi. The nodal officer or his nominee shall make advance payment in respect 
of materials and plant brought to site for but not yet incorporated installed 
in the Works in accordance with conditions stipulated in the Contract Data. 

vii. 75% of cost of materials and plant brought to site for incorporation into the 
works only shall be paid as Secured Advance. Materials which are of 
perishable nature shall be adequately insured. 
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52. Performance Securities 	
52.1 Security Deposit shall consist of Performance Guarantee to be submitted    

at award of work. Performance Guarantee should be 5% of the contract 
price which should be submitted in form of Bank Guarantee of 
Nationalized/Scheduled (except Co-operative) Bank having its branch at 
Gandhidham or Demand Draft within (21 days in case of domestic bids 
and within 28 days in case of global bids) of receipt of Letter of 
Acceptance/Intent which will be refunded immediately not later than 14 
days from completion of defect liability period.  

52.2 Failure of the successful bidder to comply with the requirements as 
mentioned above shall constitute sufficient grounds for cancellation of the 
award of work and the Bidder can be disqualified from bidding for any 
contract with DPA for a period of three years from the date of notification. 

52.3 The documentary evidence ( copy of paid challan in government 
treasury) of the welfare cess @1% of the work done or as mandated by 
security authority from time to time , paid on final bill shall be submitted 
before releasing the performance guarantee if applicable. 
 

53. Nil	

54. Cost of Repairs.  
 

54.1 Loss or damage to the works or materials to be incorporated in the works 
between the stat date and the end of the defects correction period shall be 
remedied by the Contractor at the Contractors cost if the loss or damage 
arises from the Contractors acts or omissions. 

 
4. FINISHING THE CONTRACT. 

 
55. Completion  

 
55.1 After completion of the work, as a whole the contractor will serve a written 

notice to the Nodal Officer or his nominee/Employer to this effect. The Nodal 
Officer or his Nominee/Employer upon receipt of this notice shall conduct a 
complete joint survey of the work within 7 days and prepare a defects list 
jointly. The defects pointed out by the Nodal Officer or his 
nominee/Employer would be rectified by the contractor within 14 days and 
thereafter acceptance report be signed jointly by the contractor and the 
employer. This joint acceptance report shall be treated as “completion 
Certificate”. 

 
56. Taking over  

 
56.1 The employer shall take over the site and the works within seven days of 

the Nodal Officer or his nominee issuing a certificate of completion. 
 

57. Final Account  
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed 
account of the total amount that the Contractor considers payable under 
the contract before the end of the Defects Liability period. The Nodal Officer 
or his nominee shall issue a defects liability certificate and certify any final 
payment that is due to the contractor within 60 days of receiving the 
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contractor’s account if it is correct and complete. If it is not, the Nodal Officer 
or his nominee shall issue within 15 days a schedule that states the scope 
of the corrections or additions that are necessary for the correction and 
certify payment of 50% of  the undisputed amount to the contractor. If the 
final account is still unsatisfactory after it has been resubmitted the Nodal 
Officer or his nominee shall decide on the amount payable to the contractor 
and issue a payment certificate, within 60 days of receiving the contractor’s 
revised account. 

 
58. Operating and Maintenance Manuals  

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required 

the contractor shall supply them by the dates stated in the Contract Data. 
58.2 If the contractor does not supply the drawings and /or manuals by the 

dates stated in the contract data, or they do not receive the Nodal Officer 
or his nominee’s approval, the Nodal Officer or his nominee shall withhold the 
amount stated in the contract data from payments due to the contractor. 

 
59. Termination  
59.1 The employer or the Contractor may terminate the contract if the other 

party causes a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the 
following: 

 
(a) the contractor stops work for 28 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 
progress of the work and the instruction is not withdrawn within 28 
days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by 
the employer to the contractor within 50 days of the date of the Nodal 
Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 
particular defect is a fundamental breach of contract and the contractor 
fails to correct it within a reasonable period of time determined by the 
Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 
paid as defined in the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
contract. 

(i) If the contractor has contravened clause 9.00 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of any thing of value to influence the action or a 
public officials in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
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detriment of the employer, and includes collusive practice. Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and 
open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to 

the Nodal Officer or his nominee for a cause other than those listed under 
sub clause above, the Nodal Officer or his nominee shall decide whether the 
breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminated the contract for 

convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of extra/additional 
items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, 

make the site safe and secure and leave the site as soon as reasonably 
possible. 

 
60. Payment upon Termination.  

 
60.1 If the contract is terminated because of a fundamental breach of contract by 

the contractor, the Nodal Officer or his nominee shall issue a certificate for the 
value of the work done less advance payments received upto the date of the 
issue of the certificate, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the contract 
data. 
Additional liquidity damages shall not apply, if the total amount due to the 
employer exceed any payment due to the contractor, the difference shall 
be a debt payable to the employer. 

 
60.2 If the contract is terminated at the employer’s convenience or because of 

a fundamental breach of contract by the employer, the Nodal Officer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of equipment, repartition of the contractors 
personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and loss of profit on uncompleted works 
less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

 
61. Property  

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default. 

 
62. Release from Performance.  

 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Nodal 
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Officer or his nominee shall certify that Contract has been frustrated. The 
Contractor shall leave the Site and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment 
was made. 

 
63. SPECIAL CONDITIONS OF CONTRACT 

 

63.1 LABOUR  
The contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or 
other, and for their payment, housing, feeding and transport. 

 
The Contractor shall, if required by the Nodal Officer or his nominee, 
deliver to the Nodal Officer or his nominee a return in detail, in such form 
and at such intervals as the Nodal Officer or his nominee may prescribe, 
showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information 
as the Nodal Officer or his nominee may require. 

 

63.2 COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub 
contractors shall abide at all times by all existing labour enactment and 
rules made there under, regulations, notifications and by laws of the State 
or Central Government or local authority and any other labour law 
(including rules) regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given 
below. The Contractor shall keep the Employer indemnified in case any 
action is taken against the employer by competent authority on account of 
contravention of any ot the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer 
is caused to pay or reimburse such amounts as may be necessary to cause 
or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor the Nodal Officer or his 
nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The 
Employer/Nodal Officer or his nominee shall also have right to recover 
from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall 
be treated as the employees of the Employer at any point of time. 

 
• SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK. 

(a)  Workmen Compensation Act 1923:- The act provides for compensation 
in case of injury by accident arising out of and during the course of 
employment. 
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(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under 
the Act on satisfaction of certain conditions on separation if an employee 
has completed 5 years service or more on death at the rate of 15 days 
wages for every completed year of service. Act is applicable to all 
establishments employing 10 or more employees. 

(c)  Employees P.F and Miscellaneous Provision Act 1952:- The Act 
Provides for monthly contribution by the employer plus workers @ 
12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker, 
(iii) payment of P.F accumulation on retirement/death etc. 

(d)  Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to workmen/ employees in case of confinement or miscarriage 
etc. 

(e)  Contract Labour (Regulation & Abolition) Act 1970:- The Act provides 
for certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The 
Act is applicable to the establishments or Contractor of Principal Employer 
if they employ 20 or more contract labour. 

(f)  Minimum Wages Act 1948:- The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment. 

(g)  Payment of Wages Act 1936:- It lays down as to by what date the 
wages are to be paid when it will be paid and what deductions can be made 
from the wages of the workers. 

(h)  Equal Remuneration Act 1979:- The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 

(i)  Payment of Bonus Act 1965:- The Act is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payments of annual bonus subject to a minimum of 8.33% of wages and 
maximum of 20% of wages to employees drawing Rs.3500/- per month 
or less. The bonus to be paid to employees getting Rs.2500/- per month 
or above upto 3500/- per month shall be worked out by taking wages as 
Rs.2500/- per month only. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability 
of this Act. 

(j)  Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike 
or lockout becomes illegal and what are the requirements for laying off 
or retrenching the employees or closing down the establishment. 
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(k)  Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to 
all establishments employing 100 or more workmen (employment size 
reduced by some of the States and Central Government to 50). The provides 
for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and get same certified by the 
designated Authority. 

(l)  Trade Unions Act 1926:- The Act lays down the procedure for 
registration of trade union of workmen and employers. The Trade Union 
registered under the Act have been certain immunities from civil and 
criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of Children in all 
other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry. 

(n)  Inter-State Migrant workmen’s (Regulation of Employment & Conditions 
of Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen 
in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to which this 
Act becomes applicable, are required to be provided certain facilities 
such as housing, medical aid, travelling expenses from home upon the 
establishment and back, etc. 

 
(o)  The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service Act 1996 and the Cess Act of 
1996:- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

(p)  Factories Act 1948:- The Act lays down the procedure for approval at plans 
before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrence to designated 
authorities. It is applicable to premises employing 10 persons or more 
with aid of power or 20 more persons without the aid of power engaged 
in manufacturing process. 
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SECTION 4 

CONTRACT DATA 
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Items marked “N/A” do not apply in this contract. 
The following documents are also part of the contract clause reference 

The schedule of other contracts  [8 (Section -3 )] 
The schedule of key personnel [9 (Section -3 )] 

 
The above insertions should correspond to the information provided in the invitation 
of bids. 
The employer is 
Name :- Deendayal Port Authority, 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 

 
Name of authorized representative is: Chief Engineer 
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat) 

 
The nodal officer or his nominee is: 
Name: Executive Engineer (TD) 
Address Annexe, Ground floor,A.O.Bldg, Gandhidham 

 
Name of authorized representative is: SDO (B&R)/Asst. Engr. / J.E. 
The name and identification number of the contract is “Construction of Kendriya 
Vidyalaya Building at Port Colony Gopalpuri, Gandhi dham ” The work consist of 
“Construction of Kendriya Vidyalaya Building at Port  Colony Gopalpuri , 
Gandhidham ” 
  
The start date shall be    

 

The intended completion date for the whole 
Of the work is 12 months  with the following milestones: [17 & 28(section 3)] 

Milestone Dates 

 
 
 
 
 
 
 
 
 
 
 
 
  
         The site possession dates shall be Section 1 

Section 2 The site possession dates shall be given after the award of work. 
Section 3 

 
The site is located at Gopalpuri and is defined in drawing (1) 
The defect liability period is 12 months. 

CIVIL WORKS 

Milestone 1 Plinth Level 4 months from start 
Milestone 2 Civil Structure 7 months from start 
Milestone 3 Internal finishing  10 months from start 
Milestone 4 External finishing 12 months from start 

ELECTRICAL WORKS  
Milestone 5 Internal 8 months from start  
Milestone 6 External 11 months from start  
Milestone 7 Final  

Complete of work 
12 months from start 
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The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs 
(Rs. Ten Lacs) per occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
The following event shall also be compensation events: (44) 

 
1. The employer terminates the contract for his convenience 

 

 
2. . 

 
3. . 

 
4. . 

 
The period between programme updates shall be 15 days (27) 
The amount to be withheld for late submission of an updated programme shall be 
Rs. 5,000/-. (27) 
The language of the contract documents is English (3) 
The law, which applies to the contract, is law of union of India (3) 
The currency of the contract is Indian rupees. (46) 
Fees and types of reimbursable expenses to be paid to the Dispute Review 
Expert (25) 

 
 

 

Appointing authority for the conciliator CIDC – SIAC Arbitration Center 
Is DEENDAYAL PORT AUTHORITY (26) 

 
The Formula (e) for adjustment of price are as per Section-3 Clause no. 47 
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SECTION 5 
 

SPECIAL CONDITION AND SPECIFICATIONS 
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Name of work: Construction of Kendriya Vidyalaya Building at Port Colony 

Gopalpuri , Gandhidham 

SITE CONDITIONS AND SPECIFICATIONS 
 

(1) The provision in special condition which form a part of the contract shall 
have precedence over those specified in Section 1, 2, 3, 4 and 8 of Contract 
in case of diversity if any. 

 
(2) The following clauses will not 
applicable.  
 
Section 1  

 
• Clause No. 4.1c, 4.1d, 4.1e,4.1 f, 4.1g, 4.1 h  
• Clause No. 4.2 j, 4.2 b, 4.2 c , 4.2 d , 4.2 e  
• Clause No. 4.3 iv, 4.4, 4.5  
• Clause No. 8.2, 9.2 
• Clause 18 However, bidder has to submit tender and  its 

accompaniments duly signed on or before 7 days from  the date of opening 
of tender.  

• Clause No. 1 9 .1,  
• Clause No. 22.2, 22.5 
• Clause No. 23.2, 23.3 23.4 
• Clause No. 27.1, 27.2 
• Clause No. 35  36  

Section 2  

SPECIMEN FOR FORM OF BID 
Clause (c) , (d) & (g) 

 CONTRACTOR’S BID 

• We accept the appointment of    as 
the conciliator. (Not applicable) 

OR 
• We do not accept the appointment of  as the 

conciliator and  Proposed  instead  that be appointed 
as conciliator whose daily fee and biographical data are attached. 
(Not Applicable). 

 
Pre-qualification of bidder 

• Table 5 , 6 & 7 

Section 3 

 
• Para 2 of Clause 1.1  

o The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 
24 and 25. The name of the Adjudicator is defined in the Contract Data. 
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• Clause 8.1 , 9.1 
• Clause 24, 25 ,26 , 21.1  
• Clause 43.2  to 43.7 
• Clause 44 
• Clause 45, 47 , 50,51 
• Clause49(vi) 

Section 4  

• Schedule of other contract & Schedule of   key Personnel  
• Conciliators not applicable under Contract Data 
• Compensation event 
•  formula for price adjustment 

o The Conciliator is the person appointed jointly by the Employer and the 
contractor to resolve disputes in the first instance as provided for in Clauses 
24and25.ThenameoftheAdjudicatorisdefinedintheContractData. 

 
Section 6  

 

• FORMS FOR DISPUTE REVIEW BOARD AGREEMENT. 
• Exception and Deviation 
• Specimen for Bank Guarantee for advance payment.  

 
(D) The following existing clauses are Modified as 

under: Section – I; Clause No. 5.2 Joint 
Venture Section – 3, Clause NO. 7. 

          Companies/Contractors may jointly undertake contract/contracts. The 
number of partners in JV/Consortium shall be limited to maximum of 
three. Each entity would be jointly and severely responsible for 
completing the task as per the contract, however declaration of the Lead 
member (JV has to designate one partner as Lead Member in their MOU) 
to be indicated by bidders. The firms with at least 26% equity holding 
each are allowed to jointly meet the eligibility criteria.  

a) A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per 
the proforma at section-VI  shall be enclosed with the bid. 

b) Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to submit 
bid, negotiate and conclude contract and incur all liabilities therewith on 
behalf of the partner(s) of the JV/Consortium during the bidding process; 
and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV /Consortium and 
to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at section-VI   
which shall be duly authenticated by a notary public or equivalent 
certifying authority, shall be enclosed with the bid. 

c) The bid and in the case of the successful bidder, the Agreement, shall be 
signed and / or executed in such a manner for making it legally binding 
on all partners (including operative parts of the ensuing Contract in 
respect of Agreement of Arbitration, etc.). The Contract shall be signed 
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by legally authorized signatories of all partners. 
d) The Lead Partner shall be authorized to receive instructions for and on 

behalf of the partners of the Joint venture and entire execution of the 
Contract including payment shall be carried out exclusively through the 
Lead Partner. A Statement to this effect should be included in the Joint 
Venture Agreement. 

e) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
Statement to this effect should be included in the Joint Venture 
Agreement. 

f) Bid Security as required shall be furnished by Lead Member of Joint 
venture. 

g) Performance Guarantee, as required, will be furnished by Lead Member 
of Joint venture. 

h) Participation by a firm in more than one JV /Consortium is not permissible. 
A firm who submits bid on individual capacity is not eligible to be a partner 
of a JV /Consortium. In case a firm's name appears in more than one bid 
then both application may be rejected. 

i) Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm forbidding. 

j) All the partners of the JV/Consortium shall be jointly and severally liable 
for due performance, recourse/sanctions within the joint venture in the 
event of default of any partner and arrangements for providing the 
required indemnities. 

k) Notwithstanding demarcation or allotment of work among the partners, 
each partner shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

l) The Lead Partner shall be authorized to act on behalf of the 
JV/Consortium. 

m) All the correspondences between the Employer and the contractor shall 
be routed through the Lead Partner. 

n) In the event of default by the Lead Partner, it shall be construed as default 
of the Contractor; and Employer will take action under relevant clause(s) 
of the Bid Document and/or General Terms and Conditions of Contract. 

o) An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the 
bid. 

p) In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

q) The contractor shall not alter its composition or legal status without the 
prior written permission of the Employer. Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

r) One of the partners of JV/Consortium should have downloaded the bid 
documents. 

s) Bid security as required shall be furnished by lead member of JV 

(3) Arbitration  
 The existing arbitration clause (Clause No. 25 of settlement of disputes by 
arbitration) of the General Conditions of contract for works may be replaced by 
the following: 
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(i) Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and 
instructions here in before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, 
matter or any other thing what so ever, in any way arising out of or relating 
to the contract, design, drawings, specifications, estimates, instructions, 
orders or to the conditions or otherwise concerning the works or regarding 
the execution or failure to execute the same whether arising during the 
progress of work or after the completion thereof as described here in after 
shall be referred to the Chairman for sole arbitration by himself or by any 
officer appointed by him. 

 
(ii) It will be no objection to any such appointment that the arbitrator is an 

employee of the Board or the Government, that he had to deal with the 
matter to which the  contract relates and that in course of his duties as an 
employee of the Board or the Government, he had expressed views on all 
or any of the matters in dispute or of different. 
The arbitrator, who has been dealing with the arbitration case, being 
transferred or vacating his office or in the event of his death or being unable 
to act for any reason, the Chairman then holding the office shall arbitrate 
himself or appoint any officer to act as arbitrator. 

 
(iii) It is also a term of the contract that no person other than the Chairman 

himself or any officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were 
raised during progress of work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of parties during the guarantee period after 
completion of the work. 
 

(v) It is a term of the contract that the party invoking arbitration shall give a list 
of  disputes with amounts of claim in respect of each said disputes along 
with the notice seeking appointment of arbitrator. 
 

(vi) It is also a term of the contract that if the contractor does not make any 
demand for appointment of arbitrator in respect of any claims/disputes in 
writing, as aforesaid, within 120 days of receiving the intimation from the 
Engineer-in-Charge that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and 
the Port Trust shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

 
(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give 
separate award against each dispute/claim referred to him. The arbitrator 
will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

 
(viii) The award of the arbitrator shall be final, conclusive and binding on all the 

parties to the contract. 
 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge 
the time for making and publishing the award. 
 

(x) Arbitration shall be conducted in accordance with the provision of Indian 
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Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to 
the arbitration proceedings under this clause. 
 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, 
this shall be paid equally by both the parties. 
 

(xii) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both 
the parties calling them to submit their statement of claims and counter 
statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion”. 

(4) The tenderers are expected to have full knowledge of the site of work and local 
working conditions in the site/colony area before submitting the tenders. The 
Engineer-in-Charge will after issue of work order will give to the contractor 
possession of so much of the site as in the opinion of Engineer-in-Charge may 
be required to enable the contractor to commence and proceed with the 
construction of work and will from time to time as the works proceed give to the 
contractor possession of such portion of the site as may in the opinion of 
Engineer-in-Charge be required to enable the contractor to proceed with 
construction works without interruption of the work in accordance with the 
requirement. However, all efforts will be made to handover entire clear site at the 
time of starting of work. No claims/disputes about idling of power machineries 
and hot mix plant etc. what-so-ever for handing over the site of work late for 
starting the work shall be entertained. 

(5) If the contractor suffers any delay the Engineer-in-Charge may grant at his 
discretion an extension of time for completion of work. However, no 
claims/disputes etc. arising out of extension of time so granted shall be 
entertained. 

The contractor while filling up their rates in the tender should consider the 
above aspects. 

(6) The layout and levels of all structures etc. shall be made by the Contractor at  his 
own cost from the nearby existing structures/facilities and bench mark reference 
pillar, as directed by the Engineer-in-Charge. He shall give all help  with 
instruments, materials, and men to the engineer-in-Charge for checking the 
detailed layout and correctness of the layout and level. The approval of the 
Engineer-in-Charge shall not be deemed to imply any warranty and shall not 
relieve the contractor of his sole responsibility in carrying out the work correctly. 

(7) Workmanship shall be the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons. If the 
laws of the local Government/Municipal of other authority require the 
employment of licensed or registered workmen for various trades, the contractor 
shall arrange to have the work done by such licensed/registered personnel. 

(8) If required before commencement of work the Engineer and the Contractor shall  
jointly survey and record all required ground levels on the site. The Contractor  
shall supply all necessary equipment and attendance for carrying out such 
surveys. The contractor shall prepare record drawings showing the agreed levels 
which shall be signed by the Engineer and the Contractor. 

(9) All materials to be used in the works shall be subjected to inspection and test as 
per approved make list. Samples of all materials, proposed to be used, and in the 
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permanent works shall be submitted to the Engineer-in-Charge for approval 
before those are brought to site. Samples required for approval and testing must 
be supplied allowing sufficient time for testing and approval, due allowance being 
made for the fact that if the first samples are rejected further samples shall be 
required. Delay in the execution of work due to late submission of samples will 
not be acceptable as -a reason for delay in the completion of the works. 

(10) Materials shall be tested before dispatching to the site, where possible. Materials 
shall also be tested on the site and those may be rejected if found not suitable or not 
in accordance with the specifications notwithstanding the results of tests at the 
contractor's work or elsewhere or of test certificates or of any approval given 
earlier. Approved make list attached. 

(11) The work shall be carried out in accordance with the best standards of 
workmanship and to entire satisfaction of Engineer-in-Charge. 

(12) An order book is to be maintained by the contractor at the site of work and orders 
and instruction written in the order book shall be deemed to have been legally 
issued to the contractor and the contractor shall sign each entry in the order book 
as a token of having the seen the same. The order book shall be property of the 
Board and shall be handed over to the Engineer-in-Charge of the work in good 
condition after the completion of the work or whenever required by the Engineer-
in-Charge. 

(13) The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

(14) The contractor shall have to make good all damages done by him to the structures 
nearby while executing the work and no extra payment shall be made to him on that 
account. 

(15) All the materials required to be used in the work shall have to be got approved from 
the Engineer-in-Charge before use, before stacking at the site of work. 

(16) For the purpose of measurements, the method prescribed in the ‘Indian 
Standard’ specifications shall be applicable in addition to those prescribed in 
Boards Schedule of Rates unless stated otherwise stated in contract. In case of 
any ambiguity the decision of the Engineer-in-charge shall be final. 

(17) The notes and datas furnished in Deendayal Port Authority, Schedule of Rates in 
force will be considered for measurement purpose in the case of lead, weight, 
allowance for voids etc. of the materials. 

(18) All the labour acts, rules and regulations in force from time to time are to be 
followed by the contractor. 

(19) The contractor shall have to obtain necessary license from the Assistant Labour 
Commissioner (Central) Gopalpuri in case he has to engage 10 or more workers 
on any day during the execution of work. 

(20) Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road signs 
etc. as directed by the Engineer-in-Charge. 
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(21) Income tax deduction at applicable rates and surcharge as applicable thereon shall 
be made while making the payment to the contractor for carrying out the work and 
only net amount shall paid as directed by the Central Board of the direct taxes, 
Ministry of Finance, Government of India. 

(22) GST Registration should be invariably mentioned in the bid / tender, failing which 
the bid / tender will be treated as non-responsive and liable to be discharged. 

(23) GST & PAN No. may be furnished with documentary evidence along with the 
Tender Documents. 

(24) The rates quoted by the Contractor shall be exclusive of GST. The contractor shall 
quote prevailing GST rate separately which shall be reimbursed by DPA after 
ascertaining necessary compliance as per Goods & Service Tax – 2017. The 
contractor shall have valid GST registration number to be become eligible for 
participating in the bid. All other duties, taxes, cesses applicable if any, shall be borne 
by Contractor. 

(25) All the work until handed over to the Engineer-in-Charge shall stand at the risk of 
the contractor who shall be responsible to make good at his own cost. All the losses 
and damage caused by or due to fires, weather, tides or any other reasons. 
Contractor shall hand over the work in good order and conditions and in conformity 
in every respect with the requirements of the contract. Each concrete road will 
be taken over for use on completion as per decision of Engineer-in-charge. 

(26) All the grass, shrubs, plants and foreign matter etc. in the alignment of the site   and 
within the site of work shall have to be cleared, if required without any extra cost. 

(27) During the execution of work the contractor shall employ only such persons who are 
careful, perfectly skilled and experienced in his field of work. The Engineer- in-
Charge shall be at liberty to object and ask the contractor to remove from the work 
any person employed by the contractor for execution of work, in the opinion of 
Engineer-in-Charge, misconducts or he is found negligence in the proper 
performance of his duties as such persons shall not be again employed on the work 
without permission of Engineer-in-Charge. 

(28) All the precautions regarding the safety of the work shall have to be taken and the 
instruction of Engineer-in-charge in this respect shall have to be followed strictly. 

(29) The Engineer-in-charge may delete any number of items included in his tender 
(contract) without assigning any reasons and without any financial liability. 

(30) All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 
temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be 
made by him. 

(31) The contractor has to make his own arrangement for the storage of materials at 
site or work. 

(32) Unless otherwise specifically mentioned the rates quoted for all items includes for all 
lead and lift and no extra claims shall be entertained on this account. 

(33) For execution of work, contractor has to construct temporary offices, store, labour 
room toilet etc. at his own cost. Nothing will be paid for these purpose and on 
completion of the work, before handing over the site contractor has to dismantle 
all these temporary structure erected by him. Completion certificate will be issued 
only after compliance of above aspect. 
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(34) The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary 
materials like Quary spall, crushed metal, sand, earth, murrum, rubble etc. 

(35) All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. 
are payable by the contractor directly to the authority concerned and the rates 
quoted shall be deemed to be inclusive of all such charges. Before claiming 
refund of Security Deposit, the contractor shall produce “No Dues Certificate” from 
the Geologist, Geology and Mining Department, Bhuj. 

(36) The working drawings of the proposed works shall be supplied to the contractor 
during the progress of works as and when found necessary by Engineer-in- 
charge and decision of Engineer-in-charge regarding requirement of detailed 
drawings shall be final and binding to the contractor and no claims/disputes what-
so-ever regarding non-availability of drawings shall be entertained. 

(37) The contractor shall not deposit and store any materials in such a way so as not 
to cause inconvenience to the Port users and hindrance in the port activities. 

(38) Nothing extra shall be paid for change of quarry against lead etc. 

(39) Though the drawings to be supplied will be exhaustive the decision of the 
Engineer-in-charge regarding any change in the drawings shall be final and 
binding to contractor and no dispute / claim regarding extra payment shall be 
allowed on account of such changes. 

(40) The tenderer shall examine carefully the condition of contract, specifications and 
drawings etc. before submitting the tender. He shall also visit and inspect site of 
work and acquaint himself with all local condition in the cargo jetty of port, 
availability of construction materials and labourers nature of soil and working 
condition at and around the site before submitting the tender. No dispute/claims 
what-so-ever shall be entertained for the work of any nature arising out of local 
conditions. 

(41) If available, electric supply will be given by D.P.A., otherwise the contractor has to 
make his own arrangement for electric supply. The charges for electric supply 
consumption will be borne by contractor as per prevailing rates. 

(42) FORCE MAJURE: This will be restricted to acts of God only. 

(43) During the execution of works dewatering manually or by pumping is to be done by 
the contractor at his own cost, if found necessary and no claim on this account 
shall be entertained. 

(44) As per site condition the approach etc. will be required which the contractor shall 
provide & maintain at his own cost. Contractor shall consider these aspects 
while quoting the rates in tender. Nothing extra will be paid for the same. 

(45) The guarantee period of the whole work will be 12 months from the date of 
completion of work. The balance security Deposit of the contractor will not be 
refunded before the expiry of 12 months guarantee period after final completion of 
the work satisfying in all the respects. 

(46) FREE MAINTENANCE GUARANTEE PERIOD including defect works The scope 
of works also includes 12 months maintenance guarantee period from the 
certified date of completion of works during this period the contractor shall be 
responsible to make good and remedy at his own expense any defect which may 
develop or may be notice for the work carried out by him or due to  the reason 
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attribute to him. The Engineer in charge shall give to contractor a notice in writing 
about the defect with remedial measure and the contractor shall make good the 
same within period specified in the notice. In case of failure on the part of 
contractor to carryout the instruction of Engineer in charge the Engineer may 
rectify, remove and re-execute the work at the risk and cost of the contractor. The 
Engineer in charge shall be entitled to appropriate the whole or any part of the 
amount of security deposit towards the expenses if any incurred by him in 
rectification, removal or re-execution. The contractor shall immediately recoup the 
amount so spend that any given time the security deposit shall be maintained as 
in the clause of contract. If the contractor fails to recoup the amount of security 
deposit than Engineer in charge shall be entitled to recover the amount spent over 
the amount security deposit. 

(47) All works within the scope of this Tender must be completed within a period of 12 
months from the date of written order of the Engineer-in-charge to commence the 
work. 

(48) Deendayal Port reserves the right to accept or reject any or all the tender without 
assigning any reason what so ever. 

(49) SECURED ADVANCE: 
 

a. Secured Advances on the security of materials brought to shite and to 
be consumed within a period of 3 months may be made to the 
contractors for items which are to be used on work. 

 
b. Secured advance shall be granted only for non-perishable/ non-

breakable items like steel, aluminium or steel frame works / doors 
/windows etc. 

 
c. The Executive Engineer can sanction the secured advance up to an 

amount not exceeding 75% of the value of the materials as assessed 
by the Engineer-in-charge considering the bill invoice, or an amount not 
exceeding 75% of the material element cost in the tendered rate of the 
finished item of work, whichever is lower. 

 

d. A formal agreement should be drawn up with the contractor under 
which Port Authority secures a lien on the materials and is safeguarded 
against losses due to the contractor postponing the execution of the 
work or due to shortage or misuse of the materials, and against the 
expense entailed for their proper watch and safe custody. 

 
e. Payment of such advances should be made only on the certificate of 

an officer not below the rank of Assistant Engineer that : 
 

i. The quantities of materials for which the advances are made have actually 
been brought to site and stacked in proper and safe custody and measured. 

 
ii. Full quantities of the materials, for which advance is to be made, are 

required by the contractor for use on items of work for which rates for finished 
work have been agreed upon. 

 
iii. The quality of materials is as per the specifications. 

 
iv. Recovery of advances so made should not be postponed until the whole of 

the work entrusted to the contractor is completed. They should be made 
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from his bills for work done as the materials are used. The necessary 
deductions being made whenever the items of work in which they are used 
are billed for. 

 
(50) The contractor shall arrange to supply samples of coarse aggregate and 

fine aggregate etc. to the Port Laboratory for mix design for concreting 
works. Mixing of cement concrete works shall be on weigh batching basis 
as per approved design. For better workability contractor is free to use 
Plasticizers/Super plasticizer without any extra cost. Maximum free water 
cement ratio shall be 0.45 for M 30 grade, slump shall be as per the table 
below. The minimum cement content shall be as per IS 456-2000. 

 
(51) It must be clearly understood that the rates quoted in the tender are to 

include for everything required to be done as per instructions for tendering, 
conditions of contract, specifications and drawings referred to therein and also 
for all such work as is necessary for the proper completion of the works 
although specifically mention thereof may not have been made in the 
tender schedule, specification or drawings, the rates are for works in-situ 
should be inclusive off all incidentals necessary for carrying out the 
“Works”. 

 
(52) The Contract is liable to be cancelled in case either contractor himself or any 

of his employees if found to be Engineer of Gazetted rank of Government 
Officer, employee an Engineering Department of Government of India or 
Deendayal Port AUTHORITY within two years of retirement and do not 
process the permission from the concerned authority for working as 
contractor or his employee or his employee. 

 

(53) The tenderers are not expected to make any post tender modifications. 
Hence, the tenderer should not make any correspondence regarding the 
tenders after submission of the same of due date and time. No cognizance 
of any correspondence shall be taken and if any tenderer persists with 
the same, necessary action will be initiated against him. All the tenders 
received on or before the due date & time shall be opened, if otherwise 
found in order. 

 
(54) In the case of discrepancy between the schedule of quantities, the 

specification and / or the drawings, the following order of preference shall be 
observed: - 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
vi)  Guidelines for planning and Construction of School Building of KVS  

 
(55) While evaluating the tender, due regard will be paid to national defense. 

 
(56) The contractor shall arrange to supply samples of coarse aggregate and 

fine aggregate etc. to the Port Laboratory for mix design for concreting 
works. Mixing of cement concrete works shall be on weigh batching basis 
as per approved design. For better workability contractor is free to use 
Plasticizers/Super plasticizer without any extra cost. Maximum free water 
cement ratio shall be 0.45 for M 30 grade, slump shall be as per the table 
below. The minimum cement content shall be as per IS 456-2000. 
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SR.NO. TYPE OF STRUCTURE SLUMP REQUIRED 

as per IS 456 

1 Footing foundation 50 

2 Columns, pillars, post etc. 75 

3 Beams, lintel, plinth band etc. 75 

4 Slab 50 

5 Piles -- 

6 Chajjas 75 

7 Walls, pilasters, buttresses, 

railing, Balustrades 

75 

8 Stair 75 

9 Domes - 

10 Fins 75 

11 RCC Pavements - 
 

(57) The cubes casted at site shall be brought to Port Laboratory, Deendayal 
for testing by the contractor at his own cost and test results shall conform to 
IS 456 (latest edition). Testing charges of the cubes for 28 days test only shall 
be born by the contractor. If the result is not satisfactory the concrete work 
will have to be dismantled and redone by the contractor at his own cost. 

(58) The Engineer-in-charge reserves the right to ask the contractor to cast 
additional c.c. cubes at the different stages of works for testing, if required 
at  3/7 days period. No separate payment shall be made to the contractor 
on account of the cost of the labour and materials required for casting of the 
cubes required for 3/7 days testing. The testing charges for these cubes shall 
be borne by Department. 

 
(59) The Engineer-in-charge reserves the right to make necessary changes in 

the  diameter of bars provided in the drawings and no claims what-so-ever 
on account of change in diameter of bars will be entertained. 

(60) The concrete work to be used for RCC works shall be made of the graded 
machine crushed trap stone metal, and it should be from approved quarry. 
Mechanical appliances such as concrete mixer, vibrator etc. shall be used 
for mixing, consolidation etc of the concrete. 

 
(61) Concrete cover block with binding wire shall be used in all RCC works of 

standard size as directed by the Engineer-in-charge, c.c. Cover block 
should be well cured for at least seven days before use- No extra cement, 
labors, binding wire will be paid for casting of c.c. Cover block – No stones 
or kapchi has to be used instead of cover blocks. 

 
(62) Though the drawings to be supplied will be exhaustive the decision of the 

Engineer-in-charge regarding any change in the drawings shall be final and 
binding to contractor and no dispute / claim regarding extra payment shall 
be allowed on account of such changes. 

 
(63) The contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In 
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case of any damage on account of above, the entire responsibility will 
remain with contractor and nothing extra will be paid on this account. 

 
(64) The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be 

from approved quarries. 
 

(65) The mixing of concrete shall be done in a mixer of approved type which 
will ensure a uniform distribution of material throughout the mass so that 
mix is uniform in colour and homogenous. 

 
(66) Batching of all aggregates shall be done as per IS -383.All batching 

material such as coarse aggregates, sand etc. shall be weighed in weigh 
batchers conforming to I.S.2722 as per approved mix design. 

 
(67) In case of Nominal Mix of concrete volumetric batching shall be adopted 

and only steel/wooden Farm as of appropriate size shall be used for 
concreting. 

 

(68) The      grading      of      sand      shall      be      as      per      IS-2386 
(Part-II) for concrete works, as per IS-2116-1980 for masonary works and 
as per IS-1542-1977 for plastering works. 

 

(69) The mixer shall be equipped with approved water measuring device capable 
of accurate measurement of water required per batch. The mixer shall 
preferably be equipped with a mechanically operated pump for filling the 
mixer tank or suitable arrangement as approved by Engineer-in-Charge. 

 
(70) The strength of concrete shall be determined by compressive strength test. 

For this purpose during the progress of the work cube samples shall be 
cast for testing at 7 days and 28 days. 

 
(71) Stripping of Form work shall be done as per relevant clause in IS 456-2000. 

No dispute/claims shall be entertained on account of this. 
 

(72) On completion of RCC works, no persons shall be allowed to move on 
green concrete surface. As such contractor shall have to make a special 
arrangement for finishing the concrete in such a way so as not to disturb the 
green concrete. 

 
(73) The form work shall be jointed neatly and shall be set exactly to the 

required grade and alignment. 
 

(74) The form work shall be made up from either MS plate or water proof 
plywood of good quality. The rate shall include the cost of materials and 
labour for the operations involved such as: 

a. Splayed edges, notching allowances for over laps and passing at 
angles, battens, centering, shuttering, strutting, propping, bolting, 
nailing, wedging, easing, striking and stripping of the same. 

b. Filleting to form stop-chamfered edges or splayed external angles 
not exceeding 20 mm. width. 

c. Dressing with oil to prevent adhesion of concrete with shuttering. 
d. Raking or circular cutting. 

 
(75) All the form work shall be inspected by the Engineer-in-charge and their 

suitability ascertained the form shall be thoroughly scraped, cleaned 
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before reusing the same. 
 

(76) Water used for mixing and curing shall be clear and free from injurious 
amount of oil,acids, alkalies, salts sugar, organic materials or other 
substances that may be deleterious for concrete and steel shall be brought 
by the contractor. Nothing extra shall be paid on this account. 

 
(77) Unpurified potable water is generally considered suitable for mixing and 

curing. Mixing and curing with sea water shall not be permitted in any cost. 
 

(78) Periodically samples of water shall be tested as per IS-3025. 
 

(79) The Batching Plant shall comply the requirements laid down in the IS-4925 
and its latest amendments. 

 

(80) The fly ash shall comply as per IS-3812(Part I,II,III) and its latest revision. In 
case of Volumetric batching if aggregates are moist then allowance shall be 
made for bulking of fine aggregates. Allowance for bulking shall be made as 
per IS-2386(part-3). 

 
(81) The Mixer Machine shall be as per IS 1791 and IS 12119. 

 
(82) The admixtures used in the concrete shall comply the requirements laid 

down in IS 9103 and its latest revision. 
 

(83) The mechanical Vibrator shall be as per IS 2505 for immersion vibrator, as 
per IS 2506 if Screed Board Vibrator and as per IS 4656 if Form Vibrator 
and its latest revision. 

 
(84) The welding of reinforcement shall be done as per Is 2751 and its latest 

revision. 
 

(85) The reinforcement bending and laying shall be done as per the 
requirements laid down in IS 2502 and its latest revision. 

 
(86) The joints in concrete should comply with IS 11817 and IS CODE: 3414 - 1968  

 
(87) The reinforcement in the RCC pipes shall be as per IS 548.The same shall 

be verified by breaking one pipe and collar from each lot of 100 pipes and 
collars or part thereof. The cost of same shall have to be borne by the 
contractor for the above inspection and clearance. The pipe shall be 
transported by the contractor at the site of work at his own cost. No cement 
and steel shall be supplied by Port Authority for casting of pipes. 

 
(88) Jungle cutting shall comprise uprooting of rank vegetation, grass, 

brushwood, shrubs, stumps, trees and spalings of girth up to 30 cm 
measured at a height of one meter above ground level. Where only 
clearance of grass is involved it shall be measured and paid for separately. 

 
(89) Pre-construction chemical treatments for the protection of building from 

attack of subterranean termites shall be done as per IS-6313(Part-II). 
Chemical treatment for the eradication and control of sub-terranean 
termites in existing buildings shall be done as per IS-6313(Part-
III).(Guarantee period 10 years) 
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(90) The Header Stone having length at about 3 times its height shall be used. 
This stone shall have star mark for easy identification and at least one bond 
stone or set of bond stones shall be provided for every 0.5 m2 of the area 
of wall surface. 

 
(91) In all type of Stone masonry works face joints shall not be more than 20 mm 

in thick. 
 

(92) Compressive Strength of bricks for masonry work shall not be less then 
7.5 N/mm2 and Compressive Strength of stones for masonry work shall not 
be less then 400 Kg/cm2. 

(93) Bricks shall be soaked in water before put into use for a period for the water 
to just penetrate the whole depth of the bricks. 

 
(94) Bricks shall be laid with frog up. 

 
(95) The average water absorption for the bricks shall not be more then 20% 

by weight of bricks and also the rating of efflorescence of bricks shall not 
more than moderate. 

 

(96) The thickness of all types of joints including brick wall joints and cross 
joints shall be such that four course and three joints taken consecutively 
shall measure as follows: 

 
(i) In case of modular bricks confirming to IS 1077-1986 equal to 39 cm. 

(ii) In case of non-modular bricks ,it shall be equal to 31 cm. 
 

(97) The cement concrete solid blocks, machine made required for the work, 
shall  be got tested from the port laboratory as directed. The contractor 
shall make available the number of blocks so required for testing of solid 
blocks and the strength shall not be less than 40 kg/cm2 

 
(98) Collapsible gates shall be of approved manufacturer and shall be 

fabricated from the mild steel sections. 
 

(99) A.C. sheets shall be as per IS-459-1992 corrugated and semi corrugated 
asbestos cement sheets and G.I.Sheets shall be as per IS-277-1992 
specification for galvanized steel sheets (plain and corrugated). 

 
(100) Laying of A.C. sheets shall be as per IS-3007(Part-I&II) and its latest 

amendments. 
 

(101) The self-finished felt used in water proofing treatment shall be for four 
course treatment (Hessian base felt) as per IS-1322, for five course 
treatment as per IS-1322(Fiber base felt) and for six course treatment as 
per IS-1322(hessian base Felt).(Guarantee Period 5 years). 

 
(102) Bonding material used in the water proofing treatment shall be as per IS-702(if 

blown type petroleum bitumen) and as per IS-73 (If residual petroleum 
bitumen) is used. 

 
(103) M.S.grills, gates etc. shall be scraped and cleaned before painting. No 

extra payments will be made for the same. 
 

(104) Synthetic enamel paint of approved colour and shade shall be of Asian 
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Paints, IEL Ltd., Berger paint, Nerolac or equivalent make, as approved by 
Engineer in charge. 

 

(105) The leakage if any after the testing of joints of pipeline and fittings shall be 
made good by the contractor at his own cost. The contractor shall not refill 
the trenches before carrying out the testing of pipelines. 

 
(106) The rates for laying and fixing of the pipelines, valves and other specials 

etc. should include additional cuttings, threading of pipes etc. If required 
and no claim on this account will be entertained. 

 
(107) If any road is required to be cut for laying water supply or drainage line that 

will be done by the Contractor at no extra cost and road should be restored 
to its original conditions after laying and testing of pipelines at no extra cost. 

 
(108) The GI pipes wherever required to be used shall be of “B” class (medium) 

quality with ISI mark and approved by Engineer Incharge. 
 

(109) CI soil waste and vent pipes with ISI marks shall be used for work. Pipes 
should confirm to IS 1729. 

 
(110) Unless otherwise specified rates quoted shall be for the work upto 

height 20 Mtrs. from ground level and nothing extra shall be payable on this 
account. 

 
(111) The Kota stone required for flooring shall be of superior quality and shall have 

to be got approved from the Engineer In charge before stacking. 
 

(112) Ceramic tiles shall be of first quality and in strict conformance to the 
relevant standards formulated by BIS with ISI marked. 

 
(113) All CC flooring works are to be finished with neeru (cement slurry) without 

any extra cost .However the bonafide use of cement used for the purpose 
shall be taken into consideration while calculating theoretical consumption 
of cement. 

 
(114) The marble stone/Granite stone shall be used of approved quality and shade, 

the same shall be got approved from Engineer In charge before putting to 
use in work. 
 

(115) Whenever the Kota stone/marble stone flooring are to be provided in treads 
of staircase, it should be provided in one piece with pre finished nosing and 
pre polished exposed surfaces and edges. Kota stone flooring or granite stone 
flooring to be provided on top of cooking platform shall be pre polished with 
pre finished nosing. 
 

 

(116) Two coats of coal tar paint shall be applied on frames surfaces under 
contact with masonry/concrete before fixing the wooden frame in position 
without any extra cost. 

 
(117) The teak wood to be used shall be of approved quality and shall be free 

from loose knots, cracks etc. 
 

(118) The contractor shall produce for approval the samples of fittings for doors 
and windows before fixing. 
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(119) If the item specifies then the wood shall be chemically treated for 
antitermite and kiln seasoned upto 10 to 12% moisture content. The 
contractor has to make arrangement for testing and seasoning to be done 
under the supervision of the Deendayal Port Authority. 

 

(120) If Hard wood is to be provided in frames of doors, windows, jaffaries shall 
be as approved by Engineer Incharge. 

 
(121) Flush doors shall be of approved make and confirming to relevant IS. 

 
(122) Hold fast shall be as per IS-7196. 

 
(123) Hydraulic Door Closer shall be as per IS-3564 Specification for door 

closers(hydraulically regulated). 
 

(124) The laminated sheet shall be of approved quality, shade i.e. Royal touch / kit 
ply or equivalent of 1 mm thick. 

 
(125) Acrylic distemper will be of Asian Paint,Nerolac or equivalent make as 

approved by Engineer Incharge. 
 

(126) Payment of MS grills shall be made on actual weighment basis or 
theoretical calculation of sections whichever is less. 

 
(127) All aluminum sections required shall be of Jindal,Premani or Equivalent 

standard make with anodizing thickness of 15 micron and test certificate for 
the same shall be submitted and shall be got approved from Engineer In 
charge before putting them into use. 

 

(128) The fan hooks shall be bent to required shape and fixed in position before 
casting RCC work wherever required at no extra cost. 

 
(129) All the fittings / fixtures shall be used of approved make and weight 

confirming to relevant ISI. 
 

(130) The CP brass stop / angle cocks, bib cocks, pillar cocks wherever used 
shall be of approved make and size, shape and confirming to relevant IS 
Standards 

 

(131) Gate / wheel valve shall be of ISI make. 
 

(132) Mirror shall be of “Modi guard, Saint gobain or of equivalent make. 
 

(133) W.C. seat & wash hand basin shall be of first quality confirming to relevant IS. 
 

(134) Nahani trap should be of standard brand confirming to relevant and its 
latest abendment with proper water seal and same shall be got approved 
by the Engineer In charge. 

 

(135) Gun metal wheel / gate shall be of approved brand and weight as per 
relevant IS code and with ISI mark. 

 

(136) Gully trap shall be confirming to relevant IS and shall have to be got 
approved by Engineer In charge. 

 
(137) The tendered rates shall include the cost of cutting holes in walls, floors, 



 

Page 81 of 175 
 

RCC slabs etc. wherever required and making good the same for which 
nothing extra shall be paid. 

 

 
(138) Exposed brick work cladding with 10 mm grove shall be carried out with 

Natural brick (220mm x 70mm x 20mm) ,Product Code REC-711 of 
Radhe Krishna Brick brand with adhesive for cladding of WEBER brand 
Grade C2TE or as per direction of Engineer In Charge. 
 

(139) Brick flooring shall be carried out with brick of Product Code- REB 91 
Size 220 x 100x 35 of Radhe Krishna Brick or as per direction of 
Engineer In Charge. 
	

Note : items and material specification for the above mentioned point no. 56 to 140  may 

be change/increase/decrease as per the direction of Engineer. If any material and items 

not mentioned, it may be executed as per the norms of KVS or as per direction of Engineer In –
Charge.   
	

 

(140)   Deployment of Key-Personnel:  

i) The contractor shall deploy following employees at site: 
SN Description  Qty 
1 Manager(Technical)        1 
2 Quality Cum Surveyor Engineer   1 
3 Supervisor( 2 civil & 1 electrical) 3 

 

ii)  Qualification and Experience Requirement of Ke y Personnel 
 
 1. Manager (Technical)  
  

i) Educational Qualification  

                      Essential Graduate in Civil Engineering  

ii) Essential Experience  

 a)Total Professional Experience Min. 10 years in Building Project 

 
 
 2. Quality Cum Surveyor Engineer   
 

  
 
 
 

i) Educational Qualification  

                      Essential Graduate in Civil Engineering  

ii) Essential Experience  

 a)Total Professional Experience Min. 05 years in Building Project 
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              3.      Supervisor  
  

i) Educational Qualification  

                      Essential Graduate/Diploma in Civil Engineering  & 
Electrical 

ii) Essential Experience  

 a)Total Professional Experience Min. 05 years in Building Project 

 

 (iii) In case the Contractor fails to deploy the 
Manager/Engineers/Supervisor during all day of construction period, as 
aforesaid above, contractor shall be liable to pay penalty at the rates of Rs. 
1000/- per personnel per day to Deendayal Port Authority. 

 
(141) BILLS TO BE SUBMITTED MONTHLY 

A Bill shall be submitted by the contractor each month on or before the 
date fixed by the Engineer-in-charge for all works executed in the previous 
month, and the Engineer-in-charge shall take or cause to taken the 
requisite measurement for the purpose of having the same verified, and the 
claim, as far as admissible, adjusted as far as possible, before the expiry 
of ten days from the presentation of the bill. If the contractor does not submit 
the bill within the time fixed as aforesaid, the Engineer-in-charge may 
depute within seven days of the date fixed as aforesaid, subroutine to 
measure up the said work in the presence of the contractor whose counter 
signature to the measurement list will be sufficient warrant, and the Engineer-
in-charge may prepare a bill from such list. 

 
(142) Contractor to be given a week to file objections to  the 

measurements recorded by the Department.  
 

Before taking measurement of any work as has referred to in Clause 6,7, 
and 8 hereof, the Engineer-in-charge or a subordinate deputed by him shall 
give reasonable notice to the contractor if the contractor fails to attend at 
the measurements after such notice of fails to countersign or to record the 
difference within a week from the date of measurement in the manner required 
by the Engineer-in-charge then in any such event the measurement taken 
by the Engineer-in-charge or by the subordinate deputed by him as the case 
may be shall final and binding on the contractor and the contractor shall 
have no right to dispute the same 

 
(143) BILLS TO BE ON PRINTED FORMS 

 
The contractor shall submit all bill on the printed forms to be had on application 
at the office of the Engineer-in-charge and the charges in the bills shall 
always be entered at the rates specified in the tender or in the case of any 
extra work ordered in purpose of these conditions and not mentioned or 
provided for in the tender at the rates hereinafter provided for such work 
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(144) PAYMENT OF CONTRACTOR'S BILL TO BANK  
 

Payments due to the contractor may, if so desired by him be made to his 
bank intead of direct to him, provided that the contractor furnishes to the 
Engineer- in-charge (1) an authorisation in the form of a legally valid 
document such as a power of attorney conferring authority on the bank to 
receive payment and (2) his own acceptance of the correctness of the 
acount made out as being due to him by the Board or his signature on the 
bill or other claim, preferred against the Board before settlement by the 
Engineer-in-charge of the account or claim by payment to the bank, while the 
receipt given by such bank shall constitute a full and sufficient discharge for 
the payment the contractor should, wherever possible, present his bills duly 
receipted and discharged through his bankers. Nothing herein contained 
shall operate to creats in favour of the any rights of equities vis-à-vis the 
Board. 

 
(145) INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE. 

1. Information and instructions for Contractors will form part of NIT and to 
be uploaded on website. 

 
2. The intending bidder must have class-III digital signature to submit the bid. 

 
3. The Bid Document as uploaded can be viewed and downloaded free 

of cost by anyone including intending bidder. But the bid can only be 
submitted after uploading the mandatory scanned documents such 
as Demand Draft/Pay order or Banker`s Cheque/Bank Guarantee of 
any National / Schedule Bank (Except Co-Operative Banks) having 
its branch at Gandhidham towards cost of bid document, and EMD in 
favour of respective E-I-C. 

 
4. Bidders may modify or withdraw their bids before last date and time 

of submission of bid as notified. 
 

5. While submitting the modified bid, contractor can revise the rate of one 
or more item(s) any number of times (he need not re-enter rate of all 
the items) but before last time and date of submission of bid as 
notified. 

 
6. On opening date, the contractor can login and see the bid opening 

process. After opening of bids he will receive the competitor bid 
sheets. 

 
7. Contractor can upload documents in the form of JPG format and PDF 

format. 
 

8. It is mandatory to upload scanned copies of all the documents 
including GST registration certificate as stipulated in the bid 
document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

9. If the contractor is found ineligible after opening of bids, his bid shall 
become invalid and cost of bid document shall not be refunded. 
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10. If any discrepancy is noticed between the documents as uploaded at 
the time of submission of bid and hard copies as submitted physically 
by the contractor the bid shall become invalid and cost of bid document 
shall not be refunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid 

contractor may upload Affidavit/ Certificate from CA mentioning  
Financial Turnover of last 3 (three) years or for the period as specified 
in the bid document and further details if required may be asked from 
the contractor after opening of technical bids. There is no need to 
upload entire voluminous balance sheet. 

 
12. Contractor must ensure to quote rate of each item. If any cell is left blank 

and no rate is quoted by the bidder, rate of such item shall be treated 
as "0" (ZERO). 

 
13. The Draft information and instructions to Contractors may be modified 

suitably by NIT approving authority as per requirement. 
 

14. All the mandatory document required/prescribed for pre-qualification 
have to be enclosed by the bidder failing which his offer shall be 
rejected and treated as non- responsive. However, additional documents 
required if any for verification of the original documents shall be 
submitted by the bidder if required by DPA. 

 
List of Documents to be scanned and uploaded within the period of bid 
submission: 

 
I. Demand Draft/Pay order or Banker’s Cheque /Bank Guarantee of

 any Nationalized Schedule Bank (Except Co-Operative Banks) having its 
branch at Gandhidham against EMD as per Board decision. 

 
II. Demand Draft/Pay order or Banker’s Cheque towards cost of Tender Fees. 

 
(146) Insurance of equipment’s 

 
(1) The contractor shall insure, at his cost, the plant and machinery for 

which mobilization advance is sought and given, for a sum sufficient 
to provide for their replacement at site. 

(2) Any amount that is not recovered from the insurers shall be 
borne by the contractor. 

(147) Construction of Site Offices and QA Labs 

Site offices shall be constructed by the contractor to facilitate working at 
site and to provide necessary facilities for maintenance
 of site records, 
drawings, plans, approved samples, codes and specifications, copy of 
agreement and detailed estimate etc. 

In some contracts a provision is kept or construction of site office for client 
and facility of conference room etc to conduct review meetings and 
coordination meetings etc at site. 

Along with site office the QA Lab need to be established for immediate 
testing of materials and design mix of concrete, soil parameters etc. if 
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required, as directed by the E-I-C. This would depend on the nature of work 
and should be considered in the tender for works costing more than 2 crores, 
in which it would be necessary. The tests should be carried out in the 
presence of JE & AXEN/AEN and test checked by the E-I-C. 

(148) Payment of Final Bill  
 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case 
contractor fails to submit the final bill within 2 months of completion of work, 
the process of final bill should be initiated by the E-I-C suo-moto to thwart the 
efforts of contractor to delay the preparation of final bill which in all probability 
may be in the minus. Similarly E-I-C should not delay recoveries for any 
overpayments detected/ the recoveries being disputed by the contractor on 
the plea that contractor has gone to Arbitration. 

(149) Refund of performance guarantee 
 

The performance guarantee shall be refunded to the contractor soon after the 
completion of the work and issuing of the completion certificate provided 
that  

Refund of security deposit is governed by relevant clause of the contract. It 
shall be refunded without waiting for a formal application from contractor 
after the same becomes due for refund. 

In cases where a period of maintenance Guarantee has been prescribed 
in  the Contract, it will be counted from the date of completion. The security 
deposit of the contractor shall be refunded by the E-I-C after the prescribed 
maintenance            Guarantee period as stipulated in the agreement is over and 
final bill is passed for payment. 

 
(150) Removal of rejected/sub-standard materials 

 

(a) Whenever any material brought by the contractor to the site of work is rejected, 
entry thereof should invariably be made in the Site Order Book under the 
signature of the Assistant Engineer, giving the approximate quantity of 
such materials. 

(b) As soon as the material is removed, a certificate to that effect shall be recorded 
by the JE/AE against the original entry, giving the date of removal and 
mode of removal, including the registration number of the truck and a copy 
of gate pass wherever applicable.. 

(151) Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e. 
where there is  increase or  decrease in the quantities  of  items of  work  
specified in the agreement. 

Rates for such deviated items shall be calculated strictly as per the 
provision of agreement clauses. 

(152) Deriving the Market rates :  
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As per provisions of variation clauses sometimes rates are to be determined 
based on market rates in certain conditions. In such cases the contractor 
within 
14 days of receipt of order for execution of deviated quantities, extra or 
substituted items beyond permissible limits and before the commencement 
of such work shall give notice, for revision of rates, supported by proper 
analysis, for such quantities. Engineer-in-Charge shall consider the 
analysis submitted by contractor and determine the rates on basis of market 
rates. 

Further in case market rates are less than the agreement rates then in such 
a case Engineer-in-Charge should give notice to the contractor within one 
month of occurrence of the excess and should decide the rates based on 
market rates considering the reply of contractor. 

The analysis of rates on market rates should be on similar lines as adopted 
in the justification of tender except that market rates of material/labour, hire 
charges of plant and machinery intended to be used prevailing at the time 
of such order or occurrence shall be adopted. Over and above the market 
rates so arrived 10% would be added for overheads and profit of the 
contractor. 

 

(153) DPA shall engage the third party Inspection agency for quality 

assurance separately. The Contractor has to co-operate to the Third 

Party Inspection agency representative in his duties related to this work. 

The Execution of the work shall be subject to third party inspection by 

the agency engaged by DPA. The contractor is required to comply the 

observations, queries of the agency and any cost incurred from this 

purpose shall be the responsibility of the contractor. 

 
(154) Prospective bidders may raise query relating to bidding condition, bidding 

process and / or rejection of its bidding for rejecting a tender or non-issuing 
a tender to prospective bidder will be disclosed where written enquiries are 
made by the concerned bidder. 

(155) Tenders with any condition, including conditional rebates, shall be 

rejected However, tenders with unconditional rebate will be acceptable. 

 
(156) INTEGRITY PACT 

 
• The	bidder	has	to	execute	Integrity	Pact	agreement	with	DEENDAYAL	PORT	

AUTHORITY	(As	per	Appendix)	Shri	S	K	Sarkar,	IAS	(Retd.)	and	Shri	Saurabh	

Candra,	IAS(Retd.)	Has	been	nominated	as	Independent	External	Monitor	for	

Integrity	Pact.	Whose	address	is	as	under	:	
	(1)	Shri	S.K.Sarkar,	IAS	(ReRD.)																																																	(2)	Shri	Saurabh	Chandra,	IAS	(ReRD.)		

		 B-104,	Nayantara	Aptt.,	 																																																														A-9,	Sector-30,	

		 Plot	No.08-B,	Sec-07,	Dwarka,	 																																													Noida	(UP)	201301	

		 New	Delhi	–	110	075																																																																						Mobile	No.	9871322133			

		 Mobile	No.	98111	49324																																																														Email:	saurabh7678@yahoo.co.in	

Email	:-	sksarkar1979@gmail.com	

			

 
(157) Scanned copy of pre-contract Integrity Agreement (as per Appendix 

enclosed) is to be uploaded along with the bid. Original hard copy of 
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Pre Contract Integrity Pact Agreement shall be submitted by post or 

hand immediately after closing date of online E-tender failing which 

tender shall be considered irrelevant. 

 

(158) While evaluating tenders, regard would be paid to National Defense 

Security consideration. 

 
 

(159) Special condition in respect of cement.  

 
(1) The contractor shall procure 53 grade (conforming to IS 269-1989) OPC 

cement, as required in the work, from reputed manufacturers of 

cement having a production capacity not less than one million tons or 

more per annum as approved by the Ministry of Industry, 

Government of India, and holding license to use ISI certification mark 

for their product. 

(2) The supply of cement shall be taken in 50 kg. bags bearing 

manufacturer’s name, date of manufacturing, batch number and ISI 

marking. The cement shall be brought at site in bulk supply of 

approximately 50 tons or as decided by the Engineer- in- charge. The 

cement godown of the capacity to store a minimum of 200 bags of 

cement shall be constructed by the contractor at site of work for which 

no extra payment shall be made. In case of big projects with mass 

consumption of cement, the same can be brought in Silos. 

(3) Samples of cement arranged by the contractor shall be taken by the 

Engineer-in-charge and got tested in accordance with provisions of 

relevant BIS codes. In case the test results indicate that the cement 

arranged by the contractor does not conform to the relevant BIS 

codes, the same shall stand rejected, and it shall be removed from the 

site by the contractor at his own cost within a week’s time of written 

order from the Engineer- in-charge to do so. The cement shall be used 

on the work only after satisfactory test results have been received. The 

contractor shall supply free of charge the cement required for testing 

including its transportation cost to testing laboratories. The cost of 

tests shall be borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement 

godown. The keys of one lock shall remain with the Engineer-in-Charge 

or his authorized representative and the keys of the other lock shall 

remain with the contractor. The contractor shall be responsible for the 

watch and ward and safety of the cement godown. The contractor 

shall facilitate the inspection of the cement godown by the Engineer-

in- Charge at any time. 
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(5) The actual issue and consumption of cement on work shall be 

regulated and proper accounts maintained as provided in the contract. 

The theoretical consumption of cement shall be worked out as per 

procedure prescribed in the contract and shall be governed by 

conditions laid therein. In case the cement consumption is less than 

theoretical consumption including permissible variation, recovery at 

the rate so prescribed shall be made. In case of excess consumption 

no adjustment need be made. 

(6) The damaged cement shall be removed from the site   immediately 

by the contractor on receipt of a notice in writing from the Engineer-

in- charge. If he does not do so within 3 days of receipt of such notice, 

the Engineer-in-charge shall get it removed at the cost of the 

contractor. 

(7) The cement procured by the contractor should not have aged more than 

6 weeks. The original bills for verification to this effect shall be 

submitted with every bill of measurement. 

(B) Special conditions for steel 
 

(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade 

as per tender conditions. 

(a) The grade of the steel such as Fe415/Fe500/Fe 550 or other grade 

to be procured is to be specified as per BIS 1786-2008. 

(b) The TMT bars procured from primary producers shall conform to 

manufacture’s specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by 

Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may 

be. 

(d) For TMT bars procured either from primary producers or secondary 

producers, the specifications shall meet the provisions of IS 1786 : 

2008 pertaining to Fe 415D or Fe 500D or Fe 550D grade of steel as 

specified in the tender. 

(2) The contractor shall have to obtain and furnish test certificates to the 

Engineer-in- charge in respect of all supplies of steel brought by him to 

the site of work. 

(3) Samples shall also be taken and got tested by the Engineer-in-Charge 

as per the provisions in this regard in relevant BIS codes. In case the 

test results indicate that the steel arranged by the contractor does not 

conform to the specifications as defined under para (1) above, the 

same shall stand rejected, and it shall be removed from the site of 

work by the contractor at his cost within a week’s time of written 

orders from the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site 
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of work in such a way as to prevent their distortion and corrosion, and 

nothing extra shall be paid on this account. Bars of different sizes and 

lengths shall be stored separately to facilitate easy counting and 

checking. 

(5) For checking nominal mass, tensile strength, bend test, re-bend test 

etc. specimens of sufficient length shall be cut from each size of the 

bar at random, and at frequency not less than that specified below: 
 

Size of bar For consignment below 

100MT 

For consignment above 

100MT 

Under 10 mm dia 

bars 

One sample for each 25 

MT or part thereof 

One sample for each 40 

MT or part thereof 

10mm to 16mm dia 

bars 

One sample for each 35 

MT or part thereof 

One sample for each 45 

MT or part thereof 

Over 16mm dia bars One sample for each 45 

MT or part thereof 

One sample for each 50 

MT or part thereof 

 

(6) The steel procured by contractor should not have aged more than 6 

weeks. The original bills to this effect shall be submitted with every bill 

of measurement. 

(7) The contractor shall supply free of charge the steel required for testing 

including its transportation to testing laboratories and the testing 

charges shall be borne by the contractor. 

(8) The actual issue and consumption of steel on work shall be regulated 

and proper accounts maintained. The theoretical   consumption   of 

steel shall be worked out as per procedure prescribed in the 

contract. In case the consumption is less than theoretical consumption 

including permissible   variations (+3% for cutting into pieces +/- 2% 

for variation in weight) recovery at the rate so prescribed shall be 

made. In case of excess consumption no adjustment need to be made. 

 
(159) SECURITY DEPOSIT 

Security	Deposit	shall	consist	of	Performance	Guarantee	to	be	submitted	

at	award	of	work.	Performance	Guarantee	should	be	5	%	of	the	Contract	

price	which	 should	 be	 submitted	 in	 form	 of	 Bank	 Guarantee	Schedule 
Bank (Except Co-Operative Banks) having its branch at Gandhidham	of	

Nationalized	Bank,	having	 its	 branch	at	Gandhidham	or	Demand	 Draft	

within	 (21	days	 in	 case	of	domestic	bids	and	within	28	days	 in	 case	of	

global	 bids)	 of	 receipt	 of	 Letter	 of	 Acceptance/Intent	 which	 will	 be	

refunded	immediately	not	later	than	14	days	 from	completion	of	defect	

liability	period.	
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Successful	 Bidder	 has	 to	 submit	 the	 Performance	 security	 @	 5%	 of	

contract	price	within	21	days	of	receipt	of	Letter	of	Acceptance	/	Intent,	

failing	which	the	work	will	not	be	awarded	and	the	bid	security	i.e.	EMD	

will	be	forfeited.		

(160) SETTING OUT 

The Contractor shall be responsible for the true and proper setting out 

of the "Works" and the correctness of the positions, levels, dimensions 

and alignment of all parts of the works and for the provision of all 

necessary instruments, appliances and labour in connection herewith. 

If at any time during the progress of the works any error shall appear 

or arise in the position levels, dimensions or alignment of any part of 

the works, the Contractor shall immediately notify the 

Engineer/Engineer-in-Charge or his Representatives who will direct the 

Contractor in what way the work shall be carried out and the Contractor, 

on being required to do so by the Engineer/Engineer-in-Charge or his 

Representative, shall at his own expense rectify such error to the 

satisfaction of the Engineer / Engineer-in- Charge or Engineer’s 

Representatives at any stage of the work or the checking of any setting 

out or any line or level by the Engineer/Engineer- in-Charge or 

Engineer's Representative shall not in any way relieve the Contractor 

of his obligations under the contract. 

The Contractor shall carefully protect and preserve all 

benchmarks, site rails, pegs and other things used in setting out the 

works to the approval of the Engineer-in-Charge. 

 

(161) NOTICE OF ADDRESS 

 
The Contractor shall notify in writing to the Engineer an address at 

Gandhidham/ Adipur for the service on the Contractor any 

communication or any notice to be given to him under the Contract and 

any such notice/communication to the Contractor shall be deemed to be 

duly served if sent by registered post to or left at such address or if 

delivered to the agent or representative of the Contractor. Any 

notice/communication to the Contractors shall also be deemed to be duly 

served if sent by registered Post to or left at the principal place of 

business or if the Contractor be a company the registered office of the 

Contractor or at the contractors last known address. 

 

(162) Special Conditions for Environmental Protection 
 

1. The contractor(s) shall strictly follow up the environmental rules as per 
the Environmental (Protection) Act 1986 while execution of the work 
and as directed by Engineer-In-Charge. 

2. All construction materials i.e. Cement, Aggregates, sand & fill materials 
which are to be used in construction work shall be covered with 
Tarpaulin or other fabric materials as directed by Engineer-in-charge. 

3. The Contractor(s) should stacked and disposed the waster materials in 
such a manner which are not destroy the environment. 

4. The contractor(s) shall sprinkles the water to minimize the dust 
emission. 

5. Machine mixers, vibrators, way batches plant, diesel generator sets 
and other vehicles engines shall not be left running when not in use. 
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6. Emission of NO2 and SO2 shall be maintained within the work site 
area as per the International Regulations (MARPOL). 

7. To prevent and minimize vibration and noise levels from machineries / 
vehicles during construction activities the contractor(s) shall take the 
remedial action to minimize noise pollution as under: 

 
a. Provide adequate silencers attached with all vehicles and 

machines. 
b. Install suitable mufflers on engine exhaust and compressor 

component. 
c. The diesel generators set shall be used of noise less. 

 

8. To contractor(s) shall stacked / stored the construction materials at 
adequate distance from coastal area. 

9. The contractor(s) shall provide the barrier to prevent the construction 
materials from mixing up with surface / ground water. 

10. The contractor(s) should discharge Waste generated during 
construction work as per CPCB / GPCB regulations. 

11. For tenders costing Rs. 5 crores & above: 100 saplings (min. 3 ft. 
height) have to be planed. 

The plantations have to be made within 4-6 months from the date  of 
award of work and has to be maintained till the completion of the 
maintenance period of contract. After the completion of the 
maintenance period of contract, contractor has to hand over the 
plantation to the DPA. The maintenance shall include trimming, 
watering, providing temporary guards, etc. 

The location of the plantation and type of saplings to be planned shall 
be manually decided by the Engineer-in-charge of DPA and the 
contractor. The cost of the above plantations and its maintenance has 
to be borne by the contractor as a part of their social responsibility. 
No extra payment shall be made to the contractor for the above. In the 
event of failure by the contractor to execute the above work, it shall be 
done departmentally at the cost and risk of contractor. 

 
(163) GST	Clause	

(a) The contractor shall quote the price exclusive of GST. The 
contractor shall quote prevailing GST rate separately which shall 
be reimbursed by DPA after ascertaining necessary compliance as 
per Goods & Service Tax – 2017. The contractor should have valid 
GST registration number to become eligible for Participating in 
the bid. However, GST will not be considered for evaluation of bid 
Price. All other duties, taxes, cesses applicable if any, shall be 
borne by the contractor. 

(b) GST Registration should be invariably mentioned in the bid / 
tender, failing which the bid / tender will be treated as non-
responsive and liable to be discharged. 

(c) GST & PAN No. may be furnished with documentary evidence 
along with the Tender Documents. 
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(d) It is mandatory to upload scanned copies of all the documents 
including GST registration certificate as stipulated in the bid 
document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

(e) The TDS under GST Act is required to be deducted @ 2% (1% 
CGST and 1% SGST or 2% IGST) from payment / credit given 
to contractors 
/professionals and others for work order/contracts exceeding 
Rs. 2,50,000.00 

(f) Contractor/service provider/supplier etc. has to ensure timely and 
proper filling of GSTR 1 so that Deendayal Port AUTHORITY can 
avail input tax credit in timely manner. In case DPA not allowed 
input tax credit due to failure on part of the contractor/service 
provider/supplier etc., it will be a financial loss to the DPA and 
therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

(164) (a) Contractor has to appoint an agency, with the prior approval of 

DPA, to prepare Working Drawings, Structural Drawings, 

Elevation Drawings, Specifications of Construction Material etc. 

as per the requirement of DPA and as per the norms of Kendriya 

Vidyalaya Sangthan (KVS). The charges of agency will be borne 
by the contractor.  

(b) The Agency shall also supervise the work during the period of 

Construction, stage wise as per the requirement of DPA/KVS 

and report for the same have to submit to DPA. 

 
(165) Contractor has to take all the necessary statutory approvals as per KV norms during the 

construction period and at the time of handing over of Building to DPA/KVS. 
(166) The contractor shall be registered under The Building and Other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 
a) The payment from 2nd bill to pre-final bill, shall be released, subject to the condition 

that the documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare 
Cess @1% of work done or as amended by Statutory Authority from time to time, 
paid concerned authority is submitted for the previous bill 

b) The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess 
@ 1% of work done or as amended by Statutory Authority from time to time, paid on 
Final bill shall be submitted before releasing the Performance Guarantee. 

(167) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rates 
quoted by the contractor are found unrealistic, the tender shall be considered non-
responsive and Engineer in Charge reserves right to cancel no any correspondence shall 
be entertained in this regard 

 
 
 

  EXECUTIVE ENGINEER (TD) 
DEENDAYAL PORT AUTHORITY  

CONTRACTOR 
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Name of Work: Construction of Kendriya Vidyalaya Building at Port  Colony Gopalpuri 
, Gandhidham  

 

SPECIAL CONDITIONS FOR ELECTRICAL PART 

 

1. In the event of dimension figures upon a drawing differing from those obtained by 

measuring drawings shall be referred to the Chief Mechanical Engineer, whose 

decision shall be final and binding upon the Contractor. 

 

2. The Contractor shall submit the coloured three sets Hard copy of approved 

drawing of cable routes, circuit diagram of LT installation layout, plans of wiring 

with technical literature and soft copy and also three sets of as made drawing on 

completion of work along with tracing. 

 

3. While carrying out the work of electrical nature, the Contractor shall adhere to the 

provisions of the Indian Electricity Rules, 1956 and as amended from time to time 

and shall not violate any Regulations, which he will be solely responsible. 

 

4. While crossing the rail/road, damaged caused to it should be set right by Tenderers 

to the Satisfaction of the Executive Engineer (TD), Deendayal Port Authority. Before 

laying the new cables at existing route through Road/ rail / jetty, contractor shall 

take written permission from Engineering –In-Charge, in this regard contractor 

shall make earmarked drawing in two set, which will clear indicated the whereas 

cable will pass and take permission from TD Division. After completion of new 

cable, laying work contractor shall take NOC from Harbour Division regarding 

satisfactory completion of Road/Rail/RCC crossing work at inside cargo jetty area 

& copy of NOC same should be submitted to Executive Engineer (Electrical). 

 

5. The work shall be programmed in such a way that the electric supply to the existing 

installations is not disturbed to the extent possible keeping in view of the work of 

cutting existing cables, making straight joints and terminating cable ends in the 

feeder pillar, switchgear etc. shall be carried out within the shortest possible shut 

down periods to instruction. 

 

6. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed 

at the termination glands and connecting to the nearest earth point. The tail end 

shall be taped with PVC adhesive tape appropriate colour. 
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7. The cable to be supplied by the Contractor shall be in standard drum length and 

straight joint shall be avoided as far as possible. In case same cannot be avoided 

the Contractor shall supply the requisite number of straight joints complete with 

jointing materials and accessories shall carry out the jointing work at their cost. 

 

8. Necessary marking and lettering giving details of the circuits, cables etc. shall be 

carried out on the pedestal and LT panels as per the directions given. 

 

9. All the supporting framework of the DB/LLP and other equipment shall be painted 

with two coats of primer and two coats of finishing paints of grey shade no 631 of 

IS: 5 after proper surface Cleaning, de-greasing, chemical cleaning as per the 

recommendation of the manufacturer. 

 

10.  Caution board vitreous enamelled written in three languages, one being the 

regional language, shall be fixed or displayed to indicate danger and supply 

pressure according to the Indian Electricity Rules 1956 wherever the supply is at 

440 Volts and above. 

 

11. Necessary cable route indicators and cable joint indicators shall provide at an 

interval of 100 Meters approximately. 

 

12. The Contractor has to provide the materials and equipments of following make as 

per the approved list attached. 

 

13. The contractor shall study the local working conditions at the site of work before 

tendering and no claim what-so-ever shall be entertained. 

 

14. The work shall be carried out in accordance with the best standards of 

workmanship and to the entire satisfaction of the Engineer-in-Charge. 

 

15. The electrical installation shall confirm to all currently applicable ISI specification 

such as IS: 732, IS: 3043, IS: 2309, IS: 3045 etc. with up to date amendments 

including relevant IEC regulation and Indian Electricity rules 1956 with up to date 

amendment. 

 

16. Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule 

& Act. 
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17. For laying the new supplied cable, contractor shall take route approval in drawing 

from EIC same will be send to Civil Department for permission through proper 

channel for Civil Item like Road/Rail/RCC Crossing, 

 

18. For High Mast, Foundation work shall be carried out under supervision of Civil 

Engineering Department. Necessary Drawing &amp; Material for foundation shall 

be approved from civil Engineering Department. 

 

19. The Tenderers shall quote the rate for cable lying, which shall include the, cable 

tagging, dressing, end termination, appropriate size of glands &amp; ferrule work 

as per requirement etc. 

 

20. All wiring, shall be concealed/Surface as per specification & LED fittings will be 

surface mounted Bulk Head, hence at the time of CIVIL work , firm shall be planed 

accordingly & continues touch with EIC, For concealed wiring / Points/ sub Ckt. 

/location of LED fitting, LPP/Meter/DB, otherwise firm shall be responsible for any 

untoward situation &amp; no claim what-so-ever shall be entertained. 

 

21. Queries about the Technical Data 

The Engineer-in-Charge will clarify queries on the Technical Data. 

 

22. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which 

comply with applicable laws where the site is located 

 

23. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

 

24. Quality Control 

Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by 

Contractor and notify the Defects found if any. The Engineer-in-Charge or his 

nominee may instruct the Contractor to rectify the Defect. 

 

25. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof 

within a reasonable time after actual delivery thereof at the place of 

destination, if consignment is not in all respects in conformity with terms 
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&amp; conditions of the contract whether on account of any loss, 

deterioration or damage before dispatch or delivery or during transit or 

otherwise whatsoever 

 

26. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from 

the moment of rejection and if such goods are not removed by the contractor 

within 21 days from the date of intimation from the Engineer-in-Charge. 

Engineer-in-Charge may either return to the contractor at the risk and cost of 

the contractor by such mode of transport as the Engineer-in-Charge may 

select or dispose off such material at the contractor’s risk on his account and 

retain such portion of the sale proceeds as may be necessary to recover any 

expenses incurred in such disposals. 

 

27. Deviations: 

The bidder must read the tender document carefully and prepare the bid for 

submission. It is important to note that deviations, if any, must be brought out 

clearly in the technical offer, which shall be examined by DEENDAYAL PORT 

AUTHORITY. If the deviation statement submitted by the bidder does not 

contain any item, then it shall be construed that the bidder has accepted the 

same and no request from the Contractor, for any change, shall be accepted 

by DPA at a later stage. In any case, no change in specifications given in the 

tender agreement shall be permitted. However, only in unavoidable 

circumstances, DEENDAYAL PORT AUTHORITY may consider such requests 

from the Contractor, provided the Contractor submits its request with 

adequate justification. 

 

28. Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to 

Contractor after written submission regarding Makes of Material to be used 

for the Contract and Drawings, if any to be furnished by the Contractor to 

Engineer-in-Charge for approval. Any corrections to be suggested by 

Engineer-in-Charge in drawings, the days taken for rectification in drawings 

shall be in account of the Contractor. 

 

29.  Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and 
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for their payment, housing, feeding and transport. 

 

30.  Registers to be maintained at site. 

1. Site order Book:  

A site order book is to be maintained by the contractor at the site. The work orders 

and instructions written in the site order book shall be deemed to have been 

legally issued to the contractor shall sign each entry in the site order book as a 

token of his having seen the same. The site order book shall be property of the 

Board and shall be handed over to the Engineer- in-charge of the work in good 

condition on the completion of the work or whenever required by the Engineer-

in-charge or his authorized representative. 

2. Hindrance Register:  

Every type of hindrance arising during the execution of work should be invariably 

recorded in the hindrance register. The Hindrance Register is to be maintained 

by the Engineer In Charge at the site. The contractor shall sign each entry in the 

hindrance Register as a token of his having seen the same. The Hindrance 

Register shall be property of the Board. 

 

31.  Labour License: 

The contractor will have to obtain License from Assistant Labour Commissioner 

(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more 

workers on any day during execution of work. 

 

32. Payments Terms for Electrical Part: 

All payments shall be made in Indian rupees unless specifically mentioned. 

(i) 70% payment will be released after receipt of material at site in good 

condition, after obtaining insurance cover as per tender condition and after 

inspection & certification of the same by Third Party Inspection Agency (if 

required) and after inspection & acceptance of material by DPT for item 

covering supply of material and also supply & erecting / Providing and fixing 

laying together 

(ii) 20% of item rate after completion of erection, installation, testing and 

commissioning for item covering supply of material and also supply & 

erecting / Providing and fixing laying together etc. and 90% of item rate for 

item covers only laying/fixing etc. (TPI appointed then after inspection 

&amp; certification of the same by Third Party Inspection Agency). 
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(iii) 10% will be released after successful completion of whole work (TPI 

appointed then after inspection & certification of the same by Third Party 

Inspection Agency) and handing over to DPT. 

 

33.  Valid Electrical Contractor license: The Contractor shall have valid Electrical 

Contractor’s license for carrying out Electrical work of the nature involved in this 

tender obtained from Chief Electrical Inspector I.M. &amp; P Department, 

Government of Gujarat without which the tender shall not be accepted. The 

Contractor shall submit certificate and copy of the license in lieu of the same for 

consideration. The Contractor shall also have a valid Electrical Supervisor’s 

Certificate of competency issued from the Chief Electrical Inspector, I. M. &amp; P. 

Department, Government of Gujarat or equivalent authority from the other 

States/Central Government. 

 

34.  In case of manufacturer/ Authorized dealer/ civil contractor who do not 

have valid electrical contractor license, they have to provide, their employee having 

electrical supervisory certificate while carrying out electrical works or The whole 

electric work carried out by the Sub Contractor should have electric license &amp; 

having experience of the work carried out in Government / PSU or any industries, 

in this case firm shall take prior approval from Chief Mechanical Engineer, 

Deendayal Port Authority 

 

35.  Guarantee: 

35.1 The guarantee period shall be valid up to 12 (Twelve) months with effect 

from the date of Completion Certificate of the work by DPA. 

35.2 The Contractor shall give guarantee to the Board that the goods and services 

under this contract will comply strictly with the contract, shall be first class in 

every particular case and, shall be free from defects. The Contractor shall 

further give guarantee to the Board that all materials, equipment and the 

supplies furnished by him will be new and fit for their intended purposes. 

35.3 The Board shall promptly notify the Contractor in writing of any claim arising 

under this guarantee. Upon receipt of such notice, the Contractor shall 

promptly repair or replace the defective goods and/or services at no cost to 

the Board. If the Contractor, having been notified, fails to rectify the defects in 

accordance with the contract, the Board may proceed to take such remedial 

action as may be necessary, at the Contractor’s risk and cost. 
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36.  Insurance: 

36.1 The contract shall provide in the joint names of the employer and the 

contractor, insurance cover from the start date to the end of guarantee period 

for the following events which are due to the contractor risk: 

a) Loss of or damage to the works, plan and materials 

b) Loss of or damage to equipment 

c) Loss of or damage of property (except the works, plant, materials and     

equipment) in connection with contract, and 

d) Personal injury or death 

 

36.2 All the materials shall stand insured from the time of arrival at site till 

commencement of erection against fire, pilferage, damage and against natural 

calamities for the value of 90 of each item. 

36.3 During erection and till the work is completed and satisfactory taken over by 

the DPA after testing the materials shall stand covered by suitable erection 

insurance also for the value of 110% of the item. The charges for the insurance 

shall be borne by the Contractor. 

 

37.  LIQUIDATED DAMAGES 

Liquidated Damages shall be levied at the rate of 0.5% (per week) of contract value 

for  delay of each week or part thereof subject to maximum of 10% of contract 

value in the event of failure to complete the work in the stipulated period of 

completion or such extension as may be granted. 

 

38.  Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which the 

rate quoted by the bidder and accepted by the employer shall be applicable. 

 

39.  The contractor shall not deposit any materials at such a place that may cause 

inconvenience to the public or staff or nearby offices. 

 

40. The Contractor shall execute the work in such a way that not to cause 

inconvenience to the public or staff or nearby offices and not to cause hindrance 

to traffic. Necessary barricading shall be done by the contractor at his own cost if 

required. 

 

41.  For the purpose of measurements, the method prescribed in standard code 

of measurements of the concern work shall be applicable. 
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42.  Income-tax and surcharge as applicable will be deducted from the bill while 

making payment to the contractor for carrying out the work and only net amount 

shall be paid to the contractor. 

 

43.  All tools, plants, scaffolding ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 

contractor at his own cost and storing of such tools, plants etc. will have to be 

made by him. 

 

44.  All the rules and regulations governing DPT will be applicable. 

 

45.  After completion of the work, the site should be neatly cleaned by the 

contractor. 

 

46. The contractor shall ensure not to cause any damages to the port properties 

in the vicinity of work site during execution of work. If any damage occurs due to 

workmen/ machinery of the contractor, the contractor has to make good the loss 

/ damage at his cost. 

 

47.  All the work shall be carried out to the entire satisfaction of Engineer in 

Charge. 

 

 

 

Signature & Seal of Contractor                                    Executive Engineer (E) 

                                                                                  Deendayal Port Authority 

 

 

 

 

 

Signature & Seal of Contractor                                            Executive Engineer (E) 

                                                                                             Deendayal Port Authority 
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Name of Work: “Construction of Kendriya Vidyalaya Building at Por t Colony 
Gopalpuri , Gandhidham” -Electrical Part 

 

TECHNICAL SPECIFICATIONS 

 

1.0 GENERAL: 

 

1.1 All equipment and material shall be designed manufactured and tested in 

accordance with the latest applicable IEC standard. 

 

1.2 Equipment and material conforming to any other standard, which ensures equal or 

better quality, may be accepted. In such case copies of English version of the 

standard adopted shall be submitted. 

 

1.3 The electrical installation shall meet the requirement of Indian Electricity Rules- 

1956 as amended up to date; relevant IS code of practice and Indian Electricity Act-

1910. In addition, other rules and regulations applicable to the work shall be 

followed. In case any discrepancy, the most stringent and restrictive one shall be 

binding. 

 

2.0 Scope of Work: -  

 

The scope of work comprises of the following: 

 

2.1 The work involves providing 11KV power supply from existing substation through 

underground cable in which cable will be laid though excavation in hard & soft 

soil, wherever road crossing, rain water drain or RCC work will be there cable to be 

laid through horizontal boring method. The cable will reach at Kendriya Vidyalaya 

area. Second length of HT cable will be from Kendriya Vidyalaya to electrical 

substation near port hospital.  

 

2.2 This work inclues supply, installation, testig & commissioning of 500 KVA, 11/0.433 

KV Compact Substation as per given technical specification.  

 

2.3 The LT work includes modular conceled point wiring of entire Kendriya Vidyalaya 

building. This also includes Wiring of CCTV Camera & PA System. 
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2.4 The L1 Contractor will be allotted the detailed drawing of the work execution. The 

work to be executed under guidance of Consultant depute by Civil Engineering 

Department.    

 

2.5 The liasoning work of the complete electrical installation with Electrical Inspector, 

Govt. of Gujarat  is under the scope of Contractor.  

 

2.6 Earthing system for the entire work. 

 

2.7 After successful completion of whole work in all respect to carry out testing and 

commissioning of the complete work to the entire satisfaction of Deendayal Port 

Authority. 

 

2.8 The broad details of each item of the work are shown in the Schedule “B” attached 

herewith. 

 

 

TECHNICAL SPECIFICATIONS 

 

1. Technical Specification for Item No. 1 

 

(i) Supply: 

Design, manufacture and supply of Outdoor Mounted Compact Substation of 

11KV/415 Volts, equipped with 500kVA Cast Resin Transformer, 3 way 11kV Ring 

Main Unit consisting of 2 nos. 630A at 11kV fault making load breaking switch with 

one no tee-off as SF6 Circuit Breaker for the primary side controls & with MV 800A 

Air Circuit Breaker as secondary side control as detailed below.  

 

The Outdoor Package 

• Single integrated metal housing, comprising three compartments 

accommodating: 

MV switchgear (Protection degree of this compartment: IP54) 

Transformer (Protection degree of this compartment: IP31) 

LV switchgear (Protection degree of this compartment: IP54)  

Enclosure of Compact Substation: 

The Outdoor enclosure of compact Substation shall be fabricated from Galvanized 

sheet steel 2mm thick build on heavy channel skid frame tropicalized to local 

weather conditions.  
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Four Nos. of Lifting lugs to be provided on top to enable lifting total package unit 

without any problem for site handling / lifting by crane. The metal base shall ensure 

rigidly for easy transport and installation to withstand the weight of the 

Transformer, MV & L.V component.   

 

Ventilation openings shall be so arranged or shielded that same degree of 

specified for enclosure is obtained to reduce the equipment ambient temperature 

and prevent heating through the roof due to sun radiation the roof is to be made 

of double layer with foam insulation in between.  

 

The roof should of the CSS should be Removable canopy type made from 2 mm 

thick Galvanized sheet metal with10 degree. 

 

Separation between RMU & transformer compartment and Separation between 

Transformer compartment & L.V compartment should be made from 2mm thick 

sheet steel. 

 

The covers and door are the part of the enclosures when they are closed they shall 

provide the degree of the protection specified for the enclosure.  All cover, doors 

or roof shall be providing with locking facility. The doors shall open outward at an 

angle of at least 90 degrees and to be equipped with a device able to maintain 

them in an open position. 

 

Gland plate for RMU compartment should be made from 3mm thick M.S plate 

suitable for 3C x 70Sqmm XLPE cable 2 no’s. The gland pate should be Split type. 

 

Gland Plate for LV Compartment should be be made from 3mm thick M.S plate 

suitable for 8no’s / 6 no’s outgoing cable. The gland pate should be Split type. 

 

The space between Transformer, MV component and LT component shall be 

provided in accordance with IEC recommendations standard.   

 

The enclosure shall be made in such a way that the above components shall be 

accommodated and the accommodation of components shall be maintained as 

per IEC recommendation. The enclosure shall be tested by OEM as per Type Test 

and submit the relevant documents. 
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a. 11KV Ring Main Unit (RMU): 

Ring main unit configuration shall NON extensible Compact Switchgear consist of 

two load break switch (LBS) + one transformer circuit breaker (TCB) both + one out 

going feeder LBS shall be electrically operated. 

 

Each Load Break switch, Circuit breaker & earth switch in RMU panel all shall be 

non-draw out type in fixed position. 

 

Breakers and load switches shall be SF6 gas or Vacuum type (with Disconnector & 

earth Switch). 

 

RMU Construction. 

RMU panel construction shall be metal enclosed framed compartmentalized panel 

construction. Consisting of 4 no’s lifting lugs & cable entry from bottom. The cable 

gland plate shall be made form 3 mm metallic removable type & split type in two 

parts. 

 

The bus bar rating 630 Amps. (Copper), PVC sleeved/powder coated with color 

code supported by insulator made from SMC/DMC resin type. The earth bus bar 

shall be of copper suitable for rated fault duty for 3 sec and earth bus internal 

connection to all non-current metal parts by 2.5sq mm copper flexible wire. 

 

Hardware’s should be used of Stainless steel except termination nut-bolts which 

should be brass / tinned copper. 

 

Load Break Switch (ISOLATER) 

a) Type Load braking and fault making in 

SF6 tank 

b) Ratted Current 630Amps 

c) Rated Breaking Capacity 630Amps 

d) Fault making Capacity 52.5KA Peak 

e) Short time current for 3 

sec 

21KA 

f) No of poles 3 

g) Operating Mechanism Operating handle with ON, OFF, 

Earth position with arrangement 

for padlock in each position 
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 The 2 no’s of isolators unit are for receiving of 2 No’s Incoming 11 KV 3C x 

150 Sqmm XLPE cable from Main Electric substation and also mechanical & 

Electrical interlocking so that one incomer may be taken on load. 

 

TRANSFORMER CIRCUIT BREAKER. 

a) Type Three pole operated simultaneously by a 

common shaft 

b) No of phase 3 

c) Arc interruption in 

dielectric medium 

SF-6 

d) Type of Charging, 

Mechanism: 

Manual (spring assisted) as well as 

motorized with 230 VAC operated motor 

e) Continuous Rating 630Amp at ambient design 40 deg C 

f) Short Ckt Withstand 21 KA for 3Sec 

g) Fault making Capacity 52.5 KA 

h) Fault Breaking Capacity 21 KA minimum 

i) Current transformer  

 

3 nos. epoxy cast Current Transformers with 

15 VA burden STR of 21 KA for 3 second 

metering accuracy Class 0.5 and protection 

accuracy 10P10 and having of CTR 

150/75/5A. 

j) Potential Transformer 3-phase draw out type PT of Ratio 

11000/110 Volts of 50 VA burden to meet 

with auxiliary requirement with Class 0.5 

accuracy including HT fuses on both 

incomer end. 

k) Protection Relay Numeric type or updated version (Make: 

SCHNEIDER/ALSTOM/SIEMENS/C&S) with 

the protection of inverse, definite time, 

short circuit, over current, instantaneous 

and earth fault, master trip and trip 

supervision. 

l) Metering Compartment Multi-Function meter having digital type 

(single) with voltage, current, PF, frequency, 

KW and KWH (Make – ENCRON/L&T / 

Conzerv) 
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m) Accessories 2 sets of operating handle, spring charging 

handle, spanner set and other required 

accessories. 

n) Optional One no. shunt trip and tripping coil 

operating on 12VDC. 2 nos. of space heater 

with ON/OFF switch and thermostat in each 

side of panel & Cable chamber 

 

The SF-6 breaker shall be completed with necessary interconnection with fine 

wiring, ferruled properly including foundation bolts, earthling etc.  The layout 

drawing, dimensional drawings and electrical wiring diagram and operation & 

maintenance manuals shall be supplied with SF-6 Breaker.  The SF-6 breaker shall 

be supplied in conformity with relevant ISS i.e. with upto date amendments along 

with manufacturers test certificate. 

 

TRANSFORMER: 

The transformer shall be fully tested for routine tests, as per BIS-1985.  The 

tenderer shall furnish date regarding adequacy DIN of Transformer capacity. 

a) Transformer capacity 500 KVA (DRY TYPE) 

b) Primary voltage 11 KV +/- 10% 

c) Frequency 50 HZ 

d) No. of Phases 3 

e) Insulation Class ‘F’ 

f) Cooling Natural Air 

g) Temperature Max 115 C by RTD 

h) Percentage Rise As per IS 

i) In winding 90 degree C 

j) Winding connection Star/Delta 

k) Impedance As per IS/BIS/DIN 

l) Vector Group Dyn 11 

m) Neutral Grounding HV ungrounded 

LV Solidly Grounded 

n) Winding material Copper 

o) Noise Level As per IEEE 141 

p) Vibration Level 3 G (min.) 

q) Painting 632 Shed of IS:5 or BIS/DIN Standard 

r) Tapping Range +/- 5% 
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s) Losses Maintain as per IS/BIS/DIN 

t) Make Siemens/Crompton/BHEL/Schneider 

 

LV SWITCHGEAR. 

    The L.V side should be designed to equip the following  

 a)  Low voltage Bus bar system 

The equipment shall have all the following features - 

a) LV bus bar  

 

From transformer LV bushing to ACB 

and from ACB to MCCBs 

b) Bus bar size for phase & 

neutral 

Tinned copper busbar, size shall be as 

per manufacturer design. All the 

phases and neutral busbar shall be 

same rating / size. 

Bus bar size for phase & neutral 

Suitable spreader to be provided at 

outgoing side of MCCB to connect 

150 Sqmm cable through aluminium 

lug. 

c) Bus bar support  insulators 1 kV voltage class, SMC 

epoxy 

d) Bus bar sleeve  insulation Colour coded, for 1kv 

e) Bus bar rated current Suitable for 800A continuous current 

rating within the 10K class enclosure 

@ 400 C ambient temp 

f) Bus bar short circuit  withstand 50 kA for 1 sec 

 

b. Low voltage switchgear, ACB. 

 

The equipment shall have all the following features - 

a) Rated operational voltage (V) at 

50 Hz 

440V 

b) Rated frequency (Hz) 50Hz 

c) Current rating Amps (rms) 800Amps 

d) Rated insulation voltage (V) at 50 

Hz 

1000 

e) Number of poles 4 

f) Rated impulse withstand 

voltage(kV) 

8 
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g) Rated Ultimate Short circuit 

breaking 

capacity at 415 V, 50 Hz ( kA rms) 

Icu 

50 

h) Rated Service Short circuit 

breaking 

capacity at 415 V,50 Hz ( kA rms), 

Ics 

50 

i) Rated short circuit making 

capacity at 50Hz 

(kA peak), expressed as multiples 

of Icu 

105 

j) Rated short time withstand 

current for1 sec 

at 50 Hz (kA rms), Icw, expressed 

as 

percentage of Icu 

50 

k) Category of utilization B 

l) Shutters on ‘Trip’ & ‘Close’ push 

button 

with sealing facility 

Yes 

m) Accessory mounting Accessories shall be front 

accessible plug in type. 

Accessories namely motor 

shunt trip & closing coil, UVT 

etc. should be common for the 

entire range & shall be suitable 

for both AC & DC voltages. 

n) Operating mechanism Spring charging stored energy 

type , manual & Automatic 

o) Mechanical life (Operating cycles) 20000 

p) Indications Breaker shall have following 

mechanical indications:  

1. ON, 2. OFF, 3. TRIP 

4. SPRING CHARGE STATUS 

q) Sensing True RMS based 

r) Type Microprocessor based 
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s) Control Terminal Should be front accessible and  

minimum NO/NC contacts 

shall be provided  for 

electrical interlocking. 

t) Protection Overload protection 

Pick up 0.4 to 1.0 

Time delay 0.2 to 40 sec 

Short Circuit 

Pick up 2 to 10 

Time delay 20 to 400 Micro 

sec 

Instantaneous Over current 

Pick up 4 to 16 & OFF 

Earth Fault 

Pick up 0.2 to 0.6 & OFF 

Time delay 100 to 400 msec 

u) Metering required Multi-Function meter for 

measuring  

3 Ph current 

3 Ph Voltage 

KWH 

KVAH 

Power Factor 

Max Demand (KVA) 

Fault History of Minimum 

Events 

v) Indication Release shall give individual 

indication for each type of 

fault 

 

c.  Low voltage switchgear, MCCB. 

a) a) For 630 Amps  

b) For 400 Amps 

c) For 250 Amps. 

d) For  100 Amps 

 

Outgoing feeders – 1 nos  

Outgoing feeders –  2 nos. 

Outgoing feeders –  2 nos. 

Outgoing feeders –  4 nos 

b) MCCB rated voltage & Rated 

frequency (Hz) 

415v +/- 10% at 50Hz 
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c) Number of poles 4 

d) Current rating Amps (rms) 630/400/250/125Amps 

e) MCCB rated 3 phase short circuit 

breaking capacity Ics = Icu Rated 

impulse withstand voltage(kV) 

50/35/25/16 KV minimum at 

415v and 50Hz 

f) MCCB rated 3 phase short circuit 

withstand capacity, Icw 

8kA/8KA/8KA /6 for 1sec 

g) Rated insulation voltage (V) at 50 

Hz 

1000 

 MCCB mechanical & electrical 

endurance 

As per IS 13947 / IEC 

h) MCCB category of duty B as per IS / IEC 947 

i) MCCB indications ON, OFF & TRIP 

j) MCCB protection Adjustable / front accessible 

thermal and magnetic 

setting. (Thermal setting for 

overload adjustable from 

70% - 100% of 

the rated current & magnetic 

setting for short circuit 

adjustable 4-10 times / 5-10 

times). 

 

5. Safety Devices: 

Rubber Mates, Fire Extinguisher & First Aid Box 

The rate should be exclusive of GST & inclusive of all taxes, levies, loading at 

manufacturers depot, transportation and unloading at the site of work etc. 

 

(ii) Installation, Testing & Commissioning: 

This includes Installation, testing & Commissioning of Compact S/S, including 

Battery Charger, Safety Devices as per IS/BIS/DIN standard which includes outdoor 

type SF6 filled, with combinations of load break isolators & breakers. (including 

earthing- Erection of earthing by using GI strip (minimum 35mm strip) with 

earthing plate including cost of coal/salt to RMU). The Installation of 11KV Outdoor 

SF6 Insulated RMU covering erection, testing and commissioning with associated 

equipment including civil work, laying of 11kv cable, cable jointing kit etc. of RMU. 

The permission of Electrical inspector for charging of RMUs is in bidder scope. RMU 
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fencing as shown below is in the scope of bidder the length and width of the 

fencing before erection the drawing should be approved by Engineer-in Charge. 

Cable termination kits, cable laying is in bidder scope. 

 

The Compact S/S shall be erected by using suitable size of M.S. channel (to be 

supplied & erected by contractor, as per each module approved foundation 

drawing) foundation bolts including grouting of the bolts of each unit in the panel. 

Each unit in the panel shall be connected with 2 separate and distinct earthing 

system the transformer neutral shall be properly earthed by Copper earthing rods 

the earthing should be chemical earthing. After installation of panel, necessary test 

and trial are to be carried out for proper functioning of safety, devices, relay etc. 

and before charging RMU Panel, all the tests required under relevant ISS and IEC – 

Rules 1956 shall be carried out and the result shall be in conformity with 

specifications and copies of test results shall be furnished to Engineer-in-Charge. 

The work includes supply & fixing of required length of insulated Rubber Mat 

having withstand capacity up to 22 kV, the Rubber Mat shall be laid in such a way, 

near the panel for operation of System. 

 

The complete work shall be carried out as directed by Engineer-in-Charge. The 

side cable fix/adopter box wherever necessary/required shall be provided. If 

required, some alteration / modification is in the scope of contractor as per the 

instructions of Engineer-in-Charge. The work includes all labour & material 

required for installations, testing and commissioning of RMU as directed by 

Engineer-in-Charge. 

 

The contractor shall provide the type & routine test certificates and also 

provides six sets of blue print layout drawings and manuals etc.  The work includes 

all labour and material as directed by Engineer-in-Charge.  The work shall be 

carried out as per Indian Electricity Rules. 
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2. Technical Specification for Item No. 2: 

(i) Supply:  

This includes design, supply at site, installation, testing & commissioning of 

outdoor pedestal type Feeder Pillar Panel, double shutter, handle with locking 

arrangement (Pad lock-5 lever with keys), dust, damp and vermin proof. The main 

distribution panel shall be fabricated from MS Sheet of 2.00 mm thick, 316 grade MS 

angle and MS flat of suitable size.  

 

The main panel shall be designed as per IS norms and shall be specious for easy 

maintenance and frame structure shall be with MS angle of suitable size (min. 35 X 35 

X 6mm) with inner sheet & inner angles & pedestal of pane made from 65 X 65 X 

6mm MS angle of 316 grade with four legs of 1200 mm and shall be provided with 

following items. 

 

1 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 1 No. 

2 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No. 
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3 Indicating Lamps, 230/240V, AC with in-built resistance 3 No. 

4 Suitable size of Analog Ammeter & Volt meter with four portion 

selector switches  

1 each 

5 Indicating Lamp- Red, Green and blue, 230V AC with in-built 

resistance. 

1 each 

6 Three phase, 4 wire electronic energy meter  1 No. 

7 Surface mounted light sensor time switch  1 No. 

8 50A, Three phase Ait Breaker Contactor 1 No. 

9 Analog Timer for control of street light  

11 Electrolytic copper bus-bar of suitable size for phase and neutral, 

PVC sleeved with colour code, Danger Board tie belt MS Wall 

Mounted stand etc. 

 

 

All these compartments shall be mounted in the Panel by means of suitable 

cadmium passivated hardware. The Panel shall be complete in all respects with cable 

glands, lugs for incoming and outgoing cables including interconnection with PVC 

insulated cable single core, standard copper conductor of 650/1100V grade. 

 

The Pane shall be tested as per IS and test certificate to be submitted along with 

panel at site. All the components shall be panel mounted type and hardware cadmium 

passivated. The Feeder Panel shall be provided with 2 Nos. GI Terminals for earthing. 

 

The Panel shall be manufactured from type test certificate holder having Type Test 

Certificate of Feeder Panel of similar or above ratings. This includes all labour & 

material as directed by Engineer-In-Charge. 

 

(ii) Installation, testing & commissioning: 

The Panel shall be erected on cement concrete platform duly plastered with tapped 

collar of suitable size having height of 500 mm above ground level including grouting 

of legs in reinforced foundation of suitable design. 

 

 

3. Technical Specification for Item No. 3: 

This includes supply at site HT, 11 KV XLPE (E) armoured cable with aluminum 

conductor of size 3 C X 150 sq.mm. with ISI mark confirming to IS:7098 (Part-II) 1985 

with up-to-date amendments and of approved make.  

 

Cables is to be supplied in single length and cable with joint shall not be accepted. 
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The price quoted by the contractor shall be inclusive of all taxes, VAT, excise duty, 

0ctori packing and forwarding, insurance, transportation and unloading at site of 

work. No escalation in the rate of cable shall be accepted at later stage, the rate 

quoted shall be per meter length of the cable. The quantities of cable shown in 

Schedule “B” are tentative and contractor is required to assess the actual requirements 

before procuring the cable. The cable shall have marking at an interval of every meter, 

showing its progressive length after every meter so as to facilitate the measurement 

of total length after laying of cable.  

 

4. Technical Specification for Item No. 4: 

This includes supply at site 1.1 KV grade, 4 core aluminum conductor, XLPE 

insulated armoured cable of given sizes confirming to IS: 7098 (Part-I) 1985 with up 

to date amendments and of approved make with ISI mark. The manufacturer shall 

produce TYPE TEST certificate with similar size of cable, which shall not be more than 

3 years old. The cable shall have marking/embossing at the interval of every meter 

showing its progressive length. The manufacturer’s routine test certificate shall 

produce with supply of cable at site. 

 

5. Technical Specification for Item No. 5: 

This includes laying of cable through following type. 

 

(a) Existing RCC Cable Trench: 

The item includes laying of single length HT/LT XLPE Insulated aluminum 

conductor XLPE insulated armoured cable of 11kV grade in the existing cable 

trench. The cable shall be laid after opening of trench by removing the MS cheered 

plates / RCC trench cover. If any unwanted cable or waste is available in the trench 

the contractor should clean the trench before laying the new cable and obtaining 

clearance in writing from Engineer-in- charge. After laying of the cable, cable 

trench shall be properly covered with existing chequered / RCC trench cover plates 

as per original. The item includes required material and labour as directed by 

Engineer in charge. 

 

(b) Hard/Soft Soil: 

This includes laying of single length HT/LT XLPE Insulated  armoured aluminium 

Conductor Cable of 1.1KV Grade (excluding supply of cable) through excavation in 

soft/hard soil. The trench to be excavated 0.3 Mtr. wide 0.6 Mtr. deep. The bed of 

50mm of river sand shall be provided in the bottom of the excavated trench. The 

cable shall be laid over the bed of river sand. The cable shall be protected by 
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providing and laying bricks both the sides lengthwise parallel to the cable & the 

gaps shall be filled with river sand. The cable shall be covered by keeping two bricks 

over the side bricks. The filling of the trench shall be done with the excavated stuff 

& should be watered and rammed properly to its original position. The excess 

excavated stuff shall be disposed off from the Site of work and spreader in low 

laying area as directed. 

The contractor shall provide heat shrinkable straight through joint of relevant size 

of approved make if the laying of cable shall be more than standard drum length. 

This includes all labour and material as directed by Engineer-in-Charge. 

 

(c) In Perforated Cable tray: 

This includes laying of supplied single length HT/LT XLPE Insulated armoured 

aluminium Conductor Cable of 1.1KV Grade (excluding supply of cable) on existing 

wall/cement structure in perforated cable tray (excluding supply of perforated 

cable tray) using cable tie of clamp as desired by EIC. The G.I. The base of 

perforated cable tray shall be fixed rigidly on wall/cement structure at 0.50 mtr. 

Intervals. The work includes with all materials and labour as directed by Engineer-

in-charge. 

 

(d) In RCC/Rail/Road through HDD method: 

HT & LT XLPE Cable various sizes shall be laid underneath by using Horizontal 

Directional Drilling (HDD) method by putting suitable diameter Dia HDPE. 

HDPE pipe having strength 10Kg/sq.cm} shall in contractor scope), the 

contractor shall have arranged JCB Machine for excavation, water for drilling, 

de- watering pump, HDD equipments at their own cost. The cable shall be pass 

through heavy duty HDPE pipe buried at nominal minimum depth 165 cm or 

according to construction of RCC Road/ Rail network or as per directed by EIC. 

For single size/length cable, individual HDPE pipe shall be passing through a 

road /rail crossing, for another cable; separate HDPE pipe shall pass through 

the Tunnel / trench. Laying of HDPE pipes coupled by HDPE socket only after 

standard length in excavated trench/tunnel and also sealing of HDPE pipe 

ends by suitable cap.  Back filling & dressing of excavated trenches as per 

specification. This includes all labour and material as directed by Engineer-in-

Charge 

 

6. Technical Specification for Item No. 6: 

The item includes providing & fixing concealed wiring for single phase sub-circuit 

from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant, 
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1100 Voltage grade, single core stranded copper conductor wire of size 2.5 / 4.0 / 

6.0 sq. mm. as desired by EIC for phase & neutral wire and 1.5 Sq.mm continuous 

stranded copper conductor wire for earth to be laid through PVC Round Pipe of 

suitable of Medium Mechanical Strength (MMS) type and other accessories such 

as Tee, junction box, inspection bends, elbow etc. of approved make. The proper 

size of grew shall be prepared by contractor on wall/ceiling as case may be & the 

conduit pipe shall be laid through prepared grove and incase of new construction 

the pipes shall be laid during reinforcement work. After laying of pipe the grove 

shall be closed with mixture of cement & sand and to match with existing surface 

of wall/ceiling. Complete work consists of necessary wiring connections and earth 

linking at both the ends with all materials and labour as directed by Engineer-in-

charge. 

 

7. Technical Specification for Item No. 7: 

The item includes providing & fixing concealed wiring for Modular light/tube/bell 

point from switchboard with Flame Retardant, 1100 Voltage grade, single core 

stranded copper conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 

Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 

Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and 

other accessories such as Tee, junction box, inspection bends, elbow etc. of approved 

make. The proper size of grove shall be prepared in old construction by contractor on 

wall/ floor and the conduit pipe shall be laid through prepared grove in such case on 

the ceiling portion the pipe is to be laid on the false ceiling by clamping properly. But 

for new construction the pipes shall be laid during reinforcement work.  After laying 

of pipe the grove shall be closed with mixture of cement & sand and to match with 

existing surface of wall/ceiling/ floor also incase of false ceiling the pipe shall be 

properly clamped over the ceiling. The work consists providing & fixing of one 

Moduler Bell Push/SP switch 6A x 250V with spark shield ISI mark and to meet 

specifications of IS & 2 way connector at the end side. The PVC unbreakable concealed 

box for required modules shall be embedded properly in the wall and the switches 

shall be fixed on Modular Plates for required Modules on the embedded box. The 

complete work consists necessary wiring connections and earth linking at both the 

ends with all materials and labour as directed by Engineer-in-charge. 

 

8. Technical Specification for Item No. 8: 

The item includes providing & fixing concealed wiring for Modular fan point from 

switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper 

conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous 
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stranded copper conductor wire for earth to be laid through PVC Round Pipe of size 

20 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories 

such as Tee, junction box, inspection bends, elbow etc. of approved make. The proper 

size of grove shall be prepared in old construction by contractor on wall/ floor and 

the conduit pipe shall be laid through prepared grove in such case on the ceiling 

portion the pipe is to be laid on the false ceiling by clamping properly. But for new 

construction the pipes shall be laid during reinforcement work.   After laying of pipe 

the grove shall be closed with mixture of cement & sand and to match with existing 

surface of wall/ceiling. The work consists providing & fixing of one module SP switch 

6A x 250V with spark shield with ISI mark and to meet specifications of IS, 2 module 

Step cut electronic fan regulator with rotary steps & 3 plate Ceiling Rose made from 

polycarbonate on suitable size of PVC box with cover. The PVC unbreakable concealed 

box for required modules shall be embedded properly in the wall and the switches 

shall be fixed on Modular Plates for required Modules on the embedded box. The 

complete work consists necessary wiring connections and earth linking at both the 

ends with all materials and labour as directed by Engineer-in-charge. 

 

9. Technical Specification for Item No. 9: 

(a) Full Point: 

The item includes providing & fixing concealed wiring for Modular plug point with 

Flame Retardant, 1100 Voltage grade, single core stranded copper conductor 

wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous 

stranded copper conductor wire for earth to be laid through PVC Round Pipe 

of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and 

other accessories such as Tee, junction box, inspection bends, elbow etc. of 

approved make. The proper size of grew shall be prepared by contractor on 

wall/ceiling as case may be & the conduit pipe shall be laid through prepared 

grew and incase of new construction the pipes shall be laid during 

reinforcement work. After laying of pipe the grew shall be closed with mixture 

of cement & sand and to match with existing surface of wall/ceiling. The work 

consists providing & fixing of one module SP switch 6A x 250V with spark 

shield with ISI mark and 2 Module Modular 2 in 1 socket 6A x 250V with shutter 

made from polycarbonate on suitable size of PVC box with cover. The PVC 

unbreakable concealed box for required modules shall be embedded properly 

in the wall and the switch & Socket shall be fixed on modular plate of required 

modules on the embedded box. The complete work consists necessary wiring 

connections and earth linking at both the ends with all materials and labour 

as directed by Engineer-in-charge. 
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(b) Half Point: 

The item includes providing & fixing half Modular point in existing switch board with 

Flame Retardant, 1100 Voltage grade, single core stranded copper conductor 

wire of size 1.5 sq. mm. for phase, neutral & earth. The work consists providing 

& fixing of one module SP switch 6A x 250V with spark shield with ISI mark 

and 2 Module Modular 2 in 1 socket 6A x 250V with shutter made from 

polycarbonate on existing modular plate (by considering 3 extra modules for 

half point in point wiring for light/fan/tube/bell point). The complete work 

consists necessary wiring connections and earth linking with all materials and 

labour as directed by Engineer-in-charge. 

 

 

10. Technical Specification for Item No. 10: 

The item includes providing & fixing concealed wiring for Modular Power point with 

Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire of 

size 4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm continuous stranded copper 

conductor wire for earth to be laid through PVC Round Pipe of size 25 mm Diameter 

of Medium Mechanical Strength (MMS) type and other accessories such as Tee, 

junction box, inspection bends, elbow etc. of approved make. The proper size of grew 

shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe 

shall be laid through prepared grew and incase of new construction the pipes shall be 

laid during reinforcement work. After laying of pipe the grew shall be closed with 

mixture of cement & sand and to match with existing surface of wall/ceiling. The work 

consists providing & fixing of 2 module 16A x 250V socket with shutter with ISI mark, 

1 module SP switch 16A x 250V with spark shield with ISI mark & 1 module 10/16A 

fuse unit on suitable size of PVC unbreakable concealed box with 4 module modular 

plate. The PVC unbreakable concealed box shall be embedded properly in the wall 

and the fuse, switch & Socket shall be fixed on 4-module modular plate and modular 

plate shall be fixed on the embedded box. The complete work consists necessary 

wiring connections and earth linking at both the ends with all materials and labour as 

directed by Engineer-in-charge. 

 

11. Technical Specification for Item No. 11: 

The item includes providing & fixing concealed wiring for Modular 

telephone/intercom point from distribution box of telephone/intercom placed in the 

lobby to the room as directed by Engineer-in-Charge. The telephone/intercom wiring 

shall be done with 0.5 Sq.mm. x 2 Pair PVC insulated & PVC sheathed annealed tinned 
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copper conductor to be laid through PVC Round Pipe of size 20 mm Diameter of 

Medium Mechanical Strength (MMS) type and other accessories such as Tee, junction 

box, inspection bends, elbow etc. of approved make. The proper size of grew shall be 

prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid 

through prepared grew and the pipes shall be laid during reinforcement work. After 

laying of pipe the grew shall be closed with mixture of cement & sand and to match 

with existing surface of wall/ceiling. The work consists providing & fixing of 1 Module 

2 line telephone jack with shutter made from polycarbonate on suitable size of PVC 

box with cover. The PVC unbreakable concealed box for required modules shall be 

embedded properly in the wall and the 1 Module 2 line telephone jack shall be fixed 

on modular plate of required modules on embedded box. The complete work consists 

necessary wiring connections at both the ends with all materials and labour as directed 

by Engineer-in-charge. 

 

12. Technical Specification for Item No. 12: 

This includes providing & fixing concealed wiring for A.C point with Flame Retardant, 

1100 Voltage grade, single core stranded copper conductor wire of size 4.0 sq. mm. 

for phase & neutral wire and 2.5 Sq.mm continuous stranded copper conductor wire 

for earth to be laid through PVC Round Pipe with IS: of size 25 mm Diameter of 

Medium Mechanical Strength (MMS) type and other accessories such as Tee, junction 

box, inspection bends, elbow etc. of approved make. The proper size of grove shall be 

prepared in old construction by contractor on wall/ floor and the conduit pipe shall 

be laid through prepared grove in such case on the ceiling portion the pipe is to be 

laid on the false ceiling by clamping properly. But for new construction the pipes shall 

be laid during reinforcement work.. After laying of pipe the grew shall be closed with 

mixture of cement & sand and to match with existing surface of wall/ceiling. The work 

consists providing & fixing of 2 module 25A x 250V socket with ISI mark & 2 module 

SP switch 25A x 250V with spark shield with ISI mark and to meet specifications of IS, 

on suitable size of PVC unbreakable concealed 2 Nos 2 modular boxes.  One box to 

be fixed on top of dealing for socket and one box to be fixed at 1.5 Mtr height with 

switch. The PVC unbreakable concealed box shall be embedded properly in the wall 

and the fuse, switch & Socket shall be fixed on 4-module modular plate and modular 

plate shall be fixed on the embedded box.  

Also, the separate 2 Modular switches to be fitted on the outside of the room to 

control the lighting ckt of individual switchboard from outside, the work also consists 

necessary wiring connections and earth linking at both the ends with all materials and 

labour as directed by Engineer-in-charge. 
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13. Technical Specification for Item No. 13: 

The item includes providing & fixing concealed wiring for Modular plug point for 

computers (With 2 module, 4nos. 2 in 1 socket 6A x 250V & 4 nos. 1 module SP switch 

6A x 250V with spark shield) with Flame Retardant, 1100 Voltage grade, single core 

stranded copper conductor wire of size 2.5 sq. mm. for phase & neutral wire and 1.5 

Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 

Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and 

other accessories such as Tee, junction box, inspection bends, elbow etc. of approved 

make. The proper size of grew shall be prepared by contractor on wall/ceiling as case 

may be & the conduit pipe shall be laid through prepared grew and incase of new 

construction the pipes shall be laid during reinforcement work. After laying of pipe 

the grew shall be closed with mixture of cement & sand and to match with existing 

surface of wall/ceiling. The work consists providing & fixing of 2 module, 4nos. 2 in 1 

socket 6A x 250V & 4 nos. 1 module SP switch 6A x 250V with spark shield with ISI 

mark on suitable size of PVC unbreakable concealed box with 12 module modular 

plate. The PVC unbreakable concealed box shall be embedded properly in the wall 

and the switches & Sockets shall be fixed on 12-module modular plate and modular 

plated shall be fixed on the embedded box. The complete work consists necessary 

wiring connections and earth linking at both the ends with all materials and labour as 

directed by Engineer-in-charge. 

 

14. Technical Specification for Item No. 14: 

(i) Supply: 

This includes supply of 4 way Double Dorr   TPN DB as per following specification & 

make. 

- No. of Ways: 4 (8 Incomer + 12 Outgoing) 

Protection device type: Main incomer: Molded case circuit breaker (MCB)- 3P or 4P  

Outgoing: Miniature circuit breaker (MCB) - 1P or 3P  

Enclosure/Cubicle description: Double door enclosure 

Enclosure material: CRCA 

Colour:  White (RAL 9003) 

Total number of 18 mm modules: 20 

- IP degree of protection IP43 

Make: L & T/Schneider/Siemens/ABB/Hager 

The DB shall be fitted with Busbar, DIN Rail and neutral link.  The rates shall be 

excluding the cost of MCB as directed by Engineer-in-Charge. 

 

(ii) Installation, testing & commissioning: 
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This includes installation, testing & commissioning of supplied double door 4 Way 

TPN DB on wall / structure as directed. The DB shall be fixed rigidly on wall through 

suitable size of nut bolts/anchor fasteners/cemented wooden gutties as directed. 

This includes necessary wiring, connections & earth linking with all material, labour 

tools & tackles as directed by Engineer-In-charge. 

 

15. Technical Specification for Item No. 15: 

(i) Supply:  

(a) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 

Hz. Single Pole MCB with 10kA Breaking Capacity. The terminals of MCB shall 

be serrated type. The impulse withstand voltage and impulse power frequency 

voltage shall be 4KV (1.2/50 µs  & 2KV (50Hz.). 

 

(b) This includes supply of 100 Amp., 4 Pole TPN MCB as per following technical 

specifications. 

1) Poles description/ Number of protected poles: 4P/4 

2) Rated current: 100 Amp. At 30 C 

3) Network type: AC 

4) Trip unit technology: Thermal-magnetic 

5) Curve code: C 

6) Breaking capacity: 10000 A Icn at 230...400 V AC 50/60 Hz conforming to 

EN/IEC 60898-1 

7) Suitability for isolation: Yes conforming to IEC 60947-2 

8) Rated operational voltage  : 380...415 V AC, 50 Hz/440 V 50 Hz 

9) Magnetic tripping limit: 5...10 x In 

10) Rated insulation voltage: 500 V AC 50 Hz conforming to EN/IEC 60947-

2        

11) Rated impulse withstand voltage: 6 kV conforming to EN/IEC 60947-2 

12) Contact position indicator: Yes 

13) Control type: Toggle 

14) Mounting mode: Clip-on 

15) Mounting support: DIN Rail 

 

Make of MCB: Make: L & T /Schneider /Siemens /ABB /Hager 

(c) This includes supply of 100 Amp., 4 Pole RCCB as per following technical 

specifications. 

1) Poles description: 4P 

2) [In] rated current: 100 Amp. 
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3) Network type: AC 

4) Earth-leakage sensitivity: 40 Ma 

5) Earth-leakage protection time delay: Instantaneous 

6) Earth-leakage protection class : Type AC 

7) Network frequency: 50 Hz 

8) Rated operational voltage  : 380...415 V AC, 50 Hz 

9) Residual current tripping technology: Voltage independent 

10) Rated breaking and making capacity: Idm 1500 A, Im 1500 A 

11) Rated conditional short-circuit current: 10 kA 

12) Rated insulation voltage: 500 V 

13) Rated impulse withstand voltage: 6 kV 

14) Surge current: 250 A 

15) Contact position indicator: Yes 

16) Control type: Toggle 

17) Mounting mode: Clip-on 

18) Mounting support: DIN Rail 

 

(ii) Fixing: 

(a) This includes fixing & commissioning of supplied 6-32 Amp SP MCB in above 

supplied double door DB on wall / structure. The MCB shall be fixed on DIN 

Rail provided in existing DB. This includes necessary 1φ wiring, connections, 

distribution & earth linking of DB with all material, labour tools & tackles as 

directed by Engineer-In-charge. 

 

(b) This includes fixing & commissioning of supplied 4 Pole MCB in supplied 

double door DB on wall / structure. The MCCB shall be fixed on DIN Rail 

provided in existing DB. This includes necessary 3φ wiring, connections, 

distribution & earth linking of DB with all material, labour tools & tackles as 

directed by Engineer-In-charge. 

 

 

(c) This includes fixing & commissioning of supplied 4 Pole 100 Amp RCCB/100 

Amp TPN MCB in supplied double door DB on wall / structure. The MCB shall 

be fixed on DIN Rail provided in existing DB. This includes necessary 3φ 

wiring, connections, distribution & earth linking of DB with all material, 

labour tools & tackles as directed by Engineer-In-charge. 
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16. Technical Specification for Item No. 16: 

(i) Supply: 

The work includes supply at site of hot dipped galvanized perforated cable tray of 

sizes 100/300 mm. width X 50 mm. deep and 1000 mm. long, 4 mm. thickness 

along with all required accessories such as connector, bend, support etc. for 

laying on wall, floor, beam column etc. with proper anchor bolts to be fixed at 

1 mtr. Distance. The work shall be with plumb with proper alignments and to 

the entire satisfaction of engineer-in-charge. 

 

(ii) Fixing:  

The work laying of supplied hot dipped galvanized perforated cable tray on wall, 

floor, beam column etc. with proper anchor bolts to be fixed at 1 mtr. Distance. 

The work shall be with plumb with proper alignments and to the entire satisfaction 

of engineer-in-charge. 
 

 

17. Technical Specification for Item No. 17: 

(i) Supply: 

This includes supply of heavy duty wall mounting air circulator fan of size 30 

inch (750mm) sweep fitted with heavy duty grease filled double ball bearing 

that ensures noiseless performance and long lasting smoother life of fan 

suitable for single phase 220/250 Volts A.C. 50HZ with in-built/separate speed 

regulator. The guards shall be powder coated & blades of fan shall be 

Aluminum alloy one-piece powder coated. The fan shall be suitable for Vertical 

adjustment from 22o to 45o.   

 

(ii) Fixing:  

This includes fixing & commissioning of supplied air circulator 2.5 meter from floor 

or at suitable height so that breeze air can spread over the area of floor. The 

fan is to fixed on suitable size of anchor fastener bolts or cemented wooden 

gutties as directed, and connections with 3 core flexible copper cable from 

nearest source of supply & necessary connections & earth linking with 

regulator (incase of separate regulator) with all material and labour and as 

directed by Engineer-In-charge. 

 

18. Technical Specification for Item No. 18: 

(i) Supply:  

(a) This includes supply at site 1.15 Mtr. Long, LED Tube light fixture of 20-

22 Watt. The tube light shall be operating on single phase 230V, 50Hz AC 
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supply. The tube light fixture shall be decorative ultra slim round profile 

LED lighting fixture with extruded polycarbonate and shall be have the 

facility of clamping the tube rod on fixed clip (on the wall) The LED rod 

shall be fluctuation proof and shall provide with in-built driver.   

Make of Tube light: E-Light Pride of Philips or its equivalent in LED Lum. 

 

(b) This includes supply at site 0.6 Mtr. Long, LED Tube light fixture of 10 

Watt. The tube light shall be operating on single phase 230V, 50Hz AC 

supply. The tube light fixture shall be decorative ultra slim round profile 

LED lighting fixture with extruded polycarbonate and shall be have the 

facility of clamping the tube rod on fixed clip (on the wall) The LED rod 

shall be fluctuation proof and shall provide with in-built driver.   

Make of Tube light: E-Light Pride of Philips or its equivalent in LED Lum. 

 

(c) This includes supply at site 0.3 Mtr. Long, LED Tube light fixture of 5 Watt. 

The tube light shall be operating on single phase 230V, 50Hz AC supply. 

The tube light fixture shall be decorative ultra slim round profile LED 

lighting fixture with extruded polycarbonate and shall be have the facility 

of clamping the tube rod on fixed clip (on the wall) The LED rod shall be 

fluctuation proof and shall provide with in-built driver.   

Make of Tube light: E-Light Pride of Philips or its equivalent in LED Lum. 

 

(ii) Fixing: 

(a), (b), (c): This includes fixing and commissioning of supplied LED tube light 

fixture on wall/ceiling at suitable height on cemented wooden gutties as 

directed and connection with 3 core flexible copper cable from nearest 

source of supply/ceiling rose & necessary connection with all material 

and labour as directed by Engineer-in-Charge. 

 

19. Technical Specification for Item No. 19: 

(i) Supply: 

This includes supply of 1200 mm sweep decorative ceiling fan fitted with heavy duty 

grease filled double ball bearing that ensures noiseless performance and long 

lasting smoother life of fan suitable upto 250V AC supply. The Fan blades 

aerodynamically balanced to ensure maximum air delivery at lower power 

consumption & the blades shall be made of 'heavy gauge' aluminum sheet so 

as to retain the blade's angel over a longer period. The Fan motor made of 
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superior grade copper wire and impregnated in special varnish for long life 

operation. The motor shall be totally enclosed and low-loss-silicon steel 

stampings ensure minimum power consumption with high optimum output. 

The Fan coated with a special anticorrosive enamel paint that makes them rust 

free and ensures a classic appearance and longer life. The supplied fan 

conforming to ISI specifications. The fan shall be supplied all accessories such 

as down rod 30/60/120cm long, PVC Bobbin, Stainless Steel Nut Bolt with 

cotter pin, capacitor etc. of approved make and as per IS specification as 

directed by Engineer-in-charge. 

Make of Tube light: Havells Thrill Air Celing Fan or its equivalent.  

 

(ii) Fixing:  

This includes fixing & commissioning of supplied ceiling fan with all accessories in 

existing hook or by fixing of heavy duty round base hook of with pull out load 75 

Kg & Jurk /vibration Load 40 Kg. This also including necessary wiring and 

connection from nearest point / Ceiling rose through PVC flexible copper 

conductor wire and earth linking etc. with all material and labour as directed by 

Engineer-in-charge. 

 

20. Technical Specification for Item No. 20: 

(i) Supply: 

This includes supply of Aluminium pressure die-casting with integrated pole top with 

Polyester powder coated 35 Watt LED post top Lantern Light complete with 

4/5-meter pole light following technical specifications. The light shall be 

Suitable for installation up to 6 m height max. 

1) Initial luminous flux: 4000 lm 

2) Mech. impact protection code: IK10 

3) Ingress protection code:  IP66 

4) Surge Protection (Common/Differential): Surge protection level until 4 kV 

5) Dimmable: Yes 

6) System Power : 35 Watt 

7) Luminaire light beam spread: 120° 

8) Optical cover/lens type: UV stabilized Polycarbonate cover 

9) Driver included: Yes 

10) Flammability mark : F 

11) Optic type: Distribution symmetrical 

12) Init. Color Rendering Index:  ≥70 

13) Initial luminous flux: 4000 lm 
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14) Serviceability:  Class B 

15)  Mounting On the pole (Dia. 60mm) suitable for cylindrical pole 

16) CCT: 4000 K 

17) CRI >80 

18) Efficacy of > 115 lm/w 

19)  Driver specs : 120-277 V, Surge 4 KV, Auto restart, high cut off (>325V), Auto 

Restart, THD < 10% at full load 

Make: Phillips 

 

(ii) Fixing:  

This includes complete erection fixing & commissioning of supplied 35 Watt LED post 

top Lantern Light along with 4/5 meter Poles, with all supporting material, for 

mounting  as directed. The fitting shall be fixed rigidly nearby fitting through 

suitable size of screws/nut bolts/anchor fasteners and connections with 3 core 

flexible copper cable from nearest source of supply/ceiling rose & necessary 

connections with all material and labour and as directed by Engineer-In-charge. 

Necessary civil foundation/Civil Part work as directed by Engineer-In-Charge, 

for erection of pole will be in the scope of bidder. 

The cable shall be passed through HDPE pipe of suitable size. 

 

21. Technical Specification for Item No. 21: 

(i) Supply: 

This includes supply at site type single arm detachable type 9 mtrs long GI 

Octagonal pole. The Octagonal pole shall be designed to withstand the 

maximum wind speed of 180 Km/hr. The maximum stress at wind speed of 

180Km/hr shall not exceed 80% of the strength of steel. The details of top 

loading i.e. the weight and the area of top Luminaires are worked out based on 

these considerations.. 

 

The pole shaft shall have Octagonal cross section and shall be continuously 

tapered with single longitudinal welding. There shall not be any circumferential 

welding. The welding of pole shaft shall be done by Submerged Arc Welding 

process. The Octagonal pole shaft shall be provided with the rigid Flange plate 

of 20mm thickness with provision for fixing 4 bolts of size 1200mm long and of 

20mm dia. This base plate shall be fillet welded to the pole shaft at two locations 

i.e. from inside and outside. 
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The Octagonal pole shall have door of size 250mm x 65mm at elevation of 

500mm from the Base plate. The door shall be vandal resistance and shall be 

dust proof to ensure safety of inside connections. The door shall be flush with 

the exterior surface and shall have suitable locking arrangement. The base 

compartment shall have provision to fix up the small Bakelite wooden board of 

size 150mm x 100mm to mount service connections etc. There shall also be 

welded a cleat of size 40 x 40 x 4mm for the purpose of Earthing. 

 

The pole shall be adequately strengthened at the location of the door to 

compensate for the loss in section. 

The steel of Octagonal pole shall confirming to St35 grade, base plate of the 

Octagonal pole and foundation bolts as per IS. 

The pole shall be hot dip galvanized with minimum coating thickness of 65 

micron. 

 

The dimensions of the pole are stated as under: 

1. Over all length   : 9 Mtrs 

2. Size of each face at top  : 125 mm and thickness, 3mm 

3. Size of each face at bottom : 241 mm and thickness, 3mm 

4. Size of base plate   : 310mm x 310mm x 20mm thick 

5. PCD     : 330mm 

6. Size of foundation bolts : : 1200mm long with 20mm dia 

 

The pole shall be provided on top with the detachable type canopy having 

single side arm emerging from the canopy pipe at an angle of 105 degrees 

with respect to vertical top pipe. 

The side arm shall be of 2000 mm and made from 76.1 mm OD with having 

2.35 mm wall thickness. The octagonal canopy shall be suitable size with 

respect to top of pole. The overall height of canopy shall be 600 mm, 4 nos. of 

locking bolts shall be provided on the canopy to hold it in position when put 

on the top pipe of Octagonal pole. The side arm pipe of 76.1 mm OD and 

2.35mm wall thickness shall project inside the canopy pipe b 30 mm and shall 

be suitable nipple for receiving 150/250/400 watts LED Light fittings. 

 

(ii) Fixing:  

This includes fixing & erection of 9 mtrs long single arm, detachable type GI 
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Octagonal pole on foundation to be provided by excavation of pit of 1.00mt x 

1.00mt & 1.30mt deep after carrying out necessary excavation. At the bottom of 

pit 10cm of sand layer shall be provided and over that 10cm CC of 1:4:8 mix shall 

be provided and then foundation bolt of size 1200mm long of 20mm dia shall be 

buried in the CC upto the length of 1165mm and there after pit shall be filled with 

1:2:4 CC mix of cement sand and 6 to 20mm graded metal course aggregate 

concrete. The termination and connection through connector and fuse of junction 

box shall be done through cable brass glands of suitable size including earth 

linking to the pole and junction box with SWG 8 GI wire and necessary connection 

to the street light luminaire with 3c x 2.5 Sq.mm flexible cable with all material and 

labour as directed by Engineer-in-charge. 

 

22. Technical Specification for Item No. 22: 

(i) Supply: 

This includes supply of LED outdoor type wall mounting light fixture of 15 to 20 Watt 

with following technical specifications.  

(1) Wattage  : 15 to 20 Watt. 

(2) Dimension  : 208 X 98 mm 

(3) LED Chip  : SMD 

(4) Material  : Aluminium + PC 

(5) Body Colour  : White 

(6) CCT   : 6000K 

(7) CRI   : ≥ 80 

(8) Luminous Flux : 1442 LM 

(9) IP   :  IP54 

Make: Turn LEO-046 of LED Lum or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing and commissioning of supplied LED light fixture on wall/ceiling at 

suitable height on cemented wooden gutties as directed and connection with 

3 core flexible copper cable from nearest source of supply/ceiling rose & 

necessary connection with all material and labour as directed by Engineer-in-

Charge. 

 

23. Technical Specification for Item No. 23: 

(i) Supply: 

This includes supply of LED outdoor type wall mounting light fixture of 5 to 10 

Watt with following technical specifications.  
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(1) Wattage  : 5 to 10 Watt. 

(2) Dimension  : 52 X 10 mm 

(3) LED Chip  : DOB 

(4) Material  : Aluminium 

(5) Body Colour  : White 

(6) CCT   : 4000K 

(7) CRI   : ≥ 80 

(8) Luminous Flux : 450-500 LM 

(9) Beam Angle  : 1200 

(10) IP   :  IP54 

Make: Sapphire LLO-059 of LED Lum or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing and commissioning of supplied LED light fixture on wall/ceiling at 

suitable height on cemented wooden gutties as directed and connection with 

3 core flexible copper cable from nearest source of supply/ceiling rose & 

necessary connection with all material and labour as directed by Engineer-in-

Charge. 

 

24. Technical Specification for Item No. 24: 

(i) Supply: 

This includes supply of LED outdoor type surface mounting light fixture of 10 to 15 

Watt with following technical specifications.  

(1) Wattage  : 10 to 15 Watt. 

(2) Dimension  : 222 X 118 X 65.5 mm 

(3) LED Chip  : EPISTAR 

(4) Material  : Die cast Aluminium 

(5) Body Colour  : Black 

(6) CCT   : 3000K 

(7) CRI   : T 

(8) Luminous Flux : 1081 LM 

(9) Beam Angle  : 1270 

(10) IP   :  IP54 

Make: Luna LLO-079A of LED Lum or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing and commissioning of supplied LED light fixture on wall/ceiling at 

suitable height on cemented wooden gutties as directed and connection with 
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3 core flexible copper cable from nearest source of supply/ceiling rose & 

necessary connection with all material and labour as directed by Engineer-in-

Charge. 

 

25. Technical Specification for Item No. 25: 

(i) Supply: 

This includes supply of outdoor type LED concealed step light fixture of 12 to 15 

Watt with following technical specifications.  

(1) Wattage  : 12 to 15 Watt. 

(2) Dimension  : 100 X 66 X 300 mm 

(3) LED Chip  : CREE 

(4) Material  : Aluminium 

(5) Body Colour  : Black 

(6) CCT   : 3000K 

(7) CRI   : ≥ 80 

(8) Luminous Flux : 1050 -1300 LM 

(9) Beam Angle  : 360 

(10) IP   :  IP65 

Make: Kenku LLO-178 of LED Lum or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing and commissioning of supplied LED light fixture in ground 

between plantation pocket with suitable iron box with anchor fastener as 

directed and connection with 3 core flexible copper cable from nearest source 

of supply/ceiling rose & necessary connection with all material and labour as 

directed by Engineer-in-Charge. 

 

26. Technical Specification for Item No. 26: 

(i) Supply: 

This includes supply of outdoor type LED flood light fixture. The light fixture shall 

be epoxy power coated die cast aluminium housing (LM24). PC Lens with 

Asymmetric / Symmetric light distribution and toughened glass fixed to housing 

with built in electronic LED driver.   The LED flood light fixture shall be with 

following technical specifications.  

(1) Wattage  : 120/150 Watt. 

(2) Dimension  : 384 X 313 X 75 mm 

(3) Diffuser Material : Glass 
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(4) LED Chip  : SMD 

(5) Body Colour  : Grey 

(6) CCT   : 5700K 

(7) CRI   : ≥ 70 

(8) Luminous Flux : 16500 LM 

(9) THD   : ≤10% 

(10) IP   :  IP66 

Make: Jeta Iris Asym-P of Havells or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing and commissioning of supplied LED flood light fixture in columns 

around assembly area with anchor fastener as directed and connection with 3 

core flexible copper cable from nearest source of supply/ceiling rose & 

necessary connection with all material and labour as directed by Engineer-in-

Charge. 

 

27. Technical Specification for Item No. 27: 

(i) Supply: 

This includes supply of outdoor type decorative post top ring shaped lantern of 30 

to 40 Watt LED including galvanised iron pole of height 1 Mtr. and integrated 

junction box. The light fixture shall be aluminium housing with corrosion resistant 

powder coated and UV stabilised vandal proof milky diffuser. The LED flood light 

fixture shall be with following technical specifications.  

(1) Wattage  : 30 to 40 Watt. 

(2) Dimension  : 384 X 313 X 75 mm 

(3) Body Colour  : Grey / white 

(4) CCT   : 4000K 

(5) CRI   : ≥ 80 

(6) Luminous Flux : 65-70 LM/W 

(7) Beam Angle  : 1100 

(8) IP   :  IP65 

Make: legero, Led Lum, Philips.  

 

(ii) Fixing:  

This includes fixing and commissioning of supplied LED post top ring shaped lantern 

with iron pole of 1 Mtr. Height at Entrance Passage including required civil work 

and connection with 3 core flexible copper cable from nearest source of 

supply/ceiling rose & necessary connection with all material and labour as 



 

Page 132 of 175 
 

directed by Engineer-in-Charge. 

 

28. Technical Specification for Item No. 28: 

(i) Supply: 

This includes supply of outdoor type LED foot light fixture of 4 to 8 Watt with 

following technical specifications.  

(1) Wattage  : 4 to 8 Watt. 

(2) Dimension  : 150 X 70 mm 

(3) LED Chip  : CREE 

(4) Material  : Aluminium 

(5) Body Colour  : Black 

(6) CCT   : 3000K 

(7) CRI   : ≥ 80 

(8) Luminous Flux : 80 LM/W 

(9) Beam Angle  : 1200 

(10) IP   :  IP44 

Make: Flip LEO-009 of LED Lum or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing and commissioning of supplied LED light fixture in at entrance 

passage on wall at suitable height on cemented wooden gutties or any suitable 

arrangement as per site requirement and as directed and connection with 3 

core flexible copper cable from nearest source of supply/ceiling rose & 

necessary connection with all material and labour as directed by Engineer-in-

Charge. 

 

29. Technical Specification for Item No. 29: 

(i) Supply: 

This includes supply of LED round deep down light luminaries of 18 to 24 Watt 

with following technical specifications.  

(1) Wattage  : 18 to 24 Watt. 

(2) Dimension  : 155-175 X 65 mm (for 18 & 24 Watt) 

(3) Cut Size  : ⵁ145-165 mm (for 18 & 24 Watt) 

(4) LED Chip  : Osram 

(5) Material  : Aluminium 

(6) Body Colour  : White 

(7) CCT   : 6000K 
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(8) CRI   : ≥ 80 

(9) Luminous Flux : 1710-2280 LM/W 

(10) Beam Angle : 1200 

(11) IP  :  IP20 

Make: LLF058A & LLF058B Flip LEO-009 of LED Lum or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing & commissioning of supplied LED round deep down light 

luminaries of 18 to 24 Watt on existing false ceiling by making & providing 

necessary cutout of fitting dimensions and required supporting material, 

facilitate mounting in false ceilings as directed. The fitting shall be fixed rigidly 

nearby fitting through suitable size of screws/nut bolts/anchor fasteners and 

connections with 3 core flexible copper cable from nearest source of 

supply/ceiling rose & necessary connections with all material and labour and as 

directed by Engineer-In-charge. 

 

30. Technical Specification for Item No. 30: 

(i) Supply: 

(a) 12 Watt: This includes supply of 12 Watt, 6500K recess cum surface mounted 

LED Panel light with following technical specifications. 

(1) Wattage  : 12 Watt. 

(2) CCT   : 6500 K 

(3) Fixture Shape : Round 

(4) Material  : Polycarbonate 

(5) Driver   : Built-In 

(6) Mounting Arrangement : Spring clip / Surface Clamp 

(7) Light Effect  : Cool Day White 

(8) Diffuser Transparency : Opal Finish 

(9) CRI   : ≥ 80 

(10) Lumen : 900 lm 

(11) IP  :  IP20 

Make: Havells, Phillips.  

 

(b) 18 Watt: This includes supply of 18 Watt, 6500K recess cum surface mounted 

LED Panel light with following technical specifications. 

(1) Wattage  : 18 Watt. 

(2) CCT   : 6500 K 

(3) Fixture Shape : Round 



 

Page 134 of 175 
 

(4) Material  : Polycarbonate 

(5) Driver   : Built-In 

(6) Mounting Arrangement : Spring clip / Surface Clamp 

(7) Light Effect  : Cool Day White 

(8) Diffuser Transparency : Opal Finish 

(9) CRI   : ≥ 80 

(10) Lumen : 1450 lm 

(11) IP  :  IP20 

Make: Havells, Phillips.  

 

(c) 24 Watt: This includes supply of 18 Watt, 6500K recess cum surface mounted 

LED Panel light with following technical specifications. 

(12) Wattage  : 18 Watt. 

(13) CCT   : 6500 K 

(14) Fixture Shape : Round 

(15) Material  : Polycarbonate 

(16) Driver   : Built-In 

(17) Mounting Arrangement : Spring clip / Surface Clamp 

(18) Light Effect  : Cool Day White 

(19) Diffuser Transparency : Opal Finish 

(20) CRI   : ≥ 80 

(21) Lumen : 2000 lm 

(22) IP  :  IP20 

Make: Havells, Phillips.  

 

(ii) Fixing:  

This includes fixing & commissioning of supplied12 Watt / 18 Watt /  24 Watt recess 

cum surface mounted LED Panel light on existing false ceiling with spring clip 

by making & providing necessary cutout of fitting dimensions or on surface 

with surface clamp and required supporting material as directed. The 

connections with 3 core flexible copper cable from nearest source of 

supply/ceiling rose & necessary connections with all material and labour and as 

directed by Engineer-In-charge. 

 

31. Technical Specification for Item No. 31: 

(i) Supply: 

This includes supply of plastic body 150mm to 250mm sweep exhaust fan with 

gravity shutter & robust motor with following technical specifications.  
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(1) Rated Speed : 1200 to 1350 RPM 

(2) Noice Level  : 34 to 44 dB 

(3) Power Consumption : 22 to 35 Watt 

(4) Blade Finish  : Opaque 

(5) Body Colour  : White 

(6) Finish   : Glossy 

(7) No of blades : 6 

Make: LLF058A & LLF058B Flip LEO-009 of LED Lum or equivalent in Philips.  

 

(ii) Fixing:  

This includes fixing & commissioning of supplied LED round deep down light 

luminaries of 18 to 24 Watt on existing false ceiling by making & providing 

necessary cutout of fitting dimensions and required supporting material, 

facilitate mounting in false ceilings as directed. The fitting shall be fixed rigidly 

nearby fitting through suitable size of screws/nut bolts/anchor fasteners and 

connections with 3 core flexible copper cable from nearest source of 

supply/ceiling rose & necessary connections with all material and labour and as 

directed by Engineer-In-charge. 

 

32. Technical Specification for Item No. 32: 

(a) Supply: This includes supply of 30 Watt, 100V, PA Wall mounted, indoor type 

speaker. High fidelity 2-Way PA Wall Speaker in compact & attractive Black or 

White plastic housing. The suffix B & BT denote Black cabinet, and W & WT 

denote White cabinet. The same shall comprises of a Water Resistant PP coated 

cone Woofer, a Titanium Dome Tweeter and a 2-way Crossover Network with 

low impedance 8Ω speakers. The speakers are meant for use on 100V line with 

power taps of 30W, 20W, 15W, 10W & 5W. It shall be easy power tap selection 

through a slotted rotary switch knob at the rear. 'U' type bracket to be provided 

with speaker for convenient & firm mounting of the wall speaker.  

The make of Speaker shall be of Ahuja / Panasonic / sony /JBL. 

 

(b) Installation, testing & commissioning: The supplied speakers are to be 

installed in classrooms, labs & corridors at suitable height and as directed by 

Engineer-In-charge. 

 

33. Technical Specification for Item No. 33: 

This includes supply, installation, testing & commissioning of High Fidelity, 16 

Watt, 2-way, 100V multipurpose PA speaker system. The speaker shall be whether 
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resistance. 

 

The speaker shall have following features. 

• 100V Power taps of 16W, 8W & 4W. 

• Power tap can be selected through a slotted rotary switch. 

• Facility to use as 8Ω low impedance. 

• Speaker system shall consists of woofer & dome tweeter 

•  Movable mounting bracket to be supplied with speaker so that can be 

mounted in vertical or horizontal positions. 

 

Make: Ahuja / Panasonic / sony /JBL. 

 

 

34. Technical Specification for Item No. 34: 

This includes supply, installation, testing & commissioning of High Power 2500 

Watt, class H operation PA Amplifier.  

 

The PA Amplifier shall have following features. 

• Line Input 200mV/1V switchable for connecting a mixer or another amplifier. 

• 100V input for connecting to another amplifier 100V output. 

• Built-in circuit for protection against overload, short circuit and temperature. 

• Built-in protection against over voltage in AC mains supply which is specially 

useful while operating on a genset. 

• Box Speaker / Driver unit selector switch, Bass boost defeated at Driver Unit 

position for safer operation of driver units. 
  

Make: Ahuja / Panasonic / sony /JBL. 

 

35. Technical Specification for Item No. 35: 

This includes supply, installation, testing & commissioning of 17 Channel Rack 

Mounting Preamplifier with MP3 & BT Player. This shall be for AC operation & with 

professional multi-purpose mixer in standard 19” rack mountable chassis. This shall 

be suitable for a variety of applications in installation and general PA. 

    

The 17 Channel Preamplifier shall have following features. 

• 12 Balanced Mic inputs with 2 Aux and 1 Line. Each channel uses 6.3mm (¼’’) 

balanced phone jack and accepts both balanced and unbalanced signals. 

• MIC-1 has priority over all other inputs. 
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• Dual RCA plugs provided for CD stereo input. 

• Independent USB play back channel. 

• Active Bass, Treble & Master level control. 

• Pre amp output for recording purpose provided through 6.3mm jack. 

• 4 X balanced line outputs through 6.3mm to connect number of amplifiers 

or boosters. 

• Headphone output for monitoring purpose. 

Make: Ahuja / Panasonic / sony /JBL. 

 

36. Technical Specification for Item No. 36: 

This includes supply, installation, testing & commissioning of Paging Microphone 

with multi tone chime.     

The Paging Microphone shall have following features. 

• Single zone desktop paging microphone with sturdy, alluminium die-cast 

top and special high reliability switches with integrated LED indicators. 

• Shall be fitted with a flexible 300mm (12”) gooseneck and a high quality 

unidirectional dynamic cartridge. Also to be supplied with 6 mtrs. Twin core 

shielded low noise cable with 6.3mm (¼’’ ) phone plug. 

• This shall also have provided with a multi tone electronic chime and operates 

on 2 X 105V (UM-3) pencil cells. Desired chime sound level can be set 

through preset.  

Make: Ahuja / Panasonic / sony /JBL or reputed make. 
 

 

37. Technical Specification for Item No. 37: 

This includes supply, installation, testing & commissioning of Duet UHF wireless 

Microphone system with 80 selectable channels consisting of two high quality 

handheld microphones. The Microphones shall be designed for superior vocals and 

speech reproduction.  

     

The UHF wireless microphone shall have following features. 

• UHF wireless microphone system with 80 selectable channels. 

• Two microphone can be used at the same time. 

• Individual channel output with level controls and mix output. 

• Display for frequency indication. 

• Easy setup with Infrared (IR).   

Make: Ahuja / Panasonic / sony /JBL 
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38. Technical Specification for Item No. 38: 

This includes supply, installation, testing & commissioning of CVT-Speaker Volume 

Controller of rating 40W. This shall be enables to conveniently adjust the volume 

of group of speakers.     

The CVT- Speaker Volume Controller shall have following features. 

• It shall be attractive, aesthetically pleasing white plastic housing and simple 

to install against walls, partitions and panel. 

• High wattage rotary switch shall have 11 selectable position: Max, 9 

attenuated positions (in 3 dB steps) & off.  

Make: Ahuja / Panasonic / sony /JBL or reputed make. 

 

39. Technical Specification for Item No. 39: 

Supply: This includes supply of unrmoured Speaker Cable – 2 Core X 4 sq.mm with 

ATC copper conductor PVC insulated, core twisted, PVC inner sheath, GI wire 

armoured outer jacked with PVC sheath. The application of cable is for installation 

of speaker signals. Hence, cable shall be selected to offer true audiophile 

performance for accurate sound transmission with crystal clear response of 

reputed make with ISI mark.  

   

Laying, testing & Commissioning:  

• This include to laying of supplied unarmoured Speaker Cable – 2 Core X 4 sq.mm 

with ATC copper conductor in concealed wiring through PVC Round Pipe of 

suitable of Medium Mechanical Strength (MMS) type and other accessories such 

as Tee, junction box, bend etc. of approved make. The proper size of grew shall be 

prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be 

laid through prepared grove and incase of new construction the pipes shall be laid 

during reinforcement work. After laying of pipe the grove shall be closed with 

mixture of cement & sand and to match with existing surface of wall/ceiling. 

Complete work consists of necessary wiring connections and earth linking at both 

the ends with all materials and labour as directed by Engineer-in-charge. 

 

40. Technical Specification for Item No. 40: 

This includes supply, installation, testing & commissioning of Mice cable with XLR 

of reputed make. The length of cable shall be screened and 10 Mtr length. The 

cable shall be with both side connectors.  

 

41. Technical Specification for Item No. 41: 

This includes supply, installation, testing & commissioning of Shielded system 
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cable of reputed make. The length of cable shall be screened and 02 Mtr to 10 Mtr. 

length. The cable shall be with both side connectors.  

 

42. Technical Specification for Item No. 42: 

This includes supply & installation of Powder coated MS Floor mounted rack for 

PA system. The rack shall be of required dimension to accommodate complete PA 

system. The rack is to be designed with 4 casters wheels & inbuilt power strip, 

cooling fan front glass door with lock & key arrangement.  

Make: Elixir, pyle or of reputed make.   

 

43. Technical Specification for Item No. 43: 

This includes supply & installation of 2 way GI-Junction Box, IP-66 off SHILDED of 

system reputed make and as directed by Engineer-In-Charge. 

 

44. Technical Specification for Item No. 44: 

40 WATTS Public Address Amplifier Set (Podium Set) with following Specifications: 

• Compact, versatile and easy-to-assemble wireless Lectern Amplifier with 

built in 40W amplifier. 

• Contains a built-in speaker consisting of 3nos. 6.5" (165mm) coated dual 

cone speakers. Provision given for connecting external speaker. 

• Supplied with a detachable gooseneck condenser microphone and a reading 

light for the podium top.  

• Contains a built-in VHF wireless diversity receiver. High quality VHF 

handheld wireless transmitter supplier (Available in different frequencies).  

• Provision for connecting a wired microphone through an XLR connector or 

a line source through a 6.3mm phone jack. 

• Handheld wireless transmitter & gooseneck podium microphone have voice 

priority over all other inputs. This feature can be switched ON or OFF through 

a slide switch. 

• Built in digital recorder cum MP3 player, which can record on USB pen drives 

or SD cards. 

• Facility for connecting a stereo auxiliary source through L&R RCA plug. It 

accepts four different sensitivities of auxiliary signal which are selectable 

through a slide switch. 

• Separate output connectors for LINE OUT & REC OUT through mini male 

XLR & 6.3mm phone socket respectively, allowing the lectern system to be 

connected to external amplifiers for further amplification. 
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• Tonal adjustment can be done through cut-boost type Bass & Treble 

controls. 

• Rugged & stable floor standing base. Can be fixed to the floor with brackets 

(provided). 

• Operates on 240V 50Hz mains supply.  

Make: Make: Ahuja / Panasonic / sony /JBL. 

 

45. Technical Specification for Item No. 45: 

The item includes providing & fixing concealed wiring for CAT-6 Cable for CCTV 

Camera main DBs to individual camera location of various indoor & outdoor 

locations to be laid through PVC Round Pipe of suitable of Medium Mechanical 

Strength (MMS) type and other accessories such as Tee, junction box, bends, 

etc. of approved make. The proper size of grew shall be prepared by contractor 

on wall/ceiling as case may be & the conduit pipe shall be laid through prepared 

grove and the pipes shall be laid during reinforcement work if required as per 

site requirement. After laying of pipe the grove shall be closed with mixture of 

cement & sand and to match with existing surface of wall/ceiling. Complete 

work consists of necessary wiring connections and earth linking at both the 

ends with all materials and labour as directed by Engineer-in-charge. 

 

46. Technical Specification for Item No. 46: 

High Mast Design, Manufacturing, supply at site, of 20 Mtrs. height with raising and 

lowering arrangement head frame luminaries carriage suitable to install 12 to 

15 Nos luminaries in symmetrical arrangement double drum winch and 

required accessories like wire trailing cable connector integral power cable 

tool motor, manual handle, junction box, ligtening arrestor, finial wiring 

material power cable panel between panel and mast MCB in base 

compartment Cg mounting clamps and bolts etc. Also included foundation 

bolts special steel along with nuts washers anchor plate and template HIGH 

MAST 20MT 150/450 MM SECTION THIKNESS 3/4 MM PCD 590 MM (8 HOLE). 

This including preparation of civil foundation duly proved from Design section 

of Civil Engineering Department of DPA and as directed by Engineer-In-

Charge. 

 

47. Technical Specification for Item No. 47: 

This includes preparation of earth station with chemical treated back filled 

compound 20 mm dia. Pipe in Pipe Copper, 3 Mtr Depth, Maintenance free 

including all accessories & Masonry work Enclosure with cover plate.   
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A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be 

provided just below the surface of ground over the funnel for watering and having 

RCC/CI cover of suitable size as directed. This also includes removal of extra-

excavated earth from the site. The work shall be carried out to entire satisfaction 

of Engineer-in-charge. This work includes all labour and material as directed by 

Engineer-in-Charge. The works also include earthing value marking & painting on 

earth strips & earthing station by suitable paints (Green Color on Strips ) and also 

mentioned the earth value on earth pits. 

 

48. Technical Specification for Item No. 48: 

This includes preparation of earth station with GI treated back filled compound 25-

30 mm dia. Pipe In Pipe GI ,  3 Mtr Depth , Maintenance free including all 

accessories & Masonry work Enclosure with cover plate.   

A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be 

provided just below the surface of ground over the funnel for watering and having 

RCC/CI cover of suitable size as directed. This also includes removal of extra-

excavated earth from the site. The work shall be carried out to entire satisfaction 

of Engineer-in-charge. This work includes all labour and material as directed by 

Engineer-in-Charge. The works also include earthing value marking & painting on 

earth strips & earthing station by suitable paints (Green Color on Strips ) and also 

mentioned the earth value on earth pits. 
 

 

49. Technical Specification for Item No. 49: 

The works include providing & fixing the following size earth strip from earth station 

to equipment / Main DB or as per site requirement. The complete work consists 

necessary wiring connections and earth linking at both the ends with all 

materials and labour as directed by Engineer-in-charge.  

(a) 50 X 6mm thick copper strip. 

(b) 50 X 6mm, Hot DIP GI strips, having minimum 80 Micron galvanized coating. 

(c) 25 X 3mm,  Hot DIP GI strips, having minimum 80 Micron galvanized 

coating. 

 

50. Technical Specification for Item No. 50: 

This includes supply, Laying & connecting, 8 SWG GI earthing wire , from DB/Meter 

/Switch to earth station by providing & fixing suitable Dia Medium duty PVC 

conduit pipe in concealed manner, the works include 8 SWG earth wire will be pass 
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through conduit pipe. The earth wire shall be connected using cooper nut bolts 

rigidly or as directed by EIC. 

 

 

 

                                                                                                        Executive Engineer (E) 

                                                                                                     Deendayal Port Authority 
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LIST OF APPROVED MAKE 

Sr.No. Description Approved Brand 

1.  Paint, Primer,  Asian, ICI, Nerolac 

2.  Putty  Birla, Asian 

3.  Polish  MRF, Asian, ICI 

4.  Hardware Kitch, Durex, EPPW, Ebco, Palladium, Dorma 

5.  Adhesive Fevicol, Kitcol, Araldite, BAL 

6.  Anchor fastener / bolts Fischer Hilti 

7.  Floor spring Hemco, Hyper, Sterling, Godrej, 

8.  Door closer Efficient Gadget, Godrej, 

9.  Aluminum sections Jindal, Indal 

10.  Aluminum Finish 25 micron colour anodized – contractor should 
provide the micron thickness measuring 
equipment at site throughout the work 
progress for checking the anodizing thickness, 
visibly should looks uniform as per standards. 

11.  All Aluminum anodised fittings EP & PW or equivalent 

12.  SANITARY WARES CERA,DURAVIT,AMERICAN 
STANDARD,KOHLER 

13.  CP FIXTURES AND ACCESSORIES 
 
 

1) JAQUAR 
2) HANSGROHE 
3) GROHE 
4) PARRYWARE – ROCA 
5) AMERICAN STANDARD 
6) KOHLER 
7) ESCO 

14.  GI PIPES 1) TATA 
2) JINDAL 

15.  APVC & CPVC PIPES & FITTINGS  1) FINOLEX 
2) SUPREME 
3) PRINCE 
4) ASTRAL 
5) ASHIRWAD 

16.  STONEWARE PIPES AND FITTINGS 1) APPROVED MAKE ISI 

17.  SS SINK 1) AMC 
2) KRISHNA 
3) NIRALI 
4) FRANKE 
5) JAYNA 

18.  CEMENT OPC/PPC Ambuja, Ultratech, Birla Plus, Sanghi, 

19.  White Cement Birla, J. K. 

20.  TMT – Fe-500 D Ribbed bars TATA, SAIL, VIZAG. 

21.  Structural Rolled Steel sections 
– beams, channels, tee, flats, angles, 
bars, (round, square, hexagonal) 

SAIL, RINL, JINDAL, ESSAR 

22.  Structural Hollow steel sections 
(Square and Rectangular) 

SAIL, Asian or equivalent 

23.  Structural tubular sections Tata, Sail, Asian 



 

Page 144 of 175 
 

24.  Coarse Aggregates 6 mm to 40 mm 
sizes 

Approved quarry by EIC 

25.  Stone Rubbles & Garvels Approved Quarry by EIC 

26.  Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent 

27.  Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor 

28.  Commercial plywood – IS – 303 Green, Kitply, Duro, Century, Anchor 

29.  Decorative ply (Veneer) Green, Century, Kalachandra, Archid 

30.  Prelam particle board Novapan, Bhutan 

31.  Laminate sheet Greenlam, Alfa-Ica, Decolam, Neoluxe 

32.  Cement bonded particle board NCL (Bison board), Everest (Eternite) 

33.  Calcium silicate board Hilux 

34.  Flush door – decorative / non 
decorative 

Green, Anchor, Century 

35.  Locks Godrej, EPPW, Dorset,  

36.  Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain, Ashahi 

37.  Tiles Kajaria, Nitco, Asian, 

38.  Construction chemicals Fosroc, M.C. Bauchemie, Fosroc, Pidilite, BAL, 
Krishna 

39.  Bricks NR/NK (Ahmedabad) 

 

 

 
Note:- All the materials/makes listed above and other than as specified above shall be ordered and 
used after obtaining prior approval from the Engineer-in-charge. 
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Make List for Electrical Items 

Sr. 

No. 

Description Recommended Makes 

1 HV VCB SIEMENS / CROMPTON 

GREAVES/ABB/Schneider 

1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT 

BIJLEE/ BHEL/ 

SIEMENS/ABB/ Schneider/T&R 

3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/VOLTAMP/AB

B/Schneider/T&R 

4 RESIN CAST TRANSFORMERS  

A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/TORRENT/RPG 

ASIAN/NICCO/GLOSTER/ UNISTAR/ 

UNIVERSAL 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG 

ASIAN/ NICCO/ 

RALLISON/PRIMECAB/ 

HAVELLS/ UNIVERSAL/ 

UNISTAR/AVOCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ 

LEGRAND / INDOASIAN 

11 SFU FOR MAIN LT DISTRIBUTION 

PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION PANELS & 

FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ 

LEGRAND/ 

INDOASIAN/HAVELLS 
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13 MCCB FOR MAIN LT DISTRIBUTION 

PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR DISTRIBUTION PANELS 

AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ 

LEGRAND/ 

INDOASIAN/HAVELLS 

15 MCB/ELCB/RCCB/ RCCBO FOR 

MAIN LT DISTRIBUTION 

PANELS 

SIEMENS/HAGER L&T/ABB 

 

 
16 MCB FOR DISTRIBUTION PANELS AND 

FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ 

LEGRAND/ INDOASIAN/ 

HAVELLS/ STANDARD 

17 MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND / 

INDOASIAN / HAVELLS 

18 MULTI FUNCTION DIGITAL METER 

FOR MAIN LT DISTRIBUTION 

PANELS/DIGITAL KWH METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 

19 ANALOG VOLT/AMPARE METER 

FOR DISTRIBUTION PANELS AND 

FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 

VOLTMETER/AMPARE METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & OVER LOAD 

RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK SWITCH L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH COPPER 

CONDUCTOR 

RRKABEL/KEI/POLYCAB/MILEX/GUJCAB/ 

STANDARD/ FINOLEX/ 

ANCHOR 

24 FLUSH TYPE SWITCHES, SOCKETS, 

HOLDERS AND CEILING ROSES & 

ELECTRONIC REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY/PANA

MA/HAVELLS 

25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, SOCKETS, 

PLATES & BOXES 

ANCHOR / MK / NORTHWEST / 

LEGRAND /HAVELLS/ 

INDOASIAN/ SIEMENS 

27 PVC CONDUIT/OVAL CONDUIT & 

CASSING CAPPING AND 

PRECISION/VULCAN/FINOLEX/ 

GARWARE/ RESTOPLAST/ 
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ACCESSORIES SWASTIK/ BPI 

28 GLS LAMPS & FLUORESCENT LAMPS PHILIPS / BAJAJ / WIPRO / CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 

29 HPSV, HPMV & METAL HELIDE 

LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 

30 IGNITORS FOR HPSV, METAL HELIDE 

LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 

31 LUMINARIES PHILIPS/BAJAJ/WIPRO/CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 

31a LED Luminaries Philips 

/Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Ne

ssa having surge Protection ≥10KV for 

fittings & internal Surge protection for 

Driver of≥4KV, LED Chip only 

OSRAM/CREE/Philips 

Lumileds/Citizen/Nicia with LM-79,80 

CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

35 HEAVY DUTY INDUSTRIAL WALL 

MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ 

HITACHI/LG/ 

SAMSUNG/ONIDA 



 

Page 148 of 175 
 

38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/USHA/ 

HITACHI/LG/ 

SAMSUNG/WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 

41 D.G. SETS 

 

A) ENGINE 

 

 

B) ALTERNATOR 

 

 

CUMMINS/GREAVES/KIRLOSKAR/ 

CATERPILLAR/ ASHOK LEYLAND/VOLVO 

 

STAMFORD/CROMPTON GREAVES /JYOTI/ 

KIRLOSKAR ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ 

KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB 

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / 

SPHEREHOT / RACOLD 

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

 

 

 

Signature & Seal of Contractor                                        Executive Engineer (E)  

                                                                                      Deendayal Port Authority 

 

 
 
 
 



 

Page 149 of 175 
 

 

 

 
 
 
 
 
 
 

SECTION 6 
 
 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the successful 
bidder will be required to provide performance and advance payment securities in 
accordance with one of the forms, or in a similar form acceptable to the employer. 
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BANK GUARANTEE  
SPECIMEN BANK GUARANTEE SECURITY DEPOSIT  

(To be executed on Rs.100/- non-judicial Stamp Paper) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Deendayal Port Authority [insert name of port] incorporated by the 
Major Port Trusts Act , 2021 (hereinafter called “The Board” which expression shall unless excluded 
by or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority of the port of [insert name of port], its successors and assigns) having agreed to release 
advance payment to  (hereinafter called the 
“contractor”) 

 
(Name of the contractor/s) 

under the terms and condition of the contract, vide from the demand under the condition of the 
contract, vide  ’s letter No   

(Name of the Department) 
Date  made   between  the   contractors  and  the   Board  for  execution   of 
      _ covered  under Tender No.       
dated  _ (hereinafter called “the said contract”) for the payment of Security Deposit in 
cash or Lodgment of Government Promissory Loan Notes for the due  fulfillment by the said 
contractors of the terms and condition of the said contract, on production  of   
 a  bank Guarantee  for Rs.    (Rupees  
   ) only we, the (Name of   the 
 Bank and  Address) 
         _(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the
 Board an amount not exceeding Rs.    _ 
(Rupees      _) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and conditions 
of the said contract. 

 
2. We,    _, do hereby 

(Name of Bank) (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of the contractors failure to perform 
the said contract. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 
be restricted to any amount not exceeding Rs.  (Rupees  ) only. 

 
3. We,   , undertake to pay to the 

(Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 

 
4. We,   further agree with the Board that the 

(Name of Bank and Branch) 
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guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the Contractors, 
renew or extend this guarantee for such further period or periods as the Board may require from 
time to time. 

5. We,  _ further agree with the Board that the (Name of  Bank and 
Branch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 
time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the Contractors or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
8. We,  Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs.  (Rupees 

  _only); 
(b) This Bank Guarantee shall be valid upto  ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before  _ (date of 
expiry of Guarantee).” 
Date  day of  20 

For (Name of Bank) 
 

(Name) 
Signature 
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                      DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs. 100/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of 

……….20 ………. Between …………………   (“the    Employer/    Board”) and 

……………………………..(“the contractor”), and the Disputes Review Board (“the 

DRBoard“) consisting of one/three DRBoard Members, (Members from either party, 

i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project 

name)…………………(the “contract”) and WHEREAS, the contract provides for the 

establishment and operation of the DRBoard NOW THEREFORE, the parties 

hereto agree as follows: 

 
1 .The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 

 
1. Expect for providing the services required hereunder, the DRBoard 

Members should not give any advice to either party or to the Nodal Officer 

or his nominee concerning conduct of the works. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 

payment for services on the DRBoard. 
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(b) Shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Nodal Officer or his nominee, expect for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this 

Agreement any all recent or close professional or personal relationships with 

any director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the 

contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant 

or otherwise by either arty to the contract, or the Nodal Officer or his 

nominee, expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any 

agreement with any party to the contract, or with the Nodal Officer or his 

nominee, regarding employment whether as a consultant or otherwise either 

after the contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the 

contract and in this Agreement none of the Employer / Board, the contractor, 

the Nodal Officer or his nominee, and one another any fact or circumstances 

which might be such to cause either the Employer/Board or the contractor to 

question the continued existence of the impartiality and independence 

required of DRBoard Members. 

4. The contractor shall: 
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a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, 

variation orders, and other document, pertinent to the performance of the 

contract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and copying 

services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DRBoard’s 

issuance of its Recommendation on all disputes referred to it. 

6. DRBoard Member, shall not assign or subcontract any of their work under 

this Agreement. 

7. The DRBoard Members are independent and not employees or agents of 

either the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DRBoard requires 

special services, such as accounting, data research and the like, both the 

parties must agree and cost shall be shared by them as mutual agree. 

 
10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction events, and at the 

return request of either party. The timing of site filing agreement shall be 

fixed by the DRBoard 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of the work, 
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both attended by personal from the employer/Board, the contractor and 

the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for comments of the 

parties and the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Nodal Officer or his nominee 

starting that it is given pursuant to clause [number] and starting clearly and 

in detail the basis of the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the DRBoard either party may 

refer the dispute to the DRBoard by written Request for Recommendation to 

the Board, the other party and the Nodal Officer or his nominee starting that 

it is made pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific 

issues of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied 

that the dispute requires the DRBoard’s assistance, the DRBoard shall 

decide when to conduct a hearing on dispute. The DRBoard may request 

that written documentation and arguments from both parties be submitted to 

each DRBoard Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts. 
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f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer 

or his nominee shall each have ample opportunity to be head and to offer 

evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DRBoard’s final hearing on the dispute. 

 
12. Conduct of Hearing:  
a) Normally hearing will be conducted at the sites, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilized by the DRBoard. Private sessions 

of the DRBoard may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of the case. 

d) After the hearings are concluded, the DRBoard shall meet privately to 

formulate its Recommendation. All DRBoard deliberation shall be 

conducted in private, with all individual views kept strictly confidential. The 

DRBoard’s Recommendations, together with an explanation of its reasoning 

shall be submitted in writing to both parties and the Nodal Officer or his 

nominee. The pertinent contract provision, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. 

If this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DRBoard] 
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13 If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, 

the Employer/ Board and the contractor may together disbanded the Disputes 

Review Board. In such an event, the disputes shall referred to Arbitration 

straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 

DRBoard shall stand disbanded with effect from the date specified in the notice. The 

notice shall posted by a registered letter with AD or delivery of the letter, even if he 

refuses to do so.- 
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To 
 

(Project Title) 

Ref:    

The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the 
submission of tender on the basis of provisions made in the tender 
documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation. 

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any 
discrepancies observed, the printed tender document No.  is full and 
final for all legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:    

 

 

Represented by (Name & Capacity)    
 

SPECIMEN FORMAT FOR DECLARATION  
(To be executed on bidder’s letter head) 
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To, 
The Board of Trustees of Port [insert port], 

Date: 

 

Dear Sir, 
 

dated   

 
Sub: Our Bank Guarantee No.  _ 

 
yourselves 

for Rs.   Favouring 

issued on a/c of 
M/s.   

(Name of contractor) 
 

……………… 
 

We confirm having issued the above mentioned guarantee 

favouring 

yourselves, issued on account of M/s. 

     validity  for expiry upto 

date  and claim expiry  date upto     

 

We also confirm 1)    2) 

  is/are empowered to sign such Bank Guarantee on 

behalf of the Bank and his/their signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Officer

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs  

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 
 

Dear Sir, 
 

We   

----------   do   hereby   confirm  that  Shri ................................................... (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against tender no. --------------- and 

his specimen signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name & Designation: 

For & on behalf of

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
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Annexure-__ 

 

                            PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of app ropriate value) 

 

This  Joint  Venture  /Consortium  Agreement  is  made  and  entered  into  on this 

…….. day of ……..20…  by and between (i) M/s……….Name of the firm to be filled-
in )…………., (ii) M/s………….(Name of the firm to be filled-in )………….., primarily for the 
work under the Deendayal Port Authority. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)  M/s… (Name of the firm to be filled in ) is engaged in 

……….……….(Details of the works undertaken by the par ty)  

 

(ii)  M/s… (Name of the firm to be filled in ) is engaged in 

…………….(Details of the works undertaken by the party ) 

(iii) ………………………………………………………………………………. 

 

1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as Employer), 
the (Designation of HOD), Deendayal Port Authority has invited bids from the experienced, 
resourceful and bonafied Contractor with proven technical and financial capabilities of 
executing the work (Name of work ). 

1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port Authority and have 
mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common bid 
for the project and to carry out the project works in the event of award of the contract, in 
association with each other and (……Name of Partner to be filled in ………) shall be the Lead 
Partner and (i) (……Name of Partner to be filled in ………), (ii) (……Name of Partner to be 
filled in ………) shall be the other partner(s). 

 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

 

1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled 
in………) …………………and shall consist of (i) (……Name of the firm to be filled  in ………),  
(ii)  (……Name  of  the  firm to  befilled-in ………),…………….,parties to the present 
agreement. 
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1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties to 
enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement 
after award of contract till the expiry of this agreement will be borne by the parties as hereinafter 
provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under 
the contract, upon receipt of payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in …..) and the Contract shall be signed by 
legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all the 
parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation 
shall be: 

(i) M/s……… (Name of the partner to befilled-in) - …….. 

(ii) M/s……… (Name of the partner to be filled-in )  - ………… 

(iii)  ………………………………………………………………………. 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the execution 
of the project in accordance with the Contract terms, in the event of award of contract. The 
delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 

b) (……Name of Partner to be filled-in……… ) shall carry out the following 

works :- ………………………………… 

c) (……Name of Partner to be filled-in ………) shall carry out the following 

Works:- …………………………………. 

d) …………………………………………………………………………….… 

1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
to the Board of Deendayal Port Authority for the performance of the contract. 
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1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract 
irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV/Consortium shall be routed 
through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding 
process; and (b) in the event of a successful bid, to incur liabilities and receive instructions for 
and on behalf of the partner(s)of the JV/Consortium and to carry out the entire execution of the 
contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) 
of the Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any partner 
and arrangements for providing the required indemnities. 

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from 
the Bank account of the individual partners) to which individual partners shall contribute their 
share capital / or working capital. The financial obligation of the consortium shall be discharged 
through the said JV/ Consortium Bank account only and also all payment received by 
consortium from the Deendayal Port Authority shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above 
and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have 
affixed their signature in this indenture on this the ……….day of…….20... 

 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

 

(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 

 

Witness1 

Witness2
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Annexure - __ 
 

PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER OF JV / CONSORTIUM 
(To be submitted on Non-judicial Stamp Paper of app ropriate value) 

 
 

By this Power-of-Attorney executed on this …. day of …..(month) of 20…,   we, 
 
(i) (……………………………….Name of legally authorized signatory of first partner to be 
filled in………), (ii) (………………………..Name of legally authorized signatory of second
 partner to be filled in ), 
……………………………………………………………… hereby jointly authorize and 

agree the  Lead Partner,    M/s (… Name of the lead partner to be filled 
in………………………), (a) to submit bid, negotiate and conclude contract and incur all liabilities 
therewith on behalf of the partner(s) of the JV /Consortium during the bidding process; and (b) 
in the event of a successful bid, to incur liabilities and receive instructions for and on behalf of 
the partner(s) of the JV /Consortium and to carry out the entire execution of the contract including 
payment for the work of (….Name of work…...) exclusively through Lead Partner. 
 
(i) Signature Name 
Designation seal & 
Common seal of the firm 
 
(ii)  Signature Name 
Designation seal & 
Common seal of the firm 
…………………………………………… 

…………………………………………. 

Signature, name and seal of the certifying authority/Notary Public 
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STAGE	PAYMENT	

(To	be	executed	on	Rs.100/-	non-judicial	Stamp	paper)	

	

[The	Bank	as	requested	by	the	successful	Tender,	shall	fill	in	this	form	in	

accordance	with	the	instruction	indicated.]	

Date:[insert	date	(as	day,	month,	and	year)	of	Tender	Submission	]	

[Banks	letterhead]	

Beneficiary: [insert	legal	name	and	address	of	port]	

	

Stage	PAYMENT	GUARANTEE	No.:	[insert	stage	payment	Guarantee	no.]	

	

We	 [insert	 legal	 name	 and	 address	 of	 bank],	 have	 been	 informed	 that	 [insert	

complete	name	and	address	of	contractor]	(hereinafter	called	“the	contractor”)	has	

entered	into	contract	No.	[Insert	number]	dated	[insert	data	of	agreement]	with	

you,	 for	execution	of	works	viz.,	 [insert	 title	of	contract]	(hereinafter	called	“the	

contract).	

	

Furthermore,	we	 undertake	 that,	 according	 to	 the	 condition	 of	 the	 contract,	 an	

advance	is	to	be	mate	against	an	advance	payment	guarantee.	

	

At	the	request	of	the	contractor,	we	hereby	irrevocable		undertake		to	pay		you	any	

sum	or	sums	not	exceeding	in	total	an	amount	of	[insert		amount(s)		in		figures	and	

words]	 upon	 receipt	 by	 us	 of	 your	 first	 demand	 in	 writing	 declaring	 that	 the	

contractor	is	in	breach	of	its	obligation	under	the	contract	because	the	contractor	

has	been	paid	the	stage	payment	in	realization	of	his	invoice	no.	 -----	

-------	dated	---------	towards	execution	of	contract.	

	

It	is	a	condition	for	any	claim	and	payment	under	this	Guarantee		to	be		made		that	

the	stage	payment	referred	to	above	must	have	been	received	by	the	contractor	on	

its	account	[insert	number	and	domicile	of	 the	account]	and	that	 the	contractor	

failed	to	execute	the	contract	as	per	the	contract.	

	

This	 Guarantee	 shall	 remain	 valid	 and	 in	 full	 effect	 from	 the	 date	 of	 the	 stage	

payment	received	by	the	contractor	under	the	contract	until	[insert	date].	
	
	

[signature(s)	of	authorized	representative(s)	of	the	bank]	

	

[Authorisation	letter	from	the	issuing	bank	that	the	signatory	of	this	BG	is	

authorised	to	do	so	should	also	be	enclosed]	

	

The	 bank	 shall	 insert	 the	 amount(s)	 specified	 in	 the	 SCC	 and	 denominated,	 as	

specified	 in	 the	 SCC,	 either	 in	 the	 currency	 (ies)	 of	 the	 contract	 or	 a	 freely	

convertible	currency	acceptable	to	the	Employer.	
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Insert	the	completion/	schedule	data	stipulated	in	the	Contract	Delivery	Schedule.	

The	Employer	should	note	that	in	the	event	of	an	extension	of	an	extension	of	the	

time	to	perform	the	contract,	the	Employer	would	need	to	request	an	extension	of	

this	Guarantee	from	the	bank.	Such	request	must	be	in	writing	and	must	be	made	

prior	 to	 the	 expiration	 data	 established	 in	 the	 Guarantee.	 In	 preparing	 this	

Guarantee,	the	Employer	might	consider	adding	the	following	text	to	the	form,	at	

the	end	of	 the	penultimate	paragraph:	 “We	agree	 to	extend	his	Guarantee	 for	a	

period	 not	 exceeding	 [six	 month]/[one	 year]	 	 at	 	 a	 time,	 in	 response	 to	 the	

Employer’s	written	request	for	such	extension,	such	request	to	be	presented	to	be	

presented	to	us	before	the	expiry	of	the		Guarantee.”	
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Specimen	EMD	(Bank	Guarantee	Format)		

[The	Bank	shall	fill	in	this	Bank	Guarantee	Form	in	association	with	the	instructions	

indicated.	To	be	executed	on	Rs.	300/-	non-Judicial	Stamp	Paper]		

	________________________	 (Bank’s	 name	 and	 address	 of	 Issuing	 Branch	 or	 Office)	
Beneficiary:	 ________________	 (Name	 and	 Address	 of	 Employer/Board)	 Board	 of	

Deendayal	Port	Authority		

	Date:	__________		

		

Tender	Guarantee	No.:	___________		

		

We	 have	 been	 informed	 that	 [name	 of	 the	 Tenderer]	 (hereinafter	 called	 “ the	
Tenderer” )	 has	 submitted	 to	 you	 its	 Tender	 dated	 (hereinafter	 called	 “ the	
Tenderer” )	 for	 the	 execution	 of	 [name	 of	 contract]	 under	 Invitation	 for	 Tenders	
No.[Number].	 Furthermore,	 we	 understand	 that,	 according	 to	 your	 conditions,	

Tenders	must	be	supported	by	an	EMD.	At	the	request	of	the	Tenderer,	we	[name	of	

Bank]	hereby	irrevocably	undertake	to	pay	you	any	sum	or	sums	not	exceeding	in	

total	an	amount	of	[amount	in	figures]	([amount	in	words])	upon	receipt	by	us	your	

first	 demand	 in	 writing	 accompanied	 by	 a	 written	 statement	 stating	 that	 the	

Tenderer	is	in	breach	of	its	obligation(s)	under	the	Tender	conditions,	because	the	

Tenderer:		

		

(a)	Has	withdrawn	its	Tender	during	the	period	of	tender	validity	specified	by	the	

Tenderer	in	the	Form	of	Tender;	or	(b)	Having	been	notified	of	the	acceptance	of	it’s	
Tender	 by	 the	 Employer/Board	 during	 the	 period	 of	 Tender	 validity,	 (i)	 fails	 or	

refuses	to	execute	the	Form	of	Agreement,	if	required,	or	(ii)	fails	pr	refuses	to	furnish	

the	performance	guarantee,	in	accordance	with	the	Instructions	to	Tenderers.		

		

This	 guarantee	 will	 expire	 unless	 otherwise	 extended	 or	 informed	 by	 the	

Employer/Board:	(a)	If	the	Tenderer	is	the	successful	Tenderer,	upon	our	receipt	of	

copies	of	the	contract	signed	by	the	Tenderer	and	the	performance	guarantee	issued	

to	you	upon	the	instruction	of	the	Tenderer;	or	(b)If	the	Tenderer	is	not	the	successful	

Tenderer,	 upon	 the	 earlier	 of	 (i)	 Our	 receipt	 of	 a	 copy	of	 your	notification	 to	 the	

Tenderer	of	the	name	of	the	successful	Tenderer;	or	(ii)	Twenty-eight	days	after	the	

expiration	of	the	Tenderer’s	tender	or	any	extended	period	thereof;	Consequently,	
any	demand	for	payment	under	this	guarantee	must	be	received	by	us	at	the	office	on	

or	before	that	date.		

		

______________	 [Signature(s)]	 [Authorization	 letter	 from	 the	 issuing	 bank	 that	 the	

signatory	of	this	BG	is	authorized	to	do	so	should	also	be	enclosed]				
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Annexure-I 
                                                           

                                                                 Revised Format of Integrity Pact 
 

INTEGRITY 

PACT  
                                        BETWEEN 

Deendayal Port Authority (DPA) hereinafter referred  to as “The Principal”  

AND 

(Name of the bidder and consortium members) 
…………………………………………… 

hereinafter referred to as “the Bidder/Contractor” 

Preamble: The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. ____/2023. The Principal values full compliance with all relevant 
laws and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidders. The Central Vigilance Commission (CVC) has been 
promoting Integrity, transparency, equity and competitiveness in Government / PSU transactions 
and as a part of Vigilance administration and superintendence, CVC has, recommended adoption 
of Integrity Pact and provided basic guidelines for its implementation in respect of major 
procurements in the Government Organizations in pursuance of the same, the Principal agrees to 
appoint an external independent Monitor who will monitor the execution of the contract for 
compliance with the principles mentioned above. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: - 

(a) No employee of the Principal, personally or through family members, will in connection with 
the execution of a contract, demand, take a promise for or accept, for him/herself or third person, 
any material or immaterial benefit which he/she is not legally entitled to. 

(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in comparison to 
other BIDDERs. 

(c) The Principal will exclude from the process all known prejudicial persons. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion 
in this regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions. In such a case, while an enquiry is being conducted by the Principal, the proceedings 
under the contract would not be stalled.



 

Page 169 of 175 
 

Section 2 - Commitments of the Bidder/Contractor 

(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities, during pre-contract as well as post contract stages. He 
commits himself to observe the following principles during the contract execution. 

a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give 
to any of the Principal's employees involved in the execution of the contract or to any third person 
any material or immaterial benefit, which he/she is not legally entitled to, in order to obtain in 
exchange of advantage of any kind, whatsoever during the execution of the contract. 

b. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness, or to introduce cartelization in the bidding process. 

c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption Laws of 
India; further the Bidder/Contractor will not use improperly, for purposes of competition, or 
personal gain, or pass on to others, any information or document provided by the Principal, as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

d. The Bidder will not collude with other parties interested in the contract to impair the transparency, 
fairness and progress of the bidding process, bid evaluation, contracting and implementation of 
the contract. 

e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract. 

f. The Bidder commits to refrain from giving any compliant directly or through any other manner 
without supporting it with full and verifiable facts. g. The Bidder shall not lend to or borrow any 
money from or enter into any monetary dealings or transactions, directly or indirectly, with any 
employee of the Principal. 

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

Section-3 Disqualification from or exclusion from f uture contracts 
1. If the Bidder, before award of contract, has committed a transgression, through a violation of 

Section-2 or in any other form, such as to put his reliability as Bidder, into question, the principal 
is entitled to disqualify the Bidder, from the tender process, or to terminate the contract, if already 
signed, for such reason. 

2. If the Bidder/Contractor has committed a transgression, through a violation of Section-2, such as 
to put his reliability, or credibility into question, the Principal is entitled to disqualify the 
Bidder/Contractor from the tender process, terminate the contract if already awarded and also, to 
exclude the Bidder/Contractor from future contract award processes. The imposition and duration 
of the exclusion will be determined by the severity of the transgression. The severity will be 
determined, by the circumstances of the case, in particular the number of transgressions, the 
position of the transgressions, within the company hierarchy of the Bidder and the amount of the 
damage. The execution will be imposed for a minimum of 6 months and maximum of 3 years. 

 
Note: A transgression is considered to have occurred, if in the light of available evidence, no 

reasonable doubt is possible. 
 
3. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right to resort 

to and impose such exclusion and further accepts and undertakes, not to challenge or question 
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such exclusion, on any ground, including the lack of any hearing before the decision, to resort to 
such exclusion is taken. This undertaking is given freely and after obtaining independent legal 
advice. 

 
4. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused by him 

and has installed a suitable corruption prevention system, the Principal may revoke the exclusion 
prematurely. 

 

Section-4 Compensation for Damages 

1. If the Principal has disqualified the Bidder, from the tender process prior to the award, according 
to Section-3, the Principal is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit/Bid Security. 

2. If the Principal has terminated the contract according to Section-3, or if the Principal is entitled to 
terminate the contract according to Section-3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages equivalent to 5% of the contract value, or the 
amount equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher. 

3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, subject 
only to condition that, if the Bidder/Contractor can prove and establish that the termination of the 
contract, after the contract award has caused no damage or less damage than the amount of the 
liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent of 
the damage in the amount proved. 

Section-5 Previous transgression 
1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with any other 
company, in any country, or with any other Public Sector Enterprises in India, that could justify his 
exclusion from the award of the contract. 

2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified for the 
purpose of the contract and the same can be terminated for such reason. 

 

Section-6 Equal treatment of all bidders/Contractor s/Subcontractors 
1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in conformity 
with this Integrity Pact, and to submit it to the Principal before contract signing. 

 
2. The Principal will enter into agreements with identical conditions as this one which all Bidders, 
Contractors and Subcontractors. 

 
3. The Principal will disqualify from the tender process all Bidders, who do not sign this part or violates 
its provisions. 

 

Section-7 Criminal charges against violating Bidder s / Contractors Sub - contractors 
 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an employee, 
or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which constitutes 
corruption, or if the Principal has substantive suspicion, in this regard, the Principal will inform the 
Vigilance office. 
 

Section-8 External Independent Monitor 
 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has appointed Shri 
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S. K. Sarkar, IAS (Retd.) and Shri Saurabh Chandra IAS (Retd), independent Monitor, for this Pact. 
The task of the Monitor is to review independently and objectively, whether and to what extent, the 
parties comply with the obligations under this agreement. 

 
2. The Monitor is not subject to instructions, by the representative of the parties to the Chairperson of 
the Board of the Principal. 

 

3. The Bidder/Contractor accepts that, the monitor has the right to access, without restriction to all 
Project documentation of the Principal, including that provided by the Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access, to the project documentation. The same is applicable to 
Subcontractors. The monitor is under contractual obligation, to treat the information and documents of 
the Bidder/Contractor/Subcontractor with confidentiality. 

 
4. The Principal will provide to the Monitor, sufficient information about all meetings, among the 
parties related to the Project, provided such meetings could have an impact, on the contractual 
relations between the Principal and the Bidder/Contactor. The parties offer to the Monitor the option to 
participate in such meetings. 

 
5. As soon as the Monitor notices a violation of this agreement, he will so inform the Management of 
the Principal and request the management to discontinue, or heal the violation. Or to take other relevant 
action. 

 
6. The Monitor can in this regard submit nonbinding recommendations. Beyond this, the Monitor has 
no right to demand from the parties, that they act in a specific manner, refrain from action or tolerate 
action. 

 
7. The Monitor will submit a written report, to the Chairperson of the Board of the Principal, within 8 to 
10 weeks, from the date of reference of intimation to him by the 'Principal' and, should the occasion 
arise, submit proposals for correcting problematic situations. 

 
8. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension of an offence, 
under relevant Anti-Corruption Laws of India, and the Chairperson has not, within reasonable time, 
taken visible action to proceed against such offence, or reported it to the Vigilance Office, the Monitor 
may also transmit this information directly to the Central Vigilance Commissioner, Government of India. 

 

Section-9 Pact Duration 
This Pact begins when both parties have signed it. It expires 12 months after the last payment under 
the contract Agreement is made. If any claim is made/lodged during this time, the same shall be binding 
and continue be valid, despite the lapse of this Pact, as specified above, unless it is 
discharged/determined Chairperson of the Principal. The Pact duration in respect of unsuccessful 
Bidders shall expire after 3 months of the award of the contract. 
 

Section-10 Other Provisions 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. Gandhidham, Gujarat. 

 
2. Changes and supplements as well as termination notices, need to be made in writing, before they 
become effective and binding on the both parties. 

 
3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, signed by all 
partners or consortium members. 



 

Page 172 of 175 
 

4. Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement, to their original 
intensions. 

 

 

 
__________________________                          __________________________  
(For & on behalf of the Principal)                                 (For & on behalf of the   
                                                                                   Bidder/Contractor)  
 
          
            (Office Seal)                                                         (Office Seal)  
 
 
 
 
Place : Gandhidham  
Date : ____/___ /2023  
 
 
 
 
Witness-1:  
(Name & Address) ___________________________  
                          ___________________________  
                          ___________________________  
                          ___________________________  
 
Witness-2 :  
(Name & Address) ___________________________  
                           ___________________________  
                           ___________________________  
                           ___________________________ 
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Annexure – “II” 
 
Bank Payment Agreement Form : (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.    :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code    :- 
 
6. Accepted for    :- NEFT Payment or  
       RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY :- 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this Account for this Work / Supply Order is concerned. 
 
      
       Signature of the Party 
       With the seal 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid 

conditions, specifications, delivery schedules, commercial terms as per the 

tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name 

of Tenderer] 

Date on  day of  ,  [insert date]

EXCEPTIONS AND DEVIATIONS 
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DEENDAYAL PORT AUTHORITY 
 
 

 
 
 

BILL OF QUANTITY 
(SCHEDULE-B) 

 

Construction of Kendriya Vidyalaya Building at 
Port Colony Gopalpuri, Gandhidham  

 
 

 
Executive Engineer (TD) 

TD Division  

Administrative Office Building   Gandhidham-370201  

Kutch District Gujarat State India  

Email: tddivisionkpt@gmail.com  

 
 
 
 
 
 
 
 
 


