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Notice No. EL/AC/2766 

Name of work Annual Rate Contract for Supply & Laying of HT/LT underground 

Cables, HT/LT Cable fault finding at inside and outside Cargo Jetty 

Area 

Estimated cost put to 
tender 

Rs. 5,31,29,300.00 

Tender fee : Rs. 5,000 + 900 (GST) Present rate of GST is 18% 
 
Through on line transfer in PNB bank account no. 2177000100022538 
- Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned 
copy of RTGS no. and date of transfer may be uploaded on (n) procure 
website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the 
subject tender shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
 certificate in preliminary bid. 

or 

 

 
 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

EMD Rs. 5,31,293.00 

In the form of Bank Guarantee of Nationalised/Scheduled Bank (except 

Co-operative bank) having its branch at Gandhidham in favour of 

Deendayal Port Authority, Gandhidham.  Scanned copy to be uploaded 

on (n) procure website while uploading the bid. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the 
subject tender shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
 certificate in preliminary bid. 

Level Description 

Section – F CONSTRUCTION 



or 

 

 
 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Integrity Pact Integrity Pact agreement duly signed by the bidder and two 
witnesses (witnesses sign also to be obtained by the bidder) is 
also required to be submitted in preliminary bid. 

Last date of downloading 26/05/2023 upto 14:00Hrs. 

Last date and time of 
submission of E-tender 

26/05/2023 upto 14:30 Hrs. only on website https://kpt.nprocure.com 
 

Pre-bid meeting Not Applicable 

Date and time for opening 
of E-tender 

26/05/2023 at 15:00 Hrs. 

Downloading websites https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as 
http://www.eprocure.gov.in. 

Corrigendum, if any, will be uploaded on websites only. 

 

 

 

 

 

 

Executive Engineer (E) 
Deendayal Port Authority 

https://kpt.nprocure.com/
http://www.eprocure.gov.in/


Notice Inviting ON LINE TENDER 

Department Name   Mechanical Engineering Department 
Circle/ Division Electrical Division, Port & Customs Building, 

Ground Floor, New Kandla-(Kutch)-370210 
Tender Notice No. EL/AC/2766 

Name of Project Annual Rate Contract for Supply & Laying of HT/LT 
underground Cables, HT/LT Cable fault finding at inside and 

outside Cargo Jetty Area 

Name of Work Annual Rate Contract for Supply & Laying of HT/LT 
underground Cables, HT/LT Cable fault finding at inside and 

outside Cargo Jetty Area 
Estimated Contract 

Value (INR) 
Rs. 5,31,29,300. 00/- 

Period of Completion 
(in Months) 

24 months from the date of issue of Work Order 

Bidding Type Open 

Bid Call (Nos.) One 
Tender Currency 

Type 
Single 

Tender Currency 
Settings 

Indian Rupee (INR) 

Qualifying Criteria: PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 
 
The Bidders shall fulfill the following pre-qualification criteria: 
 
a) Average Annual financial turnover during the last 3 years, 

ending 31st March of the previous financial year, should be 

at least Rs. 159.39 Lakhs Certified by Chartered Accountant. 
 
b) Experience of having successfully completed similar works 

during last 7 years ending last day of month previous to the 
one in which applications are invited should be either of the 
following:  
i)     Three similar completed works each costing not less 

than the amount equal to Rs. 212.52 Lakhs 
Or 

ii) Two similar completed works each costing not less 
than the amount equal to Rs. 265.65 Lakhs 

Or 
iii) One similar completed work costing not less than the 

amount equal to Rs. 425.03 Lakhs 
 
IMPORTANT: 

(i) In case a work is started prior to 07 (seven) years, ending last day 

of month previous to the one in which tender is invited, but 

completed in last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited, the completed work 

shall be considered for fulfilment of credentials. 

(ii) If a work is physically completed and completion certificate to 

this extent is issued by the concerned organization but final bill is 

pending, such work shall be considered for fulfilment of credentials. 

(iii) If a part or a component of work is completed but the overall 

scope of contract is not completed, such work shall not be 

considered for fulfilment of technical credentials even if the cost of 



part completed work/component is more than required for fulfilment 

of credentials. 

(iv) In case a work is considered similar in nature for fulfilment of 

technical credentials, the overall cost of that work shall be 

considered and no separate evaluation for each component of that 

work shall be made to decide eligibility. 

(v) For single completed work category, it should be Similar as per 

tender fulfilling the financial criteria. For two completed work 

category, at least one work shall be similar fulfilling the financial 

criteria and other shall be HT or LT work fulfilling the financial 

criteria. For three completed work category, at least one work shall 

be similar fulfilling the financial criteria and remaining two works 

shall be HT or LT work fulfilling the financial criteria. 

c) In Case the similar work has been issued for any private 
body, the bidder will be required to produce the tax deducted 
at source (TDS) certificate indicating the income tax 
deducted by the client for that work, which will form the basis 
for assessing the value of completed work. 

 
IMPORTANT: 
 
(i) The particular raw in the TDS certificate (Form 16 or Form 26A), 
which indicates the credit of the payment received from the client, 
should be highlighted. 

 
(ii) Along with the TDS certificate, a declaration on the letter head of 
a Chartered Accountant should be submitted giving details such as 
the name of bidder, the name of the client for which the bidder has 
carried out the work, name of work, work order no. and date, gross 
amount of the payment, net amount received from the client, TDS 
amount. The statement should be signed by the Chartered 
Accountant. 
 
(iii) In case any discrepancies between the TDS (Form 16 or Form 
26A) and the declaration given by the Chartered Accountant with 
regard to payment received from the client, it should be explained. 

 

d) Bidders who meet the minimum qualification criteria will be 

qualified only if their available bid capacity is more than the 

total bid value. 

The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = A x N x 2 –B,  

Where, 

“N” = Number of years prescribed for completion of the subject 

contract. 

“A” = Maximum value of works executed in any one year during 

last seven years (at current price level). 

“B” = Value at current price level of existing commitments and 

on-going works to be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing 

commitments and on-going works as well as the stipulated 

period of completion remaining for each of the works 

preferably countersigned by the Nodal Office or his nominee-in 

charge. 

IMPORTANT: a) The value of annual turnover is not to be 

considered towards “A” as mentioned in the formula. 



 b) The information may be provided as per the format given 

at Section-IX. 
 

Similar works  “Rate contract /SITC/AMC of 11 KV or above underground cables 

along with associated electrical works carried out in any 

Govt./PSU/Private Organization.” 

Note: In case of a single project, where, different work orders for 
different activities have been issued by single agency, such 
work shall be considered. 

Joint Venture Not Allowed 

Rebate Not applicable 

Bid Document Fee: Through on line transfer in PNB bank account no. 2177000100022538 
- Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned 
copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender shall become eligible for exemption from payment 
of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

or 

 

 
 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group – 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Bid Document Fee 
Payable To: 

Through on line transfer in PNB bank account no. 2177000100022538 
- Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned 
copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. 

 

Bid Security/ EMD 
(INR) : 

₹5,31,293/- 
In the form of Bank Guarantee of Nationalized/Scheduled Bank 

(except Co-operative bank) having its branch at Gandhidham in 

favour of Deendayal Port Authority, Gandhidham.  Scanned copy to 

be uploaded on (n) procure website while uploading the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 



the subject tender shall become eligible for exemption from payment 
of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

or 

 

 
 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group – 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group – 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Bid Security/ EMD 
(INR)  In Favor Of :  

In the form of Bank Guarantee of Nationalized/Scheduled Bank 

(except Co-operative bank) having its branch at Gandhidham in 

favour of Deendayal Port Authority, Gandhidham.  Scanned copy to 

be uploaded on (n) procure website while uploading the bid. 

 

Bid Document 
Downloading Start 

Date 

26/04/2023 

Bid Document 
Downloading End 

Date 

26/05/2023 up to 14:00 Hrs. 

Date & Place of Pre 
Bid Meeting 

N/A 

Last Date & Time for 
Receipt of Bids 

26/05/2023 @ 14:30 Hrs. 

Bid Validity Period 120 Days 

Condition  a) Tender Fee shall be submitted Through on line transfer in PNB 

bank account no. 2177000100022538 - Deendayal Port Authority 
- (IFSC code PUNB0217700).    Scanned copy of RTGS no. and 
date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender shall become eligible for exemption from payment 
of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 



or 

 

 

 
b) EMD: In the form of Bank Guarantee of Nationalised/Scheduled 

Bank (except Co-operative bank) having its branch at 

Gandhidham in favour of Deendayal Port Authority, 

Gandhidham.  Scanned copy to be uploaded on (n) procure 

website while uploading the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender shall become eligible for exemption from payment 
of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

or 

 

 

 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 



c) Integrity Pact agreement duly signed by the bidder and two 

witnesses (witness sign also to be obtained by the bidder) is also 

required to be submitted in preliminary bid.  

NOTE:- Accordingly, offer of those bidders shall only be opened 
whose EMD, Tender Fee and  Integrity pact (duly signed by bidder 
and witnesses)  are received electronically. 

Remarks The hard copies should reach to the Electrical Division within 07 
days from the last date of opening of preliminary bid. 

Bid Opening Date Preliminary Bid will be opened on 26/05/2023 @ 15:00 Hrs. Date 
of opening of price bid shall be notified after scrutiny and 
evaluation of Technical Bid. 

Documents required to 
be submitted by 

scanning through 
online 

 
a) Documents in support of fulfilling Qualifying Criteria as indicated 

above. 

 
b) Tender fees plus GST: Through on line transfer in PNB bank 

account no. 2177000100022538 - Deendayal Port Authority - 
(IFSC code PUNB0217700).    Scanned copy of RTGS no. and 
date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender shall become eligible for exemption from payment 
of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

or 

 

 

c) EMD: In the form of Bank Guarantee of Nationalised/Scheduled 

Bank (except Co-operative bank) having its branch at 

Gandhidham in favour of Deendayal Port Authority, Gandhidham.  

Scanned copy to be uploaded on (n) procure website while 

uploading the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 



Small and Medium Enterprises indicating the list of activity related to 
the subject tender shall become eligible for exemption from payment 
of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

or 

 
 

d) Documents Mentioned in Eligibility Criteria. 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Officer- Inviting Bids: Executive Engr. (E), Electrical Division, Port & Custom 
Building, Ground Floor, New Kandla-(Kutch)-370210 

Bid Opening Authority : Executive Engineer (E) 

Address: Executive Engr.(E), Electrical Division, Port & Custom Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Contact Details : Executive Engr. (E), Electrical Division, Port & Custom 
Building, Ground Floor, New Kandla (Kutch)-370210 Phone: 

02836-270209, 270342. Mob. No. 98252 27048 
Fax No. 02836 270184. 

 
In case, bidders need any clarifications or if training is required to participate in online Tenders, they can contact 

(n) Procure Support team at following address: -      

(n) Code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 

Contact Details:  

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
                                                                                                                Executive Engineer. (E) 
                                                                                                               Deendayal Port Authority 

mailto:nprocure@gnvfc.net


Section – I 

Instructions to Bidders 

A.  General 

1. Scope of Bid 

1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering from the 

interested eligible bidder for the work as mentioned in the notice inviting online tender. All bids shall 

be completed and submitted on-line in accordance with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion period. 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient funds in 

India Currency for execution of the work. 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online Tender 

may participate in the subject Tender. Successful completion of “Similar Works” only shall be 

considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in clause 

regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders with their 

Bids”. 

3.3 Government owned enterprises may participate if they are legally and financially autonomous, operate 

under commercial law and are not a dependent agency of the employer subject to fulfillment of 

Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 

the employer. 

4. Eligibility Criteria: 

4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 

Sr. 
No 

Particulars 
 

Supporting Documents 

(A) Average Annual financial turnover 
during the last 3 years, ending 31st 
March of the previous financial year, 
should be at least Rs. 159.39 Lakhs 
certified by Chartered Accountant. 

Certificate should be issued by the Chartered 
Accountant.  

(B)  Experience of having successfully 
completed similar works during last 7 
years ending last day of month 
previous to the one in which 
applications are invited should be 
either of the following: 
1. Three similar completed works 

each costing not less than the 
amount equal to Rs. 212.52.Lakhs  

Or 
2. Two similar completed works 

each costing not less than the 
amount equal to Rs. 265.65 Lakhs 

Or 
3. One similar completed work 

costing not less than the amount 
equal to Rs.  425.03 lakhs 

(i) A copy of the completion certificate in respect of the 
successfully completed similar work. 
 
(b) A copy of detail work order should also be submitted 
for which the bidder is submitting the completion 
certificate. 
Such completion certificate should be issued on the 
letter head of the client and invariably reflect the 
following details:- 
 
(ii) Name of Contractor (2) Name of Work (3) No. of work 

order/agreement and date (4) Contract value (5) 

Contract period (6) Date of commencement of work (7) 

Date of completion (8) Value of Work executed during 

the contract period/original contract period(9) Date of 

issue of completion certificate. 



IMPORTANT: 

(i) In case a work is started prior to 07 (seven) 

years, ending last day of month previous to the 

one in which tender is invited, but completed in 

last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited, the 

completed work shall be considered for fulfilment 

of credentials. 

(ii) If a work is physically completed and 

completion certificate to this extent is issued by 

the concerned organization but final bill is 

pending, such work shall be considered for 

fulfilment of credentials. 

(iii) If a part or a component of work is 

completed but the overall scope of contract is not 

completed, such work shall not be considered for 

fulfilment of technical credentials even if the cost 

of part completed work/component is more than 

required for fulfilment of credentials. 

(iv) In case a work is considered similar in 

nature for fulfilment of technical credentials, the 

overall cost of that work shall be considered and 

no separate evaluation for each component of that 

work shall be made to decide eligibility. 

(v) For single completed work category, it 

should be Similar as per tender fulfilling the 

financial criteria. For two completed work 

category, at least one work shall be similar 

fulfilling the financial criteria and other shall be HT 

or LT work fulfilling the financial criteria. For three 

completed work category, at least one work shall 

be similar fulfilling the financial criteria and 

remaining two works shall be HT or LT work 

fulfilling the financial criteria. 

 
c) In Case the similar work has been issued for any 
private body, the bidder will be required o produce 
the tax deducted at source (TDS) certificate 
indicating the income tax deducted by the client for 
that work, which will form the basis for assessing 
the value of completed work. 
 
IMPORTANT: 
 
(i) The particular raw in the TDS certificate 
(Form 16 or Form 26A), which indicates the credit of 
the payment received from the client, should be 
highlighted. 
 
(ii) Along with the TDS certificate, a declaration 
on the letter head of a Chartered Accountant should 
be submitted giving details such as the name of 
bidder, the name of the client for which the bidder 
has carried out the work, name of work, work order 
no. and date, gross amount of the payment, net 



amount received from the client, TDS amount. The 
statement should be signed by the Chartered 
Accountant. 
 
(iii) In case any discrepancies between the TDS 
(Form 16 or Form 26A) and the declaration given by 
the Chartered Accountant with regard to payment 
received from the client, it should be explained. 
 

(C) Similar Work “Rate contract /SITC/AMC of 11 KV or above 

underground cables along with associated 

electrical works carried out in  any 

Govt./PSU/Private Organization.” 

Note: In case of a single project, where, 
different work orders for different activities 
have been issued by single agency, such work 
shall be considered. 

(D) Assessed Available Bid capacity = A x N x 2 –B, 

Where, “N” = Number of years prescribed for completion of the subject 

contract.  

“A” = Maximum value of works executed in any one year during last seven years 

(at current price level). 

“B” = Value at current price level of existing commitments and ongoing works 

to be completed in the next ’N’ years. 

Note: For bringing value of works to current level, multiplying factor to be 

indicated in tender with reference to escalation based on WPI. 
Financial 

Year 
21-22 20-21 19-20 18-19 17-18 16-17 15-16 

Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7 
Multiplyin

g Factor 
1 1.13 1.14 1.16 1.21 1.25 1.27 

 

The Bidder shall furnish statements showing the value of existing commitments 

and ongoing works as well as the stipulated period of completion remaining for 

each of the works preferably countersigned by the Nodal Office or his nominee-

in charge.  

IMPORTANT: a) The value of annual turnover is not to be considered towards 

“A” as mentioned in the formula. 

 b) The information may be provided as per the format given at Section-IX. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON  BIDDING PORTAL 

Sr. 
No. 

Instruction Precautions 

1 There should not be any bulk scanning and 
uploading of all bidding documents.    
 
For example, along with work/supply order its 
related documents such as completion certificate 
and performance certificate can be bulk scanned 
and uploaded by giving specific name of the 
documents e.g. name of client.  In case along with 
the documents related to similar work experience, 
the bidder also scans and includes annual average 
turn over certificate and uploads it, DPA will not be 
responsible for finding and tracing out the same in 
all the scanned documents uploaded by the bidder 
on (n) procure bidding portal. 
 
Every document should be specifically named and 
separately uploaded for its identification. 

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
clear and visible. 
 
No unrelated document should 
be scanned and included with 
the specific set of scanned 
document. 
 
Every document should be 
specifically named and 
separately uploaded for its 
identification. 

2 The document related to techno-financial criteria 
should invariably be scanned and uploaded on (n) 
procure bidding portal.  
 
Techno-financial qualification will be done on the 
basis of documents uploaded on bidding portal 
only. 

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
clear and visible. 
 
The scanned pdf file should 
invariably be given specific name 
for its identification e.g. turn over 
certificate, average annual 
turnover certificate etc. 
 
Every document should be 
specifically named and 
separately uploaded for its 
identification. 

 

 

4.2  All bidders shall scan and forward the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business, written power of attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending last day of 

month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and details of works 

underway or contractually committed, and Employers who may be contacted for further information 

on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s reports 

for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State. 

h. EMD =  In the form of Bank Guarantee of Nationalised/Scheduled Bank (except Co-operative bank) 

having its branch at Gandhidham in favour of Deendayal Port Authority, Gandhidham.  Scanned 

copy to be uploaded on (n) procure website while uploading the bid. 

 In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list 

of activity related to the subject tender shall become eligible for exemption from payment of Tender 

fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary bid. 



 

 

 

 

 

 

 

 

 

 

 

 

 

or 

 

 

 
 
 
 
 
 
 
 
 
 

 

i. Tender fee = Through on line transfer in PNB bank account no. 2177000100022538 - Deendayal Port 
Authority - (IFSC code PUNB0217700).    Scanned copy of RTGS no. and date of transfer may be uploaded 
on (n) procure website  . In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender shall become eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload the scanned copy of valid certificate in preliminary bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

or 

 

 

 

j. Information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount. 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, telecommunication and 

transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, industrial, commercial and other users 

n.e.c. 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, telecommunication and 

transmission lines 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, industrial, commercial and other users 

n.e.c. 



k. A certificate by the bidder that they have not been banned / black listed by any govt. Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for the 

contract. 

n. The proposed methodology and program of work, backed with equipment planning and deployment, 

duly supported with broad calculations and quality control procedures proposed to be adopted 

justifying their capability of execution and completion of the work as per technical specifications within 

the stipulated period of completion as per milestones. 

o. The completion certification should invariably mention the reference no. of work order, the date of 

completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting completion 

certificate. 

q. In case the similar work has been executed for any private body, the bidder will be required to produce 

the tax deducted at source (TDS) certificate indicating the income tax deducted by the client for that 

work, which will form the basis for assessing the value of completed work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by them in support 

of their credentials are genuine and DPA is at liberty to take any action against the bidder if the said 

documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work including 

terms and conditions in total without any deviation. 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be disqualified if they 

have: 

- Made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the contract. 

 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause all the 

proposals with the Bidder’s participation to be disqualified and the bidder can be disqualified for 

bidding of any contract with DPA for a period of 03 years/forfeiture of EMD. 

6. Joint Venture (Modified as per clause no. 1 of Section-III): 

In case of association in the form of consortium or joint venture agreement, the members of the 

association shall nominate one of the members as “lead partner” for participating in the tender and 

signing all the documents related therewith up to signing of agreement and execution of all the 

contractual obligations there after (in case of award of contract). All the partners of the association 

must also, jointly and severally, be responsible for satisfactory execution and performance of the 

contract. The firms with at least 26% equity holding each are allowed to jointly meet the legibility 

criteria.  

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and employer 

will in no case be responsible and liable for those costs regardless of the conduct or outcome of the 

bidding process. 

8. Site Visit 

8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of work and 

its surroundings and obtain all information that may be necessary for preparing the Bid and entering 

into a contract for the works. The costs of visiting the site shall be at the Bidders’ own expense. 

B. Bidding Documents 



9. Content of Bidding Documents 

9.1  The set of bidding documents comprises the documents listed in the below and addenda issued in 

accordance with clause 9: 

Invitation for Bids (NIT) 

• Bid Reference No. EL/AC/2766  
    
• NIT    : Invitation for Bids      
• Section I  : Instruction to Bidders 
• Section II  : General Conditions of Contract 
• Section III  : Special Conditions of Contract 
• Section IV  : Forms of Bid  
• Section V  : Scope of Work & Technical Specifications  

● Section VI  : Bill of Quantities 

● Section VII  : Drawing (Not Applicable) 

● SECTION VIII  : Approved Make list of electrical items 

● SECTION IX  : Format for submitting information for bid capacity 
 

9.2  The bidding documents shall be downloaded. The documents should be completely filled and 

submitted through online E – Tendering process. 

9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms, 

technical specifications, bill of quantities, in the bid document. Failure to comply with the requirements 

of the bid document shall be at the bidder’s own risk. Bids which are not substantially responsive to 

the requirements of the tender documents shall be rejected. 

10.  Clarifications of the Bidding Documents 

10.1  A prospective bidder requiring any clarification of the bidding documents may notify the employer in 

writing. The employer may respond to any request for clarification which are received within seven 

days prior to date of pre-bid meeting. The clarifications shall be uploaded on Website 

https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in. 

10.2  Pre–Bid meeting (Not Applicable) 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on __/__/2023 @ 

15:00 Hrs. in the Old Board Room, A.O. Building, Gandhidham. The bidders/representative of 

bidders who wish to attend the Pre-Bid meeting shall furnish the authority letter on the letter head 

of Bidder, for attending the Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 

http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in. website without disclosing 

source of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, whether at 

its own initiative or in response to a clarification sought by any prospective bidder, modify the 

bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely responsible to 

check the web site for the amendment issued in shape of Corrigendum and/or Addendum. 

11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 

12.  Documents comprising the Bid 

  The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/


i)  EMD , Tender Fees  and Integrity pact (duly signed by bidder and witnesses) shall be submitted in 

preliminary bid. 

ii) Qualification information in accordance to clause of Eligibility Criteria shall be 

    submitted.  

B) Financial Bid: 

 (i) Bill of Quantities duly filled and digitally signed by bidder. 

13. Bid Prices 

13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall not 

be subject to adjustment on any account. 

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals charges 

like Transportation, Loading, Unloading, Boarding & Lodging, insurance  etc. and should remain firm 

till completion of work. 

14.  Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 

15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid. A bid 

valid for a shorter period shall be rejected by the employer as Non-responsive. 

15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may request the 

bidders to extend the period of validity for additional period. The request and the bidders’ responses 

shall be made in writing. A bidder may refuse the request for which EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

16.  Bid Security  
 

16.1. EARNEST MONEY DEPOSIT (EMD)   

 The tender shall be accompanied by Earnest Money Deposit of ₹5,31,293.00/-(Rupees Five 
lakh thirty one thousand two hundred ninety three only). The tender not accompanied with EMD shall 
not be considered & their technical and price bid will be returned un-opened. 
 In the form of Bank Guarantee of Nationalised/Scheduled Bank (except Co-operative bank) having its branch 
at Gandhidham in favour of Deendayal Port Authority, Gandhidham.  Scanned copy to be uploaded on 

(n) procure website while uploading the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the subject 
tender shall become eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

or 

 

Level Description 

Section – F CONSTRUCTION 

Division – 42 CIVIL ENGINEERING 

Group - 422 Construction of utility projects 

Class – 4220 Construction of utility projects 

Sub Class - 42202 Construction/erection and maintenance of power, telecommunication and 

transmission lines 



 
            
 
 
 
 
 
 
 
 

It may be noted that exemption certificate issued by any other authority will not be entertained. 
Earnest money in the form of Bank Guarantee will not be accepted under any circumstances. 

(a) EMD  

(i) The EMD of successful Bidder will be refunded on submission of performance  guarantee 

(in Form 9) as per the tender clause and executing the agreement (in Form 8) as per tender 

clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded immediately after 

ranking of Bids. Earnest Money of L2 bidder shall be  refunded immediately after entering 

into agreement with L1 and acceptance of Performance Guarantee from L1. 

(ii) EMD will be refunded suo-motto without any application from the Bidders. 

(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 

(iv)Earnest Money Deposit will not carry any interest. 

(b)Bid Security i.e. EMD will be forfeited if: 

(i)  The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic errors;  

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

17. Alternative Proposals by Bidders 

17.1  Conditional offer or Alternative offers will not be considered in the process of tender evaluation. 

18. Format and Signing of Bid 

18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly authorized 

to sign on behalf the Bidders. 

19. Amendment of Bidding Documents 

19.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by using 

addenda. 

19.2  Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 

acknowledge the receipt of each addendum by cable to the Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to account in preparing 

their bids, the Employer shall extend as necessary the deadline for submission of bids. 

C. Submission of Bids 

20.  Submission of Bids 

Level Description 

Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 

Group - 351 Electric power generation, transmission and distribution 

Class – 3510 Electric power generation, transmission and distribution 

Sub Class - 35109 Collection and distribution of electric energy to households, industrial, commercial and other users 

n.e.c. 



Bidders who wish to participate in the tender will have to procure/should have legally valid Digital 

Certificate, as per Information Technology Act-2000, using which they can sign their electronic bids. 

The bidders can procure the Digital Certificate from (n) code solutions a division of GNFC Ltd, who 

are licensed certifying authority by Government of India. All bids should be digitally signed. For details 

regarding Digital signature certificate and related matters, the bidder may contact the following 

address: 

 (n) Code Solutions,  
 A Division of GNFC,  
 301 GNFC Info tower,  
 Bodakdev, Ahmedabad.  
 Tel. 91 79 26857316/17/18   
 Fax: 91 79 26857321  
 Mobile: 9327084190 / 9898589652. 
 E-mail: nprocure@gnvfc.net. 

 Bid reference No. EL/AC/2766 
 Name and address of the bidder. 

 The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), 
signed on bottom of each page in token of acceptance of Tender Conditions and 
shall have to be forwarded subsequently so as to reach the office of EXE  (E) within 7 
days of opening of the tenders. 

The envelopes shall be addressed to: 

(a) Executive Engr. (E) 
 Deendayal Port Authority 
 Electrical Division, 

Room No. 6,  
Port & Customs Building,  
New Kandla – 370210. 

 Gujarat-State. 
(b) bear the following identification: 

“Annual rate contract for supply & laying of HT/LT underground cables, HT/LT cable fault finding at 

inside and outside cargo jetty area.” 

 Bid reference No. EL/AC/2766 

 Name and address of the bidder. 

21.  Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at websites https://kpt.nprocure.com, 

http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in.not later than 26/05/2023 up to 

14:30 Hrs. 

21.2  At the time of submission of the tender document, the Bidder shall give an undertaking that no changes 

have been made in document. The uploaded version of the Port Tender Document at 

https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in. 

websites will be treated as authentic tender and if any discrepancy is noticed at any stage between 

the Port’s tender document and the one submitted by the Bidder, the conditions mentioned in the 

Port’s uploaded document on https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as 

http://www.eprocure.gov.in.websites shall prevail. 

21.3  The employer may extend the deadline for submission of bids by issuing an amendment on DPA website 

as well as on https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as 

http://www.eprocure.gov.in. in which case all rights and obligations of the employer and the bidders 

previously subject to the original deadline will then be subject to the new deadline.   

mailto:nprocure@gnvfc.net
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/


21.4  In case of tender documents being downloaded from the web site, at the time of submission of (the hard 

copy of) the tender document, the tenderer shall give an undertaking that no change have been made 

in document.  Any discrepancy is noticed at any stage between the port’s tender document uploaded 

on https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as 

http://www.eprocure.gov.in.and the one submitted by the tenderer, the conditions mentioned in the 

port’s tender document uploaded on https://kpt.nprocure.com, http://www.deendayalport.gov.in as 

well as http://www.eprocure.gov.in.shall prevail.  Besides, the tenderer shall be liable for legal action 

for the lapses. 

22.  Late Bids 

22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

23.  Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of 

the original period of bid validity including extension, if any, may result in forfeiture of EMD. 

D.  Bid Opening and Evaluation 

24.  Bid Opening 

24.1  On the due date and time, the employer will first open Preliminary and Technical bids of all bids 

received including modifications. 

24.2  In the event of the specified date for Bid opening being declared a holiday by the employer, the Bids 

will be opened at the appointed time on the next working day at the same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not contain Bid 

security i.e., EMD in the form of Bid security declaration form and tender fees in the manner prescribed 

in the Bid documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

24.4  The bids which are technically qualified, their financial bids will be opened. The date of opening of 

financial bid will be declared in the https://kpt.nprocure.com, http://www.deendayalport.gov.in as well 

as http://www.eprocure.gov.in.24.5  The price bid i.e., BOQ will be opened only those bids qualify 

technically. 

25.  Clarification of Bids 

25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, ask any 

Bidder for clarification of his Bid, including breakup of unit rates. The request for clarification and the 

response shall be in writing, but no change in the price of substance of the Bid shall be sought, offered, 

or permitted. 

25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of the bid opening 

to the time the contract is awarded. 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or contract award 

decisions, may result in the rejection of his bid. 

26.  Examination of Bids and Determination of Responsiveness 

26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed,  

(b) Meets the eligibility criteria defined 

(c) Is accompanied by the required Bid Security and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/


(e) GST number to be quoted invariable by bidder. 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 

conditions and specification of the Bidding documents. 

26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-confirming deviation or 

reservation. 

27.    Evaluation and Comparison of Bids 

27.1  The employer will evaluate and compare only the Bids determined to be responsive. 

27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by adjusting 

discounts, if any.  

27.3  If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally high/low 

compared to the estimated cost of the work, the employer may ask the bidder to produce detailed 

price analysis for all items of the bill of quantities.  

E.        Award of Contract 

28.  Award Criteria  

  The employer will award the work to the bidder whose bid has been evaluated to be techno-

commercially responsive and the lowest evaluated amount bid subject to submission of agreement 

and performance security.  

The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 

Maintenance/Operation/Maintenance as applicable. 

29.  Employer’s Right to accept any Bid and to reject any or all. 

 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid without assigning 

any reason and to cancel the bidding process and reject all bids, at any time prior to the award of 

contract, without thereby incurring and liability to the affected bidder or bidders of the grounds for 

Employer’s action. 

30. Letter of Intent: 

  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the successful 

bidder about the proposed pre-acceptance of tender. 

31.   Notification of Award and Signing of Agreement 

i) The Bidder who’s Bid has been accepted will be notified for the award by the employer prior to 

expiration of the Bid validity period by confirmation in writing. In this letter (hereinafter and in the 

Conditions of Contract called the “Letter of Intent”) the contract amount, completion period of the 

work, etc. will be mentioned in line with the tender conditions. 

 ii)  The notification of award will constitute the formation of the Contract subject to the furnishing of a 

performance security in accordance with the provisions of tender condition. 

iii)  The Agreement will be submitted by successful Bidder within 14 days (National Bid) 28 days 

(Global Bid) of issue of the notification of award (Letter of Intent). The agreement will 

incorporate all correspondence between the employer and the successful bidder. 

32. Contract Agreement: 

32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following guidelines 

within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter of Intent.  



i) The successful Bidder will be required to execute an agreement at his expense on Three Hundred 

Rupees (Rs. 300/-) Non-Judicial Stamp Paper in the proper departmental format (Form 8) for the 

due and proper fulfilment of the contract within 14 days (national Bid) 28 days (Global bid) from 

the date of Letter of Intent. 

32.2  Pending preparation and execution of the contract agreement as above, the tender submitted by the 

Contractor together with Chief Mechanical Engineer’s letter/fax accepting the tender shall constitute 

a binding contract between the Board and the Contractor. 

32.3   The contract period shall be reckoned from the date of issue of work order to commence the work. 

i) The original agreement as per the format attached with the tender should be executed on a 

stamp paper of appropriate value (at present ₹ 300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized representative by 

indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in case it is a 

Company, a copy of Memorandum and Articles of Association along with Registration 

Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, in such 

case, a certified true copy of the power of attorney/ letter of authority given by the firm/ company 

to the signatory of the Contractor firm is to be submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 

vii)  Leaving blanks and insertion of some contents of the agreement with hand writing should be 

avoided. 

viii) All corrections/ additions made in the agreement are to be initiated. 

33. Performance Security  

.“Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issue 
LOI, and b) Retention money to be recovered from Running Bills. 

1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should 
submitted as Performance Guarantee in form of Bank Guarantee, or Demand Draft within 21 days, on 
receipt of Letter of Intent and balance 5% to be recovered as Retention Money from Running Bills. 
Recovery of 5% Retention Money to commence from the First RA Bill onwards @ 5% of the Bill Value 
from each Bill. Retention Money will be refunded within 14 days from the date of payment of final bill. 
Balance SD will be refunded immediately not later than 14 days from completion of defect liability 
period. 

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days’ 

receipt of Letter of Intent, failing which the work will not be awarded and the Bid Security i.e., EMD will 

be forfeited. 

3) The Port Authority will also be at liberty to deduct from performance guarantee or from any sums of 

money due or that may become due under any contract with the contractor that may become due to 

the employer. This is without prejudice to the rights of the employer under the terms of the contract. 

The Bank Guarantee is required to be dispatched by the issuing bank directly to The Employer by 

Registered AD Post.  

4) The performance guarantee will be accepted in the form of bank guarantee if issued by any 

Nationalized/Scheduled Bank (except Co-operative Bank) having is branch at Gandhidham.  

5) The Port Authority may at their option forfeit the Performance Guarantee cum Security Deposit if 

the contractor fails to carry out the work or perform or observe the conditions of contract.  



6) The Performance Guarantee cum Security Deposit will be released after successful completion of 

guarantee period. 

7)The documentary evidence (copy of paid challan in government treasury) of welfare cess @1% of 

work done or as amended by statutory authority from time to time, paid on final bill shall be submitted 

before releasing the performance guarantee. 

34.      Issue of Work Order 

 Work order will be issued indicating the Contract value, completion period etc. after submission of 

Performance Security Deposit and Contract Agreement on Non-Judicial Stamp Paper by the 

successful bidder as per Tender Conditions. 

35. Time Schedule 

 The Contract shall be effective from the date of issue of Work Order and the work shall be completed 

within Twenty Four months from the date of issue of Work Order.   

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the highest 

standard of ethics during the procurement and execution of this contract. In pursuance of this policy, 

the employer: 

(a)   Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the employer, and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the employer of the benefits of free and open 

competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a 

contract/contracts if he at any time determines that the Bidder has engaged in corrupt or 

fraudulent practices in competing for or in executing, the contract.   

 

 

 

                Signature & Seal                                           Executive Engineer. (E) 
                 of Contractor                                        Deendayal Port Authority 
  



 
 

Section – II 

General Conditions of Contract 

General Conditions 

1.  Definitions 

In the Contract (as hereinafter defined) the definition of the following words and expressions shall have 

the meanings hereby assigned to them except where the context otherwise requires: 

a. “Employer” means Board of Authorityof Deendayal Port (DPA) under the Major Port Authorities Act 

2021, by notification issued by the Government of India, acting through its Chairman, Dy. Chairman 

or Chief Mechanical Engineer or any other officers so nominated by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender has been 

accepted by the employer and includes the Contractor’s servants, agents and workers, personal 

representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General Conditions of 

Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, Bid, Letter of Intent, 

Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the contractor on timely 

completion of the contract work as per Contract including payment for extra work, i.e. as per defined 

and applicable items of the terms of payment, including any taxes, except GST, and duties to be paid 

to state or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any modifications 

thereof or additions thereto or amendments thereto as may be from time to time be furnished or 

approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port 

Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and work to be 

done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the system 

or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be 

identified by being signed by the Chief Mechanical Engineer and any further drawing submitted by the 

contractor with his tender and duly signed by him and accepted or approved by the Chief Mechanical 

Engineer and all other drawings supplied or furnished by the contractors or by the Chief Mechanical 

Engineer in accordance with these contract conditions. 

 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions of 

contract and described in the specification and shall include all other tests to be carried out as per the 

requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief Mechanical 

Engineer for purpose of this contract. 

n. “Day” are calendar days, “months” are calendar months 



o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to construct 

the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation in the 

works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic or chemical 

or biological function. 

2.  Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 

performing this contract. 

3.  Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, changes may 

be made in the general scope of contract. The Engineer In-charge (EIC), with due approval of 

competent authority, may make any changes in the quality and/or quantity of the work or any part 

thereof that may, in his opinion, be necessary and for that purpose the Engineer In-charge shall have 

the power to order the Contractor to do and the Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 

c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the contract, and 

no such change shall in any way vitiate or invalidate the contract but the cost, if any, arising out 

of all such changes shall be taken into account in ascertaining the total amount of the contract 

price. Where the rate is available in the contract and the same is applicable to the additional work, 

in the opinion of the EIC, the cost of the additional work shall be determined as per this available 

rate. But, if the rate for additional work is not available in the contract, the same shall be 

determined by the EIC taking into account the market rate and labour cost at the site for similar 

works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the make / 

model, shall not be accepted. In case of any such deviation, payment shall not be made for that 

part of the work / item, even if it is meeting the functional requirements and has been accepted by 

the purchaser. The payment for such portion of the work / item can only be released if the 

contractor makes good the deviations before the expiry of the warranty period so as to meet the 

specifications of the tender agreement in all respects. 

4.  Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct informal   

negotiations, any disagreement or dispute arising between them in connection with the contract. 

However, in case of failure of negotiation between the Board and the Contractor,  the parties shall 

refer their present and future disputes relating to the contract itself or arising out of or concerning 

or in connection with or in consequence of the contract to the Chairman, DPA whose decision 

shall be final and binding on both the parties. The contract shall be governed by the Indian 

Contract Act, 1872. 

b) Jurisdiction of Courts : 



All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 

subjected to the jurisdiction of the Courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 

such delay is caused by force majeure including war, civil resurrection, strikes (other than the 

strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely adverse 

climatic conditions, such delay may be excused and the period of such delay may be added 

to the time of performance of the obligations without any addition to the contract price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing of 

such condition and the cause thereof, but not later than 7 days from its occurrence. Unless 

otherwise directed by the Board in writing, the Contractor shall continue to perform its 

obligations under the contract as far as reasonably practicable. The Contractor shall 

demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or overcome 

such causes of delay and the parties will mutually agree upon remedies to mitigate or 

overcome such causes of delay without having any right to any claim on account of such force 

majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the opinion 

of the Engineer In-charge, and where the Contractor has promptly notified the Board in writing 

about such situation, it may be considered as “Force Majeure” situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 

necessary, including clearance from State/Central Govt. authorities, Pollution Control Boards, 

labour enforcement and local authorities. The Contractor shall, at all times during the 

continuance of the contract, so far as it may be necessary, comply with all the existing 

enactments including Central and State legislation as well as any by-laws of any local 

authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 

Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 

State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 

Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The 

Apprentice Act and keep DPA indemnified against any loss or claim arising out of 

contravention of the provisions of the above said enactments by the Contractor. The price 

quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses 

whatsoever the Contractor may be required to incur for the compliance with the provisions of 

the above said legislation. The Contractor shall make necessary arrangements for DPA to 

witness the payment made by the Contractor to his staff and labour. 

7. Payment Terms: All payments shall be made in Indian rupees unless specifically mentioned. 

(This clause is superseded by Cause No. 2 of Section III) 

i. 70% of supply item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after 

inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 

commissioning, etc. (if TPI appointed then after inspection & certification of the same 

by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 



iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party Inspection 

Agency). 

Note: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 

following details:- 

Bank Payment Agreement Form 

a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   :- NEFT payment or RTGS payment 
 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is requested 

to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records and any 

payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

8.  Insurance:  

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance cover from 

the start date to the end of guarantee period for the following events which are due to the 

contractor risk: 

a)  loss of or damage to the works, plan and materials 

b)  loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and 

d) personal injury or death  

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 

charge or his nominee before the commencement of work.  All such insurances shall provide 

for compensation to be payable to the types and proportions of currencies required to be rectify the 

loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer in charge 

or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of erection 

against fire, pilferage, damage and against natural calamities for the value of 90% of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the DPA after testing the 

materials shall stand covered by suitable erection insurance also for the value of 110% of the item. 

The charges for the insurance shall be borne by the Contractor. 



9.   Time Extensions: 

  The Contractor may claim extension of the time limits in case of; 

i)  Changes ordered by Deendayal Port Authority. 

ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non-

availability of site clearance or any other reason, DPA will consider time extension of merit.  

However, no compensation will be paid to the Contractor if work is delayed on DPA’s account. 

The Contractor shall submit the request for extension, within 30 days of occurrence of such delay, 

clearly indicating the justification for such extension. 

iii)  Force Majeure. 

iv)  All the incidents of delay should be entered in the hindrance register which will be base for granting 

any extension. 

 

10. Time is the essence of the contract: 

 Time is the essence of the contract and the Contractor shall ensure that all the obligations under the 

contract are completed within the agreed time schedule. The Contractor shall be solely responsible 

for all the delays including the delays caused by its vendors. In case of delay in progress of the works, 

Deendayal Port Authority reserves the right to withhold the payment, cancel the contract unilaterally 

or complete the work departmentally. 

11. Liquidated Damages (Modified as per clause no. 5, Section III, Special condition of Contract) 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the rate ½% of 

the contract value per week of delay or part thereof subject to a maximum of 10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a reasonable time 

after the specified time for completion may allow further extension of time at its discretion with or 

without the levy of LD. In the event of extension of time at its discretion with LD the employer will  be 

entitled without prejudice to any other right or remedy available in that be half percent ( ½%) of the 

contract value of the works for each week or part of the week subject to the ceiling 10% of contract 

value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the event of 

failure on the part of the contractor to complete work within further extension of time allowed as 

aforesaid shall be entitled without prejudice to any other right or remedy available in that behalf to 

rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of the contract 

to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or both, the 

employer shall be entitled to recover LD up to ten percent (10%) of the contract value and forfeit the 

security deposit made by the contract besides getting the work completed by other means at the risk 

and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for commercial 

purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum LD being on 

the entire contract value. 

12.  Variations  

12.1    Variation in Conditions of Contract: 

 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) and the 

Special Conditions of Contract – if any special conditions of contract shall prevail. But in case of any 

requirement/condition specified in the Scope of Work, it shall prevail over all other conditions. 

12.2 Variation in Quantities of Schedule – B: 



The overall as well as individual variations shall be ± 30% in quantity for which the rate quoted by the 

bidder and accepted by the employer shall be applicable. 

13.  Acceptance: 

Upon completion of work under this contract, the Board may accept the  works and/or 

services after installation, if defects or shortcomings are not considered essential and, the 

Contractor agrees to make good the deficiencies in confirmation with this contract. No work 

shall be accepted before the Contractor clears the site of scraps, unused materials, work 

shed, equipment and all such materials which were used for execution of the work and not 

required any more at the work site. Also, the Contractor has to submit all the documents and 

final “as built” drawings as per the contract agreement without which no work shall be treated 

as complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work 

as per tender and after taking trial. 

14. Guarantee: (Modified in Clause no. 22 of Section-III of Special condition) 

14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance of the 

work and/or services, unless otherwise specified in the scope of work/Special Conditions of 

Contract (SCC). 

14.2  The Contractor shall warrant the Board that the goods and services under this contract will 

comply strictly with the contract, shall be first class in every particular case and, shall be free 

from defects. The Contractor shall further warrant the Board that all materials, equipment and 

the supplies furnished by him will be new and fit for their intended purposes. 

14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 

defective goods and/or services at no cost to the Board. 

14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at the 

Contractor’s risk and cost. 

15  Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing GST rate 

separately, which shall be reimbursed by DPA after ascertaining necessary compliance as per Goods 

& Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

Deduction of Income-Tax& GST: 

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made good while 

making payments due to the contractor for carrying out the work and only net amount shall be paid as 

directed by the Central Board of Direct Taxes, Ministry of Finance, Government of India. 

Tax:  The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties etc. 

(except GST) which the contractor will have to pay for the performance of this contract. The employer 

will perform such duties in regard to the deduction of such taxes at sources as per applicable law. 

16.  Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor in 

accordance with the prevailing rules of Govt. 



16.2 While performing under the contract, the damages caused by the Contractor or his workers to any of 

the Port Authority property shall be promptly made good by the Contractor at his own cost. In case the 

Contractor fails to repair/replace the damage, Deendayal Port Authority shall have the right to take 

steps to make good the damages and all the cost on this account shall be recovered from the bills of 

the Contractor or any money due to the Contractor from this contract or any other contract or any other 

transaction. In determination of the damage, the opinion of the Engineer-In-charge (EIC) shall be 

conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation under the 

contract shall be deducted from the bills of the Contractor or from any money due to the Contractor 

from this contract or any other contract. 

17.  Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this contract. 

18.  Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is included in the 

scope of Deendayal Port. However, the Contractor shall not be entitled to any idle charges for delay 

in supply of materials and/or equipment by the Port Authority. Further, in case of any delay due to 

stoppage of work ordered by the Port Authority to avoid interruption in other important activities of Port 

Authority or any other reason, the Contractor shall not claim any idle charges. 

19.  Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his 

workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, hand gloves 

etc. by his staff at site. 

20.  Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the preservation of 

peace and protection of persons and property at the work site as well as in the enactment of the works. 

21.  Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work site or in 

connection with execution of the contract, report such accidents to the Engineer-In-Charge giving all 

the details in writing. He shall also provide additional information about the accident as requested by 

the EIC. 

22.  Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to arrange watch 

and ward of the work including the raw materials, machine/equipment/system used for the work at his 

own cost till the date of acceptance of the work by Deendayal Port Authority. 

23.  Termination: 

23.1  The Board may, without any prejudice to any other remedy for breach of contract, by written notice of 

default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the contract or any 

extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the contractor 

does not cure the same after receipt of a notice of default, the nature of default as well as the 

time within which the default has to be cured by the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may execute the 

remaining work or procure goods similar to those undelivered by the Contractor and the Contractor 

shall remain liable to the Board for any excess cost for such works or goods and risks, if any. 



23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery, within 

30 days after termination. The payment shall be made only after all the afore-mentioned goods are 

supplied to and accepted by Deendayal Port Authority. The amount so decided by the Engineer-in-

Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit the Contractor 

to participate in any of the future tender of Deendayal Port Authority for a period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following : 

a) The contractor stops work for 28 days and the stoppage has not been authorized by the 

Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent practices 

in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 

soliciting of anything of value to influence the action or public officials in the procurement 

process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to the detriment of the 

employer, and includes collusive practice.  Bidders (prior to or after bid submission) designed 

to establish bid prices at artificial non-competitive levels and to deprive the employer of the 

benefits of free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the site safe and 

secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission of Engineer 

in Charge. 

24.  Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or any other thing whatsoever, in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders, or to the conditions 

or otherwise concerning the work or regarding the execution or failure to execute the same 

whether arising during the progress of the work or after the completion thereof as described 

hereinafter shall be referred to the Chairman for sole arbitration by himself or by any officer 

appointed by him. 

(II) It will be no objection to any such appointment that the arbitrator is an employee of the Board 

or the Government, that he had to deal with the matters to which the contract relates and that 

in the course of his duties as an employee of the Board of the Government, he had expressed 

views on all or any of the matters in dispute or of difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating 

his office or in the event of his death or being unable to act for any reason, the Chairman then 

holding the office shall arbitrate himself or appoint any officer to act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or any officer 

appointed by him shall act as arbitrator. 

(IV) It is a term of this contract that only such questions and disputes as were raised during the 

progress of other work till its completion and not thereafter shall be referred to arbitration.  



However, this would not apply to the questions and disputes relating to liabilities of the parties 

during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes with 

amount of claim in respect of each said disputes along with the notice seeking appointment of 

arbitrator. 

(VI) It is also a term of the contract that if the Contractor does not make any demand for 

appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 

days of receiving the intimation from the Engineer –in-charge that the final bill is ready for 

payment, the claim of the Contractor shall be deemed to have been waived and absolutely 

barred and the Port Authority shall be discharged and released of all liabilities under the 

contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such disputes/claims as 

referred to him by the appointing authority and give separate award against each dispute/claim 

referred to him.  The arbitrator will be bound to give claim wise detail and speaking award and 

it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time for 

making & publishing the award. 

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act, 1996 

or any statutory modifications or enactment thereof and rules made there under and for the 

time being in force shall apply to the arbitration proceeding under this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be pied 

equally by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been entered on the 

reference on the date he issues the first notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. 

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 

discretion. 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority and its 

agents & employees from & against any/all actions, claims, losses or damages arising out of 

a. any violation by the Contractor in course of its execution of the contract of any legal provisions 

or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory execution of 

the contract. 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide 

contractual matters between the employer and the Contractor in the role representing the employer. 

27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

28. Communications 

Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872). 

29. Personnel: 



29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved 

by the Engineer-in-Charge. The Engineer-in-Charge will approve any proposed replacement of Key 

personnel only if their qualifications, abilities, and relevant experience are substantially equal 

or better than those of the personnel listed in the Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connections with the work in the 

Contract. 

 

30. Employer’s Obligation  

(i) Electricity, water and land for execution of the work at site shall be provided on payment 

of applicable tariff of the employer subject to availability. If DPA is unable to provide 

electricity and water the same will be arranged by the contractor at his own cost. 

(ii) The employer will not provide Port Authority Quarters, during the tenure of contract. 

(iii) Administrative support only, for obtaining clearance from any statutory authority, shall 

be provided by the employer. 

(iv)    On successful completion of all the obligations under the contract and on the request 

of the Contractor, the employer shall issue a “Completion Certificate with the approval 

of the Chief Mechanical Engineer, the employer. 

 

31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge or his nominee. 

 The Contractor shall submit the makes of material, equipments, specifications and drawings 

for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them subject 

to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 

responsibility for the work. 

 All drawings prepared by the contractor for the work if any, are subject to prior approval by 

the Engineer In Charge or his nominee before procurement/execution. 

33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the 

site is the property of the employer.  The contractor is to notify the employer or his nominee 

of such discoveries and carry out the instructions of employer or his nominee for dealing with 

them. 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorized 

by him access to the site to any place where work in connection with the contract is being 



carried out or is intended to be carried out and to any place where materials or plant are being 

manufactured, fabricated and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply with 

applicable laws where the site is located. 

36. Safety 

  The Contractor shall be responsible for the safety of all activities on the Site. 

 Quality Control 

37.  Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and notify the 

Defects found if any. The Engineer-in-Charge or his nominee may instruct the Contractor to rectify the 

Defect. 

38. Correction of Defects 

38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period (Guarantee Period), which begins at Completion and is defined in 

the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect within the length 

of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-Charge or his 

nominee will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within a reasonable 

time after actual delivery thereof at the place of destination, if consignment is not in all respects in 

conformity with terms & conditions of the contract whether on account of any loss, deterioration or 

damage before dispatch or delivery or during transit or otherwise whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment of 

rejection and if such goods are not removed by the contractor within 21 days from the date of intimation 

from the Engineer-in-Charge. Engineer-in-Charge may either return to the contractor at the risk and 

cost of the contractor by such mode of transport as the Engineer-in-Charge may select or dispose of 

such material at the contractor’s risk on his account and retain such portion of the sale proceeds as 

may be necessary to recover any expenses incurred in such disposals. 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the purpose of 

performing this contract. 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as Trade Unions 

etc. in any form at any level without the prior written permission of the employer in relation to any work 

under taken by him in the Port premises. 

44. Deviations: 

 The bidder must read the tender document carefully and prepare the bid for submission. It is important 

to note that deviations, if any, must be brought out clearly in the technical offer, which shall be 

examined by Deendayal Port Authority. If the deviation statement submitted by the bidder does not 



contain any item, then it shall be construed that the bidder has accepted the same and no request 

from the Contractor, for any change, shall be accepted by DPA at a later stage. In any case, no change 

in specifications given in the tender agreement shall be permitted. However, only in unavoidable 

circumstances, Deendayal Port Authority may consider such requests from the Contractor, provided 

the Contractor submits it’s request with adequate justification. 

45.  Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after written 

submission regarding Makes of Material to be used for the Contract and Drawings, if any to be 

furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to be suggested by 

Engineer-in-Charge in drawings, the days taken for rectification in drawings shall be in account of the 

Contractor. 

46. Third Party Inspection: (Modified as per clause no. 4 of Special conditions of Contract, Section 

III) 

 The Third Party Inspection Agency shall be arranged by DPA and cost of Third  Party 

Inspection mentioned below shall be borne by DPA. 

i. The Third Party Inspection Agency will carry out approval of drawings if any, material inspection at 

manufacturer’s works/site, dispatch clearance from manufacturer’s work, certification for releasing 

stage payments as per payment terms of contract for all the material as per schedule/work till taken 

over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant standard. 

iii. The above stage payment shall be released after certifying by the third party and copy of the same 

shall be produced by Contractor for releasing the stage payment as per Payment Terms. 

47. Bar Chart: (Not Applicable) 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan for 

timely execution of the work. The bar chart must indicate the individual activities and commencement 

and completion dates of each activity. The bar chart shall be used for monitoring the progress of the 

work. 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and 

transport. 

49. Police verification of Contract Labour: 

The Contractor who has been awarded the job through Work Order shall furnish necessary Police 

Clearance Certificate in respect of character and antecedents of all Contract Labourers engaged by 

them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been declared 

as “Prohibited Area”. Contractor who would be awarded contract is required to comply with the above 

requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal fee 

per Certificate and they will submit this Certificate giving Work Order reference on it, to the Office of 

the Engineer In Charge of respective Divisions, to be forwarded to Commandant, CISF which our 

Security Department along with request for issuance of Entry Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a return 

in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing the 

staff and numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer-in-Charge may require. 

a) Submission of Labour Reports by Every Fortnight: 



The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-Charge a 

true statement showing, in respect of the second half of the preceding month and the first half 

of the current month respectively. 

1. The number of labourers employed by him on the work. 

2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and 

5.  The number of female workers who have been allowed Maternity Benefit, according to 

clause 19 F and the amount paid to them, failing which, the Contractor shall be liable to pay 

to Government a sum not exceeding Rs. 200/- for each default or materially incorrect 

statement. The decision of the Engineer-in-Charge shall be final in deducting from any bill 

due to the contractor the amount levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

 

50. Registers to be maintained at site 

1.  Site order Book: 

A site order book is to be maintained by the contractor at the site.  The work orders and instructions 

written in the site order book shall be deemed to have been legally issued to the contractor shall sign 

each entry in the site order book as a token of his having seen the same.  The site order book shall 

be property of the Board and shall be handed over to the Engineer-in-charge of the work in good 

condition on the completion of the work or whenever required by the Engineer-in-charge or his 

authorized representative. 

2.  Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded in the 

hindrance register. The Hindrance Register is to be maintained by the Engineer In Charge at the 

site.  The contractor shall sign each entry in the hindrance Register as a token of his having seen 

the same.  The Hindrance Register shall be property of the Board. 

51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause any damage, 

hindrance or interference to the Port activities and the work going on in the area.  The contractor shall 

have to make good the loss at his own cost and risk all damages caused by his workmen to Port 

property and no extra payment shall be made to him on that account. 

52. Tools & Tackles   

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be arranged by 

the contractor at his own cost. Arrangement for storing the materials, tools etc. will also have to be 

made by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. 

stored/brought by the contractor for execution of work within the Port area. 

53. Hot work: 

In case of carrying out any hot work such as gas cutting and welding necessary regulations, prevailing 

at Deendayal Port Authority for such works shall be observed by the tenderer and necessary fire watch 

permit and No Objection Certificate shall be obtained from the concerned authorities of the port  and 

necessary charges at the scale of rate prevailing in the port at that time shall be paid by the contractor. 

54. Indian Dock Safety Regulations: 



Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the contractor 

and he will be held responsible for any violation of the same. 

55. Electrical Supervisor Certificate (Modified as per clause no. 3 of Section-II) 

The contractor shall have valid electrical contractor’s license for carrying out electrical work of nature 

involved in this tender obtained from the Commissioner of Electricity, Energy & Petrochemical 

Department, (Inspection wing), Block No. 18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 

Government of Gujarat or equivalent authority from the other states/central Govt. without which the 

tender shall not be accepted.  Contractor shall submit certificate and copy of the license in lieu of the 

same for consideration. 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, issued f rom 

the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing), Block No.18, 

6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat or equivalent authority 

from the other states/central Govt. 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and requirements of 

the Engineer-in- Charge. 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having assessed the site 

conditions, we hereby confirm that the price offered by us is a firm price and includes all the 

taxes(excluding GST), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 

The contractor will have to obtain necessary License from Assistant Labour Commissioner (ALC), 

Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any day during 

execution of work. 

59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender procedure and 

in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the bidder, apart from 

blacklisting the firm for the next 3 years. 

60. If applicable, the contractor shall be registered under the Building and Other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996. 

 
 
 
 
 
 
 
 
 
 
 
 
 
Signature & Seal                                     Executive Engr. (E) 
of Contractor                                         Deendayal Port Authority 



Section – III 

Special Conditions 

(These special conditions will supersede the General Condition and ITB wherever 

applicable) 

1. Clause No. 6 of Instructions to Bidders (ITB), Section – I is not applicable. 
 

2. The Clause No. 7 of General Condition of Contract (GCC), Section – II is modified and 
shall be read as under: 

 
Payment Terms: 

All payments shall be made in Indian rupees unless specifically mentioned.  

(1) 90% payment against supply of materials (subject to deductions as per tender conditions) will 
be released after receipt of material at site in good condition, after obtaining insurance cover as 
per tender condition (If TPI appointed then after inspection & certification of the same by Third 
Party Inspection Agency) and after acceptance of material by DPA. 

 

(2) 90% of item rate for fixing of End Termination kit, erection, installation, laying, testing and 
commissioning, subject to submission of report in the Format (in case of laying of cable) as per 
Annexure X, After inspection & certification of the same by Third Party Inspection Agency 

(subject to deduction as per tender conditions).  
 

(3) 10% (subject to deductions as per tender conditions) will be released after successful completion 
of whole work (If TPI appointed then after inspection & certification of the same by Third Party 
Inspection Agency) and handing over to DPA. 

 

(4) The payment from 2nd bill to pre-final bill, shall be released, subject to the condition that the 
documentary evidence (copy of paid challan in government treasury) of the welfare cess @ 1% 
of work done or as amended by statutory authority from time to time, paid to concerned authority 
is submitted for the previous bill. 

 
 NOTE: 

The payment shall be made through RTGS/NEFT and the Contractor should be 
furnished following details: 
Bank Payment Agreement Form 
(a) Name of Party 
(b) Account No. 
(c) Branch Name 

(d) Branch Station 
(e) IFSC code of the Bank 
(f) MICR No. 
(g) Accepted for: NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

 

Signature of the party with the seal 

Declaration by the bank 

It is here by informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

 

 



Signature of the bank manager with the seal 

 

3. Clause No. 55 of General Conditions of Contract (GCC), Section – II is modified and 
shall be read as under: 

The contractor shall have valid electrical contractor’s license and electrical supervisor 
certificate for carrying out electrical work of nature involved in this tender obtained from the 
competent authority of respective state without which the tender shall not be accepted. 
Contractor shall submit certificate and copy of the license in lieu of the same for 
consideration. 

Manufacturers are exempted to submit valid Electrical Contractor’s License. However, they 
have to deploy a person having valid Electrical Supervisor’s Certificate while carrying out the 
work. 

4. Clause No. 46 of General Condition of Contract (GCC), Section – II (TPI) is modified as 
under. 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third 
Party Inspection mentioned below shall be borne by DPA. 

61.  

i. The Third Party Inspection Agency will carry out approval of drawings if any, 
material inspection at manufacturer’s work/site, and to give dispatch clearance 
from manufacturer’s works to site and inspection at the site. 

ii. The Third Party shall carry out inspection of work as per tender 
specification/relevant standard. 

iii. The above stage payment shall be released after inspection report submitted 
by the Third Party Inspection agency and on the basis of report submitted by 
TPIA the stage payment shall be released as per Payment Terms. 
   

 

5. Penalty : (L.D. clause no.11 of GCC section-II is modified & shall be read as under) 
 

i)         Normally all the faults shall be attended within 04 Hrs.; failure of which, penalty @ Rs. 500/- 
per hour of delay will be imposed on the contractor. However, in case of if it is found that it 
will take more than 04 Hrs. and not in the control of the contractor, then in that case the EIC 
will consider the same on merit. 

 
ii)        The Fault Locator Machine shall be made available within 01 Hr. at site, otherwise, penalty 

@ Rs. 500/- per hour of delay will be imposed.  
 

iii)       In case of if manual excavation is required, then the contractor shall arrange the labour. 
However, for machine excavation, the excavator with operator shall be ready for the same 
and in case of HDD work is required, then HDD Machine with operator shall be ready. In no 
case of non-availability of labour/any of the machines within 02 Hrs. at site, penalty @ Rs. 
500/- per hour of delay will be imposed on the contractor. However, in case of any traffic jam, 
if any of the machines cannot reach the required site, then no penalty will be imposed for 
any delay on account of that. In case of any maintenance work of any of the machines, prior 
approval from EIC shall be obtained. Also, in case of Breakdown of any of the machines, the 
contractor shall inform to the site in-charge for repairing of the same stating the approximate 
time required for it. For maintenance/breakdown takes more than 08 Hrs. then the contractor 
make alternative arrangement, otherwise, penalty @ Rs. 500/- per hour of delay will be 
imposed on the contractor. 

 



iv) All the materials shall be supplied as per schedule, mentioned in the tender, failure of which, 
the penalty @ Rs. 500/- per week per material shall be imposed on the contractor. 
However, if delay happens due to unavoidable situation, which is not in anybody’s control, 
then no penalty will be imposed. 
 

v) If Firm fails to supply the items of Schedule – B as per time limit, LD @5% of the material 
cost per week will be recovered from the RA Bill of the contractor. 

 Note : All the penalties will be commenced from the date of issues of Work Order. 
 
6. If any cable, which cannot be buried, in that case, it shall be laid in DWC pipe of suitable size. 

Also, if any of the cables, while execution of the work, could not be put underground/in cable 
trench/saddling and planned to attend afterwards or next day, in that case, the cable shall 
invariably be kept wound/coiled in safe place to avoid damage due to vehicular movement or 
otherwise. Alternatively, such cable may be left on the drum which shall be lowered from its 
jacks and firmly anchored. 
 

7. Before and terminations are made, the I.R. value shall be measured to ensure the 
healthiness of the cable. 
 

8.  i) For first year of ARC 50% of all supply items shall be supplied within 3 months from    
9.     the date of commencement of work. 

 
ii) Remaining 50% of all supply items to be supplied in 10th month from the date of      
   commencement of work. 
 
iii) However, if the quantity supplied by Contractor within 3 months is exhausted and if any 

requirement arises prior to start of 10th Month, the contractor on demand by DPA shall 
supply the required material at the rate terms and conditions within 15 days after receipt 
of notice of requirement in written from Engineer-In-Charge. 
 
 

10. When the cable drums will be required to be shifted, proper care shall be taken as directed. 
While removing the cables from Cable Drum, the Drum shall be properly mounted on jacks 
or on a cable wheel or any suitable device, to ensure that the spindle, jack etc. are strong 
enough to take the weight of the cable drum. 
 

11. While de-reeling/reeling of any cable, the cable drum shall be mounted properly on jacks or 
cable wheels. 
 

12. Handling of Cable: While handling of any cable it shall be ensured that both ends of cable 
are properly sealed to prevent ingress/absorption of moisture. 
 

13. While passing the cable through HDPE Pipe (HDD)/laying in the RCC Trench/in the Hard or 
Soft Soil, the cable shall not allowed to pull the cable by any type of vehicles. 
 

14. If, while working in the site by the contractor, any old cable is found, then the same shall be 
removed and handed over/shifted to any location as directed. 
 

15. The contractor shall provide PCC cable route marker at every 30 Meter intervals for HT 
cables and 40 Meter intervals for LT cable as per below Route marker shall also provide at 
every bend of cable. 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
  
 
 
 

16. Integrity Pact: 
 
The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by 

the bidders along with tender fee and EMD in preliminary bid the as per the format provided 

in Section IV failing which the bid will be treated as no- responsive. 

 

Bidders are required to sign the integrity pact (as per given below with the tender document), 

failing which their bid shall be liable for rejection. The “principal” means “Deendayal Port 

Authority” and “Counterparty” means “Vendor / Supplier / Contractor”. 

If a Counter party commits a violation of its Commitments and Obligations under the Integrity 

Pact Program during bidding process, their entire Earnest Money Deposit, would be forfeited 

and in addition, they may be blacklisted from the DPA business in future. 

In case of violation of the Integrity Pact by Counter party after award of the Contract, DPA 
shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase 
the Bank Guarantee(s) and other payments to counter party in such cases. 
 

17. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI 
so that Deendayal Port Authority can avail input tax credit in timely manner. 

 

In case DPA not allowed Input tax credit due to failure on part of the contractor / service 
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be recovered 
from the payment / deposit o the contractor / service provider / Supplier. 
 

18. The contractor shall be registered under the Building and Other Construction Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. 



 

19. The contractor shall supply the materials of only the particular brands/Make specified in the 
tender. If none of the make/brands are available in the market, then the department will 
accept the equivalent make/brand subject to the contractor producing a letter of non-
availability from the manufacturer only. The EIC will ascertain the veracity of that letter 
directly from the manufacture. Such material will be accepted after obtaining the approval of 
the authority who approved the tender. 
 

20. During execution of the work, any handling equipment like Cranes, Hydra etc., is required, 
the same shall be arranged by the contractor without any extra cost to DPA. 

 

21. If any specification is different from the specification mentioned in the tender document, but 
the differed specification is as per ISO, then the EIC can approve to use the specification.  
 

 

22. Guarantee:  

The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 
months for new works including supplied items) with effect from the date of acceptance of 
the work and/or services. 
 

 

 

 

 

Signature & Seal                              Executive Engineer (E) 

  of Contractor                            Deendayal Port Authority 



Section- IV 

Forms of Bid 

Part – I 

To be submitted by Bidders with their Bids 

 

 

 

Part – II 

To be used by successful Bidder 

 

 

 

 

 

 

 

 

 

 

  

Form No. Name of forms/format 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Integrity pact 

Form No. Name of forms/format 

7 Letter of intent 

8 Agreement form 

9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter  of authority from ban for all BGs 

11 Format of Extensions (Part – I) 

12 Format of Extension (Part-II) 



Form -1 

Specimen of Application 

(To be executed on bidder’s letter head) 

The Superintending Engineer (Electrical)  

Deendayal Port Authority 

(Address ___________________) 

Pin Code: ___________ 

Dist. Kachchh (Gujarat) 

We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including addenda and 
clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in accordance with 
the delivery schedules specified in the schedule of requirements in accordance with the tender 
document bearing no. (EL/AC/20__) 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender submission 
deadline and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due performance 
of the contract, as specified in specimen form for the purpose.  

(e) No Joint Venture / Joint Venture. 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part of 
the contract – has not been declared ineligible by the port, under laws of India or official 
regulations. 

(g) We understand that this tender, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract 
agreement is prepared and executed. 

i. We understand that you are not bound to accept the lowest evaluated tender or any other 
tender or you can also split the work that you may receive. 

ii. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on____________ day of ______________, ____________(insert date of signing) 

 

  



Form – 2 

Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-

qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders  

1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 

-  Principal place of business: 

-  (power of attorney of signatory of Bid (Attach): 

2. Turnover of the Firm 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2019-20  

2020-21  

2021-22  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, auditor's 

reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2022 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 
tender document during last 07 

years. 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 

documentations to substantiate the similarity of work as per definition of "Similar Work". Employer reserves 

the right to verify the information:  

4. Information on bid capacity (works for which bids have been submitted and works which are yet to be 
completed) as on the date of this bid.(Not applicable) 

(A)  Existing commitments and on-going works. 

Description of 
work 

Place 
& 

State 

Contract 
No. & 
Date 

Name & 
Address 
of Port or 

Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 

Completion 

Value of 
remaining 

to be 
completed  

Anticipated 
date of 

completion  

1 2 3 4 5 6 7 8 

 

 

       

 

 

(B) Works for which bids already submitted  



Descriptio
n of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 
Completio

n 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

 

 

      

 Attach attested certificates. 

5. Information on litigation history in which the bidder is involved 

Other 
party(ies) 

Port Cause of 
dispute 

Amount Remark involved showing 

present status. 

     

     

     

 

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  

 

Dated on __________ day of __________, _________ (insert date of signing) 

 

 

 

 

 

  



Form-3 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 

To. ______________ 

     (Project title) 

Ref: ____________ 

The undersigned, having studied the pre-qualification submission for the above mentioned project, 

hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and acknowledge 
your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats and 
understand that in the event of any discrepancies observed, the tender hoisted on website of 
procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal gratification to any 

person / authority connected with the bid process so as to influence the bid process and have 

not committed any offence under the PC Act in connection with the bid. 

 

Date: ________Place: _______   

Name of Applicant: ________________________                                                                                             

Represented by (Name & capacity) ________ 

 

 

 

 

 

 

 

 

 

 

 



Form-4 

 

To  

The  

Dear Sir, 

 

We-------------------------------------------------------------------------------------------- do hereby confirm that 

Shri ……………………………. (Name, designation and Address) is/are authorized to represent us 

to bid, negotiate and conclude the agreement on our behalf with you {copy of board resolution 

attached (in case of company)} for tender no. --------------- for the work of _______ and his specimen 

signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be deemed to 

have been done with us in respect of this Tender. 

[Specimen signature] 

 

Yours faithfully, 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

 

 

  

Specimen Letter of Authority for 

Submission of BID 

(To be executed on ₹ 300/- non Judicial Stamp Paper) 



Form-5 

Exceptions and Deviations 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 

the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable for 

rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, 

and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _______________day of ______________, __________ [insert date of signing] 

 

 

 

 

 

  



Form-6 

INTEGRITY PACT 

BETWEEN 

Deendayal Port Authority (DPA) hereinafter referred to as “The Principal” 

AND 

(Name   of   the   bidder   and   consortium   members)............................................. hereinafter 

referred to as “the Bidder/Contractor” 

                                                                         Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) / 

concession(s) for Tender No. ............................. The Principal values full compliance with all 

relevant laws of the land rules, regulations, economic use of resources and of fairness / 

transparency in its relations with its Bidder(s) and / or Contractor(s). 

 In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), 

who will monitor the tender process and the execution of the contract for compliance with the 

principles mentioned above. 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:- 

 

 (a) No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not legally entitled to. 

 (b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will in particular, before and during the tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential / additional information through 

which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 

execution. 

 (c) The Principal will exclude from the process all known prejudicial persons. 

 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 

will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 Section 2 - Commitments of the Bidder (s) / Contractor (s) 

 

1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 

corruption. The Bidder(s) / Contractor(s) commits  themselves to observe the following 

principles during participation in the tender process and during the contract execution. 



 

 a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal's employees involved in tender process or the execution 

of the contract or to any third person any material or other benefit, which he / she is not legally 

entitled to, in order to obtain in exchange of advantage of any kind whatsoever during the 

tender process or during the execution of the contract. 

 b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids, or 

any other actions to restrict competitiveness or to introduce cartelization in the bidding 

process. 

 c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 

Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 

improperly, for purposes of competition, or personal gain, or pass on to others, any 

information or document provided by the Principal, as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or 

transmitted electronically.  

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the 

Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign principals, if any. Further details 

as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by 

the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments made 

to Indian agent / representative have to be in Indian Rupees only. Copy of the "Guidelines on 

Indian Agents of Foreign Suppliers" is placed at (page Nos. 7-20) 

 e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 

made, is committed to or intends to make to agents, brokers or any other intermediaries, in 

connection with the award of the contract. 

 f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 

while representing the matter to IEMs and shall wait for their decision in the matter.  

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 

Section- 3  Disqualification from tender process and exclusion from future contracts. 

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 

through a violation of Section-2 above, or in any other form, such as to put their reliability or 

credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the 

tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of 

business dealings". Copy of the "Guidelines on Banning of business dealings" is placed at (Page 

No. 7-20).  

Section-4 Compensation for Damages 

 

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit / Bid Security. 

(2)  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 



recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent 
to Security Deposit / Performance Bank Guarantee, whichever is higher.  

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject 
only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage 
than the amount of the liquidated damages, the Bidder/Contractor shall compensate the 
principal, only to the extent of the damage in the amount proved.  

     Section-5 Previous transgression 

 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with 

any other company in any country confirming to the anti-corruption approach or with any 
other Public Sector Enterprises in India, that could justify his exclusion from the tender 
process.  
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing". 

 

Section-6 Equal treatment of all Bidders / Contractors 

 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 

identical conditions as this on which all Bidders.  

 

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 

be held solely responsible for the same. 

 

      Section-7 - Criminal charges against violating Bidders / Contractors 

If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an 

employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which 

constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal 

will inform the same to the Chief Vigilance office (CVO) and the CVO will take further necessary action 

as deemed fit in accordance with the CVC manual. 

Section-8 External Independent Monitor 

 

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently 
and objectively, whether and to what extent the parties comply with the obligations under this 
agreement.  

(2) The Monitor is not subject to instructions by the representative of the parties and performs his 
/ her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of 
the Board of the Principal.  

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality.  

(4) The Monitor is under contractual obligation to treat the information and documents of the 



Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues 
himself / herself from that case  

(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 
option to participate in such meetings. 

(6)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she 
will so inform the Management of the Principal and request 5 the management to discontinue, 
or take corrective action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action.  

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 
8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations. 

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to proceed against such offence 
or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

(9)  The word "Monitor" would include both singular and plural. 

Section-9 Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 

after the last payment under the contract, and for all other Bidders 6 months after the contract has 

been awarded. Any violation of the same would entail disqualification of the bidder and exclusion 

from future business dealings. 

 If any claim is made / lodged during this time, the same shall be binding and continue be valid 

despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson 

of the Principal.  

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of 

the contract 

Section-10 Other Provisions 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat.  

 

(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 

 

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members.  

 

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

  

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 



 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in 
the Integrity Pact will prevail. 

 

 

___________________________                                           __________________________ 

 (For & on behalf of the Principal)                                (For & on behalf of the Bidder/Contractor) 

 

 

 

        (Office Seal)                                                                                  (Office Seal) 

 

Place: Gandhidham 

Date:  /   /2023 

 

 

 

Witness-1: (Name & Address)                                                                                                             

___________________________                                            

                      ___________________________                                                                                             

___________________________ 

 

  

 

Witness-2 : (Name & Address) 

 

___________________________     

___________________________ 

                      ___________________________
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Form- 7 

Letter of Intent Format 

 

No: __________________      Date: __________ 

 

To______________________ 

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/AC/20__ 

(Name of Work) 

 

Ref: Your bid dated 

And (list the correspondence with the Bidder) 

 

Dear Sirs, 

 With reference to your above offer and subsequent correspondences on the subject, 

we are pleased to inform you that your offer has been accepted by the competent authority 

and you are hereby requested to initiate actions for fulfilment of all necessary formalities, 

as indicated in the tender document for the above said work, at the earliest.  

The Engineer-In-Charge for this work shall be Mr.____________________.  

Agreed Schedule date of commencement of the work is ____________ and Schedule date 

of completion of the work is ______________. Total Contract Price is ₹__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 

Tender conditions.  

       

      Yours Faithfully, 

 

 

     (Signature of the controlling Officer) 

   CHIEF MECHANICAL ENGINEER 

Deendayal Port Authority 
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Form-8 

SPECIMEN CONTRACT AGREEMENT 

(To be executed on ₹300.00 non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated] 

 This agreement made of this  ________________ day of  ______________ Two 

Thousand between the Board of Deendayal Port Authority a body corporate under Major Ports 

Authorities Act, 2021 have its Administration Office Building at Gandhidham ( Kutch) (hereinafter 

called the ‘Board’ which expression shall unless excluded by or repugnant to the context , be 

deemed to include their successors in office ) of the one part  and ___________  (Name and 

address of all the partners if a partnership with all their address ) hereinafter called the ‘Contractor’ 

which expression shall unless excluded by or repugnant to the context be deemed   to include his 

/ their  heirs, executors , administration , representatives and assignees or successors in office of 

the other part. 

 

 WHERAS the Board is desirous to carrying out the work of  

____________________________________________________________________________

________________________________________________________________ And whereas 

the Contractor has offered to execute and complete such work. 

 

 WHERAS the Contractor has deposited a sum of Rs. ___________________ (Rupees 

______________________ only) as security deposit in the form of ___________ Bank 

Guarantee/Demand Draft for the due fulfillment of all the conditions of the contract. 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 

1. In this agreement words and expression shall have the same meaning as are respectively 

assigned to them in the general condition (including special conditions, if any) of contract 

hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 

agreement viz.: 

i) Notice inviting tender. 

ii) Technical specifications. 

iii) Special conditions of contract. 

iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Superintending Engineer (E) and the Contractor 

after opening of the cover – I as regards to contain clarifications/details called for vice 

versa. 
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viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 

‘Cover – I’. 

ix) Bank Guarantee for security deposit. 

3. The Contractor hereby covenants with the Board to complete the work of 

______________________________ in conformity in all respects, with the provisions of 

the contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such completion of 

the works, the contact price of ₹_______ (Rupees ____________________ only) at the 

time and in the manner prescribed of the contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day 

and year first above written signed and sealed by the Contractor in the presence of: 

Witness 

 

1. Name & Address________________      Signature of Contractor 

    Seal                                                                               

2. Name & Address____________________  

    Seal 

 

Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in 

presence of  

1.  ______________ 

 

2.  _______________      (Chief Mechanical Engineer) 

        Deendayal Port Authority 

The common seal of the Board of  Deendayal Port Authority affixed in the presence of: 

1. _________________       Secretary 

2.__________________      Deendayal Port Authority   
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Form-9 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  

GUARANTEE/SECURITY DEPOSIT 

(To be executed on ₹300/- non-judicial Stamp Paper) 

 

To, 

The Board of Authorityees of Deendayal Port of Kandla, 

Deendayal Port Authority 

A.O.Building, P.O.Box No.50, 

Gandhidham-Kutch. 

1. In consideration of the Board of Deendayal Port of Authority incorporated by the Major Port 

Authorities Act, 2021 as amended by Major Port Authority (Amendment) Act 1974 (hereinafter 

called “The Board” which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include the Board of Deendayal Port Authority, its successors and 

assigns) having agreed to exempt ________________ (hereinafter called the “contractor”) (Name 

of the contractor/s) from the demand under the terms and condition of the contract, vide 

____________(Name of the Department)’s letter No.__________ Date _____________ made 

between the contractors and the Board for execution of _____________________covered under 

Tender No._____________________ dated ________ (hereinafter called “the said contract”) for 

the payment of Security Deposit in cash or Lodgment of Government Promissory Loan Notes for 

the due fulfillment by the said contractors of the terms and condition of the said contract, on 

production of a bank Guarantee for Rs._________________(Rupees______________)only we, 

the (Name of the Bank and Address) _______________________hereinafter referred to as “the 

Bank”) at the request of the contractors do hereby undertake to pay to the Board an amount not 

exceeding Rs.________________ (Rupees___________) only against any loss or damage 

caused to or suffered by the Board by reason of any breach by the contractors of any of the terms 

and conditions of the said contract. 

2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 

amount due and payable under this guarantee without any demur merely on a demand from the 

Board starting that the amount claimed is due by way of loss or damage caused to or which would 

be caused to or suffered by the Board by reason of the contractors failure to perform the said 

contract. Any such demand made on the Bank shall be conclusive as regards the amount due 

and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 

be restricted to any amount not exceeding Rs. _____________ 

(Rupees____________________) only. 

3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any 

money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 

suit or proceeding pending before any Court or Tribunal relating thereto our liability under this 

present being absolute and unequivocal. The payment so made by us under this bond shall be a 

valid discharge of our liability for payment there under and the Contractor(s) shall have no claim 

against us for making such payment. 
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4. We, __________________(Name of Bank and Branch), further agree with the Board that the 

guarantee herein contained shall remain in full force and effect during the period that would be 

taken for performance of the said contract and that it shall continue to be enforceable till all the 

dues of the Board under or by virtue of the said contract have been fully paid and its claims 

satisfied or discharged or till the _____________________  (Name of the user department) of the 

said certifies that the terms and conditions of the said contract have been fully and properly carried 

out by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER 

that the Bank shall at the request of the Board but at the cost of the Contractors, renew or extend 

this guarantee for such further period or periods as the Board may require from time to time.  

5. We,___________________ (Name of Bank and Branch), further agree with the Board that the 

Board shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 

time of performance by the said contract or to extend the time of performance by the said 

Contractors from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the board against the said Contractors and to forebear or enforce any of the terms 

and conditions relating to the said contract and we shall not be relieved from our liability by reason 

of any such variation or extensions being granted to the contractors or for any forbearance, act 

or omission on the part of the Board or any indulgence shown by the board to the Contractors or 

by any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction in 

respect of claims, if any, under this Guarantee. 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before _____________________ 

(date of expiry of Guarantee).” 

 

10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 

       (iii) Bank Account No. of Beneficiary is 10316591671. 

 

Date _________________ day of ______________ 22 

         For (Name of Bank)  

             (Name) Signature 
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Form – 10 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 

         Date: 

To,  

The Board of Authorityof Deendayal Port  

 

Dear Sir, 

 Sub: Our Bank Guarantee No._______________________  

                    dated__________ for ₹_________ favoring yourselves  

                    issued on a/c of  

M/s.____________________________________ 

 (Name of contractor) 

              We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. ________________________validity for expiry upto 

date__________and claim expiry date  up to__________________ We also confirm 1) 

_________________ 2) ___________________________ is/are empowered to sign such Bank 

Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

                            Name of signature of Bank Officer 
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Form – 11 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 

Part – 1 

1. Name of Contractor 

2. Name of work as given in the agreement 

3. Agreement No.  

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

     (a) 1st extension vide EE’s No.      Dated Month  Days  

           (b) 2nd extension vide EE’s No.    Dated Month  Days                

           (c) 3rd extension vide EE’s No.     Dated Month  Days 

           (d) 4th extension vide EE’s No.     Dated Month  Days 

           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last. 

(a) Serial No.  

(b) Nature of hindrance 

(c) Date of Occurrence  

(d) Period for which it is likely to last 

(e) Period for which extension required for this particular hindrance 

(f) Overlapping period if any, with reference to item………… 

(g) Net extension applied for 

(h) Remarks, if any. 

      Total period on account of hindrance mentioned above……… 

      Month………Days 

12. Extension of time required for extra work 

13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to tender 
on account of extra work.  

14. Total extension of time required for 11 & 12 

     Submitted to the Sub-Divisional Officer………. 

       Signature of Contractor 

Date: ______ 
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Form – 12 

Deendayal Port Authority 

Application for Extension of Time 

Part- II 

(To be filled in by the Sub-Divisional Office) 

1. Date of receipt of application from ………………… Contractor for the work 

      of……….... in the Sub-Divisional Office.     

2. Acknowledgement issued by S.D.O. vide his No.………..dated 

3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 

recommended by him. If he has not recommended the extension, reasons for rejections 

should be given.) 

 

  Signature of Divisional Officer 

  Date:  

(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 

2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 

(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to  

Items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 

completed by the date up to which extension has been applied for. If extension of time is 

not recommended, what compensation is proposed to be levied under clause 2 of the 

agreement?) 

 

       Signature of Executive Engineer 
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       Date 

Dy. HOD/SE’s recommendations 

       Signature of Superintending Engineer 

       Date 

 

HOD’s recommendations/approval. 

       Signature of Chief Mechanical Engineer 

       Date 
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Section - V 

Scope of Work 

The scope of work envisages the following: 

1. All the complaints/faults shall be attended on 7 X 24 Hrs. basis on comprehensive manner to 

restore the power supply. 

2. If any of the materials, which are not in the scope of the contractor, then the contractor shall 

bring the materials after taking clearance from EIC and the payment for the materials will be 

reimbursed by DPA subject to submission original invoice from OEM/Authorized 

Dealer/Authorized Channel Partner. However, for purchasing the materials on urgency from 

OEM/Authorized Dealer/Authorized Channel Partner, the contractor shall take prior 

permission from EIC. The procurement of materials shall be OEM materials only. 

3. Cable shall be supplied, inspected, laid, tested and commissioned in accordance with 

specification, relevant Indian Standards specifications and cable manufacturer’s instructions. 

The cable shall be delivered at site in original drums with manufacturer’s name clearly written 

on the drums. The recommendations of the cable manufacturer with regard to jointing and 

sealing be strictly followed. 

4. Cable Handling and Laying  

Ensure that both ends of cable are properly sealed to prevent ingress / absorption of moisture. Before 

removing of cable from the drum, mount the latter properly on jacks or cable wheels. 

5. The work shall be carried out keeping in mind the aesthetic requirement of individual site and 

matching of final work with the surrounding by proper finishing as necessary to maintain 

uniformity. 

6. During fault finding of LT/HT cable disconnection of end termination kit at respective substation 

will be in the scope of contractor with all required labor, tools & material. 

7. Contractor shall deposit / Hand over the old /unused cables from the existing route in sub 

division store. The tenderers shall quote the rate for cable laying which shall include the route 

marker (HT/LT laying), cable tagging, dressing, removing the old unused cable from the RCC 

trench, end termination, appropriate size of gland & ferrule work as per requirement etc. 

8. Contractor shall depute the Authorized Electrical Engineer with Supervisor Certificate, who 

will remain on the job continuously during execution of work. In absence of Authorized Person, 

the work will not be allowed to carry out further and no compensation will be entitled for non-

working or idle men power. In the event of any accident or damage / theft, same shall be borne 

by the contractor. DPT will not entertain any claim in this regard. 

9. While crossing the rail / road, damaged caused to it should be set right by the contractor to 

the satisfaction of the Executive Engineer (Harbour), Deendayal Port Authority. 

10. Before laying the new cables at existing route through Road / rail/ jetty, contractor shall take 

written permission from Engineer In-Charge, in this regard contractor shall make earmarked 

drawing in two sets, which will clearly indicate the route cable will pass and take permission. 

11.  Tools & tackles, Man power & Material, Vehicle etc. will be arranged by contractor to execute 

the work. No facility will be provided by DPA and will not entertain any claim against it. 

Moreover, the cable fault Detector to be kept at site 24x7 with pre-fault locator, route tracer, 

surge generator surge wave receiver & pin point fault locator complete set for fault finding of 

cable. 
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 TECHNICAL SPECIFICATIONS 

 Technical Specification No.1 

This includes supply of 3 Core Stranded Compacted Aluminium Conductor, Conductor Screen with 

Extruded Semi Conducting compound, XLPE insulated, Insulation Screening with extruded semi 

conducting compound in combination with copper tape, cores laid up, innersheath of PVC, Galvanised 

steel flat strip armoured & overall PVC sheathed cable conforming to IS 7098 (Part – II) with up to date 

Amendments of following size. 

 

a) 3C X 150 Sq mm (E) XLPE Insulated 

b)  3C X 300 Sq mm (E) XLPE Insulated 

 

 

Technical Specification No. 2 

 

Supply of XLPE Insulated, 4 Core 1.1 KV LT, cores laid up PVC Inner sheathed,  armoured, with extruded 

PVC Aluminium conductor cable as per  IS-7098(Part I) 1988 with up to date amendment as per following 

size. 

a) 4C X 16 Sq.mm XLPE Insulated. 

b) 4C X 25 Sq.mm XLPE Insulated. 

c) 4C X 50 Sq.mm XLPE Insulated 

d) 4C X 70 Sq.mm XLPE Insulated. 

e) 4C X 95 Sq.mm XLPE Insulated 

f) 4C X 150 Sq.mm XLPE Insulated 

 

 
Technical Specification No. 3  

 
This includes laying of up to 3 C x 70 to 185 Sq.mm HT armored aluminium Conductor XLPE Cable of 
11KV Grade (excluding supply of cable) through. 
 

(a) Through RCC Trench  

The cable shall be laid after opening of RCC trench by removing the RCC Covers either through 
manpower or earthmover & cable trench shall be cleaned properly including removal of garbage, 
stones, bricks & old unused cables etc from the trench line without damaging the other cables 
laying in the trench. After laying of the cable, cable trench shall be properly covered with removed 
RCC covers as per original. The contractor shall provide heat shrinkable straight through joint of 
relevant size of approved make if the laying of cable shall be more than standard drum length, the 
straight through joint shall not be considered in the quantity of Item no. 7 & 8 of Schedule - B. This 
includes all labour and material as directed by Engineer-in-Charge. 

(b) Through Hard & soft soil  

This includes laying of cable up to 3 core 70 to  185 Sq.mm HT armored aluminum Conductor 
XLPE Cable of 11KV Grade (excluding supply of cable) through excavation of trench 0.6 meter 
wide and 1 meter deep in soft/hard soil. The cable should be placed inside heavy duty RCC Half 
Round Pipe of 8" inner Dia and 1 Meter length and such RCC Half Round Pipes must be placed in 
such a fashion so as to provide support under the cable with one half and covering over the cable 
with the other half.  

The bed of 50mm of river sand shall be provided in the bottom of the excavated trench. The RCC 
Pipe shall be laid over the bed of river sand. This includes filling of gaps by fresh river sand and 
filling the trench upto at least 300mm height from bottom by fresh river sand. The remaining filling 
of the trench shall be done with the excavated stuff & should be watered and rammed properly to 
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its original position. The excess excavated stuff shall be disposed off from the site of work and 
spread in low lying areas as directed by Engineer in Charge or his nominee. The contractor shall 
provide heat shrinkable straight through joints of relevant size of approved make if the laying of 
cable shall be more than standard drum length. This includes all labour and material as directed 
by Engineer-in-Charge. Such cable joints shall be under the scope of work of the contractor at no 
extra cost or obligation from DPA. Such cable joining work is completely to be done by the 
contractor at his own cost. 

The below figure indicates the expected arrangement of laying of cables:                                                   

                                                                                                                               Ground Level 
                                                                                                                                            

 

                                                                                                          Filler of Excavated Soil 

                                                1 Mtr.                                            River Sand 

     Half round pipe Top 

                                                                                              0.3 Mtr. 

Half Round Pipe Bottom                                                                                                         

                                                                0.6 Mtr                              Cable 

 
 
 
 
 

Technical Specification No. 4 
 
This includes laying of up to 3 C x 240 to 400 Sq.mm HT armored aluminium Conductor XLPE Cable of 
11KV Grade (excluding supply of cable) through. 
 

(a)  RCC Trench  

The cable shall be laid after opening of RCC trench by removing the RCC Covers either through 
manpower or earthmover & cable trench shall be cleaned properly including removal of garbage, 
stones, bricks & old unused cables etc from the trench line without damaging the other cables 
laying in the trench. After laying of the cable, cable trench shall be properly covered with removed 
RCC covers as per original. The contractor shall provide heat shrinkable straight through joint of 
relevant size of approved make if the laying of cable shall be more than standard drum length, the 
straight through joint shall not be considered in the quantity of Item no. 7 & 8 of Schedule - B. This 
includes all labour and material as directed by Engineer-in-Charge. 

(b)  Hard & soft soil  
This includes laying of cable up to 3 core 240 to  400 Sq.mm HT armored aluminum Conductor 
XLPE Cable of 11KV Grade (excluding supply of cable) through excavation of trench 0.6 meter 
wide and 1 meter deep in soft/hard soil. The cable should be placed inside heavy duty RCC Half 
Round Pipe of 8" inner Dia and 1 Meter length and such RCC Half Round Pipes must be placed in 
such a fashion so as to provide support under the cable with one half and covering over the cable 
with the other half.  

The bed of 50mm of river sand shall be provided in the bottom of the excavated trench. The RCC 
Pipe shall be laid over the bed of river sand. This includes filling of gaps by fresh river sand and 
filling the trench upto at least 300mm height from bottom by fresh river sand. The remaining filling 
of the trench shall be done with the excavated stuff & should be watered and rammed properly to 
its original position. The excess excavated stuff shall be disposed off from the site of work and 
spread in low lying areas as directed by Engineer in Charge or his nominee. The contractor shall 
provide heat shrinkable straight through joints of relevant size of approved make if the laying of 
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cable shall be more than standard drum length. This includes all labour and material as directed 
by Engineer-in-Charge. Such cable joints shall be under the scope of work of the contractor at no 
extra cost or obligation from DPA. Such cable joining work is completely to be done by the 
contractor at his own cost. 

The below figure indicates the expected arrangement of laying of cables: 

                                                                                                    Ground Level 

                                                                                                                                            

 

                                                                                                       Filler of Excavated Soil 

                                                1 Mtr.                                                               River Sand 

     Half round pipe Top 

                                                                                              0.3 Mtr. 

Half Round Pipe Bottom                           0.6 Mtr.                                 Cable        

 
Technical Specification No. 5 
 
 

Cable shall be laid underneath by using  Horizontal Directional Drilling (HDD) method by putting suitable 
diameter HDPE pipe (suitable for cable size up to HT 3CX 400 Sq.mm having strength 10Kg/sq.cm, shall 
in contractor scope), The contractor shall arranged JCB Machine for excavation, water for drilling, de- 
watering pump, HDD equipments of 32 Ton or above capacity along with mud pump at their own cost. The 
cable shall be pass through heavy duty HDPE pipe buried at nominal minimum depth 165 cm or according 
to construction of RCC Road/ Rail network or as per directed by EIC. For single cable individual HDPE 
shall be pass through a road /rail crossing, for separate cable. Separate HDPE pipe shall pass through 
the Tunnel / trench. Laying of HDPE pipes coupled by HDPE socket only after standard length in excavated 
trench/tunnel and also sealing of HDPE pipe ends by suitable cap at every manhole. Back filling & dressing 
of excavated trenches as per specification. This includes all labour and material as directed by Engineer-
in-Charge. 
 
Technical Specification No.6 
This includes laying of cable size up to 4 core x 150 Sq.mm LT armored aluminum Conductor XLPE 
Cable of 1.1KV Grade through. 
 

a) In RCC Trench: - The cable shall be laid after opening of RCC trench by removing the RCC Covers 

& cable trench shall be cleaned properly including removal of garbage, stones, bricks & old unused 
cables etc. from the trench line without damaging the other cables laying in the trench. After laying 
of the cable, cable trench shall be properly covered with removed RCC covers as per original. The 
contractor shall provide heat shrinkable straight through joint of relevant size of approved make if 
the laying of cable shall be more than standard drum length. 

b)  Hard & soft soil  
This includes laying of cable up to 4 C x 150 Sq.mm LT armored aluminum Conductor XLPE Cable 
of 1.1KV Grade (excluding supply of cable) through excavation of trench 0.45 meter wide and 1 
meter deep in soft/hard soil. The cable should be placed inside heavy duty RCC Half Round Pipe 
of 6’ to 8" inner Dia (Depend on Size of Cable) and 1 Meter length and such RCC Half Round Pipes 
must be placed in such a fashion so as to provide support under the cable with one half and 
covering over the cable with the other half.  

The bed of 50mm of river sand shall be provided in the bottom of the excavated trench. The RCC 
Pipe shall be laid over the bed of river sand. This includes filling of gaps by fresh river sand and 
filling the trench upto at least 300mm height from bottom by fresh river sand. The remaining filling 
of the trench shall be done with the excavated stuff & should be watered and rammed properly to 
its original position. The excess excavated stuff shall be disposed off from the site of work and 
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spread in low lying areas as directed by Engineer in Charge or his nominee. The contractor shall 
provide heat shrinkable straight through joints of relevant size of approved make if the laying of 
cable shall be more than standard drum length. This includes all labour and material as directed 
by Engineer-in-Charge. Such cable joints shall be under the scope of work of the contractor at no 
extra cost or obligation from DPA. Such cable joining work is completely to be done by the 
contractor at his own cost. 

The below figure indicates the expected arrangement of laying of cables: 

                                                         

                                                                                                  Ground Level 
                                                                                                                                            

 

                                                                                                        Filler of Excavated Soil 

                                                1 Mtr.                                          River Sand 

     Half round pipe Top 

                                                                                              0.3 Mtr. 

Half Round Pipe Bottom                                                                                                         

                                                                0.45 Mtr                            Cable 

 

c) This includes laying of cable size up to 95 sq.mm LT cable through wall/Truss/structure. Laying of 
single / double length cable up to 3 ½ / 4.0 core x 35 Sq.mm LT armored aluminum Conductor 
XLPE Cable of 1.1KV Grade on existing wall/cement structure/Truss/Perlin  through PVC pipe of 
approved make. (Suitable for size of cable up to 95 sq. mm.)  The G.I. Saddle set with base & 
Clamps shall be provided of suitable size (with respect to PVC pipe outer diameter) made from G.I. 
flat 25 x 3 mm with G.I. Nut bolts/heavy duty screws for clamping. The base shall be fixed rigidly 
on wall/cement structure at 0.50 Mtr. Intervals & the cable shall be laid on 3mm thick G.I. saddle 
base on wall/cement structure and clamped rigidly by G.I. screwing/bolting of clamps. The work 
includes with all materials and labour as directed by Engineer-in-charge. 

 
Technical Specification No.7 

This includes laying of cable size up to 4 core x 185 to  400 Sq.mm LT armored aluminum Conductor 
XLPE Cable of 1.1KV Grade through. 
 

a) In RCC Trench: - The cable shall be laid after opening of RCC trench by removing the RCC Covers 
& cable trench shall be cleaned properly including removal of garbage, stones, bricks & old unused 
cables etc. from the trench line without damaging the other cables laying in the trench. After laying 
of the cable, cable trench shall be properly covered with removed RCC covers as per original. The 
contractor shall provide heat shrinkable straight through joint of relevant size of approved make if 
the laying of cable shall be more than standard drum length. 

b)  Hard & soft soil  

This includes laying of cable up to 4 C x 185 to  300 Sq.mm LT armored aluminum Conductor 
XLPE Cable of 1.1KV Grade (excluding supply of cable) through excavation of trench 0.6 meter 
wide and 1 meter deep in soft/hard soil. The cable should be placed inside heavy duty RCC Half 
Round Pipe of 6’ to 8" inner Dia (Depend on Size of Cable) and 1 Meter length and such RCC Half 
Round Pipes must be placed in such a fashion so as to provide support under the cable with one 
half and covering over the cable with the other half.  

The bed of 50mm of river sand shall be provided in the bottom of the excavated trench. The RCC 
Pipe shall be laid over the bed of river sand. This includes filling of gaps by fresh river sand and 
filling the trench upto at least 300mm height from bottom by fresh river sand. The remaining filling 
of the trench shall be done with the excavated stuff & should be watered and rammed properly to 
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its original position. The excess excavated stuff shall be disposed off from the site of work and 
spread in low lying areas as directed by Engineer in Charge or his nominee. The contractor shall 
provide heat shrinkable straight through joints of relevant size of approved make if the laying of 
cable shall be more than standard drum length. This includes all labour and material as directed 
by Engineer-in-Charge. Such cable joints shall be under the scope of work of the contractor at no 
extra cost or obligation from DPA. Such cable joining work is completely to be done by the 
contractor at his own cost. 

The below figure indicates the expected arrangement of laying of cables: 

 

  

                                                                                                    Ground Level 
                                                                                                                                            

 

                                                                                                     Filler of Excavated Soil 

                                       1 Mtr.                                                 River Sand 

     Half round pipe Top 

                                                                                             0.3 Mtr. 

Half Round Pipe Bottom                                                                                                         

                                                                 0.6 Mtr                             Cable 

 
Technical Specification No.8 
 

Cable shall be laid underneath by using  Horizontal Directional Drilling (HDD) method by putting suitable 
diameter HDPE pipe (suitable for cable size up to LT 4C X 300 Sq.mm having strength 10Kg/sq.cm, shall 
in contractor scope), The contractor shall arranged JCB Machine for excavation, water for drilling, de- 
watering pump, HDD equipments of 32 Ton or above capacity along with mud pump at their own cost. The 
cable shall be pass through heavy duty HDPE pipe buried at nominal minimum depth 165 cm or according 
to construction of RCC Road/ Rail network or as per directed by EIC. For single cable individual HDPE 
shall be pass through a road /rail crossing, for separate cable. Separate HDPE pipe shall pass through 
the Tunnel / trench. Laying of HDPE pipes coupled by HDPE socket only after standard length in excavated 
trench/tunnel and also sealing of HDPE pipe ends by suitable cap at every manhole. Back filling & dressing 
of excavated trenches as per specification. This includes all labour and material as directed by Engineer-
in-Charge. 
 
Technical Specification No.9 
 

a) This includes supply of heat shrinkable straight through joint kit suitable for HT XLPE power cable 
jointing to HT 3 Core X 120-185 sq mm. The supply of cable joint kits as per approved make. 
 

b) This includes supply of heat shrinkable straight through joint kit suitable for HT XLPE power cable 
jointing to HT 3 Core X 240-400 sq mm. The supply of cable joint kits as per approved make. 

 

Technical Specification No.10 

a) This includes fixing of heat shrinkable Straight through joint suitable for flexible power cable jointing 
to HT 3 Core X 95-120 sq mm . This including fixing of all required materials. The joint shall be 
made in such a way that joined section can be reeled without sagging and also joint shall be 
electrically and mechanically permanent. The work includes all labour, tools tackles, joint kit of 
approved make and as directed by Engineer-in-Charge. 
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b) This includes fixing of heat shrinkable Straight through joint suitable for flexible power cable jointing 
to HT 3 Core X 120-185 sq mm . This including fixing of all required materials. The joint shall be 
made in such a way that joined section can be reeled without sagging and also joint shall be 
electrically and mechanically permanent. The work includes all labour, tools tackles, joint kit of 
approved make and as directed by 
 

c) This includes fixing of heat shrinkable Straight through joint suitable for flexible power cable jointing 
to 3 Core X 240-400 sq mm grade. This including fixing of all required materials. The joint shall be 
made in such a way that joined section can be reeled without sagging and also joint shall be 
electrically and mechanically permanent. The work includes all labour, tools tackles, joint kit of 
approved make and as directed by Engineer-in-Charge. 
 

Technical Specification No.11 

a) This includes  supply of heat shrinkable straight through joint kit suitable for LT 1.1 KV XLPE 
power Aluminium armoured cable having size up to  4 Core X 6-16 sq. mm  The cable joint kits 
shall be supplied  as per approved make. 
 

b) This includes supply of heat shrinkable straight through joint kit suitable for LT 1.1 KV XLPE 
power Aluminium armoured cable having size up to  4 Core X 25-50 sq. mm  The cable joint kits 
shall be supplied  as per approved make. 

c) This includes supply of heat shrinkable straight through joint kit suitable for LT 1.1 KV XLPE 
power Aluminium armoured cable having size up to  4 Core X 70-150 sq. mm  The cable joint kits 
shall be supplied  as per approved make. 

d) This includes supply of heat shrinkable straight through joint kit suitable for LT 1.1 KV XLPE 
power Aluminium armoured cable having size up to  4 Core X 185-300 sq. mm  The cable joint 
kits shall be supplied  as per approved make. 

 
Technical Specification No.12 

a) This includes fixing of heat shrinkable Straight through joint suitable for LT 4 Core X 6-16 sq mm 
1.1 KV, Aluminium armored cable. This including fixing of all required materials. The joint shall be 
made in such a way that joined section can be reeled without sagging and also joint shall be 
electrically and mechanically permanent. The work includes all labour, tools tackles, joint kit of 
approved make and as directed by Engineer-in-Charge. 
 

b) This includes fixing of heat shrinkable Straight through joint suitable for LT 4 Core X 25-50 sq mm 
1.1 KV, Aluminium armored cable. This including fixing of all required materials. The joint shall be 
made in such a way that joined section can be reeled without sagging and also joint shall be 
electrically and mechanically permanent. The work includes all labour, tools tackles, joint kit of 
approved make and as directed by by Engineer-in-Charge. 
 

c) This includes fixing of heat shrinkable Straight through joint suitable for LT 4 Core X 70-150 sq mm 
1.1 KV, Aluminium armored cable. This including fixing of all required materials. The joint shall be 
made in such a way that joined section can be reeled without sagging and also joint shall be 
electrically and mechanically permanent. The work includes all labour, tools tackles, joint kit of 
approved make and as directed by by Engineer-in-Charge. 

d) This includes fixing of heat shrinkable Straight through joint suitable for LT 4 Core X 185-300 sq 
mm 1.1 KV, Aluminium armored cable. This including fixing of all required materials. The joint shall 
be made in such a way that joined section can be reeled without sagging and also joint shall be 
electrically and mechanically permanent. The work includes all labour, tools tackles, joint kit of 
approved make and as directed by by Engineer-in-Charge 

Technical Specification No.13 

This include supply of following type end termination HT XLPE indoor kit as per approved make list. 

a) HT 3C x 70 - 95 Sq.mm cable 
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b) HT 3C x 120 - 185 Sq.mm cable 

c) HT 3C x 240 - 400 Sq.mm cable 
 
Technical Specification No.14 

This include making/fixing of following type end termination HT XLPE indoor kit 
 

a) HT 3C x 70 - 95 Sq.mm cable 

b) HT 3C x 120 - 185 Sq.mm cable 

c) HT 3C x 240 - 400 Sq.mm cable 
 
Technical Specification No. 15 

The work involves, fault finding by the cable fault locating machine in HT & LT underground cable network 
of various sizes by Fault finder by surge wave generator & receiver for pin point location, firm shall also 
arrange the pre – fault / distance locator for tracing the fault position. The equipment should be versatile 
to test HT & LT cables of different types, sizes and voltage levels like 11KV and 415V.  The kit shall be 
used for cable types namely XLPE, PVC, PILC with Al / Cu conductor. The works include for restoring the 
healthy power on faulty cable as intimated by concerned EIC or his nominee. 

The work comprise with necessary excavation work in RCC/Road/Hard & Soft soil for identify the fault is 
the scope of contractor by the JCB/pneumatic Breaker / excavator etc. After completion of joint work, 
excavated stuff shall be back filled  as per its original position. Insulation Resistance value shall be 
measured by the contractor at both end of cable. The work include with all required  Tools, Tackle, 
Measuring equipment, man & material & as directed by  EIC. 

 

Technical Specification No. 16 

The item includes providing & fixing concealed wiring for single phase sub-circuit from the main switch 

/meter /DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade, single core stranded 

copper conductor wire with IS: 694/1990 of size 2.5 sq. mm. for phase & neutral wire and 1.5 Sq.mm 

continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe with IS: 9537 

(Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such 

as Tee, junction box, inspection bends, elbow etc. of approved make. The proper size of grew shall be 

prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid through prepared 

grew and incase of new construction the pipes shall be laid during reinforcement work. After laying of pipe 

the grew shall be closed with mixture of cement & sand and to match with existing surface of wall/ceiling. 

Complete work consists of necessary wiring connections and earth linking at both the ends with all 

materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 17 

The item includes providing & fixing concealed wiring for single phase sub-circuit from the main switch 

/meter /DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade, single core stranded 

copper conductor wire with IS: 694/1990 of size 4 sq. mm. for phase & neutral wire and 2.5 Sq.mm 

continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe with IS: 9537 

(Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such 

as Tee, junction box, inspection bends, elbow etc. of approved make. The proper size of grew shall be 

prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid through prepared 

grew and incase of new construction the pipes shall be laid during reinforcement work. After laying of pipe 

the grew shall be closed with mixture of cement & sand and to match with existing surface of wall/ceiling. 

Complete work consists of necessary wiring connections and earth linking at both the ends with all 

materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 18 

The item includes providing & fixing concealed wiring for light/tube/bell point from switchboard with Flame 

Retardant, 1100 Voltage grade, single core stranded copper conductor wire with IS: 694/1990 of size 1.5 
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sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to 

be laid through PVC Round Pipe with IS: 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical 

Strength (MMS) type and other accessories such as Tee, junction box, inspection bends, elbow etc. of 

approved make. The proper size of grew shall be prepared by contractor on wall/ceiling as case may be 

& the conduit pipe shall be laid through prepared grew and incase of new construction the pipes shall be 

laid during reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & sand 

and to match with existing surface of wall/ceiling. The work also includes providing & fixing of Bell 

Push/Flush type SP switch 6A x 250V semi-modular Anchor Nova type or equivalant with ISI mark and to 

meet specifications of IS: 3854 & 3 plate Ceiling Rose/Angle Holder made from polycarbonate on suitable 

size of PVC box with cover. The PVC box shall be embedded properly in the wall and the switches shall 

be fixed on cover of the embedded box. The complete work consists necessary wiring connections and 

earth linking at both the ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 19 

The item includes providing & fixing concealed wiring for fan point from switchboard with Flame Retardant, 

1100 Voltage grade, single core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for 

phase & neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be laid 

through PVC Round Pipe with IS: 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical Strength 

(MMS) type and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved 

make. The proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit 

pipe shall be laid through prepared grew and incase of new construction the pipes shall be laid during 

reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & sand and to 

match with existing surface of wall/ceiling. The work consists providing & fixing of Flush type SP switch 6A 

x 250V semi-modular Anchor Nova type or equivalent with ISI mark and to meet specifications of IS: 3854, 

Step cut electronic fan regulator with rotary steps & 3 plate Ceiling Rose made from polycarbonate on 

suitable size of PVC box with cover. The PVC box shall be embedded properly in the wall and the switches 

shall be fixed on cover of the embedded box. The complete work consists necessary wiring connections 

and earth linking at both the ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 20 

The item includes providing & fixing concealed wiring for plug point with Flame Retardant, 1100 Voltage 

grade, single core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for phase & 

neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 

Round Pipe with IS: 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical Strength (MMS) type 

and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The 

proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall 

be laid through prepared grew and incase of new construction the pipes shall be laid during reinforcement 

work. After laying of pipe the grew shall be closed with mixture of cement & sand and to match with existing 

surface of wall/ceiling. The work consists providing & fixing of Flush type SP switch 6A x 250V semi-

modular with ISI mark and to meet specifications of IS: 3854, and 2 in 1 socket 6A x 250V made from 

polycarbonate on suitable size of PVC box with cover. The PVC box shall be embedded properly in the 

wall and the switch & Socket shall be fixed on cover of the embedded box. The complete work consists 

necessary wiring connections and earth linking at both the ends with all materials and labour as directed 

by Engineer-in-charge. 

Technical Specification No. 21 

The item includes providing & fixing half point in switch board with Flame Retardant, 1100 Voltage grade, 

single core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for phase, neutral & 

earth. The work consists providing & fixing of Flush type SP switch 6A x 250V modular type with ISI mark 

and to meet specifications of IS: 3854, and 1Nos. 2 in 1 socket 6A x 250V made on switchboard. The 

complete work consists necessary wiring connections and earth linking at both the ends with all materials 

and labour as directed by Engineer-in-charge. 
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 The PVC box shall be embedded properly in the wall and the switches & Sockets shall be fixed on cover 

of the embedded box. The complete work consists necessary wiring connections and earth linking at both 

the ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 22 

The item includes providing & fixing concealed wiring for Power point with Flame Retardant, 1100 Voltage 

grade, single core stranded copper conductor wire with IS: 694/1990 of size 4.0 sq. mm. for phase & 

neutral wire and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 

Round Pipe with IS: 9537 (Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS) type 

and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The 

proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall 

be laid through prepared grew and incase of new construction the pipes shall be laid during reinforcement 

work. After laying of pipe in prepared grew the grew shall be closed with mixture of cement & sand and to 

match with existing surface of wall/ceiling. The work consists providing & fixing of 5 in 1 combined unit 

suitable for 20A & 10A with switch, socket, fuse & indicator with ISI mark. The PVC box of  suitable size 

shall be embedded properly in the wall and the combined unit shall be fixed on embedded PVC box. The 

complete work consists necessary wiring connections and earth linking at both the ends with all materials 

and labour as directed by Engineer-in-charge. 

Technical Specification No. 23 

The item includes providing & fixing concealed wiring for A.C point with Flame Retardant, 1100 Voltage 

grade, single core stranded copper conductor wire with IS: 694/1990 of size 4.0 sq. mm. for phase & 

neutral wire and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 

Round Pipe with IS: 9537 (Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS) type 

and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The 

proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall 

be laid through prepared grew and incase of new construction the pipes shall be laid during reinforcement 

work. After laying of pipe the grew shall be closed with mixture of cement & sand and to match with existing 

surface of wall/ceiling. The work also includes providing & fixing of 20A Metal clad Plug & Socket with 

sheet steel enclosure with ‘C’ curve SP MCB of 20A x 240V, 10 kA breaking capacity rating. The MCB 

shall be conforms to IS: 8828:96/IEC 60898-1:2002. The sheet steel enclosure box shall be embedded 

properly in the wall. The complete work consists necessary wiring connections and earth linking at both 

the ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 24 

The item includes providing & fixing 32 Amps. flush type DP with neon indicator for concealed wiring. The 

flush type 32A DP shall be wired with Flame Retardant, 1100 Voltage grade, single core stranded copper 

conductor wire with IS: 694/1990 of size 2.5 sq. mm. The work consists providing & fixing of 32 Amps. 

flush type DP with neon indicator with ISI mark. The PVC box of suitable size shall be embedded properly 

in the wall and the 32 Amps. flush type DP with neon indicator shall be fixed on PVC cover of embedded 

PVC box. The complete work consists necessary wiring connections and earth linking at both the ends 

with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 25 

The item includes providing & fixing surface wiring for single phase sub-circuit from the main switch /meter 
/DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper 
conductor wire with IS: 694/1990 of size 2.5 sq. mm. for phase & neutral wire and 1.5 Sq.mm continuous 
stranded copper conductor wire for earth to be laid through PVC Round Pipe with IS: 9537 (Part-III) of size 
25 mm Diameter of Medium Mechanical Strength (MMS) type/oval shape PVC conduit pipe of 25mm and 
other accessories such as Tee, junction box, inspection bends, elbow etc. of approved make as directed 
by Engineer-in-Charge. The PVC round/oval conduit shall be fixed rigidly on wall/ceiling with suitable size 
heavy duty PVC saddle set with base, clamp & screw at the interval of 0.5 meter. Complete work consists 
of necessary wiring connections and earth linking at both the ends with all materials and labour as directed 
by Engineer-in-charge. 
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Technical Specification No. 26 

The item includes providing & fixing surface wiring for single phase sub-circuit from the main switch /meter 
/DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper 
conductor wire with IS: 694/1990 of size 4.0 sq. mm. for phase & neutral wire and 1.5 Sq.mm continuous 
stranded copper conductor wire for earth to be laid through PVC Round Pipe with IS: 9537 (Part-III) of size 
25 mm Diameter of Medium Mechanical Strength (MMS) type/oval shape PVC conduit pipe of 25mm and 
other accessories such as Tee, junction box, inspection bends, elbow etc. of approved make as directed 
by Engineer-in-Charge. The PVC round/oval conduit shall be fixed rigidly on wall/ceiling with suitable size 
heavy duty PVC saddle set with base, clamp & screw at the interval of 0.5 meter. Complete work consists 
of necessary wiring connections and earth linking at both the ends with all materials and labour as directed 
by Engineer-in-charge. 
 
Technical Specification No. 27 

The item includes providing & fixing surface wiring for light/tube/bell point from switchboard with Flame 

Retardant, 1100 Voltage grade, single core stranded copper conductor wire with IS: 694/1990 of size 1.5 

sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to 

be laid through PVC Round Pipe with IS: 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical 

Strength (MMS) type/20mm oval shape PVC conduit pipe of 20mm and other accessories such as Tee, 

junction box, inspection bends, elbow etc. of approved make as directed by Engineer-in-Charge. The PVC 

round/oval conduit shall be fixed rigidly on wall/ceiling with suitable size heavy duty PVC saddle set with 

base, clamp & screw at the interval of 0.5 meter. The work consists providing & fixing of Bell Push/Flush 

type SP switch 6A x 250V semi modular  with ISI mark and to meet specifications of IS: 3854 & 3 plate 

Ceiling Rose/Angle Holder made from polycarbonate on suitable size of PVC box with cover. The PVC 

box shall be rigidly fixed with cemented wooden gutties on the wall and the switches shall be fixed on 

cover of the box. The complete work consists necessary wiring connections and earth linking at both the 

ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 28 

The item includes providing & fixing surface wiring for fan point from switchboard with Flame Retardant, 

1100 Voltage grade, single core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for 

phase & neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be laid 

through PVC Round Pipe with IS: 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical Strength 

(MMS) type/20mm oval shape PVC conduit pipe and other accessories such as Tee, junction box, 

inspection bends, elbow etc. of approved make as directed by Engineer-in-Charge. The PVC round/oval 

conduit shall be fixed rigidly on wall/ceiling with suitable size heavy duty PVC saddle set with base, clamp 

& screw at the interval of 0.5 meter. The work consists providing & fixing of Flush type SP switch 6A x 

250V semi modular  with ISI mark and to meet specifications of IS: 3854, Step cut electronic fan regulator 

with rotary steps & 3 plate Ceiling Rose made from polycarbonate on suitable size of PVC box with cover. 

The PVC box shall be rigidly fixed with cemented wooden gutties on the wall and the switches shall be 

fixed on cover of the box. The complete work consists necessary wiring connections and earth linking at 

both the ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 29 

The item includes providing & fixing surface wiring for plug point with Flame Retardant, 1100 Voltage 

grade, single core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for phase & 

neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 

Round Pipe with IS: 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical Strength (MMS) 

type/20mm oval shape PVC conduit pipe and other accessories such as Tee, junction box, inspection 

bends, elbow etc. of approved make as directed by Engineer-in-Charge. The PVC round/oval conduit shall 

be fixed rigidly on wall/ceiling with suitable size heavy duty PVC saddle set with base, clamp & screw at 

the interval of 0.5 meter. The work consists providing & fixing of Flush type SP switch 6A x 250V semi 

modular with ISI mark and to meet specifications of IS: 3854, and 2 in 1 socket 6A x 250V made from 

polycarbonate on suitable size of PVC box with cover. The PVC box shall be rigidly fixed with cemented 

wooden gutties on the wall and the switch & Socket shall be fixed on cover of the box. The complete work 
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consists necessary wiring connections and earth linking at both the ends with all materials and labour as 

directed by Engineer-in-charge. 

Technical Specification No. 30 

The item includes providing & fixing half point in existing switch board with Flame Retardant, 1100 Voltage 

grade, single core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for phase, neutral 

& earth. The work consists providing & fixing of Flush type SP switch 6A x 250V semi modular with ISI 

mark and to meet specifications of IS: 3854, and 2 in 1 socket 6A x 250V made from polycarbonate on 

existing switchboard. The complete work consists necessary wiring connections and earth linking with all 

materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 31 

The item includes providing & fixing surface wiring for plug point for computers (With 3nos. 2 in 1 socket 

6A x 250V & 3 nos. Flush type SP switch 6A x 250V) with Flame Retardant, 1100 Voltage grade, single 

core stranded copper conductor wire with IS: 694/1990 of size 2.5 sq. mm. for phase & neutral wire and 

1.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe with 

IS: 9537 (Part-III) of size 20 mm Diameter of Medium Mechanical Strength (MMS) type/20mm oval shape 

PVC conduit pipe and other accessories such as Tee, junction box, inspection bends, elbow etc. of 

approved make as directed by Engineer-in-Charge. The PVC round/oval conduit shall be fixed rigidly on 

wall/ceiling with suitable size heavy duty PVC saddle set with base, clamp & screw at the interval of 0.5 

meter. The work consists providing & fixing of 3 nos. Flush type SP switch 6A x 250V semi modular with 

ISI mark and to meet specifications of IS: 3854, and 3 nos. 2 in 1 socket 6A x 250V made from 

polycarbonate on suitable size of PVC box with cover. The PVC box shall be rigidly fixed with cemented 

wooden gutties on the wall and the switches & Sockets shall be fixed on cover of the box. The complete 

work consists necessary wiring connections and earth linking at both the ends with all materials and labour 

as directed by Engineer-in-charge. 

Technical Specification No. 32 

The item includes providing & fixing surface wiring for A.C point with Flame Retardant, 1100 Voltage grade, 

single core stranded copper conductor wire with IS: 694/1990 of size 4.0 sq. mm. for phase & neutral wire 

and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round Pipe 

with IS: 9537 (Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS) type/25mm oval 

shape PVC conduit pipe and other accessories such as Tee, junction box, inspection bends, elbow etc. of 

approved make as directed by Engineer-in-Charge. The PVC round/oval conduit shall be fixed rigidly on 

wall/ceiling with suitable size heavy duty PVC saddle set with base, clamp & screw at the interval of 0.5 

meter. The work consists providing & fixing of 20A Metal clad Plug & Socket with sheet steel enclosure 

with SP MCB of 20A x 240V, 10 kA breaking capacity rating. The MCB shall be conforms to IS: 

8828:96/IEC 60898-1:2002. The sheet steel enclosure box shall be rigidly fixed with cemented wooden 

gutties on the wall. The complete work consists necessary wiring connections and earth linking at both the 

ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 33 

The item includes providing & fixing surface wiring for Power point with Flame Retardant, 1100 Voltage 

grade, single core stranded copper conductor wire with IS: 694/1990 of size 4.0 sq. mm. for phase & 

neutral wire and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC 

Round Pipe with IS: 9537 (Part-III) of size 25 mm Diameter of Medium Mechanical Strength (MMS) 

type/25mm oval shape PVC conduit pipe and other accessories such as Tee, junction box, inspection 

bends, elbow etc. of approved make as directed by Engineer-in-Charge. The PVC round/oval conduit shall 

be fixed rigidly on wall/ceiling with suitable size heavy duty PVC saddle set with base, clamp & screw at 

the interval of 0.5 meter. The work consists providing & fixing of 5 in 1 combined unit suitable for 20A & 

10A with switch, socket, fuse & indicator with ISI mark. The PVC box of suitable size shall be rigidly fixed 

with cemented wooden gutties on the wall and the combined unit shall be fixed on PVC box. The complete 

work consists necessary wiring connections and earth linking at both the ends with all materials and labour 

as directed by Engineer-in-charge 
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Technical Specification No. 34 

The item includes providing & fixing 32 Amps. surface type DP with neon indicator for surface wiring. The 

surface type 32A DP shall be wired with Flame Retardant, 1100 Voltage grade, single core stranded 

copper conductor wire with IS: 694/1990 of size 2.5 sq. mm. The work consists providing & fixing of 32 

Amps. surface type DP with neon indicator with ISI mark. The PVC box of suitable size shall be rigidly 

fixed with cemented wooden gutties on the wall and the 32 Amps. surface type DP with neon indicator 

shall be fixed on PVC cover of the PVC box. The complete work consists necessary wiring connections 

and earth linking at both the ends with all materials and labour as directed by Engineer-in-charge. 

Technical Specification No. 35 

This includes supply  of 4 way  Double Door   TPN DB as per following specification & make. 
- No. of Ways: 4 (8 Incomer + 12 Outgoing) 
Protection device type: Main incomer: Molded case circuit breaker (MCB) - 3P or 4P  
Outgoing: Miniature circuit breaker (MCB) - 1P or 3P  
Enclosure/Cubicle description: Double door enclosure 
Enclosure material: CRCA 
Colour:  White (RAL 9003) 
Total number of 18 mm modules: 20 
Environment 

- IP degree of protection IP43 
- IK degree of protection IK09  
Standards IS 8623-1 IS 8623-3 IEC 61439-3  
Product certifications: NABL 
Make: L & T/Schneider/Siemens/ABB/Hager 
The DB shall be fitted with Busbar, DIN Rail and neutral link.  The rates shall be excluding the cost of MCB 
as directed by Engineer-in-Charge. 
 

Technical Specification No. 36 

This includes fixing & commissioning of supplied double door 4 Way TPN DB on wall / structure as directed. 

The DB shall be fixed rigidly on wall through suitable size of nut bolts/anchor fasteners/cemented wooden 

gutties as directed. This includes necessary wiring, connections & earth linking with all material, labour 

tools & tackles as directed by Engineer-In-charge. 

Technical Specification No. 37 

The works include Providing & fixing chemical treated back filled compound earthing station, in Pipe for 
2000 Amps (LT) capacity, complete with civil work. Marking on each earth pit coloured / painted by yellow 
painted on top and value also mentioned on top which less than 1 ohm.  Necessary PCC chamber shall 
be provided surrounding earthing  pit & also value of earth resistance shall be mentioned by providing and 
fixing of hoarding by mentioning Earth Pit ID No., Testing Date, Ohmic Valud and testing due date.   The 
complete work consists necessary wiring connections and earth linking at both the ends with all materials 
and labour as directed by Engineer-in-charge. 

Technical Specification No. 39 

The works include supply of the following size earth strip & wire. from earth station to equipment / Main 

DB or as per site requirement. The complete work consists necessary wiring connections and earth linking 

at both the ends with all materials and labour as directed by Engineer-in-charge.  

 a) 12 SWG GI earthing wire 

  b)  25X 3 Hot DIP GI strips, having minimum 80 Micron galvanized coating. 

  c)  50X 6 Hot DIP GI strips, having minimum 80 Micron galvanized coating. 
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Technical Specification No. 40 

 This includes Laying & connecting, following size earthrthing wire & earthing strips from earth station 

to equipment / Main DB or as per site requirement. The complete work consists necessary wiring 

connections and earth linking at both the ends with all materials and labour as directed by Engineer-in-

charge.  

a) 12 SWG GI earthing wire 

  b)  25X 3 Hot DIP GI strips. 

  c)  50X 6 Hot DIP GI strips.  

 
 
Note: 1)     Any ancillary work arises during the execution of work, which is required to complete the work, 

the Contractor shall complete the item/items by carrying out such ancillary work without any 

extra payment. 

2)  The work shall be carried out with entire satisfaction of Engineer-in-Charge.               

                                                                                                              

Signature & Seal of Contractor     Executive Engineer (E) 

             Deendayal Port Authority 
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Approved Make List for Electrical Items 

 

Sr. 

No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 

1(a)  HV Gas Insulated 

Breakers 

SIEMENS /Schneider/ABB 

2 POWER 

TRANSFORMERS 

VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 

SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 

TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / 

T&R 

4 RESIN CAST 

TRANSFORMERS 

  

A)    RESIN CAST 

IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B)    DRY CAST  VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 

UNISTAR/KEI/FINOLEX/HAVELS 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 

HAVELLS/  UNISTAR/AVOCAB / ADCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / 

INDOASIAN  

11 SFU FOR MAIN LT 

DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 

PANELS & FEEDER 

PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 

INDOASIAN/HAVELLS   

13 MCCB FOR MAIN LT 

DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 

DISTRIBUTION PANELS 

AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 

INDOASIAN/HAVELLS  

15 MCB/ELCB/RCCB/ 

RCCBO FOR MAIN LT 

DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB  

16 MCB FOR DISTRIBUTION 

PANELS AND FEEDER 

PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 

INDOASIAN/ HAVELLS/ STANDARD  

17 MCB DISTRIBUTION 

BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS  

18 MULTI FUNCTION 

DIGITAL METER FOR 

MAIN LT DISTRIBUTION 

PANELS/DIGITAL KWH 

METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 
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19 ANALOG 

VOLT/AMPARE METER 

FOR DISTRIBUTION 

PANELS AND FEEDER 

PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 

VOLTMETER/AMPARE 

METER 

L&T/SIEMENS/C&S  

21 POWER CONTACTOR & 

OVER LOAD RELAYS 

L&T/SIEMENS/ABB  

22 QUARTZ TIME CLOCK 

SWITCH  

L&T/INDOASIAN/SIEMENS  

23 PVC WIRE WITH 

COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 

FINOLEX / ANCHOR  

24 FLUSH TYPE SWITCHES, 

SOCKETS, HOLDERS 

AND CEILING ROSES & 

ELECTRONIC 

REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 

BELLS 

ANCHOR/LEGEND/MK/NORTHWEST  

26 MODULAR SWITCHES, 

SOCKETS, PLATES & 

BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND  /HAVELLs / 

INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 

CONDUIT & CASSING 

CAPPING AND 

ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/  RESTOPLAST/       

SWASTIK / BPI  

28 GLS LAMPS & 

FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 

/ SURYA ROSHNI / GE  

29 HPSV, HPMV & METAL 

HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 

/ SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 

METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 

/ SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 

/ SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 

having surge Protection ≥10KV for fittings & internal Surge 

Protection for Driver of≥4KV, LED Chip only 

OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 

CERTIFICATION 

32 CEILING FANS  BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 

ALMONARD/GEC  

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 

ALMONARD/GEC  

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 

ALMONARD/GEC  

35 HEAVY DUTY 

INDUSTRIAL WALL 

MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 

ALMONARD/GEC or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR  

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 

SAMSUNG/ONIDA  
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38 REFRIGERATORS VOLTAS  / CARRIER / BLUESTAR / USHA / HITACHI / LG / 

SAMSUNG / WHIRLPOOL  

39 VOLTAGE STABILIZER VEELINE / CAPRI  

40 INVERTERS SUKAM / MICROTEK  

41 D.G. SETS    

A)    ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK 

LEYLAND /VOLVO 

B)    ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR 

ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB  

44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / 

RACOLD  

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO  

Note: 

In case of supply of Make of material which is not in the DPA approved Make list, the said 

material should be supplied as per the latest GETCO approved Make list. 

 

In case of supply of Make of material which is neither available in the DPA approved Make 

list not in the latest GETCO approved Make list, the said material should be supplied as per 

the Make decided by EIC for which written intimation will be given to the contractor. 

 

Before procurement of material, the Make of the material should be approved by EIC in 

writing. 

                                  

 
 
                                                  

                                                                                  
Seal & Sign of                                                                      Executive Engineer (E) 
Contractor                                                                           Deendayal Port Authority                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               
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SECTION - VI 

Schedule-B 

 

Sr. 
No. 

Description Qty Unit Rate Amount 

1 Supply at site 3 Core HT armoured aluminium conductor 

XLPE cable of 11KV grade of the following type & size as 

per IS: 7098 (Part - II) 1988 & as per Technical 

Specification No. 1 

a) 3 core x 150 Sq.mm(U/E) 

b) 3 Core X 300 Sq.mm (U/E) 

 

 

2000 

1000 

 

 

 
Mtr. 

Mtr. 

  

2 

Supply at site 4 Core LT armoured aluminium conductor 
XLPE cable of 1.1KV grade of the following type & size 
as per IS: 7098 (Part - I)1988 & as per Technical 
Specification No. 2. 
 

 

a) 4C X 16 Sq.mm XLPE Insulated. 

b) 4C x 25 Sq. mm. XLPE Insulated 

c) 4C X 50 Sq.mm XLPE Insulated. 

d) 4C X 70 Sq.mm XLPE Insulated 

e) 4C X 95 Sq.mm XLPE Insulated. 

f) 4C X 150 Sq.mm XLPE Insulated 

 

 

 
1000 

1000 

1000 

1500 

1500 

1000 

 

 

 
 
 
 

Mtr. 

Mtr. 

Mtr. 

Mtr. 

Mtr. 

Mtr. 
 

 

 

3 

Laying, Testing & Commissioning of HT XLPE cable up 
to 3C x 70 to 185 sq.mm. through following and as per 
Technical Specification No.3  
 

a) RCC Cable Trench  

b)  Hard & Soft soil  
 

 
 
 

 

 

4000 

3000 

 

 

Mtr. 

Mtr. 

 

 

4 

Laying, Testing & Commissioning of HT XLPE cable up 
to 3C x 240 to 400  sq.mm. through following and as per 
Technical Specification No.4  
 

a) RCC Cable Trench  

b)   Hard & Soft soil 

 
 

2000 

1000 

 

 

 
Mtr. 

Mtr. 
 

 

 

5 

Laying of HT Cable up to 3C x 400 sq.mm through 
Horizontal  Boring  underneath RCC 
Road /Rail Crossing with HDPE Heavy Duty Pipe as per 
Technical specification No 5 

 

 

1000 

 

Meter 
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6 

Laying, Testing and Commissioning of L.T XLPE 
insulated, armoured aluminium conductor cable up to 
4C x 150 sq. mm. through following and as per 
Technical Specification no. 6 
 

a) Through RCC Trench 

b) Through Hard & soft soil 

c) Laying of cable through Wall/trusses/ structure in 

PVC pipe 

 
 
 
 
 
3500 
 
3000 
 
800 

 

Mtr. 

Mtr. 

Mtr. 

 

 

7 Laying, Testing and Commissioning of L.T XLPE 
insulated, armoured aluminium conductor cable  up to 
size  4C x 185 to 300 sq. mm. through following and as 
per Technical Specification no. 7 
 

a) Through RCC Trench 

b) Through Hard & soft soil 

 

 

 

3500 

3000 
 

 

 
 

Mtr. 
 

Mtr. 

 

 

8 Laying of LT Cable up to 4C x 300 sq.mm through 
Horizontal  Boring  underneath RCC Road/Rail Crossing 
with HDPE Heavy Duty Pipe as per Technical 
specification No 8 

 

2000 

 

Mtr. 
 

 

9 Supply of heat shrink straight through Joint kit of 11KV 
XLPE 3 Core Aluminimum armoured cable of following 
sizes as per Technical Specification No. 9. 
 

a)  HT 3C x 120 - 185 Sq.mm cable 
 

b)  HT 3C x 240 - 400 Sq.mm cable 

 

 

70 

70 

 

 

Nos. 

Nos. 

 

 

10 Making of heat shrink straight through Joint kit of 11KV 
XLPE 3 Core aluminium armoured cable 
of following sizes as per Technical Specification No. 10. 
 

a) HT 3C x 70 - 95 Sq.mm cable 
 

b)  HT 3C x 120 - 185 Sq.mm cable 

c) HT 3C x 240 - 400 Sq.mm cable 
 

 

 

20 

70 

70 

 

 

Nos. 

Nos. 

   Nos. 

 

 

11 Supply of heat shrink straight through Joint kit of 1.1KV 
XLPE 4 Core Aluminimum armoured cable of following 
sizes as per Technical Specification No. 11. 
 

a)  LT 4C x 6 - 16 Sq.mm cable 
 

b)  LT 4C x 25 - 50 Sq.mm cable 
 

c) LT 4C x 70 - 150 Sq.mm cable 
 

d) LT 4C x 185 - 300 Sq.mm cable 
 

 

 
 

15 

50 

25 

20 

 

 

Nos. 

Nos. 
 

Nos. 

 
Nos. 
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12 

 

 

 

Making of heat shrink straight through Joint Kit suitable 
for L.T. 1.1 KV XLPE  4 Core armoured cable of 
following size as per Technical specification No. 12. 
 

a)  LT 4C x 6 - 16 Sq.mm cable 

b) LT 4C x 25 - 50 Sq.mm cable 

c) LT 4C x 70 - 150 Sq.mm cable 

d) LT 4C x 185 - 300 Sq.mm cable 
 

 

 

 
 

15 

50 

25 

20 

 
 

 

Nos. 

Nos. 

Nos. 

Nos. 

 

 

13 

 

 

 

Supply of Heat shrink end termination kit (Indoor Type) 
for 11KV 3Core H.T XLPE cable as per Technical 
Specification No. 13 
 

d)  HT 3C x 70 - 95 Sq.mm cable 

e) HT 3C x 120 - 185 Sq.mm cable 

f) HT 3C x 240 - 400 Sq.mm cable 

 

 

10 

10 

10 

 

 

Nos. 

Nos. 

Nos. 

 

 

14 

 

 

 

Making of Heat shrink end termination kit (Indoor Type) 
for 11KV 3Core H.T XLPE cable as per Technical 
Specification No. 14 

a) HT 3C x 70 - 95 Sq.mm cable 

b) HT 3C x 120 - 185 Sq.mm cable 

c) HT 3C x 240 - 400 Sq.mm cable  

 

 

10 

10 

10 

 

 

Nos. 

Nos. 

Nos. 

 

 

15 

Locating Fault in HT & LT underground cable of various 
sizes by Fault Locator & route tracer Machine. As per 
Technical Specification No:- 15 

a) HT Cable Faults 

b) LT Cable Faults 

 

 
70 

50 

 

Nos. 

Nos. 

 

 

16 

Providing & fixing following concealed wiring for single 
phase sub-circuit from the main switch /Meter/ DBs 
/MCBs to the switch board with 2 x 2.5 sq. mm. copper 
conductor as per Technical Specification No. 16 

 

2000 

 

Mtr. 
 

 

17 

Providing & fixing following concealed wiring for single 
phase sub-circuit from the main switch /Meter/ DBs 
/MCBs to the switch board with 2 x 4 sq. mm. copper 
conductor as per Technical Specification No. 17 

 

500 

 

Mtr 
 

 

18 

Providing and Fixing concealed wiring for light/tube/bell 
point with PVC insulated single core standard 1.5 Sq.mm. 
copper conductor wire as per Technical Specification No. 
18 

 

 
500 

 

 

Nos. 

 

 

19 

Providing and Fixing concealed wiring for Fan point with 
PVC insulated single core standard 1.5 Sq.mm. copper 
conductor wire & single/twin module step cut electronic 
fan regulator as case may be as per Technical 
Specification No. 19 

 

 

300 

 

 

Nos. 
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20 
Providing and fixing concealed wiring for 5/6 A X 250 Volt 
plug point as per Technical Specification no. 20 

200 Nos. 
 

 

21 
Providing and fixing concealed wiring for  5/6A X250 Volt 
Half point as per Technical Specification No. 21 

400 Nos.  
 

22 
Providing and fixing concealed wiring for 15/16A X250 
Volt power point as per Technical Specification No. 22 

200 Nos. 
 

 

23 
Providing and fixing concealed wiring for  20A, A.C point 
as per Technical Specification no. 23 
 

50  
Nos. 

 
 

24 
Providing and fixing concealed mounted 32 Amps.D.P. 
Switch Technical Specification no. 24 

 
10 

 
Nos. 

 
 

25 

Providing & fixing following surface wiring for single 
phase sub-circuit with 2 x 2.5 sq.mm. copper conductor  
from the main switch /meter.DBs / MCBs to the switch 
board as per Technical Specification No. 25 

 

1000 

 

Mtr. 
 

 

26 

Providing & fixing following surface wiring for single 
phase sub-circuit with 2 x 4 sq.mm. copper conductor  
from the main switch /meter.DBs / MCBs to the switch 
board as per Technical Specification No. 26 

 

500 

 

Mtr. 
 

 

27 
Providing and Fixing surface wiring for light/tube/bell 
point with PVC insulated single core standard copper 
conductor wire as per technical specification no. 27 

 
500 

 

Nos. 
 

 

28 

Providing and Fixing surface wiring for Fan point with 
PVC insulated single core standard 1.5 Sq.mm. copper 
conductor wire & single/twin module step cut electronic 
fan regulator as case may be as per Technical 
Specification No. 28 

 

300 

 

Nos.  

 

29 Providing and fixing surface wiring for 5/6 A X250 Volt 
plug point as per Technical Specification no. 29 300 Nos. 

  

30 
Providing and fixing  5 pin 5/6 A X250 Volt half plug 
point as per Technical Specification no. 30 

 
200 

 
Nos. 

 
 

31 
Providing and fixing surface wiring for 3 x 5/6A X250 
Volt plug point with 3 nos. SP switches for computer as 
per Technical Specification no. 31 

 

150 

 

Nos. 
 

 

32 
Providing and fixing surface wiring for 20A, A.C point as 
per technical specification no. 32 

 
50 

 
Nos. 

 
 

33 
Providing and fixing surface wiring for 15/16A X 250Volt 
Power point as per Technical Specification no. 33 

 
250 

 
Nos.  

 

34 
Providing and fixing surface mounted 32 Amps.D.P. 
Switch Technical Specification no. 34 

 
25 

 
Nos. 

 
 

35 

Supply of following type distribution board as per 

Technical specification No:- 35 

a). 4 Way TPN (8 + 12 Module) Double Door Distribution 
Board. 

 

10 

 

Nos. 
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36 

Installation of following type distribution board as per 

Technical specification No:- 36 

a). 4 Way TPN (8 + 12 Module)  Double Door Distribution 

Board. 

 

 

10 

 

 

Nos. 

 

 

37 

Preparation earthing station, chemical treated back filled 

compound earthing system with Pipe-In-Pipe 50 mm Dia 

GI type 3 Mtr Depth , Maintenance free as per Technical 

Specification No. 37. 

 

50 

 

Nos. 
 

 

38 

Supply of following type earth wire & strips for earth 

station as per Tech. spec. No:- 38.   

a) 12 SWG GI earthing wire. 

b) 25X3 Hot Dip GI Strips 

c) 50 X 6 Hot Dip GI Strips 

 

300 

200 

200 

 

Mtr. 

Mtr. 

Mtr. 

 

 

39 

Fixing of following type earth wire for earth station to 

equipments as per requirement As per Tech. spec. No:- 

39.   

a) 12 SWG GI earthing wire. 

b) 25 X 3 Hot Dip GI Strips 

c) 50 X 6 Hot Dip GI Strips 

 

 

300 

200 

200 

 

 

Mtr. 

Mtr. 

Mtr. 

 

 

      

Total Amount in INR  

 

 

 

(In words Rupees ___________________________________________________________ only) 

(NOTE: The rates should be inclusive of all taxes, duties, fees, cess etc and all incidental charges; but 
exclusive of GST). 

 

                                                                       Sd/- 
     Signature & Seal of Contractor       Executive Engineer (E) 
                       Deendayal Port Authority 
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ANNEXURE X 

FORMAT FOR LAYING OF HT CABLE 

 

Cable 

Size 

Cable 

Drum 

No. 

Cable Laying Route Laying Medium Route 

Marker 

Provided 

Date of 

Charging 

of Cable 

Signature of 

Representative 

of Contractor 

Signature of 

Representative 

of DPA 

Remarks 

  From 

(Initial 

Reading of 

Length of 

Cable in 

Meter) 

To (Final 

Reading of 

Length of 

Cable in 

Meter) 

RCC 

Cable 

Trench 

Hard & 

Soft Soil 

Through 

HDD 

     

            

 

FORMAT FOR LAYING OF LT CABLE 

Cable 

Size 

Cable 

Drum 

No. 

Cable Laying Route Laying Medium Route 

Marker 

Provided 

Date of 

Charging 

of Cable 

Signature of 

Representative 

of Contractor 

Signature of 

Representative 

of DPA 

Remarks 

  From 

(Initial 

Reading of 

Length of 

Cable in 

Meter) 

To (Final 

Reading of 

Length of 

Cable in 

Meter) 

RCC 

Cable 

Trench 

Hard & 

Soft Soil 

Through 

HDD 
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SECTION-IX 

Format for submitting information for Bid Capacity 

 

For calculating “A” of the formula. 

 

 

 

 

 

 

 

 

 

For calculating “B” of the formula 

 

 

 

       

 

 

 

 

 

Signature & Seal of Contractor 

 

Sr. 

No. 

Financial Year Value of work 

undertaken 

Multiplying factor as given in 

the pre-qualification criteria 

Value updated to the price level of the year 

(Col C x col D) 

A B C E F 

1     

2     

3     

4     

5     

6     

7     

Sr. 

No. 

Name of 

client 

Name 

of 

work 

Work 

order 

no. and 

date 

Schedule period 

of completion as 

per work order 

with start date 

Contract 

value 

Value of 

work done 

Remaining 

value of work 

done 

Anticipated 

date of 

completion 

Remaining value of 

work done (Completion 

period of the work for 

which bids are invited 

by DPA) from the date 

of opening of 

preliminary bid  

          


