
 

1  

 
DEENDAYAL PORT AUTHORITY 

 

 
 
 

TENDER DOCUMENTS FOR 
 

 

"TWO YEARS MAINTENANCE CONTRACT FOR OFFICE 
BUILDINGS OUTSIDE PORT AREA (CIVIL WORK)” 

 
 

TECHNICAL BID 
 

Dy. Chief Engineer (Harbour) 
HARBOUR DIVISION 

Deendayal Port Authority 
Nirman Bhavan, 1st Floor 
New Deendayal – 370 210 

Kutch District 
Gujarat State 

INDIA 
Telephone: (O) 270325 
kphdivision@gmail.com 

 
 
 

 

  



 

2  

INDEX 

 

STANDARD GENERAL CONDITIONS FOR CIVIL CONTRACTS 

 

•  DC 1  : Bid Reference       

• NIT   : Invitation for Bids      

• SECTION 1 : Instruction to Bidders      

• SECTION 2 : Forms of Bid, Qualification Information and letter of  
     acceptance    

• SECTION 3 : Conditions of Contract   

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions 

• SECTION 6 : Drawing     

• SECTION 7 : Bill of Quantities      

• SECTION 8 : Forms of Securities       

 

 
 

 

 

 

 

 

 

 

  



 

3  

DEENDAYAL PORT AUTHORITY 
DC: 1 

COMPETITIVE BIDDING 

AGREEMENT NO: -08/23 

BID NO: -08/23 

 

NAME OF WORK: TWO YEARS MAINTENANCE CONTRACT FOR 
OFFICE BUILDINGS OUTSIDE PORT AREA (CIVIL 
WORK) 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

 

FROM     :    DATE_________ TIME _____ HRS 
  

TO     :    DATE 07/06/2023 TIME 12:00 HRS 

 

TIME AND DATE OF PRE-BID CONFERENCE  :    Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS :    DATE 07/06/2023 TIME 12:00 HRS 

*TIME AND DATE OF OPENING OF BIDS  :    DATE 07/06/2023 TIME 12:05 HRS 

PLACE OF OPENING OF BIDS     :   HARBOUR DIVISION, NIRMAN BHAVAN,                                                   
NEW KANDLA, DEENDAYAL PORT 
AUTHORITY, KUTCH (GUJARAT STATE). 

 

 

OFFICER INVITING BIDS           :   DY. CHIEF ENGINEER (HARBOUR) 
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DEENDAYAL PORT AUTHORITY 

Notice No. 08/23 

Tender No.08/23  

 ONLINE TENDERING (E- Tendering) 

Name of Work: TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS 
OUTSIDE PORT AREA (CIVIL WORK) 

 
Tenders in E-tendering system are invited by DY. CHIEF ENGINEER 

(HARBOUR) for the above work as per the details given in the table below. 

Work Description Tender 
Fee          

(In Rs.) 

Estimated cost  
(In Rs.) 

EMD   
(In Rs.)       

Date of 
Pre Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

TWO YEARS 
MAINTENANCE 
CONTRACT FOR 
OFFICE BUILDINGS 
OUTSIDE PORT 
AREA (CIVIL 
WORK) 

1770/- 
(Including 

GST) 

  1,62,66,277.00 
 

1,62,700.00 

 
No pre-

bid 
meeting 

 
 
 

07/06/2023 
upto 12:00 

hrs 

 

Detailed tender notice along with complete tender documents can be 
downloaded from website https://kpt.nprocure.com&https://eprocure.gov.in 
from ____________ to 07/06/2023 @ 12:00 hrs. Tender Notice is also available 
on http://Deendayalport.gov.in. Technical Bid will be opened on 07/06/2023 @ 
12:05 Hrs. Date of opening of price bid shall be notified after scrutiny & 
evaluation of Technical Bid. For further details and general enquiries 
prospective bidders may contact Shri K. Srinivas Rao, Dy. Chief Engineer, 
Harbour Division, Nirman Building, Deendayal Port AUTHORITY, New Kandla- 
(Kutch). Phone no. 02836-270325, Email : kphdivision@gmail.com during 
working hours before the last date and time of submission of tender document. 

 

 

           Dy. Chief Engineer (Harbour) 
  Deendayal Port AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ON LINE TENDER 

Details about tender: 

Department Name :Civil Engineering Department 

Circle/ Division 
:Harbour Division, Nirman Bhavan, New Kandla-(Kutch)-
370210. 

 Tender Notice No. :HD-08/23 

Name of Work 
:TWO YEARS MAINTENANCE CONTRACT FOR 
OFFICE BUILDINGS OUTSIDE PORT AREA (CIVIL 
WORK) 
 

Estimated Contract Value (INR) 
: Rs.1,62,66,277.00 

Period of Completion (in Months) :24 Months 

Bidding Type :Open 

Bid Call (Nos.) :One 

Tender Currency Type :Single 

Tender Currency Settings :Indian Rupee (INR) 

Qualifying Criteria                                    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 

1. Average annual financial turnover during the 
last three years ending 31st March of the 
previous financial years, should be at least 
Rs.48.80 lakhs. 

2. Experience of having successfully completed similar 
works during last 7 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following : 

i. Three similar completed works, each work costing 
not less than Rs.65.07 Lakhs. 

ii. Two similar completed works, each work costing not 
less than Rs.81.33 Lakhs. 

iii. One similar completed work, costing not less than 
Rs.130.13 Lakhs. 

3. “Similar Works” means, execution of building 
civil works with allied civil works (residential / 
commercial, separately or combined) or AMC of 
Building works (residential / Commercial).  The 
bidder who is registered with DPA in class A-2 
and above under building category does not 
need to submit any documents except hard copy 
of tender documents duly stamped and signed.  

If tendered/bidder completed the works in 
private organization as stipulated in Minimum 
qualification Criteria (work experience) shall be 
considered only if CA certifying value of work 
done with TDS certificates (where applicable) / 
Bank statement will be required with respect to 
referred work is issued by Competent Authority 
needs to be enclosed by the tenderer along with 
the offer. 
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4. Bidders who meet the minimum qualification 

criteria will be qualified only if their available 
bid capacity is more than the total bid value. The   
available bid capacity will be calculated as 
under: 

 Assessed Available Bid capacity = A x N x  2 –B,   Where, 

“N” = Number of years prescribed for completion of the 
subject contract.  

“A” = Maximum value of works executed in any 
one year during last seven  years (at current price 
level) 

“B” = Value at current price level of existing 
commitment s and on-going works to be 
completed in the next ’N’ years. 

The Bidder shall furnish statements showing the 
value of existing commitments and on-going 
works as well as the stipulated period of 
completion remaining for each of the works 
preferably countersigned by the Nodal Office or 
his nominee-in charge. 

Joint Venture :  Not Allowed 

Rebate :  Applicable 

Bid Document Fee : :  Rs.1770.00 (including GST.) 

Bid Document Fee Payable To: 
:FA & CAO, Deendayal Port AUTHORITY, 
Gandhidham 

Bid Security / EMD  :  Rs.1,62,700.00 

Bid Security / EMD Payable To: 
: FA & CAO, Deendayal Port AUTHORITY, 
Gandhidham 

Bid Document Downloading Start Date :  Date __________  Time ________ Hrs 

Bid Document Downloading End Date :  Date 07/06/2023  Time 12:00 Hrs 

Date & Place of Pre Bid Meeting  :  Not Applicable 

Receipt of Bids :   Date 07/06/2023  Time 12:00 Hrs 

Bid Validity Period :  120 Days 

Condition  Demand Draft (DD)/ Bankers’ Cheque (BC)/ Pay 
Order (PO) for E.M.D. & tender fee as well as duly 
signed integrity pact agreement shall be submitted 
in electric format through on line (by scanning) 
while uploading the bid. This submission shall 
mean that E.M.D. & tender fee are received. 
Accordingly offer of those shall be opened whose 
E.M.D.  tender fee & Integrity Pact Agreement is 
received electronically. However, for the purpose of 
realization bidder shall send the same in original to 
Superintending Engineer (Harbour) at the time of 
tender opening or send the same through R.P.A.D. 
so as to reach to Superintending Engineer (Harbour), 
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Harbour Division, Nirman Bhavan, New Kandla 
within 7 days from the date of opening. 

    In case of Micro and Small Enterprises (MSEs) 
holding valid certificate issued by any agencies/ 
organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of 
activity related to the subject tender as per 
National Industrial classification-2008 shall 
become eligible for exemption from payment of 
Tender Fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary 
bid stage.  

Remarks :    Submission of E.M.D., Tender Fee as well as duly 
signed integrity pact agreement and other 
Documents during office hours: On date 
07/06/2023 to 13/06/2023 by R.P.A.D Speed 
post/Courier in the chamber of Dy. Chief 
Engineer (Harbour), Harbour Division, Nirman 
Bhavan, New Kandla (Kutch)-370210. Phone: 
02836- 270325. 

Bid Opening  :  Technical Bid shall be opened on 07/06/2023. 
Date of opening of price bid shall be notified 
after scrutiny& evaluation of Technical Bid. 

Documents required to be submitted 
by scanning through online 

a. Documents in support of fulfilling qualifying     
criteria as indicated above. 

b. Tender fee Demand draft/ BC/ PO 
c. EMD in form of Demand Draft (DD)/ Bankers’ 

Cheque (BC)/ Pay Order (PO) 
d.   Duly Signed Integrity Pact Agreement 
e.   As indicated in clause 4 of section 1 –    
       Instructions to Bidders. 

Officer- Inviting Bids :   Dy. Chief Engineer (Harbour), 
    Harbour Division, Nirman Bhavan,  
    New Kandla, Kutch 370210. 

Bid Opening Authority  :    Dy. Chief Engineer (Harbour) 

Address : Harbour Division, Nirman Bhavan, New Kandla 
(Kutch)-370210. 

Contact Details  

Email                                                    :               

: 02836- 270325,  

 kphdivision@gmail.com 

 
 
Note :  
In case bidders need any clarifications or if training is required to participate in online 
tenders, they can contact (n)Procure Support team at following address:- 
 
(n)code Solutions – A division of GNFC Ltd.,  
(n)Procure Cell,  
403, GNFC Infotower, S.G. Road,  
Bodakdev, Ahmedabad – 380054 (Gujarat).  
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
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BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail :nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on 

website. 
 
2.  The intending bidder must have class-III digital signature to submit the bid. 
 
3.   The Bid Document as uploaded can be viewed and downloaded free of cost by anyone 

including intending bidder. But the bid can only be submitted after uploading the mandatory 
scanned documents such as Demand Draft/Pay order or Banker`s Cheque/Bank Guarantee 
towards cost of bid document and EMD. 

 
4.  Bidders may modify or withdraw their bids before last date and time of submission of bid 

as notified. 
 
5.   While  submitting  the modified  bid,  contractor can  revise the rate of  one or  more item(s) 

any number of times (he need not re-enter rate of all the items) but  before last time and 
date of submission of bid as notified. 

 
6.   On opening date, the contractor can login and see the bid opening process. After opening 

of bids he will receive the competitor bid sheets. 
 
7.  Contractor can upload documents in the form of JPG format and PDF format.  
 
8.  It is mandatory to upload scanned copies of all the documents including GST Registration 

No. as stipulated in the bid document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

 

9.  If the contractor is found ineligible after opening of bids, his bid shall become invalid and 
cost of bid document shall not be refunded. 

 

10.   If any discrepancy is noticed between the documents as uploaded at the time of submission 
of bid  and hard copies  as submitted  physically  by  the contractor the bid shall become 
invalid and cost  of bid document shall not be refunded. 

 

11.  Certificate of Financial Turn Over: At the time of submission of bid contractor may upload  
Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or 
for the period as specified in the bid document and further details if required may be asked 
from the contractor after opening of technical  bids.  There is no need to upload entire 
voluminous balance sheet. 

 

12.   Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 

 

13.   The Draft information and instructions to Contractors may be modified suitably by NIT 
approving Authority as per requirement. 

 

14.   All  the mandatory document required/prescribed for  pre-qualification  have to  be enclosed 
by  the bidder failing which his offer shall be rejected and treated as non- responsive. 
However, additional documents required if any for verification of the original documents 
shall be submitted by the bidder if required by DPA. 

 
List  of  Documents  to  be  scanned  and  uploaded  within  the  period  of  bid submission: 
 

I.   Demand Draft/Pay order or Banker’s Cheque towards cost of tender fee & EMD. 
II. Duly signed Integrity Pact Agreement by the bidder and witnesses. 
 
Bid Document. 
 

III.  Certificates of Work Experience of successfully completed works issued by the client. 
 

IV.  Certificate of Financial Turnover from CA V. 
 

V.  Any other Document as specified in the press notice 
 
 

VI.  Affidavit as per provisions of NIT 
 

VII.   Certificate    of   Registration    for   GST and acknowledgement of up to date filed return if required. 
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VIII.  Bid capacity calculations along with balance financial liability of works in hand.  
 
 
 

Dy. Chief Engineer (H) 
Deendayal Port Authority 
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SECTION -1 
 

 
INSTRUCTIONS  

TO  
BIDDERS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

12  

GENERAL 
 
1. Scope of bid 
 
1.1 The Dy. Chief Engineer (Harbour), Deendayal Port AUTHORITY, invites bids by E-Tendering 

for the works "TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE 
PORT AREA (CIVIL WORK)” detailed in the table given in NIT. The bidders may submit on-
line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the contract data. 

 
2.  Source of funds 
2.1  The employer has arranged the funds from internal sources and will have sufficient funds 

in Indian currency for execution of the works.  
 
3.  Eligible bidders 
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility criteria as defined 

clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification information, a 

statement that bidder is not associated, nor has been associated in the past, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications and other documents for the project manager for the contract. A firm that 
has been engaged by the employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the employer 
subject to fulfillment of minimum qualifying criteria. 

3.4  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer in accordance with clause 37 

 
4.  Eligibility criteria 
4.1  a.  Experience on similar works executed during the last seven years; and  Details like monetary  
            value, clients, proof of satisfactory completion. 

            b. Documentary evidence of adequate financial standing and proof from client for satisfactory   
completion of works 

         c. Solvency certificate from bankers for Rs.__________ not older than six months as on  the 
date 

of submission of the bid. 
 d. Equipment requirement/schedule. 
 e. Managerial / Manpower requirement. 
 f. Project planning and quality control procedure to be adopted. 
 g. Information regarding projects in hand, current litigation, orders regarding exclusion, 
expulsion 

 or black listing, if any. 
h. Trained& certified workmen proposed to be employed at the work site of the project The 
contractor must undertake to employ of certified worker to the extent of 20% of total strength. 
Valid certificates by a recognized university, technical board, or ministry of government of 
India would only be taken cognizance of. 

 
4.2.1 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall 

include the following information and documents with their bids in section 2. 
(a) Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the bid to 
commit the bidder. 

(b) Total monetary value of construction work performed for each of the last five years. 
(c) Experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and employers who may be contacted for 
further information on those contracts. 

(d) Major items of construction equipment proposed to carry out of the contract. 
(e) Qualifications and experience of key site management and technical personal proposed for 

the contract. 
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(f) Reports on the financial standing of the bidder, such as profit and loss statements and 
auditor’s  reports for the past five years; 

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and 
availability of other financial resources) 

(h) Authority to seek references from the bidder’s bankers. 
(i) Information regarding any litigation, current or during the last five years, in which the bidder is 

involved, the parties concerned, and disputed amount.  
(j) Proposals for subcontracting components of the works amounting to more than 10 percent of the bid 

price( for each, the qualifications should be annexed  );and 
(k) The proposed methodology and program of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and qualify control procedures proposed to be 
adopted, justifying their capacity of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones(for all contracts over 
Rs.10M) 
 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification 
criteria specified below. 
(i)  Average annual financial turnover during the last three years ending 31st March of the 

previous financial years, should be at least Rs.48.80 lakhs. 

(ii) Experience of having successfully completed similar works during last 7 years ending 
last day of month previous to the one in which applications are invited should be either 
of the following: 

a)Three similar completed works, each work costing not less than Rs. 65.07 lakhs. 

 b)Two similar completed works, each work costing not less than Rs. 81.33 lakhs. 

c) One similar completed work, costing not less than Rs. 130.13 lakhs. 

iii)  “Similar Works” means, execution of building civil works with allied civil works 
(residential / commercial, separately or combined) or AMC of Building works (residential 
/ Commercial).  The bidder who is registered with DPA in class A-2 and above under 
building category does not need to submit any documents except hard copy of tender 
documents duly stamped and signed.  

If tendered/bidder completed the works in private organization as stipulated in Minimum 
qualification Criteria (work experience) shall be considered only if CA certifying value of work 
done with TDS certificates (where applicable) / Bank statement will be required with respect 
to referred work is issued by Competent Authority needs to be enclosed by the tenderer along 
with the offer. 

 

iv)   In addition to above, the criteria regarding satisfactory performance of the work, 
personnel, establishment, plant, equipment, etc. may be incorporated according to the 
requirement of the project. 

  Note: Figures to be computed and indicated in the individual projects. 

4.4  To qualify for a package of contracts made up of this and other contracts for which bids are 
invited in the NIT, the bidder must demonstrate having experience and resources sufficient 
to meet the aggregate of the qualifying criteria f or the individual contracts. 

4.5  Sub-contractors’ experience and resources shall not be taken into account in determining 
the bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 above. 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity is more than the total bid value.  The available bid capacity will be calculated 
as under: 
Assessed Available Bid Capacity = A x N x2-B, 
 Where 
‘N’ =Number of years prescribed for completion of the subject contract. 
 

 ‘A’ =Maximum value of works executed in any one year during last seven years (at current 
price level) 

 

‘B’ =Value at current price level of existing commitments and ongoing works to be completed 
in the next ‘N’ years. 

 

Note: For bringing value of works to current level, multiplying factor to be indicated in 
tender with reference to escalation based on WPI. 
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Financial Year 2021-22 2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

2015-
16 

Index 139.40 123.40 121.80 119.80 114.9 111.60 109.70 
Multiplying factor 1 1.13 1.14 1.16 1.21 1.25 1.27 

 

The Bidder shall furnish statements showing the value of existing commitments and on-
going works as well as the stipulated period of completion remaining for each of the works 
preferably countersigned by the Nodal Officer or his nominee – in – charge. 
 
 

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

 -  Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

 - Record or poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures etc., 
and/or 

 
5. One Bid per Bidder 
5.1  Each bidder shall submit only one bid for one package. A bidder who submits or participates 

in more than one bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the Bidder’s participation to 
be disqualified. 

 

5.2 Joint Venture 
 

Companies/Contractors may jointly undertake contract/contracts. Each entity would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member to be indicated by bidders, however JV has to designate in 
their MOU.  The firms with at least 26% equity holding each be allowed to jointly meet the 
legibility criteria. 
 

Note: JVs/ Consortia are allowed in all contracts of estimated cost of more than Rs.5 
crores.  However, there shall be no limit on the number of partners 

 

6.  Cost of Bidding 
6.1  The bidder shall bear all costs associated with preparation and submission of his bid, and 

the Employers will in no case be responsible and liable for those costs. 
 

7. Site Visit 
7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of Works and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidders’ own expense. 

 

B.  Bidding Documents 
8.  Content of Bidding Documents 
8.1  The set of bidding documents comprises the documents listed in the table below and 

addenda issued in accordance with Clause 10: 
• DC 1  : Bid Reference       

• NIT   : Invitation for Bids      

• SECTION 1 : Instruction to Bidders 

• SECTION 2 : Forms of Bid, Qualification Information and letter of Acceptance. 

• SECTION 3 : Conditions of Contract   

• SECTION 4 : Contract Data 

• SECTION 5 : Specifications and Special Conditions 

• SECTION 6 : Drawing      

• SECTION 7 : Bill of Quantities 

• SECTION 8 : Forms of Securities 
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8.2 One set of the bidding documents will be issued to the bidder.  The document should be 
completed and returned with the bid. 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in 
the bid document.  Failure to comply with the requirements of the bid document shall be at 
the bidder’s own risk.  Pursuant to clause 26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected 

 
9 Clarifications of the Bidding Documents 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the Employer’s 
address indicated in the invitation to bid. The employer will respond to any request for 
clarification which he received earlier than days (Suggested 7 days) prior to the deadline for 
submission of bids .Copies of the Employer’s response will be forwarded to all purchasers 
of the bidding documents, including a description of the enquiry but without identifying its 
source. 

 
 
9.2  Pre – bid meeting 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will 

take place at Harbour Division, Nirman Bhavan, New Kandla, Kutch, and Gujarat. 
9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter 

that may be raised at that stage. 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer 

not later than one week before the meeting. 
9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents without delay. Any modification of the bidding 
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids, in accordance with Sub-Clause 20.2 below. 

 
C.  Preparation of Bids 
11.  Language of the Bid 
11.1  All documents relating to the bid shall be in the English language. 
 
12.  Documents comprising the Bid 
12.1  The bid submitted by the bidder shall comprise the following: 
 A)  Technical Bid 
 i) Bid Security  

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other 
materials required to be furnished and submitted by the bidder in accordance with these 
instructions.  The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be 
filled in without exception. 
 
B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 
 
13  Bid Prices 
13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced 

Bill of Quantities submitted by the Bidder. 
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13.2  The bidder shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities.  Items for which no rate or price is entered by the bidder will not be paid for by 
the Employer when executed and shall be deemed covered by the other rates and prices in 
the Bill of Quantities 

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid price submitted by the Bidder. 

13.4  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 
shall not be subject to adjustment on any account.  

 
14.  Currencies of Bid and payment 
14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15.  Bid Validity 
15.1  Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in clauses 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period.  
The request and the bidders’ responses shall be made in writing or by cable.  A bidder may 
refuse the request without forfeiting his bid security.  A bidder agreeing to the request will 
not be permitted to modify his bid and also shall submit an extension for EMD, if it is in the 
form of Bank Guarantee. 

 
 

16.  Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum 
amount of earnest money should be Rs. 50.00 lacs. . In case of Micro and Small Enterprises 
(MSEs) holding valid certificate issued by any agencies/ organization under The Ministry 
of Micro, Small and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial classification-2008 shall become eligible for 
exemption from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy 
of valid certificate in preliminary bid stage. 

 

 

B.  The EMD up to Rs. 5 lakhs be payable either by Demand Draft/Pay Order/  
Banker’s Cheque. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire 
amount from any Nationalized/Scheduled Bank (Except Co-operative Banks) from any branch in India 
preferably from the local branch where the port is situated.  Bank Guarantees submitted as Earnest 
Money shall be valid for 28 days beyond the validity of the bid.  Bank Guarantee shall be verified 
independently by the Port with the bank before finalization of technical offer.  In the event of lack of 
confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands disqualified. 

 

C.  EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of price bids. 
Earnest money of L2 is refunded immediately after entering in to agreement with L1 and acceptance 
of performance Guarantee from L1. 

 

D.  EMD is refunded suo-motto without any application from the bidders. 
 

E.  The bid security of the successful bidder will be discharged after he has signed the 
Agreement and furnished the required Performance security. 

 

F. The Bid security may be forfeited, if 
a) The bidder withdraws the bid after bid opening during the period of bid validity. 
b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 
c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  
(ii) Furnish the required Performances security. 

 

17 Alternative proposals by bidders 
17.1 Conditional offer or Alternative offers will not be considered further in the process of tender 

evaluation. 
 

 

18 Format and signing of bid 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf of the Bidder.  
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18.2 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder in which case 
such corrections shall be initialed by the person or persons signing the bid. 

 

D Submission of bids 
19 Sealing and marking of bids 
19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and 

properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in 
clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope 
duly marking the envelope as “Financial Bid”. 
These envelopes than be put inside one outer envelope and sealed, duly marking the outer 
envelope as “Technical Bid and Financial Bid”. 

 

19.2 The envelopes shall 
(a) be addressed to Nodal Officer/Employer at the following address. Shri K. SRINIVAS 

RAO, Dy. Chief Engineer, HARBOUR DIVISION, Deendayal Port AUTHORITY, 
Nirman Bhavan,New Kandla–Kutch,Gujarat, and; 

(b) bear the following identification: 
Bid for “TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS 
OUTSIDE PORT AREA (CIVIL WORK)” Bid reference no - HD-08/23. 
DO NOT OPEN BEFORE (___/___/2023, as per Clause 23) 
Name and address of the bidder. 

 

The tender complete in all respect should be put in the tender box (marked tender No_________) in the 
office of __________________________ up to________ p.m. on due date and open at ___________ on the 
same date in presence of such of the tenderes who may wish to be present. 
 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall 
indicate the name and address of the bidder of the bidder to enable the bid to be returned 
unopened in case it is declared late, pursuant to Clause 21, or the bid is declared non 
responsive. If the outer envelopes are not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the technical bid 
and financial bid. 
 

20 Deadline for submission of the Bids 
20. 1  Bids must be received by the Employer at the address specified above not later  than 

____/____/2023 in the event of the specified date for the submission of bids being declared 
a holiday by the Employer. The bids will be received up to the appointed time on the next 
working day. 

 
20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
20.3   In case of tender document being downloaded from the web site, at the time of submission 

of (the hard copy of) the tender document. The tenderer shall give an undertaking that no 
change have been made in document. He shall be issued a printed set of document under 
acknowledgment with a condition that the printed version of the port tender document will 
be treated as authentic tender and if any discrepancy is noticed at any stage between the 
Port’s tender document and the one submitted by the tenderer, the conditions mentioned 
in the Port’s printed document shall prevail. Besides, the tenderer shall be liable for legal 
action for the lapses. 

 
21  Late Bids 
21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be 

considered as non responsive. 
 
22.  Modification and Withdrawal of Bids 
22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 
22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes 
additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 
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22.3 No bid may be modified after the deadline for submission of bids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant 
to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by 
submitting bid modifications in accordance with this clause or included in the original bid 
submission. 

 
E. BID OPENING AND EVALUATION 
23. Bid opening 
23.1  On the due date and appointed time as specified in clause 20, the Employer will first open 

Technical bids of all bids received (except those received late) including modifications made 
pursuant to clause 22 in presence of the bidders or their representative who choose to 
attend. In the event of the specified date for Bid opening being declared a holiday by the 
Employer, the bids will be opened at the appointed time and location on the next working 
day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 
acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be 
opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security and 
such other details, as the Employer may consider appropriate will be announced by the 
Employer at the opening. 

23.3 If all Bidders have submitted unconditional Bids together with requisite bid security, then 
all bidders will be so informed then and there. If any Bid contains any deviation from the 
Bids documents and/or if the same does not contain Bid security in the manner prescribed 
in the Bid documents, then that Bid will be rejected and the Bidder informed accordingly. 
The sealed financial bid containing priced BOQ will be returned to him without opening. All 
valid financial bids whose technical bids have been determined to be substantially 
responsive in accordance with Clause 26 hereof, shall be opened on the specified date from 
declaring the results of the Technical Bid, in presence of the bidders or their representatives 
who choose to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and 
of any alternative Bid (if alternatives have been requested or permitted), any discounts, Bid 
modifications and withdrawals, and such other details as the Employer may consider 
appropriate, will be announced by the employer at the opening. Any bid price, discount, or 
alternative Bid price which is not read out and recorded at Bid opening, will not be taken 
into account in Bid evaluation. 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed 
to those present and the minutes shall form part of the contract. 

 
24. Process to be confidential. 
 Information relating to the examination, clarification, evaluation and comparison of the bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the successful 
bidder has been announced. 

 
 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, 
ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request 
for clarification and the response shall be writing or by cable, but no change in the price or 
substance of the Bid shall be sought, offered, or permitted except as required to conform 
the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids 
in accordance with Clause 27. 
 

Subject to above Para, no Bidder shall contact the Employer on any matter relating to his 
bid from the time of the bid opening to the time the contract is awarded. If the Bidder wishes 
to bring additional information to the notice of the Employer, he should do so in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 

26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized 
signatory (accredited representative) holding power of Attorney in his favor. The Power of 
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Attorney shall interalia include a provision to bind the Bidder to settlement of disputes 
clause; (c) is accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 

 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 
terms, conditions and specification of the Bidding documents, without material deviation 
or reservation. A material deviation or reservation is one (a) which affects in any substantial 
way the scope, quality or performance of the works; (b) which limits in any substantial way, 
the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders presenting 
responsive Bids. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
 

27. Correction of Errors 
27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and 
(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the bidder. If the bidder does not accept the corrected amount 
the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 
16.F. (B). 
 

28. NIL 
29. Evaluation and Comparison of Bids 

The Employer will evaluate and compare only the bids determined to be responsive in 
accordance with Clause 26. 
In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price modification 

offered in accordance with Sub Clause 22.5 
The estimated effect of the price adjustment conditions under Clause 47 of the conditions 
of contract, during the period of implementation of the Contract, will not be taken into 
account in Bid evaluation. 
If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer 
or his nominee’s estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all items of 
the Bill of Quantities, to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

 

E. AWARD OF CONTRACT 
31 Award Criteria 
31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 

responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 
provided that such Bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The 
second bidder (i.e.L2) shall be kept in reserve and may be invited to match the bid submitted 
by the (L1) bidder in case such bidder withdraws or is not selected for any reason. 

 
 
32 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 29, the Employer reserve the right to accept or reject any bid and to 
cancel the bidding process and reject all bids, at any time prior to the award of contract, 
without thereby incurring any liability to the affected bidder or bidders of the grounds for 
Employer’s action. 
 

33 Notification of Award and Signing of Agreement 
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33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay the Contractor in consideration 
of the execution, completion and maintenance of the works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject only to the 
furnishing of a performance security in accordance with the provision of Clause 32. 

33.3 The Agreement will incorporate all correspondence between the Employer and the 
successful bidder. It will be signed by the employer and sent to the successful Bidder within 
(28 days of award of work for global tender and within 14 days for domestic tender) 
following the notification of award along with the Letter of Acceptance. Within (28 days for 
global tender and within 21 days for domestic tender) of receipt, the successful Bidder will 
furnish the performance security and sign the Agreement with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful and release their 
Bid security (EMD). 

34. Performance Security 
34.1 Performance  guarantee  should  be  10%  of  Contract  price  of  which  5%  
of contract price should be submitted as Bank Guarantee for the entire amount from 
any Nationalized/Scheduled Bank (Except Co-operative Banks) from any branch in 
India preferably from the local branch where the port is situated, or Demand Draft 
within 21 days on receipt of letter of Acceptance/Intent and balance 5% recovered 
as Retention Money from Running Bills. Recovery of 5% Retention Money to 
commence from the first RA bill onwards @ 5% of the Bill Value from each bill. 
Retention Money will be refunded within 14 days from the date of payment of 
final bill. Balance SD to will be refunded immediately not later than 14 days from 
completion of defect liability period.  

Successful Bidder has to submit the Performance Security @ 5% of Contract Price 
within 21 days of receipt of Letter of Acceptance/Intent, failing which the work will 
not be awarded and the Bid Security i.e. EMD will be forfeited. 

34.2   The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 
Cess @ 1% of work done or as amended by Statutory Authority from time to time, 
paid on final bill shall be submitted before releasing the Performance Guarantee.  

35 Advance Payment 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 
 
36.       Conciliator 
36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator 

under the contract as provided in sub-clause 24.4 of condition of contract. If the bidder 
disagrees with this proposal, the bidder should so state in the bid. 
 

37. Corrupt or Fraudulent Practices 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the Employer: 
(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution; 
and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the Employer, and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the Employer of the benefits of free and open 
competition. 
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(b) Will reject a proposal for award of work if he determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in 
question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be awarded a 
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or 
fraudulent practices in competing for or in executing, the contract. 

(d)  Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD/SD/BG of the bidder, 
apart from blacklisting the firm for the next 3 years.  

 
37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the 

conditions of Contract. 
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SECTION: 2 
 
 

FORMS OF BID, QUALIFICATION 
INFORMATION AND LETTER OF 

ACCEPTANCE 
 

TABLE OF FORMS  
 

1. FORM OF BID 
2. CONTRACTOR’S BID 
3. PRE-QUALIFICATION OF BIDDERS  
4. LETTER OF ACCEPTANCE  
5. NOTICE TO PROCEED WITH THE 

WORK  
6. AGREMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
Date of Tender Submission ____________,        Tender No. _______________ 

 
To  

The Dy. Chief Engineer (Harbour), 

Deendayal Port AUTHORITY, 

Nirman Bhavan, 1st floor,  

Deendayal Port AUTHORITY, 

Dist- Kutch (Gujarat), Pin 370-210, 

We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tendering documents, including 

addenda No. 

 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements  

in accordance with the tender document bearing No. 

 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ 

insert the total tender price in words and figures, indicating the various amounts 

and the respective currencies]; [in case of techno-commercial offer it shall be 

mentioned that ‘as filled in the price bid’]  

 

(d) The discounts offered and the methodology for their application are:  

 

Discounts. If our tender is accepted, the following discounts shall apply. [Specify 

in detail each discount offered and the specified item of the Schedule of 

Requirements to which it applies.] [In case of Techno-Commercial offer it shall be 

mentioned that “as filled in the Price Bid "]  

Methodology of application of the discounts. The discounts shall be applied using 

the following method:[ Specify in detail the method that shall be used to apply the 

discounts ]. [In case of Techno- Commercial offer it shall be mentioned that " as 

filled in the Price Bid "] 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], 

from the date fixed for the tender submission deadline in accordance with [ITB Sub- 

clause20.1] , and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period or any extended period accordance with [ITB 

Sub-clause 15.2]; 
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(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 34] for the due 

performance of the contract, as specified in specimen form for the purpose.  

(g)  We, including any subcontractors or contractors for any part of the contract,[ insert 

the nationality of the Tenderer, including that of all parties that comprise the 

Tenderer, if the Tenderer is a JV, and the nationality each subcontractor and 

Contractor]. 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 
 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors 

for any part of the contract – has not been declared ineligible by the port, under 

laws of India or official regulations in accordance with[ITB Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between 

us, until a formal contract agreement is prepared and executed in accordance 

with[ITB Sub-clause 33] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any 

other tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and also 

the complete postal address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall 

be deemed to have been done with us.  

 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

 Dated on____________ day of ______________, ____________ (insert date of signing) 
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CONTRACTOR’S BID 
 

Description of the works: - “TWO YEARS MAINTENANCE CONTRACT FOR OFFICE 
BUILDINGS  
    OUTSIDE PORT AREA (CIVIL WORK)” 
 

BID  
 

 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN, 
 

 We offer to execute the works described above in accordance above with the conditions 
of 
Contract accompanying this bid for the contract price of ____________________ (in figures) 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 

(OR) 
 
We do not accept the appointment of ________________ as the conciliator and propose 
instead that _______________ be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us.  
We understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for(and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force In 
India namely “prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by 
the bidding documents 
 
We attach herewith our copy of permanent account number (PAN) 
 
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 
 
Name of Bidder  
 
Address 
 
Notes: 
 
To be filled in by the bidder, together with his particulars and date of submission at the 

bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 

The information to be filled in by the bidder in the following pages will be used for 
purposes of pre-qualification as provided for in the instructions to tenderer. 
 
1. Only for individual bidders  
 
1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
YEAR 

 
                         TURN OVER 

 
2019-20 

 
2020-21 

 
2021-22 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, profit and loss 
statement, auditors reports( in case of companies/ corporation) etc., list them below and 
attach copies. 
 
3. Similar works  
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
 
Total value 
completed similar 
work as defined in 
the tender 
document during 
last 7 years  

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, 
other documentations to substantiate the similarity of work as per definition of “similar 
work” employers reserves the right to verify the information; 
 
4. Information on bid capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid. 
 
(A) Existing commitments and on-going works. 
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Description 
of work 

Place 
& 
state 

Contract 
no.& 
date  

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Value of 
remaining 
to be 
completed  

Anticipated 
date of 
completion 

        

        

. 
(B) Works for which bids already submitted 
Description 
of work 

Place & 
state 

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date when 
decision is 
expected  

Remarks if 
any 

       

       

Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The bidder should 
list all information requested below. 
Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 
procured 

No’s/ 
capacity 

Age/condition Remarks(from 
whom to be 
purchased) 

 

N.A. 
 
6. Qualification and experience of key personnel proposed for administration and execution of the 
contract. Attach biographical data. Refer also to sub. Clause 4.3(e), of instructions to bidders and 
sub. Clause 9.1 of the conditions of contract. 
Position  Name  Qualification  Years of 

experience 
(general) 

Years of experience in 
the proposed position 

Project 
manager 
 N.A. 
Discipline 
specialist etc., 

 
7. Proposed sub-contracts and firms involved  

 Sections of the 
works  

Value of sub-
contract 

Sub-contractor (name 
and address) 

Experience in similar work 

N.A. 

 
8. Information on litigation history in which the bidder is involved. 

Other party(ies) Port / Dept. Cause of 
dispute 

amount Remarks involved showing 
present status 

N.A. 
 

9. Additional information bidder may like to submit 
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Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 
 
Dated on_____________________ day of __________________________[insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
 
 
Dear Sirs, 
 
              Sub:                 Tender no 

  “TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS 
OUTSIDE PORT AREA (CIVIL WORK)” 
 

              Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 
 
 
This is to notify you that your bid dated___________________ for execution of the 
________________________ (name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees _________________(amount in 
words and figures as corrected and modified in accordance with the tender document is 
here by accepted by the employer/board) 
 
     You are hereby requested to furnish performance security, in the form detailed in 
tender document for an amount of Rs.______________ within {________} days of the receipt 
of this letter of acceptance valid up to 28 days from the date of completion obligations 
expiry of taking over certificate subject to removal of defects period I.e. up to ________ and 
also sign the contract agreement within{_________}days of the receipt of this letter of 
acceptance , failing which action as stated in the tender document will be taken. 
 
                    Detailed letter of acceptance will follow. 
 
                    Please acknowledge receipt. 
 
 Yours faithfully  
 

Authorized signature  
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 

(Letterhead of the Port) 
 

                                                                                 ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
                 Sub: Tender no. 

“TWO YEARS MAINTENANCE CONTRACT FOR OFFICE BUILDINGS OUTSIDE 
PORT AREA (CIVIL WORK).” 

                  Ref:: Letter of acceptance no. dated 
 
Pursuant to your furnishing the requisite security as stipulated in [clause 21 of general 
conditions of contract] and signing of the contract for execution of the ________________ 
you are hereby instructed to proceed with the execution of the said works in accordance 
with the contract documents. It is hereby notified that the [site] is being handed over to 
you for execution of work in accordance with the contract documents. 
 
 

Yours faithfully, 
 
 

(Signature, name and title of 
Signatory authorized to sign on 

Behalf of employer/board) 
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SPECIMEN CONTRACT AGREEMENT 
(to be executed on Rs.300/- non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions 
indicated] 

THIS CONTRACT AGREEMENT is made 
The [insert: number] day of [insert: month], [insert: year] 
 
Between 

(1) The Board of Trustees of the Port of Deendayal, an autonomous body of the ministry 
of SHIPPING of the Government of INDIA, incorporated under the major port 
AUTHORITY Act,1963 as amended thereafter, under the laws of India and having 
its principal place of business at [insert address of port ](hereinafter called ”the 
port” ), and  

 
(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 
(hereafter called “the contractor”) 

 
WHEREAS the employer board invited tenders against tender no. [Number] for 
execution of [tender title and brief description] and has accepted a tender by the 
contractor in accordance with the supply/delivery schedules, in the sum of[insert 
contract price in words and figures, expressed in the contract currency (ies)] (hereafter 
called “contract price”) 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 
 
2. the following  documents shall constitute the contract between the employer/ 

board and the contractor, and each shall be read and construed as an integral 
part of the contract: 

(a) This contract agreement; 
 

(b) Special conditions of contract; 
 
(c) General conditions of contract; 

 
(d) Technical requirements (including schedule of requirements and technical 

specifications, drawings ); 
 

(e) Notice inviting tender; 
 
(f) Replies issued to the pre-bid queries, addenda is any issued[numbers and 

date]; 
(g) The contractor’s bid and original price and delivery schedules; 
(h) The employer/ board’s notification of award; 
(i) [correspondence the employer/board has exchanged with the bidder till 

and after award of contract[specific letters and dates]]  
 

(j) And [add here any other documents]   
 

All the disputes related to the subject contract shall be resolved 
through a conciliation committee / councils comprising of independent 
subject experts 

 
AND WHEREAS 
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EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and 
the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT 
upon the terms and subject to the conditions of contract. Now this CONTRACT 
AGREEMENT witnessed and it is hereby agreed and declared as follows: 
  

3. In consideration of the payment to be made to CONTRACTOR for work to be 
executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what 
CONTRACTOR shall and will duly provide, execute and complete work and things 
in CONTRACT, mentioned or described or which are to be implied there from or 
may be reasonably necessary for completion of work and the times and in the 
manner and subject to the terms and conditions or stipulations mentioned in 
CONTRACT. 

 
4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board does 
hereby agree with contractor that employer /board will pay to contractor the 
respective amounts for the work actually done by him and approved by 
employer/board as per payment terms accepted in contract and payable to 
contractor under provision of contract at such manner as provided for in the 
contract. 

 
5. in consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ board 
for the services rendered by employer/ board to contractor as set forth in contract 
and such other sums as may become payable to employer/ board towards loss, 
damage to the employer/ board’s equipment, materials etc. and such payments to 
be made at such time and in such manner as is provided in the contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to be executed 
in accordance with the laws of [insert name of the contract governing law country] 
on the day, month and year indicated above. 

 
For and behalf of the employer/ board 
 
Signed: [insert signature] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
 
For any behalf of the contractor  
 
Signed: [insert signature of authorized representatives of the contractor] 
 
In the capacity of [insert title or other appropriate designation] 
 
In the presence of [insert identification of official witness] 
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SECTION 3 
 

 
CONDITIONS OF 
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CONDITIONS OF CONTRACT 
 
A. General  
1. Definitions  
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions 

Contract but keep their defined meanings capital initials are used to identify defined 
terms. 
 
The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in clauses 24 and 25. The names 
of the Adjudicator are defined in the Contact Data. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as certified by the Nodal 
Officer or his nominee in accordance with Sub Clause 55.1 
 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 
to the Employer. 
 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 
 
Days are calendar days, months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Period is the Period named in the Contract Data and calculated 
from the Completion Date. 
 
The Employer is the party who will employ the contractor to carry out the Works. 
 
The Nodal Officer or his nominee is the person named in the Contract Data (or any 
other Competent person appointed and notified to the contractor to act in replacement 
of the Nodal Officer or his nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the contract, awarding extensions of time and valuing the 
Compensation Events. 
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 
to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the employer’s Letter of 
Acceptance. 
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The Intended completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Nodal Officer or his 
nominee by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
 
Plant is any integral part of the Works which is to have mechanical, electrical, electronic 
or chemical or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and 
are factual interpretative reports about the surface and subsurface conditions at the 
site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Nodal Officer or his nominee. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the site. 
 
Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Nodal Officer or his nominee which varies 
the Works. 
 
The Works are what the Contract requires the Contractor to construct, install and turn 
over to the Employer as defined in the Contract Data. 
 
The Trained Work Person are those employed/proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a programme run under the auspices of a University, 
State Technical Board, Ministry of Government of India 
 

2. Interpretation 

2.1 In interpreting these Condition of Contract, singular also means plural, male 
also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works). 

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority: 
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(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s 
Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of 
the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and 
responsibilities to other people except to the Conciliator after notifying the 
Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act 1872). 

7. Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. Each only would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member to be indicated by bidders, however JV has to designate 
in their MOU. The firms with at least 26% equity holding each be allowed to jointly meet 
the legibility criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 
crores. However, there shall be no limit on the number of partners. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his 
nominee but may not assign the Contract without the approval of the Employer in 
writing. Subcontracting does not alter the Contractor’s obligations. 

Other Contractors 
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8.2 The Contractor shall co-operate and share the Site with other contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
other contractors. The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Nodal Officer or his nominee. The 
Nodal Officer or his nominee will approve any proposed replacement of Key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal or better than those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is 
a member of the Contractor’s staff of his work force stating the reasons, the 
Contractor shall ensure that the person leaves the Site within seven days and has 
no further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and   
the   Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil 
war, 

(iii)     Ionizing radiations, or contamination by radioactivity from any nuclear 
fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic 
or supersonic speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(b) loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the 
Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  
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(d) any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures. 

A. prevent loss or damage to physical property from occurring by 
taking appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles state in the Contract Data for the following 
events which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 
Equipment in connection with the Contract, and  

d) Personal injury of death. 

13.2   Policies and certificates for insurance shall be delivered by the Contractor to the 
Nodal Officer or his nominee for the Nodal Officer or his nominee’s approval 
before Start Date. All such insurance shall provide for compensation to be payable 
in the types and proportions of currencies required to rectify the loss or damage 
incurred. 

13.3   If the Contractor does not provide any of the policies and certificates required, 
the Employer may effect the insurance which the Contractor should have provided 
and recover the premiums the Employer has paid from payments otherwise due 
to the Contractor or, if no payment of the premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the 
Nodal Officer or his nominee.  

13.5 Both parties shall comply with all conditions of the insurance policies 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred 
to in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 
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16.1 The Contractor shall construct and install the Works in accordance with the 
Specification and Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the program submitted by the Contractor 
as updated with the approval of the Nodal Officer or his nominee, and complete 
them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Nodal Officer or his nominee, who is to approve them if 
they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Nodal Officer or his nominee 
before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The contractor is to notify the 
Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or his 
nominee’s instructions for dealing with them. 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the date stated in the 
Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 

22. Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person 
authorized by the Nodal Officer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be carried 
out and to any place where materials or plant are being manufactured, fabricated 
and/or assembled for the works. 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee 
which comply with the applicable laws where the Site is located. 

24. Disputes   
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24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee 
was either outside the Authority given to the Nodal Officer or his nominee by the 
Contract or that the decision was wrongly taken, the decision shall be referred to 
the conciliator within 28 days of the notification of the Nodal Officer or his 
nominee’s decision. 

25. Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with, or arising out of the Contract or the execution of the Works, 
whether during the execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Nodal Officer or his nominee, the 
matter in dispute shall, in the first place be referred to the Disputes Review Board 
[DRD] in case of contracts valuing more than Rs.5 crores and above, and for 
contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the 
Conciliator, failing which any party may invoke arbitration clause. 

 Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Nodal Officer or his nominee unless and until the same shall be 
revised, as hereinafter provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. 

 
25.2    Decision by Conciliator 
 
(i)    The Conciliator shall give a decision in writing within 28 days of receipt of a    

notification of a dispute. 
(ii)   Conciliator shall be paid daily at the rate specified in the contract Data together with 

reimbursable expenses of the types specified in the contract data and the cost shall 
be divided equally between the Employer and the contractor, whatever decision is 
reached by the conciliator, either party may refer a decision of the conciliator within 
28 days of the conciliator’s written decision.  If neither party refers the disputes to 
arbitration within 28 days, the conciliators decision will be final and binding. 

 
25.3 Arbitration 

Any dispute in respect of contracts where party is dissatisfied by the Conciliators 
decision shall be decided by arbitration as set forth below: 
 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof.  The arbitral tribunal shall consist of 3 arbitrators, one each to be 
appointed by the Employer and the Contractor, and the third to be appointed by the 
mutual consent of both the arbitrators, falling which by making a reference to CIDC-
SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence 
or arguments already put before the Nodal Officer or his nominee or the Board, as the 
case may be, for the purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of 
the members of the Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall not 
then be or be alleged to be complete , provided always that the obligations of the 
Employer, the Nodal Officer or his nominee and the Contractor shall not be altered 
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by reason of the arbitration being conducted during the progress of the works.  
Neither party shall be entitled to suspend the works to which the dispute relates, and 
payment to the contractor shall be continued to be made as provided by the contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then chairman of the nominated Institution shall appoint arbitrator 
within 14 days of the receipt of the request by the nominated institution.  A certified 
copy of the chairman’s order, making such an appointment shall be furnished to both 
the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 
proceeding and that of all documents and communications between the parties shall 
be ‘English’  

(vi)  The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall be 
shared equality by the Employer and the Contractor. However, the expenses incurred 
by each party in connection with the preparation, presentation, etc. of its case prior 
to, during and after the arbitration proceedings shall be borne by each party itself. 

(vii)   All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor 
agree that the conciliator is not fulfilling his functions in accordance with the 
provisions of the Contract; a new Conciliator will be jointly appointed by the 
Employer and the Contractor. In case of disagreement between the Employer and the 
Contractor, within 30 days the Conciliator shall be appointed by the Appointing 
Authorities designated in the Contract Data at the request of either party within 14 
days of receipt of such request. 

 
B. TIME CONTROL 
 
27. Program 

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal 
officer or his nominee for approval a program showing the general methods 
arrangements, order, and timing for all the activities in the works along with monthly 
cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress achieved 
on the timing of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an 

updated program at intervals no longer than the period stated in the contract data. 
If the contractor does not submit an updates program within this period, the Nodal 
Officer or his nominee may withhold the amount stated in the contract data from 
the next payment certificate ant continue to withhold this amount until the next 
payment after the data on which the overdue program has been submitted. 

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter the 

contractor’s obligations. The contractor may revise the program and submit it to 
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the nodal officer or his nominee again at any time. A revise program is to show the 
effect of variations and compensation events. 

 
28. Extension of the intended completion data.  
28.1 The nodal officer or his nominee shall extend the intended completion data if a 

compensation event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the intended completion data without the contractor 
taking steps to accelerate the remaining work and which would cause the contractor 
to incur additional cost. 

 

28.2 The nodal officer or his nominee shall decide whether and by how much to extend 
the intended completion Data within 21 days of the contractor asking the Nodal 
Officer or his nominee for a decision upon the effect of a compensation event or 
variation and submitting full supporting information. If the contractor has failed to 
give early warning of a delay or has failed to cooperate in assessing the new intended 
completion data. 

 
29. The Early Warning Provisions shall be as per clause 32. 

 

30. Delays Ordered by the Nodal Officer or his nominee  
30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress 

of any activity within the works.  
 

31. Management Meeting. 
31.1 Either the Nodal Officer or his nominee or the contractor may require the other to 

attend a management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

 
31.2  The Nodal Officer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the meeting and 
to the employer. The responsibility of the parties for actions to be taken is to be 
decided by the Nodal Officer or his nominee either at the management meeting or 
after the management meeting and started in writing to all attended the meeting.  

 
32. Early warning 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect the quality 
of the work, increase the contract price or delay the execution of works. The Nodal 
Officer or his nominee may require the contractor to provide an estimate of the 
expected effect of the event or circumstances on the contract price and completion 
Data. The estimates are to be provided by the contractor as soon as reasonably 
possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Nodal Officer or his nominee. 

 
32.3 The Defect Liability period for the contract shall be 12months from the actual date of 

completion of the work. 
 

C. QUALITY CONTROL 
 
33. Identity Defects 
 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the 

Contractor’s work and notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor’s responsibilities. The Nodal Officer or his 
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nominee may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Nodal Officer or his nominee considers may have a Defect. 

 
34. Tests  
 
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not 

specified in the specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there is no 
Defect the test shall be a Compensation Event. 

 
35. Correction of Defects 
 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 
defined in the  

 Contract Data. The Defects Liability Period shall be extended for as long as Defects 
remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect 
within the length of time specified by the Nodal Officer or his nominee’s notice. 

 
36.       Uncorrected Defects 
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal 

Officer or his nominee’s notice the Nodal Officer or his nominee will assess the cost of 
having the Defect corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 
37. Bill of Quantities 
 
37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, 

testing and commissioning work to be done by the Contractor. 
 
37.2   The bill of quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item.  
38.     Changes in the Quantities 
 
38.1   If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the change 
exceeds + 10% of initial Contract Price, the Nodal Officer or his nominee shall adjust 
the rate (S), to allow for the change. 

 
38.2    The Nodal Officer or his nominee shall not adjust rates from changes in  
 Quantities if thereby the initial Contract Price is exceeded by more than 15 percent 

except with prior approval of the Employer. 
 
38.3    If requested by the Nodal Officer or his nominee where the quoted rate (s) of any 

item(s) is abnormally high, the Contractor shall provide the Nodal Officer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities. 

 
39. Variations. 
 
39.1 All Variations shall be included in updated programs produced by the Contractor. 
 
40. Payment for Variations. 
 
40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and 

+10% of the total contract price. With 14days of the date of instruction for executing 
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varied work, extra work or substitution, and before the commencement of such work, 
notice shall be given either (a) by the contractor to the Employer of his intention to 
claim the extra payment or a varied rate or price, or (b) by the Employer to the 
contractor of his intention to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and in the order 
given below: 

 
i)  Rates and prices in Contract, if applicable plus escalation as per contract. 
ii)   Rates and prices in the schedule of rates applicable to the contract plus ruling 

percentage. 
iii)  Market rates of materials and labor, hire charges of plant and machinery used, plus 

10% for overheads and profits of Contractors. 
40.3 For items in the Bill of quantities but where quantities have increased beyond the 

variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be: 

 
i)  Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) 

below will apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage, 
iii)  Market rates of material and labor, hire charges of plant and machinery used plus 

15% for overheads and profits of contractor. 
 
40.4 If there is delay in the Employer and the contractor coming to an agreement on the 

rate of an extra item, rates as proposed by the employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed.  

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no quotation 
shall be given and the variation shall be treated as a Compensation Event. 

 
41. Cash flow forecasts.  
41.1 When the program is updated, the contractor is to provide the Nodal Officer or his 

nominee with an updated cash flow forecast. 
 
42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount certified 
previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after taking into 
account any credit or debit for the month in question in  to materials for the works in 
the relevant amount and under conditions set forth in sub clause 51(3) of the Contract 
Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 
42.4 The value of work executed shall comprise the value of quantities of the items in the 

Bill of quantities completed. 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 
42.6 The Nodal Officer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate 
in the light of later information. 



 

45  

 
43 Payments 
 
43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be 

taken continuously and need to be connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Nodal Officer or his nominee, 
and signed by both Contractor and Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance 
amount of the verified bill should be paid within 28 days of the submission of bill. 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%p.a as on due date of payment) should be 
paid.  

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. 
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt 
and return the bill to Contractor for corrections, if any 50% of undisputed amount shall 
be paid to the contractor at the stage of returning the bill. 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return 
by the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid 
within 60 days of its receipt. 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of 
payment) shall be paid if the bills is not paid within the time limit specified above.  

43.7 If an amount certified is increased in later certificates as a result of an award by the 
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute.  

43.8 Items of the Works for which no rate or price has been entered in will not be paid for 
by the employer and shall be deemed covered by other rates and prices in the Contract. 

 
44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are caused by the 

Contractor would be applicable. 
(a) The Employer does not give access to a part of the Site by the Site. 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way which affects 

the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 
specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry 
out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of letter of Acceptance from the information 
issued to Bidders (including the Site Investigation Reports), from information 
available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required for 
safety or other reasons. 
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(h) Other contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract that cause delay or 
extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 
Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the 
contract. 

Whenever any compensation event occurs, the contractor will notify the employer, 
within 14 days and provide a forecast cost of the compensation event. 
 

44.2. If a Compensation Event would cause additional cost or would prevent the work 
being completed before the intended Completion Date, the Contract Price shall be 
increased and/or the intended Completion Date shall be extended. The Nodal Officer 
or his nominee shall decide whether and by how much he Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 

44.3 As soon as information demonstrating the effect of each Compensation Event upon 
the Contractor’s forecast has been provided by Contractor, it is to be assessed by the 
Nodal Officer or his nominee and the Contract Price shall be adjusted accordingly. If 
the Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee 
shall adjust the Contract Price based on Nodal Officer or his nominee’s own forecast. 
The Nodal Officer or his nominee will assume that the Contractor will react 
competently and promptly to the event. 

 
45. Tax – N.A. 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. Any new Taxes, levies, duties imposed after signing the 
Contract shall be reimbursed by the employer on production of documentary evidence. 

 
46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 
 
47. Price Adjustment. 

47.1. To the extant that full compensation for any rise of fall in costs to the contractor 
is not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amount to cover the 
contingency of such other rise or fall in costs. 47.1 Contract price shall be adjusted 
for increase or decrease in rates and prices of labour, materials, fuels and lubricants 
in accordance with the following principles and procedures and as per formula given 
in the Contract data. This Clause is applicable for all the civil works having tender 
cost more than Rs.1crore and duration is more than 6 months. The price adjustment 
shall apply for the work done from the start date 
givenintheContractdatauptoendoftheinitialintendedcompletiondateorextensionsgra
ntedbytheNodal Officer or his nominee and shall not apply to the work carried 
beyond the stipulated time for reason attributable to the contractor. 

(I) Price adjustment for increase or decrease in the cost shall be paid in accordance 
with the following formula: 

V  = 0.85 x Q x R X [(P-Po) / Po] 
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V =  Variation in price on account of labour / diesel / cement / steel / bitumen  
during the month under consideration. 

Po = Market rate of labour / diesel / cement / steel / bitumen on the date of  
opening of the bids. (Consumer Price Index for Labour) 

P = Market rate of labour / diesel / cement / steel / bitumen during the Month  
Under consideration. (Consumer Price Index for Labour) 

Q = Percentage of labour / diesel / cement / steel / bitumen component 
R = Value of work during the month under consideration. 
Q = Labour = 6.80% 
Q = Diesel  = 71%  
 

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e.; Labour, Fuel, Cement, Steel, etc. 
 

47.2. NIL 
47.3. To the extant that full compensation for any rise of fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amount to cover the 
contingency of such other rise or fall in costs. 

 

SUBSEQUENT LEGISLATION  
If, after the date 28(Twenty eight) prior to the date for submission of tenders for the 
contract there occur changes to any National or Statute Stature, Ordinance or Decree 
or other law or any regulation or bye law of any local or other duly constituted 
Authority or introduction of any such statute ,ordinance, decree ,law, regulation or bye 
law which causes additional or reduced coast to the contractor in execution of the 
contract, such additional or reduced coast shall, after due consultation with the 
employer and the contractor be determined by the nodal officer or his nominee and 
shall be added to or deducted from the contract price and the nodal officer or his 
nominee shall notify the contractor accordingly with a  copy to the employer. 

 

48. Retention  
48.1  The employer shall retain from each payment due to the contractor the proportion 

stated in the contract data until completion of the whole of the works. 
 

48.2.  Retention money shall be deducted at 5%from each running bill, subject to a max 
of 5 percent of the contract price. Retention money shall be refunded after expiry 
of guarantee period of 1 year. 

 

49. Liquidated damages 
49A.  Incase of delay in completion of the contract, liquidated damages (L.D) may be 
levied at  

the rate of 1/2%of the contract value per week of delay or part  thereof, 
subject to a maximum of 10 per cent of the contract price. 

 

49 (i) The owner ,if satisfied ,that the works can be completed by the contractor within a 
reasonable  time after the specified time for completion , may allow further 
extension of time at its discretion with or without the levy of L.D. In the event of 
extension granted being with L.D, the owner to recover from the contractor as 
agreed damages equivalent to half will be entitled without prejudice to any other 
right or remedy available in that behalf per cent (1/2%) of the contract value of the 
works for each week or part of the week subject to the ceiling defined in sub-clause 
9A. 

 

49 (ii) The owner ,if not satisfied that the works can be completed by the contractor, and 
in the event of failure on the part of the contractor to complete work with in further 
extension of time allowed as aforesaid, shall be entitled, without prejudice to any 
other right, or remedy available in that behalf, to rescind the contract. 
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49 (iii) The owner, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract 

49 (iv) In the event of such termination of the contract as described in clauses 49A(ii) 
or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%) 
of the contract value and forfeit the security deposit made by the contractor besides 
getting the work completed by other means at the risk and cost of the contractor. 

49 (v) The ceiling of LD shall be 10% of the Project Cost in turnkey contracts. Lower limits 
for LDs should be clearly justified while formulating the contract. Each public sector 
undertaking / Ministry will take a considered view for adopting any deviations on 
LDs with necessary legal advice. 

49 (vi) In case part / portions of the work can be commissioned and port operates the 
portion for commercial purpose, the rate of LD will be restricted to the uncompleted 
value of work, the maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 
 

50. Incentives or Bonus 
For early completion of the contract before the stipulated date of completion of 

work, an  incentive amount @ 0.25% of the contract price may be paid to the contractor 
for every fortnight of early completion , subject to maximum cap of 5% of the contract 
price.  

The Port, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time for completion, may allow extension of time 
at its discretion, by virtue of which the contractor make himself eligible for incentive, 
the extension shall be considered only till the actual date of completion and no 
incentive shall be payable. 

For calculation of incentive payment, contract price shall be exclusive of tender 
price plus taxes and duties. 

 
51. Advance payment 
 
The Employer shall make the following advance payments: 

 
51.1.  Mobilization Advance shall be paid up to 10% of contract price, payable in two 

equal installments. The first installment shall be paid after mobilization has 
started and next installment shall be paid after satisfactory utilization of earlier 
advance. 

 
51.2  Construction / installation equipment advance shall be paid up to 5% of contract 

price. 
 
51.3  Mobilization advance and Construction equipment advance shall be paid at 

SBIPLR + 2% p.a. (as on date of payment) interest at the discretion of employer 
and against bank guarantee for such advance and against hypothecation of 
construction equipment to the employer. However, availing of advance payment 
be optional with the bidder exercising the option along with the tender. 

 
51.4  Equipment advance shall be paid in two or more equal installments. First 

installment shall be paid after construction equipment has arrived at the site 
and next installment shall be paid after satisfactory utilization of earlier 
advances (s). 

 
51.5  Recovery of Mobilization and Construction Equipment advance will start 

when15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original contract work is executed. 
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51.6  The Nodal Officer or his nominees shall make advance payment in respect of 
materials and plant brought to site for but not yet incorporated installed in the 
works in accordance with conditions stipulated in the Contract Date. 75% of cost 
of materials and plant brought to site for incorporation into the works only shall 
be paid as secured advance. Materials which are of perishable nature should be 
adequately insured. 

 
 

52.    Performance Securities 
 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after issue 

of LOA, and b) Retention Money to be recovered from Running Bills.  

Performance  guarantee  should  be  10%  of  Contract  price  of  which  5%  of contract 
price should be submitted as Bank Guarantee for the entire amount from any 
Nationalized/Scheduled Bank (Except Co-operative Banks) from any branch in India 
preferably from the local branch where the port is situated, or Demand Draft within 21 
days on receipt of letter of Acceptance/Intent and balance 5% recovered as 
Retention Money from Running Bills. Recovery of 5% Retention Money to commence 
from the first RA bill onwards @ 5% of the Bill Value from each bill. Retention Money 
will be refunded within 14 days from the date of payment of final bill. Balance SD to 
will be refunded immediately not later than 14 days from completion of defect 
liability period. 
Successful Bidder has to submit the Performance Security @ 5% of Contract Price 
within 21 days of receipt of Letter of Acceptance/Intent, failing which the work will 
not be awarded and the Bid Security i.e. EMD will be forfeited. 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess 
@1% of work done or as amended By Statutory Authority from time to time, paid on 
final bill shall be submitted before releasing the Performance Guarantee if applicable. 
 

53. BLANK 
 
54.  Cost of Repairs 
54.1 Loss or damage to the works or materials to be incorporated in the works between 

the stat date and the end of the defects correction period shall be remedied by the 
Contractor at the Contractors cost if the loss or damage arises from the Contractors 
acts or omissions 

 
 
E.   FINISHING THE CONTRACT 
55.  Completion 
55.1 After completion of the work, the contractor will serve a written notice Nodal Officer 

or his nominee/Employer to this effect. The Nodal Officer or his nominee / Employer 
upon receipt of this notice shall conduct a complete joint survey of the work within 7 
days and prepare a defects list jointly.  The defects pointed out by the Nodal Officer or 
his nominee/Employer would be rectified by the contractor within 14 days and 
thereafter acceptance report be signed jointly by the contractor and the employer.  This 
joint acceptance report shall be treated as “completion Certificate”.   

 
56.    Taking over 
56.1 The employer shall take over the site and the works within seven days of the Nodal 

Officer or his nominee issuing a certificate of completion. 
 
57.     Final Account 
57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the contract before 
the end of the Defects Liability period.  The Nodal Officer or his nominee shall issue a 
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defects liability certificate and certify any final payment that is due to the contractor 
within 60 days of receiving the contractor’s account if it is correct and complete. If it 
is not, the Nodal Officer or his nominee shall issue within 15 days a schedule that states 
the scope of the corrections or additions that are necessary for the correction and 
certify payment of 50% of the undisputed amount to the contractor.  If the final account 
is still unsatisfactory after it has been resubmitted the Nodal Officer or his nominee 
shall decide on the amount payable to the contractor and issue a payment certificate, 
within 60 days of receiving the contractor’s revised account. 

 
58.     Operating and Maintenance Manuals 
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the 

contractor shall supply them by the dates stated in the Contract Data. 
 
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated 

in the contract data, or they do not receive the Nodal Officer or his nominees approval, 
the Nodal Officer or his nominee shall withhold the amount stated in the contract data 
from payments due to the contractor. 

 

59.     Termination 
59.1 The employer or the Contractor may terminate the contract if the other party causes 

a fundamental breach of the contract. 
 
59.2 Fundamental breaches of contract include, but shall not be limited to the following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown on 
the current program and the stoppage has not been authorized by the Nodal 
Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress 
of the work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation 
other than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the 
employer to the contractor within 50 days of the date of the Nodal Officer or 
his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular 
defect is a fundamental breach of contract and the contractor fails to correct 
it within a reasonable period of time determined by the Nodal Officer or his 
nominee. 

(f) The contractor does not maintain a security which is required. 
(g) The contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in 
the contract data and 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition of 
contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials 
in the procurement process or in contract execution. “Fraudulent practice” means 
a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice.  Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of 
free and open competition”. 
 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal 
Officer or his nominee for a cause other than those listed under sub clause. 59.2 above 
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the Nodal Officer or his nominee shall decide whether the breach is fundamental or 
not. 

 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience 
subject to payment of compensation to the contractor including loss of profit on 
uncompleted works.  Loss of profit shall be calculated on the same basis as adopted 
for calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the 
site safe and secure and leave the site as soon as reasonably possible. 

 
60   Payment upon Termination. 
60.1 If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Nodal Officer or his nominee shall issue a certificate for the value of 
the work done less advance payments received up to the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the work 
not completed as indicated in the contract data. 

Additional Liquidated damages shall not apply. If the total amount due to the 
Employer exceeds any payment due to the contractor, the difference shall be a debt 
payable to the Employer.  
 

60.2  If the contract is terminated at the employer’s convenience or because of a   
fundamental breach of contract by the employer, the Nodal Officer or his nominee shall 
issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment repatriation of the Contractor's personnel employed solely on the works, 
and the contractor’s costs of protecting and securing the works and loss of profit on 
uncompleted works less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

 
61. Property 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

 
62. Release from Performance. 
62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside 

the control of either the Employer or the Contractor, the Nodal Officer or his nominee 
shall certify that Contract has been frustrated. The Contractor shall leave the Site and 
stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

 

63. BLANK  
F. SPECIAL CONDITIONS OF CONTRACT 
1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 
Nodal Officer or his nominee a return in detail, in such form and at such intervals as 
the Nodal Officer or his nominee may prescribe, showing the staff and numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and 
such other information as the Nodal Officer or his nominee may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
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During continuance of the contract, the Contractor and his sub contractors shall abide at all 
times by all existing labour enactment and rules made there under, regulations, 
Notifications and by laws of the State or Central Government or local Authority and any other 
labour law (including rules) regulations, bye laws that may be passed or notification that may 
be issued under any labour law in future either by the State or Central Government or the local 
Authority. Salient features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified in case any action 
is taken against the employer by competent Authority on account of contravention of any ot 
the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor the 
Nodal Officer or his nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer/Nodal Officer or his 
nominee shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 
BUILDING AND OTHER CONSTRUCTION WORK.  
 

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction 
of certain conditions on separation if an employee has completed 5 years service or more on 
death at the rate of 15 days  wages for every completed year of service. Act is applicable to all 
establishments employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly 
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the Act 
are: 

(i) Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 
insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 
retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails 
to provide, the same are required to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor 
of Principal Employer if they employ 20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will be paid 
and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature to 
Male and Female workers and for not making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more employees. 
The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum 
of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be paid to employees 
getting Rs.2500/- per month or above up to 3500/- per month shall be worked out by taking wages as 
Rs.2500/- per month only. The Act does not apply to certain establishments. The newly set-up 
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establishments are exempted for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lockout becomes illegal and what are the requirements for laying 
off or retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments employing 100 
or more workmen (employment size reduced by some of the States and Central Government to 50). The 
provides for laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of workmen and 
employers. The Trade Union registered under the Act have been certain immunities from civil and criminal 
liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 14 
years of age in certain occupations and processes and provides for regulation of employment of Children 
in all other occupations and processes. Employment of Child Labor is prohibited in Building and 
Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:- The Act is 
applicable to an establishment which employs 5 or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as housing, medical aid, traveling expenses from home 
upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service Act 
1996  and the Cess Act of 1996:- All the establishments who carry on any building or other construction 
work and employs 10 or more workers are covered under this Act. All such establishments are required 
to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the Building or Construction 
work and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies has to obtain 
a registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval at plans before setting up a factory, 
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrence to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 more persons without the aid of power 
engaged in manufacturing process. 
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CONTRACT DATA 
 

Items marked “N/A do not apply in this contract. 
 

The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
The above insertions should correspond to the information provided in the invitation of bids. 
The employer is 
Chairman, Deendayal Port AUTHORITY .Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
Employer’s authorized representative is Chief Engineer Deendayal Port AUTHORITY. 
The nodal officer or his nominee is Dy. Chief Engineer/ Superintending Engineer 
Nirman Bhavan, Deendayal Pin 370-210 
Dist- Kutch (Gujarat) 
Nodal officer’s authorized representative is AXEN / AE / J.E 
The conciliator appointed jointly by the employer and contractor is:  
Name: -       ___________ 
Address: -    ___________  
 

The name and identification number of the contract is: -” TWO YEARS MAINTENANCE CONTRACT 
FOR OFFICE BUILDINGS OUTSIDE PORT AREA (CIVIL WORK)”  
 

The work consist of__________________________________________  
The start date shall be ______________________________ 
 
The following documents also form part of the contract  
 
The contractor shall submit a program for the works immediately after delivery of the letter of 
acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at Cargo jetty, Deendayal Port Authority, New Kandla 
 
The defect liability period is  12 Months. 
 
The minimum insurance cover for physical property, injury and death is Rs.10 lakhs per occurrence 
with the number of occurrences limited to four. After each occurrence, contractor will pay 
additional premium necessary to make insurance valid for four occurrences always. 
 

The following events shall also be compensation events: 
 

The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 

The period between program updates shall be 15 days  
 The amount to be withheld for late submission of an updated program shall be Rs. 5000/- 
 The language of the contract documents is English            
 The law, which applies to the contract, is law of union of India 
 The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
 

Appointing Authority for the Arbitrator is Chairman, DPA.  
 

Escalation is not Payable for this contracts. 
 

The employer terminates the contract for this convenience, 
____________________________________________________ 
____________________________________________________ 
____________________________________________________ 
 
The period between program updates shall be 15 days  
The amount to be withheld for late submission of an updated program shall be 
Rs.5000/-  
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The language of the contract documents is English 
The law, which applies to the contract, is law of union of India. 
The currency of the contract is Indian rupees  
Fees and types of reimbursable expenses to be paid to the dispute review expert 
________________________________________________________________________________ 
________________________________________________________________________________ 
 
Appointing Authority for the Arbitrator is Chairman, DPA. 
The formulae for adjustment of prices are: 
 
A(i) Escalation is payable for contracts with duration more than 12 months and whose 
estimated cost is more than Rs.5 crores. However, only statutory variation limited to 
duties and taxes are considered for adjustment in contract price.  
A(ii) For calculating escalation, base prices should be taken as on the date of opening 
of the bids.  
 
B. The contract document should specify the suitable percentage of input for labour, 
materials like cement, steel, bitumen, POL and other materials and equipment usage 
for the purposes of calculating escalation.  
 
C. Escalation should be calculated based on 
    Notified fair wages and in the absence of which consumer price index for labour 
would be applicable,  
    Market rate for cement and steel,  
 Average official retail price of bitumen & POL and  
 Wholesale price index for other materials,  

 Published government documents should be used for calculation of 
escalation amount. 
 
D. Escalation reimbursement should be calculated for to the extent of 85% of the 
escalation so calculated.  
 
E. Beyond the contract period and during extended completion period, the variation 
in price will be at the frozen consumer price index / market rates prevailing on the 
original schedule date of completion of work expect when the delay is on port 
account. 
 
R=Value of work as defined in Clause 47.1 of conditions of contract.  
 
Adjustment formula: 
 
Price adjustment for increases or decreases in the cost shall be paid in accordance 
with the following formula:  
 

V  = 0.85 x Q x R X [(P-Po) / Po] 
 

V =  Variation in price on account of labour / diesel / cement / steel /  
bitumen during the month under consideration. 

Po = Market rate of diesel / cement / steel / bitumen on the date of  
opening of the bids. (Consumer Price Index for Labour) 

P = Market rate of diesel / cement / steel / bitumen during the  
Month Under consideration. (Consumer Price Index for Labour) 

Q = Percentage of labour / diesel / cement / steel / bitumen component 
R = Value of work during the month under consideration. 
 
Note: i) Escalation to be computed for relevant items. Percentage that shall govern the escalation 
under Q shall be predetermined and indicated in tender for each component i.e.; Labour, Fuel, 
Cement, Steel, etc. 
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SPECIFICATIONS 

AND  

SPECIAL CONDITIONS 
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Name of work :    Two Years Maintenance Contract for Office buildings Outside Port 
area (Civil Work) 

SPECIAL CONDITIONS AND SPECIFICATIONS OF WORKS 
 

Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are as under :-  
 

 The following clauses are not be applicable: 
 

 Section -1 : 
 Clause 4.2.1 (k);  Cl.no. 4.1 (c), (d), (e), (f), (h)  &  Cl.no. 4.2.1 (d), (e),(h),  4.3 (iv),  
  Cl. no.4.4, 4.5   
 Clause 8.2; 
 Clause 9.2. 
 Clause 15.2 (and also shall submit an extension for EMD, if it is in the form of Bank 

Guarantee.) 
 Clause 19.1, 19.2, 19.3 However, the prospective bidder has to submit the tender document 

and its accompaniments duly signed on or after 7  days from the date of opening of tender 
(i.e. preliminary bid & technical bid stage). 

 Clause 20.1 – However, the online Bids must be received by the Employer at the address 
specified above not later than __/__/2023.; 

 Clause 20.3; 
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3; 23.4 
 Clause 27.1, 27.2; 
 Clause 35. 
 Clause 36. 
 Clause 5.2 (Joint Venture) 
 

Section - 2 : 
 The clauses (c)  & (d) of the SPECIMEN FOR FORM OF BID will not  

 be Applicable; 
 Sr.No.5 & 6 of "Pre-Qualification of Bidders"  

 Following statements of Contractor’s Bid are not applicable : 
” We accept the appointment of __________________ as the conciliator. 
(OR) 
We do not accept the appointment of ________________ as the conciliator and 
propose instead that _______________ be appointed as Conciliator whose daily 
fees and biographical data are attached.”; 

   Table no. 5, 6 & 7 of Pre-qualifications of bidders of Section – 2. 
 

Section – 3: 
 Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and the contractor 
to resolve disputes in the first instance as provided for in clauses 24 and 25. The 
names of the Adjudicator is defined in the Contact Data.; 

 Clause 7; 8.1; 
 Clause 24, 25, 26; 
 Clause 43, 44, 45, 48; 
 Clause 47; 
 Clause 50. 
 Clause 51. 
 

Section – 4 : 
 Following statements of Contract Data are not applicable : 

 “The conciliator appointed jointly by the employer and contractor is:  
Name: -       ___________ 
Address: -    ___________ “ 

 Formulae for adjustment of Prices is not applicable.  
 

Section – 8 : 
 Following forms are not applicable : 

 Specimen EMD (Bank Guarantee Format) 
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 Specimen B.G. for Advance Payment & stage payment.  
 Form of Disputes review board agreement. 
 Joint Venture Partner information form  



 

60  

GENERAL SPECIAL CONDITIONS 
 

1. The provision in special conditions which form a part of the contract shall have 
precedence over those specified in General Conditions in case of diversity, if any. This 
is a Item rate tender. 

 
2. The tender for the work shall remain open for acceptance for 120 days from the date 

of its opening. 
 

3. The value of the stamps to be affixed on the agreement shall be of appropriate value 
prescribed for bond as per latest provision of law enforced on the date of execution 
contract same shall be borne by the contractor.  However, if the contractor furnishes 
G.P.Notes or approved guarantees in respect of part of security deposit, the stamp 
duty chargeable for the amount shall be as prescribed for agreements and payable in 
accordance with latest provision by law in force at the time of execution of the 
contract.  All the cost of the stamp duty shall be borne by the contractor. 

 
4. The stamp duty paper of requisite value shall be furnished by the contractor within 

10 days from the date of issue of letter of acceptance, failing which he will not be 
permitted to start the work. 

 
5. The tenderers are expected to have full knowledge of the site of work and local working 

conditions in the Port before submitting the tenders.  The port is basically an 
operational area dealing mainly with stacking, loading and unloading of 
import/export cargo and movement of traffic in or out of the port.  The Engineer-in-
Charge will after issue of work order will give to the contractor possession of so much 
of the site as in the opinion of Engineer-in-Charge may be required to enable the 
contractor to commence and proceed with the construction of work and will from time 
to time as the works proceed give to the contractor possession of such portion of the 
site as may in the opinion of Engineer-in-Charge be required to enable the contractor 
to proceed with construction works without interruption of the work in accordance 
with the requirement.  However, all efforts will be made to handover entire clear site 
at the time of starting of work.  No claims/disputes about idling of power machineries 
and hot mix plant etc. what-so-ever for handing over the site of work late for starting 
the work shall be entertained. 

 
6. If the contractor suffers any delay the Engineer-in-Charge may grant at his discretion 

an extension of time for completion of work.  However, no claims/disputes etc. arising 
out of extension of time so granted shall be entertained. 

 
7. The work shall be done strictly in accordance with specification laid down in latest 

IRC standard, latest IS codes in practice for different building trades, in addition to 
the specifications given in Schedule “B” of the tender, approved plan and the 
instructions issued by the Engineer-in-charge from time to time. 

 
8. The work shall be carried out in accordance with the best standards of work-manship 

and to entire satisfaction of Engineer-in-Charge. 
 

9. An order book is to be maintained by the contractor at the site of work and orders 
and instruction written in the order book shall be deemed to have been legally issued 
to the contractor and the contractor shall sign each entry in the order book as a token 
of having the seen the same.  The order book shall be property of the Board and shall 
be handed over to the Engineer-in-Charge of the work in good condition after the 
completion of the work or whenever required by the Engineer-in-Charge. 

 
10. The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 
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nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area. 

 
11. The contractor shall have to make good all damages done by him to the structures 

nearby while executing the work and no extra payment shall be made to him on that 
account. 

 
12. All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before use, before stacking at the site of work. 
 

13. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 
specifications shall be applicable in addition to those prescribed in Boards Schedule 
of Rates unless stated otherwise stated in contract. In case of any ambiguity the 
decision of the Engineer-in-charge shall be final. 

 
14. The notes and dates furnished in Deendayal Port AUTHORITY, Schedule of Rates in 

force will be considered for measurement purpose in the case of lead, weight, 
allowance for voids etc. of the materials. 

 
15. All the labour acts, rules and regulations in force from time to time are to be followed 

by the contractor.   
 

16. The contractor shall have to obtain necessary licence from the Assistant Labour 
Commissioner (Central) Adipur in case he has to engage 20 or more workers on any 
day during the execution of work. 

 
17. The contractor shall comply with at his own cost the rules and regulations in force 

from time to time for the entry of him and his persons for carrying out the work in 
the port area  

 
18. Barricading, including proper lighting arrangement in the night at the required places 

shall have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained approaches and 
road diversions with suitable sign boards for indications of road signs etc. as directed 
by the Engineer-in-Charge. 

 
19. Income tax deduction at applicable rates and surcharge as applicable thereon shall 

be made while making the payment to the contractor for carrying out the work and 
only net amount shall paid as directed by the Central Board of the direct taxes, 
Ministry of Finance, Government of India. 

 
20. Any taxes, royalty or any other escalation in prices etc. in materials purchased or on 

materials quarried or tax if any on the works contracts in question should be borne 
by the firm / contractors alone and the Board of Deendayal Port Authority has 
nothing to do with the same. 

 
21. The Engineer-in-Charge will be entitled to deduct and adjust any sums of money 

payable by the contractor to the board under the terms of any contract executed by 
him or his behalf from the security deposit or from any sums due or becomes due 
from the present contract. 

 
22. All the work until handed over to the Engineer-in-Charge shall stand at the risk of 

the contractor who shall be responsible to make good at his own cost. All the losses 
and damage caused by or due to fires, weather, tides or any other reasons. Contractor 
shall hand over the work in good order and conditions and in conformity in every 
respect with the requirements of the contract.  
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23. All the glass, shrubs, plants and foreign matter etc. in the alignment of the site and 

within the site of work shall have to be cleared, if required without any extra cost. 
 

24. During the execution of work the contractor shall employ only such persons who are 
careful, perfectly skilled and experienced in his field of work.  The Engineer-in-Charge 
shall be at liberty to object and ask the contractor to remove from the work any person 
employed by the contractor for execution of work, in the opinion of Engineer-in-
Charge, misconducts or he is found negligence in the proper performance of his 
duties as such persons shall not be again employed on the work without permission 
of Engineer-in-Charge. 

 
25. All the precautions regarding the safety of the work shall have to be taken and the 

instruction of Engineer-in-charge in this respect shall have to be followed strictly. 
 

26. Unless otherwise provided none of the permanent works shall be carried out during 
night, Sundays or authorized holidays without the permission in writing, however 
when the work is unavoidable or necessary for the safety of life, properties or works 
the contractor shall take necessary action immediately and inform the Dy. Chief 
engineer accordingly. 

 
27. All the tools, plants, scaffolding, ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 
contractor at his own cost, and storing of such tools, plants etc. will have to be made 
by him. 

 
28. The contractor has to make his own arrangement for the storage of materials at site 

or work. 
 

29. Unless otherwise specifically mentioned the rates quoted for all items includes for all 
lead and lift and no extra claims shall be entertained on this account. 

 
30. For execution of work, contractor has to construct temporary offices, store, labour 

room toilet etc. at his own cost. Nothing will be paid for these purpose and on 
completion of the work, before handing over the site contractor has to dismantle all 
these temporary structure erected by him. Completion certificate will be issued only 
after compliance of above aspect. 

 
31. The contractor shall have to obtain quarry permits from the office of the Geologist, 

Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary 
materials like sand, earth, murrum, rubble etc. 

 
32. All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are 

payable by the contractor directly to the Authority concerned and the rates quoted 
shall be deemed to be inclusive of all such charges. 

 
33. The working drawings of the proposed works shall be supplied to the contractor 

during the progress of works as and when found necessary by Engineer-in-charge 
and decision of Engineer-in-charge regarding requirement of detailed drawings shall 
be final and binding to the contractor and no claims/disputes what-so-ever regarding 
non-availability of drawings shall be entertained. 

 
34. Nothing extra shall be paid for change of quarry against lead etc. 

 
35. The tenderers are not expected to make any post tender modifications hence the 

tenders should not make any correspondence regarding the tender after submission 
of the same on due date and time. No cognizance of any correspondence shall be 
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taken, if any tenderer persists with the same, necessary action will be initiated 
against him. All the tenders reached on or before the due date & time shall be opened, 
if otherwise in order. 

 
36. The temporary electrical connection if required for the work shall be arranged by the 

contractor from the concern department of Deendayal Port AUTHORITY at his own 
cost if available otherwise contractor has to make his own arrangement for the same. 

 
37. The contractor shall have to make his own arrangement for potable water required 

for the work. 
 

38. NIL 
 

39. FORCE MAJURE: This will be restricted to acts of God only. 
 

40. While evaluating tenders regards should be paid to National Defense and Security 
Condition. 

 
41. While submitting tender, INCOME TAX PAN, GST Registration has to be mentioned. 

The GST Registration No. should invariably be mentioned in the 
bid/tender/quotation, failing which the bid / tender / quotation will be considered 
as non – responsive and be liable for discharge. 

 
42. Tenderers are required to furnish their bank account details as per enclosed Performa 

in order to arrange payment through Electronics Clearing System. 
 

43. Information regarding income tax, Permanent account number (PAN), GST 
Registration number may be enclosed along with the documents. 

 
44. The contractor has to quote for the GST Registration No. invariably failing which bid 

will be liable to be rejected and discharged. 
 

45. It is mandatory to upload scanned copies of all documents including GST 
Registration, PAN etc. as stipulated in the bid documents. If such documents not 
uploaded his bid will become invalid and cost of bid document shall not be refunded. 

 

46. Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of up to date 
filed return if required. 

 

47. In the event of the tender being submitted by a firm, it must be signed separately by 
each constituent thereof or in the event of absence of any partner, it must be signed 
on his behalf by a person holding a power of attorney from him to do so. 

 

48. In the case of discrepancy between the schedule of quantities, the specifications 
and/or the drawings, the following order of preference shall be observed:- 

 

I) Description of schedule of quantities. 
II) Particular specification and Special condition, if any. 
III) Drawings. 
IV) C.P.W.D. specifications. 
V) Indian standard specifications of B.I.S. 

 

49. The contractor shall arrange to supply samples of coarse aggregate and fine 
aggregate etc. to the Port Laboratory for mix design for concreting works. Mixing of 
cement concrete works shall be on Volumetric basis. For better workability 
contractor is free to use Plasticizers/Super plasticizers without any extra cost. The 
minimum cement content shall be as per IS 456 – 2000. 
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   The cubes casted at site shall be brought to Port Laboratory, Kandla for 
testing and test results shall conform to IS 456 (latest edition). Testing charges of 
the cubes for 28 days test only shall be borne by the contractor.  

 

   If the result is not satisfactory the concrete work will have to be dismantled 
and redone by the contractor at his own cost. 

 
50. The Engineer-in-charge reserve the right to ask contractor to cast additional c.c. 

cubes at the different stages and works for testing, if required at 3/7 days period.  
No separate payment shall be made to the contractor on account of the cost of the 
labour and materials required for casting of the cubes required for 3/7 days testing. 
The testing charges for these cubes shall be borne by Department. 
 

51. The Engineer In charge reserves the right to make necessary changes in the 
diameter of bars provided in the drawings and no claims what-so-ever on account 
of change in diameter of bars will be entertained. 
 

52. The concrete work to be used for RCC works shall be made of the graded machine 
crushed trap stone metal, and it should be from approved quarry. Mechanical 
appliances such as concrete mixer, vibrator etc. shall be used for mixing, 
consolidation etc. of the concrete. 
 

53. Concrete cover block with binding wire shall be used in all RCC works of standard 
size as directed by the Engineer-in-charge, c.c. cover block should be well cured for 
at least seven days before use- No extra cement, labour, binding wire will be paid 
for casting of c.c. cover block – No stones or kapchi will be allowed for covering out 
concrete. 
 

54. Though the drawings to be supplied will be exhaustive the decision of the Engineer-
in-charge regarding any change in the drawings shall be final and binding to 
contractor and no dispute / claim regarding extra payment shall be allowed on 
account of such changes. 
 

55. The contractor has to provide sufficient barricades to site of work so that traffic 
plying nearby should not damage the recently concreted work. In case of any 
damage on account of above, the entire responsibility will remain with contractor 
and nothing extra will be paid on this account.  
 

56. The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be from 
approved quarries. 
 

57. The mixing of concrete shall be done in a mixer of approved type which will ensure 
a uniform distribution of material throughout the mass so that mix is uniform in 
colour and homogenous. 
 

58. In case of Nominal Mix of concrete volumetric batching shall be adopted and only 
steel/wooden Farma of appropriate size shall be used for concreting. 
 

59. The strength of concrete shall be determined by compressive strength test. For this 
purpose during the progress of the work cube samples shall be cast for testing at 7 
days and 28 days. 
 

60. Stripping of Form work shall be done as per relevant clause in IS 456-2000. No 
dispute/claims shall be entertained on account of this. 
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61. On completion of RCC works, no persons shall be allowed to move on green concrete 
surface. As such contractor shall have to make a special arrangement for finishing 
the concrete in such a way so as not to disturb the green concrete. 
 

62. The form work shall be jointed neatly and shall be set exactly to the required grade 
and alignment. 
 

63. The form work shall be made up from either MS plate or water proof plywood of 
good quality.  The rate shall include the cost of materials and labour for the 
operations involved such as 

a. Splayed edges, notching allowances for over laps and passing at angles, battens, 
Centering, shuttering, strutting, propping, bolting, nailing, wedging, easing, 
striking and stripping of the same. 

b. Filleting to form stop-chamfered edges or splayed external angles not exceeding 20 
mm width. 

c. Dressing with oil to prevent adhesion of concrete with shuttering. 
d. Raking or circular cutting. 

 
64. All the form work shall be inspected by the Engineer-in-charge and their suitability 

ascertained the form shall be thoroughly scraped, cleaned before reusing the same. 
 

65. Water used for mixing and curing shall be clear and free from injurious amount of 
oil, acids, alkalis, salts sugar, organic materials or other substances that may be 
deleterious for concrete and steel. 
 

66. Unpurified potable water is generally considered suitable for mixing and curing. 
Mixing and curing with sea water shall not be permitted in any cost. 
 

67. Periodically samples of water shall be tested as per IS-3025. 
 

68. In case of Volumetric batching if aggregates are moist then allowance shall be made 
for bulking of fine aggregates. Allowance for bulking shall be made as per IS-
2386(part-3). 
 

69. All the flooring works are to be finished with neeru (cement slurry) without any 
extra cost. However the bonafide use of cement used for the purpose shall be taken 
into consideration while calculating theoretical consumption of cement. 
 

70. Acrylic distemper / Acrylic Exterior Paint will be of Asian paint, Nerolac or 
equivalent make as approved by Engineer-in-charge. 
 

71. Prospective bidder(s) may raise query relating to bidding conditions, bidding 
process and/or rejection of its bid. The reasons for rejecting a tender or non-issuing 
a tender to prospective bidder will be disclosed where written enquires are made by 
the concerned bidder. 

72. The compressor strength of Bricks shall be tested as per IS. 
 

73. Payment of M.S. Grill / gates shall be made in actual weighment basis. 
 

74. Materials arranged by the contractor 
The contractor shall submit original bills for the cement, steel, asphalt etc., 

brought to site. In all contracts where issue of cement and steel  is not stipulated, 
special conditions shall be incorporated as below: 

74.1 Special conditions for cement 
(1)  The contractor shall procure …(as specified in the tender)…… grade  
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(conforming to IS …(as specified  in  the tender)……) OPC/PPC/Slag  cement, as 
required  in  the work,  from reputed manufacturers  of cement having a production  
capacity not  less than one million tons or more per annum as approved by the 
Ministry of Industry, Government  of  India,  and  holding  license  to  use ISI  
certification  mark  for  their product. 

 
(2)  The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name, 

date of manufacturing, batch number and ISI marking. The cement shall be 
brought at site in bulk supply of approximately 

50  tons or  as decided by  the Engineer-  in-  charge.  The cement  godown 
of  the capacity to  store a minimum of 200  bags of cement shall be constructed 
by  the contractor at site of work for which no  extra payment shall be made. In 
case of big projects with mass consumption of cement, the same can  be brought 
in Silos.  

 
(3)  Samples of cement arranged by the contractor shall be taken by the Engineer-in- 

charge and got  tested in accordance with provisions of relevant BIS codes. In case 
the test results indicate that the cement arranged by the contractor does not 
conform to the relevant  BIS  codes, the same shall  stand rejected,  and it shall  be 
removed from the site by the contractor at his  own  cost  within a week’s  time of 
written order from the Engineer-  in-charge  to do  so. The cement shall  be used 
on  the work only after satisfactory test results have been received. The contractor 
shall supply free of charge the cement required for testing including its 
transportation cost  to testing laboratories. The cost  of tests shall be borne by the 
contractor. 

 
(4)  Double lock provision  shall be made to the door  of the cement godown. The keys 

of one lock shall remain with the Engineer-in-Charge or his authorized 
representative and the keys of the other lock shall remain with the contractor. The 
contractor shall be responsible  for  the watch   and ward   and safety  of  the  
cement  godown. The contractor shall facilitate the inspection of the cement godown 
by  the Engineer-in- Charge at any time. 

 
(5)   The actual  issue  and consumption  of cement on  work  shall  be regulated  and 

proper accounts maintained as provided in the contract. The theoretical 
consumption of cement shall be worked  out as per procedure prescribed in the 
contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical  consumption  including  permissible  
variation,  recovery at  the  rate  so prescribed shall be made. In case of excess 
consumption no  adjustment need be made. 

 
(6)   The  damaged  cement  shall  be  removed from  the  site  immediately  by  the 

contractor on receipt of a notice in writing from the Engineer-in-charge. If he does 
not do  so  within 3  days of  receipt of  such notice, the Engineer-in-charge shall 
get it removed at the cost  of the contractor. 

 
(7)    The cement  procured by  the contractor should  not  have aged  more than 6 weeks. 

 
74.2 Special conditions for steel 

(1)  The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade as per tender 
conditions. 
(a)  The  grade  of  the steel  such as  Fe415/Fe500/Fe 550   or  other grade  to  be 
procured is to be specified as per BIS 1786-2008. 
 
(b) The TMT bars procured from primary  producers shall  conform  to 
manufacture’s specifications. 
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(c) The TMT bars procured shall conform  to the specifications as laid  by Tempcore, 
Thermex, Evcon  Turbo  & Turbo Quench as the case may be. 
 
(d) For  TMT bars procured either  from  primary  producers or secondary producers, 
the specifications shall meet the provisions of IS 1786  : 2008  pertaining to Fe  
415D or Fe 500D  or Fe 550D  grade of steel as specified in the tender. 
 

(2)  The contractor shall have to obtain and furnish test certificates to the Engineer-in- 
charge in respect of all supplies of steel brought by him to the site of work.  

 
(3)  Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel  arranged  by  the  contractor does  not  conform   to  the  specifications  
as defined under para (1) above, the same shall stand rejected, and it shall be 
removed from  the site of work  by  the contractor at his  cost  within  a week’s  time  
of written orders from the Engineer-in-Charge to do so. 

 
(4)  The steel reinforcement bars shall  be stored by the contractor at site of work in 

such a way  as to prevent their  distortion  and corrosion, and nothing  extra shall  
be paid on this account. Bars of different sizes and lengths shall be stored 
separately to facilitate easy counting and checking. 

 
(5)    For   checking  nominal  mass,  tensile  strength,  bend  test,  re-bend  test  etc. 

specimens of sufficient length shall be cut from each size of the bar at random, and 
at frequency not less than that specified below: 

 
Sizeofbar For   consignment   below 

100MT 
 

For  consignment   above 100MT 
 

Under 10 mm dia bars One  sample  for  each  25 MT 
or part thereof 

One  sample  for  each  40 MT or 
part thereof 

10mm  to 16mm  
dia bars 

One  sample  for  each  35 MT 
or part thereof 

One  sample  for  each  45 MT or 
part thereof 
 

Over 16mm  dia bars One  sample  for  each  45 MT 
or part thereof 

One  sample  for  each  50 MT or 
part thereof 

 

(6)  The contractor shall supply free of charge the steel required for testing including 
its transportation to testing laboratories and the testing charges shall be borne by 
the contractor. 

(7)  The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained.  The theoretical  consumption  of steel  shall  be worked  out  
as per  procedure  prescribed  in  the  contract. In  case  the consumption  is  less  
than theoretical  consumption  including  permissible  variations (+3% for cutting 
into pieces +/- 2% for variation in weight)  recovery at  the  rate  so prescribed shall 
be made. In case of excess consumption no adjustment need to be made. 

 

75. The Bank Guarantee submitted towards Security deposit should be of any 
nationalized Bank having its branch at Gandhidham. The Bank Guarantee received 
from respective bank through registered A.D. shall only be accepted. 

 

76. The tenderers should submit firm offer without any price variation and no escalation 
will be considered. 

 

77. The bidder shall give undertaking that they have not made any payment or illegal 
gratification to any person Authority connected with the bid, process so as to 
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influence that bid process and have not committed any offence under the PC act in 
connection with the bid. 

 

78. The Contractor shall affix seal along with signature in the Tender, failing which the 
bid / Tender will be considered as non-responsive and be liable to discharge. 

 

79. All payments to contractors shall be made direct to the bank account of the 
contractors for which necessary details shall be furnished by the contractor including 
PAN. 

 

80. The rates offered by the contractor and accepted by the Deendayal Port AUTHORITY 
shall remain firm during the carried of the contract and extension. 

 

81. Deendayal Port AUTHORITY reserves all rights to rejects or accept any bidders offer 
as per their technical and commercial evaluation. 
 

82. Quotation material should be of high quality and exactly as per the technical 
specification / features asked while tendering. 

 

83. The payment to the Contractor shall be made through ECS. The Contractor shall 
furnish Bank Agreement in prescribed format attached with this tender document for 
payment through ECS. 

 

84. The bidders shall disclose any payment made or proposed to be made to any 
intermediaries /agents etc. in connection with bid. 

 

85. Construction of Site Offices and QA Labs 
Site offices shall be constructed by the contractor to facilitate working at site 

and to provide necessary facilities for maintenance of   site records, drawings, plans, 
approved samples, codes and specifications, copy of agreement and detailed 
estimate etc. 

 

Along with site office the QA Lab need to be established for immediate testing 
of materials and design mix of concrete, soil parameters etc. if required, as directed 
by the E-I-C. This would depend on the nature of work and should be considered 
in the tender for works costing more than 2crores, in which it would be necessary. 
The tests should be carried out in the presence of JE & AXEN/AEN and test 
checked by the E-I-C. 

 

86. Removal of rejected/sub-standard materials 
(a)Whenever any material brought by the contractor to the site of work is 
rejected, entry thereof should invariably be made in the Site Order Book 
under the signature of the Assistant Engineer, giving the approximate 
quantity of such materials. 
(b)As soon as the material is removed, a certificate to that effect shall be 
recorded by the JE/AE against the original entry, giving the date of removal 
and mode of removal, including the registration number of the truck and a 
copy of gate pass wherever applicable. 
 

87. Deviation in quantities 
Normally deviation means deviation in quantities of agreement 

items, i.e. where there is increase or decrease in the quantities of items 
of work specified in the agreement. 

Rates for such deviated items shall be calculated strictly as per the 
provision of agreement clauses. 

 

88. Deriving the Market rates  
As per provisions of   variation clauses sometimes rates are to be 

determined based on market rates in certain conditions. In such cases 
the contract or within14 days of receipt to for execution of deviated 
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quantities, extra or substituted items beyond permissible limits and before 
the commencement of such work shall give notice, for revision of rates, 
supported by proper analysis, for such quantities. Engineer-in-Charge 
shall consider the analysis submitted by contractor and determine the 
rates on basis of market rates. 

 
Further in case market rates are less than the agreement rates then in 

such a case Engineer-in-Charge should give notice to   the contractor within 
one month of occurrence of the excess and should decide the rates based on 
market rates considering the reply of contractor. 

 
The analysis  of rates on  market rates should  be on  similar  lines  as 

adopted in  the justification  of  tender except that market rates  of  
material/labour,  hire  charges of plant and machinery intended to  be used 
prevailing at the time of  such order or occurrence shall be adopted. Over and 
above the market rates so arrived 10% would be added for overheads and profit 
of the contractor. 

 
89. Extra/Substituted Items 

89.1 The rate of any substituted item against agreement item up to 
deviation limit shall be derived as per provisions of variation Clause. 
Rate of remaining quantity of substituted item executed beyond 
deviation limit shall be determined on the basis of market rate. 
Similarly rate of extra item shall also be derived as per provisions of 
variation clause. 
 

89.2  No extra/substituted item should be executed or approved without ‘in- 
principle’ approval by the Authority that accorded the technical 
sanction. 

 
90. Refund of performance guarantee 

Refund of security deposit is governed by relevant clause of the 
contract. It shall be refunded without waiting for a formal application from 
contractor after the same becomes due for refund.  

 
91. Special Conditions for Environmental Protection 
 The Contractor(s) shall strictly follow up the environmental rules as per the 

Environmental (Protection) Act 1986 while execution of work. 
 All constructions materials i.e. Cement, Aggregates, sand & fill materials which 

are to be used in construction work shall be covered with Tarpaulin or other 
fabric materials as directed by Engineer In Charge. 

 The contractor(s) should stacked and disposed the waste materials in such a 
manner which are not destroy the environment. 

 Machine mixers, vibrators, way batches plant, diesel generator sets and other 
vehicles engines shall not be left running when not in use. 

 Emission of NO2 and SO2 shall be maintained within the work as per 
International Regulations.  

 To prevent and minimize vibration and noise levels from machineries / vehicles 
during removal of civil wastes contractor(s) shall take the remedial action to 
minimize noise pollution. 

 Provide adequate silencers attached with all vehicles and machines. 
 Install suitable mufflers on engine exhaust and compressor component. 
 The diesel generators set shall be used of noise less. 
 To contractor(s) shall stacked/stored the construction materials at adequate 

distance from coastal area. 
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 The contractor(s) shall provide the barrier to prevent the construction materials 
from mixing up with surface / ground water. 

 The contractor shall discharge Waste generated during construction work as 
per CPCB/GPCB regulations. 

 
92. Tenders with any condition, including conditional rebates, shall be rejected.  

However, tenders with unconditional rebate will be acceptable. 
 

93. INTEGRITY PACT 
93.1 The bidder has to execute Integrity Pact agreement with Deendayal Port Authority 

(As per Appendix), Shri S.K. Sarkar, IAS (Retd.) and Shri Saurabh Chaudry, , IAS 
(Retd.), has been nominated as Independent External Monitor for Integrity Pact. 
Whose address is as under: 

 

 1 Shri S.K. Sarkar, IAS (Retd.)   2. Shri Saurabh Chaudry, , IAS 
(Retd.)  

 B-104, Nayantara Aptt.,   A-9, Sector – 30  
 Plot 8 B, Sec-07, Dwarka,   Noida (U.P.) – 201301  
 New Delhi – 110 075.   Mobile No.9871322133 
 Mobile No.98111 49324   Email : saurabh7678@yahoo.co.in  
 Email : sksarkar1979@gmail.com 

 

93.2 Scanned copy of pre- contract Integrity Agreement (as per appendix) is to be 
uploaded  

along with the bid. Original hard copy of Pre contract Integrity Pact Agreement 
shall be submitted by post or hand immediately after closing date of online E-
tender failing which tender shall be considered irrelevant. 

 

94. Individual quantity for any tender items of work may vary to any extent as 
required by DPA for which the contractor shall not submit any dispute / claim 
what so ever so long as the total amount of such variation does not exceed plus 
or minus 30% of the total contract value awarded.  

 

95. In case of delay in completion of contract, liquidated damages (LD) may be levied 
at the rate of 1/2 % of the contract value per week or Port there of subject to a 
maximum 10% of the contract price. 

 
96. Arbitration 

(i)   Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim right, matter or any other 
thing what so ever, in any way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, order or to the condition or 
otherwise concerning the work or regarding the execution or failure to execute 
the same whether arising during the progress of work or after the completion 
thereof as described here in after shall be referred to the Chairman for sole 
arbitration by himself or by any Office appointed by him.  

 (ii) It will be no objection to any such appointment that the arbitrator is an 
employee of the Board or the Government, that he had to deal with the matter 
to which the contract relates and that in course of his duties as an employee of 
the Board or the Government, he had expressed views on all or any of the 
matters in dispute or of different. 

 
  The arbitrator, who has been dealing with the arbitration case, being transferred 

or vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint 
any officer to act as arbitrator.   
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 (iii) It is also a term of the contract that no person other than the Chairman himself 
or any officer appointed by him shall act as arbitrator. 

 (iv) It is a term of the contract that only such question and disputes as were raised 
during progress of work till its completion and not thereafter shall be referred 
to arbitration.  However, this would not apply to the questions and disputes 
relating to liabilities of parties during the guarantee period after completion of 
the work. 

 (v) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. 

 (vi) It is also a term of the contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Nodal officer or 
his nominee that the final bill is ready for payment, the claim of the contractor 
shall be deemed to have been waived and absolutely barred and the Port 
AUTHORITY shall be discharged and released of all liabilities under the contract 
in respect of these claims. 

 (vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing Authority and give 
separate award against each dispute/claim referred to him. The arbitrator will 
be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

 (viii) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract. 

 (ix) The arbitrator from time to time, with the consent of both the parties, enlarge 
the time for making and publishing the award. 

 
 (x) Arbitration shall be conducted in accordance with the provision of Indian 

Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

 (xi) It is also a term of the contract that if any fees are payable to the arbitrator, this 
shall be paid equally by both the parties. 

 (xii) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of 
claims. 

 (xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 
his sole discretion”. 

 
97. DEENDAYAL PORT shall employ third party quality monitoring to the work for the 

purpose of quality proof. The contractor shall extend all necessary assistance, 
services as may be required without any extra cost. Necessary tests shall be 
carried out if directed by the Quality monitoring Authority employed by the 
DEENDAYAL PORT AUTHORITY. The observation, findings, mistakes etc. pointed 
out by the third party quality monitoring consultant and conveyed by Engineer in 
charge shall have to be complied and rectified to the entire satisfaction of 
Engineer- in-charge and the decision of engineer in charge with regard to 
compliance and rectification shall be final and binding to the contractor. 

98. All the rules and regulation governing by DPA shall be applicable. 

99. Labours deployed by Contractor will be paid their wages directly through bank in 
their respective account positively on or before third working day of each month 
by the contractor and it will be contractors responsibility to open accounts of 
labours if necessary and copy of same shall be submitted to this office every 
month. 
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100. GST REGISTRATION 

 While submitting tender, INCOME TAX PAN, GST Registration has to be 
mentioned. The GST Registration No. should invariably be mentioned in the 
bid/tender/quotation, failing which the bid / tender / quotation will be 
considered as non – responsive and be liable for discharge. 

 
 Tenderers are required to furnish their bank account details as per enclosed 

Performa in order to arrange payment through Electronics Clearing System. 
 

 Information regarding income tax, Permanent account number (PAN), GST 
Registration number may be enclosed along with the documents. 

 
 The contractor has to quote for the GST Registration No. invariably failing 

which bid will be liable to be rejected and discharged. 
 

 It is mandatory to upload scanned copies of all documents including GST 
Registration, PAN etc. as stipulated in the bid documents. If such documents 
not uploaded his bid will become invalid and cost of bid document shall not 
be refunded. 

 
 Certificate of registration of valid GSTIN, PAN etc. and acknowledgement of 

up to date filed return if required. 
 

 The contractor shall quote the price exclusive of GST. The contractor shall 
quote prevailing GST rate separately, which shall be reimbursed by KPT after 
ascertaining necessary compliance as per Goods & Service Tax, 2017. All 
other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 
 TDS @ 2% on GST will be deducted at the time of payment of bill. 

 
 Contractor / service provider / supplier etc. has to ensure timely and proper 

filling of GSTR1 so that Deendayal Port AUTHORITY can avail input tax 
credit in timely manner. In case DPA not allowed input tax credit due to 
failure on part of the contractor / service provider / supplier etc., it will be 
financial loss to the DPA and therefore same shall be recovered from the 
payment / deposit of the contractor / service provider / supplier.  

 
101. All royalties of materials, quarry fees, etc. payable by the contractor directly to the 

authorities concerned and rates tendered shall be deemed to be inclusive of all 
charges. Before claiming refund of Security Deposit, the contractor shall produce “No 
Dues Certificate’ from the Geologist, Geology and Mining Department, Bhuj  

102. On completion of work, letter intimating the quantities of quarried materials 
consumed by the contractor concerned in the work as per the quantities of final bill 
shall be furnished to the Geologist, Department of Geology & Mines, GOG, Bhuj, with 
the specific intimation to furnish the details of outstanding dues against the 
concerned contractor on account of royalty. Contractor has to obtain the “No due 
certificate” for the quantity of quarried material used in work, failing which action 
for release of balance security deposit in accordance with the Tender condition will 
not be initiated. 

103. The granite stone slab shall be approved quality and shade, the contractor shall got 
approve the sample of same from Engineer-In-Charge before putting use in work. 
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104. The plastic emulsion paint / synthetic enamel paint shall be used of approved make 
of first quality either of Nerolac, Asian, Dulux paints. Contractor shall got approve 
the shade and company of paint before putting to use in work.  

105. The contractor shall got approved the sample, colour shade of vertical type vanishing 
blends for Engineer-In-Charge before use in work. 

106. Block board to be used for all type of shutter of Century / Greenply / kit plywood. 
The contractor shall got approve the sample of same from Engineer-In-Charge before 
use in work.  

107. Laminated / Sunmica shall be of Greenlam / Merino / Century make. The contractor 
shall got approved the sample of same from Engineer – In-Charge before use in work. 

108. The UPVC window shall be provided either of Kommerling/ Veku/Lgmake. The 
contractor shall got approved the sample of same from Engineer-In-charge before 
use in work. 

109. For Apvc pipes and Fittings shall be provided either Astral or Hindware. The 
contractor shall got approved the sample of same from Engineer-In-charge before 
use in work. 

110. For G.I pipes and Fittings shall be of Class – B provided either Jindal / TATA / Zenith 
/ Lloyds. The contractor shall got approved the sample of same from Engineer-In-
charge before use in work. 

111. For Repairing and Rewinding of Mono Block Motor Pump/ Submersible Pump The 
contractor shall give Gaurantee of one Six month from Date of Repairing.  

112. For Supplying & fixing of Monoblock motor pump of Various capacity shall be Supply 
either Texmo or Lubi The contractor shall got approved same from Engineer-In-charge 
before use in work. 

113. For Providing high density polyethylene water storage tanks confirming to IS 
12701:1996 of required capacity and for color and shape and size, Decision of  
Engineer-In-charge shall be final. 

114. For T.I. No. 82 “Operating of various capacity water pumps for pumping” outside 
cargo jetty area contractor shall deploy minimum 03 Nos. of Pump operator for 
smooth execution of work with Transportation vehicle and communication means for 
Each day  failing which he will be panelised by twice the rate of Operator Rs. 506.00 
(Sor 2018 Chap – 2/0157). 

115. Special Conditions for Welfare Cess :-  

a.  The contractor shall be registered under the Building and Other Constructions 
Workers (Regulation of Employment and Conditions of Services) Act, 1996. 

b. “The payment from 2nd bill to the pre final bill, shall be released, subject to the 
condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of 
the Welfare Cess @ 1% of work done or as amended by Statutory Authority from 
time to time, paid to concerned Authority is submitted for the previous bill. 

c. “The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess 
@1% of work done or as amended By Statutory Authority from time to time, paid on 
final bill shall be submitted before releasing the Performance Guarantee.  

 

Contractor                 Dy. Chief Engineer (H) 
                Deendayal Port AUTHORITY 
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SECTION 7 

 
 

BILL OF QUANTITIES 
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SECTION 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 
[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs.300/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of 
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand 
that, according to your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in 
words]) upon receipt by us your first demand in writing accompanied by a written 
statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the 
Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board 
during the period of Tender validity, (i) fails or refuses to execute the Form of 
Agreement, if required, or (ii) fails pr refuses to furnish the performance 
guarantee, in accordance with the Instructions to Tenderers. 

This guarantee will expire unless other wise extended or informed by the Employer/ Board: 
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 

contract signed by the Tenderer and the performance guarantee issued to you 
upon the instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  
(i) Our receipt of a copy of your notification to the Tenderer of the name of 

the successful Tenderer; or  
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 

extended period thereof; 
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 
 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to 
do so should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE  
GUARANTEE/ SECURITY DEPOSIT 

 (To be executed on Rs.300/- non-judicial Stamp Paper) 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof  be deemed to include the 
Board of Deendayal Port Authority, its  successors and assigns) having agreed to exempt  
___________________________________________ (hereinafter called the “contractor”) 
      (Name of the contractor/s) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government  
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, the 
(Name of the Bank and Address)  
________________________________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to 
the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage caused to 
or suffered by the Board by reason of any breach by the contractors of any of the terms 
and conditions of the said contract. 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merely on a demand from the Board starting that the amount claimed is due by way of 
loss or damage caused to or which would be caused to or suffered by the Board by reason 
of the contractors failure to perform the said contract. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to any amount 
not exceeding Rs. _____________ (Rupees________________________) only.  
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We, ______________________________ further agree with the Board that the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the 
______________________________________  

(Name of the user department) 
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of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or 
periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name of Bank 
and Branch) 
Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend the time of performance by the said contract or to extend the 
time of  performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
 
Signature  
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SPECIMEN BANK GUARANTEE ADVANCE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority of the Port of [insert name 
of port] incorporated by the Major Port Authorities Act , 2021 (hereinafter called 
“The Board” which expression shall unless excluded by or repugnant to the context 
or meaning thereof  be deemed to include the Board of Deendayal Port Authority, its  
successors and assigns) having agreed to release advance payment to  
___________________________________________ (hereinafter called the “contractor”) 
 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government  
Promissory Loan Notes for the due fulfillment by the said contractors of the terms 
and condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only 
we, the (Name of the Bank and Address)  
________________________________________________________________________(herein
after referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or suffered 
by the Board by reason of the contractors failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
 
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 

9. We, ______________________________ further agree with the Board that the 
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(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or 
till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 
 

10. We, _____________________________ further agree with the Board that the   (Name 
of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions 
of the said contract or to extend the time of performance by the said contract 
or to extend the time of  performance by the said Contractors from time to time 
or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted 
to the contractors or for any forbearance, act or omission on the part of the 
Board or any indulgence shown by the board to the Contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have effect of so relieving us. 
 

11. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 
 

12. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
13. We, ____________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 
 

9. Notwithstanding anything contained herein: 
(b) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees ________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
(Name) 
Signature  
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STAGE PAYMENT 

 (To be executed on Rs.100/- non-judicial Stamp Paper) 
 

[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority of the Port of [insert name 
of port] incorporated by the Major Port Authorities Act , 2021 (hereinafter called 
“The Board” which expression shall unless excluded by or repugnant to the context 
or meaning thereof  be deemed to include the Board of Deendayal Port Authority of 
the port of [insert name of port], its  successors and assigns) having agreed to 
release stage payment to  ___________________________________________ (hereinafter 
called the “contractor”) 
      (Name of the contractor/s) 
under the terms and condition of the contract, vide from the demand under the 
condition of the contract, vide ____________________________’s letter 
No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for execution of 
__________________________________ covered under Tender 
No.____________________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgment of Government  
Promissory Loan Notes for the due fulfillment by the said contractors of the terms 
and condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only 
we, the (Name of the Bank and Address)  
________________________________________________________________________(herein
after referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of 
any of the terms and conditions of the said contract. 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or suffered 
by the Board by reason of the contractors failure to perform the said contract. Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
 
3.   We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall 
have no claim against us for making such payment. 
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4. We, ______________________________ further agree with the Board that the 
(Name of Bank and Branch) 

guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of 
the said contract have been fully paid and its claims satisfied or discharged or 
till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for 
such further period or periods as the Board may require from time to time. 
 

5. We, _____________________________ further agree with the Board that the   (Name 
of Bank and Branch) 
Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions 
of the said contract or to extend the time of performance by the said contract 
or to extend the time of  performance by the said Contractors from time to time 
or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted 
to the contractors or for any forbearance, act or omission on the part of the 
Board or any indulgence shown by the board to the Contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 
(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 

(Rupees ________________________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before _____________________ (date of expiry of Guarantee).”  
Date _________________ day of ______________ 20 
 

For (Name of Bank) 
 

(Name) 
Signature  
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 
………. Between …………………   (“The    Employer/    Board”)   and 
……………………………..(“the contractor”), and the Disputes Review Board  (“ the DRBoard 
“)  consisting of one/three DRBoard Members,  (Members from either party, i.e. contractor 
and Employer/Board) 
 

(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the execution of 
…………………………………………… Project name)………………… (the “contract”) and 
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW 
THEREFORE, the parties hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members should not 

give any advice to either party or to the Nodal Officer or his nominee concerning 
conduct of the works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or 
his nominee, or a financial interest in the contract, except for payment for services 
on the DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   
contract, or the Nodal Officer or his nominee, expect for fee based consulting 
services on other projects, all of which must be disclosed prior to appointment to 
the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement 
any all recent or close professional or personal relationships with any director, 
officer, or employee of any party to the Nodal Officer or his nominee, and any and 
all prior involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or 
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect 
as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement 
with any party to the contract, or with the Nodal Officer or his nominee, regarding 
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employment whether as a consultant or otherwise either after the contract is 
completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in 
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, 
and one another any fact or circumstances which might be such to cause either the 
Port or the contractor to question the continued existing of the impartiality and 
independence required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the contract and 

in this Agreement none of the Employer / Board, the contractor, the Nodal Officer 
or his nominee, and one another any fact or circumstances which might be such to 
cause either the Employer/Board or the contractor to question the continued 
existence of the impartiality and independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the DRBoard 

may request including contract document, progress report, variation orders, and 
other document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 
DRBoard, including conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities 
after issuance of the taking over certificate and the DRBoard’s issuance of its 
Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this 
Agreement. 

7. The DRBoard Members are independent and not employees or agents of either the 
Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability arising 
from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared equally 
by the Employer/Board and the Contractor.  If the DRBoard requires special 
services, such as accounting, data research and the like, both the parties must agree 
and cost shall be shared by them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 
Employer/Both and the contractor and the nodal officer are his nominee at 
regular intervals, at times of critical construction events, and at the return 
request of either party. The timing of site filing agreement shall be fixed by the 
DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction 
of the works followed by an inspection of the work, both attended by personal 
from the employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 
minutes of the meeting and circulate them for comments of the parties and the 
nodal officer or his nominee. 

 
11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute to 
the other party with a copy to the Nodal Officer or his nominee starting that it is 
given pursuant to clause [number] and starting clearly and in detail the basis of the 
dispute. 
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b) The party receiving the Notice of Dispute will consider it and respond in writing 
within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal 
to the response is filed with the responding party within 7 days of receiving the 
response. Both parties are encouraged to pursue the matter further to attempt to 
settle the dispute. When it appears that the dispute cannot be resolved without the 
assistance of the DRBoard either party may refer the dispute to the DRBoard by 
written Request for Recommendation to the Board, the other party and the Nodal 
Officer or his nominee starting that it is made pursuant to [insert relevant clause 
no.] 

d) The Request for recommendation shall state clearly and detail the specific issues 
of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the 
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to 
conduct a hearing on dispute. The DRBoard may request that written 
documentation and arguments from both parties be submitted to each DRBoard 
Members before the hearing begins. The parties shall submit insofar as possible 
agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 
nominee shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, 
to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon 
as possible, and in any event not more than 28 days after the DRBoard’s final hearing 
on the dispute. 
 
12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would be 

more convenient and still provide all required facilities and access to necessary 
documentation may be utilized by the DRBoard. Private sessions of the DRBoard 
may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 
representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning the 
merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its 
Recommendation. All DRBoard deliberation shall be conducted in private, with all 
individual views kept strictly confidential. The DRBoard’s Recommendations, 
together with an explanation of its reasoning shall be submitted in writing to both 
parties and t the Nodal Officer or his nominee. The pertinent contract provision, 
applicable laws and regulations, and the facts and circumstances involved in the 
dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. If this 
proves impossible, the majority shall decide, and the dissenting member any prepare 
a written minority report for submission to both parties.  
[Notes: Delete if it is one member DRBoard] 

 
13. If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, the 
Employer/ Board and the contractor may together disbanded the Disputes Review 
Board. In such an event, the disputes shall referred to Arbitration straightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 
DRBoard shall stand disbanded with effect from the date specified in the notice. The 
notice shall posted by a registered letter with AD or delivery of the letter, even if he 
refuses to do so.  
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may invite 
us to participate in due time for the submission of tender on the basis of 
provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender 
document and also understand that in the event of any discrepancies observed, 
the printed tender document no. ________ is full and final for all 
legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity) ___________________________ 
                ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Deendayal Port Authority [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 

dated_________ for Rs._________ favoring yourselves  

                                                          issued on a/c of 

M/s.____________________________________ 

 (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. ______________________________________validity for 

expiry uptodate__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) ___________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We---------------------------------------------------------------------------------------------------------------------- do 

hereby confirm that Shri ……………………………. (Name, designation and Address) is/are 

authorized to represent us to bid, negotiate and conclude the agreement on our behalf 

with you against tender no. --------------- and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[Specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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JOINT VENTURE PARTNER INFORMATION FORM 

 

[The Tenderer shall fill in this Form in accordance with the instructions indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 
 

Page __________  of __________ pages 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

   JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details 

of registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in 

country of registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of  JV’s Party authorized representative] 

Address:[insert address of  JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of  JV’s Party authorized 

representative] 

Email Address: :[insert email address of  JV’s Party authorized representative]  

7. Attached are copies of original documents of [check the box(es) of the attached 

original documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance 
with 
 tender document.    
In case of government owned entity from India, documents establishing legal and 
financial autonomy and compliance with commercial law, in accordance with Tender 

Documents 
 

PAN Number 
GST registration number  
Service Tax Registration Number  
Any other documents required for statutory compliance 

 

 

 

 
 
 

 

Duly authorized to sign this Authorization on behalf of: [insert complete name of 

Tenderer] 

Date on _____________ day of ______________________________, ___________ [insert date of 

signing] 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on _________________day of _______________, __________ [insert date of signing] 
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INTEGRITY PACT 
 

Between 
 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 
and 

 
........................................................... (Name of The bidders and consortium members) hereinafter 
referred to as "The Bidder / Contractor" 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. HD-08/23 The Principal values full compliance with all relevant 
laws of the land rules, regulations, economic use of resources and of fairness / transparency in its 
relations with its Bidder(s) and / or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above. 

 

Section 1 - Commitments of the Principal 
 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 

 
(a) No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take 
a promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

 
(b) The Principal will, during the tender process treat all Bidder(s) with equity 

and reason. The Principal will in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

 
(c) The Principal will exclude from the process all known prejudicial persons. 

 
(2) If the Principal obtains information on the conduct of any of its employees which is 

a criminal offence under the IPC / PC Act, or if there be a substantive suspicion 
in this regard, the Principal will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions. 
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Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary 
to prevent corruption. The Bidder(s) / Contractor(s) commits observe the following 
principles during participation in the tender process and during the contract 
execution. 

 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person 

or firm, offer, promise or give to any of the Principal's employees involved 
in tender process or the execution of the contract or to any third person any 
material or other benefit, which he / she is not legally entitled to, in order to 
obtain in exchange of advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 

Prevention of Corruption Act / Indian Penal Code / PC Act; further the 
Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and 

address of the Agents / Representatives in India, if any. Similarly, the 
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by 
the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 
payments made to Indian agent / representative have to be in Indian 
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign 
Suppliers" is placed at (page Nos. 7-20) 

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any 

and all payments made, is committed to or intends to make to agents, 
brokers or any other intermediaries, in connection with the award of the 
contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall wait 
for their decision in the matter. 

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
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Section 3 - Disqualification from tender process and 
exclusion from future contracts. 

 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from 
the tender process, or take action as per the procedure mentioned in the "Guidelines on Banning 
of business dealings". Copy of the "Guidelines on Banning of business dealings" is placed at (Page 
No. 7-20). 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to 

the award, according to Section 3, the Principal is entitled to demand and 
recover the damages equivalent to Earnest Money Deposit / Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the Principal 
shall be entitled to demand and recover from the Contractor, liquidated damages 
of the Contract Value or the amount equivalent to Security Deposit / Performance 
Bank Guarantee, whichever is higher. 

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest 

or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove 
and establish that the termination of the contract, after the contract award has 
caused no damage or less damage than the amount of the liquidated damages, 
the Bidder/Contractor shall compensate the principal, only to the extent of the 
damage in the amount proved. 

 

Section 5 - Previous transgression 
 

(1) The Bidder declares that, no previous transgressions occurred in the last three 
years with any other company in any country confirming to the anti-corruption 
approach or with any other Public Sector Enterprises in India, that could justify his 
exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or action can be taken as per the procedure mentioned in 
"Guidelines on Banning of Business dealing". 

 

Section 6 - Equal treatment of all Bidders / Contractors 
 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders. 

 
(2) There is no provision of sub-contract in the tender, any violation of the same, 

Contractor shall be held solely responsible for the same. 
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Section 7 - Criminal charges against violating Bidders / 
Contractors 

 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in 
accordance with the CVC Manual. 

 

Section 8 - External Independent Monitor 
 

(1) The Principal appoints competent and credible Independent External Monitor for 
this Pact after approval by Central Vigilance Commission. The task of the Monitor 
is to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the representative of the parties 

and performs his / her functions neutrally and independently.   The Monitor would 
have access to all Contact documents, whenever required. It will be obligatory for 
him / her to treat the information and documents of the Bidders / Contractors as 
confidential. He / she reports to the Chairperson of the Board of the Principal. 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 

without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The Bidder / Contractor will also grant the Monitor, 
upon his / her request and demonstration of a valid interest, unrestricted and 
unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / 
Contractor with confidentiality. 

 
(4) The Monitor is under contractual obligation to treat the information and documents 

of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed 
declaration on "Non-Disclosure of Confidential Information" and of "Absence of 
Conflict of Interest". In case of any conflict of interest arising at a later date, the 
IEM shall inform Chairman, DPA and recues himself / herself from that case 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Bidder / 
Contactor. The parties offer to the Monitor the option to participate in such 
meetings. 

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, 

he / she will so inform the Management of the Principal and request 
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the management to discontinue, or take corrective action. The Monitor can in this regard 
submit non-binding recommendations. Beyond this, the Monitor has no right to demand 
from the parties that they act in a specific manner, refrain from action or tolerate action. 

 
(7) The Monitor will submit a written report to the Chairperson of the Board of the 

Principal, within 8 to 10 weeks from the date of reference or intimation to him by 
the Principal and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 

substantiated suspicion of an offence under relevant IPC / PC Act and the 
Chairperson of the Board of the Principal has not, within reasonable time taken 
visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India. 

 
(9) The word "Monitor" would include both singular and plural. 

 

Section 9 - Pact Duration 
 

This Pact begins when both parties have legally signed it. It expires for the Contractor 
12 months after the last payment under the contract, and for all other Bidders 6 months after the 
contract has been awarded. Any violation of the same would entail disqualification of the bidder 
and exclusion from future business dealings. 

 
If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson 
of the Principal. 

 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of 
the contract. 

 

Section 10 - Other Provisions 
 

(1) This agreement is subject to Indian Law.   Place of performance and jurisdiction is 
the Registered Office of the Principal, i.e. Gandhidham, Gujarat. 

 
(2) Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made. 
 

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members. 

 
(4) Should one or several provisions of this agreement, turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 
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(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, 
the Clause in the Integrity Pact will prevail. 

 
 

 

(For & on behalf of the Principal) (For & on behalf of the 
Bidder/Contractor) 

 

(Office Seal) (Office Seal) 
 
 

Place : Gandhidham Date :
 / /20   

 
 
 

Witness-1: 
(Name & Address)   _ 

 

 

 

 

Witness-2 : 
(Name & Address)    
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BANK PAYMENT AGREEMENT 

 
 
 
1. Name of Party   :-___________________________ 
2. Account No.   :-____________________________ 
3. Branch Name   :-____________________________ 
4. Branch Station   :-____________________________ 
5. IFSC Code of the Bank  :-____________________________ 
6. MICR Code   :-____________________________ 
7. Accepted for   :- NEFT Payment or  

RTGS Payment 
 
 
Declaration by the Party:- 
 
I / We hereby declare that that above information furnished by me is correct 
and DPA is requested to pay my / our dues to this account for this Work / 
Supply order is concerned. 
 
 
 
 
  
        Signature of the Party  

        With the seal 

 


