SCHEDULE - B

Name Of Work:-Dismantling of P & C building at New Kandla.

Item
No.

Description of item

Qty

RATE

UNIT

In Figures

In Words

In Figures

In Words

AMOUNT

Demolition of framed structure building including its all offices, rooms, toilets, stores, stairs, from
ground level / plinth level to up to floor three level (i.e. G+2 storey building) with RCC columns,
beams, slabs, chajjas, lintels, plinth beams, projections, balcony etc. from building including
block/stone masonry etc. and disposal of debris having lead of apprx. 5.00 km. The complete
demolition and disposal including loading, unloading and transporting shall be done by
mechanical means i.e. by using JCB, Pay loaders, Dumpers Dozers, etc. or as directed by Engineer
in charge. Nothing will be paid for dismantling/demolition and disposal of the said structure. The
material like usable C.C. blocks received from the Buildings will be the Property of Contractor
against demolition of the above said structure. The debris received after demolition shall be
disposed off and dressed at the site within 5.00 Km lead as directed by Engineer In Charge. The
contractor has to quote the rates for taking away all the steel scrap material (includes
reinforcement & structural steel), wooden scrap material and aluminum scrap material obtained
from the dismantling/demolition of the said structure after deducting/considering the cost of
demolition of the structure.

i)

Steel Scrap Material

44000.00

Kg

ii)

Taking away all the wooden scrap material

139.00

Sg.m

iii)

Taking away all the Alluminium scrap material

1600.00

Kg

Contractor

Executive Engineer (Harbour)
Deendayal Port Authority




