Deendayal Port Authority

DEENDAYAL PORT AUTHORITY

MECHANICAL ENGINEERING DEPARTMENT

TENDER NO. EL/WK/2797

Special Repairs to ATM Office, Marine Bhavan, Immigration Centre Inside Cargo Jetty
Area- electrification work thereof.

Executive Engineer (Electrical)
Electrical Division
Deendayal Port Authority
6, Ground Floor,

Port & Custom Building,

New Kandla —370210.
Phone No. (02836) 270209/270342
Mobile No. 9825227048
Fax No. (02836) 270184/271010
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NOTICE NO.EL/WK/2797

Name of work

Special Repairs to ATM Office, Marine Bhavan, Immigration Centre
Inside Cargo Jetty Area- electrification work thereof.

Estimated cost put to tender

X79,87,393.00

Tender fee :

Rs. 5000 + 900 (GST) Present rate of GST is 18%

EMD

%79,874.00/-

Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of mode of payment no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related
to the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid.

Level Description

Section —F CONSTRUCTION

Division — 43 | Specialized construction activities

Group - 432 | Electrical, plumbing and other
construction installation activities

Class —4321 | Electrical installation

Sub Class - | Installation of electrical wiring and fittings

43211

Sub Class - | Other electrical installation n.e.c.

43219

Last date of downloading

17/11/2023 upto 15:00

Last date and time of
submission of E-tender

17/11//2023 upto 15:30 only on website https://kpt.nprocure.com:

Pre-bid meeting

Not Applicable

Date and time for opening of
E-tender

17/11/2023 at 16:00 hrs

Downloading websites

https://kpt.nprocure.com, http://www.deendayalport.gov.in as
well as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Executive Engineer (E)
Deendayal Port Authority
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NOTICE INVITING ONLINE TENDER

Department
Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Deendayal Port Authority, Ground Floor, Port &
Customs Building, New Kandla, Kutch —370210.

Tender Notice No.

EL/AC/2797

Name of Project

Special Repairs to ATM Office, Marine Bhavan, Immigration Centre
Inside Cargo Jetty Area- electrification work thereof.

Name of Work

Special Repairs to ATM Office, Marine Bhavan, Immigration Centre
Inside Cargo Jetty Area- electrification work thereof.

Estimated X 79,87,393.00

Contract Value

(INR)

Period of | Six months from the date of issue of Work Order
Completion (in

Months)

Bidding Type Open

Bid Call (Nos.) One

Tender Currency | Single

Type

Tender Currency | Indian Rupee (INR) (X)

Settings

Qualifying The Bidders shall fulfill the following pre-qualification criteria:
Criteria:

(a) Average annual financial turnover during the last three years
ending 31%t March of the previous financial year should be at
least X23.96 Lakhs as certified by the Chartered Accountant.

(b) Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the
one in which applications are invited should be either of the
following:

(1) Three similar completed works each costing not less than
the amount equal to X31.95 Lakhs OR

(2) Two similar completed works each costing not less than
the amount equal to X 39.94 Lakhs OR

(3) One similar completed work costing not less than the
amount equal to X 63.90 Lakhs.

IMPORTANT:
(1) Incase a work is started prior to 07 (seven) years, ending last of

month previous to the one in which tender is invited, but
completed in last 07 (seven) years, ending last day of month
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(2)

(3)

(4)

(c)

IMPORTANT:

(1)

(2)

(3)

(d) The contractor shall have valid electrical contractor’s license for

previous to the one in which tender is invited, the completed
work shall be considered for fulfilment of credentials.

If a work is physically completed and completion certificate to
this extent is issued by the concerned organization but final bill
is pending, such work shall be considered for fulfiiment of
credentials.

If a part or a component of work is completed but the overall
scope of contract is not completed, such work shall not be
considered for fulfilment of technical credentials even if the cost
of part completed work/component is more than required for
fulfilment of credentials.

In case a work is considered similar in nature for fulfilment of
technical credentials, the overall cost of that work shall be
considered and no separate evaluation for each component of
that work shall be made to decide eligibility.

In Case the similar work has been issued for any private body,
the bidder will be required to produce the tax deducted at
source (TDS) certificate indicating the income tax deducted by
the client for that work, which will form the basis for assessing
the value of completed work.

The particular row in the TDS certificate (Form 16 or Form 26A),
which indicates the credit of the payment received from the
client, should be highlighted.

Along with the TDS certificate, a declaration on the letter head
of a Chartered Accountant should be submitted giving details
such as the name of bidder, the name of the client for which the
bidder has carried out the work, name of work, work order no.
and date, gross amount of the payment, net amount received
from the client, TDS amount. The statement should be signed by
the Chartered Accountant.

In case any discrepancies between the TDS (Form 16 or Form
26A) and the declaration given by the Chartered Accountant
with regard to payment received from the client, it should be
explained.

carrying out electrical work of nature involved in this tender
obtained from the competent authority of their respective states
without which the tender shall not be accepted. Contractor shall
submit certificate and copy of the license in lieu of the same for
consideration.

Definition
Similar work

of

Similar work means “Having experience of Industrial wiring and
associated works carried out in any Govt./PSU/Private Organization”
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executed for Government or Public Sector Undertaking or any
reputed Industrial Organization in private sector.

Joint Venture

Not Allowed

Rebate

Not applicable

Bid Document Fee:

X 5000 + 900 (GST) Present rate of GST is 18%

Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNBO0217700). Scanned copy of mode of payment no. and date
of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division —43 | Specialized construction activities
Group - 432 | Electrical, plumbing and other
construction installation activities
Class —4321 | Electrical installation
Sub Class - | Installation of electrical wiring and fittings
43211
Sub Class - [ Other electrical installation n.e.c.
43219
Bid Document Fee | | Section—F CONSTRUCTION
Payable To:
Division —43 | Specialized construction activities
Group - 432 | Electrical, plumbing and other
construction installation activities
Class —4321 | Electrical installation
Sub Class - [ Installation of electrical wiring and fittings
43211
Sub Class - [ Other electrical installation n.e.c.
43219
Bid Security/ EMD | X79,874.00/-

(INR) :
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Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNBO0217700). Scanned copy of mode of payment no. and date of
transfer may be uploaded on (n) procure website.
In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division —43 | Specialized construction activities

Group - 432 | Electrical, plumbing and other
construction installation activities

Class — 4321 | Electrical installation

Sub Class - [ Installation of electrical wiring and fittings
43211

Sub Class - | Other electrical installation n.e.c.
43219

Bid Security/ EMD
(INR) In Favor Of :

Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNBO0217700). Scanned copy of mode of payment no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division —43 | Specialized construction activities

Group - 432 Electrical, plumbing and  other
construction installation activities

Class—4321 Electrical installation

Sub Class - | Installation of electrical wiring and
43211 fittings
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Sub Class - | Other electrical installation n.e.c.

43219

Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of mode of payment no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division —43 | Specialized construction activities
Group - 432 | Electrical, plumbing and other
construction installation activities
Class — 4321 | Electrical installation
Sub Class - [ Installation of electrical wiring and fittings
43211
Sub Class - | Other electrical installation n.e.c.
43219
Bid documents | 26/10/2023
download start
date
Bid documents | 17/11/2023 up to 15:00 Hrs.

download end date

Date and place of
pre Bid Meeting

Not Applicable

Last date and time
for Receipt of Bids

17/11/2023 @ 15:30 Hrs.

Bid Validity Period

120 Days

Condition

(1) Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNBO0217700). Scanned copy of mode of payment no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of activity related to
the subject tender as per National Industrial Classification-2008
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mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division —43 | Specialized construction activities

Group - 432 | Electrical, plumbing and other
construction installation activities

Class —4321 | Electrical installation

Sub Class - | Installation of electrical wiring and fittings
43211

Sub Class - | Other electrical installation n.e.c.
43219

(2) EMD: Only through Digital Mode of payment in PNB bank account
no. 2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of mode of payment no. and date of
transfer may be uploaded on (n) procure website. In case of Micro
and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the
subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division —43 | Specialized construction activities

Group - 432 Electrical, plumbing and  other
construction installation activities

Class —4321 Electrical installation

Sub Class - | Installation of electrical wiring and
43211 fittings

Sub Class - | Other electrical installation n.e.c.
43219

(3) Integrity Pact agreement duly signed by the bidder and two
witnesses (witness sign also to be obtained by the bidder) is also
required to be submitted in preliminary bid.
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NOTE:- Accordingly, offer of those bidders shall only be opened
whose EMD, Tender Fee and Integrity pact (duly signed by bidder
and witnesses) are received electronically.

Remarks Bidder has to upload the scanned copy of EMD & Tender fee (
MSME certificate in case of exemption) and Integrity pact duly
signed by bidder and witnesses in preliminary bid submission and
without which technical bid will not entertained.

The hard copies should reach to the Electrical Division within 07
days from the dateof opening of preliminary bid.

Bid Opening Date | Preliminary bid will be opened on 17/11/2023 @ 16:00 Hrs. Date of
opening of price bid shall be notified after scrutiny and evaluation of

Technical Bid.

Documents Documents in support of fulfilling Qualifying Criteria as indicated

required to be | above.

Sme',tted by Tender fees plus GST: As indicated above.

scanning through

online EMD: As indicated above.
Integrity pact duly signed by authorized person and witnesses.
Documents Mentioned in Eligibility Criteria.

Officer- Inviting | Executive Engineer (E), Electrical Division, Port & Custom Building,

Bids: Ground Floor, New Kandla, Kutch — 370210

Bid Opening | Executive Engineer (E)

Authority :

Address: Executive Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla, Kutch — 370210

Contact Details : Executive Engineer (E), Electrical Division, Port & Custom Building,

Ground Floor, New Kandla, Kutch — 370210, Phone: 02836-270209,
270342. Fax No. 02836 270184.

(n) code Solutions-A division of GNFC Ltd.,

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad —
380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517,525)

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION -1

INSTRUCTION TO BIDDERS

A. GENERAL
1. Scope of Bid
1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-

1.2

3.1

3.2

3.3

3.4

4,

Tendering from the interested eligible bidder for the work as mentioned in the notice
inviting online tender. All bids shall be completed and submitted on-line in accordance
with instruction to the bidders.

The successful bidder will be expected to complete the works by the intended
completion period.

Source of funds

The employer has arranged the funds from the internal resources and will have
sufficient funds in India Currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting
Online Tender may participate in the subject Tender. Successful completion of “Similar
Works” only shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — | “To be submitted by
Bidders with their Bids”.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfilment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.

Eligibility Criteria:

4.1 The Bidders shall fulfill the following pre-qualification criteria:

FINANCIAL
Sr. Particulars Supporting documents
No.
(A) | Average annual | Certificate should be issued by the Chartered
financial turnover | Accountant.

during the last three
years ending 31
March of the previous
financial year should be
at least X23.96 Lakhs
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TECHNICAL

(B)

Experience of having
successfully completed
similar works during last
7 years ending last day
of month previous to the
one in which
applications are invited
should be either of the
following:

(1) Three similar
completed  works
each costing not
less than the
amount equal to
X31.95 Lakhs OR

(2) Two similar
completed  works
each costing not
less than the

amount equal to
X39.94 Lakhs OR

a) A copy of the completion certificate in respect of the
successfully completed similar work.

b) A copy of work order should also be submitted for
which the bidder is submitting the completion
certificate.

Such completion certification should be issued on the
letter head of the client and invariably reflect the
following details:

(1) Name of Contractor, (2) Name of Work, (3) No. of
work order/agreement and date, (4) Contract value,
(5) Contract period, (6) Date of commencement of
work, (7) Date of completion, (8) Value of Work
executed during the contract period/original contract
period, (9) Date of issue of completion certificate.

IMPORTANT:

(1)

(2)

(3)

(4)

In case a work is started prior to 07 (seven) years,
ending last of month previous to the one in which
tender is invited, but completed in last 07 (seven)
years, ending last day of month previous to the one
in which tender is invited, the completed work shall
be considered for fulfilment of credentials.

If a work is physically completed and completion
certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall
be considered for fulfilment of credentials.

If a part or a component of work is completed but
the overall scope of contract is not completed, such
work shall not be considered for fulfilment of
technical credentials even if the cost of part
completed work/component is more than required
for fulfilment of credentials.

In case a work is considered similar in nature for
fulfilment of technical credentials, the overall cost
of that work shall be considered and no separate
evaluation for each component of that work shall be
made to decide eligibility.

(3) One similar
completed work
costing not less
than the amount
equal to R63.90
Lakhs

Definition of Similar

Work

Similar work means “Having experience of Industrial
wiring and associated works carried out in any
Govt./PSU/Private Organization”

(€)

In Case the similar work has been issued for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the
income tax deducted by the client for that work, which will form the basis for
assessing the value of completed work.
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IMPORTANT:

(1) The particular raw in the TDS certificate (Form 16 or Form 26A), which indicates
the credit of the payment received from the client, should be highlighted.

(2) Along with the TDS certificate, a declaration on the letter head of a Chartered
Accountant should be submitted giving details such as the name of bidder, the
name of the client for which the bidder has carried out the work, name of work,
work order no. and date, gross amount of the payment, net amount received
from the client, TDS amount. The statement should be signed by the Chartered
Accountant.

(3) In case any discrepancies between the TDS (Form 16 or Form 26A) and the
declaration given by the Chartered Accountant with regard to payment received
from the client, it should be explained.

(D)

The contractor shall have valid electrical contractor’s license for carrying out
electrical work of nature involved in this tender obtained from the competent
authority of their respective states without which the tender shall not be
accepted. Contractor shall submit certificate and copy of the license in lieu of
the same for consideration.

4.2

(a)

(b)

(c)

(d)

(e)
(f)
(8)
(h)

All bidders shall scan and forward the following information and documents with their
bids.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory of the Bid to commit the Bidder.

Total monetary value of similar works performed for each of the last seven years
ending last day of month previous the one in which applications are invited.

Experience in works of a similar nature and size for each of the last seven years, and
details of works underway or contractually committed, and Employers who may be
contacted for further information on those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 31 March of the previous financial
year.

Duly filled Forms mentioned in Section — IV- Part —I.
PAN, Registration with GST, Provident Fund Authorities.
Valid Electrical Contractor License issued by respective State.

EMD: Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). Scanned
copy of mode of payment no. and date of transfer may be uploaded on (n) procure
website. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only shall become eligible
for exemption from payment of Tender fee/EMD. Such bidder shall upload the
scanned copy of valid certificate in preliminary bid.
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)

(k)

()

(m)

Level Description

Section—F | CONSTRUCTION

Division — | Specialized construction activities
43

Group - 432 | Electrical, plumbing and other construction installation activities

Class — | Electrical installation

4321

Sub Class - | Installation of electrical wiring and fittings
43211

Sub Class - | Other electrical installation n.e.c.
43219

Tender fee: Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700).
Scanned copy of mode of payment no. and date of transfer may be uploaded on (n)
procure website. In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only shall become
eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload
the scanned copy of valid certificate in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division — 43 | Specialized construction activities

Group - 432 | Electrical, plumbing and other construction installation activities

Class—4321 | Electrical installation

Sub Class - | Installation of electrical wiring and fittings
43211

Sub Class - | Other electrical installation n.e.c.

43219

Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt.
Agency.

Power of attorney (duly accompanied by resolution of Board in case of company).

Qualifications and experience of key site management and technical personnel
proposed for the contract.
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(n)

(o)

(p)

(q)

(r)

(s)

4.3

The proposed methodology and program of work, backed with equipment planning
and deployment, duly supported with broad calculations and quality control
procedures proposed to be adopted justifying their capability of execution and
completion of the work as per technical specifications within the stipulated period of
completion as per milestones.

The completion certification should invariably mention the reference no. of work
order, the date of completion and contract value.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income
tax deducted by the client for that work, which will form the basis for assessing the
value of completed work.

Bidders should give an undertaking letter duly stating that the documents submitted
by them in support of their credentials are genuine and DPA is at liberty to take any
action against the bidder if the said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the
work including terms and conditions in total without any deviation.

Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:

Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

Record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will
cause all the proposals with the Bidder’s participation to be disqualified and the bidder
can be disqualified for bidding of any contract with DPA for a period of 03 years.

Joint Venture: (Modified as per Clause No. 1 of Special Conditions, Section - lll)

In case of association in the form of consortium or joint venture agreement, the
members of the association shall nominate one of the members as “lead partner” for
participating in the tender and signing all the documents related therewith up to
signing of agreement and execution of all the contractual obligations there after (in
case of award of contract). All the partners of the association must also, jointly and
severally, be responsible for satisfactory execution and performance of the contract.
The firms with at least 26% equity holding each are allowed to jointly meet the
legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its

Bid and employer will in no case be responsible and liable for those costs regardless

of the conduct or outcome of the bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the
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9.2

9.3

10.
10.1

10.2
10.2.1

10.2.2

10.2.3

10.2.4

10.2.5

site of work and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the works. The costs of visiting the
site shall be at the Bidders’ own expense.

Bidding Documents
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and
addenda issued in accordance with clause 9:

Invitation for Bids (NIT)
Bid Reference No. EL/AC/2797

. NIT : Invitation for Bids

) Section | : Instruction to Bidders

) Section Il : General Conditions of Contract

) Section IlI : Special Conditions of Contract

J Section IV : Forms of Bid

) Section V : Scope of Work & Technical Specifications
J Section VI : Bill of Quantities

J Section VII : Approved Make list of Electrical items

The bidding documents shall be downloaded. The documents should be completely
filled and submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract,
forms, terms, technical specifications, bill of quantities, in the bid document. Failure
to comply with the requirements of the bid document shall be at the bidder’s own
risk. Bids which are not substantially responsive to the requirements of the tender
documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify

the employer in writing. The employer may respond to any request for clarification

which are received within seven days prior to date of pre-bid meeting. The

clarifications shall be uploaded on Website https://kpt.nprocure.com,

www.deendayalport.gov.in and www.eprocure.gov.in.

Pre-Bid meeting (Not Applicable)

The bidder or his official representative may attend pre-bid meeting to be held on

_/_ /2023 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The

bidders/representative of bidders who wish to attend the Pre-Bid meeting shall

furnish the authority letter on the letter head of Bidder, for attending the Pre-Bid

Meeting on behalf of bidder at the time of Pre-Bid Meeting.

The purpose of the meeting will be to clarify issues related to work and tender

conditions.

Pre — Bid clarifications will be wuploaded in https://kpt.nprocure.com,

www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing

source of enquiry.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a

bidder.

At any time prior to the deadline for submission of Bids, employer may, for any reason,
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10.2.6

11.

12,

13.
13.1

13.2

14.

15.
15.1

15.2

15.3
16.
16.1

whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid

All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

a) Technical Bid:

(1) EMD, Tender Fees and Integrity pact duly signed by bidder and witnesses

(2) Qualification information in accordance to clause of Eligibility Criteria shall be
submitted.

b) Financial Bid:
(1) Bill of Quantities duly filled and digitally signed by bidder.
Bid Prices

The rates and prices quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other
incidentals charges like Transportation, Loading, Unloading, Boarding & Lodging,
insurance etc. and should remain firm till completion of work.

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.
Bid Validity

Bids shall remain valid for a period of 120 days from the date of opening of the
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as Non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer
may request the bidders to extend the period of validity for additional period. The
request and the bidders’ responses shall be made in writing. A bidder may refuse the
request for which EMD, if any, will not be forfeited.

A bidder agreeing to the request will not be permitted to modify his bid.

Bid Security (Earnest Money Deposit - EMD )
EARNEST MONEY DEPOSIT (EMD) = X79,874.00

The tender shall be accompanied by Earnest Money Deposit of 79,874 (Rupees
seventy-nine thousand eight hundred seventy four only). The tender not accompanied
with EMD shall not be considered & their technical and price bid will be returned un-
opened. Only through Digital Mode of payment in PNB bank account no.
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). Scanned
copy of mode of payment no. and date of transfer may be uploaded on (n) procure
website. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and Medium

Page 16 of 81



17.
17.1

Enterprises indicating the list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only shall become eligible
for exemption from payment of Tender fee/EMD. Such bidder shall upload the
scanned copy of valid certificate in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division — 43 Specialized construction activities

Group - 432 Electrical, plumbing and other construction installation activities
Class — 4321 Electrical installation

Sub Class - | Installation of electrical wiring and fittings

43211

Sub Class - | Other electrical installation n.e.c.

43219

It may be noted that exemption certificate issued by any other authority will not be
entertained. Earnest money in the form of Bank Guarantee will not be accepted under
any circumstances.

a.

(i)

(ii)
(iii)

(iv)

(i)

(ii)

(iii)

(iv)

EMD

The EMD of successful Bidder will be refunded on submission of performance
guarantee (in Form 11) as per the tender clause and executing the agreement (in
Form 8) as per tender clause. The EMD of unsuccessful bidders other than L1 &
L2 be refunded immediately after ranking of Bids. Earnest Money of L2 bidder
shall be refunded immediately after entering into agreement with L1 and
acceptance of Performance Guarantee from L1.

EMD will be refunded Suo-motto without any application from the Bidders.

The EMD of successful bidder will be discharged (refunded) after he has signed
the Agreement and furnished the required Performance Guarantee.

Earnest Money Deposit will not carry any interest.

Necessary action shall be taken to disqualify the bidder from bidding process
of any contract with DPA for a period of 03 years, if:

The bidder withdraws the Bid after Bid opening during the bid validity;

The bidder does not accept the correction of the Bid-Price, pursuant to any
arithmetic errors;

The successful Bidder fails within the specified time limit to
a) Signthe Agreement or
b)  Furnish the required performance Guarantee

The bidder submits more than one bid

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered in the process of tender
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18.
18.1

19.
19.1

19.2

19.3

20.

evaluation.
Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons
duly authorized to sign on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to
account in preparing their bids, the Employer shall extend as necessary the deadline
for submission of bids.

Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they can
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code
solutions a division of GNFC Ltd, who are licensed certifying authority by Government
of India. All bids should be digitally signed. For details regarding Digital signature
certificate and related matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.
E-mail: nprocure@gnvfc.net.

Bid reference No. EL/AC/2797

Name and address of the bidder.

The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid),
signed on bottom of each page in token of acceptance of Tender Conditions and shall
have to be forwarded subsequently so as to reach the office of EE (E) within 7 days
before opening of the tenders.

The envelopes shall be addressed to:

(a) Executive Engineer (E)
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Deendayal Port Authority

Electrical Division,

Room No. 6,

Port & Customs Building,

New Kandla — 370210.

Gujarat-State.

(b) bear the following identification:

“Special Repairs to ATM Office, Marine Bhavan, Immigration Centre Inside Cargo

Jetty Area- electrification work thereof”

21.
211

21.2

21.3

21.4

22.
22.1

23.
23.1

23.2
233

Bid reference No. EL/AC/2797

Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.com not later than 17/11/2023 up to 15:30 Hrs.

At the time of submission of the tender document, the Bidder shall give an
undertaking that no changes have been made in document. The uploaded version of
the Port Tender Document at https://kpt.nprocure.com websites will be treated as
authentic tender and if any discrepancy is noticed at any stage between the Port’s
tender document and the one submitted by the Bidder, the conditions mentioned in
the Port’s uploaded document on https://kpt.nprocure.com websites shall prevail.
The employer may extend the deadline for submission of bids by issuing an
amendment on DPA website as well as on https://kpt.nprocure.com in which case all
rights and obligations of the employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change have been made in document. Any discrepancy is noticed
at any stage between the port’s tender document uploaded on
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids

After the deadline of submission of bid, the bids cannot be submitted in the On-Line
System.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid
or extension if any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity including extension, if any, may
result in disqualification of the bidder from bidding process of ay contract with DPA
for a period of 03 years.

Bid Opening and Evaluation
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24,
24.1

24.2

24.3

24.4

24.5
25.
25.1

25.2

25.3

26.
26.1

26.2

26.3

27.

27.1
27.2

27.3

Bid Opening

On the due date and time, the employer will first open Technical bids of all bids
received including modifications.

In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at
the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does
not contain Bid security i.e., EMD in the form of Bid security declaration form and
tender fees in the manner prescribed in the Bid documents, then that Bid will be
rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date
of opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in .

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates.
The request for clarification and the response shall be in writing, but no change in the
price of substance of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time
of the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison
or contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid
(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined,

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees,
(d) Is responsive to the requirements of the Bidding documents,

(e) GST number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-confirming deviation or reservation.

Evaluation and Comparison of Bids

The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid
price by adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is
abnormally high/low compared to the estimated cost of the work, the employer may
ask the bidder to produce detailed price analysis for all items of the bill of quantities.
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28.

29.

30.

31.
311

31.2

313

32.
32.1

32.2

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be
techno-commercially responsive and the lowest evaluated amount bid subject to
submission of agreement and performance security.

The employer, if so required, reserves the right to:
a) Split the work and award the work in favour of more than one firm,

b) Award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid
without assigning any reason and to cancel the bidding process and reject all bids, at
any time prior to the award of contract, without thereby incurring and liability to the
affected bidder or bidders of the grounds for Employer’s action.

Letter of Intent

The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating
the successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

The Bidder who's Bid has been accepted will be notified for the award by the employer
prior to expiration of the Bid validity period by confirmation in writing. In this letter
(hereinafter and in the Conditions of Contract called the “Letter of Intent”) the
contract amount, completion period of the work, etc. will be mentioned in line with
the tender conditions.

The notification of award will constitute the formation of the Contract subject to the
furnishing of a performance security in accordance with the provisions of tender
condition.

The Agreement will be submitted by successful Bidder within 14 days (National Bid)
28 days (Global Bid) of issue of the notification of award (Letter of Intent). The
agreement will incorporate all correspondence between the employer and the
successful bidder.

Contract Agreement

The agreement on stamp paper shall be furnished by the Contractor as per the
following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date
of issue of Letter of Intent.

i) The successful Bidder will be required to execute an agreement at his expense
on Three Hundred Rupees (X300/-) Non-Judicial Stamp Paper in the proper
departmental format (Form 8) for the due and proper fulfilment of the contract
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of
Intent.

Pending preparation and execution of the contract agreement as above, the tender
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax
accepting the tender shall constitute a binding contract between the Board and the
Contractor.
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32.3

viii.

33.
33.1

33.2

33.3

33.4

33.5

33.6

Vi.

Vii.

The contract period shall be reckoned from the date of issue of work order to
commence the work.

The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present X300/-).

The Agreement should be submitted in duplicate and the date of execution is to
be kept blank.

Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

If the Contractor is a partnership firm, then a copy of the Partnership Deed and
in case it is a Company, a copy of Memorandum and Articles of Association along
with Registration Certificate is to be submitted.

If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of
authority given by the firm/ company to the signatory of the Contractor firm is
to be submitted.

The entire agreement should be in type written form/ computer printed form.

Leaving blanks and insertion of some contents of the agreement with hand
writing should be avoided.

All corrections/ additions made in the agreement are to be initialed.
Performance Security

Performance Guarantee shall be 10% of contract price, of which 5% of the contract
price should be submitted as Performance Guarantee in form of Digital
Transfer/FDR/BG within 21 days, on receipt of Letter of Intent and balance 5% to be
recovered as Retention money from running bills. Recovery of 5% retention money to
commence from the 1st RA bill onwards @ 5% of the bill value from each bill.
Retention money will be refunded within 14 days from the date of payment of final
bill. Balance SD will be refunded immediately not later than 14 days from completion
of defect liability period.

Successful bidder has to submit the Performance Security @ 5% of the contract price within
21 days of receipt of Letter of Intent, failing which the work will not be awarded and the bid
security i.e. EMD will be forfeited.

The Port Authority will also be at liberty to deduct from performance guarantee or
from any sums of money due or that may become due under any contract with the
contractor that may become due to the employer. This is without prejudice to the
rights of the employer under the terms of the contract. The Bank Guarantee is
required to be dispatched by the issuing bank directly to The Employer by Registered
AD Post.

The performance guarantee will be accepted in the form of bank guarantee if issued
by any nationalized/scheduled bank (except co-operative bank) having is branch at
Gandhidham.

The Port Authority may at their option forfeit the Performance Guarantee cum
Security Deposit if the contractor fails to carry out the work or perform or observe the
conditions of contract.

The Performance Guarantee cum Security Deposit will be released after successful
completion of guarantee period.
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33.7

34.

35.

36.
36.1

The documentary evidence (copy of paid challan in government treasury) of welfare
cess @1% of work done or as amended by statutory authority from time to time, paid
on final bill shall be submitted before releasing the performance guarantee.

Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial
Stamp Paper by the successful bidder as per Tender Conditions.

Time Schedule

The Contract shall be effective from the date of issue of Work Order and the work shall
be completed within Six months from the date of Work Order.

Corrupt or Fraudulent Practices

The employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of this
contract. In pursuance of this policy, the employer:

(a) Defines the following for the purpose of these provisions:

(i) “Corrupt Practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process
or in contract execution; and

(ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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1.

SECTION -1
GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

Definitions

In the Contract (as hereinafter defined) the definition of the following words and
expressions shall have the meanings hereby assigned to them except where the
context otherwise requires:

“Employer” means Board of Authorities of Deendayal Port, a body corporate under
the Major Port Authority Act 2021, by notification issued by the Government of India,
acting through its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other
officers so nominated by the Board.

“Contractor” means the person or persons, firm, corporation or company whose
tender has been accepted by the employer and includes the Contractor’s servants,
agents and workers, personal representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including
payment for extra work, i.e. as per defined and applicable items of the terms of
payment, including any taxes, except GST, and duties to be paid to state or central
Government.

“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from
time to time be furnished or approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of
DEENDAYAL PORT AUTHORITY.

“Work” or “Works” shall mean the whole of the plant and materials to be provided
and work to be done executed or carried out by the contractor under the contract.

. The “Site” shall mean the whole of the premises, buildings and grounds in or upon

which the system or works is or are to be provided, executed, erected, done or carried
out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.

The “Drawings” shall mean the drawings, issued with the specification which will
ordinarily be identified by being signed by the Chief Mechanical Engineer and any
further drawing submitted by the contractor with his tender and duly signed by him
and accepted or approved by the Chief Mechanical Engineer and all other drawings
supplied or furnished by the contractors or by the Chief Mechanical Engineer in
accordance with these contract conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other
tests to be carried out as per the requirement of the ‘employer’.
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“Approved” or “Approval” shall mean approval in writing.

. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by
Chief Mechanical Engineer for purpose of this contract.

“Day” are calendar days, “months” are calendar months.

“Equipment” is the contractor’s machinery and vehicles brought temporarily to the
site to construct the works.

“Material” are all supplies, including consumables, used by the contractor for
incorporation in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical,
electronic or chemical or biological function.

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge (EIC),
with due approval of competent authority, may make any changes in the quality
and/or quantity of the work or any part thereof that may, in his opinion, be necessary
and for that purpose the Engineer In-charge shall have the power to order the
Contractor to do and the Contractor shall do any of the following:

a. Increase or decrease or split the quantity of work included in the contract,
b. Omit any such work,

c. Change the character, quality or kind of any such work,

d. Change the dimensions of any such work,

e. Change in Location

f.  Execute additional work of any kind necessary for completion of the work under
the contract, and no such change shall in any way vitiate or invalidate the contract
but the cost, if any, arising out of all such changes shall be taken into account in
ascertaining the total amount of the contract price. Where the rate is available in
the contract and the same is applicable to the additional work, in the opinion of
the EIC, the cost of the additional work shall be determined as per this available
rate. But, if the rate for additional work is not available in the contract, the same
shall be determined by the EIC taking into account the market rate and labour
cost at the site for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including
the make / model, shall not be accepted. In case of any such deviation, payment
shall not be made for that part of the work / item, even if it is meeting the
functional requirements and has been accepted by the purchaser. The payment
for such portion of the work / item can only be released if the contractor makes
good the deviations before the expiry of the warranty period so as to meet the
specifications of the tender agreement in all respects.
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4.2

5.2

5.3

Resolution of Dispute

The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in
connection with the contract. However, in case of failure of negotiation between the
Board and the Contractor, the parties shall refer their present and future disputes
relating to the contract itself or arising out of or concerning or in connection with or
in consequence of the contract to the Chairman, DPA whose decision shall be final and
binding on both the parties. The contract shall be governed by the Indian Contract Act,
1872.

Jurisdiction of Courts:

All such disputes, which could not be settled at the intervention of Chairman, DPA,
shall be subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure

Inthe event that the Contractor is delayed in performing its obligations in the contract,
and such delay is caused by force majeure including war, civil resurrection, strikes
(other than the strike solely by the Contractor’s men), fire, flood, epidemics,
earthquakes, extremely adverse climatic conditions, such delay may be excused and
the period of such delay may be added to the time of performance of the obligations
without any addition to the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in
writing of such condition and the cause thereof, but not later than 7 days from its
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall
continue to perform its obligations under the contract as far as reasonably practicable.
The Contractor shall demonstrate to the Board’s satisfaction that it has used its best
endeavor to avoid or overcome such causes of delay and the parties will mutually
agree upon remedies to mitigate or overcome such causes of delay without having any
right to any claim on account of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified
the Board in writing about such situation, it may be considered as “Force Majeure”
situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control
Boards, labour enforcement and local authorities. The Contractor shall, at all times
during the continuance of the contract, so far as it may be necessary, comply with all
the existing enactments including Central and State legislation as well as any by-laws
of any local authorities regarding labour, particularly the Minimum wages Act,
Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family
Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and
Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National and Festival
Holidays Act, Shop and Establishment Act, The Apprentice Act and keep DPA
indemnified against any loss or claim arising out of contravention of the provisions of
the above said enactments by the Contractor. The price quoted by the Contractor in
the Bill of Quantity shall be deemed to include all expenses whatsoever the Contractor
may be required to incur for the compliance with the provisions of the above said
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legislation. The Contractor shall make necessary arrangements for DPA to witness the
payment made by the Contractor to his staff and labour.

Payment Terms (Modified as per Clause No. 2 of Special Conditions, Section — Ill)
All payments shall be made in Indian rupees unless specifically mentioned.

i. 70% of supply item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition (if TPl appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ii. 20% of supply item rate after completion of erection, installation, testing and
commissioning, etc. (if TPl appointed then after inspection & certification of the
same by Third Party Inspection Agency)

iii. 90% of item rate covers only laying/fixing/installation.

iv.  Remaining 10% will be released after successful completion of whole work (if TPI
appointed then after inspection & certification of the same by Third Party
Inspection Agency).

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be
furnished following details:

Bank Payment Agreement Form

a. Name of Party

b. Account No.

C. Branch Name

d. Branch Station

e. IFSC code of the bank

f. MICR code

g. Accepted for : NEFT payment or RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal

Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our
records and any payment made by DPA to this account will be accepted either by
RTGS/NEFT.

Signature of the bank manager with the seal.
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8.2

8.3

8.4

8.5

10.

11.

Insurance

The contract shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the following
events which are due to the contractor risk:

1. Loss of or damage to the works, plan and materials
2. Loss of or damage to equipment

3. Loss of or damage of property (except the works, plant, materials and equipment)
in connection with contract, and

4. Personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the
engineer in charge or his nominee before the commencement of work. All such
insurances shall provide for compensation to be payable to the types and proportions
of currencies required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement
of erection against fire, pilferage, damage and against natural calamities for the value
of 90% of each item.

During erection and till the work is completed and satisfactory taken over by the D.P.A
after testing the materials shall stand covered by suitable erection insurance also for
the value of 110% of the item. The charges for the insurance shall be borne by the
Contractor.

Time Extensions
The Contractor may claim extension of the time limits in case of;
(i)  Changes ordered by DEENDAYAL PORT AUTHORITY.

(i)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of
drawings, non-availability of site clearance or any other reason, DPA will
consider time extension of merit. However, no compensation will be paid to the
Contractor if work is delayed on DPA’s account. The Contractor shall submit the
request for extension, within 30 days of occurrence of such delay, clearly
indicating the justification for such extension.

(iii) Force Majeure.

(iv) Allthe incidents of delay should be entered in the hindrance register which will
be base for granting any extension.

Time is the essence of the contract

Time is the essence of the contract and the Contractor shall ensure that all the
obligations under the contract are completed within the agreed time schedule. The
Contractor shall be solely responsible for all the delays including the delays caused by
its vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY
reserves the right to withhold the payment, cancel the contract unilaterally or
complete the work departmentally.

Liquidated Damages
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In case of delay in completing the contract, liquidated damages (LD) may be levied at
the rate %% of the contract value per week of delay or part thereof subject to a
maximum of 10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension
of time at its discretion with or without the levy of LD. In the event of extension of
time at its discretion with LD the employer will be entitled without prejudice to any
other right or remedy available in that be half percent (%) of the contract value of
the works for each week or part of the week subject to the ceiling 10% of contract
value.

The employer, if not satisfied that the works can be completed by the contract, and in
the event of failure on the part of the contractor to complete work within further
extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of
failure of the contract to recoup the delays in the mutually agreed time frame, shall
be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4)
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the
contract value and forfeit the security deposit made by the contract besides getting
the work completed by other means at the risk and cost of the contractor.

In case part/portion of the work can be commissioned and port operates the portion
for commercial purpose, the rate of LD will be restricted to the uncompleted value of
work, the maximum LD being on the entire contract value.

Variations
Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract
shall prevail. But in case of any requirement/condition specified in the Scope of Work,
it shall prevail over all other conditions.

Variation in Quantities of Schedule - B

The overall as well as individual variations shall be £ 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

Acceptance

Upon completion of work under this contract, the Board may accept the works and/or
services after installation, if defects or shortcomings are not considered essential and,
the Contractor agrees to make good the deficiencies in confirmation with this
contract. No work shall be accepted before the Contractor clears the site of scraps,
unused materials, work shed, equipment and all such materials which were used for
execution of the work and not required any more at the work site. Also, the Contractor
has to submit all the documents and final “as built” drawings as per the contract
agreement without which no work shall be treated as complete.
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Completion Certificate shall be issued by the employer after satisfactory completion
of work as per tender and after taking trial.

Guarantee (Modified as per Clause No. 3 of Special Conditions, Section — lll)

The warranty period shall be valid up to six/twelve months (6 months for repairs and
12 months for new works including supplied items) with effect from the date of
acceptance of the work and/or services, unless otherwise specified in the scope of
work/Special Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract
will comply strictly with the contract, shall be first class in every particular case and,
shall be free from defects. The Contractor shall further warrant the Board that all
materials, equipment and the supplies furnished by him will be new and fit for their
intended purposes.

The Board shall promptly notify the Contractor in writing of any claim arising under
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or
replace the defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with
the contract, the Board may proceed to take such remedial action as may be
necessary, at the Contractor’s risk and cost.

Taxes
GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.
Deduction of Income-Tax & GST:

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be
made good while making payments due to the contractor for carrying out the work
and only net amount shall be paid as directed by the Central Board of Direct Taxes,
Ministry of Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the
taxes, duties etc. (except GST) which the contractor will have to pay for the
performance of this contract. The employer will perform such duties in regard to the
deduction of such taxes at sources as per applicable law.

Deduction:

Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the damage,
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the
damages and all the cost on this account shall be recovered from the bills of the
Contractor or any money due to the Contractor from this contract or any other
contract or any other transaction. In determination of the damage, the opinion of the
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Engineer-In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any
money due to the Contractor from this contract or any other contract.

Subcontracts

The Contractor shall not be allowed to engage any sub-contract for all or any part of
this contract.

Idle Charges

All efforts shall be made for timely supply of materials and/or equipment where it is
included in the scope of Deendayal Port. However, the Contractor shall not be entitled
to any idle charges for delay in supply of materials and/or equipment by the Port
Authority. Further, in case of any delay due to stoppage of work ordered by the Port
Authority to avoid interruption in other important activities of Port Authority or any
other reason, the Contractor shall not claim any idle charges.

Personal Protective Equipment (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets,
nose masks, hand gloves etc. by his staff at site.

Conduct

The Contractor, at all times during the tenure of contract, shall take all measures to
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site
and for the preservation of peace and protection of persons and property at the work
site as well as in the enactment of the works.

Accident

The Contractor shall, within 24 hours of the occurrence of any accident, at or about
the work site or in connection with execution of the contract, report such accidents to
the Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the EIC.

Watch and ward

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of
acceptance of the work by DEENDAYAL PORT AUTHORITY.

Termination

The Board may, without any prejudice to any other remedy for breach of contract, by
written notice of default sent to the Contractor, terminate the contract in whole or in
part:

(i) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(i)  if the Contractor fails to perform any other obligation under the contract and if
the contractor does not cure the same after receipt of a notice of default, the
nature of default as well as the time within which the default has to be cured by
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the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost for
such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for
delivery, within 30 days after termination. The payment shall be made only after all
the afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT
AUTHORITY. The amount so decided by the Engineer-in-Charge in this regard shall be
final and binding.

In case of termination of contract for default by the Contractor, the Board may not
permit the Contractor to participate in any of the future tender of DEENDAYAL PORT
AUTHORITY for a period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach
of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

a)  The contractor stops work for 28 days and the stoppage has not been authorized
by the Engineer-in-Charge or his nominee.

b)  The contractor becomes bankrupt.

c)  The contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in the
contract data and

d)  If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

e)  Forthe purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public
officials in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice. Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

g)  Any material lying at site will not be removed without the prior written
permission of Engineer in Charge.

Arbitration Clause:

Except where otherwise provided in the contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or any other thing whatsoever, in any way
arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders, or to the conditions or otherwise concerning the work or
regarding the execution or failure to execute the same whether arising during the
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progress of the work or after the completion thereof as described hereinafter shall be
referred to the Chairman for sole arbitration by himself or by any officer appointed by
him.

It will be no objection to any such appointment that the arbitrator is an employee of
the Board or the Government, that he had to deal with the matters to which the
contract relates and that in the course of his duties as an employee of the Board of
the Government, he had expressed views on all or any of the matters in dispute or of
difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any officer to
act as arbitrator.

It is also a term of this contract that no person other than the Chairman himself or any
officer appointed by him shall act as arbitrator.

Itis a term of this contract that only such questions and disputes as were raised during
the progress of other work till its completion and not thereafter shall be referred to
arbitration. However, this would not apply to the questions and disputes relating to
liabilities of the parties during the guarantee period after completion of the work.

Itis a term of the contract that the party invoking arbitration shall give a list of disputes
with amount of claim in respect of each said disputes along with the notice seeking
appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid,
within 120 days of receiving the intimation from the Engineer —in-charge that the final
bill is ready for payment, the claim of the Contractor shall be deemed to have been
waived and absolutely barred and the Port Authority shall be discharged and released
of all liabilities under the contract in respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound to give
claim wise detail and speaking award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the parties to
Contractor.

The arbitrators from time to time, with the consent of both the parties, enlarge the
time for making & publishing the award.

Arbitration shall be conducted in accordance with the provisions of Indian Arbitration
Act, 1996 or any statutory modifications or enactment thereof and rules made there
under and for the time being in force shall apply to the arbitration proceeding under
this clause.

It is also a term of the contract that if any fees are payable to the arbitrator, this shall
be pied equally by both the parties.

Itis also a term of a contract that the arbitration shall be deemed to have been entered
on the reference on the date he issues the first notice to both the parties calling them
to submit their statement of claims and counter statement of claims.
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sole discretion.
Indemnification

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT
AUTHORITY and its agents & employees from & against any/all actions, claims, losses
or damages arising out of

(a) any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties;

(b) Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide contractual matters between the employer and the Contractor in the role
representing the employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Engineer-in-Charge. The Engineer-in-
Charge will approve any proposed replacement of Key personnel only if their
qualifications, abilities, and relevant experience are substantially equal or better than
those of the personnel listed in the Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of
the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connections with
the work in the Contract.

Employer’s Obligation

Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is unable to
provide electricity and water the same will be arranged by the contractor at his own
cost.

The employer will not provide Port Authority Quarters, during the tenure of contract.

Administrative support only, for obtaining clearance from any statutory authority,
shall be provided by the employer.

On successful completion of all the obligations under the contract and on the request
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of the Contractor, the employer shall issue a “Completion Certificate with the approval
of the Chief Mechanical Engineer, the employer.

Queries about the Technical Data
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.
Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the makes of material, equipments, specifications and
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to
approve them subject to compliance with the Technical specifications and drawings.

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior
approval by the Engineer in Charge or his nominee before procurement/execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The contractor is to notify the employer
or his nominee of such discoveries and carry out the instructions of employer or his
nominee for dealing with them.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person
authorized by him access to the site to any place where work in connection with the
contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the work.

Instructions

The contractor shall carry out all instructions of the engineer or his nominee which
comply with applicable laws where the site is located.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor
and notify the Defects found if any. The Engineer-in-Charge or his nominee may
instruct the Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period (Guarantee Period), which
begins at Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects
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If the Contractor has not corrected a Defect within the time specified, the Engineer-
in-Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

Employer’s right of Rejection

The employer shall reserve the right to reject a part portion or consignment thereof
within a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms & conditions of the contract
whether on account of any loss, deterioration or damage before dispatch or delivery
or during transit or otherwise whatsoever.

Removal of Rejected goods

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge
may either return to the contractor at the risk and cost of the contractor by such mode
of transport as the Engineer-in-Charge may select or dispose of such material at the
contractor’s risk on his account and retain such portion of the sale proceeds as may
be necessary to recover any expenses incurred in such disposals.

Use of Contract Document

The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Memorandum of Settlement

The Contractor shall not sign any memorandum of settlement with any agency such
as Trade Unions etc. in any form at any level without the prior written permission of
the employer in relation to any work under taken by him in the Port premises.

Deviations

The bidder must read the tender document carefully and prepare the bid for
submission. It is important to note that deviations, if any, must be brought out clearly
in the technical offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If
the deviation statement submitted by the bidder does not contain any item, then it
shall be construed that the bidder has accepted the same and no request from the
Contractor, for any change, shall be accepted by DPA at a later stage. In any case, no
change in specifications given in the tender agreement shall be permitted. However,
only in unavoidable circumstances, DEENDAYAL PORT AUTHORITY may consider such
requests from the Contractor, provided the Contractor submits it’s request with
adequate justification.

Approvals

The Engineer-in-Charge shall give specific approval in writing within 7 Days to
Contractor after written submission regarding Makes of Material to be used for the
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-Charge
for approval. Any corrections to be suggested by Engineer-in-Charge in drawings, the
days taken for rectification in drawings shall be in account of the Contractor.

Third Party Inspection (Modified as per Clause No. 4 of Special Conditions, Section —
1)

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
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Inspection mentioned below shall be borne by DPA.

(i) The Third Party Inspection Agency will carry out approval of drawings if any,
material inspection at manufacturer’s works/site, dispatch clearance from
manufacturer’s work, certification for releasing stage payments as per payment
terms of contract for all the material as per schedule/work till taken over by DPA.

(i) The Third Party shall carry out inspection of work as per tender
specification/relevant standard.

(iii) The above stage payment shall be released after certifying by the third party and
copy of the same shall be produced by Contractor for releasing the stage payment
as per Payment Terms.

Bar Chart (Modified as per Clause No. 5 of Special Conditions, Section — Ill)

The Contractor shall submit a bar chart, before signing the agreement, clearly
indicating the plan for timely execution of the work. The bar chart must indicate the
individual activities and commencement and completion dates of each activity. The
bar chart shall be used for monitoring the progress of the work.

Engagement of Labour

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Police verification of Contract Labour

The Contractor who has been awarded the job through Work Order shall furnish
necessary Police Clearance Certificate in respect of character and antecedents of all
Contract Labourers engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Qil Jetty area has
been declared as “Prohibited Area”. Contractor who would be awarded contract is
required to comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against
a nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be
forwarded to Commandant, CISF which our Security Department along with request
for issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge
may prescribe, showing the staff and numbers of the several classes of labour from
time to time employed by the Contractor on the Site and such other information as
the Engineer-in-Charge may require.

a)  Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19" of every month, to the Engineer-
in-Charge a true statement showing, in respect of the second half of the
preceding month and the first half of the current month respectively.

(1) The number of labourers employed by him on the work.

(2) Their working hours.
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(3) The wages paid to them.

(4) The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

(5) The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs.
200/- for each default or materially incorrect statement. The decision of
the Engineer-in-Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.
Registers to be maintained at site
(1) Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders
and instructions written in the site order book shall be deemed to have been legally
issued to the contractor shall sign each entry in the site order book as a token of his
having seen the same. The site order book shall be property of the Board and shall be
handed over to the Engineer-in-charge of the work in good condition on the
completion of the work or whenever required by the Engineer-in-charge or his
authorized representative.

(2) Hindrance Register:

Every type of hindrance arising during the execution of work should be invariably
recorded in the hindrance register. The Hindrance Register is to be maintained by the
Engineer in Charge at the site. The contractor shall sign each entry in the hindrance
Register as a token of his having seen the same. The Hindrance Register shall be
property of the Board.

No damage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause
any damage, hindrance or interference to the Port activities and the work going on in
the area. The contractor shall have to make good the loss at his own cost and risk all
damages caused by his workmen to Port property and no extra payment shall be made
to him on that account.

Tools & Tackles

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to
be arranged by the contractor at his own cost. Arrangement for storing the materials,
tools etc. will also have to be made by him. The EMPLOYER shall not be responsible
for any theft/loss of any materials, tools, etc. stored/brought by the contractor for
execution of work within the Port area.

Hot work:

In case of carrying out any hot work such as gas cutting and welding necessary
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be
observed by the tenderer and necessary fire watch permit and No Objection
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Certificate shall be obtained from the concerned authorities of the port and necessary
charges at the scale of rate prevailing in the port at that time shall be paid by the
contractor.

54. Indian Dock Safety Regulations

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to
by the contractor and he will be held responsible for any violation of the same.

55. Valid Electrical Contractor License and Electrical Supervisor Certificate (Modified as
per Clause No. 8 of Special Conditions, Section — 11l)

The contractor shall have valid electrical contractor’s license for carrying out electrical
work of nature involved in this tender obtained from the Commissioner of Electricity,
Energy & Petrochemical Department, (Inspection wing), Block No. 18, 6" floor, Sector
No. I, Udyog Bhavan, Gandhinagar, Government of Gujarat without which the tender
shall not be accepted. Contractor shall submit certificate and copy of the license in
lieu of the same for consideration.

The contractor shall also have a valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department,
(Inspection wing), Block No.18, 6™ floor, Sector No. Il, Udyog Bhavan, Gandhinagar,
Government of Gujarat or equivalent authority from the other states/central Govt.

56. Action where no Specifications are specified

The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

57. Undertaking by the Contractor

Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firm
price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental
charges.

58. Labour License:

The contractor will have to obtain necessary License from Assistant Labour
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or
more workers on any day during execution of work.

59. Fraudulent documentation by bidders:

Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BGof
the bidder, apart from blacklisting the firm for the next 3 years.

60. If applicable, the contractor shall be registered under the Building and Other
Construction Workers (Regulation of Employment and Conditions of Service)

Act, 1996.
Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION —1lI

SPECIAL CONDITIONS

(These special conditions will supersede the General Condition and ITB wherever
applicable)

1.
2.
3.

(1)

(2)

(3)
(4)

Clause No. 6 of Instructions to Bidders (ITB), Section — | is not applicable.
Clause No. 10.2 of Instructions to Bidders (ITB), Section — | is not applicable.

The Clause No. 7 of General Condition of Contract (GCC), Section — Il is modified
and shall be read as under:

Payment Terms:

All payments shall be made in Indian rupees unless specifically mentioned.

70% payment (subject to deductions as per tender conditions) will be released
after receipt of material at site in good condition, after obtaining insurance cover
as per tender condition and after inspection & acceptance of material by DPA.
20% of item rate (subject to deductions as per tender conditions) after
completion of erection, installation, testing and commissioning etc. and 90% of
item rate for item covers only laying/fixing etc.

10% (subject to deductions as per tender conditions) will be released after
successful completion of whole work and handing over to DPA.

The payment from 2" bill to pre-final bill, shall be released, subject to the
condition that the documentary evidence (copy of paid challan in government
treasury) of the welfare cess @ 1% of work done or as amended by statutory
authority from time to time, paid to concerned authority is submitted for the
previous bill.

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be
furnished following details:

Bank Payment Agreement Form

(a) Name of Party

(b) Account No.

(c) Branch Name

(d) Branch Station

(e) IFSC code of the Bank

(f) MICR No.

(g) Accepted for:  NEFT payment or RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA
is requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal

Declaration by the bank

It is here by informed that the details mentioned by the party is correct as per our
records and any payment made by DPA to this account will be accepted either by
RTGS/NEFT.

4.

Signature of the bank manager with the seal
The Clause No. 14 of General Condition of Contract (GCC), Section — Il is modified
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10.

and shall be read as under:

Guarantee:

The guarantee period shall be for a period of one year from the date of handing over
of entire work except for LED Light fittings for which a warranty period of 2 years is
specified as per the technical specification of the material.

The Contractor shall give guarantee to the Board that the goods and services
under this contract will comply strictly with the contract, shall be first class in
every particular case and, shall be free from defects. The Contractor shall further
give guarantee to the Board that all materials, equipment and the supplies
furnished by him will be new and fit for their intended purposes.

The Board shall promptly notify the Contractor in writing of any claim arising
under this guarantee. Upon receipt of such notice, the Contractor shall promptly
repair or replace the defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance
with the contract, the Board may proceed to take such remedial action as may
be necessary, at the Contractor’s risk and cost.

Clause No. 46 of General Condition of Contract (GCC), Section — Il is not
applicable.
Clause No. 47 of General Condition of Contract (GCC), Section — Il is not
applicable.

Integrity Pact:

The Integrity Pact duly signed by authorized person(s) with witnesses are to be
submitted by the bidders along with tender fee and EMD in preliminary bid the as per
the format provided in Section IV failing which the bid will be treated as non-
responsive.

Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall be liable for rejection. The “principal” means
“Deendayal Port Authority” and “Counter party” means “Vendor / Supplier /
Contractor”.

If a Counter party commits a violation of its Commitments and Obligations under the
Integrity Pact Program during bidding process, their entire Earnest Money Deposit,
would be forfeited and in addition, they may be blacklisted from the DPA business in
future.

In case of violation of the Integrity Pact by Counter party after award of the Contract,
DPA shall be entitled to terminate the contract. DPA would forfeit the Security
Deposits; encase the Bank Guarantee(s) and other payments to counter party in such
cases.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner.
In case DPA not allowed Input tax credit due to failure on part of the contractor /
service provider / Supplier etc. it will be a financial loss to DPA and therefore same
shall be recovered from the payment / deposit o the contractor / service provider /
Supplier.

The contractor shall be registered under the Building and Other Construction
Workers (Regulation of Employment and Conditions of Service) Act, 1996.

The contractor shall supply the materials of only the particular bands/Make specified
in the tender. If none of the make/brands are available in the market, then the
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11.

department will accept the equivalent make/brand subject to the contractor
producing a letter of non-availability from the manufacturer only. The EIC will
ascertain the veracity of that letter directly from the manufacture. Such material will
be accepted after obtaining the approval of the authority who approved the tender.

The clause no. 55 of GCC of Section — Il is modified and shall be read as under:

The contractor shall have valid electrical contractor’s license for carrying out
electrical work of nature involved in this tender obtained from the competent
authority of their respective states without which the tender shall not be accepted.
Contractor shall submit certificate and copy of the license in lieu of the same for
consideration.

12.
Engineer or project-In-Charge or competent person, who deal the Electrical Part of

For successfully Execute the work, the firm shall depute or nominate their

the project to Engineer-In-Charge.

13.

14.

15.

16.

17.

The work shall be programmed in such a way that the electric supply to the
existing installations is not disturbed to the extent possible keeping in view of
the work of cutting existing cables, making straight joints and terminating cable
ends in the feeder pillar, switchgear etc. shall be carried out within the shortest
possible shut down periods to instruction.

The cable to be supplied by the Contractor shall be in standard drum length and
straight joint shall be avoided as far as possible. Incase same cannot be avoided
the Contractor shall supply the requisite number of straight joints complete with
jointing materials and accessories shall carry out the jointing work at their cost.
Necessary civil foundation work shall be carried out by the contractor before
installation of Load point panel. The bottom of the shall be installed at minimum
600 mm height above the ground level. Also necessary provision for cable gland
and other required material shall be arranged by the contractor during the cable
termination without any additional charges to DPA.

The work involves removal & dismantling of existing old wiring, wiring points,
switch board, switches & sockets cables, fans, light fittings, distribution boards,
fuses, load point panel/feeder panels or any other electrical installation as
directed by Engineer In charge or his nominee and deposit the material in
subdivision store.

During repairing work carried out by Civil Engineering Department, any electrical
installation is required to be removed/shifted for isolation purpose, same shall
be under the scope of contractor.

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION IV

FORMS OF BID

PART -1

To be submitted by Bidders with their Bids

Form No. | Name of forms/format

1 Form of application

2 Pre-qualification of bidders

3 Format for declaration

4 Letter of authority for submission of bid

5 Exceptions & Deviations

6 Integrity pact

PART -1l
To be used by successful Bidder

Form No. Name of forms/format

7 Letter of intent

8 Agreement form

9 Specimen bank guarantee of Performance Guarantee/Security Deposit

10 Letter of authority from ban for all BGs

11 Format of Extensions (Part —I)

12 Format of Extension (Part-Il)
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Form -1

SPECIMEN OF APPLICATION

(To be executed on bidder’s letter head)

To

The Superintending Engineer (Electrical)
DEENDAYAL PORT AUTHORITY
(Address )

Pin Code:
Dist. Kutch (Gujarat)

We, the undersigned, declare that:

(a) We have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide ..........

(b) We offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no. (EL/AC/2797)

(c) Our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any time
before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture / Joint Venture.

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the port, under laws of India or
official regulations.

(g) We understand that this tender, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal contract agreement is prepared and executed.

i. We understand that you are not bound to accept the lowest evaluated tender or any
other tender or you can also split the work that you may receive.

ii. We also make a specific note clause of [ITB, NIT] under which the contract is governed.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]
Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of , (insert date of signing)
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Form -2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder in the following pages will be used for purposes
of pre-qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders
1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:
- Principal place of business:
- (power of attorney of signatory of Bid (Attach):

2.  Turnover of the Firm

Description Year Turn over
(insert the year as per PQC) 2020-21
i.e. last three financial years ending 31st 2021-22
march of the previous year 2022-23

Attachment: financial reports for the last three years: balance sheet, profit and loss
statements, auditor's reports (in case of companies/corporation) etc. List them below and
attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 2023

3. Similar works

Particulars Year No. of Woks Value
2016-17
2017-18
Total value of completed 2018-19
Similar work as defined in the 2019-20

tender document during last 07

years. 2020-21
2021-22
2022-23

Attachments: Supporting documents, viz., Successful completion certificate from clients,
other documentations to substantiate the similarity of work as per definition of "Similar
Work". Employer reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.
Description | Place | Contract | Name & | Value of | Stipulated Value of | Anticipated
of work & No. & Address | Contract Period of remaining date of
State Date in Rs. Completion completion
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of Port to be
or Dept. completed
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Description Place & Name & Value of Stipulated | Date when | Remarks if
of work State Address of | Contractin Period of decision is any
Port or Rs. Completion expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved

Other
party(ies)

Port

Cause of
dispute

Amount

Remark involved showing

present status.

6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of

(insert date of signing)
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Form-3

SPECIMEN FORMAT FOR DECLARATION

To.

Ref:

(To be executed on bidder's Letter Head)

(Project title)

The undersigned, having studied the pre-qualification submission for the above mentioned
project, hereby states:

(a)
(b)

(c)

(d)

(e)

(f)

(8)

Date:

Name of Applicant:

The information furnished in our bid is true and accurate to the best of my knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of
provisions made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

We also state that no changes have been made by us in the downloaded tender formats
and understand that in the event of any discrepancies observed, the tender hoisted on
website of procure is full and final for all legal/contractual obligations.

We also declare that, our firm has not been banned / de-listed by any government or
PSUs.

We also give an undertaking that, we have not made any payment or illegal gratification
to any person / authority connected with the bid process so as to influence the bid
process and have not committed any offence under the PC Act in connection with the
bid.

Place:

Represented by (Name & capacity)
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Form-4

SPECIMEN LETTER OF AUTHORITY FOR

SUBMISSION OF BID

(To be executed on X 300/- non Judicial Stamp Paper)

To

The

Dear Sir,

We do hereby confirm
that Shri ..eceeeceee (Name, designation and Address) is/are authorized to represent
us to bid, negotiate and conclude the agreement on our behalf with you {copy of board
resolution attached (in case of company)} for tender no. --------------- for the work of

and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the employer/Board shall be
deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,
Signature:
Name & Designation:

For & on behalf of:
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Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations

to the bid conditions, if considered unavoidable.

Sr. No.

Page No. of Bid
Document

Clause No. of Bid
Document

Subject Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,

delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

[insert date of signing]
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Form-6
INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"
and

........................................................... (Name of The bidders and consortium members)
hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender No. .....c.ccceeeeveevecnnnnnnes The Principal values full compliance with all
relevant laws of the land rules, regulations, economic use of resources and of fairness /
transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors
(IEMs), who will monitor the tender process and the execution of the contract for compliance
with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles:-

(a) No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take
a promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract
execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits themselves
to observe the following principles during participation in the tender process and
during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or
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(2)

firm, offer, promise or give to any of the Principal's employees involved in
tender process or the execution of the contract or to any third person any
material or other benefit, which he / she is not legally entitled to, in order to
obtain in exchange of advantage of any kind whatsoever during the tender
process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence, under the relevant
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s)
/ Contractor(s) will not use improperly, for purposes of competition, or
personal gain, or pass on to others, any information or document provided by
the Principal, as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or
transmitted electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the Bidder(s)
/ Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign principals, if any. Further details as mentioned in the "Guidelines on
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) /
Contractor(s). Further, as mentioned in the Guidelines all the payments made
to Indian agent / representative have to be in Indian Rupees only. Copy of the
"Guidelines on Indian Agents of Foreign Suppliers" is placed at (page Nos. 7-
20)

The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and
all payments made, is committed to or intends to make to agents, brokers or
any other intermediaries, in connection with the award of the contract.

Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach
the Courts while representing the matter to IEMs and shall wait for their
decision in the matter.

The Bidder(s) / Contractor(s) will not instigate third persons to commit

offences outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to put their
reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) /
Contractor(s), from the tender process, or take action as per the procedure mentioned in the
"Guidelines on Banning of business dealings". Copy of the "Guidelines on Banning of business
dealings" is placed at (Page No. 7-20).

Section 4 - Compensation for Damages
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(1) If the Principal has disqualified the Bidder(s), from the tender process
prior to the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if
the Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor, liquidated
damages of the Contract Value or the amount equivalent to Security Deposit /
Performance Bank Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without
protest or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract award
has caused no damage or less damage than the amount of the liquidated damages,
the Bidder/Contractor shall compensate the principal, only to the extent of the
damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last
three years with any other company in any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify his
exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the procedure
mentioned in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or
a representative, or an associate of a Bidder or Contractor, which constitutes corruption, or
if the Principal has substantive suspicion, in this regard, the Principal will inform the same to
the Chief Vigilance Officer (CVO) and the CVO will take further necessary action as deemed
fit in accordance with the CVC Manual.

Section 8 - External Independent Monitor

(2) The Principal appoints competent and credible Independent External
Monitor for this Pact after approval by Central Vigilance Commission. The task of the
Monitor is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties
and performs his / her functions neutrally and independently. The Monitor would
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have access to all Contact documents, whenever required. It will be obligatory for
him / her to treat the information and documents of the Bidders / Contractors as
confidential. He / she reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder /
Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on "Non-Disclosure of Confidential Information" and of
"Absence of Conflict of Interest". In case of any conflict of interest arising at a later
date, the IEM shall inform Chairman, DPA and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings could
have an impact on the contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to participate in such
meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he / she will so inform the Management of the Principal and request the
management to discontinue, or take corrective action. The Monitor can in this
regard submit non-binding recommendations. Beyond this, the Monitor has no right
to demand from the parties that they act in a specific manner, refrain from action or
tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of
the Principal, within 8 to 10 weeks from the date of reference or intimation to him
by the Principal and, should the occasion arise, submit proposals for correcting
problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal,
a substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time taken
visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.
Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the contract, and for all other Bidders 6 months after
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the contract has been awarded. Any violation of the same would entail disqualification of
the bidder and exclusion from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue be valid
despite the lapse of this Pact as specified above, unless it is discharged / determined
Chairperson of the Principal.

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award
of the contract.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in
writing. Side agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to
come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its
Annexure, the Clause in the Integrity Pact will prevail.

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)
(Office Seal) (Office Seal)

Place : Gandhidham
Date : / /20

Witness-1:
(Name & Address)

Witness-2 :
(Name & Address)
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Form-7

LETTER OF INTENT FORMAT

No: Date:

To

(Name and Address of the Contractor)

Sub: Tender No. EL/AC/2797
(Name of Work)

Ref: Your bid dated

And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the
competent authority and you are hereby requested to initiate actions for fulfilment of
all necessary formalities, as indicated in the tender document for the above said work,
at the earliest.

The Engineer-In-Charge for this work shall be Mr. .
Agreed Schedule date of commencement of the work is and Schedule

date of completion of the work is . Total Contract Price is
R

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER

DEENDAYAL PORT AUTHORITY
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Form-8

SPECIMEN CONTRACT AGREEMENT

(To be executed on X300.00 non-judicial stamp paper)

[The successful tenders shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two
Thousand between the Board of Deendayal Port Authority, a body corporate under the Major
Port Authorities Act, 2021 having its Administration Office Building at Gandhidham ( Kutch)
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the
context , be deemed to include their successors in office ) of the one part and
(Name and address of all the partners if a partnership with all their address ) hereinafter called
the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be
deemed to include his / their heirs, executors , administration , representatives and
assignees or successors in office of the other part.

WHERAS the Board is desirous to carrying out the work of

And

whereas the Contractor has offered to execute and complete such work.

AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to Conciliation
Committee / Council comprising of independent subject experts. The award by the Conciliation
Committee / Council shall be placed before the Board of Trustee for consideration if agreed by both
the party

WHERAS the Contractor has deposited a sum of Rs. (Rupees
only) as 10% of the contract value in the form of

and / or agreed to deposit the 10% of the contract value as follows for the due fulfillment of
all the conditions of the contract.

1) Rs. (5% of Contract Value) paid in Digital Transfer/FDR/BG towards security
deposit, and

2) Balance amount of Rs to be recovered from the work bills. (5% value to be recovered
as a retention money from the bills)

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:

1. In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the general condition (including special conditions, if
any) of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:

i) Notice inviting tender.
ii) Technical specifications.

iii) Special conditions of contract.
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Tender submitted by the Contractor.

V) The Board’s “Drawing”.

vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Superintending Engineer (E) and the
Contractor after opening of the cover — | as regards to contain clarifications/details
called for vice versa.

viiij  Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the tender
i.e. ‘Cover—1I.

ix) Bank Guarantee for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects, with the provisions
of the contract.

4, The Board hereby covenants to pay the Contractor in consideration of such
completion of the works, the contact price of X (Rupees

only) at the time and in the manner prescribed of the
contract.
IN WITHNESS WHERE of the parties here unto have set their hands and seals the day
and year first above written signed and sealed by the Contractor in the presence of:

Witness

1. Name & Address Signature of Contractor

Seal

2. Name & Address

Seal

Signed, sealed and delivered by Shri on behalf of the Board
in presence of

1.

(Chief Mechanical Engineer)

Deendayal Port Authority

The common seal of the Board of Deendayal Port of Kandla affixed in the presence of:

1.

Secretary

2.

Deendayal Port Authority
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Form-9

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE

GUARANTEE/SECURITY DEPOSIT

(To be executed on X300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority,
DEENDAYAL PORT AUTHORITY
A.O.Building, P.O.Box No.50,

Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority of incorporated by the Major
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the Board
of Deendayal Port Authority, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”) (Name of the contractor/s) from the

demand under the terms and condition of the contract, vide (Name of the
Department)’s letter No. Date made between the contractors
and the Board for execution of covered under Tender
No. dated (hereinafter called “the said contract”) for the

payment of Security Deposit in cash or Lodgment of Government Promissory Loan Notes for
the due fulfillment by the said contractors of the terms and condition of the said contract, on

production of a bank Guarantee for Rs. (Rupees Jonly
we, the (Name of the Bank and Address) hereinafter referred to
as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board an
amount not exceeding Rs. (Rupees ) only against any loss or

damage caused to or suffered by the Board by reason of any breach by the contractors of any
of the terms and conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from
the Board starting that the amount claimed is due by way of loss or damage caused to or
which would be caused to or suffered by the Board by reason of the contractors failure to
perform the said contract. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our liability under
this guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the Board any
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in
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any suit or proceeding pending before any Court or Tribunal relating thereto our liability
under this present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment there under and the Contractor(s)
shall have no claim against us for making such payment.

4. We, (Name of Bank and Branch), further agree with the Board that
the guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have been
fully paid and its claims satisfied or discharged or till the (Name of
the user department) of the said certifies that the terms and conditions of the said contract
have been fully and properly carried out by the said Contractors and accordingly discharge
this guarantee. PROVIDED HOWEVER that the Bank shall at the request of the Board but at
the cost of the Contractors, renew or extend this guarantee for such further period or periods
as the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that
the Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said contract
or to extend the time of performance by the said contract or to extend the time of
performance by the said Contractors from time to time or to postpone for any time or from
time to time any of the powers exercisable by the board against the said Contractors and to
forebear or enforce any of the terms and conditions relating to the said contract and we shall
not be relieved from our liability by reason of any such variation or extensions being granted
to the contractors or for any forbearance, act or omission on the part of the Board or any
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction
in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(a) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”
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10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(ii) IFSC No. of Beneficiary’s Bank is SBINO060239.

(iii) Bank Account No. of Beneficiary is 10316591671.

Date day of 22

For (Name of Bank)

(Name)
Signature
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Form -10

SPECIMEN LETTER OF AUTHORITY FROM BANK

FOR ALL BGs

(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorityees of Port [insert port],
Dear Sir,
Sub:  Our Bank Guarantee No.
dated for X favoring yourselves

issued on a/c of

M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favoring
yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date up to We also confirm 1)

2) is/are empowered to sign such
Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer
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Form-11

DEENDAYAL PORT AUTHORITY

Form of application by the Contractor for seeking extension of time

Part-1

1.  Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4.  Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8.  Period for which extension of time has been given previously:
(a) 1°t extension vide EE’s No.  Dated Month Days
(b) 2" extension vide EE’s No. Dated Month Days
(c) 3" extension vide EE’s No.  Dated Month Days
(d) 4t extension vide EE’s No. Dated Month Days

Total extension previously given.
9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)
10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which
hindrances occurred and the period for which these are likely to last.

(a) Serial No.
(b) Nature of hindrance
(c) Date of Occurrence
(d) Period for which it is likely to last
(e) Period for which extension required for this particular hindrance
(f) Overlapping period if any, with reference to item............
(g) Net extension applied for
(h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month......... Days
12. Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work

(b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub-Divisional Officer..........
Signature of Contractor

Date:
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Form-12

DEENDAYAL PORT AUTHORITY

APPLICATION FOR EXTENSION OF TIME

PART Il

(To be filled in by the Sub-Divisional Office)

1. Date of receipt of application from .................... Contractor for the work
of............. in the Sub-Divisional Office.
2. Acknowledgement issued by S.D.O. vide his No............dated

3. Remarks of S.D.O.

(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for
rejections should be given.)

Signature of Divisional Officer

Date:

(To be filled in by the Executive Engineer)

1. Date of receipt in the Divisional Office.

2. Executive Engineers remarks regarding hindrances mentioned by the Contractor.
(1) Serial No.
(2) Nature of hindrance
(3) Date of occurrence
(4) Period for which hindrance is likely to last
(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to

Items which overlap.

(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred

And justification for extension recommended.
3. Executive Engineer’s recommendations:

(The present progress of the work should be stated and whether the work is likely to
be completed by the date up to which extension has been applied for. If extension of
time is not recommended, what compensation is proposed to be levied under clause
2 of the agreement?)
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Signature of Executive Engineer
Date

Dy. HOD/SE’s recommendations

Signature of Superintending Engineer

Date

HOD’s recommendations/approval.

Signature of Chief Mechanical Engineer

Date
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SECTION V

SCOPE OF WORK

The Deendayal Port Authority is the one of the Major Port in India, under
administrative control of Shipping Ministry, Govt. Of India. The Specification is intended to
cover the Electrification work for Special Repairs to ATM Office, Marine Bhavan, Immigration
Centre Inside Cargo Jetty Area. The works will be carried out simultaneously with Civil work,
which includes electrical parti.e. Supply & laying of power cables from the different sources,
Supply, Installation and Commissioning of Ceiling Fans, LED Lights fittings/ internal
concealed/surface wiring. The work shall be executed as per IER & to the satisfaction of the
Engineer-in -Charge. For installation of equipments, the contractor shall arrange all types of
tool & tackles.

TECHNICAL SPECIFICATION

Technical Specification No. 1:

The item includes providing & fixing concealed/surface wiring for single phase sub-circuit
from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant, 1100
Voltage grade, single core stranded copper conductor wire of size 2.5 sq. mm. for phase &
neutral wire and 1.5 Sq.mm continuous stranded copper conductor wire for earth to be laid
through PVC Round Pipe of suitable of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The
proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the
conduit pipe shall be laid through prepared grove and incase of new construction the pipes
shall be laid during reinforcement work. After laying of pipe the grove shall be closed with
mixture of cement & sand and to match with existing surface of wall/ceiling. Complete work
consists of necessary wiring connections and earth linking at both the ends with all materials
and labour as directed by Engineer-in-charge.

Technical Specification No. 2:

The item includes providing & fixing concealed/surface wiring for Modular light/tube/bell
point from switchboard with Flame Retardant, 1100 Voltage grade, single core stranded
copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for phase & neutral wire and 1.0
Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round
Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The
proper size of grove shall be prepared in old construction by contractor on wall/ floor and the
conduit pipe shall be laid through prepared grove in such case on the ceiling portion the pipe
is to be laid on the false ceiling by clamping properly. But for new construction the pipes shall
be laid during reinforcement work. After laying of pipe the grove shall be closed with mixture
of cement & sand and to match with existing surface of wall/ceiling/ floor also incase of false
ceiling the pipe shall be properly clamped over the ceiling. The work consists providing &
fixing of one Module Bell Push/SP switch 6A x 250V with spark shield ISI mark and to meet
specifications of IS & 3 plate Ceiling Rose/Angle Holder made from polycarbonate on suitable
size of PVC box with cover. The PVC unbreakable concealed box for required modules shall be
embedded properly in the wall and the switches shall be fixed on Modular Plates for required
Modules on the embedded box. The complete work consists necessary wiring connections
and earth linking at both the ends with all materials and labour as directed by Engineer-in-
charge.
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Technical Specification No. 3:

The item includes providing & fixing concealed/surface wiring for Modular fan point from
switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper
conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sg.mm continuous
stranded copper conductor wire for earth to be laid through PVC Round Pipe of size 20 mm
Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make. The proper size of grove shall
be prepared in old construction by contractor on wall/ floor and the conduit pipe shall be laid
through prepared grove in such case on the ceiling portion the pipe is to be laid on the false
ceiling by clamping properly. But for new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grove shall be closed with mixture of cement &
sand and to match with existing surface of wall/ceiling. The work consists providing & fixing
of one module SP switch 6A x 250V with spark shield with ISI mark and to meet specifications
of IS, 2 module Step cut electronic fan regulator with rotary steps & 3 plate Ceiling Rose made
from polycarbonate on suitable size of PVC box with cover. The PVC unbreakable concealed
box for required modules shall be embedded properly in the wall and the switches shall be
fixed on Modular Plates for required Modules on the embedded box. The complete work
consists necessary wiring connections and earth linking at both the ends with all materials
and labour as directed by Engineer-in-charge.

Technical Specification No. 4:

The item includes providing & fixing half Modular point in existing switch board with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire with IS of size 1.5
sg. mm. for phase, neutral & earth. The work consists providing & fixing of one module SP
switch 6A x 250V with spark shield with ISI mark and to meet specifications of IS, and 2 Module
Modular 2 in 1 socket 6A x 250V with shutter made from polycarbonate on existing modular
plate (by considering 3 extra modules for half point in point wiring for light/fan/tube/bell
point). The complete work consists necessary wiring connections and earth linking with all
materials and labour as directed by Engineer-in-charge.

Technical Specification No. 5:

The item includes providing & fixing concealed/surface wiring for Modular Power point
with Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire with
IS of size 4.0 sq. mm. for phase & neutral wire and 2.5 Sg.mm continuous stranded copper
conductor wire for earth to be laid through PVC Round Pipe with IS of size 25 mm Diameter
of Medium Mechanical Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grove shall be prepared in
old construction by contractor on wall/ floor and the conduit pipe shall be laid through
prepared grove in such case on the ceiling portion the pipe is to be laid on the false ceiling by
clamping properly. But for new construction the pipes shall be laid during reinforcement
work. After laying of pipe the grove shall be closed with mixture of cement & sand and to
match with existing surface of wall/ceiling. The work consists providing & fixing of 2 module
16A x 250V socket with shutter with ISI mark and to meet specifications of IS, 1 module SP
switch 16A x 250V with spark shield with ISI mark and to meet specifications of IS & 1 module
10/16A fuse unit on suitable size of PVC unbreakable concealed box with 4 module modular
plate. The PVC unbreakable concealed box shall be embedded properly in the wall and the
fuse, switch & Socket shall be fixed on 4-module modular plate and modular plate shall be
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fixed on the embedded box. The complete work consists necessary wiring connections and
earth linking at both the ends with all materials and labour as directed by Engineer-in-charge.

Technical Specification No. 6:

This includes providing & fixing concealed wiring for A.C point with Flame Retardant, 1100
Voltage grade, single core stranded copper conductor wire with IS: of size 4.0 sq. mm. for phase
& neutral wire and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be laid
through PVC Round Pipe with IS: of size 25 mm Diameter of Medium Mechanical Strength
(MMS) type and other accessories such as Tee, junction box, inspection bends, elbow etc. of
approved make. The proper size of grove shall be prepared in old construction by contractor
on wall/ floor and the conduit pipe shall be laid through prepared grove in such case on the
ceiling portion the pipe is to be laid on the false ceiling by clamping properly. But for new
construction the pipes shall be laid during reinforcement work.. After laying of pipe the grew
shall be closed with mixture of cement & sand and to match with existing surface of
wall/ceiling. The work consists providing & fixing of 2 module 25A x 250V socket with ISl mark
and to meet specifications of IS & 2 module SP switch 25A x 250V with spark shield with ISI
mark and to meet specifications of IS, on suitable size of PVC unbreakable concealed box with
4 module modular plate. The PVC unbreakable concealed box shall be embedded properly in
the wall and the fuse, switch & Socket shall be fixed on 4-module modular plate and modular
plate shall be fixed on the embedded box. The above switch is to be fitted on the outside of the
room to control the lighting ckt of individual switchboard from outside, the work also consists
necessary wiring connections and earth linking at both the ends with all materials and labour
as directed by Engineer-in-charge.

Technical Specification No. 7:

The item includes providing & fixing concealed wiring for Modular plug point for computers
(With 2 module, 4 nos. 2 in 1 socket 6A x 250V & 4 nos. 1 module SP switch 6A x 250V with
spark shield) with Flame Retardant, 1100 Voltage grade, single core stranded copper conductor
wire with IS of size 2.5 sq. mm. for phase & neutral wire and 1.5 Sg.mm continuous stranded
copper conductor wire for earth to be laid through PVC Round Pipe of size 20 mm Diameter of
Medium Mechanical Strength (MMS) type and other accessories such as Tee, junction box,
inspection bends, elbow etc. of approved make. The proper size of grove shall be prepared in
old construction by contractor on wall/ floor and the conduit pipe shall be laid through
prepared grove in such case on the ceiling portion the pipe is to be laid on the false ceiling by
clamping properly. But for new construction the pipes shall be laid during reinforcement work.
After laying of pipe the grew shall be closed with mixture of cement & sand and to match with
existing surface of wall/ceiling. The work consists providing & fixing of 2 module, 4nos. 2 in 1
socket 6A x 250V & 4 nos. 1 module SP switch 6A x 250V with spark shield with ISI mark and to
meet specifications of IS on suitable size of PVC unbreakable concealed box with 12 module
modular plate. The PVC unbreakable concealed box shall be embedded properly in the wall /
wooden table and the switches & Sockets shall be fixed on 12-module modular plate and
modular plated shall be fixed on the embedded box. The complete work consists necessary
wiring connections and earth linking at both the ends with all materials and labour as directed
by Engineer-in-charge.

Technical Specification No. 8:
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The item includes providing & fixing concealed wiring for single phase sub-circuit from the main
switch /meter /DBs / MCBs to the switchboard with Flame Retardant, 1100 Voltage grade,
single core stranded copper conductor wire of size 4 sq. mm. for phase & neutral wire and 2.5
Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC Round
Pipe of suitable size of Medium Mechanical Strength (MMS) type and other accessories such
as Tee, junction box, inspection bends, elbow etc. of approved make. The proper size of grove
shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid
through prepared grove and incase of new construction the pipes shall be laid during
reinforcement work. After laying of pipe the grove shall be closed with mixture of cement &
sand and to match with existing surface of wall/ceiling. Complete work consists of necessary
wiring connections and earth linking at both the ends with all materials and labour as directed
by Engineer-in-charge.

Technical Specification No. 9:

This includes design, supply, Installation, Testing and commissioning of outdoor type Panel
with double door, top canopy and handle with locking arrangement. Sub Load Point Panel
board frame shall be fabricated from Heavy Duty CRCA sheet steel minimum 2.5 mm thick,
pressed & shaped.

The Board shall be enclosed by sheet steel of minimum 2 mm thickness smoothly finished &
level, door & covers shall be made 1.6 mm thick sheet steel. Adequate stiffeners shall be
provided wherever necessary.

Dust & vermin proof Protection Class: IP 52.
Bottom Cable entry.

All panel edges and door edges shall be reinforced against distortion. Cut outs shall be true in
shape and devoid of sharp edges.

The complete structure shall be rigid, self-supporting free from vibration, twists & bends.

The Panel shall be painted with two coats of zink rich primer paint and two coats of colour
pigmented epoxy paint.

Finished painted appearance of equipment shall present an aesthetically, pleasing appearance,
free from dents and uneven surfaces.

The Sub Load Point Panel shall be specious for easy maintenance and shall be provided with
following electrical items:

1) 400 Amp, 4P MCCB (Microprocessor based), 50kA: 1 No. for Incomer

2) 400 Amp, 4 P Change Over Switch

3) A set of TPN Copper bus bar for (after considering all necessary ratings) 3 phase 4wire,
50Hz.

4) (All Internal Wiring With copper Wire)

5) 250 Amp, 4P MCCB, 36 kA: 2 No. (Outgoing)

6) 125 Amp, 4P MCCB, 25 kA: 2 Nos. (Outgoing)

7) 100 Amp. 4 P MCCB: 25 kA: 2 Nos. (Outgoing)

8) Digital Multi-Function Energy Meter (Accuracy Class 0.5): 1 No.
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9) 400/5 Amp CT (Class 1): 3 Nos.
10) Phase R, Y & B Indication Lamp: 3 Nos.
Technical Specification No. 10:

This includes supply of 4-way Double Dorr TPN DB as per following specification & make.
- No. of Ways: 4 (8 Incomer + 12 Outgoing)

Protection device type: Main incomer: Moulded case circuit breaker (MCB) - 3P or 4P
Outgoing: Miniature circuit breaker (MCB) - 1P or 3P

Enclosure/Cubicle description: Double door enclosure

Enclosure material: CRCA

Colour: White (RAL 9003)

Total number of 18 mm modules: 20

Environment

- IP degree of protection IP43

- IK degree of protection IK09

Standards IS 8623-1 1S 8623-3 IEC 61439-3

Product certifications: NABL

Make: L & T/Schneider/Siemens/ABB/Hager

The DB shall be fitted with Busbar, DIN Rail and neutral link. The rates shall be excluding the
cost of MCB as directed by Engineer-in-Charge.

Technical Specification No. 11:

This includes fixing & commissioning of supplied double door 4 Way TPN DB on wall / structure

as directed. The DB shall be fixed rigidly on wall through suitable size of nut bolts/anchor

fasteners/cemented wooden gutties as directed. This includes necessary wiring, connections &

earth linking with all material, labour tools & tackles as directed by Engineer-In-charge.
Technical Specification No. 12:

This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz. Single Pole

MCB with 10kA Breaking Capacity. The terminals of MCB shall be serrated type. The impulse

withstand voltage and impulse power frequency voltage shall be 4KV (1.2/50 us & 2KV (50Hz.).
Technical Specification No. 13:

This includes supply of 100 Amp., 4 Pole RCCB as per following technical specifications.
1) Poles description: 4P

2) [In] rated current: 100 Amp.

3) Network type: AC

4) Earth-leakage sensitivity: 40 Ma

5) Earth-leakage protection time delay: Instantaneous

6) Earth-leakage protection class : Type AC

7) Network frequency: 50 Hz

8) Rated operational voltage : 380...415 V AC, 50 Hz

9) Residual current tripping technology: Voltage independent
10) Rated breaking and making capacity: Idm 1500 A, Im 1500 A
11) Rated conditional short-circuit current: 10 kA

12) Rated insulation voltage: 500 V

13) Rated impulse withstand voltage: 6 kV

14) Surge current: 250 A

15) Contact position indicator: Yes
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16) Control type: Toggle
17) Mounting mode: Clip-on
18) Mounting support: DIN Rail

Environment

Standards : EN/IEC 61008-1

Product certifications: ISI SNI

IP degree of protection: IP20 conforming to IEC 60529

Electromagnetic compatibility: 8/20 ps impulse withstand, 250 A conforming to EN/IEC
61008-1.

Technical Specification No. 14:

This includes supply of 100 Amp., 4 Pole TPN MCB as per following technical
specifications.

1) Poles description/ Number of protected poles: 4P/4

2) Rated current: 100 Amp. At 30 C

3) Network type: AC

4) Trip unit technology: Thermal-magnetic

5) Curve code: C

6) Breaking capacity: 10000 A Icn at 230...400 V AC 50/60 Hz conforming to EN/IEC
60898-1

7) Suitability for isolation: Yes conforming to IEC 60947-2

8) Rated operational voltage :380...415 V AC, 50 Hz/440 V 50 Hz

9) Magnetic tripping limit: 5...10 x In

10) Rated insulation voltage: 500 V AC 50 Hz conforming to EN/IEC 60947-2

11) Rated impulse withstand voltage: 6 kV conforming to EN/IEC 60947-2

12) Contact position indicator: Yes

13) Control type: Toggle

14) Mounting mode: Clip-on

15) Mounting support: DIN Rail

Environment

Standards : EN/IEC 60947-2

EN/IEC 60898-1
Product certifications: EAC/ 1SI SNI
IP degree of protection: IP20 conforming to IEC 60529
Pollution degree: 3 conforming to IEC 60947-2
Overvoltage category: IV
Tropicalisation: 2 conforming to IEC 60068-1

Technical Specification No. 15:

This includes fixing & commissioning of supplied 6-32 Amp SP MCB in above supplied double
door DB on wall / structure. The MCB shall be fixed on DIN Rail provided in existing DB. This
includes necessary 1¢ wiring, connections, distribution & earth linking of DB with all material,
labour tools & tackles as directed by Engineer-In-charge.

Technical Specification No. 16:
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This includes fixing & commissioning of supplied 4 Pole 100 Amp RCCB/100 Amp TPN MCB in
supplied double door DB on wall / structure. The MCB shall be fixed on DIN Rail provided in
existing DB. This includes necessary 3¢ wiring, connections, distribution & earth linking of DB
with all material, labour tools & tackles as directed by Engineer-In-charge.

Technical Specification No. 17:

This includes fixing & commissioning of supplied 4 Pole MCB in supplied double door DB on
wall / structure. The MCCB shall be fixed on DIN Rail provided in existing DB. This includes
necessary 3¢ wiring, connections, distribution & earth linking of DB with all material, labour
tools & tackles as directed by Engineer-In-charge.

Technical Specification No. 18:

This includes supply of 50 mm (W) x 25 mm (h) heavy duty 14 SWG Perforated type
Galvanized steel cable trays with cable tray covers, clamping bolts and other cable tray
accessories such as coupler plates, bends, tees, reducers, vertical elbows etc.

Technical Specification No. 19:

This include fabrication & Installation of perforated type cable trays including horizontal,
vertical bends, reducers, tees, cross members & other accessories as required and duly
suspended from the ceiling and /or fix to steel/RCC columns, beams or any other structure
members with MS suspenders, angles, channels with all required material, accessories and
labors as directed by Engineer-In-charge.

Technical Specification No. 20:

This includes supply of 18 Watt Round Sleek LED Down Light having Robust Design
with Pressure Die-Cast Alu. Housing, ensuring long life as per per following technical
specification.

1) Lumen: 2000 Lm

2) System Power : 18 Watt

3) CCT: 6500 K

4) CRI >80

5) Efficacy of >110 Im/w

6) Surge Protection: 2.5 kV

7) Input Voltage Range: 130-320 V AC

8) Beam Angle 120°

9) Optical Cover/Lens Type: Polycarbonate

10) Material : Housing: Pressure Die Cast Aluminum
Diffuser: Polycarbonate
Clip : Steel Clip (Spring)

11) Driver: Yes Included

12) Power Factor (Min): 0.95

13) Ingress Protection Code: IP 20

14) Mech. Impact Protection Code: IK02

15) Warrantee: 2 Year

Technical Specification No. 21:

This includes fixing & commissioning of supplied 18 Watt Round Sleek LED Down Light
Luminaries on existing false ceiling by making & providing necessary cutout of fitting
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dimensions and required supporting material, facilitate mounting in false ceilings as directed.

The fitting shall be fixed rigidly nearby fitting through suitable size of screws/nut bolts/anchor

fasteners and connections with 3 core flexible copper cable from nearest source of

supply/ceiling rose & necessary connections with all material and labour and as directed by

Engineer-In-charge.

Technical Specification No. 22:

This includes supply of 1200 mm sweep ceiling as per following technical specification

Size/Type/Performance as per IS 374 Latest

service value

1 Fan Size 1200 millimeter
2 Type of Fan/Type of the DC/Brushless DC (BLDC)
Motor
3 Minimum Air Delivery and As per clause 8.1 of IS: 374 latest

Energy Efficiency

Class of Insulation

1 BEE Star Rating (Central 5 Star
Ministries/Departments
while procuring shall ensure
that the items carry 5 star or
higher Star Rating of BEE
1 Air delivery at test voltage 220/230
(m3/min)
2 Power Consumption 26 Watt to 35 Watt
Service Value at rated 6.2t08.4
voltage (m3*/min/w)
4 Power Factor 0.98/0.99
5 Rated Speed (rev/min) 350 to 380
6 Number of Blades 3
7 Type of Regulator Electronic Regulator
8 Number of Running Position |5
9

Basic Insulation

Material/Construction

1 Blade Material Aluminium
2 Blade Thickness 1.1 millimetre
3 Total Harmonic Distortion 4to5
(%)
4 Standard Colour White
5 Number of Canopy 2
6 Length of Down Rod (without | 400 millimetre
Shackle)
7 Shank Thickness - Minimum 2 millimetre
8 Overall weight of the ceiling | 3to 5 Kg
fan

Salient Features
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1 Salient Features Resistant to abrasion, Hassle-free operations,
Trendy design, Decorative Design, Remote
Control

2 Compliance to governing Finish As per clause 7.7,Marking As per clause
specification (IS: 374 latest) 9

Accessories

1 Accessories in the scope of Nut, Bolt, Clamp, Remote
supply

Warranty
Warranty ( in year) Min 5

Technical Specification No. 23:

This includes fixing & commissioning of supplied ceiling fan with all accessories in existing
hook including necessary wiring and connection from nearest point / Ceiling rose through PVC
flexible copper conductor wire and earth linking etc. The rotary step cut electronic regulator
shall be fixed and screwed rigidly on switch board including wiring and connection etc. with
all material and labour as directed by Engineer-in-charge.

Technical Specification No. 24:

This includes supply of 400 mm sweep wall mounting fan as per following technical
specification

Sweep: 400 mm

Speed: 1300 rpm miniumum

Power Cosumption: 60 Watt Maximum

No. of Blades: 3800 M3/Hour Minimum

Technical Specification No. 25:

This includes fixing & commissioning of supplied wall mounted fan 2.5 meter from floor or at
suitable height so that breeze air can spread over the area of floor. The fan is to fixed on
suitable size of anchor fastener bolts or cemented wooden gutties as directed, and
connections with 3 core flexible copper cable from nearest source of supply with all material
and labour and as directed by Engineer-In-charge.

Technical Specification No. 26:

This includes supply of exhaust fan of size 300 mm with capacitor start and run type motor,
continuously rated, totally enclosed fitted with heavy duty grease filled double ball bearing
that ensures noiseless performance and long lasting smoother life of fan suitable for single
phase 220/250 Volts A.C. 50HZ. The impeller shall be used in an Exhaust Fan is of the propeller
type & both hub and impeller shall be dynamically balanced, frames and arms mounted on
rubber bushings, to avoid vibrations.

Technical Specification No. 27:

This includes fixing & commissioning of supplied exhaust fan as per direction of EIC on exhaust
hole so that discharge of exhaust air can be done easily. However if exhaust hole is not
provided, it is to be done by contractor. The grouting of the fan is to be done by suitable size
of anchor fastener bolts, and by providing metallic mesh/louvers as directed to other side so

Page 73 of 81



that birds can be restricted in the passage. This includes connections with 3 core flexible
copper cable from nearest source of supply & necessary connections & earth linking with all
material and labour and as directed by Engineer-In-Charge.

Technical Specification No. 28:

Supply at site 4C X 185 Sq.mm XLPE Insulated 1.1 KV grade, Aluminum conductor, XLPE
insulated armored cable confirming to IS: 7098 (Part-1) 1988 with up to date amendments
and of approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate
with similar size of cable, which shall not be more than 5 years old. The cable shall have
marking/embossing at the interval of every meter showing its progressive length. During the
cable inspection, the manufacturer shall show the relevant ROUTINE TESTS to inspecting
authority or otherwise the manufacturer shall produce the routine test certificate during
supply of cable at site.

Technical Specification No. 29:

This includes laying of 4C x 185 sq. mm. cable in existing cable trench. However, if no trench
available the cable, the cable shall be laid through DWC pipe of suitable size. The pipe shall
be arranged by the contractor without any additional cost to DPA. The work include all
required labor and material as directed by Engineer In Charge.

Technical Specification No. 30:

This includes making of groove by cutting of RCC through RCC Cutter equipment. After making
of groove, 4C x 185 sq. mm. LT cable shall be laid in through suitable size of DWC pipe. After
laying of cable necessary Civil work i.e. required propositional Cement Concrete (CC) & curing
shall be done on cutting area by the contractor with all required labors & material and as
directed by Engineer in Charge.
Technical Specification No. 31:

Supply at site 4C X 25 Sq.mm XLPE Insulated 1.1 KV grade, 4 core aluminium conductor, XLPE
insulated armored cable confirming to IS: 7098 (Part-I) 1988 with up to date amendments
and of approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate
with similar size of cable, which shall not be more than 5 years old. The cable shall have
marking/embossing at the interval of every meter showing its progressive length. During the
cable inspection, the manufacturer shall show the relevant ROUTINE TESTS to inspecting
authority or otherwise the manufacturer shall produce the routine test certificate during
supply of cable at site.

Technical Specification No. 32:

This include Laying Single /Double length of 4C X 25 Sq.mm LT armored aluminum
conductor XLPE cable of 1.1kV grade in cable tray/in fall ceiling through PVC pipe/conduit
pipe with all required labors and materials and as directed by Engineer In-Charge.
Technical Specification No. 33:

This includes preparation of earth station with chemical treated back filled compound 50 mm
dia. Pipe In Pipe Gl Type 2 Mtr Depth , Maintenance free including all accessories & Masonry
work Enclosure with cover plate.

A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be provided just
below the surface of ground over the funnel for watering and having RCC/Cl cover of suitable
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size as directed. This also includes removal of extra-excavated earth from the site. The work
shall be carried out to entire satisfaction of Engineer-in-charge. This work includes all labour
and material as directed by Engineer-in-Charge. The works also include earthing value
marking & painting on earth strips & earthing station by suitable paints (Green Color on
Strips) and also mentioned the earth value on earth pits.

Technical Specification No. 34:

The works include providing & fixing the 12 SWG Gl wire, from earth station to equipment /
Main DB or as per site requirement by providing & fixing suitable Dia Medium duty PVC
conduit pipe in concealed/surface manner. The complete work consists necessary wiring
connections and earth linking at both the ends with all materials and labour as directed by
Engineer-in-charge

Technical Specification No. 35:

This includes supply, Laying & connecting of 25 x 3 Gl Strip, from DB/Meter /Switch to earth
station. The complete work consists necessary wiring connections and earth linking at both
the ends with all materials and labour as directed by Engineer-in-charge.

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority
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SECTION VI

Bill of Quantity

Name of Work: Special Repairs to ATM Office, Marine Bhavan, Immigration Centre Inside
Cargo Jetty Area- electrification work thereof..

Sr.

No.

Description

Qty

Unit Rate Amount

Providing & fixing following concealed/surface wiring
for single phase sub-circuit from the main switch
/meter/DBs /MCBs to the switch board with 2 x 2.5
Sqg.mm. copper conductor to be used as phase &
neutral and bare copper wire as earthing as per
Technical Specification No. 1

1395

Mtr.

Providing and Fixing concealed/surface wiring for
modular light/tube/bell point with PVC insulated single
core standard 1.5 Sq.mm. copper conductor wire as per
Technical Specification No.2

800

Ea.

Providing and Fixing concealed/Surface wiring for
modular Fan point with PVCinsulated single core standard
1.5 Sq.mm. copper conductor wire & single/twin module
step cut electronic fan regulator as case may be as per
Technical Specification No. 03

85

Ea.

Providing and fixing concealed/surface wiring for 3 x
5/6A X250 Volt Modular Half point as per Technical
Specification No. 04

90

Ea.

Providing and fixing concealed/surface wiring for
15/16A X250 Volt Modular power point as per
Technical Specification No. 5

55

Ea.

Providing and fixing concealed/surface wiring for 20A,
Modular A.C point as per Technical Specification no. 6

35

Ea.

Providing and fixing concealed/surface wiring for 3 x 5/6A
X250 Volt modular plug point with 3nos. SP switches for
computer as per Technical Specification No. 7

75

Ea.

Providing & fixing following concealed/surface wiring
for single phase sub-circuit from the main switch
/meter/DBs /MCBs to the switch board with 2 x 4
Sqg.mm. copper conductor to be used as phase &
neutral and bare copper wire as earthing as per
Technical Specification no. 8

850

Mtr.
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9 Supply, Installation of following Load Point Panel as per 02 Ea.
Technical specification No:- 09

10 | Supply of 4 Way TPN (8 + 12 Module) Double Door
Distribution Board as per Technical specification No:-
10 15 Ea.

11 Installation of 4 Way TPN (8 + 12 Module) Double Door
Distribution Board as per Technical specification No:- 15 Ea.
11

12 Supply of 6-32 A SP MCB with 10kA Breaking Capacity in 190 Ea
'C' Series as per Technical Specification No. 12 '

13 Supply of 4 Pole, 100 Amp. RCCB as per Technical 18 Ea.
Specification No. 13
Supply of 100 A 4-Pole MCB with 10kA Breaking

14 18 Ea
Capacity in 'C’ :
Fixing of 6-32 A SP MCBs as per Technical Specification

15 180 Ea
no. 15 )
Fixing of 4 Pole, 100 Amp. RCCB as per Technical

16 15 Ea
Specification no. 16 )
Fixing of 100 A 4-Pole MCB as per Technical

17 15 Ea
Specification no. 17 )
Supply of Gl Perforated Cable tray as per technical

18 250 Mtr
specification no. 18 )

19 Fixing of Gl Perforated Cable tray as per technical 250 Mtr.
specification no. 17

20 Supply of 18 Watt Sleek LED Down Light as per 780 Ea.
Technical Specification No:- 20

21 Fixing of 18 Watt Sleek LED Down Light as per Technical 770 Ea.
Specification No:- 21

99 Supply of 1200 mm Sweep BLDC fan as per technical 55 Ea.
specification no. 22

’3 Installation of 1200 mm Sweep BLDC fan as per 55 Ea.
technical specification no. 23

24 Supply of 400 mm Sweep wall mounting fan as per 15 Ea.
technical specification no. 24

55 Installation of 400 mm Sweep wall mounting fan as per 15 Ea.

technical specification no. 25
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26

Supply of 300 mm Sweep exhaust fan as per technical
specification no. 26

15 Ea.

27

Installation of 300 mm Sweep exhaust fan as per
technical specification no. 27

15 Ea.

28

Supply of 4C x 185 Sq. mm. Aluminium armoured LT
XLPE Cable as per Technical Specification no.28

150 Mtr.

29

Laying of 4C x 185 Sg. mm. Aluminium armoured LT
XLPE Cable of 1.1kV grade in Existing Cable Trench as
per Technical no.29

100 Mtr.

30

Laying of LT 4C x 185 sq. mm. armoured aluminium
conductor XLPE cable of 1.1kV grade by Cutting RCC as
per Technical

50 Mtr.

31

Supply of 4C x 25 Sq. mm. Aluminium armoured LT XLPE
Cable as per Technical Specification no.31

600 Mtr.

32

Laying of 4C x 25 Sg. mm. Aluminium armoured LT XLPE
Cable of 1.1kV grade through cable tray/in fall ceiling as
per technical specification no. 32

600 Mtr.

33

Preparation earthing station, chemical treated back
filled compound earthing system with Pipe-In-Pipe 50
mm Dia Gl type 3 Mtr Depth , Maintenance free as per
Technical Specification No. 33.

34

Providing & connecting 12 SWG Gl earthing wire for earth
station to equipments as per Technical specification No:-
34,

400 Mtrs.

35

Providing & connecting 25x 3 Gl earthing strip for earth
station to equipment as per Technical specification No:-
35.

250 Mtrs.

Total Amount in INR

Signature & Seal
of Contractor

Executive Engineer (E)
Deendayal Port Authority
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SECTION - VII

Approved Make List of Electrical Items

Sr. Description Recommended Makes
No.
1 HV VCB SIEMENS/CROMPTON
GREAVES/ABB/Schneider
1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB
2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES
/BHARAT BIJLEE/ BHEL/
SIEMENS/ABB/ Schneider/T&R
3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/VOLTA
MP/ABB/Schneider/T&R
4 RESIN CAST TRANSFORMERS
A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR / EMCO
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/ TORRENT/ RPG ASIAN/
GLOSTER/ UNISTAR
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/
RALLISON/PRIMECAB/ HAVELLS/
UNISTAR/AVOCAB/ALLCAB/ADCAB
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 LT PANEL CPRI APPROVED
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/
LEGRAND / INDOASIAN
11 SFU FOR MAIN LT DISTRIBUTION | SIEMENS/L&T/ABB/C&S
PANELS
12 SFU FOR DISTRIBUTION PANELS & SIEMENS/L&T/ABB/C&S/
FEEDER PILLERS SCHNEIDER/ LEGRAND/
INDOASIAN/HAVELLS
13 MCCB FOR MAIN LT DISTRIBUTION | SIEMENS/L&T/ABB
PANELS
14 MCCB FOR DISTRIBUTION PANELS SIEMENS/L&T/ABB/C&S/
AND FEEDER PILLERS SCHNIDER/ LEGRAND/
INDOASIAN/HAVELLS
15 MCB/ELCB/RCCB/ RCCBO FOR MAIN| SIEMENS/HAGER L&T/ABB

LT DISTRIBUTION PANELS
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16 MCB FOR DISTRIBUTION PANELS AND| SIEMENS/L&T/ABB/C&S/ SCHNEIDER/
FEEDER PILLERS LEGRAND/ [INDOASIAN/ HAVELLS/
STANDARD
17 MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND /
INDOASIAN / HAVELLS
18 MULTI FUNCTION DIGITAL METER FOR| L& T/ENERCON/SECURE/L&G/
MAIN LT DISTRIBUTION| RISHABH
PANELS/DIGITAL KWH METERS
19 ANALOG VOLT/AMPARE METER FOR| RISHABH/AE/ENERCON/L&T
DISTRIBUTION PANELS AND FEEDER
PILLERS
20 SLECTOR SWITCH FOR| L&T/SIEMENS/C&S
VOLTMETER/AMPARE METER
21 POWER CONTACTOR & OVER LOAD| L&T/SIEMENS/ABB
RELAYS
22 QUARTZ TIME CLOCK SWITCH L&T/INDOASIAN/SIEMENS
23 PVC WIRE WITH COPPER CONDUCTOR| RRKABEL/KEI/POLYCAB/MILEX/GUICA
B/ STANDARD/ FINOLEX/ ANCHOR
24 FLUSH TYPE SWITCHES, SOCKETS, ANCHOR/MK/NORTHWEST/VINAY/PA
HOLDERS AND CEILING ROSES & NAMA/HAVELLS
ELECTRONIC REGULATORS
25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST
26 MODULAR  SWITCHES, SOCKETS,| ANCHOR / MK / NORTHWEST /
PLATES & BOXES LEGRAND /HAVELLS/ INDOASIAN/
SIEMENS
27 PVC CONDUIT/OVAL CONDUIT &| PRECISION/VULCAN/FINOLEX/
CASSING CAPPING AND ACCESSORIES | GARWARE/ RESTOPLAST/ SWASTIK/
BPI
28 GLS LAMPS & FLUORESCENT LAMPS | PHILIPS / BAJAJ / WIPRO / CROMPTON
GREAVES / OSRAM / SURYA ROSHNI
/GE
29 HPSV, HPMV & METAL HELIDE LAMPS| PHILIPS / BAJAJ / WIPRO / CROMPTON
GREAVES / OSRAM / SURYA ROSHNI
/GE
30 IGNITORS FOR HPSV, METAL HELIDE| PHILIPS / BAJAJ / WIPRO / CROMPTON
LAMPS GREAVES / OSRAM / SURYA ROSHNI
/GE
31 LUMINARIES PHILIPS/BAJAJ/WIPRO/CROMPTON

GREAVES / OSRAM / SURYA ROSHNI
/GE
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31a LED Luminaries Philips
/Bajaj/Wipro/CG/Surya/Pyrotech/Sys
ka/Nessa having surge Protection
>10KV for fittings & internal Surge
protection for Driver of>4KV, LED Chip
only OSRAM/CREE/Philips
Lumileds/Citizen/Nicia with LM-79,80
CERTIFICATION
32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON
GREAVES / ALMONARD/GEC
33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON
GREAVES / ALMONARD/GEC
34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON
GREAVES / ALMONARD/GEC
35 HEAVY DUTY INDUSTRIAL WALL BAJAJ/ORIENT/USHA/CROMPTON
MOUNTING FANS GREAVES / ALMONARD/GEC
36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/ SAMSUNG/ONIDA
38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/USHA/
HITACHI/LG/ SAMSUNG/WHIRLPOOL
39 VOLTAGE STABILIZER VEELINE / CAPRI
40 INVERTERS SUKAM / MICROTEK
11 D.G. SETS CUMMINS/GREAVES/KIRLOSKAR/
(a) ENGINE CATERPILLAR/ASHOK EYLAND/VOLVO
(b) ALTERNATOR STAMFORD/CROMPTON GREAVES
/JYOTI/ KIRLOSKAR ELECTRIC
42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES
/SIEMENS/ KIRLOSKAR/ABB
43 WATER PUMPS SWASTIK / KSB
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES /
SPHEREHOT / RACOLD
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO

Signature & Seal
of Contractor

Executive Engineer (E)
Deendayal Port Authority
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