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DEENDAYAL PORT AUTHORITY 

DC:  

COMPETITIVE BIDDING 

AGREEMENT NO: - HD-18/23 

BID NO: - HD –18/23 

 

NAME OF WORK:      Construction of electric substation near old unloader building to 
replace substation of 6th cargo berth & at plot B2 of 34 hectare 
area . 

 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 
 

FROM                :    DATE 17/10/2023   

TO    :    DATE   20/11/2023 TIME 12:00 HRS. 

 

TIME AND DATE OF PRE-BID CONFERENCE:    Not applicable 

LAST DATE AND TIME FOR RECEIPT OF BIDS :  DATE 20/11/2023 TIME 12:00HRS 

*TIME AND DATE OF OPENING OF BIDS :    DATE    20/11/2023 TIME 12:05 HRS 

PLACE OF OPENING OF BIDS                    :     HARBOUR DIVISION, NIRMAN       BHAVAN,                               
NEW  KANDLA,   KUTCH (GUJARAT STATE). 

                                                                    

OFFICER INVITING BIDS                       :  EXECUTIVE ENGINEER (H) 

        

 

 

 

 



 
 

DEENDAYAL PORT AUTHORITY 

ONLINE TENDERING (E- Tendering) 

Tender No. : 18/23 
NAME OF WORK: - Construction of electric substation near old unloader building to replace 

substation of 6th cargo berth & at plot B2 of 34 hectare area  
 

 Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (HARBOUR) for the above 
work as per the details given in the table below. 

Work 
Description 

Tender Fee 
(In Rs.) 

Estimated 
cost 

 (In Rs.) 

EMD  
  (In Rs.)       

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Construction of 
electric 

substation near 
old unloader 
building to 

replace 
substation of 

6th cargo berth 
& at plot B2 of 
34 hectare area  

Rs.1770/- 
including GST 
(Only through 
Digital mode 
of Payment. 

Account No. : 
21770021000

04628 
IFSC Code : 

PUNB021770
0 

Punjab 
National 

Bank, Kandla 
Branch) 

Rs.       
1,39,45,736.00 

 

Rs. 1,39,460.00 
 In the form Bank 
Guarantee in favor 

of “Board of   
Deendayal Port 

Authority,  
issued by any 

Nationalized/Sched
ule (Except Co-

operative)  
Bank only having Its 

branch at  
Gandhidham as per 

enclosed  
format valid for 28 
days beyond bid 

validity) 
or 

Only through Digital 
mode of Payment. 

Account No. : 
2177002100004628 

IFSC Code : 
PUNB0217700 
Punjab National 
Bank, Kandla 

Branch 

 20/11/2023 
upto 12:00 

Hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded from website 
https://kpt.nprocure.com from 17/10/2023  to  20/11 /2023 @ 12:00 hrs. Tender Notice is 
also available on http://kandlaport.gov.in. Technical Bid will be opened on 20/11/2023 @ 12:05 
Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For 
further details and general enquiries prospective bidders may contact Executive Engineer 
(Harbour), Harbour Division, Nirman Building, New Kandla- (Kutch). Phone no. 02836-270429 
during working hours before the last date and time of submission of tender document. 

 

                                                    Executive Engineer (Harbour) 
                                                        Deendayal Port Authority 



 
 

DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 
Details about tender: 

Department Name : Civil Engineering Department 

Circle/ Division : Harbour Division, Nirman Bhavan, New Kandla-(Kutch)-370210. 

 Tender Notice No. : HD-18/23 

Name of Work :   Construction of electric substation near old unloader building to 
replace substation of 6th cargo berth & at plot B2 of 34 hectare 
area . 

Estimated Contract 
Value (INRs) 

:  Rs. 1,39,45,736.00 

Period of Completion 
(in Months) 

: 8 (Eight) Months 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency 
Settings 

: Indian Rupee (INR) 

Qualifying Criteria                                                  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

1. Average annual financial turnover during the last three years ending 
31st March 2023, should be at least Rs. 41.84 Lakhs. 

2. Experience of having successfully completed similar works during last 
7 years ending last day of month previous to the one in which 
applications are invited should be either of the following: 

i. Three similar completed works each costing not less than Rs. 55.78 
Lakhs. 

ii. Two similar completed works each costing not less than Rs. 69.73 
Lakhs. 

iii. One similar completed works costing not less than Rs. 111.57 Lakhs. 

3. “Similar Works” mean Tenderer should have completed any type of 
building work (Separately or combined) with allied civil works 
successfully in that particular contract during last 7 years ending last 
day of month previous to the one in which applications are invited.  If 
the bidder has executed the work in private organization, necessary 
TDS certificate issued by the private organization shall be submitted. 

If the work is executed as sub-contractor, it is mandatory to upload the 
sub-contract permission letter obtained from the Govt. / Public sector 
officer in case work belongs to the Govt. / Public sector or from the 
owner of the project in case work belongs to private organization. Also 
the completion certificate/ form 3A authenticated by concern Govt. / 
Public sector officer or owner of the project shall be uploaded along 
with TDS certificate deducted from that particular work. Issued by the 



 
 

competent authority shall be submitted along with bid submission. 
Address and contact details of the employer may be furnished 

The contractors those who are registered with DPA in A2 Class and above 
for Building works shall be directly eligible and need not to submit 
documents for qualification except copy of registration with DPA in 
appropriate class and category, bid capacity with supporting information 
duly certified and tender documents duly sealed and signed. 

4. Bidders who meet the minimum qualification criteria will be qualified only 
if their available bid capacity is more than the total bid value. The    
available bid capacity will be calculated as under:  

  Assessed Available Bid capacity = A X N X 

            2 –B, Where, 

“N” = Number of years prescribed for completion of the subject 
contract.  

“A” = Maximum value of works executed in any one year during last 
seven years      (at current price level) 

“B” = Value at current price level of existing commitment s and on 
going works to be completed in the next ’N’ years. 

The Bidder shall furnish statements showing the value of existing 
commitments and on going works as well as the stipulated period 
of completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee-in charge. 

5.  Integrity Pact document duly singed by the DPA officer need to be 
submitted in Preliminary bid stage duly scanned, stamped, signed  and 
dated by the contractor along with both witness name and address as per 
format available in the tender document failing which bid submitted by the 
bidder will be considered non-responsive. 

Joint Venture :  Not Applicable 

Rebate :  Applicable 

Bid Document Fee : : Rs. 1770/- including GST  Only through Digital mode of Payment. 
Account No. : 2177002100004628 IFSC Code : PUNB0217700 
Punjab National Bank, Kandla Branch 

Bid Document Fee 
Payable To: 

:  FA & CAO, Deendayal Port Authority, Gandhidham 

Bid Security/ EMD 
(INR) : 

:  Rs. 1,39,460.00/- In the form Bank Guarantee in favor of “Board of   
Deendayal Port Authority, issued by any Nationalized/Schedule (Except 
Co-operative) Bank only having Its branch at  Gandhidham as per 
enclosed format valid for 28 days beyond bid validity) 

or 
Only through Digital mode of Payment .Account No. : 2177002100004628 
IFSC Code : PUNB0217700 Punjab National Bank, Kandla Branch 
 
Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate 
issued under The Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for exemption from 
payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of valid 



 
 

certificate in preliminary bid stage” 

NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division 41 :  Construction of building 
Group 410 

Class 4100 
 

Date & time of Pre-Bid 
meeting 

Not Applicable 

Bid Document 
Downloading Start 
Date 

:  Date 17/10/2023   

Bid Document 
Downloading End Date 

:  Date   20/11/2023   Time 12:00 Hrs 

Last Date & Time for 
Online submission of 
bids   

:  Date    20/11/2023  Time 12:00 Hrs @ office  of the Executive Engineer, 
New Kandla 

Bid Validity Period :  120 Days 

Condition  :   Integrity Pact, Tender fee & EMD shall be submitted in electronic format 
through on line (by scanning) while uploading the bid. This submission shall 
mean that Integrity Pact, EMD & Tender Fee are received. Accordingly offer 
of only those shall be opened whose Integrity Pact, EMD & Tender Fee is 
received electronically. However, for the purpose of realization, bidder shall 
send the same in original along with hard copy of tender (sealed & signed 
of authorized person), and other PQ documents through R.P.A.D./speed 
post or in person so as to reach to Executive Engineer (Harbour), Harbour 
Division, Nirman Building, New Kandla within 7 days from the date of 
opening. 

    The bidders registered with Micro and Small Enterprise (MSME) in 
appropriate category mentioned under related activity above are exempted 
for submission of EMD and Tender Fee. Scanned copy registration may be 
uploaded.  

Remarks :   Submission of E.M.D. Tender Fee and other Documents during office 
hours : upto 26/11/2023 by R.P.A.D /Speed post or in person in the 
chamber of Executive Engineer(H), Harbour Division, Nirman Building, 
First floor, New Kandla-370210, Kutch District, Gujarat State , INDIA, 
Telephone : (O)02836-270325. 

Bid Opening Date :  Technical Bid will be opened on 20/11/2023 @ 12:05  Hrs. Date of 
opening of price bid shall be notified after scrutiny & evaluation of 
Technical Bid. 

Documents required to 
be submitted by 
scanning through 
online 

a. Documents in support of fulfilling qualifying Criteria as 
indicated above. 

b.  Proof for Payment of Tender Fees & EMD with transaction 
number shall be uploaded at Preliminary bid stage by 



 
 

scanning. This submission shall mean that E.M.D. & 
tender fees are received. Accordingly offer of those shall be 
opened whose E.M.D & tender fee is received 
electronically. 

c.    Integrity Pact document duly singed by the DPA authority 
should be submitted in Preliminary bid stage duly 
scanned, stamped, signed and dated along with both 
witness signature, name and address as per format in the 
tender document 

e. As indicated in clause 4 of section 1 – Instructions to bidders. 

Officer- Inviting Bids :   Executive Engineer (Harbour),    Harbour- Division, Nirman Bhavan, 
New Kandla, Kutch 370210. 

Bid Opening Authority  :  Executive Engineer (Harbour) 

Address :  Executive Engineer(H), Harbour Division,  Nirman Bhavan,  New Kandla, 
Kutch 370210. 

Contact Details  :   02836- 270429 / 270325 

 
In case bidders need any clarifications or if training is required to participate in online tenders, 
they can contact (n)Procure Support team at following address: - 
(n)code Solutions – A division of GNFC Ltd., 
(n)Procure Cell, 
403, GNFC Infotower, S.G. T D, 
Bodakdev, Ahmedabad – 380054 (Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
7 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 



 
 

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING 
PART OF NIT AND TO BE POSTED ON WEBSITE 
1. Information and instructions for Contractors will form part of NIT and to be uploaded on website. 
2.  The intending bidder must have class-III digital signature to submit the bid. 
3.   The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including intending 

bidder. But the bid can only be submitted after uploading the mandatory scanned documents such as 
Tender fees, EMD & Integrity Pact in favour of respective E-I-C. 

4.  Bidders may modify or withdraw their bids before last date and time of submission of bid as notified. 
5.   While submitting the modified bid, contractor can revise the rate of one or more item(s) any number of 

times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 
notified. 

6.   On opening date, the contractor can login and see the bid opening process. After opening of bids he will 
receive the competitor bid sheets. 

7.  Contractor can upload documents in the form of JPG format and PDF format.  
8.  It is mandatory to upload scanned copies of all the documents including GST Registration No., as 

stipulated in the bid document. If such document is not uploaded his bid will become invalid and cost of 
bid document shall not be refunded. 

9.  If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of bid 
document shall not be refunded. 

10.   If any discrepancy is noticed between the documents as uploaded at the time of submission of bid  and 
hard copies  as submitted  physically  by  the contractor the bid shall become invalid and cost  of bid 
document shall not be refunded. 

11.  Certificate of Financial Turn Over: At the time of submission of bid contractor may upload  Affidavit/  
Certificate  from  CA  mentioning  Financial  Turnover of  last  3  (three) years or for the period as specified 
in the bid document and further details if required may be asked from the contractor after opening of 
technical  bids.  There is no need to upload entire voluminous balance sheet. 

12.   Contractor must ensure to quote rate of each item.  If any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO). 

13.   The Draft information and instructions to Contractors may be modified suitably by NIT approving 
authority as per requirement. 

 

14.   All  the mandatory document required/prescribed for  pre-qualification  have to  be enclosed by  the 
bidder failing which his offer shall be rejected and treated as non- responsive. However, additional 
documents required if any for verification of the original documents shall be submitted by the bidder if 
required by DPA. 
List  of  Documents  to  be  scanned  and  uploaded  within  the  period  of  bid submission: 
 

I  Payment towards  E.M.D. & tender fee shall be submitted through digital mode/online transfer in the account 
of Port  and proof towards payment with transaction No. shall be submitted in  preliminary bid stage by 
scanning while uploading the bid. This submission shall mean that E.M.D. & tender fee are received. 

II. Integrity Pact document duly signed by the DPA authority should also be submitted in Preliminary bid stage 
duly scanned, stamped, signed and dated along with both witness signature, name and address as per format 
in the tender document. 

Bid Document. 
III  Certificates of Work Experience of successfully completed works issued by the client. 
IV.  Certificate of Financial Turnover from CA V.  
V.  Any other Document as specified in the press notice 
VI.  Affidavit as per provisions of NIT 
VII.   Certificate    of   Registration    for   GST and acknowledgement of up to date filed return if required. 
IX.  Bid capacity calculations along with balance financial liability of works in hand 

 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

 
 
 

SECTION -1 
 
  
 

INSTRUCTIONS TO BIDDERS 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

GENERAL 
 
1. Scope of bid 
 

1.1 The Executive Engineer (Harbour), Deendayal Port Authority, invites bids by E-Tendering for 
the works Construction of electric substation near old unloader building to replace 
substation of 6th cargo berth & at plot B2 of 34-hectare area detailed in the table given 
in NIT. The bidders may submit on-line bids for the work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the contract data. 

 

2.  Source of funds  
2.1 The employer has arranged the funds from internal sources and will have sufficient funds in 

Indian currency for execution of the works.  
 

3.  Eligible bidders    
3.1  The invitation for bids is open to all eligible bidders meeting the eligibility criteria as defined 

clause no.4  
3.2  All bidders shall provide in section 2, forms of bid and qualification information, a statement 

that bidder is not associated, nor has been associated in the past, directly or indirectly, with 
the consultant or any other entity that has prepared the design, specifications and other 
documents for the project manager for the contract. A firm that has been engaged by the 
employer to provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

3.3 Government-owned enterprises may only participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfillment of minimum qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer in accordance with clause 37. 

 

4.  Eligibility criteria 

4.1 
a) Experience on similar works executed during the last seven years; and details like monetary 

value, clients and proof of satisfactory completion. 
b) Documentary evidence of adequate financial standing and proof from client for satisfactory 

completion of works 
c) Solvency certificate from bankers for Rs.        Lakhs not older than six months as on   the 

date of submission of the bid. (Refer Clause ‘A’ of Sec-5) 
d) Equipment requirement/schedule (Refer Clause ‘A’ of Sec-5) 
e) Managerial / Manpower requirement (Refer Clause ‘A’ of Sec-5) 
f) Project planning and quality control procedure to be adopted. (Refer Clause ‘A’ of Sec-5) 
g) Information regarding projects in hand, current litigation, orders regarding exclusion, 

expulsion or black listing, if any. (Refer Clause ‘A’ of Sec-5) 
h) Trained & certified workmen proposed to be employed at the work site of the project. The 

contractor must undertake to employ of certified worker to the extent of 20% of total 
strength. Valid certificates by a recognized university, technical board, or ministry of 
government of India would only be taken cognizance of.(Refer Clause ‘A’ of Sec-5)  
 

4.2  If the employer has not undertaken pre-qualification of potential bidders, all bidders shall 
include the following information and documents with their bids in section 2. 

(a) Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the bid to commit 

the bidder. 

(b) Total monetary value of construction work performed for each of the last five years. 



 
 

(c) Experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and employers who may be contacted for further 
information on those contracts. 

(d) Major items of construction equipment proposed to carry out of the contract. (Refer Clause 
‘A’ of Sec-5) 

(e) Qualifications and experience of key site management and technical personal proposed for 
the contract.(Refer Clause ‘D’ of Sec-5) 

(f) Reports on the financial standing of the bidder, such as profit and loss statements and 

auditor’s  reports for the past five years; 

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and 

availability of other financial resources) 
(h) Authority to seek references from the bidder’s bankers. 

(i) Information regarding any litigation, current or during the last five years, in which the bidder is 

involved, the party’s concerned, and disputed amount.  

(j) Proposals for subcontracting components of the works amounting to more than 10 percent of 

the bid price( for each, the qualifications and experience of the identified sub-contractor in the 
relevant field should be annexed  );and(Refer Clause ‘A’ of Sec-5) 

(k) The proposed methodology and program of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and qualify control procedures 

proposed to be adopted, justifying their capacity of execution and completion of the work as 
per technical specifications within the stipulated period of completion as per milestones(for all 
contracts over Rs.10M)(Refer Clause ‘A’ of Sec-5) 

 

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification 

criteria specified below. 

    (i)    Average annual financial turnover during the last three years ending 31st March of the       

previous financial years, should be at least Rs. 41.84 Lakhs 

(ii)   Experience of having successfully completed similar works during last 7 years ending last day 

of month previous to the one in which applications are invited should be either of the 

following: 

a) Three similar completed works each costing not less than Rs. 55.78 Lakhs. 

b) Two similar completed works each costing not less than Rs. 69.73 Lakhs 

c) One similar completed work costing not less than Rs. 111.57 Lakhs. 

 
(iii) “Similar Works” mean Tenderer should have completed any type of building work (Separately or 
combined) with allied civil works successfully in that particular contract during last 7 years ending 
last day of month previous to the one in which applications are invited.  If the bidder has executed 
the work in private organization, necessary TDS certificate issued by the private organization shall 
be submitted. 



 
 

       If the work is executed as sub-contractor, it is mandatory to upload the sub-contract permission letter 
obtained from the Govt. / Public sector officer in case work belongs to the Govt. / Public sector or from the 
owner of the project in case work belongs to private organization. Also the completion certificate/ form 3A 
authenticated by concern Govt. / Public sector officer or owner of the project shall be uploaded along with 
TDS certificate deducted from that particular work. Issued by the competent authority shall be submitted 
along with bid submission Address and contact details of the employer may be furnished 

The contractors those who are registered with DPA in A2 Class and above for Building works shall be 
directly eligible and need not to submit documents for qualification except copy of registration with 
DPA in appropriate class and category. 

(iv)  In addition to above, the criteria regarding satisfactory performance of the work, personnel, 

establishment, plant, equipment, etc. may be incorporated according to the requirement of the 

project. 

 

4.4  To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the NIT, the bidder must demonstrate having experience and resources sufficient to 

meet the aggregate of the qualifying criteria for the individual contracts. (Refer Clause ‘A’ of 

Sec-5) 

4.5  Sub-contractors’ experience and resources shall not be taken into account in determining the 

bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 above. (Refer 

Clause ‘A’ of Sec-5) 

4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value.  The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity   = Ax N x2-B, 

 Where 

‘N’     =    Number of years prescribed for completion of the subject contract. 

‘A’       =    Maximum value of works executed in any one year during last seven years (at current 

price level)  

‘B’ =  Value at current price level of existing commitments and on going works to be 

completed in the next ‘N’ years. 

Note: For bringing value of works to current level, multiplying factor to be indicated in tender with 

reference to escalation based on WPI. 

Financial 
Year 

2022-
23 

2021-
22 

2020-
21 

2019-20 2018-19 2017-18 2016-
17 

Index 152.5 139.40 123.40 121.80 119.80 114.9 111.60 

Multiplying 
factor 

1 1.09 1.24 1.25 1.27 1.33 1.37 

 

The Bidder shall furnish statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the works preferably 

countersigneFsection 3d by the Nodal Officer or his nominee – in – charge. 



 
 

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

 -  Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

 - Record or poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc., and/or 

5.  One Bid per Bidder 

5.1  Each bidder shall submit only one bid for one package. A bidder whosubmits or participates in 

more than one bid (other than as a subcontractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder’s participation to be 

disqualified. 

5.2  Joint Venture (Refer Clause ‘D’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts.  Each entity would be jointly 

and severely responsible for completing the task as per the contract, however declaration of the 

Lead member to be indicated by bidders, however JV has to designate in their MOU.  The firms 

with at least 26% equity holding each be allowed to jointly meet the Eligibility criteria. 

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores.  

However, there shall be no limit on the number of partners. 

6.  Cost of Bidding 

6.1  The bidder shall bear all costs associated with preparation and submission of his bid, and the 

Employers will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1  The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 

Site of Works and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidders’ own expense. 

B.  Bidding Documents 

8.  Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table below and addenda 

issued in accordance with Clause 10: 

• DC 1  : Bid Reference       
• NIT   : Invitation for Bids      
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract   
• SECTION 4 : Contract Data 
• SECTION 5 : Site/ Special Conditions and Specifications  
• SECTION 6 : Drawing     
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 



 
 

8.2 One set of the bidding documents will be issued to the bidder.  The document should be 

completed and returned with the bid. (Refer Clause ‘A’ of Sec-5) 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in the 

bid document.  Failure to comply with the requirements of the bid document shall be at the 

bidder’s own risk.  Pursuant to clause 26 hereof, bids which are not substantially responsive to 

the requirements of the bid documents shall be rejected 

9 Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the Employer’s 

address indicated in the invitation to bid. The employer will respond to any request for 

clarification which he received earlier than days (Suggested 7 days) prior to the deadline for 

submission of bids. Copies of the Employer’s response will be forwarded to all purchasers of the 

bidding documents, including a description of the enquiry but without identifying its source. 

9.2 Pre – bid meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take 

place at Harbour Division, Nirman Bhavan, Kandla, Kutch, Gujarat(Refer Clause ‘A’ of Sec-5) 

9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any matter that 

may be raised at that stage.(Refer Clause ‘A’ of Sec-5) 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer 

not later than one week before the meeting.(Refer Clause ‘A’ of Sec-5) 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source 

of enquiry) and the responses given will be transmitted without delay to all purchasers of the 

bidding documents without delay. Any modification of the bidding documents listed in Sub-

Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be made by the 

Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through 

the minutes of the pre-bid meeting. (Refer Clause ‘A’ of Sec-5) 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. (Refer 

Clause ‘A’ of Sec-5) 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

using addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 

acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, 

in accordance with Sub-Clause 20.2 below. 



 
 

C.  Preparation of Bids 

11.  Language of the Bid 

11.1  All documents relating to the bid shall be in the English language.  

12.  Documents comprising the Bid 

12.1  The bid submitted by the bidder shall comprise the following: 

 A)  Technical Bid 

 i)  EMD, Tender Fee & Integrity Agreement 

Note: - In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises 

indicating the list of activity related to the subject tender shall become eligible for exemption 

from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate in preliminary bid. 

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any other 

materials required to be furnished and submitted by the bidder in accordance with these 

instructions.  The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in 

without exception. 

B)  Financial Bid 

 Bill of Quantity dully filled and digitally signed by the Bidder. 

13  Bid Prices 

13.1  The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced Bill 

of Quantities submitted by the Bidder. 

13.2  The bidder shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities.  Items for which no rate or price is entered by the bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and prices in the Bill 

of Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

All pages of the bill of quantities shall be initialed. 

13.3  All duties, taxes, and other levies payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid price submitted by the Bidder 

13.4.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and shall 

not be subject to adjustment on any account.  

OR 

13.4.2 The rates and prices quoted by the bidder are subject to adjustment during the performance of 

the contract. In accordance with the provisions of clause 47 of the conditions of contract. (Refer 

Clause ‘A’ of Sec-5) 

14.  Currencies of Bid and payment 

14.1  The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15.  Bid Validity 



 
 

15.1  Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in clauses 20. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period.  The 

request and the bidders’ responses shall be made in writing or by cable.  A bidder may refuse the 

request without forfeiting his bid security.  A bidder agreeing to the request will not be 

permitted to modify his bid and also shall submit an extension for EMD, if it is in the form of 

Bank Guarantee. 

16.  Bid Security (Earnest Money Deposit - EMD) 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum 

amount of earnest money should be Rs. 50.00 lacs. 

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject tender as per 
National Industrial Classification-2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender Fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in preliminary bid stage” 

    NIC codes regarding related activity are mentioned below: 

SECTION F  CONSTRUCTION 

Division 41 :  Construction of building 

Group 410 

Class 4100 

 

B.  The EMD up to Rs. 5 lakhs be payable by Online Transfer. EMD beyond Rs.5 lakhs also payable in 

the form of Bank Guarantee for the entire amount from any Nationalized/Scheduled 

Bank(Except Co-operative Bank)only having branch at Gandhidham. Bank Guarantees submitted 

as Earnest Money shall be valid for 28 days beyond the validity of the bid.  Bank Guarantee shall 

be verified independently by the Port with the bank before finalization of technical offer.  In the 

event of lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands 

disqualified. 

C.  EMD of unsuccessful bidders other than L1 will refunded immediately after ranking of price 

bids. Earnest money of L1 will be refunded immediately after entering in to agreement and 

acceptance of performance Guarantee  

D.  EMD shall be refunded suo-motto without any application from the bidders. 

E.  The bid security of the successful bidder will be discharged after he has signed the Agreement 

and furnished the required Performance security. 

F. The Bid security may be forfeited, if 



 
 

a) The bidder withdraws the bid after bid opening during the period of bid validity. 

b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 

c) The successful bidder fails within the specified time limit to  

(i) Sign the Agreement or  

(ii) Furnish the required Performances security. 

17 Alternative proposals by bidders 

Conditional offer or Alternative offers will not be considered further in the process of tender 

evaluation. 

18 Format and signing of bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf of the Bidder. 

 All pages of the bid where entries or amendments have been made shall be initialed by the 

person or persons signing the bid. 

18.2 The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the bidder in which case such 

corrections shall be initialed by the person or persons signing the bid. 

 

D Submission of bids  

 

19 Sealing and marking of bids 

19.1 The bidder shall put Bid security document as per clause No.16, hereof in one envelope and 

properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in clause 

No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”. Then put both 

these envelopes into separate envelope, properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope duly 

marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly marking the outer 

envelope as “Technical Bid and Financial Bid”.(Refer Clause ‘A’ of Sec-5) 

19.2 The envelopes shall 

(a) be addressed to Nodal Officer/Employer at the following address. 
Executive Engineer (Harbour), Nirman Building, New Kandla 
 

(b) bear the following identification: 
Bid for ………………………………………… (Name of contract) 

Bid reference no……………………………. (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box (marked tender No_________) 

in the office of The Dy. Chief Engineer (Harbour) upto 1600 hrs on due date and open at 



 
 

______________ on the same date in presence of such of the tenderers who may wish to be present. 

(Refer Clause ‘A’ of Sec-5) 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate 

the name and address of the bidder of the bidder to enable the bid to be returned unopened in 

case it is declared late, pursuant to Clause 21, or the bid is declared non responsive. If the outer 

envelopes are not sealed and marked as above, the Employer will assume no responsibility for 

the misplacement or premature opening of the technical bid and financial bid. (Refer Clause ‘A’ 

of Sec-5) 

20 Deadline for submission of the Bids 

20. 1    Bids must be received by the Employer at the address specified above not later  than in the event 

of the specified date for the submission of bids being declared a holiday by the Employer. The 

bids will be received upto the appointed time on the next working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

20.3   In case of tender document being downloaded from the web site, at the time of submission of 

(the hard copy of) the tender document. The tenderer shall give an undertaking that no change 

have been made in document. He shall begiving an undertaking that no change have been made 

in document. He shall be issued a printed set of document under acknowledgment with a 

condition that the printed version of the port tender document will be treated as authentic 

tender and if any discrepancy is noticed at any stage between the Port’s tender document and 

the one submitted by the tenderer, the conditions mentioned in the Port’s printed document 

shall prevail. Besides, the tenderer shall be liable for legal action for the lapses. 

Insert time and date; this should be the same as those given in the invitation for Bids Clause 

No.20. 

21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in Clause 20 will be considered 

as non responsive. 

22.   Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20. 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes additionally 

marked “MODIFICATION” or “WITHDRAWAL” as appropriate. (Refer Clause ‘A’ of Sec-5) 

22.3 No bid may be modified after the deadline for submission of bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant to 

Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 



 
 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting 

bid modifications in accordance with this clause or included in the original bid submission. 

(Refer Clause ‘A’ of Sec-5) 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the Employer will first open 

Technical bids of all bids received (except those received late) including modifications made 

pursuant to clause 22 in presence of the bidders or their representative who choose to attend. In 

the event of the specified date for Bid opening being declared a holiday by the Employer, the 

bids will be opened at the appointed time and location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence of  bid security and 

such other details, as the Employer may consider appropriate will be announced by the 

Employer at the opening.(Refer Clause ‘A’ of Sec-5) 

23.3  If all Bidders have submitted unconditional Bids together with requisite bid security, then all 

bidders will be so informed then and there. If any Bid contains any deviation from the Bids 

documents and/or if the same does not contain Bid security in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder informed accordingly. The sealed 

financial bid containing priced BOQ will be returned to him without opening. All valid financial 

bids whose technical bids have been determined to be substantially responsive in accordance 

with Clause 26 hereof, shall be opened on the specified date from declaring the results of the 

Technical Bid, in presence of the bidders or their representatives who choose to attend. The 

Bidder’s name, the Bid prices, the total amount of each Bid and of any alternative Bid (if 

alternatives have been requested or permitted), any discounts, Bid modifications and 

withdrawals, and such other details as the Employer at the opening. Any bid price, discount, or 

alternative Bid price which is not read out and recorded at Bid opening, will not be taken into 

account in Bid evaluation. (Refer Clause ‘A’ of Sec-5) 

23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to 

those present and the minutes shall form part of the contract. (Refer Clause ‘A’ of Sec-5) 

24. Process to be confidential. 

 Information relating to the examination, clarification, evaluation and comparison of the bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 

persons not officially concerned with such process until the award to the successful bidder has 

been announced. 

 

 

 



 
 

 25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be writing or by cable, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted except as required to conform the 

correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Clause 27. 

Subject to above para, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract 

award decisions, may result in the rejection of his bid. No bid may be modified after the deadline 

for submission of bids. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized signatory 

(accredited representative) holding power of Attorney in his favor. The Power of Attorney shall 

interalia include a provision to bind the Bidder to settlement of disputes clause; (c) is 

accompanied by the required Bid security and; (d) is responsive to the requirements of the 

Bidding documents. 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 

conditions and specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any substantial way 

the scope, quality or performance of the works; (b) which limits in any substantial way, the 

Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose rectification 

would affect unfairly the competitive position of other Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

26.4     The envelop marked as financial bid of those bidders whose technical bid has been  determined  

to  be  non  responsive  shall  not  be  opened  and  will  be returned unopened. (Refer Clause ‘A’ 

of Sec-5) 

27. Correction of Errors 

27.1 Bids determined to be responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows:(Refer Clause ‘A’ of Sec-5) 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 



 
 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Bidder, shall be 

considered as binding upon the bidder. If the bidder does not accept the corrected amount the 

Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 16.F. 

(B). (Refer Clause ‘A’ of Sec-5) 

 

28. NIL 

 

29. Evaluation and Comparison of Bids 

29.2 The Employer will evaluate and compare only the bids determined to be responsive in 
accordance with Clause 26. 

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause 27; 
(b) Making appropriate adjustments to reflect discounts or other price modification offered in 

accordance with Sub Clause 22.5 
29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of 

contract, during the period of implementation of the Contract, will not be taken into account in Bid 
evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or his 
nominee’s estimate of the cost of work to be performed under the contract, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the implementation/construction 
methods and schedule proposed. 

 

30 NIL 

 

F. AWARD OF CONTRACT 

31 Award Criteria 

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be 

responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 

provided that such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The 

second bidder (i.e.L2) shall be kept in reserve and may be invited to match the bid submitted by 

the (L1) bidder in case such bidder withdraws or is not selected for any reason. 

32 Employer’s Right to accept any Bid and to reject any or all. 

Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to 

cancel the bidding process and reject all bids, at any time prior to the award of contract, without 



 
 

thereby incurring any liability to the affected bidder or bidders of the grounds for Employer’s 

action. 

33 Notification of Award and Signing of Agreement  

33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 

This letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will 

state the sum that the Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “contract Price”). 

33.2 The notification of award will constitute the formation of the Contract subject only to the 

furnishing of a performance security in accordance with the provision of Clause 34. 

33.3 The Agreement will incorporate all correspondence between the Employer and the successful 

bidder. It will be signed by the employer and sent to the successful Bidder within (28 days of 

award of work for global tender and Within 14 days for domestic tender) following the 

notification of award along with the Letter of Acceptance. Within (28 days for global tender and 

within 21 days for domestic tender) of receipt, the successful Bidder will furnish the 

performance security and sign the Agreement with the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful and release their Bid 

security (EMD). 

 

34. Performance Security 

34.1 Security deposit shall consist of two parts; a) Performance Guarantee to be submitted at award 

of work, and b) Retention money to be recovered from Running Bills. 

 
             Performance guarantee should be 10% of Contract price of which 5% of contract price should be 

submitted as Bank Guarantee, or online transfer within (21 days in case of domestics bid and 

within 28 days in case of global bids) of receipt of letter of acceptance and balance 5% recovered 

as Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from 

the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 

days from the date of payment of final bill. 

 
                Balance SD to be refunded after completion of defect liability period (refer clause no 107 of 

Section 5). 
  

34.2 The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1% of 

work done or as amended by Statutory Authority from time to time, paid on final bill shall be 

submitted before releasing the Performance Guarantee. 



 
 

 

 

 

 

 

 35 Advance Payment 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. (Refer 

Clause ‘A’ of Sec-5) 

 

36.       Conciliator 

 

36.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed as Conciliator under 

the contract as provided in sub-clause 24.1 of condition of contract. If the bidder  

disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’ of Sec-5) 

37. Corrupt or Fraudulent Practices 

37.1 The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In pursuance 

of this policy, the Employer: 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of value 

to influence the action of a public official in the procurement process or in contract 

execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, 

and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work if he determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract in 

question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has engaged 

in corrupt or fraudulent practices in competing for or in executing, the contract. 

37.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the conditions 

of Contract. 

 



 
 

38.      The payment from 2nd bill to the pre final bill, shall be released subject to the             

           Condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 

Cess @ 1% of work done or as amended by Statutory Authority from time to time, paid to 

concerned authority is submitted for the previous bill. 
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SPECIMEN FOR FORM OF BID 

(To be executed on bidder’s letter head) 
 

Date of Tender Submission ____________,        Tender No. _______________ 
 
Name of Work :- ''Construction of electric substation near old unloader building to replace 
substation of 6th cargo berth & at plot B2 of 34 hectare area ." 
 
To  
The Executive Engineer (Harbour), 
Deendayal Port Authority, 
Nirman Building,1st floor,  
New Kandla, 
Dist- Kutch (Gujarat). 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including addenda and 

clarifications issued  

(b) we offer to execute the work in conformity with the tendering documents and in accordance 

with the delivery schedules specified in the schedule of requirements  in accordance with the 

tender document  

(c) The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the 

total tender price in words and figures, indicating the various amounts and the respective 

currencies];[in case of techno-commercial offer it shall be mentioned that ‘as filled in the price 

bid’](Refer Clause ‘A’ of Sec-5) 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail each 

discount offered and the specified item of the Schedule of Requirements to which it applies.] [in 

case of Techno-Commercial offer it shall be mentioned that “as filled in the Price Bid "]  

Methodology of application of the discounts. The discounts shall be applied using the 

following method:[ Specify in detail the method that shall be used to apply the discounts ]. [ in 

case of Techno- Commercial offer it shall be mentioned that " as filled in the Price Bid "](Refer 

Clause ‘A’ of Sec-5) 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the date 

fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] , and it shall 

remain binding upon us and may be accepted at any time before the expiration of that period or 

any extended period accordance with [ITB Sub-clause 15.2]; 

(f) If our tender is accepted, we commit to submit a performance guarantee in accordance with 

[insert relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as 

specified in specimen form for the purpose.  

(g) We, including any subcontractors or contractors for any part of the contract,[ insert the 

nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the 



 
 

Tenderer is a JV, and the nationality each subcontractor and Contractor].(Refer Clause ‘A’ of 

Sec-5) 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part 

of the contract – has not been declared ineligible by the port, under laws of India or official 

regulations in accordance with[ITB Sub-clause no.3] 

(j) We understand that  this tender, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract 

agreement is prepared and executed in accordance with[ITB Sub-clause 33] and as per 

specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or any other 

tender that you may receive.     

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is governed. 

(m) In case of out station firms, having a branch in India for liaison purposes, please mention the 

name of the contact person and Tel. no.,Fax. no., and mail-Id and also the complete postal 

address of the firm.   

(n) We understand that the communication made with the firm at (m), by the port shall be deemed 

to have been done with us.  

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

 

 Dated on____________ day of ______________, ____________ (insert date of signing) 

 
 

 
 
 



 
 

CONTRACTOR’S BID (Refer Clause ‘A’ of Sec-5) 

 
Description of the works: - Construction of electric substation near old unloader building to 
replace substation of 6th cargo berth & at plot B2 of 34 hectare area ."  
                              
 
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 

GENTLEMEN, 

                  
 We offer to execute the works described above in accordance above with the conditions of 
Contract accompanying this bid for the contract price of _____________________ (in figures)
 ______________________________________ (in letters) 
 
The advance payment required / not required as per rule. 
 
We accept the appointment of __________________ as the conciliator. 
 
(OR) 
 
We do not accept the appointment of ________________ as the conciliator and propose instead 
that _______________ be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive.   
 
We undertake that, in competing for(and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the bidding 
documents. 
 
We attach herewith our copy of permanent account number (PAN) 
Yours faithfully, 
 
 
Authorized Signature: 
 
 
 
Name& title of signatory 
 
 
Name of Bidder  
 
 



 
 

Address 
 
 
 
Notes: 
   
  
To be filled in by the bidder, together with his particulars and date of submission at the bottom of the 
form of bid. 
 

 

 

 

 
 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 



 
 

PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to tenderers. 
 
1. Only for individual bidders  
1.1 Constitution or legal status of bidder (attach copy) 

 Place of registration  
 Principal place of business 
 Power of attorney of signatory of bid(Attach) 

 
2. Turnover of the firm/ JV  

 
 

YEAR 
 
                         TURN OVER 

 
2020-21 

 

 

 
2021-22 

 

2022-23 
 

Average 
 

. 
Attachments: Financial reports for the last three years; balance sheets, profit and loss statement, 
auditors reports( in case of companies/ corporation) etc., list them below and attach copies. In case 
bidder has provisional turnover for FY 2022-23, the same is to be considered while evaluating. 
3. Similar works 
 
 
Particulars 

 
Year  

 
No. of works 

 
Value 

 
 

Total value 
completed similar 

work as defined in 

the tender 

document during 

last 7 years 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

 
Attachments:  Supporting documents, viz., successful completion certificates from clients, other 

documentations to substantiate the similarity of work as per definition of “similar work” employers 

reserves the right to verify the information; 
 

4. Information on bid capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 



 
 

Description 
of work 

Place 
& 
state 

Contract 
no.& 
date  

Name& 
address 
of port 

Value 
of 
contract 
Rs 

Stipulated 
Period of 
completion  

Value of 
remaining 
to be 
completed  

Anticipated 
date of 
completion 

              

        

. 
(B) Works for which bids already submitted 
 

Description of 
work 

Place 
& 
state 

Name& 
address 
of port 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion  

Date 
when 
decision is 
expected  

Remarks if 
any 

             

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 
5. The following contractor’s Equipment are essential for carrying out the works. The bidder 
should list all information requested below. 
Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to be 
procured 

No.s/ 
capacity 

Age/ 
condition 

Remarks 
(from whom to 
be purchased) 

      

      

 
 
6. Qualification and experience of key personnel proposed for administration and execution 
of the contract. Attach biographical data. Refer also to sub.clause 4.3(e) of instructions to 
bidders and sub.clause 9.1 of the conditions of contract. 
Position  Name  Qualification  Years of 

experience 
(general) 

Years of 
experience in 
the proposed 
position 

Project 
manager 
 

    

Discipline 
specialist etc., 

    

 



 
 

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5) 
Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and address) 

Experience in 
similar work 

    

    

    

    

 
  

8. Information on litigation history in which the bidder is involved. 
 
Other party(ies) port Cause of 

dispute 
amount Remarks 

involved 
showing 
present status 

     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name of tenderer) 

 

Dated on_____________________ day of __________________________[insert date of signing] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

                                                                   
                                                              _______________________ (date) 
 
TO: ___________________________ 
(Name and address of the contractor) 
 
 
Dear Sirs, 
                 
Tender no 
Sub: Construction of electric substation near old unloader building to replace substation of 
6th cargo berth & at plot B2 of 34 hectare area ." 
Ref:                  Your bid dated  
                                        And [list the correspondence with the bidder]  
 

              This is to notify you that your bid dated___________________ for execution of the 
________________________(name of the contract and identification number, as given in the 
instructions to bidders) for the contract price of rupees  ___________________(amount in words 
and figures as corrected and modified in accordance with the tender document is here by accepted 
by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form detailed in tender 
document for an amount of Rs.______________ within {________} days of the receipt of this letter 
of acceptance valid upto 28 days from the date of completion obligations expiry of taking over 
certificate subject to removal of defects period i.e. upto ________ and also sign the contract 
agreement within{_________} days of the receipt of this letter of acceptance , failing which action as 
stated in the tender document will be taken. 
 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                       
                                                                                                    Yours faithfully  

 
                                                                                     Chief Engineer 
                   Deendayal Port Authority 
 

 

 

 
 

 

 

 

 

 



 
 

ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 
                                                                             ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 
 Tender no 
Sub: Construction of electric substation near old unloader building to replace substation of 
6th cargo berth & at plot B2 of 34 hectare area ." 
 
                  Ref:          Letter of acceptance no. dated 
 
                           Pursuant to your furnishing the requisite security as stipulated in [clause 21 of 
general conditions of contract] and signing of the contract for execution of the ________________ 
you are hereby instructed to precede with the execution of the said works in accordance with the 
contract documents. It is here by notified that the [site] is being handed over to you for execution of 
work in accordance with the contract documents. 
 
 
        Yours faithfully, 
 
 
 
                     Executive Engineer (Harbour) 
       Deendayal Port Authority 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

SPECIMEN CONTRACT AGREEMENT 
 

(To be executed on Rs.300-non-judicial stamp paper) 
[The successful tenders shall fill in this form in Accordance with the instructions 

indicated] 
 

This agreement made of this   day of 
 Two Thousand between the Board of Deendayal Port Authority a 
body corporate under Major Port Authorities Act, 2021 having its Administration 
Office Building at Gandhidham(Kutch) (hereinafter called the ‘Board’ which 
expression shall unless excluded by or repugnant to the context, be deemed to include 
their successors in office) of the one part 

and (Name and address of all the partners if a partnership 
with all their address) hereinafter called the ‘Contractor’ which expression shall unless 
excluded by or repugnant to the context be deemed to include his / their heirs, 
executors , administration , representatives and assignees or successors in office of the 
other part. 

 
WHERAS the Board is desirous to carrying out the work of 

 
 

And whereas the Contractor has offered to execute and complete such work. 
 

WHERAS the Contractor has deposited a sum of Rs. 
  (Rupees   only) as 

security deposit in the form of and / or agreed to deposit the 
security deposit as follows for the due fulfillment of all the conditions of the contract. 
1) Rs._ paid in DD/BC/PO/BG towards security deposit, and 
2) Balance amount of Rs._ to be recovered from the work 

bills. 
 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 
 

1. In this agreement words and expression shall have the same meaning as 
are respectively as signed to them in the general condition (including 
special conditions, if any) of contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed 

part of this agreement viz.: 
i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (E) 

and the Contractor after opening of the cover-I—as regards to contain 
clarifications/details called for vice versa. 

viii) Common terms and conditions offered to Contractor and their 
acceptance including confirmation to withdrawal of their own terms and 



 
 

conditions offered with the tender i.e. ‘Cover-I’. 
ix) Bank Guarantee for security deposit. 

 
3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects, with the provisions of the contract. 
4. The Board hereby covenants to pay the Contractor in consideration of 

such completion of the works, the contact price of Rs. 
(Rupees only) at the time and in the manner prescribed of the contract. 
IN WITHNESS WHERE of the parties here unto have set their hands and seals 
the day and year first above written signed and sealed by the Contractor in the 
presence of:- 

Witness 
 

1. Name&Address  
Seal 

Signature of Contractor 

 

2. Name&Address
 
Seal 

 
Signed,  sealed and delivered by Shri  on 

behalf of the Board in presence of 
 

1.  
 

2.  (Chief Engineer) 
DEENDAYAL PORT 

AUTHORITY 
 

The common seal of the Board of Deendayal Port Authority affixed in the 
presence of: 

 

1.  
2.  

Secretary 
DEENDAYAL PORT 

AUTHORITY



 

 
 

 

 
 
 
 
 
 
 
 
 
 
 

SECTION 3 
 
 

CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

CONDITIONS OF CONTRACT 
 

A. General  
 
1. Definitions  
 
1.1 Terms which are defined in the Contact Data are not also defined in the Conditions    Contract 
but keep their defined meanings capital initials are used to identify defined terms. 

The Conciliator is the person appointed jointly by the Employer and the contractor to resolve disputes 
in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator is defined in the 
Contact Data. Refer Clause ‘A’ of Sec-5 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
Compensation Events are those defined in Clause 44 
The Completion Date is the date of Completion of the Works as certified by the Nodal Officer or his 
nominee in accordance with Sub Clause 55.1 
The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3 below. 
The Contract Data defines the documents and other information which comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 
by Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 
Employer. 
The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the Period named in the Contract Data and calculated from the 
Completion Date. 
The Employer is the party who will employ the contractor to carry out the Works. 
The Nodal Officer or his nominee is the person named in the Contract Data (or any other Competent 
person appointed and notified to the contractor to act in  
 
replacement of the Nodal Officer or his nominee) who is responsible for supervising the Contractor, 

Administering the Contract, certifying payments due to the Contractor, issuing and valuing 

Variations to the contract, awarding extensions of time and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 

the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Nodal Officer or his nominee by issuing an extension of time. 

 

 

Materials are all supplies, including consumables, used by the contractor for incorporation in the 

Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or chemical 

or biological function. 



 

 
 

 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and are factual 

interpretative reports about the surface and subsurface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide withany of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract which includes work on the site. 

Temporary Works are works designed, constructed, installed and removed by the Contractor which 

are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install and turn over to the 

Employer as defined in the Contract Data. 

The Trained Work Person are those employed/proposed to be employed by the Contractor at the 

Project Site, who have participated and are in possession of a valid Competency Certificate through a 

programme run under the auspices of a University, State Technical Board, Ministry of Government 

of India. 

 

2. Interpretation 

2.1 In interpreting this Condition of Contract, singular also means plural, male also means female or 

neuter and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion date for the whole of 

the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

(3) Contract Data 

(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 



 

 
 

 

(6) Drawings 

(7) Bill of quantities and  

(8) Any other documents listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

5. Delegation 

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other people 

except to the Conciliator after notifying the Contractor and may cancel any delegation after notifying 

the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872). 

7. Joint Venture (Refer Clause ‘D’ of Sec-5) 

Companies/Contractors may jointly undertake contract/contracts. Each only would be jointly and 

severely responsible for completing the task as per the contract, however declaration of the Lead 

member to be indicated by bidders, however JV has to designate in their MOU. The firms with at 

least 26% equity holding each be allowed to jointly meet the legibility criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores. However, 

there shall be no limit on the number of partners. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but may not 

assign the Contract without the approval of the Employer in writing. Subcontracting does not alter 

the Contractor’s obligations. Refer Clause ‘A’ of Sec-5 

Other Contractor  

8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other contractors. The 

Contractor shall as referred to in the Contract Data, also provide facilities and services for them as 

described in the Schedule. The employer may modify the schedule of other contractors and shall 

notify the contractor of any such modification. 



 

 
 

 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved 

by the Nodal Officer or his nominee. The Nodal Officer or his nominee will approve any proposed 

replacement of Key personnel only if their qualifications, abilities, and relevant experience are 

substantially equal or better than those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member of the 

Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connections with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the Contractor 

carries the risks which this Contract states are Contractor’s risks. 

11. Employers Risks  

11.1 The Employers risks are 

(a) In so far as they directly affect the execution of the Works in the country where the Permanent 

Works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear 

waste, from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds; and  

(v) riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his 

Subcontractors and arising from the conduct of the Works;  

(vi) floods, tornadoes, earthquakes and landslides 

(a) Loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, other than any part of 

the design provided by the Contractor or for which the Contractor is responsible; and  



 

 
 

 

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which an experienced 

contractor: 

(i) could not have reasonably foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not reasonably have taken at 

least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking appropriate 

measures, or  

B. Insure against. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of theContract other than the excepted risks are the 

responsibility of the Contractor. 

13. Insurance 

13.1 The Contractor shall provide in the joint names of the employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles 

state in the Contract Data for the following events which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and Equipment in connection 

with the Contract, and  

d) Personal injury of death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal Officer or 

his nominee for the Nodal Officer or his nominee’s approval before Start Date. All such insurance 

shall provide for compensation to be payable in the types and proportions of currencies required to 

rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid from payments other wise due to the Contractor or, if no payment of the 

premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the approval of the Nodal Officer 

or his nominee. 



 

 
 

 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data. 

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

16. Contractor to Construct the Works. 

16.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings. 

17. The Works to Be Completed by the Intended Completion Date. 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the program submitted by the Contractor as updated with the approval 

of the Nodal Officer or his nominee, and complete them by the Intended Completion Date. 

18. Approval by the Nodal Officer or his nominee. 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Nodal Officer or his nominee, who is to approve them if they comply with the 

specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary Works. 

18.4 NIL 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Nodal Officer or his nominee before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries. 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The contractor is to notify the Nodal Officer or his nominee of 

such discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with 

them. 



 

 
 

 

21. Possession of the Site. 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this will be a 

Compensation Event. Refer Clause ‘A’ of Sec-5 

22 Access to the Site 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized by the 

Nodal Officer or his nominee access to the Site to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where materials or 

plant are being manufactured, fabricated and/or assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his nominee which comply 

with the applicable laws where the Site is located. 

24 Disputes 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or his nominee was either 

outside the authority given to the Nodal Officer or his nominee by the Contract or that the decision 

was wrongly taken, the decision shall be referred to the conciliator within 28 days of the notification 

of the Nodal Officer or his nominee’s decision. Refer Clause ‘A’ of Sec-5 

25 Settlement of Disputes 

25.1 If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with, or arising out of the Contract or the execution of the Works, whether during the 

execution of the Works or after their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party with any action, inaction, 

opinion, instruction, determination, certificate or valuation of the Nodal Officer or his nominee, the 

matter in dispute shall, in the first place be referred to the Disputes Review Board [DRD] in case of 

contracts valuing more than Rs.5 crores and above, and for contracts valuing less than Rs. 5 crores, 

the disputes will firstly be settled by the Conciliator, failing which any party may invoke arbitration 

clause. 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor shall in 

every case, continue to proceed with the Works with all due diligence and the Contractor and the 

Employer shall give effect forthwith to every decision of the Nodal Officer or his nominee unless and 

until the same shall be revised, as hereinafter provided, by the conciliator or in a Dispute Review 

Board recommendation / Arbitral Award. (Refer Clause ‘A’ of Sec-5) 

25.2    Decision by Conciliator (Refer Clause ‘A’ of Sec-5) 



 

 
 

 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a    notification of a 

dispute. 

(ii)  Conciliator shall be paid daily at the rate specified in the contract Data together with reimbursable 

expenses of the types specified in the contract data and the cost shall be divided equally between the 

Employer and the contractor, whatever decision is reached by the conciliator, either party may refer 

a decision of the conciliator within 28 days of the conciliator’s written decision.  If neither party 

refers the disputes to arbitration within 28 days, the conciliators decision will be final and binding. 

 

25.3 Arbitration(Refer Clause ‘A’ of Sec-5) 

Any dispute in respect of in respect of contracts where party is dissatisfied by the Conciliators 

decision shall be decided by arbitration as set forth below: 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in accordance with the 

Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.  The arbitral 

tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer and the Contractor, 

and the third to be appointed by the mutual consent of both the arbitrators, falling which by making 

a reference to CIDC-SIAC Arbitration Centre from their panel. 

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or 

arguments already put before the Nodal Officer or his nominee or the Board, as the case may be, for 

the purpose of obtaining said recommendations/decision. No such recommendations/decision shall 

disqualify the Nodal Officer or his nominee or any of the members of the Board, as the case may be, 

from being called as a witness and giving evidence before the arbitrators or any matter whatsoever 

relevant to the dispute. 

(iii)  The reference to arbitration shall proceed notwithstanding that the works shall not then be or be 

alleged to be complete , provided always that the obligations of the Employer, the Nodal Officer or 

his nominee and the Contractor shall not be altered by reason of the arbitration being conducted 

during the progress of the works.  Neither party shall be entitled to suspend the works to which the 

dispute relates, and payment to the contractor shall be continued to be made as provided by the 

contract. 

(iv) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14 days after 

receipt of the notice of the appointment of its arbitrator by the other party, then chairman of the 

nominated Institution shall appoint arbitrator within 14 days of the receipt of the request by the 

nominated institution.  A certified copy of the chairman’s order, making such an appointment shall 

be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding and that of 

all documents and communications between the parties shall be ‘English’  



 

 
 

 

(vi)  The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equality by the 

Employer and the Contractor. However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the arbitration proceedings shall 

be borne by each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the award. 

(viii) Performance under the contract shall continue during the arbitration proceedings and payments 

due to the contractor by the employer shall not be withheld, unless they are subject matter of the 

arbitration proceedings. 

26 Replacement of Conciliator 

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree that the 

conciliator is not fulfilling his functions in accordance with the provisions of the Contract, a new 

Conciliator will be jointly appointed by the Employer and the Contractor. In case of disagreement 

between the Employer and the Contractor, within 30 days the Conciliator shall be appointed by the 

Appointing Authorities designated in the Contract Data at the request of either party within 14 days 

of receipt of such request. (Refer Clause ‘A’ of Sec-5) 

 

B. TIME CONTROL 

27 Program 

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer or his 

nominee for approval a program showing the general methods arrangements, order, and timing for 

all the activities in the works along with monthly cash flow forecast. 

27.2 An updates of the program shall be a program showing the actual progress achieved on the 

timing of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 

27.3 The contractor shall submit to the Nodal Officer or his nominees, for approval an updated 

program at intervals no longer than the period stated in the contract data. If the contractor does not 

submit an updates program within this period, the Nodal Officer or his nominee may withhold the 

amount stated in the contract data from the next payment certificate ant continue to withhold this 

amount until the next payment after the data on which the overdue program has been submitted. 

27.4 The nodal officer or his nominee’s approval of the program shall not alter the contractor’s 

obligations. The contractor may revise the program and submit it to the nodal officer or his nominee 

again at any time. A revise program is to show the effect of variations and compensation events. 

28 Extension of the intended completion data.  

 The nodal officer or his nominee shall extend the intended completion data if a compensation event 

occurs or a variation is issued which makes it impossible for completion to be achieved by the 



 

 
 

 

intended completion data without the contractor taking steps to accelerate the remaining work and 

which would cause the contractor to incur additional cost. 

 The nodal officer or his nominee shall decide whether and by how much to extend the intended 

completion Data within 21 days of the contractor asking the Nodal Officer or his nominee for a 

decision upon the effect of a compensation event or variation and submitting full supporting 

information. If the contractor has failed to give early warning of a delay or has failed to cooperate in 

assessing the new intended completion data. 

29 The Early Warning Provisions shall be as per clause 32. 

30 Delays Ordered by the Nodal Officer or his nominee  

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of any 

activity within the works.  

 
31 Management Meeting. 

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance with the early warning procedure. 

31.2  The Nodal Officer or his nominee shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the employer. The responsibility 

of the parties for actions to be taken is to be decided by the Nodal Officer or his nominee either at 

the management meeting or after the management meeting and started in writing to all attended 

the meeting.  

 
32 Early warning 

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, increase the 

contract price or delay the execution of works. The Nodal Officer or his nominee may require the 

contractor to provide an estimate of the expected effect of the event or circumstances on the 

contract price and completion Data. The estimates are to be provided by the contractor as soon as 

reasonably possible. 

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Nodal Officer or his 

nominee. 

32.3 The Defect Liability period for the contract shall be 36 months from the certified date of completion 

of work. 

C. QUALITY CONTROL 

33. Identity Defects 



 

 
 

 

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the Contractor’s 

work and notify the Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities. The Nodal Officer or his nominee may instruct the Contractor to search 

for a Defect and to uncover and test any work that the Nodal Officer or his nominee considers may 

have a Defect. 

 

34. Tests  

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not specified in the 

specification to check whether any work has a Defect and the test shows that it does the Contractor 

shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

 

35. Correction of Defects 

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within the 

length of time specified by the Nodal Officer or his nominee’s notice. 

 

36.       Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or his 

nominee’s notice the Nodal Officer or his nominee will assess the cost of having the Defect corrected, 

and the Contractor will pay this amount. 

 

D. COST CONTROL 

37. Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing and 

commissioning work to be done by the Contractor. 

37.2   The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 

of the work done at the rate in the Bill of Quantities for each item.  

 

38.     Changes in the Quantities 

38.1   If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than + 25 percent provided the change exceeds + 10% of initial Contract 

Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the change. 

38.2    The Nodal Officer or his nominee shall not adjust rates from changes in quantities if thereby the 

initial Contract Price is exceeded by more than 15 percent except with prior approval of the 

Employer. 



 

 
 

 

38.3    If requested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s) is 

abnormally high, the Contractor shall provide theNodal Officer or his nominee with a detailed cost 

breakdown of such rate in the Bill of Quantities. 

 

39. Variations. 

39.1 All Variations shall be included in updated programs produced by the Contractor. 

 

40. Payment for Variations. 

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10% of the 

total contract price. With 14days of the date of instruction for executing varied work, extra work or 

substitution, and before the commencement of such work, notice shall be given either (a) by the 

contractor to the Employer of his intention to claim the extra payment or a varied rate or price, or 

(b) by the Employer to the contractor of his intention to vary rate or price. 

 

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate 

payable should be determined by methods given below and in the order given below: 

i)  Rates and prices in Contract, if applicable plus escalation as per contract. 

ii) Rates and prices in the schedule of rates applicable to the contract plus/minus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 10% for 

overheads and profits of Contractors. 

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation limits, 

the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the permissible 

variation should be: 

i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) below will 

apply 

ii) Rates and prices in the schedule of Rates applicable to the contract plus/minus ruling percentage, 

iii) Market rates of material and labor, hire charges of plant and machinery used plus 15% for 

overheads and profits of contractor. 

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra 

item, rates as proposed by the employer shall be payable provisionally till such time as the rates are 

finally determined or till date mutually agreed.  

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a 

quotation being given and considers not delaying the work, no quotation shall be given and the 

variation shall be treated as a Compensation Event. 

 

41. Cash flow forecasts. 

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee with an 

updated cash flow forecast. 



 

 
 

 

 

42. Payment Certificates. 

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously. 

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking into account any credit or debit for 

the month in question in of materials for the works in the relevant amount and under conditions 

set forth in sub clause 51(3) of the Contract Data (Secure Advance). 

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee. 

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of 

quantities completed. 

42.5 The value of work executed shall include the valuation of variations and Compensation Events. 

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later information. 

43 Payments 

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken 

continuously and need to be connected with billing stage. System of 4 copies of measurements, one 

each for Contractor, Employer and Nodal Officer or his nominee, and signed by both Contractor and 

Employer shall be followed. 

43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of the 

verified bill should be paid within 28 days of the submission of the bill.(Refer Clause ‘A’ of Sec-5) 

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified rate 

(suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid.(Refer Clause ‘A’ of 

Sec-5) 

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate. Client’s 

Nodal Officer or his nominee shall check the bill within 60 days after its receipt and return the bill to 

Contractor for corrections, if any 50% of undisputed amount shall be paid to the contractor at the 

stage of returning the bill. (Refer Clause ‘A’ of Sec-5) 

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by the Nodal 

Officer or his nominee. The re-submitted bill shall be checked and paid within 60 days of its 

receipt.(Refer Clause ‘A’ of Sec-5) 

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of payment) shall 

be paid if the bills is not paid within the time limit specified above.(Refer Clause ‘A’ of Sec-5) 

43.7 If an amount certified is increased in later certificates as a result of an award by the Conciliator or 

an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 

clause. Interest shall be calculated from the date upon which the increased amount would have been 

certified in the absence of dispute.(Refer Clause ‘A’ of Sec-5) 



 

 
 

 

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by the 

employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 
 
44.1 The following mutually agreed Compensation Events unless they are caused by the Contractor 

would be applicable. (Refer Clause ‘A’ of Sec-5) 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in 
the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the work of 
the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out additional 
tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of letter of Acceptance from the information issued to Bidders 
(including the Site Investigation Reports), from information available publicly and form a 
visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within the 
dates and other constraints stated in the Contract that cause delay or extra cost to the 
Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the contract. 

Whenever any compensation event occurs, the contractor will notify the employer, within 14 

days and provide a forecast cost of the compensation event. 

44.2. If a Compensation Event would cause additional cost or would prevent the work being completed 

before the intended Completion Date, the Contract Price shall be increased and/or the intended 

Completion Date shall be extended. The Nodal Officer or his nominee shall decide whether and by 

how much he Contract Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended. (Refer Clause ‘A’ of Sec-5) 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s 

forecast has been provided by Contractor, it is to be assessed by the Nodal Officer or his nominee 

and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed 

unreasonable the Nodal officer or his nominee shall adjust the Contract Price based on Nodal Officer 



 

 
 

 

or his nominee’s own forecast. The Nodal Officer or his nominee will assume that the Contractor will 

react competently and promptly to the event.(Refer Clause ‘A’ of Sec-5) 

 

45. Tax  

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that 

the Contractor will have to pay for the performance of this Contract. The Employer will perform 

such duties in regard to the deduction of such taxes at sources as per applicable law. Any new Taxes, 

levies, duties imposed after signing the Contract shall be reimbursed by the employer on production 

of documentary evidence. (Refer Clause ‘A’ of Sec-5) 

46. Currencies 

46.1 All payments shall be made in Indian Rupees unless specifically mentioned. 

47. Price Adjustment.  (NOT APPLICABLE) 
47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 
and as per formula given in the contract data.  This clause is applicable for all the civil works 
having tender cost more than Rs. 5 Crore and duration is more than 12 months. 

   
     The price adjustment shall apply for the work done from the start date given in the Contract 

data upto end of the initial intended completion date or extensions granted by the Nodal 
Officer or his nominee and shall not apply to the work carried beyond the stipulated time for 
reason attributable to the contractor. 

(I)  The Price adjustment for increase or decrease in the cost shall be paid in accordance with 
the following formula: 

 
                  V = 0.85 x Q x R x [(P – Po)/Po] 
          

Where, 
 

 V  =   Variation in price on account of Labour / Diesel / Cement / Steel / bitumen during 
the month under consideration. 

 
Po   =  Market rate of Diesel, price index of Cement / Steel / bitumen on the date of 

opening of Technical bid. (Consumer Price Index for Labour).  
          P   =   Market rate of Diesel, Consumer Price Index for Labour, latest available base 

for cement, steel, bitumen & all commodities during the month under 
consideration 

Q    =   Percentage of Labour /Diesel / Cement / Steel / bitumen  
  component. 

        R     =   Value of work done during the month under consideration. 
  
Note :  i) Escalation to be computed for relevant items.  Percentage that shall govern the 
escalation under Q shall be predetermined and indicated in tender document for each 
component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc. 

 
 
47.2. NIL 
 

47.3. To the extant that full compensation for any rise of fall in costs to the contractor is not covered 

by the provisions of this or other clauses in the contract, the unit rates and prices included in the 



 

 
 

 

contract shall be deemed to include amount to cover the contingency of such other rise or fall in 

costs. 
 

SUBSEQUENT LEGISLATION 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the contract there 

occur changes to any National or Statute Stature, Ordinance or Decree or other law or any regulation 

or bye law of any local or other duly constituted authority or introduction of any such statute, 

ordinance, decree, law, regulation or bye law which causes additional or reduced coast to the 

contractor in execution of the contract, such additional or reduced coast shall,after due consultation 

with the employer and the contractor be determined by the nodal officer or his nominee and shall 

be added to or deducted from the contract price and the nodal officer or his nominee shall notify the 

contractor accordingly with a  copy to the employer. 

 
48. Retention 

48.1 The employer shall retain from each payment due to the contractor the proportion stated in he 

contract data until completion of the whole of the works. 

48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. of 5 percent of 

the contract price. Retention money shall be refunded within 14 days from the date of payment of 

final bill. 

 

49.Liquidated damages 

49A. In case of delay in completion of the contract, liquidated damages (L.D)may be levied at the rate of 

1/2%of the contract value per week of delay or part thereof, subject to a maximum of 10 per 

cent of the contract price. 

(i) The owner ,if satisfied ,that the works can be completed by the contractor within a reasonable  time 

after the specified time for completion , may allow further extension of time at its discretion with or 

without the levy of L.D. In the event of extension of time at its discretion with L.D, the owner will be 

entitled without prejudice to any other right or remedy available in that behalf per cent (1/2%) of 

the contract value of the works for each week or part of the week subject to the ceiling defined in 

sub-clause 49A. 

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the event of 

failure on the part of the contractor to complete work with in further extension of time allowed as 

aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf, 

to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 

contract. 



 

 
 

 

 (iv)  In the event of such termination of the contract as described in clauses 49A(ii) or49A(iii) or 

both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the contract value and 

forfeit the security deposit made by the contractor besides getting the work completed by other 

means at the risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work 

(vi) In case part / portions of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 

maximum LD being on the entire contract value. 

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties. 

 

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5) 

For early completion of the contract before the stipulated date of completion of an incentive amount 

at the rate of one fourth per cent (1/4% i.e. 0.25%) of the contract price per full week of early 

completion, subject to a maximum of five percent (05%)of the contract price may be paid to the 

contractor. 

The owner, if satisfied, that the works can be completed by the contractor within a reasonable time 

after the specified time for completion, may allow extension of time at its discretion, by virtue of 

which the contractor make himself eligible for incentive, the extension shall be considered only till 

the actual date of completion and no incentive shall be payable. 

For calculation of incentive payment, contract price shall be exclusive of tender price plus taxes and 

duties. 

 

51. Advance payment (Refer Clause ‘A’ of Sec-5) 

 The Employer shall make the following advance payments: 

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal   installments. 

The first installment shall be paid after mobilization has started and next installment shall be paid 

after satisfactory utilization of earlier advance. 

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price. 

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR + 2% p.a. (as 

on date of payment) interest at the discretion of employer and against bank guarantee for such 

advance and against hypothecation of construction equipment to the employer. However, availing of 

advance payment be optional with the bidder exercising the option along with the leader. 

51.4 Equipment advance shall be paid in two or more equal installments. First installment shall be 

paid after construction equipment has arrived at the site and next installment shall be paid after 

satisfactory utilization of earlier advances (s). 

51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of the work 

is executed and recovery of total advance should be completed by the time 80% of the original 

contract work is executed. 



 

 
 

 

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials and plant 

brought to site for but not yet incorporated installed in the works in accordance with conditions 

stipulated in the Contract Date.75% of cost of materials and plant brought to site for incorporation 

into the works only shall be paid as secured advance. Materials which are of perishable nature 

should be adequately insured. 

 

52.    Performance Securities 

             Performance guarantee should be 10% of Contract price of which 5% of contract price should be 

submitted as Bank Guarantee, or online transfer within (21 days in case of domestics bid and 

within 28 days in case of global bids) of receipt of letter of acceptance and balance 5% recovered 

as Retention Money from Running Bills. Recovery of 5% of Retention Money to commence from 

the first bill onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 

days from the date of payment of final bill. 

 
                Balance SD to be refunded after completion of defect liability period (refer clause no 107). 

 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @1% of work 

done or as amended By Statutory Authority from time to time, paid on final bill shall be submitted 

before releasing the Performance Guarantee if applicable 

 

53.NIL 

 

54.  Cost of Repairs 

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat date 

and the end of the defects correction period shall be remedied by the Contractor at the Contractors 

cost if the loss or damage arises from the Contractors acts or omissions 

E.   FINISHING THE CONTRACT. 

55.  Completion 

55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or his 

nominee/Employer to this notice shall conduct a complete joint survey of the work within 7 days 

and prepare a defects list jointly.  The defects pointed out by the Nodal Officer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter acceptance 

report be signed jointly by the contractor and the employer.  This joint acceptance report shall be 

treated as “completion Certificate”.   

56.    Taking over 

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer or his 

nominee issuing a certificate of completion. 

57.     Final Account 



 

 
 

 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the total 

amount that the Contractor considers payable under the contract before the end of the Defects 

Liability period.  The Nodal Officer or his nominee shall issue a defects liability certificate and certify 

any final payment that is due to the contractor within 60 days of receiving the contractor’s account if 

it is correct and complete. If it is not, the Nodal Officer or his nominee shall issue within 15 days a 

schedule that states the scope of the corrections or additions that are necessary for the correction 

and certify payment of 50% of the undisputed amount to the contractor.  If the final account is still 

unsatisfactory after it has been resubmitted the Nodal Officer or his nominee shall decide on the 

amount payable to the contractor and issue a payment certificate, within 60 days of receiving the 

contractor’s revised account. 

 

58.     Operating and Maintenance Manuals 

58.1 If “as built” Drawings and /or operating and maintenance manuals are required the contractor 

shall supply them by the dates stated in the Contract Data. 

58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the contract 

data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his 

nominee shall withhold the amount stated in the contract data from payments due to the contractor. 

 

59.     Termination 

59.1 The employer or the Contractor may terminate the contract if the other party causes a fundamental 

breach of the contract. 

59.2Fundamental breaches of contract include, but shall not be limited to the following: 

 
(a) the contractor stops work for 28 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of the work 

and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer to the 

contractor within 50 days of the date of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular defect is a 

fundamental breach of contractand the contractor fails to correct it within a reasonable 

period of time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the contract data and 



 

 
 

 

(h) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 7 and clause 9 of condition of contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, giving receiving or 

soliciting of any thing of value to influence the action or public officials in the procurement 

process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to the detriment of the 

employer, and includes collusive practice.  Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the employer of the 

benefits of free and open competition”. 

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer or his 

nominee for a cause other than those listed under sub Clause. 59.2 above, the Nodal Officer or his 

nominee shall decide whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the contract for convenience subject to 

payment of compensation to the contractor including loss of profit on uncompleted works.  Loss of 

profit shall be calculated on the same basis as adopted for calculation of extra/additional items. 

59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe and 

secure and leave the site as soon as reasonably possible. 

60   Payment upon Termination. 

60.1 If the contract is terminated because of a fundamental breach of contract by the contractor, the 

Nodal Officer or his nominee shall issue a certificate for the value of the work done less advance 

payments received upto the date of the issue of the certificate, less other recoveries due in terms of 

the contract, less taxes due to be deducted at source as per applicable law and less the percentage to 

apply to the work not completed as indicated in the contract data. 

Additional liquidate damage shall not apply. If the total amount due to the employer exceeds any 

payment due to the contractor, the difference shall be a debt payable to the employer. 

60.2     If the contract is terminated at the employer’s convenience or because of a   fundamental breach 

of contract by the employer, the Nodal Officer or his nominee shall issue a certificate for the value of 

the work done, the reasonable  

 employed solely on the works, and the contractor’s costs of protecting and securing the works and 

loss of profit on uncompleted works less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

 

61. Property  

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment has 

been made to the contractor by theEmployer, are deemed to be the property of the Employer, if the 

Contract is terminated because of a Contractor’s default. 



 

 
 

 

 

62. Release from Performance. 

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the control of 

either the Employer or the Contractor, the Nodal Officer or his nominee shall certify that Contract 

has been frustrated. The Contractor shall leave the Site and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which commitment was made. 

 

63 NIL 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and 

transport. 

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal Officer or 

his nominee a return in detail, in such form and at such intervals as the Nodal Officer or his nominee 

may prescribe, showing the staff and numbers of the several classes of labour from time to time 

employed by the  

Contractor on the Site and such other information as the Nodal Officer or his nominee may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub contractors shall abide at all times by 

all existing labour enactment and rules made there under, regulations, 

Notifications and by laws of the State or Central Government or local authority and any other labour 

law (including rules) regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or the local authority. 

Salient features of some of the major labour laws that are applicable to construction industry are 

given below. The Contractor shall keep the Employer indemnified in case any action is taken against 

the employer by competent authority on account of contravention of any ot the provisions of any 

Act or rules made there under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor the Nodal Officer or his 

nominee/Employer shall have the right to deduct any money due to the Contractor including his 

amount of performance security. The Employer/Nodal Officer or his nominee shall also have right to 

recover from the Contractor any sum required or estimated to be required for making good the loss 

or damage suffered by the Employer. 

 



 

 
 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 

BUILDING AND OTHER CONSTRUCTION WORK.  

a) Workmen Compensation Act 1923:- The act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed 5 years service or more on death at 

the rate of 15 days  wages for every completed year of service. Act is applicable to all establishments 

employing 10 or more employees. 

c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly contribution 

by the employer plus workers @ 12%/8.33%. the benefits payable under the Act are: 

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked 

insurance on the death in harness of the worker, (iii) payment of P.F accumulation on 

retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to workmen/ 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures 

to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 

same are required to be provided, by the Principal Employer by Law. The Principal Employer is 

required to take Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if 

they employ 20 or more contract labor. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 

employment Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when it will 

be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal 

nature to Male and Female workers and for not making discrimination against Female employees in 

the matters of transfers, training and promotions etc. 



 

 
 

 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more 

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages 

and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be 

paid to employees getting Rs.2500/- per month or above upto 3500/- per month shall be worked 

out by taking wages as Rs.2500/- per month only. The Act does not apply to certain establishments. 

The newly set-up establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the purpose of applicability 

of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lockout becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and Central 

Government to 50). The provides for laying down rules governing the conditions of employment by 

the Employer on matters provided in the Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of 

workmen and employers. The Trade Union registered under the Act have been certain immunities 

from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 

14 years of age in certain occupations and processes and provides for regulation of employment of 

Children in all other occupations and processes. Employment of Child Labor is prohibited in 

Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979:-The 

Act is applicable to an establishment which employs 5 or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in establishment to 

which this Act becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service 

Act 1996  and the Cess Act of 1996:- All the establishments who carry on any building or other 

construction work and employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as 

may be modified by the Government. The Employer of the establishment is required to provide 

safety measures at the Building or Construction work and other welfare measures, such as Canteens, 

First-Aid facilities. Ambulance, Housing accommodations for workers near the work place etc. The 



 

 
 

 

Employer to whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p) Factories Act 1948:- The Actlays down the procedure for approval at plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrence to designated authorities. It is 

applicable to premises employing 10 persons or more with aid of power or 20 more persons 

without the aid of power engaged in manufacturing process. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 4 
 
 
 

CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

CONTRACT DATA 
 
Items marked “N/A does not apply in this contract. 
(Refer Clause ‘B’ of Sec-5) 

 
The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 
 
The above insertions should correspond to the information provided in the invitation of bids. 
 
The employer is 
Chairman 
Deendayal Port Authority. 
 
Address: A.O. Building, P.O. Box No. 50, Gandhidham. 
 
Employer’s authorized representative is Chief Engineer Deendayal Port Authority. 
 
The nodal officer or his nominee is Executive Engineer/ Executive Engineer 
 
Nirman Bhavan,  
Kandla Pin 370-210 
Dist- Kutch (Gujarat) 
 
Nodal officer’s authorized representative is AXEN / AE / J.E 
 
The conciliator appointed jointly by the employer and contractor is:(Refer Clause ‘B’ of Sec-5) 
Name: - 
 
Address: - 
 
The name and identification number of the contract is ‘‘Construction of electric substation near old 
unloader building to replace substation of 6th cargo berth & at plot B2 of 34 hectare area .."  
 
The works consist of ‘‘Construction of electric substation near old unloader building to replace 
substation of 6th cargo berth & at plot B2 of 34 hectare area  
 
The start date shall be __________ 
 
The intended completion date for the whole  
Of the work is with the following milestones: 
 
 
Milestone dates: 
 Civil Work  
Milestone 1 Upto plinth Level 1 to 3 month 
Milestone 2 Above Plinth Level 4 to 8 month 
 
 
The following documents also form part of the contract  
 
The contractor shall submit a program for the works immediately after delivery of the letter of 
acceptance. 
 
The site possession dates shall be given after the award of work. 



 

 
 

 

 
The site is located at Kandla. 
 
The defect liability period is 36 Months 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs. Ten 
Lacs) (Substantial amount to cover all the risks) per occurrence with the number of occurrences 
limited to four. After each occurrence, contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 
The following events shall also be compensation events: 
  
The employer terminates the contract for his convenience  
______________________________________________ 
______________________________________________ 
______________________________________________ 
 
The period between programme updates shall be 15 days  
The amount to be withheld for late submission of an updated programme shall be Rs. 5000/- 
The language of the contract documents is English            
The law, which applies to the contract, is law of union of India  
The currency of the contract is Indian rupees 
Fees and types of reimbursable expenses to be paid to the dispute review expert 
  
 
Appointing authority for the Arbitrator is Chairman, DPA.  
 
Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to provision of special 
condition under section 5 (Refer Clause ‘B’ of Sec-5) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

 
 
 
 
 
 
 

SECTION 5 
 
 

SPECIFICATIONS 

AND  

SPECIAL CONDITIONS 



 

 
 

 

NAME OF WORK: Construction of electric substation near old unloader building to replace 
substation of 6th cargo berth & at plot B2 of 34 hectare area .." 
 
 Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are as 
under: -  
 The following clauses are not being applicable: 
a) Section -1 : 

 Clause 4.1(c), Clause 4.1(d) Clause 4.1(e) Clause 4.1(f) Clause 4.1(g)4.1(h) 
 Clause 4.2 d 4.2 j, 4.2 k 
 Clause 4.4, 4.5 
 Clause 8.2; 
 Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5; 
 Clause 13.4.1 
 Clause 19.1, 19.2, 19.3  
 Clause 22.2, 22.5; 
 Clause 23.2, 23.3;23.4 
 Clause 26.4 
 Clause 27.1,27.2 
 Clause 35.1& 36.1 
 
Section - 2 : 
 The clauses (c)  & (d)& (g)  of the SPECIMEN FOR FORM OF BID will not  

 be Applicable; 
 In Contractor’s Bid Advance Payment and Appointment of Conciliator is not  
  applicable  
 In Pre-Qualification of Bidders Table No.07 is not applicable. 
 
Section – 3: 
 Clause 8.1 
 Clause 21.1 
 Clause 1.1 :  

The Conciliator is the person appointed jointly by the Employer and the contractor to 
resolve disputes in the first instance as provided for in clauses 24 and 25. The names of 
the Adjudicator is defined in the Contact Data.; 

 Clause 24.1, 25.1,25.2,25.3, 26.1 
 Clause 43.2,43.3,43.4,43.5,43.6,43.7 
 Clause 44.1,44.2,44.3 
 Clause 45.1 
 Clause 47 
 Clause 50. 
 Clause 51. 
 

b) Following statements of Contract Data (Section-4) are not applicable: 
 

1. The following documents are also part of the contract                clause reference  
                    The schedule of other contractors                                      (8) 
                    The schedule of key personnel                                           (9) 

 
2. “The conciliator appointed jointly by the employer and contractor is:  
 Name: -       ___________ 

Address: -    ___________ “ 
3. Compensation Events 
4. Escalation 

 
c) Following forms (Section-8) are not applicable: 



 

 
 

 

 Specimen B.G. for Advance Payment &stage payment.  
 Form of Disputes review board agreement. 
  Exceptions & Deviations,  
 

d) The following Existing clauses are Modified as under; 

Section-I; Clause No. 4.1b; Documentary evidence of adequate financial standing. 

Section-I; Clause No. 4.2e; Qualification and experience of key management & technical 
personnel available with Bidder. 

Section-I; Clause No. 5.2; Section 3 clause no 7 Joint Venture 

Companies/Contractors may jointly undertake contract/contracts. The number of 
partners in JV/Consortium shall be limited to maximum of three. Each entity would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member (JV has to designate one partner as Lead Member in 
their MOU) to be indicated by bidders. The firms with at least 26% equity holding 
each are allowed to jointly meet the eligibility criteria. 

1)        A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per the 
proforma at Section-VIII shall be enclosed with the bid. 
2)        Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to submit bid, 
negotiate and conclude contract and incur all liabilities therewith on behalf of the 
partner(s) of the JV/Consortium during the bidding process; and (b) in the event 
of a successful bid, to incur liabilities and receive instructions for and on behalf 
of the partner(s) of the JV /Consortium and to carry out the entire execution of 
the contract including payment, exclusively through Lead Partner, as per the 
proforma at Section-VIII, which shall be duly authenticated by a notary public or 
equivalent certifying authority, shall be enclosed with the bid. 
3)        The bid and in the case of the successful bidder, the Agreement, shall be 
signed and / or executed in such a manner for making it legally binding on all 
partners (including operative parts of the ensuing Contract in respect of 
Agreement of Arbitration, etc.). The Contract shall be signed by legally 
authorized signatories of all partners. 
4)        The Lead Partner shall be authorized to receive instructions for and on 
behalf of the partners of the Joint venture and entire execution of the Contract 
including payment shall be carried out exclusively through the Lead Partner. A 
Statement to this effect should be included in the Joint Venture Agreement. 



 

 
 

 

 
5)        All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
Statement to this effect should be included in the Joint Venture Agreement. 
6)        Bid Security as required shall be furnished by Lead Member of Joint venture. 
7)        Performance Guarantee, as required, will be furnished by Lead Member of 
Joint venture. 
8)        Participation by a firm in more than one JV /Consortium is not permissible. A 
firm who submits bid on individual capacity is not eligible to be a partner of a JV 
/Consortium. In case a firm's name appears in more than one bid then both 
application may be rejected. 
9)        Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm for bidding. 
10)     All the partners of the JV/Consortium shall be jointly and severally liable for 
due performance, recourse/sanctions within the joint venture in the event of 
default of any partner and arrangements for providing the required indemnities. 
11)     Notwithstanding demarcation or allotment of work among the partners, each 
partner shall be liable for non-performance of the whole contract irrespective of 
their demarcation or share of work. 
12)     The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
13)     All the correspondences between the Employer and the contractor shall be 
routed through the Lead Partner. 
14)     In the event of default by the Lead Partner, it shall be construed as default 
of the Contractor; and Employer will take action under relevant clause(s) of the 
Bid Document and/or General Terms and Conditions of Contract. 
15)     An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the bid. 
16)     In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be construed 
as default of the contractor and the Employer may take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions of Contract. 
17)     The contractor shall not alter its composition or legal status without the prior 
written permission of the Employer. Failure to do so shall be construed as default 
of the contractor and the Employer may take action under relevant clause(s) of 
the Bid Document and/or General Terms and Conditions of Contract. 
18)     One of the partners of JV/Consortium should have downloaded the bid 
documents. 

Section-I; Clause No. 16 B; The EMD up to Rs. 5 lakhs be payable either by online transfer. 

EMD beyond Rs.5 lakhs be payable in the form of online transfer OR Bank Guarantee for the 

entire amount from any Nationalized/scheduled Banks (except co-operative bank) only having 

its branch at Gandhidham.  Bank Guarantees submitted as Earnest Money shall be valid for 28 

days beyond the validity of the bid.  Bank Guarantee shall be verified independently by the Port 

with the bank before finalization of technical offer.  In the event of lack of confirmation of issue 

of the Bank Guarantee by the Bank, the bid shall stands disqualified. 

 

 



 

 
 

 

Section-2; Table ;5 -The List of Equipment available with bidder.  

Section-2; Table ;6- Qualification and experience of key personnel available with the bidder.  
Attach biographical data. 

 
1. The provision in special conditions, which form a part of contract, shall have precedence 

over those specified in other sections in case of diversity, if any. 
2.   All works within the scope of this Tender must be completed within a period of 8 months 

from the date of written order of the Engineer-in-charge to commence the work. 
3.    Bidders are advised to consider the below points while submitting the offer:  

(I) If multiple bidders submit work experience showing the same/particular work, then 
such experience will be considered only for Main Contractor.  

(II) If tendered/bidder completed the works in private organization as stipulated in 
Minimum qualification  Criteria  (work  experience)  shall  be  considered  only  if  CA 
certifying  value  of  work  done  with  TDS  certificates  (where  applicable)  /  Bank 
statement  will  be  required  with  respect  to  referred  work  is  issued  by  
Competent  Authority needs to be enclosed by the tenderer along with the offer.  

(III) The completed works only is considered for qualification. Partly completed works or 
works are in progress shall not be considered for qualification.  

(IV) If the work  is  completed  successfully  and  contract  is  under  maintenance  period,  
such works are considered as a completed works for evaluation purposes.  

(V)  In  case  of  any  contract  having  material  and  labour  components  are  controlled  
at  different  heads,  in  such  cases  the  value  of  work  indicated  in  work  order  
and respective completion certificates only considered for experience.  

(VI) If the tenderer have successfully completed the work  (date of completion of work i.e. 
physically/actually completion irrespective of maintenance period ) during last 7  
years ending last day of month previous to the one in which applications are invited  
irrespective of  date of commencement / start of work. Such experience of work is  
also considered for evaluation in work experience.  

(VII) If the  tenderer  has  executed  “Similar  works"  in  any  Contract/Project/BOT  
Project/Turnkey  Project  etc.  In those particular Projects/Contracts,  if  the  cost  of 
Construction / Maintenance (separately or combined) of Road work including allied 
Civil work and Road crust successfully in that particular contract  meets the  
requirement  of  MQC, such experience shall also be considered for evaluation 

 
4.        Arbitration Clause 

 
(I) Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders or to the conditions or otherwise 
concerning the works or regarding the execution or failure to execute the same 
whether arising during the progress of work or after the completion thereof as 
described here in after shall be referred to the Chairman for sole arbitration by 
himself or by any Officer appointed by him. 

(II)       It  will  be  no  objection  to  any  such  appointment  that  the  arbitrator  is  an 
employee of the Board or the Government, that he had to deal with the matter to 
which the contract relates and that in course of his duties as an employee of the  
Board  or  the  Government,  he  had  expressed  views  on  all  or  any  of  the 
matters in dispute or of different. The  arbitrator,  who  has  been  dealing  with  
the  arbitration  case,  being transferred  or vacating his office or in the event  of  
his  death or being unable to  act  for  any  reason,  the  Chairman  then  holding  
the  office  shall  arbitrate himself or appoint any officer to act as arbitrator. 

(III)       It is also a term of the contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 



 

 
 

 

 
(IV) It is a term of the contract that only such question and disputes as were raised 

during progress of work till its completion and not thereafter shall be referred to 
arbitration. However, this would not apply to the questions and disputes relating to 
liabilities of parties during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amounts of claim in respect of each said disputes alongwith the 
notice seeking appointment of arbitrator. 

(VI) It is also a term of contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims / disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Nodal Officer or his 
nominee that the final bill is ready for payment, the claim of the contractor shall be 
deemed to have been waived and absolutely barred and the Port Authority shall 
be discharged and released of all liabilities under the contract in respect of these 
claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes / claims as referred to him by the appointing authority and give separate 
award against each dispute/claims as referred to him. The arbitrator will be bound 
to give claim wise detail and speaking award and it should be supported by 
reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 
to the contract.                                                                                              

(IX) The arbitrator may from time to time, with the consent of both the parties, enlarge the 
time for making and publishing the award. 

(X) Arbitration shall be conducted in accordance with the provision of Indian Arbitration 
Act, 1996 or any statutory modifications or re-enactment thereof and rules made 
there under and for the time being in force shall apply to the arbitration 
proceedings under this clause. 

(XI) It is also a terms of the contract that if any fees are payable to the arbitrator, this shall 
be paid equally by both the parties. 

(XII) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

(XIII) Venue of arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion. 

 
5. Contractor has to comply with all the motor vehicle rules and regulations etc. as per 

government rules and D.P.A. will not be responsible for any violation of rules. 
 

6. The contractor is expected to have full knowledge of work, work site and nature of work and 
no claim what-so-ever shall be entertained in this regard. 

 
7. The tender containing the conditions for lowering or raising the rates quoted shall be liable 

for rejection. 
 

8. Income tax shall be deducted as directed by the Central Board of Direct Taxes, Ministry of 
Finance, Government of India. 
 

9. The contractor shall strictly follow the instructions of Engineer-in-charge or his representative 
as regards to the execution of work. 
 

10. The contractor shall be required to execute the work in such a way so as not to cause any 
damage, hindrance or interference to the activities and work going on in the area adjoining 
thereof. Any damages shall be repaired by him at his own cost. If he does not repair the 
damages in reasonable time period, the same will be repaired by Deendayal Port Authority at 
the sole risk and cost of contractor and amount will be recovered from the bill due. 

 



 

 
 

 

11.    SECURED ADVANCE:     DELETED 
 

12. The Engineer-in-charge will be entitled to deduct or adjust any sums of money payable by 
the contractor executed by him or on his behalf from the present contractor. 

 
13. All the tools, plants and sundries etc. are required to be brought by the contractor for carrying 

out the work to the complete satisfaction of Engineer-in-charge without any extra cost. 
 

14. The tender for the work shall remain open for acceptance for the period of 120 days from the 
date of opening of the tender. 

 
15. The value of stamps to be affixed on agreement shall be of appropriate value prescribed for 

bond as per latest provision of law enforce on the date of execution, however, if the 
contractor furnishes G.P.F. notes, approval guarantee in respect of or part of security deposit 
the stamp duty chargeable for the amount shall be prescribed for agreement payable in 
accordance with the latest provisions of law enforce on the date of execution of contract. All 
the cost of stamp duty shall be borne by the contractor. 

 
16. Site Order Book is to be maintained by the contractor at the site of work/office work site 

office. The orders and instructions issued from time to time by the Engineer-in-charge or his 
representative and written in order book shall he deemed to have legally issued to the 
contractor and the contractor shall sign each entry in the order book as a token of his having 
received such orders and instructions. The order book shall be returned to the Engineer-in-
charge in good condition after the completion of work or whenever required by the Engineer-
in-charge. 

 
17. The Bank Guarantee if submitted in lieu of Security Deposit must be from any Nationalized 

Bank / Scheduled Bank (Except Co-Operative Bank) having its branch at Gandhidham. 
 

18. Contractor has to arrange his own means of transportation for the work. 
 

19. All the safety rules and health measures must be adopted by the contractor while working. 
 

20. All the labour acts, rules and regulations enforce from time to time shall strictly be followed 
by the contractor. The contractor has to obtain license from the Assistant Labour 
Commissioner(C), Gopalpuri prior to the commencement of the work, in case he intends to 
engage 10 or more labour on any day during the execution of work and he has to be 
registered with A.L.C., Gopalpuri, if he is intending engage more than 10 labours. 
 

21.   Deleted 
 

22. A bill shall be submitted by the contractor each month on or before the date fixed by the 
engineer-in-charge for all works executed in the previous month and the engineer-in-charge 
shall take or cause to take the requisite measurement for the purpose of having the same 
verified and the claim, as far as admissible, adjusted as far as possible, before the expire of 
ten days from the presentation of the bill. If the contractor does not submit the bill within the 
time fixed as aforesaid, the engineer-in-charge may depute within seven days the date fixed 
aforesaid, subordinate to measure up the said work in the presence of the contractor whose 
counter signature to the measurement list will be sufficient warrant and the engineer-in-
charge may prepare a bill from such list. 
 

23.    Before taking measurement of any work, the engineer-in-charge or a subordinate deputed by 
him shall give reasonable notice to the contractor if the contractor fail to attend at the 
measurement after such notice or fails to countersign or to record the difference within a 
week from the date of measurement in the manner required by the engineer-in-charge then 
in any such event the measurement taken by the engineer-in-charge or by the subordinate 



 

 
 

 

deputed by him as the case may be shall final and binding on the contractor and the 
contractors, contractor shall have no right to dispute the same. 
 

24. In the event of the contractor(s) committing a default or breach of any of the provisions of the 
boards contractor’s labour regulations and model rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filling any statement under the provisions of the above 
regulations and rules which is materially incorrect, he/they shall without prejudice to any 
other liability, pay to the board a sum not exceeding Rs.200/- for every default breach or 
furnishing, making, submitting filling such materially incorrect statements and in the event of 
the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per each day of default subject to a maximum of 5 percent of the estimated cost of 
the work put to tender the decision of the engineer-in-charge shall be final and binding on the 
parties.  

 
25. During the execution of job and during working hours at any time, contractor or his 

responsible representative shall be available for any instructions from the representative of 
the Engineer-in-charge. 

 
26. As part of execution of awarded job, the contractor shall make appropriate arrangement for 

transportation of required materials/other resources from one location to other location at his 
cost. 

 
27. It shall be expected that for want of sufficient resources, including required type of 

equipments/consumables, or supervision the quality of jobs must not be adversely affected 
otherwise it will attract heavy penalty for full job on the contractor, minimum amount of total 
qty. quoted by the contractor for each item. 

 
28. The Engineer-in-charge may delete, increase/decrease qty. of any number of items included 

in this contract without assigning any reasons and no disputes/claims on this account shall 
be entertained. 

 
29. The tenderers will not have any right to claim for employment in the department, in future on 

the basis of approved tender. The contractor shall employ no one connected with or in the 
employment of DPT, as a partner or employ to execute this contract work. 

 
30. The tenderers are not expected to make any post-tender modifications.  Hence the tenderers 

should not make any correspondence regarding the tenders after submission of the same on 
due date and time.  No cognizance of any correspondence shall be taken and if any tender 
persists with the same, necessary action will be initiated against him.  All the tenders 
received on or before the due date and time shall be opened if otherwise found in order. 

 
31. The Contractor shall have a valid GST Registration number failing which bid will be liable to 

discharge. 
 

32. The contractor shall submit the bill, monthly in triplicate for the work done during the 
preceding month. 

 
33. Force Major:    These will be restricted to acts of God only. 

 
34. DEFECT LIABILITY PERIOD  
 

   Defect liability period for the work is Three year (Thirty-Six month) from the certified date of 
completion of work consider. 



 

 
 

 

   Contractor is responsible for rectify defects of relevant items carried out in work, during 
defect liability period and no any payment for that will be made to contractor for that, in 
defect liability period. 

   The contractor shall be responsible to make good and remedy at his own expenses any 
defect which may be develop or may be noticed before the period mentioned hereunder 
from the certified date of completion. The Engineer in charge shall give the contractor a 
notice in writing about  the defects and the contractor shall make good the same within 15 
days of receipt of the notice. In the case of failure on the part of the contracttor, the 
Engineer in charge may rectify or remove or re-execute the work at the risk and cost of 
contractor. The Engineer in charge shall entitle to appropriate the whole or any part of the 
amount of Balance S.D. towards the expenses if any, incurred by him in rectification, 
removal or re execution. The contractor shall immediately recoup the amount so spent, that 
any given time the Balance S.D. shall be maintained as per the relevant clause of the 
contract. If the contractor fails to recop the amount of performance security deposit, then 
Engineer in charge shall be entiteled to recovered the amount spent over the amount of 
performance security deposit. The defect liability period shall be Three year (Thirty-Six 
month) from the certified date of completion of work.   

 If contractor fail to attend the defect if any, within 15 days of written notice served by the 
Engineer in charge, during Defect liability period, the balance Security Deposit of 5% will be 
forfieted and defect will be rectified on risk and cost of contractor. 

 
35. GST Registration should be invariably mentioned in the bid / tender, failing which the bid / 

tender will be treated as non-responsive and liable to be discharged. 
36. GST & PAN No. may be furnished with documentary evidence along with the Tender 

Documents. 
37.  GOODS & SERVICE (GST) CLAUSE  

The contractor shall quote the price exclusive of GST. The applicable GST shall be paid 
extra to the contractor after producing GST Invoice as per the certified Bill by the 
department. However, element of GST shall not consider for evaluation of bid.  
''Contractor/service provider/supplier etc. has to ensure timely & proper filling of GSTR 1 so 
that Deendayal Port AUTHORITY can avail input tax credit in timely manner. In case DPT 
not allowed input credit due to failure of part of the contractor/service provider/supplier etc., 
it will be a financial loss to DPT & therefore same shall be recovered from the 
payment/deposit of the contractor/service provider/supplier. 
TDS ON GST  
TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly TDS 
under GST Act will be deducted @ 2 % (1% CGST  and  1  %  SGST  or  2  %  IGST  )  
from payment / credit give to contractor/ professional and other for work order / contract 
exceeding Rs. 2,50,000/-. 

38. Income Tax at applicable rate and surcharge as applicable on the payment to contractor will 
be deducted from the payment and only net amount shall be paid for as directed by the 
Central Board of Direct Taxes, Ministry of Finance, and Government of India.  Contractor has 
to furnish PAN No. along with tender. 

 
39. Tenderers are required to furnish their bank account details as per enclosed Performa in 

order to arrange payment through Electronics Clearing System. 
 

40. The bidder shall give an undertaking that they have not made any payment or illegal 
gratification to any person / authority connected with the bid process so as to influence the 
bid process and have not committed any offence under the PC act in connection with the bid. 

41. The bidder shall disclose any payment made or proposed to be made to any intermediaries / 
agents etc. in connection with the bid. 

 
42. Contractor shall bring all the material in good condition and in seal pack condition. No loose 

material shall be allowed in any case. 
 



 

 
 

 

43. Prospective bidder(s) may raise query relating to bidding conditions, bidding process and/or 
rejection of its bid. The reasons for rejecting a tender or non-issuing a tender to prospective 
bidder will be disclosed where written enquires are made by the concerned bidder. 
 

44. The Contractor shall affix seal along with signature in the Tender, failing which the bid / 
Tender will be considered as non-responsive and be liable to discharge.  

 
45. SUBMISSION OF BID 

Bidders who wish to participate will have to procure/ should have legally valid Digital 
Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 
should be digitally signed. For details regarding Digital signature certificate and related 
matters, the below mentioned address should be contacted: (n) code Solutions, A Division of 
GNFC, 301 GNFC Infotower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18  Fax: 91 
79 26857321 E-mail: nprocure@gnvfc.net Mobile: 9327084190 / 9898589652. 
              The accompaniments to the tender documents as described under Clause 4 shall 
be Scanned and submitted On-Line along with Tender documents. However, the originals/ 
attested hard copies shall have to be forwarded subsequently so as to reach the office of 
Executive Engineer (TD) within 7 days of opening of the tenders.  
 
 

46. DEADLINE OF SUBMISSION OF BID 
 Bids must be received by the Employer in On-Line System at website 
https://kpt.nprocure.com not later than 12:00 hrs. on ______________ , in the event of the 
specified date for the submission of bids being declared a holiday by the Employer, the Bids 
will be received upto the appointed time on the next working day. 
       The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 9 of Section 1, in which case all rights and obligations of the 
Employer and the bidders previously subject to the original deadline will then be subject to 
the new deadline. 
        At the time of submission of the tender document, the tenderer shall give an 
undertaking that no changes have been made in document. The uploaded version of the Port 
Tender Document will be treated as authentic tender and if any discrepancy is noticed at any 
stage between the Port’s tender document and the one submitted by the tenderer, the 
conditions mentioned in the Port’s uploaded document shall prevail. Besides, the tenderer 
shall be liable for legal action for the lapses.  

 
 

47. BILLS TO BE ON PRINTED FORMS 
 
The contractor shall submit all bill on the printed forms to be had on application at the office 
of the Engineer-in-charge and the charges in the bills shall always be entered at the rates 
specified in the tender or in the case of any extra work ordered in purpose of these 
conditions and not mentioned or provided for in the tender at the rates hereinafter provided 
for such work 

 
48. PAYMENT OF CONTRACTOR'S BILL TO BANK 

 
Payments due to the contractor may, if so desired by him be made to his bank intead of 
direct to him, provided that the contractor furnishes to the Engineer-in-charge (1) an 
authorisation in the form of a legally valid document such as a power of attorney conferring 
authority on the bank to receive payment and (2) his own acceptance of the correctness of 
the acount made out as being due to him by the Board or his signature on the bill or other 
claim, preferred against the Board before settlement by the Engineer-in-charge  of the 



 

 
 

 

account or claim by payment to the bank, while the receipt given by such bank shall 
constitute a full and sufficient discharge for the payment the contractor should, wherever 
possible, present his bills duly receipted and discharged through his bankers. Nothing herein 
contained shall operate to creats in favour of the any rights of equities vis-à-vis the Board. 

 
49. INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE. 
1.  Information and instructions for Contractors will form part of NIT and to be uploaded on 

website. 
 

2.  The intending bidder must have class-III digital signature to submit the bid. 
 

3.   The Bid Document as uploaded can be viewed and downloaded free of cost   by 
anyone including intending bidder. But the bid can only be submitted after uploading 
the mandatory scanned documents. 

 
4.  Bidders may modify or withdraw their bids before last date and time of submission of 

bid as notified. 
 

5.   While  submitting  the modified  bid,  contractor can  revise the rate of  one or  more 
item(s) any number of times (he need not re-enter rate of all the items) but  before last 
time and date of submission of bid as notified. 

 
6.   On  opening  date, the contractor can login  and see the bid  opening  process. After 

opening of bids he will receive the competitor bid sheets. 
 

7.  Contractor can  upload documents in the form of JPG format and PDF format.  
 

8.  It is mandatory to upload scanned copies of all the documents including GST 
registration certificate as stipulated in the bid document. If such document is not 
uploaded his bid will become invalid and cost of bid document shall not be refunded. 

 
9.  If the contractor is found ineligible after opening of bids, his bid shall become invalid 

and cost  of bid document shall not be refunded. 
 

10.   If any discrepancy is noticed between the documents as uploaded at the time of 
submission  of bid  and hard copies  as submitted  physically  by  the contractor the bid 
shall become invalid and cost  of bid document shall not be refunded. 

 
11.   Certificate of Financial Turn Over: At the time of submission of bid contractor may 

upload  Affidavit/  Certificate  from  CA  mentioning  Financial  Turnover of  last  3  
(three) years or for the period as specified in the bid document and further details if 
required may be asked from the contractor after opening of technical  bids.  There is no  
need to upload entire voluminous balance sheet. 

 
12.  Contractor must  ensure to quote rate of each item.  If any cell  is  left  blank  and no rate 

is quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 
 

13.  The Draft  information  and instructions  to Contractors may be modified  suitably  by NIT 
approving authority as per requirement. 

 
14.  All  the mandatory document required/prescribed for  pre-qualification  have to  be 

enclosed by  the bidder failing which his offer shall be rejected and treated as non- 
responsive. However, additional documents required if any for verification of the 
original documents shall be submitted by the bidder if required by DPT. 

 
50. Insurance of equipments 



 

 
 

 

 
(1)   The  contractor  shall  insure,  at his  cost,   the plant  and machinery  for  which 

mobilization advance is sought and given, for a sum sufficient to  provide for their 
replacement at site. 

(2)   Any  amount  that  is  not  recovered  from  the insurers  shall  be  borne by  the 
contractor. 

51. Construction of Site Offices and QA Labs 
 

Site offices shall be constructed by the contractor to facilitate working at site and to provide  
necessary   facilities  for  maintenance  of   site  records,  drawings,  plans, approved  
samples,  codes  and  specifications,  copy   of  agreement  and  detailed estimate etc. 

The necessary staff for maintaining the office records like store keeper, office assistant (2 
Nos) has to be deputed by Contractor. Contractor shall also provide all office furniture,  2 nos 
Laptops, A.C on the work place/ site office. This staff shall work under the Nodal officer/ Site 
Engineer of department for carrying out necessary record keeping/ office work. The staff 
engaged shall have minimum qualification of Graduation with knowledge of operation of 
Computer.  

Along with site office the QA Lab need to be established  by contractor for immediate testing 
of materials and design mix of concrete, soil parameters etc. if required, as directed by the E-
I-C. This would depend on the nature of work and should be considered in the tender for 
works costing more than 2 crores, in which it would be necessary. The tests should be 
carried out in the presence of JE & AXEN/AEN and test checked by the E-I-C. 

52. Payment of Final Bill 
 

Final bill of all works shall be paid as per DPT’s citizens’ charter.   In case contractor fails to 
submit the final bill within 2 months of completion of work, the process of final bill should be 
initiated by the E-I-C suo-moto to thwart the efforts of contractor to delay the preparation of 
final bill which in all probability may be in the minus. Similarly E-I-C should not delay 
recoveries for any overpayments detected/ the recoveries being disputed by the contractor 
on the plea that contractor has gone to Arbitration. 

 
53. Refund of performance guarantee 

 

Refund of security deposit is governed by relevant clause of the contract. It shall be refunded 
without waiting for a formal application from contractor after the same  becomes  due  for  
refund.   

 
54.  Materials arranged by the contractor 
 
The contractor shall submit original bills for the cement, steel etc. for verification, brought to site. In 
all contracts where issue of cement and steel is not stipulated, special conditions shall be 
incorporated as below:  
 
Special conditions for cement 
 
(1) The contractor shall procure …(as specified in the tender)…… grade (conforming to IS …(as 
specified  in  the tender)……) OPC cement, as required  in  the work,  from reputed manufacturers  
of cement having a production  capacity not  less than one million tons or more per annum as 



 

 
 

 

approved by the Ministry of Industry, Government  of  India,  and  holding  license  to  use ISI  
certification  mark  for  their product. 

(2) The supply of cement shall be taken in 50 kg. Bags bearing manufacturer’s name, date of 
manufacturing, batch number and ISI marking. The cement shall be brought at site in bulk supply of 
approximately 50 tons or as decided by  the Engineer-  in-  charge.  The cement godown of the 
capacity to store a minimum of 1000  bags of cement shall be constructed by  the contractor at site 
of work for which no  extra payment shall be made.  

 

(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- charge and got 
tested in accordance with provisions of relevant BIS codes. In case the test results indicate that the 
cement arranged by the contractor does not conform to the relevant  BIS  codes, the same shall  
stand rejected,  and it shall  be removed from the site by the contractor at his  own  cost  within a 
week’s  time of written order from the Engineer-  in-charge  to do  so. The cement shall be used on 
the work only after satisfactory test results have been received. The contractor shall supply free of 
charge the cement required for testing including its transportation cost   to testing laboratories. The 
cost of tests shall be borne by the contractor. 

(4) Double lock provision shall be made to the door of the cement godown. The keys of one lock 
shall remain with the Engineer-in-Charge or his authorized representative and the keys of the other 
lock shall remain with the contractor. The contractor shall be responsible for the watch   and ward   
and safety of the cement godown. The contractor shall facilitate the inspection of the cement 
godown by the Engineer-in- Charge at any time. 

(5)  The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in the contract. The theoretical consumption of cement shall be worked out 
as per procedure prescribed in the contract and shall be governed by conditions laid therein. In case 
the cement consumption is less than theoretical consumption including permissible variation, 
recovery at the rate so prescribed shall be made. In case of excess consumption no adjustment 
need be made. 

(6)  The  damaged  cement  shall  be  removed from  the  site  immediately  by  the contractor on 
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days of 
receipt of such notice, the Engineer-in-charge shall get it removed at the cost of the contractor. 

(7)    The cement procured by the contractor should not have aged more than 6 weeks. 

(8)   The cement should be supplied in Bags. However the  usage of loose cement in Silos   
        will be allowed on prior approval of Engineer-in-charge. 
         
Special conditions for steel 

(1) The contractor shall procure Thermo-Mechanically Treated bars of grade  Fe500D/ Fe550D 
grade as per tender conditions and brand shall be TISCO/VISAG/SAIL. 

(a)  The grade of the steel such as Fe500D/Fe 550D   or other grade to be procured is to be 
specified as per BIS 1786-2008 or updated version after that. 

(b) The TMT bars procured from primary producers shall conform to manufacture’s specifications. 

(c) The TMT bars procured shall conform to the specifications as laid by Tempcore, Thermex, and 
Evcon Turbo & Turbo Quench as the case may be. 

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in- charge in 
respect of all supplies of steel brought by him to the site of work.  



 

 
 

 

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in 
this regard in relevant BIS codes. In case the test results indicate that the steel arranged by  the  
contractor does  not  conform   to  the  specifications  as defined under para (1) above, the same 
shall stand rejected, and it shall be removed from  the site of work  by  the contractor at his  cost  
within  a week’s  time  of written orders from the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

(5)   For   checking Physical properties like  nominal  mass,  tensile  strength,  bend  test,  re-bend  
test  etc. and Chemical properties/tests the specimens of sufficient length shall be cut from each 
size of the bar at random, and at frequency not less than that specified below: 

Size of bar For    consignment    below 
100MT 

For   consignment    above 
100MT 

Under 10 mm dia 
bars 

One  sample  for  each  25MT or 
part thereof 

One  sample  for  each  40MT or 
part thereof 

10mm  to 16mm  
dia bars 

One  sample  for  each  35 MT 
or part thereof 

One  sample  for  each  45 MT or 
part thereof 

Over 16mm  dia 
bars 

One  sample  for  each  45 MT 
or part thereof 

One  sample  for  each  50 MT or 
part thereof 

  

(6) The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories and the testing charges shall be borne by the contractor. 

(7) The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained.  The theoretical consumption of steel  shall  be worked  out  as per  procedure  
prescribed  in  the  contract. In  case  the consumption  is  less  than theoretical  consumption  
including  permissible  variations (+3% for cutting into pieces +/- 2% for variation in weight)  recovery 
at  the  rate  so prescribed shall be made. In case of excess consumption no adjustment need to be 
made. 

CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS FIXTURES SCOPE. 

The specification cover all the requirements, described hereinafter for general use of plain and 
reinforced cement concrete work in structure and location, cast-in-situ of pre-cast and shall include 
all incidental items of work not shown or specified by reasonably implied or necessary for the 
completion of the work.  

This specification shall also to the extent it has been referred to or applicable with the special 
requirements of structures covered in scope of IS 456-2000 

IS 456 shall form a part of these specification and shall be complied with unless permitted otherwise. 
For any particular aspect not covered by this code appropriate IS Code specification and / or 
replacement by any International Code of practice as may be specified by the Nodal Officer shall be 
followed. All codes and standards shall conform to its latest versions.  

 The maximum slump for the different structural members is given below :  

  
 1. Pourable concrete cast-in-site  -  120 mm 



 

 
 

 

 2. Footing foundation      50 mm 
 3. Columns, pillars, post etc.     50 mm 
 4. Walls, pilaster, railing etc.     60 mm 
 
The cubes casted at site shall be tested at Port Laboratory or Government approved 
laboratory and test results all conform to IS 456: 2000 (latest edition). if the result is not 
satisfactory the concrete work will have to be dismantled and redone by the contractor at his 
own cost. 
For casting of c c cubes, the contractor has to arrange his own moulds. 
Test cubes shall be casted, cured and stored as per  relevant IS. 
The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and test results 
shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days test only shall 
be born by the contractor. If the result is not satisfactory the concrete work will have to be 
dismantled and redone by the contractor at his own cost. 
 
The Engineer-in-charge reserves the right to ask contractor to cast additional c.c. cubes at the 
different stages and works for testing, if required at 3/7 days period.  No separate payment 
shall be made to the contractor on account of the cost of the labour and materials required for 
casting of the cubes required for 3/7 days testing. The testing charges for these cubes shall be 
borne by Department 
 

 Work 
 
a. The work to be performed under the scope of this specification shall broadly include.:- 

Filling of embankment with quarry spall with settlement of ground. Some indications of 
nature and extent of the works have been given on the drawings and those are 
preliminary only. Complete nature and extent of the works will be furnished to the 
Contractor progressively during the execution of the work. Quantities indicated in the 
Schedule of Items are tentative and are subject to change. All items of work shall be 
executed in accordance with the relevant specification annexed thereto and the provisions 
of the contract. 

 
b. The layout and levels of all structures etc. shall be made by the Contractor at his own cost 

from the nearby existing structures/facilities and bench mark reference pillar, as directed 
by the Engineer-in-Charge. He shall give all help with instruments, materials, and men to 
the engineer-in-Charge for checking the detailed layout and correctness of the layout and 
level. The approval of the Engineer-in-Charge shall not be deemed to imply any warranty 
and shall not relieve the contractor of his sole responsibility in carrying out the work 
correctly. 

 
c. All materials to be used in the work shall be subjected to inspection and test. Samples of 

all materials, proposed to be used, in the permanent works shall be submitted to the 
Engineer-in-Charge for approval before those are brought to site. Samples required for 
approval and testing must be supplied allowing sufficient time for testing and approval, 
due allowance being made for the fact that if the first samples are rejected further samples 
shall be required. Delay in the execution of work due to late submission of samples will 
not be acceptable as-a reason for delay in the completion of the works. Materials shall be 
tested before dispatching to the site, where possible. Materials shall also be tested on the 
site and those may be rejected if found not suitable or not in accordance with the 



 

 
 

 

specifications notwithstanding the results of tests at the contractor's work or elsewhere or 
of test certificates or of any approval given earlier. 

 
d. The contractor shall be required to execute the work in such a way so as not to cause any 

damage, hindrance or interference with port activities going on in the area or nearby. He 
should not also deposit the materials at such places which may cause inconvenience to the 
public and the work going on in the nearby area. 

 
e. For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 

specifications shall be applicable in addition to those prescribed in Boards Schedule of 
Rates unless stated otherwise stated in contract. In case of any ambiguity the decision of 
the Engineer-in-charge shall be final. 

 
f. The notes and data’s furnished in DEENDAYAL PORT AUTHORITY, Schedule of Rates in 

force will be considered for measurement purpose in the case of lead, weight, allowance 
for voids etc. of the materials. 

 
g. Barricading, including proper lighting arrangement in the night at the required places 

shall have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained approaches and road 
diversions with suitable sign boards for indications of road signs etc. as directed by the 
Engineer-in-Charge. 

 
h.  All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and within 

the site of work shall have to be cleared, if required without any extra cost. 
 

i. The Engineer-in-charge may delete any number of items included in his tender (contract) 
without assigning any reasons and without any financial liability. 

 
j.  All the tools, plants, scaffolding, ladder etc. and other machinery etc. required temporary 

for the purpose of execution of work will have to be arranged by the contractor at his own 
cost, and storing of such tools, plants etc. will have to be made by him. 

 
k.  Unless otherwise specifically mentioned the rates quoted for all items includes for all lead 

and lift and no extra claims shall be entertained on this account. 
 

l. The contractor shall have to obtain quarry permits from the office of the Geologist, 
Department of Geology and Mines, Anjar-Kutch before quarrying any secondary materials 
like Quarry spall, crushed metal, sand, earth, murrum, rubble etc. 

 
m.  Nothing extra shall be paid for change of quarry against lead etc. 

 
n.  No claim what so ever extra use of quarry spall/metal due to settlement or slippage of 

original ground etc shall be considered. This aspect may be kept in the mind before filling 
the rates. 

 



 

 
 

 

o. During the execution of works dewatering manually or by pumping is to be done by the 
contractor at his own cost, if found necessary and no claim on this account shall be 
entertained.  

 
p. The contractor shall arrange to supply periodically samples of quarry spall, GSB material 

for FILLING WORK  etc. to the Port Laboratory/Govt. approved lab for testing as per 
relevant I.S. and as per MOST specifications. However all the materials shall be arranged by 
the contractor free of cost for testing, Testing charges will be born by the contractor for 
testing of materials in Govt. approved lab and free of cost at Port Laboratory. 

 
q. The contractor shall carry out the work maintaining proper camber, slope and gradient as 

directed by the Engineer-in- charge. 
 

r. If deemed fit by Engineer-in-charge the contractor shall be allowed to use settled seawater 
only for watering of layers of quarry spall, G.S.B if a request in writing is made to the 
Engineer-in-charge. For other items of work, seawater shall not be allowed to be used. 

 
s.  As per site condition the approach etc. will be required which the contractor shall provide 

& maintain at his own cost. Contractor shall consider these aspects while quoting the rates 
in tender. Nothing extra will be paid for the same. 

 
55. The contractor shall submit all bills on the printed form to be had on application at the office 

of the engineer-in-charge and the charges in the bills shall always be entered at the rates 
specified in the tender or in the case of any extra work ordered in purpose of these 
conditions and not mentioned or provided for in the tender at the rate hereinafter provided for 
such work. 

 
56. The bidder has to execute Integrity pact agreement with Deendayal Port 

Authority (As per Appendix enclosed). Shri S.K. Sarkar, IAS (Retd.) has been 
nominated as Independent External Monitor for Integrity Pact. Whose address 
is as under 

 :  
1 Shri S.K. Sarkar, IAS (Retd.) 2.  Shri Saurabh Chaudry, , IAS (Retd.) 

 B-104, Nayantara Aptt., A-9, Sector – 30 
 Plot 8 B, Sec-07, Dwarka, Noida (U.P.) – 201301 
 New Delhi – 110 075. Mobile No.9871322133 
 Mobile No.98111 49324 Email : saurabh7678@yahoo.co.in  

Email : sksarkar1979@gmail.com 
 
57. “Pre-contract Integrity Pact Agreement (as per Appendix enclosed) duly signed by the bidder 

and two witnesses need to be scanned and uploaded in the preliminary bid failing which the 
bid will be considered non-responsive”. 
 

58. Deviation in quantities 
Normally deviation means deviation in quantities of agreement items, i.e.  where there is 
increase or decrease in the quantities of  items  of  work  specified  in  the agreement. 

Rates for such deviated items  shall  be calculated strictly  as per the provision   of 
agreement clauses. 

 



 

 
 

 

59. Deriving  the  Market  rates  :   
 

As  per  provisions  of   variation  clauses sometimes rates are to be determined based on 
market rates in certain conditions. In such cases the contractor within 14 days of receipt of 
order for execution of deviated quantities, extra or substituted items beyond permissible limits 
and before the commencement of such work  shall give notice, for revision of rates, 
supported by proper analysis, for such quantities. Engineer-in-Charge shall consider the 
analysis submitted by contractor and determine the rates on basis of market rates. 

Further in case market rates are less than the agreement rates then in such a case Engineer-
in-Charge  should  give  notice  to   the  contractor  within  one  month   of occurrence  of  the 
excess  and  should  decide  the rates  based  on  market  rates considering the reply of 
contractor. 

The analysis  of rates on  market rates should  be on  similar  lines  as adopted in  the 
justification  of  tender except that market rates  of  material/labour,  hire  charges of plant 
and machinery intended to  be used prevailing at the time of  such order or occurrence shall 
be adopted. Over and above the market rates so arrived 10%  would be added for overheads 
and profit of the contractor. 

60. The contractor shall arrange to supply samples of coarse aggregate and fine aggregate etc. 
to the Port Laboratory for mix design for concreting works. Mixing of cement concrete works 
shall be on weigh batching basis as per approved design. For better Mixing of cement 
concrete works shall be on weigh batching basis as per approved design. The minimum 
cement content shall be 370 kg/m3 for M-30 grade of controlled cement concrete. & 
400 Kg/m3 for M-40 grade of Controlled Cement Concrete. 
 
The testing charges of concrete mix design will be borne by department. 

 

  The cubes casted at site shall be brought to Port Laboratory, Kandla for testing and test 
results shall conform to IS 456 (latest edition). Testing charges of the cubes for 28 days test 
only shall be born by the contractor. If the result is not satisfactory the concrete work will 
have to be dismantled and redone by the contractor at his own cost. 

 

61. The Engineer-in-charge reserve the right to ask contractor to cast additional c.c. cubes at the 
different stages and works for testing, if required at 3/7 days period.  No separate payment 
shall be made to the contractor on account of the cost of the labour and materials required 
for casting of the cubes required for 3/7 days testing. The testing charges for these cubes 
shall be borne by Department. 

 
62. The steel plates or water-proof marine ply wood form work shall be used for the R.C.C. / 

C.C. works. 
 
63. Though the drawings to be supplied will be exhaustive the decision of the Engineer-in-charge 

regarding any change in the drawings shall be final and binding to contractor and no dispute 
/ claim regarding extra payment shall be allowed on account of such changes. 

 
64. The contractor has to provide sufficient barricades with proper illumination in night and 

reflective sign boards  to site of work so that traffic plying nearby should not damage the 
recently concreted work. In case of any damage on account of above, the entire 
responsibility will remain with contractor and nothing extra will be paid on this account.  

 
65. The tenderer shall examine carefully the condition of contract, specifications and drawings 

etc. before submitting the tender.  He shall also visit and inspect site of work and acquaint 
himself with all local condition in the cargo jetty of port, availability of construction materials 
and labourers nature of soil and working condition at and around the site before submitting 



 

 
 

 

the tender. No dispute/claims what-so-ever shall be entertained for the work of any nature 
arising out of local conditions. 

 
66. The contractor shall have to carry out the work maintaining proper camber and gradient to 

the paving as directed by the Engineer-in-charge. 
 

67. The stone metal 12 to 20 mm, 25 to 40mm, crush metal and sand shall be from approved 
quarries. 

 
68. All batching material such as coarse aggregates, sand etc. shall be weighed in mechanical 

portable weigh batches conforming to I.S.2722 as per approved mix design. 
 
69. The strength of concrete shall be determined by compressive strength test. For this purpose 

during the progress of the work cube samples shall be cast for testing at 7 days and 28 days 
as per the IS 456. 

 
70. Proper arrangement shall be made for the protection of fresh concrete work. 
 
71. On completion of CC works, no persons shall be allowed to move on green concrete surface. 

As such contractor shall have to make a special arrangement for finishing the concrete in 
such a way so as not to disturb the green concrete. 

 
72. Test cubes shall be cured and stored as provided in IS 516. The contractor shall sent at his 

own cost, all the test cubes in the Port laboratory for testing. The cost of sampling, material, 
test cubes and testing shall be borne by the contractor for 28 days cube. 

 
73. The forms shall be jointed neatly and shall be set with exactness to the required grade and 

alignment. 
 
74. The contractor shall have to arrange the entry permit for himself and his staff, labours etc. 

from CISF, Deendayal Port Authority if the work is to be carried out inside cargo jetty area, at 
his own cost as per the rules and regulation in force at that time. 

 
75. The form work shall be made up from  water proof plywood of good quality.  The rate shall 

include the cost of materials and labour for the operations involved such as 
(i) Splayed edges, notching allowances for over laps and passing at angles, battens, 

centering, shuttering, strutting, propping, bolting, nailing, wedging, easing, striking 
and stripping of the same. 

(ii) Filleting to form stop-chamfered edges or splayed external angles not exceeding 20 
mm. width. 

(iii) Dressing with oil to prevent adhersion of concrete with shuttering. 
(iv) Raking or circular cutting. 
 

76. All the form work shall be inspected by the Engineer-in-charge and their suitability 
ascertained the form shall be thoroughly scraped, cleaned before reusing the same. 

 
77. If available, electric supply will be given by D.P.A., otherwise contractor has to make his own 

arrangement for electric supply. The charges for electric supply consumption will be borne by 
contractor as per prevailing rates of DPA.  

 
78. The contractor shall have to make his own arrangement for water required for the work. 

 
79. Individual quantity for any tender items of work may vary to any extent as required by D.P.T. 

for which the contractor shall not submit any dispute/claim what-so-ever, so long as the total 
amount of such variation does not exceed plus or minus 30 % of the Total contract value 
awarded. 



 

 
 

 

 
80. Density test of compacted layer shall be carried out as per MOST specifications or as 

directed by Engineer-in-Charge. The cost on the arrangement for the test at site of work shall 
be borne by the contractor. All the testing charges for test shall be borne by the department. 
 

81. The work shall be done strictly in accordance with the specifications laid down in/ as per IS 
and IRC in addition to specifications given in Schedule “B” approved plans and orders issued 
from time to time by the Engineer-in-charge. 
 

82. The contractor shall carry out the work maintaining proper camber, slope and gradient to the 
road or parking area/berm as directed by the Engineer-in- charge. 
 

83. Contractor has to arrange their own Vibrator/ Power Road Roller of required capacity and 
other mechanical appliances in good conditions which are required for proper execution of 
work. 
 

84. The contractor shall have to collect and stack the required materials from the approved 
quarry. These materials shall be free from foreign materials and should be got approved from 
the Engineer-in-charge before putting them into use. These materials shall be of required 
size and are to be duly screened. Unwanted or rejected materials shall not be stacked at the 
site of work and shall be removed by the contractor at his own cost. 

 
85. Contractor has to give samples of quarry materials and same shall be got approved before 

starting of work. 
 
86. As per site condition, the approach etc. will be required which the contractor shall provide at 

his own cost. Contractor shall consider these aspects while quoting the rates in tender. 
Nothing extra will be paid for the same. 

 
87. Stone metal shall be hard, durable and free from excess flat elongated soft and dis-

integrated particles, dirt and other objectionable materials. 
 
88. The stone chips brought from approved quarry shall be from the quarried boulders. It shall be 

suitable for use with bitumen according to standard specifications and shall be cleaned and 
free any weathering action on all sides, the metal chips shall be properly graded by 
screening and reserving over size and under size. 

 
89. The surface depressions, road cuts, potholes on which asphalt work is to be carried out, 

shall be thoroughly cleaned of all the dirt/dust, loose materials etc. to the satisfaction of the 
Engineer - in -charge. 

 
90. All the arrangements regarding continuous display of reading/measurement of temperature 

of bitumen, aggregates and job mix etc. at drum mix plant as well as at site of work, are 
required to be made by the Contractor at his own cost 

 
91. The contractor has to provide sufficient barricades to the site of work in such a way that the 

traffic plying nearby the barricaded area should not damage the recently completed asphalt 
surface and plying of such vehicles during construction/repairs should be prevented strictly. If 
any damage is caused due to improper barricading and negligence of contractor to the 
recently completed surface, the contractor has to repair such damage at his own cost. 
Nothing extra will be paid for this. 

 
92. All the rules and regulations in force for entry inside the port premises shall be observed and 

following by the contractor and by his employee staff etc 
. 



 

 
 

 

93. The contractor has to ensure that the distance between drum mix plant site and the paver 
finisher site will not be more than 40 Kms. Accordingly, the contractor has to install the drum 
mix plant at site before starting of asphalt work. 

 
94. The contractor has to arrange all the testing equipment at drum mix plant site as well as 

paver finisher site as per the instructions of the Engineer-in-charge. 
 
95. If during progress of work movement of traffic is allowed on completed surface, the 

contractor will have to repair the said damage caused to road surface at his own cost for 
which no claim shall be entertained. 

 
96. Wherever excavated / surplus stuff is to be deposed off, ground should be properly dressed 

as directed by Engineer-in-charge at no extra cost. 
 
97. The contractor shall notify in writing to the Engineer an address at Gandhidham complex for 

serving to the contractor any communication or any notice to be given to him under the 
contract and any such notice/communication to the contractor shall be deemed to be duly 
served if sent by registered post to, or left at such address or if delivered to the agent or 
representative of the contractor, or left at, the principal place of business or if contractor be a 
company, the registered office of the contractor or at the contractor’s last known address. 
 

98. The contractor shall have to do the chipping, chasing, hacking, cleaning etc. to provide 
proper bond between new work and old work, as directed and to the entire satisfaction of 
Engineer-in-charge without claiming any extra payment in this regard, the contractor shall 
consider this aspect while quoting the rates. No claims/disputes will be entertained thereafter 
on this account. 

 
99. The rubbish (obtained from demolition/dismantling/cleaning of road surface) will have to be 

disposed off by the contractor as directed. 
 
100. The contractor shall produce the sample of all the materials and shall get it approved from 

Engineer-in-charge before staking at his site of work. 
 
101. Payment/measurement of all items actually incorporated in the work, as per requirement 

shall be made. Nothing will be paid for extra/more quantity of work done by the contractor for 
the purpose of his working facility etc. 

 
102. The contractor has to clear the civil material along the roads i.e. mud, sand, soil, murrum / 

earth, metal, boulders etc. including their berms which are to be removed and disposed off 
as directed without any extra cost. 

 
103. The contractor should ensure that the surface of road is properly cleaned and prepared in a 

sufficient length/lead so that the loaded dumpers are not kept waiting / standing at site 
unnecessarily. 

 
104. Density Test of compacted layers shall be carried out as per M.O.S.T.  Specifications or as 

directed by Engineer in charge. The cost on the arrangement for the test at site of work shall 
be borne by the contractor. All testing charges for test will be borne by the department. 

 
105. The contractor shall have to obtain quarry permits from the office of the Geologist, 

Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary materials like 
sand, earth, murrum, rubble etc. 
 

106. All the royalties of materials, quarry fees, octroi, wharfage charges, any taxes etc. are 
payable by the contractor directly to the authority concerned and the rates quoted shall be 
deemed to be inclusive of all such charges. 



 

 
 

 

 
107. On completion of work, letter intimating the quantities of quarried materials consumed by the 

contractor concerned in the work as per the quantities of final bill shall be furnished to the 
Geologist, Department of Geology & Mines, GOG, Bhuj, with specific intimation to furnish the 
details of outstanding dues against the concerned contractor on account of royalty. 
Contractor has to obtain the "No due Certificate" for the quantity of quarried material used in 
work., failing which action for release of balance security deposit in accordance with the 
Tender conditions will  not be initiated 
 

108. Tenders with any condition, including conditional rebates, shall be  rejected. However, 
tenders with unconditional rebate will be acceptable. 
 

109. Making bench mark pillars and reference line pillars, etc., and maintaining them upto the 
completion of the work shall be the  responsibility of the Contractor. No extra payment shall 
be made  for these. The drawings enclosed with the tender documents to  provide 
some idea of the  job are preliminary for tender purpose  only and are by no means 
complete and final, and do not show the full range of the work under the scope of the 
contract. Work shall be carried out only on the basis of drawings marked  “Released for 
Construction” with addition, alteration,  modifications, made to aforesaid drawings from 
time to time and  also according to other drawings that would be supplied to the 
 Contractor from time to time. 
 

110. Before commencement of work the Engineer and the Contractor  shall jointly survey and 
record all ground levels on the site. The Contractor shall supply all necessary equipment and 
attendance  for carrying out such surveys. The contractor shall prepare record  drawings 
showing the agreed levels which shall be signed by the  Engineer and the Contractor. 

 
111. The services of fire watch for carrying out any hot works, as required by the Port authority, 

shall be made free of cost by the  department.  However, all the necessary arrangements 
like obtaining a fire watch permit from the concerned authority, transportation of man and 
materials, if any, for fire prevention etc. shall have to be done by the contractor at his own 
cost. No claim what-so-ever on account of delay in arrangements or arrival of fire watch 
services shall be entertained.  

    
112. The contractor shall have to make his own arrangement for the  power/ vibratory road 

roller and other appliances which are required in proper execution of the work. 
 
113. Supply of water 
 [i] The contractor shall have to make his own arrangements for the water required for 

execution of work and for labours etc. 
[ii] Water used for mixing and curing shall be clean and free from injurious amounts of oil, 
acids, alkalis, salts, sugar, organic materials or other substances that may be deleterious to 
concrete or steel. 

 
[iii] Unfiltered potable water is generally considered suitable for mixing and curing. Mixing 
and curing with sea water shall not be permitted in any case. 

 
[iv] Periodically samples of water shall be tested as per IS-3025 and as a guide, the following 
concentrations represent the maximum permissible values: 

 
[a] To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it should not 
require more than 2 ml of 0.1 normal NaOH. 

 
[b] To neutralize 200 ml sample of water using Methyl Orange as an indicator, it should not 
require more than 10 ml. of 0.1 normal HCL. 

[c] The permissible limits for solids shall be as follows: 
    Permissible limits [max.] 



 

 
 

 

  Organic     200 mg/lit 
  Inorganic    3000 mg/lit 
  Sulphates [So]   500 mg/lit 
  Chlorides [CI]   500 mg/lit 
  Suspended matter   2000 mg/lit 
  [d] The PH value shall not be less than 6”. 
 
 
114. During the execution of works dewatering manually or by  pumping is to be done by the 

contractor at his own cost, if found necessary and no claim on this account shall be 
entertained. 

 
115. The contractor shall arrange to supply periodically samples of course aggregates, fine 

aggregate, water etc. to the Port Laboratory for testing as per relevant I.S. and as per MOST 
specifications. However all the materials shall be arranged by the contractor free of cost for 
testing However, no testing charges will be recovered from the contractor for testing of 
materials in Port Laboratory. 
 

116. Payment of Structural steel shall be made on actual weighment basis and theoretical 
calculation of sections whichever is less. 
 

117. In the case of discrepancy between the schedule of quantities, the specification and / or the 
drawings, the following order of preference shall be observed:- 
i) Description of schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian standard specifications of B.I.S. 
 

118. While evaluating the tender, due regard will be paid to national defence. 
 

119. All materials like cement, steel & biaxial Geo-grid etc so produced by the contractor shall be 
tested for quality, as per relevant Indian Standards and frequencies of testing shall also be 
as per relevant Indian Standards.  
 

120. Special Conditions for Environmental Protection 
i. The contractor(s) shall strictly follow up the environmental rules as per the 

Environmental (Protection) Act 1986 while execution of the work and as directed by 
Engineer-In-Charge. 

ii. All construction materials i.e. Cement, Aggregates, sand & fill materials which are to 
be used in construction work shall be covered with Tarpaulin or other fabric materials 
as directed by Engineer-in-charge. 

iii. The Contractor(s) should stacked and disposed the waster materials in such a 
manner which are not destroy the environment. 

iv. The contractor(s) shall sprinkles the water to minimize the dust emission. 
v. Machine mixers, vibrators, way batches plant, diesel generator sets and other 

vehicles engines shall not be left running when not in use. 
vi. Emission of NO 2 and SO 2 shall be maintained within the work site area as per the 

International Regulations. 
vii. To prevent and minimize vibration and noise levels from machineries / vehicles during 

construction activities the contractor(s) shall take the remedial action to minimize 
noise pollution. 

viii. Provide adequate silencers attached with all vehicles and machines. 
ix. Install suitable mufflers on engine exhaust and compressor component. 
x. The diesel generators set shall be used of noise less. 
xi. To contractor(s) shall stacked / stored the construction materials at adequate 

distance from coastal area. 



 

 
 

 

xii. The contractor(s) shall provide the barrier to prevent the construction materials from 
mixing up with surface / ground water. 

xiii. The contractor(s) should discharge Waste generated during construction work as per 
CPCB / GPCB regulations. 

 
 

121. EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK. 
 

Any changes in the contract are broadly classified as deviations. While 
No changes should be done with an intention to cause any undue 
benefit to the contractor but in the interest of the work for valid reasons 
or when situation so demands quantities of agreement items can be 
increased or decreased, extra items can be executed , agreement items 
can be substituted materials/ T & P which was not stipulated can be 
issued and period of completion can be extended for which necessary 
provisions and unambiguous procedure should be incorporated in the 
contract to regulate rates/ payments for such deviations. 

 
122. During execution of work, if any hindrance underneath/at ground level observed / 

encountered is to be removed manually or mechanically. So bidder has to visit the proposed 
site and acquaint himself completely and also bidder has to consider the same before 
submitting the offer.  
 

123. No any deductions shall be made from the quantity worked out after fully compaction for 
Quarry spall and GSB toward the voids. 
 

124. DPT may appoint Third Party Inspection Agency. Contractor has to obey the instructions 
given by TPI during execution of the work including necessary testing / inspection etc.  This 
work may also be inspect by any Government / Vigilance Department and they may order for 
certain testing / inspection of executed work etc.  Contractor has to assist to them and also 
bear the expenses for such testing and results. The test results/observations are binding on 
the contractor. Such incidental costs are included in the quoted bid. 
 

125. On award of the contract, the contractor to whom the contract has been awarded has to 
provide at least 10 (Ten) bonded copies of Agreement including the Technical bid, Price bid 
and the correspondence exchange between the parties till the award of the work. One full set 
including indexing, insertion of page nos. certification with index will be provided by the 
Department. The cost of above ten sets is to be borne by the contractor. 
 

126. The area under development /execution is operational area and with very high traffic volume. 
So unnecessary hard core barricading all around the area considered will be done prior to 
stating any activity on site. Complete site area is barricaded by way of  
necessary iron barriers, display sign boards, red lights to restrict entry on night and strong 
barriers are provided to reduce chance of any accident. 
 

127. 100 saplings (minimum 6 ft. height) other than Tender item have to be provided and planted 
by contractor. The plantation have to be made within 4 to 6 months from the date of award of 
work and has to be maintained till the completion period of Contract. After completion period 
of Contract, Contractor has to handed over the plantation to DPT. The cost of plantations 
and its maintenance has to be borne by the Contractor as a part of their social responsibility.  
No extra payment shall be made to the Contractor for above. In the event of failure by 
Contractor to execute the above work, it shall be done departmentally at the cost and risk of 
Contractor. 
 



 

 
 

 

128. The work for Tender of Embankment work is to be carried out as per latest edition of 
MORTH specification, IRC specification and BIS 
 

129. The Contractor shall be registered under The Building and Other Constructions Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. 
 

130. The Documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare Cess @ 1% 
of work done or as amended By Statutory Authority from time to time, paid on final bill shall 
be submitted before releasing the Performance Guarantee. 
 

131. The payment from 2nd bill to the pre final bill, shall be released, subject to the condition that 
the documentary evidence (copy of paid Challan in Govt. Treasury) of the Welfare Cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid to concerned 
authority is submitted for the previous bill. 
 

132. The slip foam paver should be with automatic dowel inserter, automatic texturing and curing 
facility with minimum capacity of 5 Mtr. width. 
 

133. The contractor has to provide sufficient barricades to the site of work in such a way that the 
traffic plying nearby the barricaded area should not damage the recently completed asphalt 
surface and plying of such vehicles during construction/repairs should be prevented strictly. If 
any damage is caused due to improper barricading and negligence of contractor to the 
recently completed surface, the contractor has to repair such damage at his own cost. 
Nothing extra will be paid for this. 
 

134. If contractor is executed as sub-contractor, it is mandatory to upload the sub-contract 
permission letter obtained from the Govt./ Public Sector officer in case work belongs to 
Govt./ Public Sector or from owner of the project in case of work belongs to private 
organization. Also the completion certificate / form 3A authenticated by concern Govt. / 
Public Sector officers or owner of the project shall be uploaded along with  TDS certificate 
deducted from that particular work issued by the competent authority shall be submitted 
along with bid submission. 
 

135. The contractor shall carry out work as per specifications and time line failing which notice will 
be issued and after three notices, if performance not found satisfactory, the contractor will be 
debarred for participating in new tenders of Civil Engineering department for period of two 
years. 
 

136. The rates quoted by Contractor shall be realistic. During the evaluation of tender, if rates 
quoted by the Contractor are found un-realistic, the tender shall be considered non-
responsive & Engineer in-charge reserves right to cancel no any correspondence shall be 
entertained in this regard. 
 
 

 
Contractor                                                        Executive Engineer (H) 

                                                                                     Deendayal Port Authority 
 
 
 
 
 
 
 
 
 



 

 
 

 

ANNEXURE – D 
 

ADDITIONAL CONDITIONS APPLICABLE IN CASE OF ROAD WORK 
 

 
Additional Conditions applicable in case of Road Work 

 
(a) CONSTRUCTION EQUIPMENT 
 

(i) The methodology and equipment to be used on the project shall be furnished by the 
contractor to the Engineer-in-charge will in advance for commencement and approval 
of the Engineer-in-charge obtained prior to its adoption and use. 

 
(ii) The contractor shall give a trial run of the equipment for establishing its capacity to 

achieve and laid down specifications and tolerance to the satisfaction of Engineer-in-
charge before commencement of work, if so desired by Engineer-in-charge. 

 
(iii) All equipment provided shall be of proven efficiency and shall be operated and 

maintained at all times in a manner acceptable to the Engineer-in-charge. 
 

(iv) No equipment or personnel will be removed from the site without permission of the 
Engineer-in-charge. 

 
 

(b) WORK PROGRAMS AND METHODOLOGY OF CONSTRUCTION 
The contractor shall furnish his programme of construction for execution of the work within 
the stipulated time scheduled together with methodology of construction of each work and 
obtain the approval of the Engineer-in-charge prior to actual commencement of work. 

 
(c) REVISED PROGRAMME OF WORK IN CASE OF SLIPPAGE 

In case of slipping and from the approval of work programme at any stage, the contractor 
shall furnish revised programme to make or the slipping within the stipulated time schedule 
and obtain the approval of the Engineer-in-charge to the revised programme. This is 
suggested of special condition for bituminous surface work with hot mix plant and paver 
finisher (Govt. Circular No.SSR:1087:205-21-C dtd.29.10.87 and dtd.27.09.89), 

 
(d) ACTION IN CASE OF DISPROPORTIONATE PROGRESS 

In case of extremely poor progress of the work or any item at any stage of work, which in the 
opinion of Engineer-in-charge cannot be made good by the contractor considering his 
available resources, the Engineer-in-charge will get it accelerated to make up the lost time 
through any other agency and recover the additional cost incurred, if any, in getting the work 
done from the contractor after informing him in writing about the action envisaged by him. 

 
(e) PUBLIC UTILITIES 

Action in respect of public utilities will be taken by the contractor as envisaged in Clause 110 
of Ministry’s specification for Road and Bridge Work (latest edition). 

 
(f) ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION 

Action for arrangement for traffic construction will be taken by the contractor as envisaged in 
the contract documents and spelt out in Clause 112 of Ministry’s specifications for Road and 
Bridge Works (Latest edition). 

 
(g) QUALITY CONTROL 

The largest of achieving quality of work will be on the contractor who will take actions as 
stipulated in Section 900 of Ministry’s Specifications for Road and Bridge Works (4th 
Revision). 

 



 

 
 

 

(h) MINISTRY’S SPECIFICATIONS FOR ROAD AND BRIDGE WORK 
The Ministry’s Specifications for Road and Bridge Work (latest edition) will form part of the 
contract documents and the contractor should be legally bound to the various stipulations 
made therein unless and otherwise especially relaxed or waived wholly or partly through a 
special clause in the contract document) 

 
(i) DOCUMENTATION 

The contractor will prepare drawing(s) of the work as constructed and will supply original with 
three copies to the Engineer-in-charge who will verify and certify these drawings. Final as 
constructed drawings shall then be prepared by the contractor and supplied in triplicate to 
the Engineer-in-charge for record and reference purpose. 

 
 
(j) COMPACTION BY VIBRATORY ROLLER ONLY 

For compaction of asphalt pavement layers use of vibratory roller is compulsory. As such the 
intending bidders will have to satisfy the Engineer-in-charge that facility of Vibratory rollers is 
available with them. Only thereafter tender papers/ documents will be issued to the intending 
bidders possessing the facility of vibratory rollers and also details of vibratory roller and other 
equipment machinery available with the tender papers/documents. 
 

 
(k) EQUIPMENTS FOR ROAD WORK 

The work shall be executed with the equipment as per M.O.S.T. Specification (Latest 
edition).  Where in details of the types of equipments are given for various specifications. 
Only these bidders who supply necessary proof/documents for possession of the required 
type of equipment in their bids shall be considered as responsible for further evaluation and 
award of work.  
 

(m) Important Notice to Bidders :- 
The applicant should own or should have assured ownership to the following key items of 
equipment in full working condition and must demonstrate that based on known commitment 
they will be available for use in the proposed project.  Even if applicant has been qualified in 
past for works involving use of machinery listed below or already executing works of similar 
nature involving use of machinery listed below as pre-qualified contractor, the details are 
required to be furnished. Department reserves the right to reject offer if agency fails to 
establish its commitment that the machinery shown in the list will be available for use in the 
proposed project. 
 

(n)List of Machinery :- 
 
1. Drum type Hot Mix Plant with Electronic Controls (Minimum 60-90 TPH Capacity)  
2. Hydraulically operated Paver Finisher with sensor. 
3. Bitumen Mechanical Sprayer. 
4. Vibratory Roller (Steel Wheeled Tandem) 
5. All other plants, machineries and equipments mentioned in Tender. 

 
 
 
 
 
 
 
 
 
 



 

 
 

 

The use of Drum Mix Plant for mixing bitumen and aggregates and use of sensor 
paver for laying the mix are compulsory for this work. Only contractor possessing facility of 
Drum Mix Plant and sensor paver shall be eligible to bid for this work. 
 
 The work shall be executed with equipment as per MOST Specifications (Fifth 
Revision) where in details of the types of equipments are given in various specifications. And 
in accordance with instructions contained in Ministry Circular No. RW/NH/33065/92-DO-55 
dated 6.8.90 in respect of paver finisher for bituminous work. 
 

 
 
 
 

Contractor          Executive Engineer (H) 
                                                       Deendayal Port Authority 

 
 
 
 
 
 
 
 
 
 
 
 
 

    
 
 
 
 
 



 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 6 
 
 

DRAWING 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 



 

 
 

 

 
 
 
 
 
 
 
 

SECTION 7 
 
 

BILL OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 



 

 
 

 

SECTION 8 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the performance and 

advance payment security forms at this time. Only the successful bidder will be required to provide 

performance and advance payment securities in accordance with one of the forms, or in a similar 

form acceptable to the employer. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions indicated. To be 
executed on Rs. 100/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 
{  
Beneficiary: ________________ (Name and Address of Employer/Board) 
 
Date: __________  
 
Tender Guarantee No.: ___________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has 
submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of [name of 
contract] under Invitation for Tenders No.[Number]. Furthermore, we understand that, according to 
your conditions, Tenders must be supported by an EMD. 
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum 
or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by 
us your first demand in writing accompanied by a written statement stating that the Tenderer is in 
breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a) Has withdrawn its Tender during the period of tender validity specified by the Tenderer in 
the Form of Tender; or 

(b) Having been notified of the acceptance of its Tender by the Employer/Board during the 
period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if 
required, or (ii) fails pr refuses to furnish the performance guarantee, in accordance with 
the Instructions to Tenderers. 

This guarantee will expire unless other wise extended or informed by the Employer/ Board: 
 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or  

(b) If the Tenderer is not the successful Tenderer, upon the earlier of  

(i) Our receipt of a copy of your notification to the Tenderer of the name of the 
successful Tenderer; or  

(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any extended 
period thereof; 

Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 
 
 
________________ 
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should 
also be enclosed] 
 
 



 

 
 

 

 
 
 
 

 
 
 

To, 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 
GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 

TheBoard of DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 

 
1. In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Deendayal Port Authority, its successors   and   assigns)   having   agreed to 
exempt
 (hereinafter called the “contractor”) (Name of the contractor/s) from the demand under 
the terms and condition of the contract, vide 
 (Name of the Department)’s letter No.  Date 
 made between the contractors and the Board for execution  of 
    covered  under Tender No.     dated 
 (hereinafter called “the said contract”) for the payment of Security Deposit 
in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the 
said contractors of the terms and condition of the said contract, on 
 production of a   bank  Guarantee for 
Rs.    (Rupees    )only we, the (Name of the Bank 
and Address)      hereinafter referred to as “the Bank”) at the 
request of the contractors do hereby undertake to pay to the Board an amount not 
exceeding Rs.      (Rupees  ) 
onlyagainstanylossordamagecausedtoorsufferedbytheBoardbyreasonof any breach by the 
contractors of any of the terms and conditions of the said contract. 

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to 
pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Board starting that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of the 
contractors failure to perform the said contract. Any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not exceeding 
Rs. 
 (Rupees )only. 

3. We, (Name of Bank and Branch), undertake to pay to the 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us for making suchpayment. 



 
 

 
 

4. We, (Name of Bank and Branch), further agree with the 
Board that the guarantee herein contained shall remain in full force and 
effectduringtheperiodthatwouldbetakenforperformanceofthesaidcontract 
andthatitshallcontinuetobeenforceabletillalltheduesoftheBoardunderor 
byvirtueofthesaidcontracthavebeenfullypaidanditsclaimssatisfiedor 
discharged ortillthe (Name of the userdepartment) 
ofthesaidcertifiesthatthetermsandconditionsofthesaidcontracthavebeen fully and properly 
carried out by the said Contractors and accordinglydischarge this guarantee. PROVIDED 
HOWEVER that the Bank shall at the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for 
suchfurtherperiodorperiodsastheBoardmayrequirefromtimetotime. 

5. We, (Name of Bank and Branch), further agree with the 
Board that the Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend the 
time of performance by the said Contractors from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebearorenforceanyofthetermsandconditionsrelatingtothesaidcontract 
andweshallnotberelievedfromourliabilitybyreasonofanysuchvariationor extensions being 
granted to the contractors or for any forbearance, act or omission on the part of the Board 
or any indulgence shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law 
relatingtosuretieswould,butforthisprovision,haveeffectofsorelievingus. 

6. Thisguaranteewillnotbedischargedduetothechangeintheconstitutionof the Bank or the 
Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  
(Rupees only); 
(b) This Bank Guarantee shall be valid upto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before
 (date of expiry of Guarantee).” 

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
(ii) IFSC No. of Beneficiary’s Bank isSBIN0060239. 
(iii) BankAccountNo.ofBeneficiaryis10316591671. Date

 dayof 20 
 

For (Name of Bank) 
(Name) Signature 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
{To be executed on Rs.100    non-judicial stamp paper} 

{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted 

number of installments and BG shall be valid for period of successive date of recoveries} 

 

[The bank as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 

 

Date: [insert date (as day, month, and year) of Tender submission] 

Tender No. and title: [insert number and title of Tendering process] 

 

[Bank’s letterhead] 

 

Beneficiary: [insert legal name and address of port] 

 

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 
 

We, [insert legal name and address of bank], have been informed that [insert complete 

name and address of contract] (hereinafter called “the contract”) 

Furthermore, we understand that, according to the contract, an advance is to be made 

against an advance payment guarantee. 

At the request of the contractor, we hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [insert amount(s)1 in figures and words] upon 

receipt by us of your first demand in writing declaring that the contractor is in breach of its 

obligation under the contract because the contractor used the advance payment for the 

purpose intended. 

It is a condition for any claim and payment under this Guarantee to be made that the 

advance payment referred to above must have been received by the contractor n its 

account [insert number and domicile of the account]  

This guarantee shall remain valid and in full effect from the data of the advance payment 

received by the contractor under the contract until [insert data]     
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[Signature (s) of authorized representative(s) of the bank] 
 
[Authorisation letter from the issuing bank that the signatory of this BG is authorised to do 

so should also be enclosed]       

 

 

The bank shall insert the amount(s) specified in the SCC and denominated, as specified in 

the SCC, either in the currency (ies) of the contract or a freely convertible currency 

acceptable to the Employer. 

   Insert the completion scheduled data stipulated in the contract Delivery Schedule. The 

Employer should note that in the event of an extension of the time to perform the Contract, 

the Employer would need to request an extension of this Guarantee from the bank such 

request must be in writing and must be made prior to the expiration data established in the 

Guarantee. In preparing this Guarantee the Employer might consider adding the following 

text to the Form at the end of the penultimate paragraph:  “We agree to extend this 

Guarantee for a period not exceeding [six months]\[one year] at a time, in the Employer  

written request for such extension, such request to be presented to us before the expiry of 

the Guarantee.”           
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STAGE PAYMENT 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated]  
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof  be deemed to include the Board of Deendayal Port Authority, its  
successors and assigns) having agreed to release stage payment to 
___________________________________________ (hereinafter called the 
“contractor”) 

 
(Name of the contractor/s)  

under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide 
____________________________’s letter No________________________ 

(Name of the Department) 
Date  _____________  made  between  the  contractors  and  the  Board  for  execution  
of  
__________________________________ covered under
 Tender  
No.____________________________ dated _____________
 (hereinafter called “the said  
contract”) for the payment of Security Deposit in cash or Lodgment of Government 
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 
condition of the said contract, on production of a bank Guarantee for 
Rs.__________________________(Rupees____________________________________) only we, 
the 
(Name of the Bank and
 Address)  
________________________________________________________________________(hereinafter  
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay 

to  
the Board an amount not exceeding Rs.
 ________________  
(Rupees_____________________________________) only against any loss or damage caused to  
or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 

 
2. We, ________________________________________________, do hereby  

(Name of Bank) (Name of Branch)  
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board starting that the amount claimed is due 
by way of loss or damage caused to or which would be caused to or suffered by the 
Board by reason of the contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees________________________) only. 

 
3. We, ______________________________, undertake to pay to the  
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(Name of Bank and Branch)  
Board any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have 
no claim against us for making such payment. 

 
 
 
 

4.  We, ______________________________ further agree with the Board that the  
(Name of Bank and Branch)  

guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims  
satisfied or discharged or till the  
______________________________________  

(Name of the user department)  
of the said certifies that the terms and conditions of the said contract have been 
fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the 
Board but at the cost of the Contractors, renew or extend this guarantee for such 
further period or periods as the Board may require from time to time. 

 
5.  We, _____________________________ further agree with the Board that the(Name 
of Bank and Branch)  

Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of 
the said contract or to extend the time of performance by the said contract or to 
extend the time of performance by the said Contractors from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the 
board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our 
liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or 
any indulgence shown by the board to the Contractors or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 
 
7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein:  
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(c) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees  

________________________________________________only);  
(b) This Bank Guarantee shall be valid upto _____________ ; and  
(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _____________________ (date of expiry of Guarantee).”  

Date _________________ day of ______________ 20 
For (Name of Bank) 

 
(Name)  
Signature 
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DISPUTES REVIEW BOARD AGREEMENT 
(To be executed on Rs100/- non-judicial Stamp Paper) 

 
THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 
………. Between …………………   (“The    Employer/    Board”)   and 
……………………………..(“the contractor”), and the Disputes Review Board  (“ the 
DRBoard “)  consisting of one/three DRBoard Members,  (Members from either party, i.e. 
contractor and Employer/Board) 
 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 
WITNESSETH, that 
WHEREAS, the Employer/Board and the contractor have contracted for the execution of 
…………………………………………… Project name)………………… (the “contract”) and 
WHEREAS, the contract provides for the establishment and operation of the DRBoard 
NOW THEREFORE, the parties hereto agree as follows: 
 
1. The parties agree to the establishment and operation of the DRBoard in accordance 

with this DRBoard Agreement. 
 
2 Expect for providing the services required hereunder, the DRBoard Members should not 

give any advice to either party or to the Nodal Officer or his nominee concerning 
conduct of the works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or 
his nominee, or a financial interest in the contract, except for payment for services 
on the DRBoard.  

(b) Shall have had no previous employment by, or financial ties to, any party to the   
contract, or the Nodal Officer or his nominee, expect for fee based consulting 
services on other projects, all of which must be disclosed prior to appointment to 
the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement 
any all recent or close professional or personal relationships with any director, 
officer, or employee of any party to the Nodal Officer or his nominee, and any and 
all prior involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or 
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect 
as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement 
with any party to the contract, or with the Nodal Officer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is 
completed or after services as a DRBoard Members. 
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(f) Shall be and remain impartial and independent of the parties and shall disclose in 
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, 
and one another any fact or circumstances which might be such to cause either the 
Port or the contractor to question the continued existing of the impartiality and 
independence required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the contract and 

in this Agreement none of the Employer / Board, the contractor, the Nodal Officer 
or his nominee, and one another any fact or circumstances which might be such to 
cause either the Employer/Board or the contractor to question the continued 
existence of the impartiality and independence required of DRBoard Members. 
 

4. The contractor shall: 
a) Furnish to each DRBoard Member one copy of all document which the DRBoard 

may request including contract document, progress report, variation orders, and 
other document, pertinent to the performance of the contract.  

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 
DRBoard, including conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities 
after issuance of the taking over certificate and the DRBoard’s issuance of its 
Recommendation on all disputes referred to it.               

6. DRBoard Member, shall not assign or subcontract any of their work under this 
Agreement. 

7. The DRBoard Members are independent and not employees or agents of either 
the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBoard Member[s] shall be agreed to and shared 
equally by the Employer/Board and the Contractor.  If the DRBoard requires 
special services, such as accounting, data research and the like, both the parties 
must agree and cost shall be shared by them as mutual agreed. 

 
10. DR Board’s site visit:  

a. The DR Board shall visit the site and meet with representative of the 
Employer/Both and the contractor and the nodal officer are his nominee at 
regular intervals, at times of critical construction events, and at the return 
request of either party. The timing of site filing agreement shall be fixed by the 
DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction of 
the works followed by an inspection of the work, both attended by personal 
from the employer/Board, the contractor and the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 
minutes of the meeting and circulate them for comments of the parties and the 
nodal officer or his nominee. 

 
 

11. Procedure for disputes referred to the DRBoard: 
 
a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute to 
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the other party with a copy to the Nodal Officer or his nominee starting that it is 
given pursuant to clause [number] and starting clearly and in detail the basis of the 
dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing 
within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written appeal 
to the response is filed with the responding party within 7 days of receiving the 
response. Both parties are encouraged to pursue the matter further to attempt to 
settle the dispute. When it appears that the dispute cannot be resolved without the 
assistance of the DRBoard either party may refer the dispute to the DRBoard by 
written Request for Recommendation to the Board, the other party and the Nodal 
Officer or his nominee starting that it is made pursuant to [insert relevant clause 
no.] 

d) The Request for recommendation shall state clearly and detail the specific issues 
of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the 
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to 
conduct a hearing on dispute. The DRBoard may request that written 
documentation and arguments from both parties be submitted to each DRBoard 
Members before the hearing begins. The parties shall submit insofar as possible 
agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 
nominee shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in writing, 
to the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon 
as possible, and in any event not more than 28 days after the DRBoard’s final hearing 
on the dispute. 
 

12. Conduct of Hearing: 
a) Normally hearing will be conducted at the sites, but any location that would be 

more convenient and still provide all required facilities and access to necessary 
documentation may be utilized by the DRBoard. Private sessions of the DRBoard 
may be held at any location convenient to the DRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have 
representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning 
the merit of any facet of the case. 

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its 
Recommendation. All DRBoard deliberation shall be conducted in private, with all 
individual views kept strictly confidential. The DRBoard’s Recommendations, 
together with an explanation of its reasoning shall be submitted in writing to both 
parties and t the Nodal Officer or his nominee. The pertinent contract provision, 
applicable laws and regulations, and the facts and circumstances involved in the 
dispute. 

 
The DRBoard shall make every effort to reach a unanimous Recommendation. If this 
proves impossible, the majority shall decide, and the dissenting member any prepare 
a written minority report for submission to both parties.  
[Notes: Delete if it is one member DRBoard] 
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13. If during the contract period, the Employer/ Board and the contractor are of the 
opinion that the Disputes Review Board is not performing its function properly, the 
Employer/ Board and the contractor may together disbanded the Disputes Review 
Board. In such an event, the disputes shall referred to Arbitration straightaway. 
 
The Employer/Board and the contractor shall jointly sing a notice specifying that the 
DRBoard shall stand disbanded with effect from the date specified in the notice. The 
notice shall posted by a registered letter with AD or delivery of the letter, even if he 
refuses to do so. 
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SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 
 
To  
  
             (Project Title) 
 
Ref:   
 
The undersigned, having studies the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the submission of tender on the basis of 
provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, 
or the contractual capacity of the firm or joint venture changes, we commit 
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
evaluation.  

(e) We also state that no changes have been made by us in the downloaded 
tender document and also understand that in the event of any discrepancies 
observed, the printed tender document no. ________ is full and final for all 
legal/contractual obligations (delete if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
                ___________________________ 
 
Represented by (Name & Capacity)  ___________________________ 
                ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authorityees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee No._______________________ 

dated_________ for Rs._________ favoring yourselves  

                                                          issued on a/c of 
M/s.____________________________________ 

 (Name of contractor) 
 

……………… 
 

  We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. 

______________________________________validity for expiry uptodate__________and 

claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) 

___________________________ is/are empowered to sign such Bank Guarantee on 

behalf of the Bank and his/their signatures is/are binding on the Bank.  
      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We------------------------------------------------------------------------------------------------------------------

---- do hereby confirm that Shri ……………………………. (Name, designation and 

Address) is/are authorized to represent us to bid, negotiate and conclude the agreement 

on our behalf with you against tender no. --------------- and his specimen signature is 
appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the Employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 
[Specimen signature] 

 

Yours faithfully, 
 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 
 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 
 

 

 

 

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

Date on _________________day of _______________, __________ [insert date of 

signing] 
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Date :  
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time  
Part-I 

1 Name of Contractor  
2 Name of Work as given in the 

agreement 
 

3 Agreement No.  
4 Estimated Amount put to 

tender 
 

5 Date of Commencement of 
Work as per Agreement 

 

6 Period allowed for completion 
of work as per agreement 

 

7 Date of Completion stipulated 
in agreement 

 

8 Period for which extension of 
time has been given 
previously 

 

 (a) 1st extension vide 
E.E.’s No. 

Total extension 
previously given 

 

9 Reasons for which extension 
have been previously given 
(copies of the previous 
application should be 
attached) 

 

10 Period for which extension is 
applied for 
 

 

11 Hindrance on account of 
which extension is applied for 
which dates on which 
hindrance occurred and the 
period for which these are 
likely to last. 
(a) Serial No. : 01 
(b) Nature of hindrance :  
(c) Date of occurrence :  
(d) Period for which 

hindrance is likely to last  
(e) Period for which 

extension required for 
this particular hindrance. 

(f) Overloading period if 
any, with reference to 
item. 

(g) Net extension applied for  
(h) Remarks if any 
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Total period on account 
of hindrance mentioned 
above ____ month ___ 
days. 
 

13 Extension of time required for 
extra work 

 

14 Dates of extra work and 
amount involved; 

(a) Total value of extra 
work 

(b) Proportionate period 
of extension of time 
based on estimated 
amount put to tender 
on account of extra 
work. 

 
 
 
 

14 Total extension of time 
required for 11 & 12 

 

 
Submitted to the Sub Divisional Officer……………. 
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INTEGRITY PACT 

 
 
 

Between 
 
 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 
 
 

And 
 
 

........................................................... (Name of The bidders and consortium members) 
hereinafter referred to as "The Bidder / Contractor" 

 
 
 

Preamble 
 

 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. HD-18/23 The Principal values full compliance with all relevant laws 
of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s). 

 
 

 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs), who will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above. 
 
 
 
Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles:- 
 
(a) No employee of the Principal, personally or through family members, will in connection with 
the tender for, or the execution of a contract, demand, take a promise for or accept, for self or 
third person, any material or immaterial benefit which the person is not legally entitled to. 
 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation 



 
 

 86 

to the tender process or the contract execution. 
 
(c) The Principal will exclude from the process all known prejudicial persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the 
Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 
 
 
 
 
Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to 
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following 
principles during participation in the tender process and during the contract 
execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in tender process or the 
execution of the contract or to any third person any material or other benefit, which he / 
she is not legally entitled to, in order to obtain in exchange of advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids, or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention 
of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will 
not use improperly, for purposes of competition, or personal gain, or pass on to others, 
any information or document provided by the Principal, as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents 
/ Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only. 
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract. 
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f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 
Courts while representing the matter to IEMs and shall wait for their decision in the 
matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
Section 3 - Disqualification from tender process and exclusion from future contracts. 
 
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder (s) 
/ Contractor(s), from the tender process, or take action as per the procedure mentioned in 
the "Guidelines on Banning of business dealings". 
 
 
Section 4 - Compensation for Damages 
 
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to 
Earnest Money Deposit / Bid Security. 
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages of the Contract Value or the 
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher. 
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage than 
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, only 
to the extent of the damage in the amount proved. 
 
 
 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years 
with any other company in any country confirming to the anti-corruption approach or with 
any other Public Sector Enterprises in India, that could justify his exclusion from the tender 
process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing". 
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Section 6 - Equal treatment of all Bidders / Contractors 
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders. 
(2) There is no provision of sub-contract in the tender, any violation of the same, 
Contractor shall be held solely responsible for the same. 
 
 
   
 
Section 7 - Criminal charges against violating Bidders / Contractors 
 
 
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, 
or a representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if 
the Principal has substantive suspicion, in this regard, the Principal will 
inform the same to the Chief Vigilance Officer (CVO) and the CVO will take further 
necessary action as deemed fit in accordance with the CVC Manual. 
 
 
 
Section 8 - External Independent Monitor 
 
 
 
(1) The Principal appoints competent and credible Independent External Monitor for this 
Pact after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 
 
(2) The Monitor is not subject to instructions by the representative of the parties and 
performs his / her functions neutrally and independently. The Monitor would have access 
to all Contact documents, whenever required. It will be obligatory for him / her to treat 
the information and documents of the Bidders / Contractors as confidential. He / she 
reports to the Chairperson of the Board of the Principal. 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and 
demonstration of a valid interest, unrestricted and unconditional access to the project 
documentation. The Monitor is under contractual obligation, to treat the information and 
documents of the Bidder / Contractor with confidentiality. 
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(4) The Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration 
on "Non-Disclosure of Confidential Information" and of "Absence of Conflict of Interest". 
In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, 
DPA and recues himself / herself from that case 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact on 
the contractual relations between the Principal and the Bidder / Contactor. The parties 
offer to the Monitor the option to participate in such meetings. 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
/ she will so inform the Management of the Principal and request the management to 
discontinue, or take corrective action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action. 
 
(7) The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and, should the occasion arise, submit proposals for correcting problematic 
situations. 
 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 
substantiated suspicion of an offence under relevant IPC / PC Act and the Chairperson of 
the Board of the Principal has not, within reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, Government of 
India. 
 
(9) The word "Monitor" would include both singular and plural. 
 
 
 
 
Section 9 - Pact Duration 
 
 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of 
the bidder and exclusion from future business dealings. 
 
 If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson 
of the Principal. 
 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the 
award of the contract. 
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BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties) 
 
1. Name of Party : 
 
2. Account No. : 
 
3. Branch Name : 
 
4. IFSC Code of the Bank : 
 
5. MICR Code : 
 
6. Accepted for : NEFT Payment or RTGS Payment 
 
DECLARATION BY THE PARTY : 
 
 
I/ We hereby declare that the above information furnished by me is correct and DPA is requested 
to pay my/ our dues to this Account for this work/supply order is concerned. 
 
Signature of the Party with Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


