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DEENDAYAL PORT AUTHORITY

DC:1

COMPETITIVE BIDDING

BID NO:P:01/2023

Name of work: “Retrofitting of Existing Cargo Berth No 10 (Panel 77 to 85) &
Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”

PERIOD OF DOWNLOADING OF BID DOCUMENTS
FROM : DATE 01/11/2023
TO : DATE 30/11/2023 TIME 16:00HRS.
LAST DATE AND TIME FOR RECEIPT OF BIDS ~ : DATE 30/11/2023 TIME 16:00HRS
TIME AND DATE OF OPENING OF BIDS : DATE 30/11/2023 TIME 16:15HRS.
PLACE OF OPENING OF BIDS : OFFICE OF EXECUTIVE ENGINEER (P)
PROJECT DIVISION
DEENDAYAL PORT AUTHORITY
ROOM NO.200, 2"FLOOR,

NIRMAN BHAVAN BUILDING,

NEW KANDLA- KACHCHH-370210

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (P)
DEENDAYAL PORT AUTHORITY



DEENDAYAL PORT AUTHORITY

NOTI

EINVITING TENDER
Tender No. P:01/2023
ONLINE TENDERING (E- Tendering)
NAME OF WORK: Retrofitting of Existing Cargo Berth No 10
(Panel 77 to 85) & Remaining Portion of Cargo Berth No 7

(Panel 51 to 55)

E/Online Tenders are invited by EXECUTIVE ENGINEER (P) for the above work as per the details
given in the table below.

Last Date and

time of Date and
Work Tender Fee Estimated cost Bid Security Date of Pre- online time of
Description (InRs.) (InRs.) Bid Meeting | Submission online
of bid opening
documents
e 5900/- (INCLUDING Rs. 50 lakhs in
Ff)?tég{;tihngg GST @ 18 %) Rs. the form of |10/11/2023 UE to 16:00 40/11/2023
Cargo Berth |10 be paid in digital |76,91,57,305/- Bank Guarantee |@ 16:00 Hrs. 30/01“1';52%;3 615
No 10 mode of payment. issued by any |atOld Board @16
(Panel 77 Details are mentioned nationalized/ Room, A.O. Hrs.
t0 85) & below: - scheduled bank Building,
Remaining Punjab National Bank, except co- Deendayal
Portionof | New Kandla Account ﬁpe_ratlve bantk Port
No. aving ItS | Authority,
(’:\I%rgo(saer:g; 2177002100004628 branch at | candhidham
51 to 55) IFSC Gandhidham as - Kutch,
Code PUNB0217700 per format in Guijarat.
the tender
documents.

Detailed tender notice along with complete tender documents can be downloaded from website
https://kpt.nprocure.comfrom 01/11/2023 to 30/11/2023 @ 16:00 Hrs. Tender Notice is also

available on www.deendayalport.gov.in. Technical Bid will be opened on 30/11/2023 @ 16:15 Hrs.

Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further
details and general enquiries prospective bidders may contact EXECUTIVE ENGINEER (P), PROJECT
DIVISION DEENDAYAL PORT AUTHORITY ROOM NO.200, 2nd FLOOR, NITMAN BHAVAN
BUILDING, NEW KANLDA KACHCHH-370210 during working hours before the last date and time of

downloading of tender documents.

EXECUTIVE ENGINEER (P)
DEENDAYAL PORT AUTHORITY



https://kpt.nprocure.comfrom
http://www.deendayalport.gov.in.

DEENDAYAL PORT AUTHORITY, KANDLA

NOTICE INVITING ON LINE TENDER

Department Name
Circle/ Division
Tender Notice No.

Name of Work

Estimated Contract Value
(INR)

Period of Completion
(in Months)

Bidding Type

Bid Call (Nos.)

Tender Currency Type
Tender Currency Settings

Minimum Pre-Qualifying /
Eligibility Criteria :

Details about E/Online tender:
Civil Engineering Department
PROJECT DIVISION
P:01/2023

Retrofitting of Existing Cargo Berth No 10
(Panel 77 to 85) & Remaining Portion of
Cargo Berth No 7 (Panel 51 to 55)

Rs.76,91,57,305/-

18 Months

Open

One

Single

Indian Rupee (INR)

1. Average annual financial turnover during the last
three years ending 31st March 2023, should be at least
Rs. 2307.47 Lakhs.

2. Experience of having successfully completed similar
works during last 7 years ending last day of month
previous to the one in which applications are invited
should be either of the following:

Three similar completed works, each work costing not
less than Rs. 3076.63 Lakhs.
Or

Two similar completed works, each work costing not
less than Rs. 3845.79 Lakhs.

Or
One similar completed work, costing not less than Rs.
6153.26 Lakhs.



“Similar Works” means
Construction/Retrofitting/Rehabilitation/Strengtheni
ng of RCC Marine Structures like Berth/Jetty/any
RCC marine structure (Separate/Combine) including
approaches, fixtures, civil work shall also consider, if
executed along with construction of main
Berth/Jetty/any RCC marine structure.

If the similar work is executed as sub-contractor, it
is mandatory to upload the sub-contract permission
letter obtained from the Govt./Public Sector officer
in case work belongs to the Govt./Public Sector, or
from the owner of the project in case work belongs
to private organization. Also, the completion
certificate/form 3A authenticated by concern
Govt./Public Sector officer or owner of the project
shall be uploaded along with TDS certificate
deducted for that particular work issued by the
competent authority shall be submitted along with
bid submission.

Joint Venture

i. Incase of JV, to qualify experience in similar works,
merging of work order value executed by two or
more of its member of JV either as a whole or as
member of JV shall not be permitted to qualify
eligible works in terms of similar completed works.
Only No. of work orders completed works by
member of JV shall be merged to evaluate the
experience

ii. Lead partner should have executed at least one

similar work costing Rs. 3076.63 lakhs as per

Minimum Eligibility Criteria.

The works reckoned for the above purpose are

those executed by the tenderer as prime contractor

or proportionately as member of joint venture or as

a sub-contractor, authorized and approved by the

Employer of the work(s) against which the tenderer

has claimed his experience.

iv. In case of Bid submitted by JV/Consortium, the lead
partner of the JV shall meet the minimum Eligibility
criteria of Financial Turnover.

v. Bid Security required shall be furnished by lead
member of JV.

4. Bidders who meet the minimum qualification criteria
will be qualified only if their available bid capacity is more
than the total bid value. The available bid capacity will be
calculated as under:
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Joint Venture

Rebate

Bid Document Fee :

BID Security

Bid Document
Downloading Start Date

Bid Document
Downloading End Date

Date & Place of Pre Bid
Meeting

Assessed Available Bid capacity= A X N X 2 -B, Where,
“N”=Number of years prescribed for completion of the
subject contract.

“A” = Maximum value of works executed in any one
year during last seven years (at current price level)

“B” = Value at current price level of existing
commitment s and ongoing works to be completed in
the next 'N’ years. The Bidder shall furnish statements
showing the value of existing commitments and
ongoing works as well as the stipulated period of
completion remaining for each of the works preferably
countersigned by the Nodal Office or his nominee-in-
charge.

5. Integrity Pact Agreement need to be submitted
online during Preliminary bid stage duly scanned,
stamped, signed and dated along with both witness
name, address and signatures as per format available
in tender document (Annexure 1) failing which bid
submitted by the bidder will be considered non-
responsive. In case of Joint Venture, IP agreement need
to be executed in the name of JV and all the parties of
JV need to stamp and sign the agreement,

Applicable

Applicable (Unconditional rebate submitted online
before due date of submission of bid)

Rs. 5900/-(including GST) to be paid through digital mode
of payment. The details are as under;

Punjab National Bank, New Kandla

Account No.2177002100004628

IFSC Code PUNB0217700

Rs. 50 lakhs (in the form of Bank Guarantee, issued by any
Nationalized/scheduled (except co-operative) bank
having branch at Gandhidham as per format provided in
the tender documents.

01/11/2023

30/11/2023 up to 16:00 Hrs.

10/11/2023 @ 16:00 Hrs. at Old Board Room, A.O.
Building, Deendayal Port Authority, Gandhidham - Kutch,
Gujarat.



Last Date & Time for
Receipt of Online Bids

Bid Validity Period

Condition

30/11/2023 @16:00 Hrs.

120 Days

Tender Fees by digital mode of paymnet in Punjab
National Bank, New Kandla  Account No.
2177002100004628, IFSC Code PUNBO0217700. The
proof for transfer of funds to be submitted in preliminary
bid stage.

The bid/tender shall be accompanied by Bank Guarantee
issued by Nationalized/scheduled bank (except Co-
operative Bank) having its branch at Gandhidham towards
Bid Security (EMD) in prescribed format. The bid/Tender
not accompanied with Integrity Pact agreement, Tender fee
and EMD shall not be considered during evaluation and
their technical and price bid will not be opened.

The above shall be submitted in electronic format
through on line (by scanning) while uploading the bid.
This submission shall mean that Integrity Pact agreement,
EMD and Tender Fee are received.

“In case of Micro and Small Enterprises (MSEs) holding
valid certificate issued by any agencies/ organization
under The Ministry of Micro, Small and Medium
Enterprises indicating the list of activity related to the
subject tender ONLY shall become eligible for exemption
from payment of Tender Fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary
bid stage”.

NIC codes regarding similar work is mentioned below:

Subclass 42902 Construction of waterways,
Harbour and river works,
dredging of waterways

Bidders submitting MSME certificate for claiming
relaxation for tender fee and EMD need to submit their bid
along with bid securing declaration form (Annexure II)
duly filled and signed without which their offer will be
treated as non-responsive.

Accordingly offer of only those shall be opened whose
Integrity Pact, EMD and Tender Fee is received
electronically. However, bidder shall send the same in
original along with hard copy of tender (sealed & signed
of authorized person), and other PQ documents through
R.P.AD./speed post or in person so as to reach to
EXECUTIVE ENGINEER (P), PROJECT DIVISION,
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DEENDAYAL PORT AUTHORITY, ROOM NO.200, 2™
FLOOR, NIRMAN BHAVAN BUILDING, NEW KANDLA
KACHCHH-370210 within (7) seven days from the date
of opening.

Remarks Submission of E.M.D. Tender Fee and other Documents
during office hours : WITHIN SEVEN (7) days from the
date of opening of bid, by R.P.A.D /Speed post or in person
in the chamber EXECUTIVE ENGINEER (P), PROJECT
DIVISION, DEENDAYAL PORT AUTHORITY, ROOM

NO.200, 2" FLOOR, NIRMAN BHAVAN BUILDING, NEW
KANDLA KACHCHH-370210.

Bid Opening Date Technical Bid will be opened on 30/11/2023 @ 16:15
Hrs. Date of opening of Price Bid shall be notified after
scrutiny & evaluation of Technical Bid to qualified

bidders.
Documents required to be a.  Documents in support of fulfilling qualifying criteria as
submitted by scanning indicated above.

through online
b. EMD (Bid Security in form of B.G to be submitted in

prescribed format (As per section 8)

c. Asindicated inclause 1.4 of section 1 — Instructions to
bidders.

d. Integrity Pact agreement duly signed and stamped by
bidder and two witness name, address and signatures.

Officer- Inviting Bids: EXECUTIVE ENGINEER (P),
DEENDAYAL PORT AUTHORITY

Bid Opening Authority : EXECUTIVE ENGINEER (P),
DEENDAYAL PORT AUTHORITY

Address: EXECUTIVE ENGINEER (P),

PROJECT DIVISION,
DEENDAYAL PORT AUTHORITY,

ROOM N0.200, 2™ FLOOR,
NIRMAN BHAVAN BUILDING,
NEW KANDLA KACHCHH-370210

Contract Details : Mobile -97243 01528

EXECUTIVE ENGINEER (P),

DEENDAYAL PORT AUTHORITY



Note:
In case bidders need any clarifications or if training is required to participate in
online tenders, they can contact (n)Procure Support team at following address: -

(n)code Solutions — A division of GNFC Ltd.,
(n)Procure Cell,

403, GNFC Infotower, S.G. Road,

Bodakdev, Ahmedabad — 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax:+91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

For further details, amendments or extension of time , if any, please visit
https://kpt.nprocure.com OR www.deendayalport.gov.in
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SECTION -1

INSTRUCTIONS TO BIDDERS
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A. GENERAL
1.1 Scope ofBid

The Executive Engineer, Project Division, Deendayal Port Authority, invites bids by E-
Tendering for the work of “Retrofitting of Existing Cargo Berth No 10 (Panel 77 to
85) & Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)” detailed in the table
given in NIT. The bidders shall submit on-line bids for the work detailed in the table

giveninNIT.

The successful bidder will be expected to complete the works by the intended

completion date specified in the contract data.
1.2 Source of Funds

1.2.1 The employer has arranged the funds from internal resources and will have sufficient

funds in Indian currency for execution of the works.
1.3 Eligible bidder.

1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as

defined in clause no.1.4.3.

1.3.2.All bidders shall provide in Section-2 form of Bid and Qualification Information, a
statement that the Bidder is not associated, nor has been associated in the past, directly
or indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project Manager for the Contract. A firm
that has been engaged by the Employer to provide consulting services for the
preparation or supervision of the works, and any of its affiliates, shall not be eligible to
bid.

1.3.3.Government-owned enterprises may only participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the

Employer subject to fulfillment of Minimum Qualifying criteria.

1.3.4.Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent

practices issued by the employer in accordance with clause 1.36.

12



1.4 Eligibility Criteria

14.1. a. Experience of similar works executed during the last seven years, and details like
monetary value, clients, and proof of satisfactory completion.

b. Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works.

c. Deleted. (Refer Clause ‘A’ of Sec-5)

d. Equipment requirement/schedule. (Refer Clause ‘A’ of Sec-5)
e. Managerial/Manpower requirement. (Refer Clause ‘A’ of Sec-5)
f. Project Planning and Quality Control procedure to be adopted.

g. Information regarding projects in hand, current litigation, orders regarding
exclusion, expulsion or black listing, if any.

h. Trained & Certified workmen proposed to be employed at the work site of the
project. The Contractor must undertake to employ of certified worker to the
extent of 20% of total strength. Valid certificates by a recognized University,
technical Board, or Ministry of Government of India would only be taken
cognizance of. (Refer Clause ‘A’ of Sec-5)

1.4.2. If the Employer has not undertaken pre-qualification of potential bidders, all bidders
shall include the following information and documents with their bids.

a. Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory of the Bid to commit the Bidder.

b. Total monetary value of construction work performed for each of the last five
years.

c. Experience in works of a similar nature and size for each of the last five years,
and details of works underway or contractually committed, and Employers who
may be contacted for further information on those contracts.

d. Major items of construction equipment proposed to carry out to the contract.

e. Qualifications and experience of key technical site management and technical
personal proposed for the contract

f. Reports on the financial standing of the Bidder, such as profit and loss statements
and auditor's reports for the past five years.

13



g. Evidence of adequacy of working capital for this contract (access to line(s) of
credit and availability of other financial resources).

h. Authority to seek references from the Bidder's bankers.

i. Information regarding any litigation, current or during the last five years, in
which the Bidder is involved, the parties concerned, and disputed amount.

j.  Proposal for subcontracting components of the works amounting to more than
10 percent of the Bid Price (for each qualification should attached); and (Refer
Clause ‘A’ of Sec-5)

k. The methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations and quality
control procedures and completion of the work as per technical specifications
within the stipulated period of completion as per milestones.

I.  PAN, Registration with Service Tax (GST), Provident Fund Authorities, etc.
m. Bid Security in approved form as prescribed under Clause No. 1.16.

143 To qualify for award of the contract, bidders are advised to note the minimum
gualification criteria specified below.

i. Average annual financial turnover during the last three years ending 31* March
2023 should be at least Rs. 2307.47 Lakhs.

ii. Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in which applications are invited
should be either of the following.

a. Three similar completed works each work costing not less than Rs. 3076.63

Lakhs.
or
b. Two similar completed works each work costing not less than Rs. 3845.79 Lakhs.
or

c. One similar completed work costing not less than Rs. 6153.26 Lakhs.

iii. “Similar Works” means Construction/Retrofitting/Rehabilitation/Strengthening
of RCC Marine Structures like  Berth/Jetty/any RCC marine structure
(Separate/Combine) including approaches, fixtures, civil work shall also consider, if
executed along with construction of main Berth/Jetty/any RCC marine structure.

If the similar work is executed as sub-contractor, it is mandatory to upload the sub-
contract permission letter obtained from the Govt./Public Sector officer in case work
belongs to the Govt./Public Sector, or from the owner of the project in case work
belongs to private organization. Also the completion -certificate/form 3A
authenticated by concern Govt./Public Sector officer or owner of the project shall be
uploaded along with TDS certificate deducted for that particular work issued by the
competent authority shall be submitted along with bid submission.

14



14.4.

145

146

In addition to above, the criteria regarding satisfactory performance of the work,
Personnel, establishment, plant, equipment, etc. may be incorporated according to the
requirement of the project. To qualify for a package of contracts made up of this and
other contracts for which bids are invited in the NIT, the bidder must demonstrate
having experience and resources sufficient to meet the aggregate of the qualifying
criteriafor the individual contracts. (Refer Clause ‘A’ of Sec-5)

Sub-contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria. Except to the extent
state in 4.4 above. (Refer Clause ‘A’ of Sec-5)

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will
be calculated as under:

Assessed Available Bid capacity = AX N X 2 -B, Where

“N” = Number of years prescribed for completion of the subject contract.

“A” = Maximum value of works executed in any one year during last seven
years (at current price level)

“B” = Value at current price level of existing commitment s and ongoing
works to be completed in the next ‘N’ years.

Note: To calculate the value of works to current level, following multiplying factors
shall be applicable with reference to escalation based on WPI. This is only for
to arriving the Bid Capacity and not for work experience& turnover.

Financial
Near | [2022-23 |2021-22 [2020-21 (201920 [2018-19 [2017-18 |2016-17

Index 1525 1394 123.4 121.8 119.8 1149 111.6

Multielying | - 100 | 100 | 124 | 125 | 127 | 133 | 137
factor

147

The Bidder shall furnish statements showing the value of existing commitments and
on-going works as well as the stipulated period of completion remaining for each of

the works preferably countersigned by the Nodal Officer or his nominee —in — charge.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
- Made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or

- Record or poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, litigation history, or
15




15
151

152

153

16
16.1.

17
171

18
181

financial failures etc., and/or
One Bid per Bidder
Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with

the Bidder’s participation to be disqualified.

Joint Venture

Companies/Contractors may jointly undertake contract/contracts. The number of
Partners in JV/Consortium shall be limited to maximum of three. Each entity would be
jointly and severely responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders, however JV has to
designate in their MOU. The firms with at least 26% equity holding each be allowed to

jointly meet the eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5
crores. However, there shall be no limit on the number of partners.

The works reckoned for the above purpose are those executed by tenderer as prime
contractor or proportionately as member of Joint venture or as a sub-contractor,
authorized and approved by the Employer of the work(s) against the tenderer has
claimed his experience.

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission of his bid,
and the Employers will in no case be responsible and liable for those costs.

Site Visit

The bidder, at the Bidder’'s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the

Works. The costs of visiting the Site shall be at the Bidders’ own expense.

Bidding Documents
Content of Bidding Documents
The set of bidding documents comprises the documents listed in the table below

and addenda issued in accordance with Clausel.10;
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182

183

19

191

e DC1 : Bid Reference

e NIT ; Invitation for Bids

e SECTION1 : Instruction to Bidders

e SECTION2 : Forms of Bid, Qualification Information
e SECTION3 : Conditions of Contract

e SECTION4 Contract Data

e SECTIONS5 Specifications and Special Conditions

e SECTIONG6 : Drawing

e SECTION7 : Bill of Quantities

e SECTIONS8 : Forms of Securities and other Formats

One set of the bidding documents will be issued to the bidder. The document should

be completed and returned with the bid.

1.8.2.1 Bidding documents shall be downloaded. The documents should be complied
filled and submitted through on-line tendering process on website

http://DPA.nprocure.com

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
drawings, annexure in the bid document. Failure to comply with the requirements of
the bid document shall be at the bidder’s own risk. Pursuant to clause 1.26 hereof,
bids which are not substantially responsive to the requirements of the bid documents

shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify
the employer in writing or by electronic form and be confirmed by hard copy at the
Employer’s address indicated in the invitation to bid. The employer will respond to any
request for clarification which he received earlier than days (Suggested 7 days) prior
to the deadline for submission of bids. Copies of the Employer’s response will be
forwarded to all purchasers of the bidding documents, including's a description of the

enquiry but without identifying its source.

17


http://DPA.nprocure.com

19.2 Pre-bid meeting

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, which
will take place on 10/11/2023 @ 16:00 Hrs. at Old Board Room, A.O. Building,
Deendayal Port Authority, Gandhidham - Kutch, Gujarat.

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer question on any
matter that may be clarified at that stage. But written comments/ reply is prevail.
Quarries raised after Pre-Bid meeting shall not be entertained.

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the
Employer on or before the meeting.

1.9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying
the source of enquiry) and the responses given will be uploaded on website
http://DPA.nprocure.com without delay. Any modification of the bidding documents
listed in Sub-Clause 1.8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 1.10 and not through the minutes of the pre- bid meeting.

1.9.25 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

1.10. Amendment of Bidding Documents

1.10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addendum.

1.10.2 Any addendum thus issued shall be part of the bidding documents and shall be

communicated by uploading online on http://DPA.nprocure.com. Prospective bidders

shall acknowledge receipt of each addendum by cable to the Employer.
1.10.3 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the deadline

for submission of bids, in accordance with Sub- Clause 1.20.2below.

C. Preparation of Bid
1.11 Language of the Bid

1.11.1 All documents relating to the bid shall be in the English language.
1.12 Documents comprising the Bid

1.12.1 The bid submitted by the bidder shall comprise the following:

18
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A) Technical Bid

i) Bid Security and tender fee.

ii) Qualification Information Form and Document (Pursuant to clause 1.4 hereof) and
any other materials required to be furnished and submitted by the bidder in
accordance with these instructions. The documents listed under Sections 2, 4 and

7 of Sub-Clause 1.8.1 shall be filled in without exception.

B) Financial Bid

113
1131

1132

1133

1134

114

115
1151

1152

i) Contractor’s Bid

ii) Bill of Quantity dully filled and digitally signed by the Bidder.

Bid Prices
The contract shall be for the whole works as described in Sub-Clause 1.1 based on the

priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items for which no rate or price is entered by the bidder will not be paid
for by the Employer when executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities.

All duties, taxes, and other levies payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices and total Bid price submitted by
the Bidder.

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract. In accordance with the provisions of clause 3.47 of the

conditions of contract.

Currencies of Bid and payment

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
Bid Validity

Bids shall remain valid for a period not less than 120 days after the deadline date for
bid submission specified in clauses 1.20. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer

may request that the bidders may extend the period of bid validity for a specified
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additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be permitted to modify his bid. If bidder accept the
request to extend the period of bid validity, he should accordingly extend the validity
of the BG submitted for EMD without any claims.

Bid Security

Earnest money Deposit (EMD) shall be 1% of the Estimate cost put to tender, subject
to maximum Rs. 50 Lakhs.
The EMD of Rs. 5 Lakhs be payable via digital mode of payment in Punjab National Bank,
New Kandla Account No. 2177002100004628 IFSC Code PUNB0217700. The proof for
transfer of funds to be submitted in preliminary bid stage. EMD beyond Rs. 5 lakhs be
payable in form of Bank Guarantee for the entire amount from any Nationalized
Scheduled Bank (except Co-operative Banks) from any branch in India preferably from
the local branch where the port is satiated. Bank Guarantee submitted as Earnest
Money shall be valid for 28 days beyond the validity of the bid/tender. Bank Guarantee
shall be verified independently by the Port with the bank before finalization of technical
offer. In the event of lack of confirmation of issue of the Bank Guarantee by the Bank,
the bid shall stands disqualified.
EMD of unsuccessful bidders other than L1 will be refunded immediately after ranking
of price bids.
EMD is refunded suo-motto with/without any application from the bidders.
The bid security of the successful bidder will be discharged (refunded after he has
signed the Agreement and furnished the required Performance security.
The Bid security may be forfeited, if
a) The bidder withdraws the bid after bid opening during the period of bid validity.
b) The bidder does not accept the correction of the Bid price, pursuant to any
arithmetic errors or
c) The successful bidder fails within the specified time limit to
(i)  Sign the Agreement or

(i)  Furnish the required Performances security.
(iii) In case the contractor fails to commence the work within stipulated time.

The forfeiture of the bid security is entirely discretion of employer. No any claims
in this regards shall be entertained.
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1.16.7 “In case of Micro and Small Enterprises (MSEs) holding valid certificate issued by any

117

1171

118

1181

1182

119

1191

agencies/ organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender ONLY shall become eligible for
exemption from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy
of valid certificate in preliminary bid stage”. Such bidder shall upload a scanned copy
of valid certificate, as well as duly filled in and signed ‘Bid Securing Declaration’
as per format provided in the tender document (Annexure I1), failing which the
bid shall be disqualified.

NIC codes regarding similar work is mentioned below:

Subclass 42902 Construction of waterways, Harbour and
river works, dredging of waterways

Alternative proposals by bidders

Conditional offer or Alternative offers will not be considered further in the process of

tender evaluation.
Format and signing of bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons

duly authorized to sign on behalf of the Bidder.

The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder in which case such corrections shall be initialed by the person or persons

signing the bid.

Submission of bids

Sealing and marking of bids.

(A) The bidder shall put Bid security document as per clause No.1.16, hereof in one
envelope and properly seal and mark as “Bid Security”. The bidder shall put documents
mentioned in clause No: 1.12.1.A (ii) in separate envelope and properly seal and mark

as “Technical Bid”.

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) Here of, in separate

envelope duly marking the envelope as “Financial Bid”.
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1193

These envelopes than be put inside one outer envelope and sealed, duly marking the

outer envelope as “Technical Bid and Financial Bid”.

(B) Bidders who wish to participate will have to procure/ should have legally valid Digital
Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids
should be digitally signed. For details regarding Digital signature certificate and related
matters, the below mentioned address should be contacted: (n) code Solutions, A Division
of GNFC, 304 GNFC Info tower, Bodakdev, Ahmedabad. Tel. +91 79 26857316/17/18 Fax:
+91 79 26857321 E-mail: nprocure@ncode.in Toll Free Number: 1-800-233-1010

The accompaniments to the tender documents as described under Clause 1.22 shall
be Scanned and submitted On-Line along with Tender documents. However, the
originals/ attested hard copies shall have to be forwarded subsequently so as to

reach the office of Executive Engineer (P) within 07 days of opening of the tenders,

The envelopes shall

(a) Be addressed to Nodal Officer/Employer at the following address.

{Insert address of office for bid submission}, and

(b) bear the following identification:

Bid for “Retrofitting of Existing Cargo Berth No 10 (Panel 77 to 85) &
Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”

Bid reference no P:01/2023

DO NOT OPEN BEFORE (time and date for opening, per Clause 1.23)

Name and address of the bidder.
The tender complete in all respect should be put in the tender box (marked tender No
P:01/2023) in the office of The Executive Engineer (P) up to- pm. On due
date and open at on the same date in presence of such of the tenderers who

may wish to be present.

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner envelopes shall

indicate the name and address of the bidder of to enable the bid to be returned
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unopened in case it is declared late, pursuant to Clause 1.21, or the bid is declared non-
responsive. If the outer envelopes are not sealed and marked as above, the Employer
will assume no responsibility for the misplacement or premature opening of the

technical bid and financial bid.

1.20 Deadline for submission of the Bids

1.20.1 Bids must be received by the Employer at the address specified above not later than in
the event of the specified date for the submission of bids being declared a holiday by
the Employer. The bids will be received up to the appointed time on the next working
day.

1.20.2 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 1.10, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

1.20.3 In case of tender document being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document. The tenderer shall give an
undertaking that no change has been made in document. He shall be issued a printed
set of document under acknowledgment with a condition that the printed version of
the port tender document will be treated as authentic tender and if any discrepancy is
noticed at any stage between the Port’s tender document and the one submitted by the
tenderer, the conditions mentioned in the Port’s printed document
Insert time and date; this should be the same as those given in the invitation for Bids Clause
No.1.20.

121 LateBids
1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 1.20 will be

considered as non-responsive.

1.22 Modification and Withdrawal of Bids

1.22.1 Bidders may modify or withdraw their bids before the deadline prescribed in Clause
1.20.

1.22.2 Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clauses 1.18 & 1.19, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.
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No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity in Clause 1.15.1 above or as
extended pursuant to Clause 1.15.2 may result in the forfeiture of the Bid security
pursuant to Clausel.16.

Tenders with any condition, including conditional rebate shall be rejected. However,

tenders with unconditional rebate will be accepted.

BID OPENING AND EVALUATION

Bid opening

On the due date and appointed time as specified in clause 1.20, the Employer will first
open Technical bids (Online bid Opening) of all bids received (except those received
late) including modifications made pursuant to clause 1.22 in presence of the bidders
or their representative who choose to attend. In the event of the specified date for Bid
opening being declared a holiday by the Employer, the bids will be opened at the

appointed time and location on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which
an acceptable notice of withdrawal has been submitted pursuant to Clause 1.22 shall
not be opened. Bidder's name, withdrawals, modifications of technical bid, the presence
of bid security and such other details, as the Employer may consider appropriate will be
announced by the Employer at the opening.

If all Bidders have submitted unconditional Bids together with requisite bid security,
then all bidders will be so informed then and there. If any Bid contains any deviation
from the Bids documents and/or if the same does not contain Bid security in the
manner prescribed in the Bid documents, then that Bid will be rejected and the Bidder
informed accordingly. The sealed financial bid containing priced BOQ will be returned
to him without opening. All valid financial bids whose technical bids have been
determined to be substantially responsive in accordance with Clause 1.26 hereof, shall
be opened on the specified date from declaring the results of the Technical Bid, in
presence of the bidders or their representatives who choose to attend. The Bidder’s
name, the Bid prices, the total amount of each Bid and of any alternative Bid (if
alternatives have been requested or permitted), any discounts, Bid modifications and

withdrawals, and such other details as the Employer at the opening. Any bid price,
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125

126
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discount, or alternative Bid price which is not read out and recorded at Bid opening,

will not be taken into account in Bid evaluation.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with sub clause 23.3 and the minutes shall
form part of the contract.

Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of
the bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the

award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates.
The request for clarification and the response shall be writing or by cable, but no
change in the price or substance of the Bid shall be sought, offered, or permitted except
as required to conform the correction of arithmetic errors discovered by the Employer
in the evaluation of the Bids in accordance with Clause 1.27.

Subject to above para, no Bidder shall contact the Employer on any matter relating to
his bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, he should
do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or

contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness
Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a)

meets the eligibility criteria defined in Clause 1.4 (b) has been properly signed by an
authorized signatory (accredited representative) holding power of Attorney in his favor.
The Power of Attorney shall inter alia include a provision to bind the Bidder to settlement
of disputes clause; (c) is accompanied by the required Bid security and; (d) is responsive
to the requirements of the Bidding documents

A substantially responsive Technical and Financial Bid is one which conforms to all the

terms, conditions and specification of the Bidding documents, without material
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deviation or reservation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality or performance of the works; (b) which limits in
any substantial way, the Employer’s rights or the Bidder’'s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position of
other Bidders presenting responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation.

1.26.4 The envelop marked as financial bid of those bidders whose technical bid has been

1.27
1271

1272

128
129
1291

1292

determined to be non-responsive shall not be opened and will be returned unopened.

Correction of Errors.
Bids determined to be responsive will be checked by the Employer for any

arithmetic errors. Errors will be corrected by the Employer as follows:
(a) Where there is a discrepancy between the rates in figures and in words, the rate

in words will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted

will govern.

The amount stated in the Bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors and, with the concurrence of the Bidder,
shall be considered as binding up on the bidder. If the bidder does not accept the
corrected amount the Bid will be rejected, and the Bid security may be forfeited in
accordance with Sub- Clausel1.16. F. (B).

NIL
Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be

responsive in accordance with Clausel.26.

In evaluating the Bids, the Employer will determine for each Bid the
evaluated Bid Price by adjusting the Bid Price as follows:

(@) Making any correction for errors pursuant to Clausel.27;
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F.
1.30

(b) Making appropriate adjustments to reflect discounts or other price
modification offered in accordance with Sub Clause1.22.5

The estimated effect of the price adjustment conditions under Clause 3.47 of the

conditions of contract, during the period of implementation of the Contract, will not be

taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal
Officer or his nominee’s estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analyses for

any or all items of the Bill of Quantities.

AWARD OF CONTRACT

Award Criteria

1.30.1 The Employer will award the Contract to the Bidder whose Bid has been determined to

131

132

1321

be responsive to the Bidding documents and who has offered the lowest evaluated Bid
Price, provided that such Bidder has been determined to be (a) eligible in accordance
with the provisions of Clause 1.3, and (b) qualified in accordance with the provisions
of Clause 1.4. The second bidder (i.e. L2) shall be kept in reserve and may be invited to
match the bid submitted by the (L1) bidder in case such bidder withdraws or is not

selected for any reason.
Employer’s Right to accept any Bid and to reject any or all.

Not with standing clause 1.30, the Employer reserve the right to accept or reject any
bid and to cancel the bidding process and reject all bids, at any time prior to the award
of contract, without thereby incurring any liability to the affected bidder or bidders of

the grounds for Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Conditions of Contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the works by the

Contractor as prescribed by the Contract (hereinafter and in the Contract called the
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“contract Price”).

1.32.2 The notification of award will constitute the formation of the Contract subject only to
the furnishing of a performance security in accordance with the provision of Clause
1.33.

1.32.3 The Agreement will incorporate all correspondence between the Employer and the
successful bidder. 1t will be signed by the employer and sent to the successful Bidder
(within 28 days of award of work for global tender and within 14 days for domestic
tender) following the notification of award along with the Letter of Acceptance. Within (28
days for global tender and within 21 days for domestic tender) of receipt, the successful

Bidder will furnish the performance security and sign the Agreement with the Employer.

1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer

will promptly notify the other Bidders that their Bids have been unsuccessful.
1.33 Performance Security

Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted

at award of work, and b) Retention money to be recovered from Running Bills.

Security Deposit shall be 10% of Contract price of which 5% of contract price should
be submitted as Bank Guarantee, fixed deposit, online transfer in DPA account within
21 days of receipt of Letter of Acceptance and balance 5% recovered as Retention
Money from Running Bills. Recovery of 5% of Retention Money to commence from the
first bill onwards @ 5% of bill value from each bill. Retention Money be refunded
within 14 days from the date of payment of final bill. Balance SD to be refunded
immediately not later than 14 days from completion of defect liability period. (Subject

to fulfilment of clause no 5.24).

Failure of the Successful Bidder to comply with the requirements as mentioned above
shall constitute sufficient grounds for cancellation of the award of work and forfeiture
of bid security and/or the bidder can be disqualified from bidding for any contract with

DPA for a period of three years from the date of notification.”

1.34 Advance Payment

134.1 The Employer will provide an Advance payment on the Contract Price as stipulated in
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the Conditions of Contract, subject to maximum amount, as stated in the Contract
Clause 3.51.

1.35 Conciliator

1.35.1 The Employer proposes that CIDC — SIAC Arbitration Centre be appointed as
Conciliator under the contract as provided in sub-clause 3.24.1 of condition of contract.

If the bidder disagrees with this proposal, the bidder should so state in the bid.

1.36 Corruptor Fraudulent Practices

1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of this
contract. In pursuance of this policy, the Employer:

(@) Defines, for the purpose of these provisions, the terms set forth below as follows:

(1) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the

procurement process or in contract execution; and

(1) “Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the Employer of the benefits of free and

open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in

competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to
be awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the

contract.
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1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 3.59.2 of the

conditions of Contract.

Contractor Executive Engineer (P)
Deendayal Port Authority
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SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Name of Work:” Retrofitting of Existing Cargo Berth No 10 (Panel 77 to 85) &
Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”
To

The Executive Engineer (P),
Project Division,

Deendayal Port Authority,
Room No0.200, 2nd Floor,
Nirman Bhavan Building,
New Kandla Kachchh-370210.

We, the undersigned, declare that:

(a) We have examined and have no reservations to the tender documents, including
addenda and clarifications issued

(b) We offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements
in accordance with the tender document

(c) The total price of our tender, excluding any discounts offered in item(d) below, is
[insert the total tender price in words and figures, indicating the various amounts
and the respective currencies]; [in case of techno-commercial offer it shall be
mentioned that ‘as filled in the price bid'] (Refer Clause ‘A’ of Sec-5)

(d) Thediscounts offered and the methodology for their application are: Discounts. If
our tender is accepted, the following discounts shall apply. Methodology of
application of the discounts. The discounts shall be applied using the following
method: (Refer Clause ‘A’ of Sec-5)

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 1.15.1],
from the date fixed for the tender submission deadline in accordance with [ITB
Sub- clause 1.20.1], and it shall remain binding upon us and may be accepted at
any time before the expiration of that period or any extended period accordance
with [ITB Sub-clausel.15.2];

(f) If our tender is accepted, we commit to submit a performance guarantee in
accordance with [insert relevant clause no. ITB Sub-clause 1.33] for the due

performance of the contract, as specified in specimen form for the purpose.
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(9) We, including any subcontractors or contractors for any part of the contract, (Refer
Clause ‘A’ of Sec-5)

(h) We have no conflict of interest in accordance with [ITB Sub-clausenol.3.2]

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors
for any part of the contract — has not been declared ineligible by the port, under laws
of India or official regulations in accordance with [ITB Sub-clause no.1.3.4]

() We understand that this tender, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract agreement is prepared and executed in accordance with
[ITB Sub-clause 1.32] and as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or any
other tender that you may receive.

() We also make specific note clauses of [ITB, NIT] under which the contract is
governed.

(m) In case of out station firms, having a branch in India for liaison purposes, please
mention the name of the contact person and Tel. no., Fax. no., and Mail-Id and also
the complete postal address of the firm.

(n) We understand that the communication made with the firm at (m), by the port shall

be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]
Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of . (insert date of signing)
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CONTRACTOR’S BID

Description of the works: - “Retrofitting of Existing Cargo Berth No 10 (Panel 77 to 85)
& Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”
BID

TO
(The employer)

Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of

Contract accompanying this bid for the contract price of (in
figures) (in letters). The advance
payment required / not required as per rule. We accept appointment of as

the conciliator’s letter.

Or

This bid and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any bid you receive. We
undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India
namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by
the bidding documents.

We attach herewith our copy of permanent account number (PAN)
Yours faithfully,

Authorized Signature:
Name& title of signatory
Name of Bidder
Address

Notes:
To befilled in by the bidder, together with his particulars and date of submission at the

bottom of the form of bid.
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PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes
of pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

Constitution or legal status of bidder (attach copy)

e Place of registration
e Principal place of business
e Power of attorney of signatory of bid (Attach)

2. Turnover of the firm/JV

YEAR TURN OVER

2020-21

2021-22

2022-23

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss
statement, auditors reports (in case of companies/ corporation) etc., list them below and

attach copies.

3. Similar works

Particulars Year No. of works Value
2016-17
Total value
o 2017-18
completed similar
2018-19
work as defined in
2019-20
the tender 2020-21
document during 2021-22
last 7 years 2022-23
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Attachments: Supporting documents, viz., successful completion certificates from clients,

other documentations to substantiate the similarity of work as per definition of “similar

work” employers reserve the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Name & . -
Description of [Place &Contract address of | Value of Stlpylated Val_ug of Anticipated
no. & Period of remaining to date of
work state portor |contractRs . -
date completion | be completed | completion
Dept.
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Description | Place & Name& Value of St'pt."ated Datg \_/vhe_n Remarks if
of work state addressof | contract | Periodof | decisionis an
portor Dept. Rs completion| expected Y
1 2 3 4 5 6 7

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s equipment is essential for carrying out the works. The bidder
should list all information requested below.

IFem of Requwem_ent Owned/leased/| Nos_./ Age/condition Remarks
equipment | no. capacity |to be procured| capacity
1 2 3 4 5 6
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6. Qualification and experience of key personnel proposed for administration and
execution of the contract. Attach biographical data. Refer also to sub. Clause 1.4.2(e) of
instructions to bidders and sub. Clause 1.9.1 of the condition of contract.

Years of Years of experience
Position Name Qualification experience in the proposed
(general) position
Project
manager
Discipline

specialist etc.,

7.Proposed sub-contracts and firms involved. (Refer Clause ‘A’ of Sec-5)

Sections of the
works

Value of sub-
contract

Sub- contractor Experience in similar
(name and address) work

8. Information on litigation history in which the bidder is involved.

Other
party(ies)

Port / Dept.

Cause of
dispute

Remarks involved showing

amount
present status

9. Additional information bidder may like to submit.

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on

day of

[insert date of signing]
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LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)
TO:
(Name and address of the contractor)
Dear Sirs,
Tender no.P: /2023
Sub: “Retrofitting of Existing Cargo Berth No 10 (Panel 77 to 85) &
Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”
Ref: Your bid dated and [list the correspondence with the bidder]
This is to notify you that your bid dated for execution of the

(name of the contract and identification number, as given in the

instructions to bidders) for the contract price of rupees (amount in words

and figures as corrected and modified) in accordance with the tender document is here by
accepted by the employer/Board.
You are hereby requested to furnish performance security, in the form detailed in

tender document for an amount of Rs. within { } days of the receipt

of this letter of acceptance valid up to 28 days from the date of completion obligations expiry
of taking over certificate subject to removal of defects period i.e up to and also sign the

contract agreement within { } days of the receipt of this letter of

acceptance, failing which action as stated in the tender document will be taken.

Detailed letter of acceptance will follow. Please acknowledge receipt.

Yours faithfully

Authorized signature
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

Dated

To
(Name and address of the contractors)

Dear Sirs,

Sub.: Tender for “Retrofitting of Existing Cargo Berth No 10 (Panel 77 to 85) &
Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”

Ref. Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated in [clause of general

conditions of contract] and signing of the contract for execution of the

you are hereby instructed to precede with the execution of the said works in accordance
with the contract documents. Itis hereby notified that the [site] is being handed over to you

for execution of work in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of
Signatory authorized to sign on

Behalf of employer/board)
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SPECIMEN CONTRACT AGREEMENT
(To be executed on Rs.100 non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions
indicated]
THIS CONTRACT AGREEMENT is made

The [insert: number] day of [insert: month], [insert: year]

Between

(1) The Authorities of Deendayal port of Kandla, an autonomous body of the Ministry of
Shipping of the Government of INDIA, incorporated under the major port Authority
Act, 2021 as amended thereafter, under the laws of India and having its principal
place of business at A.O. Building, Post Box No.50, Gandhidham-(Kutch), Gujarat

State, India (hereinafter called” the port”), and

(2) [insert name of the contractor], [incorporated under] the laws of [country of
contractor] and having its place of business at [insert: address of contractor]

(hereafter called “the contractor”)

WHEREAS the employer board invited tenders against tender no.[number] for
execution of [tender title and brief description] and has accepted a tender by the
contractor in accordance with the supply/delivery schedules, in the sum of [insert
contract price in words and figures, expressed in the contract currency (ies)] (hereafter

called “contract price”)

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

In this agreement words and expressions shall have the same meanings as per

respectively assigned to them in the conditions of contract refer to.

. the following documents shall constitute the contract between the employer/ board
and the contractor, and each shall be read and construed as an integral part of the

contract:
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(a) This contract agreement;
(b) Special conditions of contract;
(c) General conditions of contract;

(d) Technical requirements (including schedule of requirements and technical
specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda if any issued [numbers and

date];

(9) The contractor’s bid and original price and delivery schedules;
(h) The employer/ board’s notification of award,;

(i) [correspondence the employer/board has exchanged with the bidder till

and after award of contract [specific letters and dates]

(i) And [add here any other documents]
ANDWHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and the
execution of WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms
and subject to the conditions of contract. Now this CONTRACT AGREEMENT witness

and it is hereby agreed and declared as follows:

In consideration of the payment to be made to CONTRACTOR for work to be executed
by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR
shall and will duly provide, execute and complete work and things in CONTRACT,
mentioned or described or which are to be implied there from or may be reasonably
necessary for completion of work and the times and in the manner and subject to the
terms and conditions or stipulations mentioned in CONTRACT.

In consideration of the due provision, execution and completion of work by the

contractor in accordance with the terms of the contract, the employer/board
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does hereby agree with contractor that employer /board will pay to contractor the
respective amounts for the work actually done by him ad approved by employer/board
as per payment terms accepted in contract and payable to contractor under provision

of contract at such manner as provided for in the contract.

In consideration of the due provision, execution and completion of work, contractor
done hereby agree to pay such sums as may be due to employer/ board for the services
rendered by employer/ board to contractor as set forth in contract and such other sums
as may become payable to employer/ board towards loss, damage to the employer/
board’s equipment, materials etc. and such payments to be made at such time and in

such manner as is provided in the contract.

In witness where of the parties hereto have caused this agreement to be executed in
accordance with the laws of [insert name of the contract governing law country] on the

day, month and year indicated above.

For and behalf of the employer/ board

Signed: [insert signature]

In the capacity of [insert title or other appropriate designation]

In the presence of [insert identification of official witness]

For any behalf of the contractor

Signed: [insert signature of authorized representatives of the contractor]
In the capacity of [insert title or other appropriate designation]

In the presence of [insert identification of official witness]
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SECTION 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General
3.1 Definitions
3.1.1 Terms which are defined in the Contact Data are not also defined in the Conditions of

Contract but keep their defined meanings capital initials are used to identify defined
terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause 3.44

The Completion Date is the date of Completion of the Works as certified by the Nodal
Officer or his nominee in accordance with Sub Clause 3.55.1

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 3.2.2
below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract. The
Defects Liability Period is the Period named in the Contract Data and calculated from
the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works. The
Nodal Officer or his nominee is the person named in the Contract Data (or any other
Competent person appointed and notified to the contractor to act in replacement of the
Nodal Officer or his nominee) who is responsible for supervising the Contractor,
Administering the Contract, certifying payments due to the Contractor, issuing and

valuing Variations to the contract, awarding extensions of time and valuing the
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Compensation Events.

Equipment is the Contractor’'s machinery and vehicles brought temporarily to the Site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Nodal Officer or his
nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plantisany integral part of the Works which is to have mechanical, electrical, electronic
or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and
are factual interpretative reports about the surface and subsurface conditions at the
site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract which includes work on the site.
Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies
the Works.

The Works are what the Contract requires the Contractor to construct, install and turn
over to the Employer as defined in the Contract Data.
The Trained Work Person are those employed/proposed to be employed by the

Contractor at the Project Site, who have participated and are in possession of a valid
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3.2

321

322

Competency Certificate through a program run under the auspices of a University, State
Technical Board, Ministry of Government of India.

Board - Board of Authorities of the Deendayal Port, a body corporate under the Major
Port Act, 1963 as amended from time to time.

Chairman means the Chairman of the Board of Authorities of Deendayal Port.

“Engineer-in-Charge” means the Chief Engineer/Superintending Engineer/Executive
Engineer of the Deendayal Port Authority.

Interpretation

In interpreting this Condition of Contract, singular also means plural, male also means
female or neuter and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract instructions clarifying queries

about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date and

Intended Completion date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of
priority:

1 Agreement
2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid.

3. Contract Data

4, Conditions of Contract including Special Conditions of Contract

5. Specifications

6. Drawings

7. Bill of quantities

8. Any other documents listed in the Contract Data as forming part of the Contract.
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33
331

34
341

35
351

3.6
361

3.7

3.8
381

382

39

Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Nodal Officer or his nominee’s Decisions

Except where otherwise specifically stated, the nodal officer or his nominee will decide
contractual matters between the Employer and the Contractor in the role representing
the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the duties and responsibilities to
other people except to the Conciliator after notifying the Contractor and may cancel
any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian ContractAct1872).

Joint Venture

Companies/Contractors may jointly undertake contract/contracts. Each only would be
jointly and severely responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders, however JV has to
designate in their MOU. The firms with at least 26% equity holding each be allowed to
jointly meet the eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs. 5
crores. However, there shall be no limit on the number of partners.

Subcontracting

The Contractor may subcontract with the approval of the Nodal Officer or his nominee
but may not assign the Contract without the approval of the Employer in writing.
Subcontracting does not alter the Contractor’s obligations. (Refer Clause ‘A’ of Sec-5)

Other Contractor

The Contractor shall co-operate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of other
contractors. The Contractor shall as have referred to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The employer may modify
the schedule of other contractors and shall notify the contractor of any such
modification.

Personnel
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3.9.1 The contractor shall employ the key personnel named in the schedule of key personnel
as referred to in the contract Data to carry out the functions stated in the schedule or
other personnel approved by the Nodal officer or his nominee. The Nodal Officer or his
nominee will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal or better than
those of the personnel listed in the schedule.

3.9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a
member of the Contractor’s staff of his work force stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further connections
with the work in the Contract.

3.10 Employer’s and Contractor’s Risks

3.10.1 The Employer carries the risks which this contract states are Employer’s risks and the
Contractor carries the risks which this Contract states are Contractor’s risks.

3.11 EmployersRisks
3.11.1 The Employers risks are

(a) Insofar as they directly affect the execution of the Works in the country where the
Permanent Works are to be executed:
(i) War and hostilities (whether war be declared or not), invasion, act of foreign
enemies:

(i) Rebellion, revolution, insurrection, or military or usurped power, or civil
war,
(iii) lonizing radiations, or contamination by radioactivity from any nuclear fuel,

or from any nuclear waste, from the combustion of nuclear fuel, radioactive
toxic explosive or other hazardous properties of any explosive nuclear
assembly or nuclear component thereof:

(iv) Pressure waves caused by aircraft or other aerial device starveling at sonic
or upper sonic speeds; and

(v) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the
Works;

(vi) floods, tornadoes, earthquakes and landslides

(b) Loss or damage due to the use or occupation by the Employer of any Section or part
of the Permanent Works, except as may be provided for in the Contract;

(c) Loss or damage to the extent that it is due to the design of the Works, other than any
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part of the design provided by the Contractor or for which the Contractor is

responsible; and

(d) Any operation of the forces of nature (in so far as it occurs on the Site) which an
experienced contractor:
(i) could not have reasonably for seen, or
(i) Could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures.
A.  Prevent loss or damage to physical property from occurring by taking
appropriate measures, or

B. Insure against.

3.12 Contractor’s risks

3.12.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than

the excepted risks are the responsibility of the Contractor.

3.13 Insurance

3.13.1 The Contractor shall provide in the joint names of the employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles state in the Contract Data for the following events which are
due to the Contractors risks.

(@) Loss of or damage to the Contractors risks.

(b) Loss of or damage to Equipment;

(c) Loss of or damage property (except the Works, Plant, Materials and Equipment in
connection with the Contract, and

(d) Personal injury of death.

3.13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Nodal
Officer or his nominee for the Nodal Officer or his nominee’s approval before Start
Date. All such insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.

3.13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and

recover the premiums the Employer has paid from payments otherwise due to the
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3134

3.135

3.14

3141

3.15

3151
3.16

3.16.1

3.17

3171

3.18

3181

3.18.2

3.18.3

3184
3.185

Contractor or, if no payment of the premiums shall be a debt due.

Alternate to the terms of insurance shall notbe made without the approval of the Nodal
Officer or his nominee.

Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to

in the Contract Data, supplemented by any information available to the Bidder.
Queries about the Contract Data

The Nodal Officer or his nominee will clarify queries on the Contract Data.

Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the

Specification and Drawings.
The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the program submitted by the Contractor as updated
with the approval of the Nodal Officer or his nominee, and complete them by the

Intended Completion Date.
Approval by the Nodal Officer or his nominee

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if they

comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the Contractor’s

responsibility for design of the Temporary Works.

NIL
All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his nominee

before their use.
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3.19

3191

3.20

3201

321
3211

3.22

3221

3.23

3.231

3.24

3241

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the Employer. The contractor is to notify the Nodal Officer
or his nominee of such discoveries and carry out the Nodal Officer or his nominee’s

instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor, free from
encumbrances. If possession of a part is not given by the date stated in the Contract
Data, the Employer is deemed to have delayed the start of the relevant activities and

this will be a Compensation Event. (Refer Clause ‘A’ of Sec-5)
Access to the Site

The Contractor shall allow the Nodal Officer or his nominee and any person authorized
by the Nodal Officer or his nominee access to the Site to any place where work in
connection with the Contract is being carried out or is intended to be carried out and
to any place where materials or plant are being manufactured, fabricated and/or

assembled for the works.
Instructions

The Contractor shall carry out all instructions of the Nodal Officer or his nominees

who comply with the applicable was where the Site is located.

Disputes

If the Contractor believes that a decision taken by the Nodal Officer or his nominee was
either outside the authority given to the Nodal Officer or his nominee by the Contract
or that the decision was wrongly taken, the decision shall be referred to the conciliator
within 28 days of the notification of the Nodal Officer or his nominee’s decision. (Refer
Clause ‘A’ of Sec-5)
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3.25

3251

325.2

3253

Settlement of Disputes (Refer Clause ‘A’ of Sec-5)

If adispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of the Contract or the execution of the Works, whether
during the execution of the Works or after their completion and whether before or
after repudiation or after termination of the Contract, including any disagreement by
either party with any action, inaction, opinion, instruction, determination, certificate
or valuation of the Nodal Officer or his nomineg, the matter in dispute shall, in the first
place be referred to the Disputes Review Board [DRD] in case of contracts valuing more
than Rs.5 crores and above, and for contracts valuing less than Rs. 5 crores, the disputes
will firstly be settled by the Conciliator, failing which any party may invoke arbitration
clause.

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Nodal Officer or his nominee unless and until the same shall be revised,
as hereinafter provided, by the conciliator or in a Dispute Review Board

recommendation / Arbitral Award.

Decision by Conciliator

(i) The Conciliator shall give a decision in writing within 28day so receipt of a
notification of a dispute.

(i) Conciliator shall be paid daily at the rate specified in the contract Data together
with reimbursable expenses of the types specified in the contract data and the cost
shall be divided equally between the Employer and the contractor, whatever decision
is reached by the conciliator, either party may refer a decision of the conciliator within
28 days of the conciliator's written decision. If neither party refers the disputes to

arbitration within 28 days, the conciliators decision will be final and binding.

Arbitration

Any dispute in respect of contracts where party is dissatisfied by the Conciliators

decision shall be decided by arbitration as set forth below:

() A dispute with Dispute review expert shall be finally settled by arbitration in
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(i)

accordance with the Indian Arbitration and Conciliation Act, 1996, or any statutory
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the Contractor, and the third to be appointed by the
mutual consent of both the arbitrators, falling which by making a reference to CIDC-

SIAC Arbitration Centre from their panel.

Neither party shall be limited in the proceeding before such arbitrations to the
evidence nor did arguments already put before the Nodal Officer or his nominee or
the Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify
the Nodal Officer or his nominee or any of the members of the Board, as the case
may be, from being called as a witness and giving evidence before the arbitrators

or any matter whatsoever relevant to the dispute.

(iii) The reference to arbitration shall proceed notwithstanding that the works shall

(iv)

)

(vi)

not then be or be alleged to be complete, provided always that the obligations of
the Employer, the Nodal Officer or his nominee and the Contractor shall not be
altered by reason of the arbitration being conducted during the progress of the
works. Neither party shall have been titled to suspend the works to which the
dispute relates, and payment to the contractor shall be continued to be made as
provided by the contract.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i],
within 14 days after receipt of the notice of the appointment of its arbitrator by the
other party, then chairman of the nominated Institution shall appoint arbitrator
within 14 days of the receipt of the request by the nominated institution. A certified
copy of the chairman’s order, making such an appointment shall be furnished to

both the parties.

Arbitration proceedings shall be held at, and the language of the arbitration
proceeding and that of all documents and communications between the parties
shall be ‘English’

The decision of the majority of arbitrators shall be final and binding upon both
parties. The expenses of the arbitrators as determined by the arbitrators shall be
shared equality by the Employer and the Contractor. However, the expenses

incurred by each party in connection with the preparation, presentation, etc. of its
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3.26
3261

3.27

3271

327.2

3273

3274

case prior to, during and after the arbitration proceedings shall be borne by each
party itself.

(vii) All arbitration awards shall be in writing and shall state the reasons for the award.

(viii) Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the employer shall not be withheld, unless

they are subject matter of the arbitration proceedings.

Replacement of Conciliator (Refer Clause ‘A’ of Sec-5)

Should the Conciliator resign or die, or should the Employer and the Contractor agree
that the conciliator is not fulfilling his functions inaccordance with the provisions of the
Contract, a new Conciliator will be jointly appointed by the Employer and the

Contractor.

In case of disagreement between the Employer and the Contractor, within 30 days the
Conciliator shall be appointed by the Appointing Authorities designated in the Contract

Data at the request of either party within 14 days of receipt of such request.

TIME CONTROL

Program

Within the time stated in the contact data the contractor shall submit to the Nodal
officer or his nominee for approval a program showing the general methods
arrangements, order, and timing for all the activities in the works along with monthly
cash flow forecast.

An update of the program shall be a program showing the actual progress achieved on
the timing of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The contractor shall submit to the Nodal Officer or his nominees, for approval an
updated program at intervals no longer than the period stated in the contract data. If
the contractor does not submit an updates program within this period, the Nodal
Officer or his nominee may withhold the amount stated in the contract data from the
next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue program has been submitted.

The nodal officer or his nominee’s approval of the program shall not alter the contractor’s
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3.28

3.29

3.30

3301

331

3311

331.2

3.32
3321

obligations. The contractor may revise the program and submit it to the nodal officer or his
nominee again at any time. A revise program is to show the effect of variations and

com pensation events.

Extension of the intended completion date

The nodal officer or his nominee shall extend the intended completion date if a
compensation event occurs or a variation is issued which makes it impossible for
completion to be achieved by the intended completion date without the contractor
taking steps to accelerate the remaining work and which would cause the contractor to
incur additional cost. The nodal officer or his nominee shall decide whether and by how
much to extend the intended completion date within 21 days of the contractor asking
the Nodal Officer or his nominee for a decision up on the effect of a compensation event
or variation and submitting full supporting information. If the contractor has failed to
give early warning of a delay or has failed to cooperate in assessing the new intended
completion date.

The Early Warning Provisions shall be as per clause 3.32
Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to the start or Progress of
any activity within the works.

Management Meeting

Either the Nodal Officer or his nominee or the contractor may require the other to
attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance with

the early warning procedure.

The Nodal Officer or his nominee shall record the business of management meetings
and is to provide copies of his record to those attending the meeting and to the
employer. The responsibility of the parties for actions to be taken is to be decided by
the Nodal Officer or his nominee either at the management meeting or after the

management meeting and state in writing to all attended the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity
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3322

3323

3.33

3331

3.34

3341

3.35

3351

3.35.2

of specific likely future events or circumstances that may adversely affect the quality of
the work, increase the contract price or delay the execution of works. The Nodal Officer
or hisnominee may require the contractor to provide an estimate of the expected effect
of the event or circumstances on the contract price and completion date. The estimates
are to be provided by the contractor as soon as reasonably possible.

The contractor shall cooperate with the Nodal Officer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Nodal Officer or his nominee.

The Defect Liability period for the contract shall be 12months from the date issue of

completion certificate.

QUALITY CONTROL
Identify Defects (Refer Clause ‘A’ of Sec-5)

The Nodal Officer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Nodal Officer or his nominee may instruct the Contractor to search
for a Defect and to uncover and test any work that the Nodal Officer or his nominee

considers may have a Defect.

Tests (Refer Clause ‘A’ of Sec-5)

If the Nodal Officer or his nominee instructs the Contractor to carry out a test not
specified in the specification to check whether any work has a Defect and the test shows
that it does the Contractor shall pay for the test and any samples. If there is no Defect

the test shall be a Compensation Event.

Correction of Defects (Refer Clause ‘A’ of Sec-5)

The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at Completion and is defined in the
Contract Data. The Defects Liability Period shall be extended for as long as Defects remain

to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within

the length of time specified by the Nodal Officer or his nominee’s notice.
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3.36

3.36.1

3.37

3371

337.2

3.38

3.38.1

3.38.2

3.38.3

3.39

339.1

3.40

3401

Uncorrected Defects (Refer Clause ‘A’ of Sec-5)

If the Contractor has not corrected a Defect within the time specified in the Nodal Officer
or his nominee’s notice the Nodal Officer or his nominee will assess the cost of having the

Defect corrected, and the Contractor will pay this amount.
COST CONTROL

Bill of Quantities

The Bill of Quantities shall contain items for the construction, supply, installation,

testing and commissioning work to be done by the Contractor.

The bill of quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item as jointly

measured by both the representatives.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of Quantities
for the particular item by more than + 25 percent provided the change exceeds + 10% of
initial Contract Price, the Nodal Officer or his nominee shall adjust the rate (s), to allow for
the change, in accordance with Clause 3.40.

The Nodal Officer or his nominee shall not adjust rates from changes in quantities if
thereby the initial Contract Price is exceeded by more than 15 percent except with prior

approval of the Employer.

If requested by the Nodal Officer or his nominee where the quoted rate (s) of any
item(s) is/are abnormally high, the Contractor shall provide the Nodal Officer or his

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

Variations

All Variations shall be included in updated programs produced by the Contractor.

Payment for Variations

Variation permitted shall not exceed +25% in quantity of each individual item, and
+10% of the total contract price, within 14 days of the date of instruction for executing
varied work, extra work or substitution, and before the commencement of such work,

notice shall be given either (a) by the contractor to the Employer of his intention to
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340.2

3403

3404

3.40.5.

341
3411

342

3421

claim the extra payment or a varied rate or price, or (b) by the Employer to the

contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items in the Bill of

Quantities, rate payable should be determined by methods given below and in the order

given below:

1) Rates and prices in Contract, if applicable plus escalation as per contract.

2) Rates and prices in the schedule of rates applicable to the contract plus ruling
percentage.

3) Market rates of materials and labour, hire charges of plantand machinery used, plus
10% for overheads and profits of Contractors.

For items in the Bill of quantities but where quantities have increased beyond the

variation limits, the rate payable for quantity in excess of the quantity in the Bill of

Quantity plus the permissible variation should be:

1) Rates and prices in contract, if reasonable plus escalation, failing Which (ii) and (iii)
below will apply?

2) Rates and prices in the schedule of Rates applicable to the contract plus ruling
percentage,

3) Market rates of material and labour, hire charges of plant and machinery used plus

15% for overheads and profits of contractor.

If there is delay in the Employer and the contractor coming to an agreement on the rate
of an extra item, rates as proposed by the employer shall be payable provisionally till

such time as the rates are finally determined or till date mutually agreed.

If the Nodal officer or his nominee decides that the urgency of varying the work prevent
a quotation being given and considers not delaying the work, no quotation shall be

given and the variation shall be treated as a Compensation Event.

Cash flow forecasts
When the program is updated, the contractor is to provide the Nodal Officer or his

nominee with an updated cash flow forecast.
Payment Certificates

The contractors shall submit to the Nodal Officer or his nominee monthly statements of
the estimated value of the work completed less the cumulative amount certified
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3423
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3425

3.42.6

3.43
3431

3432

3433

3434

3435

343.6

previously.

The Nodal Officer or his nominee shall check the Contractors’ monthly statement within
14 days and certify the amount to be paid to the Contractor after taking into account
any credit or debit for the month in question in respect of materials for the works in the
relevantamount and under conditions set forth in sub clause 3.51.6 of the Contract Data
(Secured Advance).

The value of work executed shall be determined by the Nodal Officer or his nominee.
The value of work executed shall comprise the value of quantities of the items in the
Bill of quantities completed.

The value of work executed shall include the valuation of variations and Compensation
Events.

The Nodal Officer or his nominee may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of later

information.

Payments

Bills shall be prepared and submitted by the Contractor, joint measurements shall be
taken continuously and need to be connected with billing stage. System of 4 copies of
measurements, one each for Contractor, Employer and Nodal Officer or his nominee,
and signed by both Contractor and Employer shall be followed.

75% of bill amount shall be paid within 14 days of submission of the bill. Balance amount
of the verified bill should be paid within 28 days of the submission. (Refer Clause ‘A’ of
Sec-5)

For delay in payment beyond the periods specified in 3.43.2 above, interest at a pre-
specified rate (suggested rate SBI PLR + 2%) p.aas on due date of payment) should be paid.
(Refer Clause ‘A’ of Sec-5)

Contractor shall submit final Bill within 60 days of issue of defects liability certificate.
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt and
return the bill to Contractor for corrections, if any 50% of undisputed amount shall be paid
to the contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5)

The Contractor should re-submit the bill, with corrections within 30 days of its return
by the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid
within 60 days of its receipt. (Refer Clause ‘A’ of Sec-5)

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of
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3437

3438

3.44
3441

payment) shall be paid if the bills is not paid within the time limit specified above.

(Refer Clause ‘A’ of Sec-5)

If an amount certified is increased in later certificates as a result of an award by the

Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed

payment as set out in this clause. Interest shall be calculated from the date upon which

the increased amount would have been certified in the absence of dispute. (Refer

Clause ‘A’ of Sec-5)

Items of the Works for which no rate or price has been entered in will not be paid for

by the employer and shall be deemed covered by other rates and prices in the Contract.

Compensation Events (Refer Clause ‘A’ of Sec-5)

The following mutually agreed Compensation Events unless they are caused by the

Contractor would be applicable.

(a) The Employer does not give access to a part of the Site by the site. Possession Date
stated in the Contract Date.

(b) The Employer modifies the schedule of other contractors in a way which affects

the work of the contractor under the contract.

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings,

specifications or instructions required for execution of works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out

additional tests work which is then found to have no Defects.

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract

to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of letter of Acceptance from the information issued to
Bidders (including the Site Investigation Reports), from information available

publicly and form a visual inspection of the site.

(9) The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required for

safety or other reasons.
(h) Other contractors, public authorities, utilities or the Employer does not work within
the dates and other constraints stated in the Contract that cause delay or extra cost
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3442

3443

3.45

3451

3.46

to the Contractor.
(i) The advance payment is delayed.
() The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of

Completion.

() Other Compensation Events listed in the Contract Date or mentioned in the

contract.

(m) Whenever any compensation event occurs, the contractor will notify the employer,

within 14 days and provide a forecast cost of the compensation event.

If a Compensation Event would cause additional cost or would prevent the work being
completed before the intended Completion Date, the Contract Price shall be increased
and/or the intended Completion Date shall be extended. The Nodal Officer or his
nominee shall decide whether and by how much he Contract Price shall be increased
and whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee shall
adjust the Contract Price based on Nodal Officer or his nominee’s own forecast. The
Nodal Officer or his nominee will assume that the Contractor will react competently

and promptly to the event.

Tax (Refer Clause ‘A’ of Sec-5)

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other taxes that the Contractor will have to pay for the performance of this Contract.
The Employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law. Any new Taxes, levies, duties imposed after signing the

Contract shall be reimbursed by the employer on production of documentary evidence.

Currencies
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3.46.1 All payments shall be made in Indian Rupees unless specifically mentioned.

3.47 Price Adjustment

3.47.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour,

materials, fuels and lubricants in accordance with the following principles and
procedures and as per formula given. The price adjustment shall apply for the work
done from the start date given in the Contract data up to end of the initial intended
completion date or extensions granted by the Nodal Officer or his nominee and shall
not apply to the work carried beyond the stipulated time for reason attributable to the
contractor.

() Price adjustment for increase or decrease in the cost shall be paid in accordance

with the following formula:
V=0.85xQxRx[(P-Po) 7/ Po]

Where,

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All Commodities

during the month under consideration.

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of opening of

Technical bid. (Consumer Price Index for Labour).

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the month under

consideration. (Consumer Price Index for Labour).

Q = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities.

Labour Diesel Cement (OPC) Mild Steel- All Commodities
Long Product
Q (%) 29 % 5% 4% 28 % 34 %
P All India Consumer | Retail Price of | Wholesale Wholesale Wholesale

Price Index for | HSD received | Price Index for | Price Index for | Index for
Industrial Workers | at Kandla by | Cement for the | Steel for the | Commodities for the
for the month under | M/s. IOCL for | month  under | month under | month
consideration as | the month | consideration consideration consideration
published in the RBI | under as published in | as published in | published in
Bulletin /Indian | consideration | RBI RBI Bulletin/Indian
Labour Journal. Bulletin/Indian | Bulletin/Indian | Labour Journal
(Base 2016=100) Labour Journal | Labour Journal | (Base 2011-12
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(Base 2011-12 | (Base 2011-12 | 100)
=100) =100)
Po All India Consumer | Retail Price of | Wholesale Wholesale Wholesale Price
Price Index for | HSD received | Price Index for | Price Index for Index .for .A”
Commodities ruling
Industrial Workers | at Kandla by | Cement ruling | Steel ruling in | in the month in
. . . .| which the Bids are
as prevalent in the | M/s. IOCL as | in the month in | the month in opened and as
month in which bids | on the date of | which the Bids | which the Bids | published in RBI
d & . f d and dand Bulletin/Indian
are opene as | opening  of | are opened and | are openedand | " Journal
published in the RBI | Bids. as published in | as published in | (Base 2011-12 =
Bulletin /Indian RBI RBI 100)
Labour Journal. Bulletin/Indian | Bulletin/Indian
(Base 2016=100) Labour Journal | Labour Journal
(Base 2011-12 | (Base 2011-12
=100) =100)

3472
3473

R = Value of work done during the month under consideration.

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the
escalation under Q shall be predetermined and indicated in tender document

for each component i.e. Labour, Fuel, Cement, Steel, All commodities etc.

NIL

To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amount to cover the

contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or Statute Stature, Ordinance or Decree or
other law or any regulation or bye law of any local or other duly constituted authority
or introduction of any such statute, ordinance, decree, law, regulation or bye law which
causes additional or reduced cost to the contractor in execution of the contract, such
additional or reduced cost shall, after due consultation with the employer and the
contractor be determined by the nodal officer or his nominee and shall be added to or
deducted from the contract price and the nodal officer or his nominee shall notify the

contractor accordingly with a copy to the employer.
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3.48 Retention

3.48.1 The employer shall retain from each payment due to the contractor the proportion

stated in the contract data until completion of the whole of the works.

3.48.2 Retention money shall be deducted at 5%from each running bill, subject to a max. of 5

percent of the contract price. Retention money shall be refunded within 14 days from

the date of payment of final bill.

3.49 Liquidated damages

(A) In case of delay in completion of the contract, liquidated damages (L.D) may be

0

levied at the rate of ¥2 %of the contract value per week of delay or part thereof,
subject to a maximum of 10 percent of the contract price.

The owner if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow further
extension of time at its discretion with or without the levy of L.D. In the event of
extension of time at its discretion with L.D, the owner will be entitled without
prejudice to any other right or remedy available in that behalf per cent (1/2%) of
the contract value of the works for each week or part of the week subject to the

ceiling defined in sub-clause 3.49.A.

(i) The owner, if not satisfied that the works can be completed by the contractor, and

in the event of failure on the part of the contractor to complete work with in further
extension of time allowed as aforesaid, shall be entitled, without prejudice to any

other right, or remedy available in that behalf, to rescind the contract.

(iii)The owner, if not satisfied with the progress of the contract and in the event of

failure of the contractor to recoup the delays in the mutually agreed time frame,
shall be entitled to terminate the contract. In the event of such termination of the
contract as described in clauses 3.49A (ii) or 3.49A (iii) or both the owner shall be
entitled to recover L.D. up to ten per cent (10%) of the contract value and forfeit the
security deposit made by the contractor besides getting the work completed by

other means at the risk and cost of the contractor.

(iv) The ceiling of LD shall be 10% of the cost of work.

(v) In case part / portions of the work can be commissioned and port operates the
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3.50

351

portion for commercial purpose, the rate of LD will be restricted to the uncompleted

value of work, the maximum LD being on the entire contract value.
Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

Incentives or Bonus (Refer Clause ‘A’ of Sec-5)

For early completion of the contract before the stipulated date of completion of work
an incentive amount at the rate of 0.25 % contract price may be paid to the Contractor
for every fortnight of early completion, subject to a maximum of cap of 5% of the
contract price.

The Port, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow extension of time at
its discretion, by virtue of which the contractor make himself eligible for incentive, the
extension shall be considered only till the actual date of completion and no incentive
shall be payable. For calculation of incentive payment, contract price shall be exclusive

of tender price plus taxes and duties.

Advance payment Mobilization Advance (Refer Clause ‘A’ of Sec-5)

(a) The Mobilization advance shall not be sanctioned in less than two installments.
The second installment is sanctioned only after proper utilization of advance
disbursed in first phase and a certification to this effect by E-I-C.

(b) The advance shall be limited to 10% of tendered amount.

(c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending
Rate+2%.

(d) The mobilization advance shall be released only after obtaining a bank Guarantee
bond from a nationalized bank for 110% (as per latest CVC directions) of amount of
advance to be released and valid for the contract period. This shall be kept renewed
time to time to cover the balance amount and likely period to complete recovery

together with interest.

(e) The original bank guarantee should be received by DPA directly from the issuing
authority by Registered Post [AD]. However, in exceptional cases, where the
guarantee is handed over to the customer for any genuine reasons, the branch

should immediately send by Registered Post [AD] an unstamped by the E-I-C.
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(f) The interest on the advance shall be calculated from the date of payment to the date
of recovery, both days inclusive.
(g) It shall be ensured that at any point of time, Bank Guarantee is available for the

amount of outstanding advance.

(h) The recovery should be commenced after 10% of work is completed and the entire
amount together with interest shall be recovered by the time 80% of the work is
completed. However, the interest recovery shall be effected immediately from the

1st release of payments towards execution of the work.

() If the contractor fails to achieve the targeted progress at the end of 50% of time
period the mobilization advance may be recovered by encashing the bank

guarantee, provided no hindrance/delay was caused by the department.

3.52 Performance Securities (Refer Clause ‘1.33’ of Sec-1 at Pages No. 27)
Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted

at award of work, and b) Retention money to be recovered from Running Bills.

Security Deposit shall be 10% of Contract price of which 5% of contract price should be
submitted as Bank Guarantee, fixed deposit, online transfer in DPA account within 21
days of receipt of Letter of Acceptance and balance 5% recovered as Retention Money
from Running Bills. Recovery of 5% of Retention Money to commence from the first bill
onwards @ 5% of bill value from each bill. Retention Money be refunded within 14 days
from the date of payment of final bill. Balance SD to be refunded immediately not later
than 14 days from completion of defect liability period. (Subject to fulfilment of clause
no 5.24).

Failure of the Successful Bidder to comply with the requirements as mentioned above
shall constitute sufficient grounds for cancellation of the award of work and forfeiture
of bid security and/or the bidder can be disqualified from bidding for any contract with

DPT for a period of three years from the date of notification.”

353 NIL

3.54 Costof Repairs

3.54.1 Loss or damage to the works or materials to be incorporated in the works between the
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E.

3.55

start date and the end of the defects correction period shall be remedied by the
Contractor at the Contractors cost if the loss or damage arises from the Contractors acts

or omissions.

FINISHING THE CONTRACT

Completion

3.55.1 After completion of the work, the contractor will serve a written notice to the Nodal

3.56

356.1

3.57

3571

3.58

3581

Officer or his Nominee/Employer to this effect. The Nodal officer or his
Nominee/Employer upon receipt of this notice shall conduct a complete joint survey of
the work within 7 days and prepare a defects list jointly. The defects pointed out by the
Nodal Officer or his nominee/Employer would be rectified by the contractor within 14
days and thereafter acceptance report be signed jointly by the contractor and the

employer. This joint acceptance report shall be treated as “completion Certificate”.

Taking over

The employer shall take over the site and the works within seven days of the Nodal

Officer or his nominee issuing a certificate of completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee a detailed account of
the total amount that the Contractor considers payable under the contract before the
end of the Defects Liability period. The Nodal Officer or his nominee shall issue a defects
liability certificate and certify any final payment that is due to the contractor within 60
days of receiving the contractor’s account if it is correct and complete. If it is not, the
Nodal Officer or his nominee shall issue within 15 days a schedule that states the scope
of the corrections or additions that are necessary for the correction and certify payment

of 50% of the undisputed amount to the contractor.

If the final account is still unsatisfactory after it has been resubmitted the Nodal Officer or
his nominee shall decide on the amount payable to the contractor and issue a payment

certificate, within 60 days of receiving the contractor’s revised account.

Operating and Maintenance Manuals

If “as built” Drawings and /or operating and maintenance manuals are required, the
contractor shall supply them by the dates stated in the Contract Data.
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3.58.2

3.59

359.1

359.2

If the contractor does not supply the drawings and /or manuals by the dates stated in
the contract data, or they do not receive the Nodal Officer or his nominee’s approval,
the Nodal Officer or his nominee shall withhold the amount stated in the contract data

from payments due to the contractor.

Termination

The employer or the Contractor may terminate the contract if the other party causes a

fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be limited to the following:

(a) The contractor stops work for 28 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Nodal Officer or

his nominee.

(b) The Nodal Officer or his nominee instructs the contractor to delay the progress of
the work and the instruction is not withdrawn within28 days.

(c) The employer or the contractor becomes bankrupt or goes into liquidation other
than for a reconstruction restructure or amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is not paid by the employer
to the contractor within 50 days of the date of the Nodal Officer or his nominee’s
certificate.

(e) The Nodal Officer or his nominee gives Notice the failure to correct a particular
defect is a fundamental breach of contract and the contractor fails to correct it
within a reasonable period of time determined by the Nodal Officer or his nominee.

() The contractor does not maintain a security which is required.

(9) The contractor has delayed the completion of works by the number days for which
the maximum amount of liquidated damages can be paid as defined in the contract
data and

(h) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

(i) Ifthe contractor has contravened clause 1.37 and clause 3.9 of condition of contract.
For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action of public officials

in the procurement process or in contract execution. “Fraudulent practice” means a
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359.3

3594

3595

3.60

3.60.1

3.60.2

3.61

misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non- competitive levels and to deprive the employer of the benefits of
free and open competition”.
When either party to the contract gives notice of a breach of contract to the Nodal
Officer or his nominee for a cause other than those listed under sub Clause. 3.59.2
Above, the Nodal Officer or his nominee shall decide whether the breach is fundamental
or not.
Notwithstanding the above, the employer may terminate the contract for convenience
subject to payment of compensation to the contractor including loss of profit on
uncompleted works. Loss of profit shall be calculated on the same basis as adopted for
calculation of extra/additional items.
If the contract is terminated the Contractor shall stop work immediately, make the site

safe and secure and leave the site as soon as reasonably possible.

Payment upon Termination

If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the
work done less advance payments received up to the date of the issue of the certificate, less
other recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated in
the contract data. Additional liquidated damage shall not apply if the total amount due to
the employers exceeds any payment due to the contractor, the difference shall be payable
to the employer.

If the contract is terminated at the employer’s convenience or because of a fundamental
breach of contract by the employer, the Nodal Officer or his nominee shall issue a
certificate for the value of the work done, the reasonable employed solely on the works,
and the contractor’s costs of protecting and securing the works and loss of profit on
uncompleted works less advance payments received up to the date of the certificate,
less other recoveries due in terms of the contract and less taxes due to be deducted at

source as per applicable law.

Property
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3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which

3.62

payment has been made to the contractor by the Employer, are deemed to be the property

of the Employer, if the Contract is terminated because of a Contractor’s default.

Release from Performance

3.62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside

3.63

the control of either the Employer or the Contractor, the Nodal Officer or his nominee
shall certify that Contract has been frustrated. The Contractor shall leave the Site and
stop work as quickly as possible after receiving this certificate and shall be paid for all
work carried out before receiving it and for any work carried out afterwards to which

commitment was made.
NIL

SPECIAL CONDITIONS OF CONTRACT

LABOUR

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the
Nodal Officer or his nominee a return in detail, in such form and at such intervals as the
Nodal Officer or his nominee may prescribe, showing the staff and numbers of the
several classes of labour from time to time employed by the Contractor on the Site and

such other information as the Nodal Officer or his nominee may require.

COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-contractors shall abide
at all times by all existing labour enactment and rules made there under, regulations,
Notifications and by laws of the State or Central Government or local authority and any
other labour law (including rules) regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
Central Government or the local authority. Salient features of some of the major labour

laws that are applicable to construction industry are given below.

The Contractor shall keep the Employer indemnified in case any action is taken against

the employer by competent authority on account of contravention of any of the
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provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in
the notifications/bye laws/Acts/Rules /regulations including amendments, if any, on
the part of the Contractor the Nodal Officer or his nominee/Employer shall have the
right to deduct any money due to the Contractor including his amount of performance
security. The Employer/Nodal Officer or his nominee shall also have right to recover
from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated

as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

(a) Workmen Compensation Act 1923: - The act provides for compensation in case of

injury by accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act

on satisfaction of certain conditions on separation if an employee has completed 5
years’ service or more on death at the rate of 15 days’ wages for every completed year

of service. Act is applicable to all establishments employing 10 or more employees.

(c) Employees P.F and Miscellaneous Provision Act 1952: - The Act Provides for

monthly contribution by the employer plus workers @ 12%/8.33%. the benefits
payable under the Act are:

Pension to family pension retirement or death, as the case may be. (ii) Deposit
linked insurance on the death in harness of the worker, (iii) payment of P.F

accumulation on retirement/death etc.

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to

workmen/ employees in case of confinement or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain

welfare measures to be provided by the Contractor to contract labour and in case

the Contractor fails to provide, the same are required to be provided, by the
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Principal Employer by Law. The Principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal Employer

if they employ 20 or more contract labour.

(f) Minimum Wages Act 1948: - The Employer is supposed to pay not less than the

Minimum Wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment Construction of Buildings, Roads,

Runways are scheduled employment.

(9) Payment of Wages Act 1936 - It lays down as to by what date the wages are to be

paid when it will be paid and what deductions can be made from the wages of the

workers.

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for

0)

0)

work of equal nature to Male and Female workers and for not making
discrimination against Female employees in the matters of transfers, training and

promotions etc.

Payment of Bonus Act 1965: - The Actis applicable to all establishments employing

20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per
month or above up to 3500/- per month shall be worked out by taking wages as
Rs.2500/- per month only. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances. Some of
the State Governments have reduced the employment size from 20 to 10 for the

purpose of applicability of this Act.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout becomes
illegal and what are the requirements for laying off or retrenching the employees

or closing down the establishment.

(k) Industrial Employment’s (Standing Orders) Act 1946: - It is applicable to all

establishments employing 100 or more workmen (employment size reduced by

some of the States and Central Government to 50). The provides for laying down
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rules governing the conditions of employment by the Employer on matters provided

in the Act and get same certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade

union of workmen and employers. The Trade Union registered under the Act have

been certain immunities from civil and criminally abilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment

of children below 14 years of age in certain occupations and processes and
provides for regulation of employment of Children in all other occupations and
processes. Employment of Child Labor is prohibited in Building and Construction

Industry.

(n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of

(0)

(9)]

Service) Act 1979: -

The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, travelling

expenses from home upon the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by
the Government. The Employer of the establishment is required to provide safety
measures at the Building or Construction work and other welfare measures, such
as Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers
near the work place etc. The Employer to whom the Act applies has to obtain a

registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval at plans before

setting up a factory, health and safety provisions, welfare provisions, working

hours, annual earned leave and rendering information regarding accidents or
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dangerous occurrence to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 more persons without the

aid of power engaged in manufacturing process.

Contractor Executive Engineer (P)

Deendayal Port Authority
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A does not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contractors (38)

The schedule of key personnel (3.9)

The above insertions should correspond to the information provided in the invitation of
bids.

The employer is

Chairman,

Deendayal Port Authority, Kandla

Address: A.O. Building, P.O. Box No. 50, Gandhidham - 370201, Gujarat State, India

Employer’s authorized representative is Chief Engineer Deendayal Port Authority.

The nodal officer or his nominee is
EXECUTIVE ENGINEER (P),
DEENDAYAL PORT AUTHORITY,
2ndFLOOR, NIRMAN BHAVAN
BUILDING, KANDLA-370210,
KUTCH DISTRICT, GUJARAT STATE,
INDIA,

Nodal officer’s authorized representative is AXEN / AE

The conciliator appointed jointly by the employer and contractor is: (Not Applicable)

Name:- Not Applicable

Address:- Not Applicable

The name and identification number of the contract is “Retrofitting of Existing Cargo Berth No

10 (Panel 77 to 85) & Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”

The works consist of “Retrofitting of Existing Cargo Berth No 10 (Panel 77 to 85) &
Remaining Portion of Cargo Berth No 7 (Panel 51 to 55)”

The start date shall be

The intended completion date for the whole of the work is 18 (Eighteen) Months.
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The following documents also form part of the contract
The contractor shall submit a program for the works immediately after delivery of the letter

of acceptance.

The site possession dates shall be given after the award of work. The defect liability period
is 12 Months (3.35). The minimum insurance cover for physical property, injury and death
isRs.20.00 lakhs per occurrence with the number of occurrences limited to four. After each
occurrence, contractor will pay additional premium necessary to make insurance valid for

four occurrences always.

Appointing authority for the Arbitrator is Chairman, DPA.
The following events shall also be Compensation Events. (3.44)

. The Employer terminates the Contract from his convenience.

AwbdpE

The period between programme updates shall be 15 days. (3.27)

The language of the contract documents is English (33)
The law, which applies to the contract, is law of Union of India (3.3)
The currency of the contract is Indian rupees (3.46)
Fees and types of reimbursable expenses to be paid to the

Dispute Review Expert (3.25)

Appointing authority for the Arbitrator is Chairman, DPA.
Escalation is Payable for contracts as per clause no. 47 of section — 3, subjected

to Special condition provision.
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SECTION 5

SPECIFICATIONS AND SPECIAL CONDITIONS
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5.01

5.02

5.03

Special Condition

The conditions of contract of Section 1 to 4 (hereinafter called as the General
conditions) modified or added to by the following parti.e. Section-5, conditions
of particular application which shall be read and construed with the General
Conditions as if they were incorporated therewith.

In so far as any of the conditions of particular application may conflict or be
inconsistent with any of the General Conditions, particular Section-5 shall
prevail.

The following clauses of the INSTRUCTION TO THE BIDDERS (Section- I)
will not be applicable, which is supersedes the earlier.

(a) Clause 1.4.1 (c), (d), (e) & (h), 1.4.2 ()

(b) Clause 1.4.4

(c) Clause 1.4.5 (Sub-contractor Experience & Resources)
(d) Clause 1.8.2 (Bidding documents)

(e) Clause 1.19.1(A), 1.19.2,1.19.3, 1.20.1 (sealing and marking of bids)
(f Clause 1.22.2 (Modification of withdrawal of Bid)

(9) Clause 1.23.2,1.23.3,1.234

(h) Clause 1.26.4

(i) Clause 1.27.1, 1.27.2 (Correction of errors)

(i) Clause 1.34 (Advance payment)

(k) Clause 1.35.1 (Conciliator)

The following clauses of Section-1l will not be applicable, which is supersedes
the earlier.

(a) The clauses c, d, g of the Specimen for form of Bid.

(b) Table at Sr.No.7of Information required by the employer (Section-2)

(c) Table at Sr.No.7of Information required by the employer prequalification of
bidder (Section-2)

The following clauses of the CONDITION OF CONTRACT (Section-IIl) will not
be applicable, which is supersedes the earlier.

(a) Clause 3.8.1 (Sub-contracting)

(b) Clause 3.21.1 (Possession of site)
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(c) Clause 3.24.1 (Disputes)

(d) Clause 3.25.1, 3.25.2, 3.25.3 (Settlement of disputes, decision by Conciliation,
Arbitration)

(e) Clause 3.26.1 (Replacement of Conciliator), 3.33, 3.34, 3.35, 3.36
() Clause 3.43.2,3.43.3,3.43.4,3.435,3.43.6,3.437

(9) Clause 3.44.1, 3.44.2, 3.44.3 (Compensation events)

(h) Clause 3.45 (Tax)

(i) Clause 3.50 (Incentive or Bonus)

(i) Clause 3.51(Advance Payment)

(k) The schedule of key personnel (3.9)

5.03.1 The following clauses (Section-4 to 8) will not be applicable, which is

supersedes.

(a) Conciliator is not applicable under contract date of (section-4)

(b) The form for Dispute Review Board Agreement (section—-8) & Exception &
Deviations (Section-8).

(c) The form for specimen Bank Guarantee for advance payment (Section -8).

(d) The form for specimen Bank guarantee for stage payment (Section-8).

5.04 The following Existing clauses are Modified as under;

5.04.1

5.04.2
5.04.3

5044

Section-I; Clause No. 1.4.2d; Major items of construction equipment available
with the bidder

Section 2 Table 5 The list of Equipment available with bidder

Section 2 Table 6 Qualification and experience of key personnel available with
the bidder. Attach biographical data.

Section-I; Clause No. 1.5.2; Section: Clause 3.7

Companies/Contractors may jointly undertake contract/contracts. The number of
Partners in JV/Consortium shall be limited to maximum of three. Each entity would
be jointly and severely responsible for completing the task as per the contract,
however declaration of the Lead member to be indicated by bidders, however JV
has to designate in their MOU. The firms with at least 26% equity holding each be
allowed to jointly meet the eligibility criteria.

i. A legally binding Joint venture / Consortium Agreement signed by authorized
signatories of all the partners of the JV/Consortium, as per the proforma at section
-8 shall be enclosed with the bid.
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Vi.
Vil.

viii.

Xi.

Xil.

Xiii.

i. Power of attorney duly executed and signed by legally authorized signatories of all

the partners, authorizing the Lead Partner (a) to submitbid, negotiate and conclude
contract and incur all liabilities therewith on behalf of the partner(s) of the
JV/Consortium during the bidding process; and (b) in the event of a successful bid,
to incur liabilities and receive instructions for and on behalf of the partner(s) of the
JV /Consortium and to carry out the entire execution of the contract including
payment, exclusively through Lead Partner, as per the proforma of power- of-
attorney for lead member of JV/ consortium at Section -8, which shall be duly
authenticated by a notary public or equivalent certifying authority, shall be
enclosed with the bid.

The bid and in the case of the successful bidder, the Agreement, shall be signed and
/ or executed in such a manner for making it legally binding on all partners
(including operative parts of the ensuing Contract in respect of Agreement of
Arbitration, etc.). The Contract shall be signed by legally authorized signatories of
all partners.

The Lead Partner shall be authorized to receive instructions for and on behalf of
the partners of the Joint venture and entire execution of the Contract including
payment shall be carried out exclusively through the Lead Partner. A Statement to
this effect should be included in the Joint Venture Agreement.

All partners of the Joint Venture shall be liable jointly and severally for the
execution of the Contract in accordance with the Contract terms, and a Statement
to this effect should be included in the Joint Venture Agreement.

Bid Security as required shall be furnished by Lead Member of Joint venture.

Performance Guarantee, as required, will be furnished by Lead Member of Joint
venture.

Participation by a firm in more than one JV /Consortium is not permissible. A firm
who submits bid on individual capacity is not eligible to be a partner of a JV
/Consortium. In case a firm's name appears in more than one bid then both
application may be rejected.

Each partner must submit the complete documentation, or portions applicable
thereto, required qualifying the firm forbidding.

All the partners of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default of
any partner and arrangements for providing the required indemnities.

Notwithstanding demarcation or allotment of work among the partners, each
partner shall be liable for non-performance of the whole contract irrespective of
their demarcation or share of work.

The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

All the correspondences between the Employer and the contractor shall be routed
through the Lead Partner.

81



XiV.

XV.

XVi.

XVil.

XViil.

In the event of default by the Lead Partner, it shall be construed as default of the
Contractor; and Employer will take action under relevant clause(s) of the Bid
Document and/or General Terms and Conditions of Contract.

An undertaking that all the partners are jointly and severally liable to the Employer
for the performance of the contract shall be enclosed with the bid.

In the event of any partner leaving the JV, it shall be intimated to the Employer
within 30 days by other partner(s). Failure to do so shall be construed as default of
the contractor and the Employer may take action under relevant clause(s) of the
Bid Document and/or General Terms and Conditions of Contract.

The contractor shall not alter its composition or legal status without the prior
written permission of the Employer. Failure to do so shall be construed as default
of the contractor and the Employer may take action under relevant clause(s) of the
Bid Document and/or General Terms and Conditions of Contract.

One of the partners of JV/Consortium should have downloaded the bid documents.

5.05 Bidders are advised to consider the below points while submitting the offer:

i)

If multiple bidders submit work experience showing the same/particular work,
then such experience will be considered of Main Contractor.

If tendered/bidder completed the works in private organization as stipulated in
Minimum Qualification Criteria (work experience) shall be considered only if CA
certifying value of work done with TDS certificates (where applicable) / Bank
statement will be required with respect to referred work is issued by Competent
Authority needs to be enclosed by the tenderer along with the offer.

iii) The completed works only is considered for qualification. Partly completed works

or works are in progress shall not be considered for qualification.

iv) If the work is completed successfully and contract is under maintenance period,

such works are considered as a completed works for evaluation purposes. In such
cases, completion cost excluding AMC works shall be considered for evaluation
purpose

In case of any contract having material and labour components are controlled at
different heads, in such cases the value of work indicated in work order and
respective completion certificates only considered for experience.

vi) If the tenderer have successfully completed the work (date of completion of work

i.e. physically/actually completion irrespective of maintenance period) during last
7 years ending last day of month previous to the one in which applications are
invited irrespective of date of commencement / start of work. Such experience of
work is also considered for evaluation in work experience.

82



5.06.

5.07.

vii) If the tenderer has executed “Similar works" in any Contract/Project/BOT
Project/Turnkey Project etc. In those particular Projects/Contracts, if the cost of
marine structure works (separately or combined) meets the requirement of MQC,
such experience shall also be considered for evaluation.

Scope of work:
The work to be performed under the scope of this specification shall broadly include:

i. Removing existing slab and replace with new slab higher depth reinforced
concrete, Laying of C C Wearing Coat (with non-metallic floor hardener) on the
newly concreted deck/berth slab.

ii. Replace the Mooring Facilities like Fender, Bollards, Ladder etc.

iii. Jacketing the primary and secondary beams, pile cap and other ancillary
structures with additional reinforcement with micro-concrete wherever
required to supplement the capacity. Treatment to arrest corrosion of
reinforcement as well spalling of concrete.

iv. A special treatment of Carbon fiber laminates to be fixed as per manufacture’s
specification and method of fixing in position at the bottom of deck/berth slab.

The above work will be carried-out under the contract scope. Further, if required,
the items mentioned in the BOQ shall also be executed in the Port area at any
location as per the directions of the EIC during the entire contract period.

The Contractor has to carry out the site inspection and get acquainted with the
work needs to be carried out before quoting. Available data in enclosed however,
Contractor has to study in detail independently to assess the quantum and scope of
work etc. if required.

Some indication of nature and extent of the works have been given on the drawings

and those are preliminary only. Drawings showing complete nature and extent of

the works will be furnished to the Contractor progressively during the execution of

the work. Quantities indicated in the Schedule of Items are tentative and are subject

to change. All items of work shall be executed in accordance with the relevant

specification annexed thereto and the provisions of the contract.

(a) Board: Board of Deendayal Port of Kandla. A body corporate under the Major Port
Authorities Act, 2021 as amended from time to time.

(b) Chairman: means the Chairman of the Board of Deendayal Port of Kandla.

Drawings and Its Approval

5.07.1 The drawings enclosed with the tender documents to provide some idea of the job are

preliminary for tender purpose only and are by no means complete and final, and do
not show the full range of the work under the scope of the contract. Work shall be
carried out only on the basis of drawings marked “Released for Construction” with

83



addition, alteration and modifications made to aforesaid drawings from time to time
and also according to other drawings that would be supplied to the Contractor from
time to time.

5.07.2 For the departmental design all drawings which are reasonably required for execution
of the work except erection drawings, shop drawings and drawings for temporary
works will be supplied by the Engineer from time to time during execution of work and
no dispute of this account shall been entertained.

5.07.3 Any further detailed working drawings which the contractor may prepare for a
particular part of the work shall be submitted in duplicate for approval of the Nodal
Officer or his nominee before the particular part of the work is taken in hand.

5.07.4 The contractor shall at the time of submitting such drawings call to the attention of the
Nodal Officer to any alternative detail or modification of the contract drawings which
the contractor may wish to make at least 7 days prior to the commencement of the work
or part of the work to which such drawings relate.

5.07.5 The Nodal Officer will record on the copies as amended his approval, if he requires any
of the alterations submitted by the Contractor and will return one copy to the
Contractor who shall carry out the work in accordance therewith. The Contractor shall
forward to the Nodal Officer three additional copies of the working, drawings as
approved.

5.07.6 In addition to the aforesaid working drawings, working drawings are also to be
submitted. (The same procedure being followed as described above) in respect of any,
work proposed. The approval of the Nodal Officer of all or any of the drawings shall not
relieve the Contractor of any liability of obligation under the contract in respect of the
execution of the work.

5.07.7 In all cases where drawings are specified or required to be supplied by the Contractor
for the approval of the Engineer for any work included in his contract any alteration to
such drawings to satisfy the Engineer’s requirement shall be made by the Contractor at
no extra cost.

5.07.8 Drawings of Temporary Works

At least one month before the date when the Contractor intends to start erecting, any
part of the Temporary works and staging required for carrying out the work, he shall
furnish to the Engineer complete drawings of that part of the temporary works and
staging for reference. The Contractor shall at the same time, if so required by the Nodal
Officer, furnish calculation in respect of such temporary works. The Contractor shall
also furnish to the Nodal Officer drawings showing the method proposed for the
erection of the various parts of the works.

5.07.9 The furnishing to the Nodal Officer of any design for any of the temporary works and
staging shall not relieve the contractor of any liability or obligation under the contract

84



in respect of such temporary works and staging. “Approved” means, approved by the
Nodal Officer in writing including subsequent confirmation of previous verbal
approval.

5.07.10 Though the drawings to be supplied will be exhaustive the decision of the Nodal Officer

or his nominee regarding any change in the drawings shall be final and binding to
contractor and no dispute / claim regarding extra payment shall be allowed on account
of such changes.

5.07.11The Contractor shall at his own costs and expenses supply five complete sets of “As

5.08.

5.09.

5.10

Made” drawings on polyester tracing film, three prints and soft copy (Compact Disc)
showing details of all the works executed. The drawings and prints shall be delivered
to the Employer within one month of completion of various sections of the work or at
such other times as directed by the Employer. The drawings shall be fully dimensioned
with the Employer's standard title block or as approved by the Employer.

Workmanship shall be the best possible quality and all work shall be carried out by
skilled workmen except for those which normally require unskilled persons. If the laws
of the local Government/Municipal of other authority require the employment of
licensed or registered workmen for various trades, the contractor shall arrange to have
the work done by such licensed/registered personnel.

All materials to be used in the works shall be subjected to inspection and test. Samples
of all materials, proposed to be used, and in the permanent works shall be submitted to
the Nodal officer or his nominee for approval before those are brought to site.

Samples provided to the Nodal officer or his nominee for their retention is to be in
labeled boxes suitable for storage. Materials or workmanship not corresponding in
character & quality with approved samples will be rejected by Nodal officer or his
nominee.

Samples required for approval and testing must be supplied allowing sufficient time for
testing and approval, due allowance being made for the fact that if the first samples are
rejected further samples shall be required. Delay in the execution of work due to late
submission of samples will not be acceptable as -a reason for delay in the completion
of the works. Materials shall be tested before dispatching to the site, where possible.
Materials shall also be tested on the site and those may be rejected if found not suitable
or not in accordance with the specifications notwithstanding the results of tests at the
contractor's work or elsewhere or of test certificates or of any approval given earlier.

All materials required to be used in the work shall be got tested from Port Laboratory
or government approved ANBL lab under supervision of Nodal Officer, Nominee or
Technical Advisor and the charges there of shall be borne by the Contractor.
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511

512

513

514

Before commencement of work the Nodal officer or his nominee and the Contractor
shall jointly survey and record all ground levels on the site if required. The Contractor
shall supply all necessary equipment and attendance for carrying out such surveys. The
contractor shall prepare record drawings showing the agreed levels which shall be
signed by the Nodal Officer or his nominee and the Contractor.

As the work progresses, inspection of cement, aggregate, reinforcing steel and testing
of the concrete strength will be done by the Contractor in the presence of the Nodal
officer or his nominee. The Contractor's concrete plant and materials stores shall be
made accessible to the Nodal officer or his nominee at all times for inspection and for
taking samples. The Contractor shall facilitate in all possible ways the inspection and
testing of samples by the Nodal officer or his nominee, Labour shall be provided by the
Contractor for carrying out the testing’s.

SUPPLY OFWATER

{i} The contractor shall have to make his own arrangements for the water required for
execution of work and for labours etc.

{ii} Water used for mixing and curing shall be clean and free from injurious amounts of
oil, acids, alkalis, salts, sugar, organic materials or other substances that may be
deleterious to concrete or steel.

{iii}Unfiltered potable water is generally considered suitable for mixing and curing.
Mixing and curing with sea water shall not be permitted in any case.

{iv}Periodically samples of water shall be tested as per 1S-3025 and as a guide, the
following concentrations represent the maximum permissible values:

(a) To neutralize 200 ml sample of water using Phenolphthalein as an indicator, it
should not require more than 2 ml of 0.1 normal NaOH.

(b) To neutralize 200 ml sample of water using Methyl Orange as an indicator, it should
not require more than 10m I. of 0.1 normal HCL.

Permission for Port Entry

5.14.1 As the work has to be carried out in Custom bound area, Contractor has to fulfil all

the formalities of Customs, CISF wherever required. Contractor has to coordinate
with other department officials of DPA, Customs, CISF and other related departments
to avoid disturbance of day to day operation of the Port and smooth execution of the
proposed work.

5.14.2 Only vehicles permitted by the Board will be allowed inside the Port premises.

Admission to the Port premises of men and vehicles is regulated by rules and
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regulations of the Port Authority in force from time to time and any passes, tokens,
permits or licenses for his work men vehicles or plant will have to be obtained by
the Contractor from the Security Officer/C.1.S.F. of the Port Authority directly by
making necessary deposits or payments for the same if any.

5.14.3 The items mentioned in the BOQ shall be executed in the Port area at any location
required as per the directions of the EIC during the entire contract period.

5.14.4 The tenderers are expected to have full knowledge of the site of work and local
working conditions in the Port before submitting the tenders. The port is basically
an operational area dealing mainly with loading and unloading of import/export
various category of liquid cargo like petroleum, Edible, Chemical, LPG etc. Handling
of highly toxic, Hazardous & inflammable liquid in the vicinity of work site. The
Engineer-in- Charge will after issue of work order will give to the contractor
possession of so much of the site as in the opinion of Engineer-in-Charge may be
required to enable the contractor to commence and proceed with the work and will
from time to time as the works proceed give to the contractor possession of such
portion of the site as may in the opinion of Engineer-in-Charge be required to
enable the contractor to proceed to works without interruption of the work in
accordance with the requirement. However, all efforts will be made to handover
entire clear site at the time of starting of work. No claims/disputes about idling of
machineries, tools, plants, equipment, boat, barge, manpower etc. what-so-ever for
handing over the site of work late for starting the work shall be entertained.

5.14.5 The service of fire watch for carrying out any hot works/cutting work etc., as
required by the Port Authority, shall be made free of cost by the department.
However, all the necessary arrangements like obtaining a fire watch permits from
the concerned authority transportation of man and materials, if any for fire
prevention etc. shall have to be done by the contractor at his own cost. No claim
what so ever on account of delay in arrangements or arrival of fire watch services
shall be entertained.

5.14.6 The contractor shall have to arrange the entry permit for his and his staff, labour
etc. from CISF, Deendayal Port Authority if the work is to be carried out inside oil
jetty area, at his own cost as per the rules and regulation in force at that time.

5.14.7 Necessary Indian Dock Safety regulations for the safety purpose shall be adhered
to by the contractor and he will be held responsible for any violations of the same.
The set of such conditions (regulations) is available with DPA and the contractor is
required to go through it before tendering.

5.14.8 The work has to carried out in tidal condition. The contractor shall acquaint himself
with local tidal variations and quote his rates accordingly.

87



515

Secured Advance:

5.15.1 Secured advance on the security of materials brought to site and to be consumed

within a period of 3 months may be made to the contractor for items which are to
be used on work.

5.15.2 Secured Advance shall be granted only for non- perishable / non- breakable items

like steel/ aluminum or steel frame works / doors/ windows etc.

5.15.3 The Superintending Engineer / Executive Engineer can sanction the secured

advance up to an amount not exceeding 90 % of the value of the materials as
assessed by the Engineer in charge considering the bill invoice, or an amount not
exceeding 90 % of the material element cost in the tender rate of the finished item
of work, whichever is lower.

5.15.4 The formal agreement should be drawn up with the contractor under which Port

5155

5.16

517

5.18

5.19

5.20

521

Authority secures a lien on the materials and is safeguard against losses due to the
Contractor postponing the execution of the work or due to shortage or misuse of the
materials, and against the expenses entailed for their proper watch and safe
custody.

However, no secured advance shall be payable on crushed stone metal, aggregates,
sand, murrum etc.

The contractor shall arrange to supply samples of coarse aggregate and fine aggregate
etc. to the Port Laboratory for mix design for concreting works. Mixing of cement
concrete works shall be on weigh batching basis as per IS. Requirement. The charges
shall be borne by the contractor.

Force Major - This will be restricted to natural calamities and acts of God only.
The flooring works are to be finished with neeru (cement slurry) without any extra cost.

All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are payable
by the contractor directly to the authorities concerned and the rates tendered shall be
deemed to be inclusive of all such charges.

All royalties of materials, quarry fees, etc., payable by the contractor directly to the
authority concern and rates tendered shall be deemed to be inclusive of all charges.
Before claiming security deposit, contractor shall produce “No dues certificate” from
the Geologist, Geology and mining department of Bhuj,

The tenderers are expected to have full knowledge of the site of work and local working
condition in the Port before submitting the tenders. The Port is basically an operational
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522

5.23

524

5.25

area dealing mainly with handling dry/liquid products at Old Kandla. The Nodal Officer
or his nominee will give to the Contractor possession of so much of the site as in the
opinion of Nodal Officer or his nominee may be required to enable the Contractor to
proceed with the construction without interruption of the work in accordance with the
requirement. However, all efforts will be made to handover entire clear site at the
starting of work.

No claim / disputes what-so-ever for handing over the site of work late, for starting the
work shall be entertained. If the contractor suffers any delay the Nodal Officer or his
nominee may grant at his discretion an extension of time for completion of work.
However, no claim / disputes etc. arising out of extension of time so granted shall be
entertained. The contractor while filling up their rates in the tender should consider
the above aspects unfailingly.

POST TENDER MODIFICATION

The Tenderers are not expected to make any post tender modification. Hence, the
tenderers should not make any correspondence regarding the tender after submission
of the same on due date and time. No cognizance of any correspondence shall be taken
and if Tenderers persists with the same necessary action will be initiated against him.
All the tenders received on or before the due date and time shall be opened, if otherwise
found in order.

To the limited extent and availability that can conveniently be spared by the Board from
time to time electric power for lighting and operation of the plant of the contractor can
be had from the Board as per Rules & Regulations in force from time to time. The
contractor shall draw his needs thereafter at own expenses in the manner approved by
the Nodal Officer or his nominee. The Board will recover charges of electricity current
consumed by the contraction supplied through Port together with meter rents at the
rates fixed by the Board from time to time. The electricity to be paid on this charges shall
be borne by the Contractor. Nothing extra shall be account. The electric supply is subject to
Board’s rules and regulations and convenience as regards shut down for repairs and
overhauls of Board’s electric system. The contractor shall not claim any damages for
stoppages or shortages in current supply for any reasons whatsoever. The contractor has
also to install his own generator etc. at his own cost and risk to meet with his full
requirement of electric power.

The contractor shall have to make good all damages done by him to structure nearby
while executing the work and no extra payment shall be made to him on that account.

A Site Order book is to be maintained by the contractor at the site of work. Order and
instructions written in the order book shall be deemed to have been legally issued to
the contractor and the contractor shall sign each port promptly in the order book as a
token of having seen the same. The order book shall be the property of the board and
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shall be handed over to the Nodal Officer or his nominee of the work in good condition
on the completion of the work or whenever required by the Nodal Officer or his
nominee.

526 The Contractor shall deposit / store any materials in such a way so as not to cause
inconvenience to the employees / workers engaged on the Port activities and to nearby
activities.

5.27 The stamp paper of requisite value shall be furnished by the contractor within 10 days
from the date of issue of letter of acceptance, failing which he will not be permitted to
start the work.

5.28 The value of the stamps to be affixed on the agreement shall be of appropriate value
prescribed for bond as per latest provision of law enforced on the date of execution
contract same shall be borne by the Contractor. However, if the contractor furnishes
G.P. Notes or approved guarantees in respect of part of security deposit, the stamp duty
chargeable for the amount shall be as prescribed for agreements and payable in
accordance with latest provision by law in force at the time of execution of the contract.
All the cost of the stamp duty shall be borne by the Contractor.

5.28.1 For execution of work, contractor may be permitted to construct temporary offices,
store, labour room toilet etc. at his own cost along with necessary letter / drawing for
the permission in written. Nothing will be paid for these purpose and before handing
over the site on completion of the work, the contractor has to dismantle all these
temporary structure erected by him. Completion certificate will be issued only after
compliance of above aspects.

5.28.2 If necessary the services of fire watch for carrying out any hot works, as required by the
Port Authority, shall be made free of cost by the Department. However, all the necessary
arrangements like obtaining a fire watch permit from the concerned authority,
transportation of man and materials, if any, for fire prevention etc. shall have to be done
by the Contractor at his own cost. No claim whatsoever on account of delay in
arrangements or arrival of fire watch services shall be entertained.

5.28.3 The contractor shall take necessary precautions and prevent the falling of sparksin the
seawater while carrying out the work of cutting / welding. In case of any leakages /
escape of gas from vessel / flexible line etc. all the work shall be stopped immediately
and co-operate the Fire Brigade personnel. It is further clarified that the suitable
extension of time shall be granted to Contractor for completion of work on account of
such stoppage without any compensation and idle charges. No claims / disputes shall
be entertained on that account.

5.29 All the works until handed over to the Nodal Officer or his nominee shall stand at the
risk of the contractor who shall be responsible to make good at his own cost all the
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5.30

531

5311

5.32

533

534

losses and damage caused by or due to fires, weather, tides or any other reasons. The
contractor shall hand over at the time of completion of work the work in good order
and conditions and in conformity in every respect with the requirements of the contract
and instructions of the Nodal Officer or his nominee.

GST REGISTRATION

The GST Registration No. should be invariably mentioned in the bid tender quotation
failingwhich bid/ tender quotation will be considered as non — responsive and be liable
for discharge.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST.

The applicable GST shall be paid extra to the contractor after producing GST Invoice
as per the certified Bill by the department as per Goods & Service Tax 2017. However,
element of GST shall not consider for evaluation of bid.

TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly TDS
under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 % IGST) from
payment / credit give to contractor/ professional and other for work order / contract
exceeding Rs. 2,50,000/-

INCOME TAX DEDUCTIONS FROM BILLS

Income Tax deduction @ prevalent rate and surcharge/GST as applicable on the
payments to the contractor will be deducted from the bills as directed by the central
board of director taxes, Ministry of finance, Government of India.

During the execution of work, if dewatering is required the same is to be done by the
contract or at his own cost and no claim on this account shall been pertained.

Contractor shall provide 2 nos. of four wheeler tourist vehicle (Innova/Tata sumo/or
equivalent) with driver during contract period for the one car for use of DPA
employer/representative and other car for use of PMC/Technical Advisor for the
around the clock of work. This vehicle will be used only for duties related to the works
of this contract. Vehicle must be in very good condition and to the satisfaction of
Engineer-In-charges. Necessary fuel/ oil / driver / maintenance etc., will have to be
born by the contractor. During the currency of contract in case the contractor does not
provide the vehicle the employer will engage the other tourist vehicle and actual
charges incurred will be recovered from their due payments or Rs.3000/- per day will
be recovered.
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5.35 ARBITRATION

0)

(i)

(iif)

(iv)

)

(vi)

(vii)

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
here in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim right, matter or any other thing
what so ever, in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, order or to the condition or
otherwise concerning the work or regarding the execution or failure to execute
the same whether arising during the progress of work or after the completion
thereof as described here in after shall be referred to the Chairman for sole
arbitration by himself or by any Office appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matter to which the
contract relates and that in course of his duties as an employee of the Board or
the Government, he had expressed views on all or any of the matters in dispute or
of different.

The arbitrator, who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any officer to
act as arbitrator.

Itis also a term of the contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

It is a term of the contract that only such question and disputes as were raised
during progress of work till its completion and not there after shall be referred to
arbitration. However, this would not apply to the questions and disputes relating
to liabilities of parties during the guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amounts of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

It is also a term of the contract that if the contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Nodal officer or
his nominee that the final bill is ready for payment, the claim of the contractor
shall be deemed to have been waived and absolutely barred and the Port
Authority shall be discharged and released of all liabilities under the contract in
respect of these claims.
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5.38

(viii) It is also a term of the contract that the arbitrator shall adjudicate only such

(ix)

)

(xi)

disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound
to give claim wise detail and speaking award and it should be supported by
reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the parties
to the contract.

The arbitrator from time to time, with the consent of both the parties, enlarges
the time for making and publishing the award.

Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceedings under this clause.

(xii) Itis also a term of the contract that if any fees are payable to the arbitrator, this

shall be paid equally by both the parties.

(xiii) Itis also a term of the contract that the arbitration shall be deemed to have been

entered on the reference on the date he issued the first notice to both the parties
calling them to submit their statement of claims and counter statement of claims.

(xiv) Venue of the arbitration shall be such place as may be fixed by the arbitrator at

his sole discretion”.

SPECIAL CONDITION IN RESPECT OF CEMENT

a)

b)

d)

e)

Ordinary Portland Cement of 53 grade complying with the requirements of IS
269 shall be used in all works. The cement which has set or partially set shall
not be used. The cement shall be used in the works only after approval of the
engineer in charge.

The contractor shall procure the cement confirming to relevant Indian Standard
holding license to use ISI Certification mark for their product.

For verification of such purchase all the bills of manufacturer/supplier/dealer
will have to be furnished to the Nodal officer or his nominee.

Supply of cement shall be taken in 50 Kg bags bearing manufacture's name, him
registered trade mark, date of manufacture, batch number and ISI marking.

Every consignment of cement must have identification marks on packages
indicating date of manufacture and grade and type of cement, cement brought
toworksshallnotbemorethan6weeksoldfromthedateofmanufacture.
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9)

h)

)

k)

Every delivery of cement shall be accompanied by a manufacturers test
certificate confirming that the supplied cement conforms to relevant
specifications.

Nodal officer or his nominee shall be at his liberty to carry out testing of cement
at his discretion from Port laboratory or Government approved laboratory as
per relevant before / during use. The contractor shall make all the necessary
arrangements for the same and all the charges to be borne by the contractor.

Each consignment shall be stored separately so that it can be readily identified
and inspected. The arrangement of cement shall be such as to ensure the
utilization of cement in the order of its arrival at the stores.

In order to ensure due progress, the contractor shall at all times maintain on
the site at least such stock of cement as the Engineer-in-charge may from time
to time consider necessary.

Cement in bulk shall be transported to the site in properly designed and
approved bulk carriers. The contractor shall provide suitable unloading and
storage facilities. The contractor shall submit full details of unloading, handling
and storage facilities for the approval of the Engineer-in-charge before any
cement in bulk is received by the Contractor.

Cement brought to site and cement remaining unused shall not be removed
from site without the permission of the Nodal officer or his nominee.

In case concrete mixings with Batching Plant, Nodal Officer may allow cement

to be used in bags/ silos/ Bulk etc.

(i) The batching plant shall be capable of separately proportioning each
type of material by weight. The batching and mixing shall be carried out
preferably in a forced action central batching and mixing plant having
necessary automatic controls to ensure accurate proportioning and
mixing. Calibration of the batching and mixing plant shall be carried out
at regular intervals, as per IS.

(il)  The contractor shall also maintain a daily production record for that
plant, including details of which mixes were supplied and which delivery
dockets were dispatched.

(iii)  There should be a record of what materials were used for that day’s
production including water and admixtures.

(iv) The production of concrete at each plant shall be systematically
controlled. This is to ensure that all the concrete supplied shall be in
accordance with these requirements and with the specification.

) Contractor to make a quality manual and keep authenticated copy of all
relevant Indian Standards. Work instructions, process control chart,
applicable forms/ formats, shall be made and maintained. Contractor
shall also follow all applicable regulations like environmental laws,
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weight and measure department etc. Records shall be maintained by the
contractor to provide confirmation of the quality and quantity of
concrete produced.

m) The cement may be purchased from the reputed manufacturer like Ultratech,

Sanghi, ACC, Birla or equivalent after approval of Engineer-In-Charge.

538 SPECIAL CONDITION IN RESPECT OF ASPHALT

i)

The contractor shall procure the asphalt of required grade confirming to relevant
Indian Standards. Asphalt shall be procure from the I0CL, HPCL and BPCL refinery.

ii) For Verification of such purchase all the bills issued by manufacturer will have to

be furnished to the Engineer-in-charge.

iii) Asphalt shall be purchased by the contractor after only start of the work.
iv) Engineer in-charge shall be at liberty to carry out independent testing of asphalt

v)

from any of Government Approved laboratory as per relevant |.S. Specifications
before use. The contractor shall make all the necessary arrangements for same and
all the charges to be borne by the contractor.

Asphalt brought to site and Asphalt remaining unused shall not be removed from
site without prior permission of the Engineer-in-charge.

5.39 SPECIAL CONDITION IN RESPECT OF STEEL REINFORCEMENT

a)

b)

d)

e)

The contractor shall procure the steel reinforcement confirming relevant Indian
standard of various diameters holding license to use ISI Certification for their
product from Primary Manufacturer/Supplier/Dealer. In any circumstances,
steel reinforcement produced by re-rolling mills shall not be allowed to use in
the work.

Every delivery of Steel reinforcement shall be accompanied by a manufacturer’s
test certificate conforming that the supplied Steel reinforcement conforms to
relevant specifications.

The Reinforcement Bars shall be procured from primary producers like SAIL,
TATA, VIZAG, RINL, ESSAR etc. If the reinforcement bars of these manufactures
are not available in market, the equivalent product may be allowed with prior
approval of engineer in-charge.

The reinforcement binding wire shall conform to IS: 280 "Mild Steel Wire for
General Engineering Purpose", with size 1 mm or more.

Each consignment of Reinforcement brought at site shall be accompanied by a
Manufacturer's Batch test certificate.

Reinforcement bars shall be stored on site on timber or concrete supports,
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9)

h)

)

k)

suitable space and of sufficient height to keep steel clear of the ground. The
reinforcement shall be stored separately size wise.

The testing shall be carried out as per Approved Quality Assurance Plan. The
cost of all above tests on Reinforcement shall be deemed to be included in the
rates entered in the Bill of Quantities of related items of the work.

For verifications of such purchase all the bills of manufacturer/supplier/dealer
will have to be furnished to the Nodal officer or his nominee.

The contractor shall have to procure the steel reinforcement of various
sizes/diameters as per the working drawings, which shall be supplied only
during execution of the work. No claims/disputes arising about details of steel
reinforcement so provided shall been entertained.

In case, if particular size(s) of steel reinforcement is not available with the
approved manufacturers, the contractors shall have to intimate the Nodal
officer or his nominee in writing along with documentary proof in this regard.
Nodal officer or his nominee, at his discretion, may allow to use alternate
diameter of reinforcement bars provided that no claims/disputes arising out in
respect of payment for difference in rate of steel shall been entertained.

Nodal officer or his nominee shall be at liberty to carry out independent testing
of steel reinforcement at his discretion from any of Government Approved
laboratory as per relevant L.S. specifications before use. The contractor shall
make all the necessary arrangements for same and all the charges to be borne
by the contractor.

The contractor shall procure the steel reinforcement bars of standard length as
per relevant I.S.

m) Steel reinforcement which remaining unused shall not be removed from site

n)

without the permission of the Nodal officer or his nominee.

Payment for steel reinforcement shall be made on the basis of lengths of bars
actually placed & measured in the work multiplied by the standard weight per unit
length as given in the relevant IS code. The rates shall include for cutting & wastage,
straightening, short & long length, & weight tolerance as per relevant IS codes &
placing in position. Authorized laps, chair /separators, lifting hooks stiffening ring
shall be measured and paid.
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5.40

541

542

543

SETTINGOUT

The Contractor shall be responsible for the true and proper setting out of the "Works"
and the correctness of the positions, levels, dimensions and alignment of all parts of the
works and for the provision of all necessary instruments, appliances and labour in
connection herewith. If at any time during the progress of the works any error shall
appear or arise in the position levels, dimensions or alignment of any part of the works,
the Contractor shall immediately notify the Nodal Officer or his nominee who will direct
the Contractor in what way the work shall be carried out and the Contractor, on being
required to do so by the Nodal Officer shall at his own expense rectify such error to the
satisfaction of the Nodal Officer or his nominee at any stage of the work or the checking
of any setting out or any line or level by the Nodal Officer or his nominee shall not in
any way relieve the Contractor of his obligations under the contract.

The Contractor shall carefully protect and preserve all benchmarks, site rails, pegs and
other things used in setting out the works.

PATENT RIGHTS & ROYAL TIES

The Contractor shall hold the Board, its officers, agents and employees absolved (or
blameless) from liabilities of any other nature of kind on account of copyright or
copyright composition, secret process, patented or unpatented inventions, article or
appliances manufactured or used in the performance of this contract including their
use by the Board unless otherwise specifically stipulated in this contract.

WORKING HOURS

Each Tendered shall submit with his tender a programmed for execution of the work. The
contractor has to carried-out the work as per general working hours except for declared
closed holidays by the Port. However, based on progress of work, if required, round the
clock work can be allowed after approval of Engineer-In-Charge.

NOTICE OF ADDRESS

The Contractor shall notify in writing to the Nodal Officer an address at
Kandla/Gandhidham/Adipur for the service on the Contractor any communication or
any notice to be given to him under the Contract and any such notice/communication
to the Contractor shall be deemed to be duly served if sent by registered post to or left
at such address or if delivered to the agent or representative of the Contractor. Any
notice/communication to the Contractors shall also be deemed to be duly served if sent
by registered Post to or left at the principal place of business or if the Contractor be a
company the registered office of the Contractor or at the contractors last known
address.

97



544

545

5.46

547

5.48

5.49

5.50

SALVAGE OF LOST/FALLEN/OBSTRUCTION MATERIAL SET C

If any pile, structural of the staging and of works or dismantled / filling materials fall
down into the creek during the execution and guarantee period, which are likely to
create any obstruction (the decision of the “Nodal Officer shall be final to the safe
navigation of the ships and/or port craft), the Contractor shall remove such obstacles
at his own costs.

MOORING PRECAUTIONS

The barges and floating crafts, if employed by the contractor, shall be provided with
adequate mooring at the site of work. All necessary precautions shall be observed to
protect the works and the existing structures from being damaged by such floating
craft.

The floating crafts like tugs, barges, launches, etc. brought by contractor be exempted
from any port charges. However, the contractor is required to comply with all statutory
regulations and instructions issued by the Deputy Conservator/Harbour master, KPT
at his own cost.

The contractor has to arrange for required crafts like floating tank, jolly boat etc. at his
cost for carrying out the work at underneath portion as directed by Nodal Officer or
his nominee.

Concrete cover block with binding wire shall be used in all RCC works of standard size
as directed by the Nodal Officer or his nominee c.c. cover block should be well cured for
at least seven days before use- No stones or kapchi has to be used instead of cover
blocks.

The welding of structural member Reinforcement shall be done with the best standard
of workmanship and strictly in conformity with the requirement laid down in the
relevant |.S. code.

Since the work is required to be carried out under tidal condition in jetty and it will be
necessary for the contractor to provide insurance cover to his workers and his staff.

SITE INFORMATION:

5.50.1 Contractor's Responsibility

The information given hereunder and provided elsewhere is given in good
faith but the Contractor shall satisfy himself regarding all aspects of weather, wind,
waves, tides, currents, geological, sub-seabed and other site conditions and no
claim will be entertained on the plea that the information supplied by the Engineer-
in-charge is erroneous or insufficient.

All the works until handed over to the Nodal Officer or his nominee shall stand at

the risk of the contractor who shall be responsible to make good at his own cost all
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the losses and damage caused by or due to fires, weather, tides or any other
reasons. The contractor shall hand over at the time of completion of work the work
in good order and conditions and in conformity in every respect with the
requirements of the contract and instructions of the Nodal Officer or his nominee.

5.50.2 Site

Deendayal port is situated on the West Coast of India, in the Gulf of Kutch and along
the West Bank of Kandla Creek at 70° 13” E longitude and 23° 01” N Latitude. The
location and extent of the Site is shown on the Drawing. The work site falls within
the notified limits of the Deendayal Port.

5.50.3 Datum

The datum to which all levels shall be referred for the purpose of the works is the
jetty Top deck level. Top deck level of jetty/wharf is +9.14m RL.

5.50.4 Tidal Information

The following are the particulars of tidal levels related to the chart datum at Kandla
Tidal Station.

Highest High water (HHW) : (+)9.50m
Mean High water Springs (MHWS) :  (+)6.60m
Mean High Water Neaps (MHWN) :  (+)5.70m
Mean Sea Level (MSL) ;. (+)3.88m
Mean Low Water Neaps (MLWN) (9 181m
Mean Low Water Springs (MLWS) :  (+)0.78m
Lowest Low Water (LLW) () 0.90m

The actual water level at the site may be slightly different from the figures given
above. The contractor shall not be entitled to any extra payment, should the levels
indicated above proves, during the execution of the works, to be either too high or
too low or for delay or damage due to specially high tides or floods.

5.50.5 Sub-Soil Data

551

In the area covered by the Deendayal Port, the nature of sub-soil is indicated in
relevant tender drawing for guidance only. The tenderer shall satisfy him of the
character and volume of work under the items and expected surface and/or sub-
soil water to be encountered. Contractor must satisfy himself about the general
conditions of the site and ascertain the existing and future obstruction likely to
come up during the execution of the contract to carry out the work.

PLANT

The contractor shall be responsible for the supply, use and maintenance of all
construction plant and equipment and he shall ensure that it is suitable for the work
and is maintained in such a manner as to ensure its efficient working. The Nodal Officer
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552

553

or his nominee may direct that plant which is not efficient and is prejudicial to the
quality of the work be removed from the site and replaced by plant to his satisfaction.

QUALIFIED PERSONNEL

Fully qualified and experienced concrete quality control Engineers shall be employed
by the Contractor and shall be available on site at all times when important work is
taking place. Operators for mechanical vibrators, mixers and foreman in charge of
placing of concrete shall be fully trained and experienced in their classes of work.

CLASS OF CONCRETE

All the requirements of each Class of concrete for all RCC works shall be as per 1S- 2911
& 4651 & 456. However, the minimum cement content considered is @ 360 kg/cum.
However, based on the actual mix design concrete shall be carried out considering
above minimum cement content no any extra claim shall be entertained for cement if
more is required.

5.53.1 DECLARED ACCEPTED PROPORTIONS

The proportions finally accepted and approved by the Nodal Officer or his nominee
which 'he considers will produce concrete having the properties required by the
foregoing clause and elsewhere in the specifications, shall be known as declared
proportions but no agreement by the Nodal Officer or his nominee to such declared
proportions shall be the Contractor’s responsibility to use in the works at all times, only
concrete having properties as laid down the foregoing clause, and elsewhere in the
specifications, and in all respects satisfactory to the Nodal Officer or his nominee.

5.53.2 NO DEVIATION FROM DECLATRED PROPORTIONS

No deviation from declared proportions will be allowed unless and until the Nodal
Officer or his nominee shall give his written authorization for the adoption of revised
proportions for any class of concrete.

5.53.3 MEASUREMENT OF INGREDIENTS

The proportioning of ingredients of concrete for each batch of concrete shall be
performed by an Automatic weight batching plant / or an approved weight batching
machine. Water shall be fed into the mixer from a tank provided with means of
adjusting the flow of water so that water supplied may be as determined for each class
of concrete. Due allowance shall be made for the weight of water carried by the
aggregates and the amount of water added to the mixer may be reduced as required.
For this purpose the moisture content of coarse and fine aggregate shall be ascertained
(as per IS 2386 Pt. I1l) daily and at any other times when alteration of the moisture
content may be expected for fresh deliveries of aggregates/inclement weather or any
other reason.
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5.53.4 MIXING

The ingredients and water shall be thoroughly mixed to uniform consistency in
approved type pan or drum mixer. The use of continuous mixer will not be allowed. If
the Contractor should find it expedient to use small type mixers for special or outlying
portions of the work rather than to supply from the main batching plant, he may subject
to the approval of the Nodal Officer or his nominee, use smaller approved concrete
producing units of the weigh batch type. In such cases the mix shall be adjusted to whole
bags of cement and no splitting of bags will be allowed. The “time period” allowed for
the mixing shall be as laid down in the foregoing table of relevant IS or as directed by
the Nodal Officer or his nominee.

5.53.5 DISCHARGE FROM MIXER

The concrete shall be discharged from the mixer on to a level, clean and water-tight
platform or fed into water-tight containers. The areas surrounding the mixer shall be
paved and kept clean.

5.53.6 TRANSPORTATION OF CONCRETE

The concrete shall be transported from the mixer to its place of the works as rapidly as
possible and in such a manner that there shall be no separation or loss of its ingredients.
In no circumstances shall more than half an hour elapse between the time water is
added to the mix and the time when the concrete shall be permitted to be used in the
works after initial set has taken place. The use of concrete distributing chutes at an
angle of more than 45 degrees from the horizontal will not be permitted without the
approval of the Nodal Officer or his nominee.

5.53.7 POURING

Authorization to pour concrete shall be obtained from the Nodal Officer or his nominee
at least one day in advance of each pour. The arrangements for placing concrete shall
be subject to the approval of the Nodal Officer or his nominee. In no case shall the
concrete be dropped or thrown from a height of more than 2 meters. Concreting of
beams, slabs and similar members shall be carried out in one continuous operation to
the full depth of the member and the sequence of placing shall be so arranged as to
avoid disturbance to partially set concrete.

Freshly laid concrete shall not be wheeled over or otherwise disturbed when placing
concrete adjacent to a construction joint, special care shall be taken not to disturb the
dowels or other reinforcing bars projecting from the existing concrete. Concreting shall
proceed continuously over the area between the construction joints. Fresh concrete
shall not be placed against concrete which has been in position for more than 30
minutes unless a proper construction joint is formed.

5.53.8 COMPACTION OF CONCRETE

The contractor shall compact the placed concrete thoroughly by means of sufficient
number of approved mechanical vibrators of adequate power and having a frequency
of not less than 6000 impulses per minute. The vibrator shall be allowed to sink freely
under its own weight until it enters the previous lift.
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It shall be withdrawn immediately at the same rate and used at a new location. Concrete
once vibrated shall not be vibrated again. The Contractor shall ensure that the concrete
is thoroughly worked around the reinforcement and against external shutters and the
shuttering suitably tamped so that all entrained air is expelled and the concrete surface
when exposed is found good and free from air pockets, honey-combing or other defects.

5.53.9 CONCRETING IN INCLEMENT WEATHER

In the event of rain, storm or any other severe condition concreting shall be stopped
and appropriate temporary stop ends, vee grooves, etc. placed as may be necessary.
During wet weather, the concrete shall be adequately protected as soon as it is placed
in position. The contractor shall always have in readiness approved framed sheeting,
tarpaulins etc. for the protection of green concrete from damage due to rain, storms or
other weather-conditions. The Nodal Officer or his nominee may order the cutting out
and replacement of the damaged concrete, all at the expenses of the Contractor.

5.53.10CONSTRUCTION JOINTS

The joints shall be in the position as shown on the drawings or as approved and ordered
by the Nodal Officer or his nominee. The cost of all shuttering for such joints shall be
deemed to be included in the rates named in the bill of quantities.

The work of joints, vertical or horizontal, shall be carried out in a suitable manner as
approved by the Nodal Officer or his nominee. Any skin or laitance shall be thoroughly
removed and the surface roughened by hammering, brushing and washing so as to
accomplish exposure of the surface of aggregate. The joints shall be thoroughly washed
with clean fresh water and blown off with compressed air. The moist surface shall be
covered by neat cement slurry or with a layer not less than 4 mm thick of 1:1 cement
mortar of medium consistency, while placing of fresh concrete.

5.53.11JOINTS BETWEEN PRECAST DECK UNITS

For all surfaces of precast units which will eventually be jointed to other precast units
or in-situ concrete cement mortar to be used shall be of 1:1 ratio.

5.53.12 CURING

All concrete shall be protected during hardening from the harmful effects of sunshine,
and drying winds. All exposed faces of concrete shall be kept continuously moist with
clean fresh water for a period as laid down in Indian Standard Specifications. However,
in lieu thereof the contractor may use curing compound of approved quality free of cost
in conformity to IS 9103 with prior approval of the Nodal Officer or his nominee. The
contractor shall remain extremely vigilant and employ proper equipment and
workmen for curing.

The decision of the Nodal Officer or his nominee regarding the adequacy of curing is
final. In case any lapse on the part of the Contractor is noticed by the Nodal Officer or
his nominee, he will inform the Contractor or his supervisor verbally, or in writing to
correct the deficiency in curing. If no satisfactory action is taken by the Contractor, the
Nodal Officer or hisnominee will be at liberty either to employ sufficient means through
any agency to make good the deficiency and recover the cost thereof from the
Contractor.
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554

555

5.56

557

5.58

SCREENING

All the surfaces of slabs or other members not requiring to shuttering are to be screened
with cement sand mortar approved by the Nodal Officer and to be laid in an approved
manner and within a tolerance of plus minus 3 mm of true level and grade.

CONCRETE BELOW SPECIFIED CRUSHING STRENGTHS

Should the test cubes fail to meet the minimum specified crushing strength for each

class of concrete, the Nodal Officer may take one of the following decisions.

() Instruct the contractor to carry out additional tests at his own cost.

(b) Accept the work at his discretion and in such a case may make a reduction in the
rate of the appropriate item.

(c) Reject the work in which case the contractor shall pull down and rebuild at his own
cost the relevant section of work.

FAULTY WORK

Faulty work due to any reason shall be demolished and re-constructed by the
Contractor at his own cost.

PROGRESS REPORTS

Daily and weekly progress reports on concreting shall be submitted to the Nodal Officer
in an approved Performa.

MORTAR AND GROUT

5.58.1 CEMENT MORTAR

The proportions by weight of cement to fine aggregate in mortar shall be as shown on
the Drawings or as otherwise directed. The mortar shall be thoroughly mixed with just
sufficient water to make a homogeneous and Workable mix.

The use of plasticizers or other additives will not be permitted without the prior
approval of the Nodal Officer or his nominee and the Contractor shall carry out at his
own cost such tests on additive as the Nodal Officer or his nominee may direct. Mortar
shall be used within half an hour of adding the water to the dry ingredients. Precast
members shall be jointed to each other with cement mortar 1:1 ratio at contact surface.

5.58.2 GROUT

Except where otherwise specified or directed by the Nodal Officer or his nominee, grout
shall be colloidal grout produced in plant approved by the Nodal Officer or his nominee.
Neat cement shall be used unless otherwise shown on the drawings or directed by the
Nodal Officer or his nominee, where the proportion by weight of cement to fine
aggregate will be specified.

5.58.3 GROUTING UNDER BASE PLATES

Grouting shall be done after erection of the structural steel, unless otherwise approved
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by the Nodal Officer or his nominee. The contractor shall furnish all shims and level all
base plates to the proper elevations before grouting.

The pedestal surfaces which are to receive the grout shall be thoroughly cleaned
immediately prior to the grouting operation. The grout shall be carefully worked under
the base plates, and shall completely fill the space between the underside of the base
plates and the concrete pedestal including voids around anchor bolts. After the grout
had its initial set, the grout shall be cut back flush with the base plates and the surplus
grout shall be removed. Before leaving the site, the contractor shall retighten the nuts
of anchor bolts.

5.58.4 SHUTTERING AND FORMWORK

GENERAL

All shuttering and support required for construction of concrete works shall be
designed by the contractor and relevant drawings together with calculations for
strengths and deflection shall be submitted to the Nodal Officer or his nominee for
approval before commencement of the work. Shuttering shall be of steel plates or
plywood.

FIXING

The contractor shall fix all the form work in perfect alignment. The form work shall be
securely braced so as to be able to withstand without appreciable displacement,
deflection or movement of any kind, weight of the constitution or movement of persons,
material and plant. All the joints should be watertight to prevent leakage of cement
slurry from the concrete. Wedges and clamps are to be used wherever practicable. Side
and bottom shuttering will have to be provided for casting of precast units.

REMOVING

Forms or shuttering shall not be disturbed until the concrete has sufficiently hardened.
The proper time for removal of form work shall be in accordance with 1S- 456-2000 or
as directed by Nodal Officer or his nominee.

FINISH /ALIGNMENT

Shuttering shall be such as to produce a first class fair face on the concrete free from
board marks or any other disfigurements, and shall be used for all surfaces exposed and
unexposed. All shuttering is to be aligned within a tolerance of 3mm.

SPECIAL PROVISION

Wherever concreting of narrow members is required to be carried out within
shuttering of considerable depth, temporary openings in the sides of the shuttering
shall, if so directed by the Nodal Officer, be provided to facilitate the pouring and
consolidation of the concrete. Small temporary openings shall be provided as necessary
at the bottom of shuttering of columns, walls and deep beams to permit the expulsion
of rubbish, etc. All corners of beams, columns and slabs shall unless otherwise shown
on the drawings, be provided with chamfers of 20 x 20 mm or as directed by the Nodal
Officer or his nominee.
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Vi.

Vil.

viii.

5.59

PREPARATION FOR CONCRETING

Before any concreting is commenced, shuttering and centering shall be carefully
examined and the space to be occupied by the pour, thoroughly be cleaned out. The
inside of shuttering shall be treated with a coating of an approved substance to obviate
adhesion and where necessary to prevent absorption from the concrete, the shuttering
shall be thoroughly wetted shortly before concreting is commenced.

CONTRACTOR’S RESPONSIBILITY

Any, damage resulting from premature removal of shuttering or from any other cause
shall be made good by the Contractor at his own expense.

CLEANING AND TREATMENT OF FORMS

All parts of the forms shall be thoroughly cleaned of old concrete, wood shavings, saw
dust, dirt and dust sticking to them before they are fixed in position. All rubbish, loose
concrete, chippings, shavings, saw dust etc., shall be scrupulously' removed from the
interior of the forms before concrete is poured. Compressed air jet and/ or water jet
along with wire brushes, brooms etc., and shall be used for cleaning. The inside surface
of the form work shall be treated with approved non- staining oil or other compound
before it is placed in position.

Care shall be taken that oil or other compound does not come in contact with
reinforcing steel or construction joint surfaces. They shall not be allowed to accumulate
at the bottom of the form work. The oiling of the form work will be inspected just prior
to placement of concrete and redone wherever necessary.

RE-USE OF FORM

Before re-use, all forms shall be thoroughly scraped, cleaned, joints and planes
examined and when necessary repaired, and inside surface treated as specified herein
before. Form work shall not be used/ re-used if declared unfit or unserviceable by the
Nodal Officer or his nominee.

REINFORCED CONCRETE

GENERAL

The following clauses shall be read in conjunction with the section relating to Concrete.
STORAGE

The reinforcement bars shall be stored on the site on timber or concrete supports
suitably spaced and of sufficient height to keep the steel clear off the ground. It shall be
protected from rusting, oil, grease and distortions. The stacks shall be easily
measurable. Steel needed for immediate use shall only be removed from storage.

BAR BENDING SCHEDULES

The Contractor shall submit to the Nodal Officer or his nominee for approval Bar
Bending Schedules with working drawings, showing clearly the arrangement proposed
by the Contractor to match available stock of reinforcing steel. Upon receipt of the
Nodal Officer or his nominee final approval of the Bar Bending, Schedule and drawings,
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the Contractor shall submit requisite copies of the drawings after incorporating
necessary modifications or corrections, for final record and distribution. Approval of
such detailed drawings by the Nodal Officer or his nominee shall not relieve the
Contractor of his responsibility for correctness nor of any of his obligations to Meet the
other requirements of the Contract.

. BENDING AREINFORCEMENT

Bending of reinforcement shall strictly be in accordance with the approved drawings,
or IS: 2502 or as ordered by the Nodal Officer or his nominee. No reinforcement bar
shall be bent when in position without the approval of the Nodal Officer or his nominee,
whether or not it is partly embedded in the hard concrete.

BINDING WIRE

All bars shall be bound tightly together where they cross, with annealed steel wire 1.5
mm in diameter. The free ends of the binding wire shall be bent inwards.

PLACING AND FIXING

All types of reinforcement shall be correctly placed and fixed in position entirely to the
satisfaction of the Nodal Officer or his nominee. The cost of providing tying wire as well
as space blocks rods shall be deemed to be covered in the rate for reinforcement steel.

. SPLICING REINFORCEMENT

Where splicing and/ or overlapping in reinforcement are required, the bars shall be
provided with such splices or overlaps as are shown on the drawings or as directed by
the Nodal Officer or his nominee.

. WELDING OF REINFORCEMENT

Welding of reinforcement shall be in accordance with the approved drawings or as
desired/ordered by the Nodal Officer or his nominee and in accordance with IS: 2751
and IS: 456

COVER OF REINFORCEMENT

Cover to reinforcement shall not be less than that specified or shown on the drawing.
Where two bars cross, the outer shall have the minimum cover.

REINFORCEMENT TO BE CLEAN

All steel reinforcement before the concrete is deposited, shall be clean, free from dust,
loose scales. oil, rusts grease or any other deleterious materials. Particular care shall
be taken to avoid contamination with oil.

. DEPOSITING, CONCRETE

No concrete shall be deposited until all shuttering, concrete and reinforcement have
been inspected and approved by the Nodal Officer or his nominee. On each concreting
gang, a competent steel fitter shall be available who shall ensure that the reinforcement
and other embedded fittings are kept in position during placing and compaction of the
concrete.
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561

5.62

WATCHING & LIGHTING

The contractor shall in connection with the works, provide and maintain at his own
expenses, all lights, guards, fencing and watching whether on shore or afloat when and
where necessary or as required by the Nodal Officer or his nominee or by any
Competent Statutory or other authority for preparation of works or for the safety and
convenience of the public or others.

ALLOTMENT OF SITE

The Nodal Officer will, after the issue of written order to Contractor to commence the
work, give to the contractor possession of so much of the site as in the opinion of the
Nodal Officer may be required to enable the contractor to commence and proceed with
the construction of the works in accordance with the programme submitted by the
contractor and stated from time to time as the proceed, give to the Contractor
possession of such portions of the site as may, in the opinion of the Nodal Officer or
his nominee, be required to enable the contractor to proceed with the construction of
the works without interruption if the work in accordance with the said programme.
Nodal Officer reserves the right to take back from the contractor the portions of “Site”
which, in the Nodal Officer’s opinion, is considered unnecessary for the purpose of the
“Works”.

If the contractor suffers any delay from failure in accordance with the terms of this
Clause, the Nodal Officer shall grant an extension of the time for completion of the work
without financial repercussions on either side.

ALLOTMENT OF WORK SITE

1. SITE OF WORK.

The allotment of the site is immediately hand over to contractor after the work order
for the work is issued. The sites shall be hand over to contractor as per the
availability of the Panels of the berth.

Necessary permission for above said area shall be granted by the Traffic
Department of DPA in consultation of Engineer-in charge. No claim / disputes
what-so-ever for any reason if site is not handing over for starting the work at time.
If the contractor suffers any delay the Nodal Officer or his nominee may grant at his
discretion an extension of time for completion of work. However, no claim /
disputes etc. arising out of extension of time so granted shall been entertained. No
claim regarding extra payment/ escalation shall be allowed on account of such
Extension. Hence, the contractor while filling up their rates in the tender should
consider the above aspects unfailingly.

2. WORKING AREA

Area for setting up batching plant, pre-cast yard, laboratory, office, storage of steel and
cement, reinforcement yard, stacking of query materials etc. shall be provided if
available with DPA. The area to be used with due care that no damage to be done to the
existing structure. If any damage is done the contractor shall repair the portion in its
original shape at his own cost.
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5.63

564

5.65

5.66

5.67

Necessary permission for above said area shall be granted by the Traffic Department of
DPA in consultation of Engineer-in charge/C.E. Contractor has to make suitable
platforms for stacking of materials and setting up of equipment. The necessary
barricading, lights, sign boards and flags etc., wherever necessary has to be provided
by the contractor.

3. HUTMENT AREA FOR LABOURS

Area for temporary hutments, canteens, creche, etc. for labour shall be allotted outside
Cargo Jetty area free of cost. However, if any leveling/dressing as well as filling required
in the said area, contractor has to carried-out the same at his own cost. The necessary
barricading, lights, sign boards and flags etc., wherever necessary has to be provided
by the contractor.

PROGRESS PHOTOGRAPHS

The contractor at his own cost shall supply to the Nodal Officer or his nominee two
copies of color photographs of works in progress as directed by the Nodal Officer or his
nominee from time to time. The negatives of the photographs shall become the property
of the Port Authority. The photographs shall be half plate size. The photographs shall
be mounted in albums and shall be suitably inscribed. Two albums shall be handed over
to the Nodal Officer or his nominee. No prints of the negatives may be supplied to any
person or persons without the permission of the Nodal Officer or his nominee.

AMENDMENTS

The Board may, from time to time, add to or amend the regulation and on any question
regarding the application, interpretation or effect of these regulation the decision of the
Chief Labour Commissioner or Deputy Chief Labour commissioner of the Government
of India or any other person authorized by the Board in that behalf shall be final.

INFLAMMABLE STORES

The contractor is to comply with all local regulation in respect of sage storage of all
inflammable stores, explosive or other materials involving risk to third parties and is
to take all precautions required in the transport and use of such materials. The
contractor is to submit to the Nodal Officer or his nominee for approval all drawings
and documents required for the sanctioning of storage sheds or other accommodation
and is to build all such storage to the proper requirement at his cost.

FIRE HAZARDS

The contractor shall be required to comply with the petroleum act 1934 and petroleum
rules 1976 during progress of the construction work. Fire watch services as required
shall be given free of cost but arrangement from Marine / Concerned Department shall
have to be made by the Contractor.

THIRD PARTY QUALITY MONITORING

i. The contractor shall engage at his own cost for Third party Inspection agency
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5.68

b)

©)

d)

for the Work having requisite experience of Government or semi-Government
organization & NABL accredited. The third party inspection agency has to carry
out the work on round the clock basis and shall certify all requirement and tests
as required under relevant IS or/and Codes. However available services of DPA
civil laboratory can be availed at prescribed rates, if desired. The Third Party
Inspection Agency shall be engaged by Contractor at his own cost with prior
approval of the Engineer-in-charge. TPIA has to prepare and submit the quality
assurance plan, inspection & testing as per BOQ/consult with PMC/Technical
Advisor of work.

Following are the brief scope of TPIA but not limited to:

To assist DPA for monitoring, quality of the work, by carrying out inspection,
laboratory testing, quality audit, verification of site records regarding quality of
materials and its certification and any other means required in this connection.
Inspection of construction equipment’s deployed by the contracting agency in
order to assess their suitability for the work.

To deploy required experienced Technical Personnel on the site for TPl & QA to
ensure that quality of the work is maintained as per provision of relevant IS
codes and specifications of work.

To suggest various measures for achieving required quality in the work. To sort
out all problem regarding quality of work, during the course of execution and
to give proper suggestions.

Reporting, Documentation, Quality certification etc.

All materials required to be used in the work shall be got tested from
Government / Govt. Approved lab/NABL accredited lab under supervision of
Third party inspection agency and the charges there of shall be borne by the
contractor. The contractor shall extend all necessary assistance, service as may
be required, without any extra cost, necessary test shall be carried-out if
directed by the third party agency deputed by Deendayal Port Authority or as
directed by Engineer-In-charge.

Contractor has to obey the instructions given by TPI during execution of the
work including necessary testing / inspection etc. This work may also be
inspecting by any Government / Vigilance Department and they may order for
certain testing / inspection of executed work etc. Contractor has to assist to
them and also bear the expenses for such testing and results. The test
results/observations are binding on the contractor. Such incidental costs are
included in the quoted bid.

ADMIXTURES FOR CONCRETE

Admixtures shall be added to concrete, if required at no extra cost. Admixtures like
Auramix 300 (plasticizers / super plasticizers) of approved quality for improving
workability of concrete if required shall be obtained only from the manufactures
approved by the Nodal Officer or his nominee. The contractor shall obtain full details
from the manufactures and shall carry out such filed test as the Nodal Officer shall
require before any admixture is used in the works at the cost of the contractor. The

109



5.69
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admixture shall conform to IS 9103. For achieving required strength, micro silica (silica
flume) is to be added; the same shall be done at no extra cost. The test for the
admixture shall be conducted at IIT/NABL/Government/Govt. approved laboratory
at the cost of contractor.

SPECIFICATION FOR CONCRETE PENETRATING CORROSION INHIBITING ADMIXTURE
(CPCIA)

The corrosion inhibitor shall be water based organic type, cathodic and anodic having
specific gravity of 1.04-1.06 at 25°C and viscosity of 10-20 secs by ford cupB-4. The
inhibitor shall be mixed at the required dosage (Approx. 4 Kgs per cum) of mix design
of concrete and shall have no deleterious effect on concrete of any grade and any
cement and with any plasticizers. It is to be added in the batch water at the time of
discharge in wet concrete and shall be considered in the mix design. The admixture
must satisfy JIS-Z 1535 code requirement. The product shall be Auramix BCI or
equivalent. The test for the admixture shall be conducted at
IIT/NABL/Government/Govt. approved laboratory at the cost of contractor.

PAINTS

All synthetic paints and distempers used on the works shall be approved by the Nodal
Officer or his nominee. Test certificates on, covering capacity dry film thickness and
viscosity and drying time may be required.

CEMENT CONCRETE (PLAIN AND REINFORCED) AND MISCELLANCEOUS FIXTURES
SCOPE.

The specification cover all the requirements, described hereinafter for general use of
plain and reinforced cement concrete work in structure and location, cast- in-situ of
pre-cast and shall include all incidental items of work not shown or specified by
reasonably implied or necessary for the completion of the work. This specification shall
also to the extent it has been referred to or applicable with the special requirements of
structures covered in scope of 1S456-2000.

IS 456 shall form a part of these specification and shall be complied with unless
permitted otherwise. For any particular aspect not covered by this code appropriate IS
Code specification and / or replacement by any International Code of practice as may
be specified by the Nodal Officer shall be followed. All codes and standards shall
conform to its latest versions.

The maximum slump for the different structural members is given below: -

1. Pile - 140 t0160mm
2. Precast Beam & Slab - 40mm

3. Cast-in-situ Beams &S labs - 40mm

4. Pourable concrete cast-in-site - 120mm

5. Footing foundation -50mm

6. Columns, pillars, post etc. -50mm

7. Walls, pilaster, railing etc. - 60mm

The cubes casted at site shall be tested at Port Laboratory or Government approved
laboratory and test results al conform to IS 456: 2000 (latest edition). Testing charges
of the cubes shall be born by the contractor. if the result is not satisfactory the concrete
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work will have to be dismantled and redone by the contractor at his own cost.

For casting of cement concrete cubes, the contractor has to arrange his own moulds.
The Nodal Officer reserves the right to ask contractor to cast additional cement
concrete cubes at the different stages and works for testing, if required at 3/7 days
period. No separate payment shall be made to the contractor on account of the cost of
the labour and materials required for casting of the cubes required for 3/7 days testing.
The testing charges for theses cubes shall be borne by contractor. The contractor may
set up cube testing facilities at site of work for testing 3/7 days cube.

Test cubes shall be casted, cured and stored as per relevant IS.

Galvanizing standard: -

Hot dip galvanizing shall be done in accordance with B.S. 729. All components before
galvanizing shall be grit blasted to give a clean roughened surface as a pre-treatment to
galvanizing. The minimum thickness of coating shall be 150 microns.

Barricading, including proper lighting arrangement in the night at the required places
shall have to be provided by the contractor at his own cost, including necessary
arrangements for proper movement of traffic by carefully maintained approaches and
road diversions with suitable sign boards for indications of road signs etc. as directed
by the Engineer-in-Charge.

All the grass, shrubs, plants and foreign matter etc. in the alignment of the site and
within the site of work shall have to be cleared, if required without any extra cost.

The Engineer-in-charge may delete any number of items included in his tender
(contract) without assigning any reasons and without any financial liability.

All the tools, plants, scaffolding, ladder etc. and other machinery etc. required
temporary for the purpose of execution of work will have to be arranged by the
contractor at his own cost, and storing of such tools, plants etc. will have to be made by
him.

Unless otherwise specifically mentioned the rates quoted for all items includes for all
lead and lift and no extra claims shall be entertained on this account.

The contractor shall have to obtain quarry permits from the office of the Geologist,
Department of Geology and Mines, Bhuj-Kutch before quarrying any secondary
materials like Quarry spall, crushed metal, sand, earth, murrum, rubble etc.

Nothing extra shall be paid for change of quarry against lead etc.

Contractor has to execute the work without disturbing the operation on berthno 1 TO
6 and 8 to 10, Contractor has to take proper safety precautions and hot permissions for
the activities such as welding, gas cutting etc., from the competent authorities/bodies
before execution of work.

During execution of work the contractor has to arrange one small boat for inspection of
the work to the employer. The berthing of this boat at landing jetty shall be at free of
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cost. However, Contractor has to take prior approval of DPA’'s Marine Department
before deployment of boat by producing required documents of boat.

k. Contractor has to coordinate with other department officials of DPA, Customs, CISF and
other related departments to avoid disturbance of day to day operation of the Port and
smooth execution of the proposed work.

I.  Contractor has to take full responsibility of safety, security and formalities of custom
bound area etc. for all the shifts during execution of work.

572 SPECIFICATIONS FOR RESTORATIVE REPAIRS

The specifications provided under this clause are applicable for all the items of the work
to be executed under this tender where the nature of work calls for the same even if the
same is not specifically mentioned in the specifications of the respective items.

5.72.1Propping & Supporting Structural Members

i. Purpose: - To provide relief in stress and strains of structural members, which are
deteriorated, overstressed, required to be repaired or strengthened by
transfer of dead and live loads safely through an alternate system to the
founding medium, wherever feasible.

ii. The Propping & Supporting arrangements shall be submitted to the Engineer’s
Representative for the approval of DPA. The contractor will not be relieved of his
responsibilities for the safety & design matter of the Propping & Supporting
arrangements even though the DPA has approved the design & method. No timber
ballies shall be used.

5.72.2Working Platform

i. Purpose: - To provide safe access & working space for the workmen/ supervisors/
Engineer’s representative/ DPA employees, etc.

ii. The Working platform arrangements shall be strong enough to withstand all the dead
and live loads and forces caused by dismantling, chipping, vibration of concrete and
other incidental loads imposed over it including that of materials and personnel during
and after repair work. It shall be made sufficiently rigid by using adequate number of
ties and braces, wherever required to ensure transfer of the load through props,
supports to structurally sound structural members of the existing structure. Ladders,
platforms, guardrails for providing access to the workmen/ supervisors/ Engineer’s
representative/ DPA employees shall be well secured with the other members. No
timber ballies shall be used. After the removal of the working platform, all the holes etc.
done in the permanent structure shall be filled / repaired by Micro Concrete / Epoxy
Mortar as directed by the Engineer’s representative. This quantity of repair material
will not be recorded and shall not be considered for payment.
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iii. The working platform arrangements shall be submitted to the Engineer’s
Representative for the approval of DPA. The contractor will not be relieved of his
responsibilities for the safety & design matter of the working platform arrangements
even though the DPA has approved the design & method.

5.72.3Specifications for various items of Schedule of Quantities & Rates —
Notes —

() The headings/ title shown against the various sub-clauses of this clause are the brief
/ indicative description of items of Schedule of Quantities and Rates and shall be
read as complete item for the purpose of heading of the respective sub-clause and
the specification provided under the sub-clause shall be accordingly used for
execution of the item.

(ii) The specifications shall be followed for the respective item of work but the same
shall not be treated as limiting one for complete execution of the item.

(iii) Whenever the specifications for any material, workmanship, etc. is not provided in
the relevant item, then specifications to be adopted for the same shall be as per
following order (a) manufacture’s specifications (b) specifications covered
elsewhere in “Specifications” of the tender (c) Relevant IS Code.

(iv) All Manufactured materials shall be received at site in factory sealed containers
with labels legible and intact.

5.72.4 Chipping & Removal of Dilapidated Concrete

i. Purpose: - To remove weak / loose / dilapidated concrete from RCC structural
members by chiseling, chipping, etc.

ii. Materials and Tools & Plant (T&P): - Electrically operated low impact chipper
tools, complete with accessories, hand-tools like chisels, hammer, etc.

iii. Procedure: -

Step-1:Prop and support: Provide props & other suitable arrangements to relieve the
structural member of stress and strains wherever feasible.

Step-2:Scaffolding: Suspended or suitable type of scaffolding to be provided. The same
should be safe and adequate for executing all repair operations.

Step-3: Working Platforms shall be erected suitably, if necessary.

Step-4:Provide Protective Screen or suitable arrangements to minimize falling of
debris in sea.

Step-5:Mark off the area to be repaired.

Step-6:Chipping to remove all the weak / loose / dilapidated concrete from RCC
structural members shall be done carefully from the damaged portions by
adopting electrically operated low impact chipper tools or manual means up to
the required depth till sound concrete substrate, without causing excessive
vibrations or damaging the structure. All the edges and cavities shall be square
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shouldered. Care must be taken to avoid contact with the reinforcing steel, as
both the reinforcement and the cutter could be damaged.

Step-7:Removing the excessively corroded reinforcement wherever directed by the
Engineer's Representative. The reinforcement steel shall be cut / shear
manually or by electrically operated cutter or any other method as approved by
the Engineer’s Representative. The operation shall be without causing excessive
vibrations or damage to the structure.

Step-8:Cleaning the chipped surface with wire brush or buffing machine.

Step-9:Inspection, after concrete chipping & cleaning, for weaknesses and
delaminating of exposed surfaces shall be visually carried out. If required,
additional chipping will be required to be done.

Step-10: Transporting the concrete debris and other unserviceable material outside
DPA, 5 km away from the site.

5.72.5 Hacking the RCC structural members

i. Purpose: - To make dents on the unchipped surface of the concrete elements for
good bonding between old concrete and the repair material.

ii. Materials and Tools & Plant (T&P): - Electrically operated low impact chipper
tools, complete with accessories, hand-tools like chisels, hammer, etc.

iii. Procedure: -

Step-1:Prop and support: Provide props & other suitable arrangements to relieve the
structural member of stress and strains wherever feasible.

Step-2:Scaffolding: Suspended or suitable type of scaffolding to be provided. The same
should be safe and adequate for executing all repair operations.

Step-3: Working Platforms shall be erected suitably, if necessary.

Step-4:Provide Protective Screen or suitable arrangements to minimize falling of
debris in sea.

Step-5:Cleaning the surface of any deposit over the surface.

Step-6:Making dents using electrically operated low impact chipper tools, complete
with accessories, hand-tools like chisels, hammer, etc.

Step-7:Cleaning the surface with wire brush or buffing machine.

5.72.6 Providing and fixing of Galvanised mesh size 100 X 100 mm minimum 3mm of
thick

i. Purpose: - Providing Galvanised wire mesh will help to hold the material
together when they do occur.

ii. Materials and T&P: -
Galvenised Mesh, Nails and binding wire etc.
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Procedure: -
Cut the appropriate size of mesh and fixed in clean concrete surface or hacked

concrete surface with nailing 5 nos per sg.m with GX fastening machine in
position.

5.72.7 Providing & applying “alkaline rust converting primer” on the existing rebars

Purpose: - To remove corrosion from the existing steel reinforcement of the RCC
members.

a)
b)

c)

Materials and T&P: -

Rotary wire brush machine, wire brushes, paint brush, abrading cloth, etc.
Alkaline passivating materials: Reebaklens RR Rust Remover of FOSROC or
equivalent as approved by the Engineer’s Representative.

Manufactured materials shall be received at site in factory sealed containers
with labels legible and intact.

iii. Procedure: -
Step-1: Remove the rust manually/ mechanically from all round the surface along the

length of reinforcement, using hand tools like chisels, hammers, wire brushes,
Rotary wire brush machine, abrasion cloth/ paper, etc. till such time that the
steel surface is cleared of all rust that could be removed.

Step-2: Chemical rust passivate shall be brush applied over the reinforcement surface

thoroughly all around the circumference and along the full length of rusted
reinforcement. After the coating has cured, the surface shall be cleaned with
wire brush and all loose particles removed. The second coat, if required, the
same shall be applied as per manufacturer’'s recommendation after the first coat
is touch dry.

5.72.8 Providing and fixing 25 mm dia HYSD rebar connectors of 32 mm dia hole &
Providing and fixing 12 mm dia HYSD shear connectors of 14 mm dia hole

Purpose: - Shear Connectors are used for providing a structural connection of the
applied repair materials with the substrate/ parent surface for transfer of forces
occurring at the interface.

a)
b)

c)
d)

Materials and T&P: -

Steel reinforcement of specified lengths and diameters.

Epoxy — HIT-HY 200 injection mortar with MD 2000/ MD 2500 dispenser of
HILTI, or equivalent as approved by the Engineer’s Representative.

Standard Power driven drilling equipment

Hand operated blow out pump, brushes, epoxy dispenser, epoxy cartridge
holder and any other incidental accessories and T&P items.

iii. Procedure: -
Step-1:Mark the locations of Shear connectors as directed.
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Step-2:Drill holes to specified depth and diameter in concrete at marked locations for
the specified dia of shear Connectors.

Step-3:The drilled hole in dry state shall be cleaned with round brushes and by blowing
air through a tube inserted in the hole and connected to hand operated blow out
pump or by compressed air.

Step-4:Inject epoxy form the foil pack with the help of epoxy dispenser, epoxy cartridge
holder arrangement inserted inside the drilled hole to fill it from bottom of the
hole and upwards.

Step-5:Placing the shear connectors in position and allowing it to remain undisturbed
till epoxy is set.

5.72.9 Providing & applying two component epoxy zinc rich anti-corrosive coating

i. Purpose:-To protect new & exposed rebars from corrosion with an Anti-Corrosive
Coating.
ii. Materials and T&P: -
a) Rotary wire brush machine, wire brushes, paint brush, abrasion cloth / paper,
mechanical mixer, mechanical stirrer, etc.
b) Two Component Epoxy Zinc Rich Anti-Corrosive Coating such as Nitozinc
Primer STD of FOSROC or equivalent.

iii. Procedure: -

Step-1:Remove the rust manually/ mechanically from all around the surface of new /
exposed reinforcement bars along the length of reinforcement, using tools like
wire brushes, Rotary wire brush machine, abrasion cloth/ paper, etc. till such
time that the steel surface is cleared of all rust.

Step-2:The components of the approved Epoxy Zinc Rich Primer shall be thoroughly
blended with a mechanical mixer to a uniform and homogeneous mixture. Small
batches (up to 1 litre) may however be allowed by manual mixing using
spatulas, palette, knives, etc.

Step-3: Anti-Corrosive Coating shall be applied to cleaned new reinforcement before
placing it in the structure. The Anti-Corrosive Coating shall be brush applied or
spray applied to the existing reinforcement wherever feasible, over the
reinforcement surface thoroughly all around the circumference and along the
full length of reinforcement and at the cut ends, ensuring that no pinholes are
remaining. After the coating has cured, the surface shall be cleaned with soft
wire brush and all loose particles removed.

Step-4:Payment will be made for anti-corrosive coating same as actual steel
consumption for work and unit for anti-corrosive coating is in Kg.

5.72.10 Providing and Fixing HYSD Reinforcement

i. Purpose: - Providing additional reinforcement to the existing RCC Structure for the
reinforcement lost due to corrosion or providing reinforcement in new RCC
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members.

Materials and T&P: - HYSD reinforcement of 500D grade or more, conforming to
IS 1786 and already coated at site with Epoxy Zinc Rich Primer, Galvanized / PVC
coated binding wire, welding machine, generator and other incidental tools, etc.

Procedure: -

Step-1:The additional reinforcement shall be provided as directed by the Engineer’s

Representative.

Step-2:While carrying out the repairs to the existing RCC members, new rebars shall be

fixed to the shear / rebar connectors (already driven into the concrete) by
welding. The new rebars shall also be welded with the old rebars. In case,
welding is not feasible, binding wire will be permitted, at the discretion of the
Engineer’s Representative. The new rebars shall be secured rigidly so that the
vibration resulting from the deposition of repair material shall not impair or
displace them. Minimum requirement of lap length of bars and Minimum cover
to the reinforcement shall be as specified in 1.S. 456.

Step-3:The rebars shall be provided for new RCC members as per the direction of the

Engineer’s representative.

5.72.11 Providing and fixing of Sacrificial Anode

iv.

Purpose: - Providing Galvashield XPlI Embedded galvanic anodes are used in

concrete rehabilitation to prevent the formation of new corrosion sites on

adjacent rebar

Materials and T&P: -

Galvashield XPI or equivalent Sacrificial Anode, tie wire and Digital Multimeter
Procedure: -

Step-1:Select a location for the Galvashield XPI as close as practical to the edge of
the broken out repair zone and excavate a rebate as required. Galvishiled
XP1 units should be positioned around/along the repair boundary.

Step-2:In Addition to standard substrate preparation, the galvashiled XPI
anodes(S) shall be thoroughly pre-soaked in clean water for a minimum of
10 and a maximum of 20 minutes, prior to the application of the repair
mortar.

Step-3:Attach the galvashiled XPI anodes immediate following preparation and
cleaning of steel reinforcement. The anode spacing shall be in accordance
with the drawing specification.

Step-4:Tighten tie wire using Galvashiled fixing tool so that no free movement is
possible, thus ensuring good electrical continuity. To test digital multimeter
electrical continuity between tie wires and reinforcement bar a continuity
mater should be used. A value between 0.1 — 1.0 Ohm shall be achieved.
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5.72.12 Providing and applying Chemical Adhesive Layer

Purpose: - To provide adequately strong adhesion of parent concrete with applied

repair M 40 grade of concrete / polymer mortar.

Materials and T&P: -

a) Chemical adhesive: Nitobond EP of FOSROC or equivalent as approved by the
Engineer’s Representative. Manufactured materials shall be received at site in
factory sealed containers with labels legible and intact.

b) Spray equipment / brush for application of polymer modified bonding cement
slurry.

iii. Procedure: -
Step-1:Wash the concrete surface with water jet/ wire brushing/ air blower for remove

the dust, debris concrete.

Step-2:Bond Coat Mixing: Components of the bonding coat mix shall be weigh-batched

and mixed in proportions as specified by the manufacturer, in a clear container
free from harmful residue or foreign particles. The components Part A & Part B
shall be thoroughly blended with a mechanical stirrer to a uniform and
homogeneous mixture. Small batches (up to 1 litre) may however be allowed by
manual mixing using spatulas, palette, knives, etc.

Step-3:Bond coat application: Bonding coat shall be applied by spray equipment or stiff

nylon bristle brush as approved by Engineer’'s Representative. The bonding
material shall be worked well into the surface of the parent body ensuring that
no pinholes are visible.

5.72.13 Providing and Laying cement based prepacked non-shrink, free flowing Micro

Concrete

Purpose: - For restoration of the damaged portions of RCC structural elements,
where the thickness of the section to be rebuild is more than 50 mm or whichever
directed by the Engineer’s representative.

Materials and T&P: -

a) Micro Concrete: A manufactured cementitious concrete mix of minimum M35
grade, which is received in pre-packed form (such as M/s FOSROC, M/s BASF,
M/s PIDILITE or equivalent). When mixed with specified quantity of water, itis
to have free flowing and self-compacting characteristics in plastic state and on
hardening it shall have non-shrink and impervious characteristics.

b) Water: Water shall conform to clause 5.4 of IS 456 — 2000.

c) Mechanical mixer, transportation and handling equipment, all other necessary
tools.

d) Props & supports, appropriate waterproof shuttering,

e) Weighing Balance with necessary weights or Electronic Weigh Machine.
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iii. Procedure: -

Step-1:Testing of Material: Micro-concrete shall be tested for conformance to the
specified requirements of 7 and 28-day cube crushing strength, surface
absorption of water, permissible limits of shrinkage, etc before use on the work.
The Micro Concrete shall be tested from each supply received if any sample from
the same batch of manufacture is not previously tested. The cubes shall be
tested at port laboratory or NABL accredited laboratory the charges for testing
of 28 days cubes shall be born by contractor

Step-2:Erect pre-fabricated watertight shuttering, while the bond coat is still tacky to
receive the micro-concrete.

Step-3:Prepare self-compacting, free flowing micro-concrete simultaneously so as to
have a uniform consistency and texture in a mechanical concrete mixer by
adding specified proportion of water in the dry mix of pre-packaged, single
component micro concrete.

Step-4:Pour the fresh micro-concrete in the shuttering mould or over the surface
prepared to receive it, while the bond coat is still tacky.

Step-5:Remove the shuttering after the period as directed by the Engineer’s
Representative.

Step-6:Any honeycombing or damage to the repaired surface observed after removal
of the shuttering shall be repaired by Polymer Mortar at the cost of the
contractor.

Step-7:Wet cure the micro-concrete after the shuttering has been removed.

5.72.14 Providing and Laying M40 grade of Concrete

i. Purpose: - For restoration of the damaged portions of RCC structural elements, or
whichever directed by the Engineer’s representative.
ii. Materials and T&P: -

f) M40 Grade of Concrete: A manufactured cementitious concrete mix of M40
grade, like Ultratech, Sanghi, ACC, Birla or equivalent purchased from reputed
manufacturer. When mixed with specified quantity of Materials as per approved
design mix.

g) Superplasticizer admixture such as Auramix 300 or equivalent.

h) Water: Water shall conform to clause 5.4 of IS 456 — 2000.

i) Mechanical mixer, transportation and handling equipment, all other necessary
tools.

|) Props & supports, appropriate waterproof shuttering,

k) Weighing Balance with necessary weights or Electronic Weigh Machine.

iii. Procedure: -

Step-1:Testing of Material: M40 grade of concrete shall be tested for conformance to
the specified requirements of 7-day and 28-day cube compressive strength,
surface absorption of water, permissible limits of shrinkage, etc. before use on
the work. The M40 grade of Concrete shall be tested from each supply received
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if any sample from the same batch of manufacture is not previously tested. The
cubes shall be tested at port laboratory or NABL accredited laboratory the
charges for testing of cubes shall be born by contractor.

Step-2:Erect pre-fabricated watertight shuttering, while the bond coat is still tacky to
receive the M40 grade of concrete.

Step-3:Prepare self-compacting, free flowing M40 grade of concrete simultaneously so
as to have a uniform consistency and texture in a mechanical concrete mixer by
adding specified proportion of water in the dry mix of pre-packaged, single
component M40 grade of concrete.

Step-4:Pour the fresh M40 grade of concrete in the shuttering mould or over the surface
prepared to receive it, while the bond coat is still tacky.

Step-5:Remove the shuttering after the period as directed by the Engineer’s
Representative.

Step-6:Any honeycombing or damage to the repaired surface observed after removal of
the shuttering shall be repaired by Polymer Mortar at the cost of the contractor.

Step-7:Wet cure the M40 grade of concrete after the shuttering has been removed.

5.72.15 Providing and Laying M40 grade of Concrete C C Wearing Course at 100 m thick

i. Purpose: - To Protect the Structural Concrete of the Deck Slab from the damage
caused by the moving heavy vehicles/Cranes/ by rain water. The structural concrete
cannot be repaired or replaced easily. This is possible in case of wearing course.

ii. Materials and T&P: -

) M40 Grade of Concrete: A manufactured cementitious concrete mix of M40
grade, like Ultratech, Sanghi, ACC, Birla or equivalent purchased from reputed
manufacturer. When mixed with specified quantity of Materials as per approved
design mix.

m) Super plasticizer admixture such as Auramix 300 or equivalent.

n) Non Metallic Floor hardener (such as Nitoflor Hardtop STD or equivalent) at 7
Kg per Sg.m.

0) Water: Water shall conform to clause 5.4 of IS 456 — 2000.

p) Mechanical mixer, transportation and handling equipment, floater machine all
other necessary tools.

g) Bitumen (such as IOCL, HPCL, BPCL or equivalent)

r) Props & supports, appropriate waterproof shuttering, forming of panels by
channels etc.

s) Weighing Balance with necessary weights or Electronic Weigh Machine.

iii. Procedure: -

Step-1:Testing of Material: M40 grade of concrete shall be tested for conformance to
the specified requirements of 7-day and 28-day cube compressive strength,
surface absorption of water, permissible limits of shrinkage, etc. before use on
the work. The M40 grade of Concrete shall be tested from each supply received
if any sample from the same batch of manufacture is not previously tested. The
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cubes shall be tested at port laboratory or NABL accredited laboratory the
charges for testing of cubes shall be born by contractor.

Step-2:Erect pre-fabricated watertight shuttering and forming of panels & construction
joints using channels as directed by the Engineer’s Representative, while the
bond coat is still tacky to receive the M40 grade of concrete.

Step-3:Prepare self-compacting, free flowing M40 grade of concrete simultaneously so
as to have a uniform consistency and texture in a mechanical concrete mixer by
adding specified proportion of water in the dry mix of pre-packaged, single
component M40 grade of concrete.

Step-4:Pour the fresh M40 grade of concrete in the shuttering mould or over the surface
prepared to receive by applying floor hardener (7 Kg/Sg.m) finishing using
floater machine as directed by engineer’s representative, while the bond coat is
still tacky.

Step-5:Remove the shuttering after the period as directed by the Engineer’s
Representative and applying bitumen in panel/construction joints.

Step-6: Any honeycombing or damage to the repaired surface observed after removal of
the shuttering shall be repaired by Polymer Mortar at the cost of the contractor.

Step-7:Wet cure the M40 grade of concrete after the shuttering has been removed.

5.72.16 Providing and applying pre-packed two component system polymer modified

cement mortar

i. Purpose: - For restoration of the damaged portions of RCC structural elements
where the thickness of the section to be rebuild is less than 50 mm or wherever
directed by the Engineer’s representative.

ii. Materials and T&P: -

Material:
(A) Pre-packed two component system polymer modified cement mortar
(B) Polymer modified cementitious bond coat:
(1) Polymer Renderoc SP40 of FOSROC or equivalent as approved by the
Engineer’'s Representative.
(2) Cement OPC 43 grade, confirming to IS 8112 or OPC 53 grade confirming to IS
12269.
(3) Water shall conform to clause 5.4 of IS 456 — 2000.

Tools & Plant:
a. Mechanical mixer / blender for mixing mortar components.
b. Compressor to blow air mixed with water.
c. Spatulas, trowels, Mortar Spray Machine (Optional) and other necessary tools,
etc.
d. Nylon brush, spray gun, etc.
iii. Procedure: -
Step-1:Testing of Materials: Polymer modified cement mortar shall be tested for
conformance to the specified requirements of 7 day and 28-day cube crushing
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strength, surface absorption of water, permissible limits of shrinkage, etc.
before use of the work. The Polymer modified cement mortar shall be tested
from each supply received if any sample form the same batch of manufacture is
not previously tested.

Step-2:Surface Preparation: Cleaning of lightly sticking materials and foreign matter
from the exposed concrete surface and steel reinforcement by suitable means
shall be done.

Step-3:Clean the dust and saturate the prepared surface of concrete and reinforcement
with a clean oil free air blast and water.

Step-4:Mix and apply Polymer Modified Cementitious Bonding Coat as per
manufacturer’s mixing and application procedure.

Step-5:Mix and prepare Polymer Modified Mortar to have a uniform consistency and
texture as per manufacturer’'s mixing procedure. Application of cement based
polymer modified mortar shall be done immediately after applying the bonding
coat to the prepared surfaces. The mortar shall be applied in layers of
approximately 20mm to 30mm thickness by troweling as greater thickness may
lead to delamination/ collapse. Further layers shall be applied after application
of Bonding Coat, to attain the desired thickness. After applications of mortar the
final surface shall be finished using a wooden / steel float.

Step-6:Moist cure the polymer modified mortar surface after the setting of the mortar.

5.72.17 Providing and applying Epoxy Bonding Coat

i. Purpose: - To provide adequately strong adhesion of parent concrete with applied
repair epoxy mortar.

ii. Materials and T&P: -
Material
Epoxy: Nitobond EP of FOSROC or equivalent as approved by the Engineer’s
Representative
Tools & Plant:
Spatulas, Nylon brush & other necessary tools, etc.

iii. Procedure: -

Step-1:Clean the surface by using hard wire brush and then by air water mixture under
pressure.

Step-2:Bond Coat Mixing: Components of the bonding coat mix shall be weigh-batched
and mixed in proportions as specified by the manufacturer, in a clear container
free from harmful residue or foreign particles. The components Part A & Part B
shall be thoroughly blended with a mechanical stirrer to a uniform and
homogeneous mixture. Small batches (up to 1 litre) may however be allowed by
manual mixing using spatulas, palette, knives, etc.

Step-3:Bond coat application: Bonding coat shall be applied by stiff nylon bristle brush,
only when the surface is completely dry. The bonding material shall be worked
well into the surface of the parent body ensuring that no pinholes are visible.
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5.72.18 Providing and applying Curing Membrane

Purpose: - To provide a membrane suitable for curing newly placed or freshly de-
shuttered Micro-Concrete, Polymer mortar, spray mortar. To assist in the retention
of water during hydration. The resultant film shall retain sufficient moisture in the
concrete to ensure full hydration of the cement, essential for optimum strength
development.

Materials and T&P: -

Manufactured materials such as Concure AB or equivalent shall be received at site
in factory sealed containers with labels legible and intact.

(1) Water (for cleaning purpose) shall conform to clause 5.4 of IS 456 — 2000.

(2) Spray equipment / brush / Roller for application of Curing Compound.

Procedure: -

Step-1:Wet the surface with water but shall be free of excess surface water.
Step-2: Apply Curing Compound in a continuous, uniform film without pinholes by low-

pressure spray, roller or brush, in the manner as specified by the manufacturer.

Step-3:If the product exhibits capability as primer for protective coating or does not

hinder in the bonding of the subsequent protective coating as per the
manufacturer’s specifications, then the membrane of curing compound may not
be removed.

But if the specifications of the manufacturer specify removal of the curing
compound membrane for the application of a subsequent Protective Coating to
ensure a good bond of the coating material to the concrete/ repair mortar/
micro concrete, the layer of curing compound must be removed from a concrete
surface in the manner as specified by the manufacturer.

5.72.19 Providing and applying Protective Coating System on the concrete surface

Purpose: - To protect atmospherically exposed reinforced concrete structures from

attack by acids, gases, chloride ions, sulphates, oxygen and water in aggressive

marine and coastal environments.

Materials and T&P: -

Materials:

Protective Coating System:

Dekguard Primer & Dekguard S or equivalent system as approved by the Engineer’s

Representative.

Tools & Plants: -

a. Compressor to blow air mixed with water.

b. All necessary tools required for the application of the coating as per the
manufacturer’s specifications.
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Procedure: -

Step-1:Surface Preparation: Cleaning of oil, loose particle, algae, decayed matter,
etc. from the exposed concrete surface by wire brush, buffing machine or
any other suitable means.

Step-2:Wash the cleaned surface of concrete with an oil free air blast and water.

Step-3:Mixing & application of the protective coating, thickness of the coating, the
number of coats of the Primer and Protective Coating shall be strictly as per
the manufacturer’s specifications. The colour of the coating shall be other
than cement colour and shall be approved by the Engineer’s representative.

5.72.20 Providing casting and placing in position 50 mm thick RCC Covers

Purpose: - To provide the RCC cover over the cable duct.

Procedure: -

Fabrication of Pre-cast RCC covers

a) Size of the cover — As per site conditions

b) Thickness of cover —50 mm

c) Grade of Concrete — M 40

d) Angle Frame — Made up of ISA 50 x 50 x 6 mm, hot dip galvanized 120-micron
thickness.

e) Reinforcement — Epoxy zinc rich anti-corrosive coated reinforcement of Fe 415
grade as per directed by Engineer in charge.

f) Lifting hook

Placing at Site -
a) Transporting & placing in position the above pre-cast covers on the cable duct
/ tray as directed.

5.72.21 Providing and fixing non-metallic composite fiber laminate system comprising

of bi-directional Carbon Fiber sheet

Purpose: - To strengthen the RCC members for flexural capacity.

Materials and T&P: -

Materials: -

(1) Bi-directional Carbon Fibre sheet (230 GSM) of brands such as NITOPLATE CP
of FOSROC /Relinforce of Reliance/MasterBrace CF 240/200 of BASF/ Sikawrap
230 of SIKA / or equivalent system as approved by the Engineer’s
Representative.

(2) Saturant, Primer and the other requisites, etc. as per the manufacturer’s
specifications.

Tools & Plants: -
All necessary tools required for the application of the lamination system as per the
manufacturer’s specifications.
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iii. Procedure: -

Step-1:Preparing the surface by grinding/ moulding concrete substrate, cleaning it
with wire brush / by air blowing including removing oil, laitance if present. The
sharp edge of the RCC members shall be rounded off to min 25 mm radius.

Step-2:Filling the holes and uneven surface with thixotropic putty or as specified in the
manufacturer’s specification.

Step-3: Applying compatible primer as per the manufacturer’s specification, on the
prepared substrate.

Step-4:Cutting non-metallic composite fiber lamination carbon fiber sheet to the
required size and installing (fixing) the same in either following methods or as
specified by the manufacturer:

e Wet layup method: - Mixing of saturant and filling the same in tub area of the
saturation machine. Placing the fibre on metallic rods and pass through the
rollers of machine and saturant tub ensuring complete wetting (65% fibre
volume fraction) of fibres. Remove the fibre on rod and install (fix) the fibre
wrapping sheet to structural element at desired orientation using tamping
roller to avoid any air voids, etc. including pasting the river sand on it to make
surface rough to take any further finishes, etc. complete as directed.

OR

e Normal layup method: - Apply first coat of saturant by brush or roller to the
primer applied (coated) concrete surface and place the carbon fibre sheet on
the surface and press the sheet with a hard roller so as to squeeze out the
saturant from the substrate to the fiber sheet. Apply a second coat of saturant
within half an hour on to the above fiber sheet.

Including pasting the river sand on it to make surface rough to take any further
finishes, etc. complete as directed.

Note: The Minimum quantity of saturant required in the above process shall not be less
than 1300 gms / Sq.m. of carbon fiber sheet area.

5.72.22 Providing and Fixing/ installing fiber anchors of non-metallic composite fiber
laminate system

i. Purpose: - To transfer the stresses form the repair material to the existing RCC
member.
ii. Materials and T&P: -

Materials: -

(1) Bi-directional Carbon Fiber sheet (230 GSM) of brands such as NITOWRAP EP
(CF) of FOSROC /Relinforce of Reliance/MasterBrace CF 240/200 of BASF /
Sikawrap 230 of SIKA or equivalent system as approved by the Engineer’s
Representative.

(2) Saturant, Primer and other requisites, etc. as per the manufacturer’s specification.
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Tools & Plants: -
All necessary tools as per the manufacturer’s specifications and otherwise
required to execute the item.
iii. Procedure: -

Step-1:To drill 14 mm dia. holes at distance as directed by the Engineer’s
Representative.

Step-2:To fill the hole with saturant.

Step-3:Carbon Fiber sheets should be 100 mm minimum width and of required length
(adequate enough to form umbrella shaped cover) and are adequately soaked
in compatible saturant. This wet carbon fiber sheet will be rolled and inserted
in the rolled form in 14 mm dia hole for a depth of about 80 mm. At least 75 mm
of the roll should be projecting outside the hole, thus achieving 150 mm splay
dia of umbrella shape.

Note: The Minimum quantity of saturant required is 100 gms / one fiber Anchor

5.72.23 Providing and fixing Fender system
5.72.23.1 Fixing

Rubber fenders shall be fixed on Muff well and frontal frame by SS bolts as shown in
the drawing. Frontal frame covered with synthetic resin pad shall also be fixed by
means of high tensile galvanized MS chains and shackles of the size as shown in
drawings (Manufactured by ABC Rubber, Trelloborg, IRM, Hi-Tech, Brahmans or
equivalent supplier). All chains, shackles, bolts, nuts, eyes, anchor bolts etc. fixing
with resin fastener RE 500V4 or equivalent as may be required for securely fixing the
rubber fender in the work shall be provided with the approval of Engineer-In-Charge.
The Frontal frame shall be coated with one coat of primer of Red Oxide and two coats
of anticorrosive paints of approved shade.

5.72.23.2 Specification of Materials of Triple Cell Fendering System (1450H)

Fenders shall be manufactured from single piece by Compression Moulding
process.

- SPECIFICATION OF VARIOUS PARTS OF CELL FENDERING SYSTEM

i) Specification for rubber for fender.

Property Test Standards Condition Reguirement
Tensile Strength ASTM D-412 Before Aging 160 Kg/Sqg cm (Min.)
)
ASTM D-573 After Aging Not less than 80%

of original value

Elongation at Break ASTM D-412 Before Aging 350% (Min)

Not less than 80% of

ASTM D-573 After Aging original value
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Hardness ASTM D-2240 Before Aging 77 (Max) Shore A
. Original Value + 8%
ASTM D- 2240 After Aging (Max)
Compression Test ASTM D 395 Aged for 20 hours 30% (Max)
P at 70 Deg Cent
Outdoor Ageing ASTM D 1171 85% (Min)
Resistance
Compression load D575 Method A 200 to 380 psi
Sea water 70 hrs. at 100 Vol. Change Max
Resistance ASTMD 471 Deg. 10%
. Vol. Change Max.
Heat Resistance ASTM D 471 24 hrs. 25 Deg. Pass +/- 20%
Water Absorption ASTM D471 70 hrs. 40 Deg Vol change Max
' ' 10% at 40 Deg.

ii) UHMW PE Synthetic Resin Anti-Friction & Anti-Sparking Pads (Fender Front/Facia
Pads) shall be fixed on fender frontal steel frame shall have the following

Characteristics

Fender front shall be made from very high abrasion resistant and very low friction
coefficient Ultra High-Density Synthetic Resin material. It's function is to protect
surface of the Berthing Vessel and decrease the longitudinal force between the fender
and vessel’s hull during berthing and to eliminate SPARKING due to Metal to Metal

contact to avoid FIRE HAZARDS.

Special Characteristics of Facia Pads
- High abrasion resistance & Anti-Sparking Properties.
- Ability to withstand Sub-Zero temperature
- Excellent impact strength.
- Slippery surface.
- Self-lubricating.
- Antistick properties.
- Good chemical resistance.
- No water absorption.
- Non-Toxic.
- Good Machinability.

Physical Properties of Pads.

Physical Property Unit Test Method Value
Density g/cm3 DIN 53749 0.93+/-0.03
Coefficient of friction Max 0.20 (Max.)
Melt Index MFI 190/15 g/10 min DIN 53735 NIL or 0.001
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MECHANICAL PROPERTIES

Yield stress N/mm2 ISO 527 40 (Min.)
Elongation at Yield % Testing rate <20
Elongation at Break % -- 350+/-3

Tensile modules N/ mm2 DIN 534457 720 (Min.)
Ball indentation Hardness N/mm2 DIN 1SO 53456 38
(30 sec. Value)
Shore hardness D scale DIN 53506 68 deg. +/-5
Notched Impact Strength DIN 53453 .
(1ZODIC) MJ/mm2 1SO 180 - 03 No failure
Internal test method
Wear by the sand-slurry
method (based on Mg (24hr at 1200 RPM 100 (max.)

guartz sand of
particle size 0.2-1.0mm)

HOECHST)

iii) Material of bolts with washers for fixing the resin pads on frame shall be SS-304.
Material of bolts for fixing each rubber fender with frame shall be SS- 304. All bolts
and washers shall be suitably painted with anti-corrosive paint. Material of wedge
bolts for fixing each rubber fender with dock will be SS-304 with resin fastener
RE 500V4 or equivalent.

iv) Tension chains shall be High Tensile Studlink Chains with suitable Cushion Link. All
chains shall be Hot Dipped Galvanized with suitable D-shackles at one end and
Adjustable shackle at the other end.

v) All shear chains shall be High Tensile Studlink Chains with suitable Cushion Link.
All chains shall be Hot Dipped Galvanized with suitable D-shackles at both end.

vi) All suspension chains shall be high tensile studlink chains and shall be Hot Dipped
Galvanised with suitable D-Shackle at both ends.

5.72.23.3 The rubber fenders shall be subject to inspection by Indian Register of Shipping
or Lloyds Register of Industrial services, RITES, M/s. BVIS (Bureau Veritas
Industrial Services) or any other agency approved by Deendayal Port Authority
at the cost of Contractor. The Contractor has to arrange at his own cost all such
arrangements for testing and re-testing as required by the Engineer. Those
fenders which are finally found satisfactory in all respect shall be accepted and
used in the work.

5.72.23.4 Contractor has furnish detailed calculations justifying the proposed fendering
system as per the supplier approved and selected for the project. Further, such
supplier should visit the site & familiarise themselves with the duty conditions
prevailing at the port. This would comprise of but not limited to the following:

i. Existing Site/ surface of fender block Condition

ii. Fixing and Line and level arrangement of adjacent Mooring Facilities
iii. Tidal variations

iv. Type of vessel calling,

v. Berthing velocity,

vi. Angle of approach etc.
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Approved supplier should further, supervise the installation at random and
certify them as correct at the time of completion of installation but before
handing over the port to the user by the contractor. The Contractor has to
arrange at his own cost all such arrangements as required by the Engineer.

5.72.24 Providing and fixing cast steel Twin Lobe bollards of 100 tonne each capacity
5.72.24.1 General

Bollards shall be cast from cast steel Grade 230-450N to 1.S. 1030.
5.72.24.2 Design

Bollards should be obtained only from manufactured by ABC Rubber, Trelloborg,
IRM, Hi-Tech, Brahmans or equivalent supplier possessing adequate testing
equipment and employing competent staff for detailed examination. The
manufacturer’s test certificate for the bollards will be required.

Bollard shall be subject to inspection by Indian Register of Shipping or Lloyds
Register of Industrial services, RITES, M/s. BVIS (Bureau Veritas Industrial
Services) or any other agency approved by Deendayal Port Authority at the cost
of Contractor. The Contractor has to arrange at his own cost all such
arrangements for testing and re-testing as required by the Engineer. Those
bollards which are finally found satisfactory in all respect shall be accepted and
used in the work.

5.72.24.3 Specification and Procedure of Inspection of Bollards

i. Surface Finish As per IS: 3381
ii. Tolerances As per IS 2102
iii. NDT for Flaw & Wall Thickness
a) Ultrasonic Flaw Detection as per IS 9565 Acceptable Level — 3 at designated
2 places.
b) IS: 3664 — 1981 to be followed for the procedure.
c) Testing facilities & procedures; All casting to be poured with detachable
integral pieces — 3 sets per heat -1 set Foundry internal check, 1 set for
visiting Engineer’s check, 1set extra (only if necessary)

iv. Manufacturing & Testing Steps

(1) Foundry will pour casting and carry out.

(2) Knock out.

(3) Gas cutting (Riser removals)

(4) Heat Treatment

(5) Final Finish

(6) Chemical composition check permitted on spectrometer.

(7) Mechanical properties.

(8) Ultrasonic flow detection at two detections at two locations.

(9) Call to surveyor. Surveyor can ask removal of second set in his presence
& carry out (6), (7) & (8) independently and approve the casting.
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v. Inspection Procedure

1. Integral test piece casting.

2. No repairs are to be carried out without permission of surveyor.

3. Repairs not permissible as per IS will not be permitted. Such bollards
shall be rejected.

4. Details of testing machines from the manufacturers.

5. Test pieces to be removed in the presence of surveyor and stamped.
Physical test pieces are to be tested in the presence of Surveyor.

6. Surveyor to be kept informed of every heat.

7. The ultrasonic test will be witnessed by Surveyor and it will be
performed by a competent operator.

8. Level 3 of IS 9565-(latest) ultrasonic testing will be accepted.

9. Finalexamination including dimensional check, workman-ship, etc.to be
done along with stamping of the bollard.

10. Witnessing of pouring can be done at any time. The advance intimations
as desired will be given to all concerned officers. However, the
production schedule will not be disturbed for such witnessing.

11. All dimension Data and other inspection results will be entered into the
inspection format to be approved by Surveyor.

5.72.24.4 Painting

All bollards shall be painted after installation with one coat of primer of Red
Oxide / Zinc Chrome paint conforming to IS 2074 “Ready Mixed Paint Red Oxide
/ Zinc Chrome Painting”, and two coats of anti-corrosive black paint of
approved quality. All Bollard shall also be letter writing with black japan or
other approved brand and manufacturer paint on bollard surface as per
requirement of Engineer-In-charge. Such costs are included in the quoted bid.

5.72.25 Supply & fixing of galvanized M.S. ladder

The structural steel to be used for fabrication of ladder shall comply with IS
2062 (standard quality). Stringer, Bracket & Rung as per ASTM A36 or
Equivalent. All fixtures will be of SS 316 with resin fastener RE 500V4 or
equivalent. The design (if required to be done), fabrication and erection of
structural steel shall be in accordance with IS 800 code of practice for use of
structural steel in general building. Ladder will be supplied in two pieces. Hand
grip shall be of 25mm diameter, Resin anchor bolt for bracket of M24, mounting
bracket shall be of 250x150x16 thick x 150 L, stringer shall be of 8500L x 100W
x 16thick, rung (solid bar) shall be of 25mm diameter (Manufactured by M/s
ABC, M/s IRM, M/s Hitech or any equivalent supplier).

. Hot dip galvanizing shall be done in accordance with B.S. 729. All components

before galvanizing shall be grit blasted to give a clean roughened surface as a
pre-treatment to galvanizing. The minimum thickness of coating shall be 150
microns.
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5.72.26 Providing & Fixing of ISCR 100

i. Purpose: - To provide the Crane Track for Operating of ITL make ELL Crane
ii. Materialsand T&P: -

Materials: -

(1) ISCR 100 Rail 89 Kg/Rmt, M.S. Base Plate (1 No) (500 mm x 250 mm x 25
thick.), Anchor Plate (8 Nos.) (75 mm x 75 mm x 16 mm) and Anchor Bolts (8
Nos) (Z R 100 - 20 mm dia@ 250 mm Long) as per drawing.

(2) Fixing Anchor bolts with Adhesive Anchor HY 200 or equivalent.

Tools & Plants: -

All necessary tools are required for fixing of crane rail as per drawing.

iii. Procedure: -
+ (For fixing of Anchor bolts during In-situ concrete)

Step-1:Chipping the deliberated concrete on crane beams and proper cleaning of
the top surface of beams.

Step-2:During the placing of reinforcement, at that time, fixing and welding of base
plate with supporting reinforcement, crane rail, anchor bolts with anchor
plate as per drawing and at the proper line level as per directed by the
engineer in charge.

Step-3:Then the casting of slab with M-40 grade of concrete and filled with the
anchor plate in the concrete with the proper line and level for the necessary
tools to be used.

5.72.27 Providing & Fixing of G.I Pipe (150 mm) & HDPE Pipe (110 mm) Provision
of Cable Duct

i. Purpose: - To provide the Cable Duct for Operating of ITL make ELL Crane and
Mobile crane

ii. Materials and T&P: -
Materials: -
(1) G.I Pipe 150 mm Diameter, HDPE 110 mm Diameter, Welding Road, Joint
Solvent etc.

Tools & Plants: -
Horizontal Drilling HDD Machine or equivalent and all necessary tools are
required for fixing of Pipe underneath of slab as per drawing and otherwise
required to execute the item.
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iii. Procedure: -

Step-1: First placing of bottom reinforcement for the slab.

Step-2: After placing of bottom reinforcement fixing the G | Pipe with proper length
as per drawing.

Step-3: Placing of top reinforcement of steel for slab then casting of slab.

Step-4: Inslab provide inspection chamber 1 m x 1 mor as per drawing with precast
RCC cover.

Step-5: Remaining portion of slab (after 40 m) to the outer side of road (15 m road
width) providing of HDPE pipe with horizontal drilling machine.

Step-6: Also providing of inspection chamber 1 m x 1 m outer side of road with RCC
Cover.

DEFECTLIABILITY:

The defect liability period for the work is 12 months from the date of completion of
work as per completion certificate issued by the Engineer in charge. The contractor will
be responsible to rectify all the defects observed during defect liability period at his
own cost, failing which same will be rectified by the Engineer in charge and amount will
be recovered from the performance security.

All the labour acts, rules and regulations in force from time to time are to be followed
by the contractor and the contractor has to obtain license/ Registration from the
Assistant Labour Commissioner (C), as per rules, during the course of execution of
work.

The prospective bidders may raise quarry relating to bidding conditions, bidding
process, and / or rejection of bid. The reason for rejecting the tender or non-issue a
tender to prospective bidder will be disclosed where written enquires are made by the
concerned bidder.

The Bank Guarantee towards EMD/Performance Guarantee shall be from any
Nationalized/Scheduled Banks (except Co-operative banks) having its branch at
Gandhidham.

The bidder has to execute Integrity pact arrangements with Deendayal Port Authority,
Kandla (as per agreement form enclosed) Shri S.K. Sarkar, IAS (Retd.) and Shri Saurabh
ChandralAS (Retd.) has been appointed as Independent External Monitor for Integrity,
whose address is as under:

Shri S.K. Sarkar, IAS (Retd.) Shri Saurabh Chandra IAS (Retd.)
B-104, Narantra Aptt., A-9, Sector-30

Plot No 8B, Sec-07, Dwarka Noida (UP) 201301

New Delhi- 110 075 Mobile No. 98713 22133

Mobile No. 98111 49324 Email: saurabh7678@yahoo.co.in
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Email: sksarkar1979@gmail.com

5.78 The bidder have to sign and seal and upload the scanned copy of Integrity Pact form

(as per agreement form enclosed) along with the preliminary bid as a token of
acceptance. Original hard copy of the same along with the tender documents shall have
to forwarded subsequently so as to reach the office of Executive Engineer (P) within 7
days of opening of the tenders failing which tender shall be considered irrelevant,
However, the agreement is to be executed during the issuance of Pre- Acceptance
letter.

5.79 While evaluating tenders, regards would be paid to National Defense Security

consideration.

5.80 Removal of rejected / substandard materials

581

5.82

5.83

i. Whenever any material brought by the contractor to the site of work is rejected,
entry thereof should invariably be made in the site order book under the signature
of Assistant Engineer, giving the approximate quantity of such materials.

ii. As soon as the material is removed, a certificate to that effect shall be recorded by
the JE/AE against the original entry, giving the date of removal and mode of
removal, including the registration No of the truck and a copy of gate pass wherever
applicable.

EXTRA SUBSTITUTED AND DEVIATED ITEMS OFWORK.

Any changes in the contract are broadly classified as deviations. While No changes
should be done with an intention to cause any undue benefit to the contractor but in
the interest of the work for valid reasons or when situation so demands quantities of
agreement items can be increased or decreased, extra items can be executed ,
agreement items can be substituted materials/ T & P which was not stipulated can be
issued and period of completion can be extended for which necessary provisions and
unambiguous procedure should be incorporated in the contract to regulate rates/
payments for such deviations.

The contractor has to carry out the plantation at least 100 saplings with proper tree
guard (Metal Tree Guard, with Anti-corrosive paint) and maintain them till the
completion of maintenance/ defect liability period including providing arrangements
for trimming the plantations, watering, temporary guarding etc. and number of tress
shall be same till defect liability period. The cost of the same has to be borne by the
contractor. In the event of failure of carrying out such work the department has to done
the same at the risk and cost of the contractor.

On award of the contract, the contractor to whom the contract has been awarded has
to provide at least 10 (Ten) bonded copies of Agreement including the Technical bid,
Price bid and the correspondence exchange between the parties till the award of the
work. One full set including indexing, insertion of page nos. certification with index will
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5.85

5.86

1

oA~

be provided by the Department. The cost of above ten sets is to be borne by the
contractor.

Contractor/service provider/supplier etc. has to ensure timely and proper filling of
GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely manner.
In case DPA not allowed input tax credit due to failure on part of the contractor/service
provider/supplier etc., it will be a financial loss to the DPA and therefore same shall be
recovered from the payment/deposit of the contractor/service provider/supplier.

The material like fender, bollards, rails and ladders or any other items recovered from
dismantling shall be handed over to the maintenance division if required or otherwise
deposited to the Main Store by contractor without any extra cost as directed by EIC.

Special Conditions for Environmental Protection

The Contractor shall strictly follow-up the Environmental rules as per the
Environmental Protection Act 2022. While execution of work and as directed by
Engineer in Charge.
All the Construction materials e.g. Cement, Aggregates, sand & fill materials which are
to be used in construction work shall be covered with Tarpaulin or other fabric
material as directed by Engineer in Charge.
The contractor should stack and dispose the waste material in such a manner which
is not destroying the environment.
The contractor shall sprinkle the water to minimize the dust emission.
Machine mixers, vibrators, way batcher's plant, diesel generator sets and other
vehicles engines shall not be left running when not in use.
Emission of NO2 and SO2 shall be maintained within the work site area as per the
International Regulations (MARPOL).
To prevent the minimize vibration and noise from machineries / vehicles during
construction activities the contractor shall take the remedial action to minimize noise
pollution as under: -

(i) Provide adequate silencers attached with all vehicles and machineries.

(i) Install suitable mufflers on engine exhaust and compressor component.

(iii) The diesel generators set shall be used of noise less.
The contractor (s) shall stacked/stored the construction materials at adequate
distance from coastal area.
The contractor shall provide the barrier to prevent the construction material from
mixing up with surface / ground water.

10. The contractor (s) should discharge Waste water generated during Construction

5.87

5.88

work as per CPCB/GPCB regulations.

Special Conditions for Tender Documents The all required documents for preliminary
& Technical bids as per tender and other documents which are going to be submitted
in physical form should be upload on (n)procure site while bidding in same sequence
with index.

The contractor shall be registered under the building and other constructions workers
(Regulation of employment and conditions of Services) Act, 1996.
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5.89 The payment from 2nd bill to pre-final bill, shall be released, subject to the condition
that the documentary evidence (copy of paid challan in Govt. Treasury) of the welfare
Cess @ 1% of the work done or as amended by Statutory Authority from time to time,
paid to concerned authority is submitted for the previous bill.

5.90 The documentary evidence (copy of paid challan in Govt. Treasury) of Welfare Cess @

1% of work done or as amended by Statutory Authority from time to time, paid to
concerned authority is submitted before releasing the performance Guarantee.

Contractor EXECUTIVE ENGINEER (P)
DEENDAYAL PORT AUTHORITY
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SECTION 6

DRAWING
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SECTION 7

BILL OF QUANTITIES
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SECTION 8

FORMS OF SECURITIES AND OTHER FORMATS
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FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the
performance and advance payment security forms at this time. Only the successful
bidder will be required to provide performance and advance payment securities in

accordance with one of the forms, or in a similar form acceptable to the employer
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Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions

indicated. To be executed on Rs. 300/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)
Beneficiary’s Bank details are as under:

Account No. 10080100022427

ISFC Code: BARBOGANKUT

Beneficiary: (Name and Address of Employer/Board)
Date:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer™)
has submitted to you its Tender dated (hereinafter called “the Tenderer”) for the
execution of [name of contract] under Invitation for Tenders No. [Number].
Furthermore, we understand that, according to your conditions, Tenders must be

supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of [amount in figures] (Jamount
in words]) upon receipt by us your first demand in writing accompanied by a written
statement stating that the Tenderer is in breach of its obligation(s) under the Tender

conditions, because the Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the

Tenderer in the Form of Tender; or
(b) Having been notified of the acceptance of its Tender by the

Employer/Board during the period of Tender validity, (i) fails or refuses to execute the
Form of Agreement, if required, or (ii) fails pr refuses to furnish the performance
guarantee, in accordance with the Instructions to Tenderers. This guarantee will expire

unless otherwise extended or informed by the
Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
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signed by the Tenderer and the performance guarantee issued to you upon the

instruction of the Tenderer; or
(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful

Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s tender or any extended

period thereof;

Consequently, any demand for payment under this guarantee must be received by us at

the office on or before that date.
[Signature(s)]

[Authorization letter from the issuing bank that the signatory of this BG is authorized to

do so should also be enclosed]
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SPECIMEN BANK GUARANTEE PERFORMANCE

GUARANTEE / SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]
In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port Authorities Act, 2021 (hereinafter called “The Board” which expression
shall unless excluded by or repugnant to the context or meaning thereof be deemed
to include the Board of Deendayal Port Authority of the port its successors and
assigns) having agreed to release Performance Guarantee / Security Deposit to
(hereinafter called the
“contractor”)
(Name of the contractor/s)
from the demand under the terms and condition of the contract, vide from the
demand under the condition of the contract, vide 's letter
No
(Name of the Department)

Date made between the contractors and the Board for execution of

Covered under Tender No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or Lodgment of Government
Promissory Loan Notes for the due fulfillment by the said contractors of the terms
and condition of the said contract, on production of a bank Guarantee for Rs.

(Rupees) only we, the (Name of the Bank and Address)

(here in after Referred to as “the

Bank™) at the request of the contractors do here by undertake to pay to the Board
an amount not exceeding Rs. (Rupees) only against any loss or damage
caused to or suffered by the Board by reason of any breach by the contractors of
any of the terms and conditions of the said contract.

. We, , do here by

(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any

demur merely on a demand from the Board starting that the amount claimed is due

by way of loss or damage caused to or which would be caused to or suffered by the

Board by reason of the contractor’s failure to perform the said contract. Any such

demand made on the Bank shall be conclusive as regards the amount due and
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payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.

(Rupees ) only.

2. We, ,undertake to pay to the

(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or disputes raised by
the contractor(s) in any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability
for payment there under and the Contractor(s) shall have no claim against us for
making such payment.

3. We, further agree with the Board that the

(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period
that would be taken for performance of the said contract and that it shall continue
to be enforceable till all the dues of the Board under or by virtue of the said contract
have been fully paid and its claims satisfied or discharged or till the
(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been
fully and properly carried out by the said Contractors and accordingly discharge
this guarantee. Provided however that the Bank shall be the request of the Board
but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may require from time to time.

4, We, further agree with the Board that the

(Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend
the time of performance by the said Contractors from time to time or to postpone
for any time or from time to time any of the powers exercisable by the board against
the said

Contractors and to forebear or enforce any of the terms and conditions relating to
the said contract and we shall not be relieved from our liability by reason of any

such variation or extensions being granted to the contractors or for any
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forbearance, act or omission on the part of the Board or any indulgence shown by
the board to the
Contractors or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

5. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

6. It is also hereby agreed that the Courts in Gandhidham would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

7. We, Bank lastly undertake not to revoke this guarantee during its currency except
with the previous consent of the Board in writing.

8. Notwithstanding anything contained herein:

() Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid up to ; and
(c) We are liable to pay the guarantee amount or any part thereof under this Bank

Guarantee only and only if you serve upon us a written claim or demand on or

before (date of expiry of Guarantee).”
Date day of 20
For (Name of Bank)
(Name)
Signature
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT
(To be executed on Rs.100/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance

with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the Major
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall
unless excluded by or repugnant to the context or meaning thereofbe deemed to include
the Board of Deendayal Port Authority of the port its successors and assigns) having
agreed to release advance payment to (hereinafter called the “contractor™)

(Name of the contractor/s)

from the demand under the terms and condition of the contract, vide from the demand

under the condition of the contract, vide s letter

No

(Name of the Department)

Date made between the contractors and the Board for execution of
covered under Tender  No. dated

(hereinafter called “the said contract™) for the payment of Advance Payment in cash or
Lodgment of Government Promissory Loan Notes for the due fulfililment by the said
contractors of the terms and condition of the said contract, on production of a bank

Guarantee for Rs. (Rupees ) only

we, the

(Name of the Bank and Address)
(here in after Referred to as “the Bank™) at the request of the contractors do here by
undertake to pay to the Board an amount not exceeding

Rs. (Rupees ) only against any

loss or damage caused to or suffered by the Board by reason of any breach by the
contractors of any of the terms and conditions of the said contract.
1. We, , do hereby
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(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any
demur merely on a demand from the Board starting that the amount claimed is du
by way of loss or damage caused to or which would be caused to or suffered by the
Board by reason of the contractor’s failure to perform the said contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding

Rs. (Rupees ) only.

2. We, , undertake to pay to the

(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by
the contractor(s) in any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making
such payment.

3. We, further agree with the Board that the

(Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have

been fully paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. Provided however that the Bank shall be the request of the Board but at
the cost of the Contractors, renew or extend this guarantee for such further period
or periods as the Board may require from time to time.

4, We, further agree with the Board that the (Name of Bank and Branch)
Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
contract or to extend the time of performance by the said contract or to extend the
time of performance by the said Contractors from time to time or to postpone for any

time or from time to time any of the powers exercisable by the board against the said

146



Contractors and to forebear or enforce any of the terms and conditions relating to
the said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to the contractors or for any forbearance, act
or omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating
to sureties would, but for this provision, have effect of so relieving us.

5. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

6. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

7. We, Bank lastly undertake not to revoke this

guarantee during its currency except with the previous consent of the Board in
writing.

8. Not with standing anything contained herein:
a) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

b) This Bank Guarantee shall be valid up to ;and

c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before

(date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)

Signature
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DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs100/- non-judicial Stamp Paper)

This agreement, made and entered into this................c.cccovnn, Day of............. 20
........................ Between..................... (“The Employer/Board”) and

................................... (“the contractor™), and the Disputes Review Board (“ the DR Board
“) consisting of one/three DR Board Members, (Members from either party, i.e.

contractor and Employer/Board)

.......................................................................... [Note: Delete whatever is not applicable]
WITNESSETH, that WHEREAS, the Employer/Board and the contractor have contracted
for the execution Of ... Project name) ... (the
“contract”) and WHEREAS, the contract provides for the establishment and operation
of the DR Board NOW THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DR Board in accordance
with this DR Board Agreement.

2. Expect for providing the services required hereunder, the DR Board Members should
not give any advice to either party or to the Nodal Officer or his nominee concerning
conduct of the works.

The DR Board Members:

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or
his nominee, or afinancial interest in the contract, except for payment for services
on the DR Board.

(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting
services on other projects, all of which must be disclosed prior to appointment to
the DR Board.
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(c) Shall have disclosed in writing to the parties prior to signature of this Agreement
any all recent or close professional or personal relationships with any director,
officer, or employee of any party to the Nodal Officer or his nominee, and any and
all prior involvement in the project to which the contract relates;

(d) Shall not, while a DR Board Member be employed whether as a consultant or
otherwise by either party to the contract, or the Nodal Officer or his nominee,
expect as a DR Board Member.

(e) Shall not, while a DR Board Member, engage in discussion or make any agreement
with any party to the contract, or with the Nodal Officer or his nominee, regarding
employment whether as a consultant or otherwise either after the contract is
completed or after services as a DR Board Members.

(f) Shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee,
and one another any fact or circumstances which might be such to cause either
the Port or the contractor to question the continued existing of the impartiality
and independence required of DR Board Members.

3. Except for its participation in the DR Board activities as provided in the contract and
in this Agreement none of the Employer / Board, the contractor, the Nodal Officer or
his nominee, and one another any fact or circumstances which might be such to cause
either the Employer/Board or the contractor to question the continued existence of
the impartiality and independence required of DR Board Members.

4. The contractor shall:

a) Furnish to each DR Board Member one copy of all document which the DR Board
may request including contract document, progress report, variation orders, and
other document, pertinent to the performance of the contract.

b) In co-operation with the Employer/Board, co-ordinate the site visits of the DR
Board, including conference facilities and secretarial and copying services.

5. The DR Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities
after issuance of the taking over certificate and the DR Board’s issuance of its
Recommendation on all disputes referred to it.

6. DR Board Member, shall not assign or subcontract any of their work under this
Agreement.

7. The DR Board Members are independent and not employees or agents of either the

Employer/Board or the Contractor.
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8. The DR Board Members are absolved of any personal or professional liability arising
from the activities and the Recommendations of the DR Board.

9. Fees and expenses of the DR Bard Member[s] shall be agreed to and shared equally
by the Employer/Board and the Contractor. If the DR Board requires special services,
such as accounting, data research and the like, both the parties must agree and cost
shall be shared by them as mutual agreed.

10. DR Board'’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return request
of either party. The timing of site filing agreement shall be fixed by the DR Board

b. Site meeting shall consist of an informal discussion of the status construction of
the works followed by an inspection of the work, both attended by personal from
the employer/Board, the contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will prepare
minutes of the meeting and circulate them for comments of the parties and the
nodal officer or his nominee.

11. Procedure for disputes referred to the DR Board:

a) If either party objects to any action or inaction of the other party or the Nodal
Officer or his nominee, the objecting party may file a written Notice of Dispute to
the other party with a copy to the Nodal Officer or his nominee starting that it is
given pursuant to clause [number] and starting clearly and in detail the basis of
the dispute.

b) The party receiving the Notice of Dispute will consider it and respond in writing
within 7 days after receipt.

¢) This response shall be final and conclusive on the subject, unless a written appeal
to the response is filed with the responding party within 7 days of receiving the
response. Both parties are encouraged to pursue the matter further to attempt to
settle the dispute. When it appears that the dispute cannot be resolved without
the assistance of the DR Board either party may refer the dispute to the DR Board
by written Request for Recommendation to the Board, the other party & the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant clause
no.]

d) The Request for recommendation shall state clearly and detail the specific issues

of the dispute to be considered by the DR Board.
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e) When a dispute is referred to the DR Board, and the DR Board is satisfied that the
dispute requires the DR Board’s assistance, the DR Board shall decide when to
conduct a hearing on dispute. The DR Board may request that written
documentation and arguments from both parties be submitted to each DR Board
Members before the hearing begins. The parties shall submit insofar as possible
agreed statements of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence. The
DR Board’s Recommendation for resolution of the dispute will be given in writing,
to the Employer/ Board, the contractor and the Nodal Officer or his nominee as
soon as possible, and in any event not more than 28 days after the DR Board’s final
hearing on the dispute.

12. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be
more convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DR Board. Private Sessions of the DR Board
may be held at any location convenient to the DR Board.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

¢) During the hearing, no DR Board Member shall express any opinion concerning
the merit of any facet of the case.

d) After the hearing is concluded, the DR Board shall meet privately to formulate its
Recommendation. All DR Board deliberation shall be conducted in private, with
all individual views kept strictly confidential. The DR Board’s Recommendations,
together with an explanation of its reasoning shall be submitted in writing to both
parties and t the Nodal Officer or his nominee. The pertinent contract provision,
applicable laws and regulations, and the facts and circumstances involved in the

dispute.

The DR Board shall make every effort to reach a unanimous Recommendation. If this
proves impossible, the majority shall decide, and the dissenting member any prepare
a written minority report for submission to both parties.

[Notes: Delete if it is one member DR Board]
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13. If during the contract period, the Employer/ Board and the contractor are of the

opinion that the Disputes Review Board is not performing its function properly, the

Employer/ Board and the contractor may together have disbanded the Disputes
Review Board. In such an event, the disputes shall have referred to Arbitration
straightaway. The Employer/Board and the contractor shall jointly sing a notice
specifying that the DR Board shall stand disbanded with effect from the date specified
in the notice. The notice shall have posted by a registered letter with AD or delivery

of the letter, even if he refuses to do so.
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above
mentioned project, hereby states:

(@)
(b)

(©)

(d)
(e)

Date:
Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of
my knowledge.

That in case of being pre-qualified, we acknowledge that the Employer
may invite us to participate in due time for the submission of tender on
the basis of provisions made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture
changes, we commit ourselves to inform you and acknowledge your sole
right to review the pre-qualification made.

We enclose the entire required pre-qualification data format and all
other evaluation.

We also state that no changes have been made by us in the downloaded
tender document and also understand that in the event of any
discrepancies observed, the printed tender document No. is full
and final for all legal/contractual obligations (delete if not required].
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal of Port Authority
Dear Sir,
Sub: Our Bank  Guarantee  No.
dated_ For Rs. favouring yourselves issued
on a/c of M/s.
(Name of contractor)

We confirm having issued the above mentioned guarantee favouring
yourselves, issued on account of M/s. _validity for
expiry up to date and claim expiry date upto

Wealsoconfirml) 2) is/are

empowered to sign such Bank Guarantee on behalf of the Bank and his/their

signatures is/are binding on the Bank.

Name of signature of Bank Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

————————————————— do hereby confirm that Shri....................ccceo.eo.e......(Name, designation
and Address) is/are authorized to represent us to bid, negotiate and conclude the
agreement on our behalf with you against tender no. --------------- and his specimen

signature is appended hereto..

We confirm that we shall be bound by all and whatsoever our said signatory shall

commit.

We understand that the communication made with him by the Employer/Board

shall be deemed to have been done with us in respect of this Tender.

[specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:
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PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT

(To be submitted on Non-judicial Stamp Paper of appropriate value)

This Joint Venture /Consortium Agreement is made and entered into on this

........ day of .......2019 by and between (i) M/s. (Name of the firm to be filled-
in)...... (i) M/s......(Name of the firm to be filled-in)

.............. , primarily for the work under the Deendayal Port Authority.
All the partners of the Joint Venture /Consortium hereinafter individually referred to as

the parties and collectively as the Joint Venture/Consortium®.

1 Formation of Joint Venture/Consortium

(i) M/s. (Name of the firm to be filled in) isengaged in ................... (Details of the works
undertaken by the party)

(i) M/s. (Name of the firm to be filled in) isengaged in ................ (Details of the works
undertaken by the party)

() e e

1.1. On behalf of Board of Authority of Deendayal Port (here in after referred to
as-Employer||), the Chief Engineer, Deendayal Port Authority has invited bids from
the experienced, resourceful and bonafide Developers with proven technical and
financial capabilities of executing the work Retrofitting of Existing Cargo Berth
No 10 (Panel 77 to 85) & Remaining Portion of Cargo Berth No 7 (Panel 51 to
55).

1.2. The parties have been exploring together the ways and means of collaboration for
the purpose of an offer to be made for the said project of the Deendayal Port
Authority and have mutually agreed to enter into a Joint Venture/Consortium
Agreement to submit a common bid for the project and to carry out the project
works in the event of award of the contract, in association with each other and
(.....Name of Partner to be filled in......... ) shall be the Lead Partner and (i)
(.....Name of Partner to be filled in......... ), (i) (......Name of Partner to be filled
in.... ) R shall be the other partner (s).

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS

1.3. The Joint Venture/Consortium will be known as...(.....Name of JV to be filled
in.... ) and shall consist of (i) (.....Name of the firm to be filled

parties to the present agreement.

1.4. The recitals are true and correct and form an integral part of this agreement and
are representations of the parties to which they relate and have been relied upon
by the parties to enter into the present agreement.
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1.5. Notwithstanding the date of signature of this agreement, its effective date will be
the date of submission of bid.

1.6. All costs incurred by the parties before the date of award of contract will be borne
by the parties concerned. All costs in implementation of this Joint
Venture/Consortium Agreement after award of contract till the expiry of this
agreement will be borne by the parties as here in after provided.

1.7. The Joint Venture/Consortium will be dissolved and this agreement will cease to
have effect on completion of this project, maintenance and fulfilment of all other
conditions under the contract, upon receipt of payment of all amounts from the
Employer and on settlement of accounts between the parties as hereinafter
provided.

1.8. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in
the name of (....Name of JV/Consortium to be filled in.....) and the Contract shall be
signed by legally authorized signatories of all the parties.

1.9. All the parties of the JV/Consortium shall be jointly and severally liable during the
bidding process and the bid document shall be signed by legally authorized
signatory of all the parties.

1.10. The financial contribution of each partner to the JV/Consortium operation shall
be:

(i) M/s......... (Name of the partner to be filled-in) -........
(i) M/s......... (Name of the partner to be filled-in) - ..........

T Y

1.11. All the parties of the JV/Consortium shall be jointly and severally liable for the
execution of the project in accordance with the Contract terms, in the event of
award of contract. The delineation of duties, responsibilities and scope of work
shall be:

a) The Lead Partner shall provide suitable experienced personnel at site, for
general planning, site management and equipment operations, during entire
period of contract execution.

b) (.....Name of Partner to be filled-in ) shall carry out the following

¢) (....Name of Partner to be filled-in) shall carryout the following works

1.12. The parties hereto agreed that each of them shall duly and properly perform all
the functions and all costs related to their respective works.

1.13. The parties hereto shall be at liberty to enter into liaison work/correspondence
with statutory and local authorities as the circumstances warrant individually or
collectively.

1.14. Itis here by agreed and undertaken that, all the parties are jointly and severally
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115

1.16.
117

1.18.

1.19.

1.20.

121.

liable to the -Board of Port of Deendayal for the performance of the contract.

Notwithstanding demarcation or allotment of work between JV/Consortium
partners, JV/Consortium each partner shall be liable for non performance of the
whole contract irrespective of their demarcation or share of work.

The Lead Partner shall be authorized to act on behalf of the JV/Consortium.

All the correspondences between the Employer and the JV /Consortium shall be
routed through the Lead Partner.

The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract
and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium
during the bidding process; and (b) in the event of a successful bid, to incur
liabilities and receive instructions for and on behalf of the partner(s) of the
JV/Consortium and to carry out the entire execution of the contract including
payment, exclusively through Lead Partner.

In the event of default of the Lead Partner, it shall be construed as default of the
Developer/Contractor; and Employer shall be entitled to take action under
relevant clause(s) of the Department Bid Document and/or Conditions of
Contract.

All the parties of the JV/Consortium shall be jointly and severally liable for due
performance, recourse/sanctions within the joint venture in the event of default
of any partner and arrangements for providing the required indemnities.

The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct
from the Bank account of the individual partners) to which individual partners
shall contribute their share capital / or working capital. The financial obligation
of the consortium shall be discharged through the said JV/ Consortium Bank
account only and also all payment received by consortium from the Deendayal
Port Authority shall be through that account only.

The parties hereto have mutually agreed to the terms and conditions set forth
herein above and have assured each other to duly perform the reciprocal
promises and obligations on either side for effective implementation of the
JV/Consortium for proper and due completion of the works envisaged, in the
event of award of contract to the JV/Consortium and have affixed their signature
in this indenture on this the .......... day of......20...

(i) Signature Name Designation seal & Common seal of the firm
(ii) Signature Name Designation seal & Common seal of the firm
Witness 1
Witness 2
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PROFORMA OF POWER- OF-ATTORNEY FOR LEAD
MEMBER OF JV/ CONSORTIUM

((To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of .....(month) of 2018, we,

(1) (oo Name of legally authorized signatory of first partner to be
filled in......... ), (i) G Name of legally authorized signatory of second
partner to be filled in ),

........................................................................ hereby jointly authorize and

agree the Lead Partner, M/s(.. Name of the Ilead partner to be filled
N ), (@) to submit bid, negotiate and conclude contract and incur all
liabilities therewith on behalf of the partner(s) of the JV /Consortium during the bidding
process; and (b) in the event of a successful bid, to incur liabilities and receive
instructions for and on behalf of the partner(s) of the JV /Consortium and to carry out
the entire execution of the contract including payment for the work of Retrofitting of
Existing Cargo Berth No 10 (Panel 77 to 85) & Remaining Portion of Cargo Berth
No 7 (Panel 51 to 55) exclusively through Lead Partner.

(1) Signature Name
Designation seal &
Common seal of the firm

(i) Signature Name
Designation seal &
Common seal of the firm

Signature, name and seal of the certifying authority/Notary Public
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ANNEXURE |
INTEGRITY PACT

Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

........................................................... (Name of The bidders and consortium members)
hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s)
/ concession(s) for Tender NO. .......cccvnerrinennen, The Principal values full compliance with
all relevant laws of the land rules, regulations, economic use of resources and of fairness
/ transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

(@) No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract
execution.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is
a criminal offence under the IPC / PC Act, or if there be a substantive suspicion in
this regard, the Principal will inform the Chief Vigilance Officer and in addition can
initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary
to prevent corruption. The Bidder(s) / Contractor(s) commits themselves to
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observe the following principles during participation in the tender process and
during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal's employees involved in tender process
or the execution of the contract or to any third person any material or other benefit,
which he / she is not legally entitled to, in order to obtain in exchange of advantage
of any kind whatsoever during the tender process or during the execution of the
contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) /
Contractor(s) will not use improperly, for purposes of competition, or personal gain,
or pass on to others, any information or document provided by the Principal, as part
of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of
the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s)
of Indian Nationality shall furnish the name and address of the foreign principals, if
any. Further details as mentioned in the "Guidelines on Indian Agents of Foreign
Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned
in the Guidelines all the payments made to Indian agent / representative have to be
in Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers”
is placed at (page Nos. 7-20)

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all
payments made, is committed to or intends to make to agents, brokers or any other
intermediaries, in connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the
Courts while representing the matter to IEMs and shall wait for their decision in the
matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future
contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings".
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Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the
award, according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal
is entitled to terminate the contract according to Section 3, the Principal shall be
entitled to demand and recover from the Contractor, liquidated damages of the
Contract Value or the amount equivalent to Security Deposit / Performance Bank
Guarantee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or
demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and
establish that the termination of the contract, after the contract award has caused
no damage or less damage than the amount of the liquidated damages, the
Bidder/Contractor shall compensate the principal, only to the extent of the damage
in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years
with any other company in any country confirming to the anti-corruption approach
or with any other Public Sector Enterprises in India, that could justify his exclusion
from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from
the tender process or action can be taken as per the procedure mentioned in
"Guidelines on Banning of Business dealing".

Section 6 — Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an
employee, or a representative, or an associate of a Bidder or Contractor, which
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the
Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will take
further necessary action as deemed fit in accordance with the CVC Manual.

Section 8 — External Independent Monitor

(1) The Principal appoints competent and credible Independent External Monitor for
this Pact after approval by Central Vigilance Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the parties
comply with the obligations under this agreement.
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(2) The Monitor is not subject to instructions by the representative of the parties and
performs his / her functions neutrally and independently. The Monitor would have
access to all Contact documents, whenever required. It will be obligatory for him /
her to treat the information and documents of the Bidders / Contractors as
confidential. He / she reports to the Chairperson of the Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder /
Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and documents
of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed
declaration on "Non-Disclosure of Confidential Information" and of "Absence of
Conflict of Interest”. In case of any conflict of interest arising at a later date, the IEM
shall inform Chairman, DPA and recues himself / herself from that case

(5) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to participate in such
meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement,
he / she will so inform the Management of the Principal and request the
management to discontinue, or take corrective action. The Monitor can in this
regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from
action or tolerate action.

(7) The Monitor will submit a written report to the Chairperson of the Board of the
Principal, within 8 to 10 weeks from the date of reference or intimation to him by
the Principal and, should the occasion arise, submit proposals for correcting
problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a
substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time taken
visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

(9) The word “Monitor” would include both singular and plural.
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Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor
12 months after the last payment under the contract, and for all other Bidders 6
mpnths after the contract has been awarded. Any violation of the same would entail
disqualification of the bidder and exclusion from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue
be valid despite the lapse of this Pact as specified above, unless it is discharged /
determined Chairperson of the Principal.

The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the
award of the contract.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is
the Registered Office of the Principal, i.e. Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made in
writing. Side agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to

come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the
Clausq i 2act will prevail.

Executive Engineer (Project)
Deendayal Port Authority
(For & on behalf of the Principal) (For & on behalf of the Bidder/Contractor)
(Office Seal) (Office Seal)

Place : Gandhidham
Date:___/ /2023

Witness-1:
(Name & Address)

Witness-2 :
(Name & Address)
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ANNEXURE 11

EFEORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three year from the date of notification if | am /We are in a breach of any
obligation under the bid conditions, because 1/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of
bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)
Dated on day of (insert date of signing)

Corporate Seal (where appropriate)

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners
to the Joint Venture that submits the bid)
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