Deendayal Port Authority

MECHANICAL ENGINEERING DEPARTMENT

ELECTRICAL DIVISION

TENDER NO. EL/WK/2812

Modification of operating system and Comprehensive Annual Maintenance
Contract of Lift installed at Nirman Building & Viewers Gallery, New Kandlia.

Executive Engineer (E)
Electrical Division
Deendayal Port Authority
7, Ground Floor,

Port & Custom Building,
New Kandla - 370 210.
Phone No. (02836) 270209/270342
Fax No. (02836) 270184/271010



TENDER NOTICE NO. EL/WK/2812

Name of work

Modification of operating system and Comprehensive Annual
Maintenance Contract of Lift installed at Nirman Building &
Viewers Gallery, New Kandla.

Estimated cost put to | Rs. 21,94,817.00
tender
Tender fee : Rs. 5000 + 9200 (GST) Present rate of GSTis 18 %

Through online transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.

Level Description
Section - C MANUFACTURING
Division — 28 Manufacture of machinery and equipment
n.e.c.
Group - 281 Manufacture of general purpose machinery
Class — 2816 Manufacture  of lifting and  handling
equipment
Sub Class - | Manufacture of lifts, escalators and moving
28161 walkways
OR
Level Description
Section-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other consfruction
installation activities
Class — 4329 Other construction installation
Sub Class - | Installation of elevators, escalators
43291




EMD

Rs. 21,948.00

Through online transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid.

Level Description
Section - C MANUFACTURING
Division — 28 Manufacture of machinery and equipment

n.e.c.

Group - 281 Manufacture of general purpose machinery

Class — 2816 Manufacture  of  liffing and  handling
equipment

Sub Class - | Manufacture of lifts, escalators and moving

28161 walkways

OR
Level Description

Section-D ELECTRICITY, GAS, STEAM AND AIRCONDITION

SUPPLY

Division — 43 Specialized construction activities

Group - 432 Electrical, plumbing and other construction
installation activities

Class — 4329 Other construction installation

Sub Class - | Installation of elevators, escalators

43291

Last date of downloading

05/12/2023 upto 15:00

Last date and time of
submission of E-tender

05/12/2023 upto 15:30 only on website https://kpt.nprocure.com:

Pre-bid meeting

NA

Date and time for opening
of E-tender

05/12/2023 at 16:00 hrs

Downloading websites

https://kpt.nprocure.com, http://www.deendayalport.gov.in as
well as hitp://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Executive Engineer (E),
Deendayal Port Authority



https://kpt.nprocure.com/
http://www.eprocure.gov.in/

NOTICE INVITING ON LINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Port & Customs Building,
Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/WK/2812

Name of Project

Modification of operating systemm and Comprehensive Annual
Maintenance Contract of Lift installed at Nirman Building &
Viewers Gallery, New Kandla.

Name of Work

Modification of operating system and Comprehensive Annual
Maintenance Contract of Lift installed at Nirman Building &
Viewers Gallery, New Kandla.

Estimated Contract

Rs. 21,94,817.00

Value (INR)
Penoc! of Completion 3 Years from the date of issue of work order
(in Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency

Indian Rupee (INR)

Settings
Pre-Qualification PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:
Criteria The Bidders shall fulfil the following pre-qualification criteria:

a) Average Annual financial turnover during the last 3 years,
ending 31s' March of the previous financial year, should be at
least % 6,58,445.00 certified by Chartered Accountant.

b) Experience of having successfully completed or substantially
completed or ongoing similar works during last 7 years ending
last day of month previous to the one in which applications
are invited should be either of the following:

i) Three similar completed or substantially completed
or ongoing works each costing not less than the
amount equal to ¥ 8,77,927.00

Or

ii) Two similar completed or substantially completed or
ongoing works each costing not less than the amount
equal to ¥ 10,97,409.00

Or

iii) One similar completed or substantially completed or
ongoing work costing not less than the amount equal
to ¥ 17,55,854.00

c) In Case the similar work has been issued for any private body,
the bidder will be required to produce the tax deducted at
source (TDS) certificate indicating the income tax deducted
by the client for that work, which will form the basis for
assessing the value of completed work.




IMPORTANT:

The particular row in the TDS certificate (Form 16 or Form 26A),
which indicates the credit of the payment received from the
client, should be highlighted.

Along with the TDS certificate, a declaration on the letter head of
a Chartered Accountant should be submitted giving details such
as the name of bidder, the name of the client for which the bidder
has carried out the work, name of work, work order no. and date,
gross amount of the payment, net amount received from the
client, TDS amount. The statement should be signed by the
Chartered Accountant.

In case any discrepancies between the TDS (Form 16 or Form 26A)
and the declaration given by the Chartered Accountant with
regard to payment received from the client, it should be

explained.

d) The confractor shall have valid electrical contractor’s license
for carrying out electrical work of nature involved in this tender
obtained from the competent authority of any states without
which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for
consideration.

e) Upload duly signed document given at Section-VIl towards
evidence of site visit. (The bidder who has not physically visited
the site and not uploaded document given at Section-VIl, will be
declared technically disqualified. The date of physical visit of site
should be the date invariably prior to date of opening of
preliminary bid. The mandatory site visit and uploading of
document are exempted if there is declared fravel restriction by
cenftral/state government).
Similar works means
(a) Bidder shall have experience in Supply, installation, Testing

and commissioning of Passenger Lift of Residential /
Commercial Building.
OR
(b)Bidder shall have experience in maintenance Passenger
Lift of Residential / Commercial Building.

Joint Venture

Not Allowed

Rebate

Not applicable




Bid Document Fee:

Rs. 5000 + 200 (GST) Present rate of GSTis 18%

Through on line transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority - (IFSC
code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid certificate in
preliminary bid.

Level Description
Section-C MANUFACTURING
Division — 28 |Manufacture of machinery and equipment
n.e.c.
Group - 281 Manufacture of general purpose machinery
Class —2816 Manufacture of liffing and handling equipment
Sub Class - |[Manufacture of lifts, escalators and moving

28161 walkways
OR
Level Description
Section-D [ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 43 Specialized construction activities
Group - 432 [Electrical, plumbing and other construction
installation activities
Class — 4329 |Other construction installation
Sub Class - [nstallation of elevators, escalators
43291

Bid Document Fee
Payable To:

Through online fransfer in  PNB bank Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on (n) procure website.

Bid Security/ EMD (INR)

¥ 21,948.00

Through on line transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority - (IFSC
code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid cerfificate in
preliminary bid.




Level Description
Section—-C MANUFACTURING
Division — 28 |Manufacture of machinery and equipment
n.e.c.
Group - 281 Manufacture of general purpose machinery
Class — 2816 |Manufacture of liffing and handling equipment|
Sub Class - |[Manufacture of lifts, escalators and moving

28161 walkways
OR
Level Description
Section-D [ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 43 Specialized construction activities
Group - 432 [Electrical, plumbing and other construction
installation activities
Class — 4329 |Other construction installation
Sub Class - [nstallation of elevators, escalators
43291

Bid Security/ EMD (INR)
In Favor of :

Through online transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority - (IFSC
code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid cerfificate in
preliminary bid.

Level Description
Section—-C MANUFACTURING
Division - 28 |Manufacture of machinery and equipment
n.e.c.
Group - 281 [Manufacture of general purpose machinery
Class —2816 Manufacture of liffing and handling equipment
Sub Class -  |[Manufacture of lifts, escalators and moving
28161 walkways

OR

Level Description

Section-D [ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY




Division — 43 Specialized construction activities
Group - 432 [Electrical, plumbing and other construction
installation activities
Class — 4329 |Other construction installation
Sub Class -  [nstallation of elevators, escalators
43291

Bid Document
Downloading Start
Date

11/11/2023

Bid Document
Downloading End Date

05/12/2023 up to 15:00 Hrs.

Date & Place of Pre Bid
Meeting

Not Applicable

Last Date & Time for
Receipt of Bids

05/12/2023 @ 15:30 Hrs.

Bid Validity Period

120 Days

Condition

(1) Tender Fee shall be submitted through on line transfer in
Punjab National Bank, Kandla Branch Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on (n) procure website.
In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid certificate in
preliminary bid.

Level Description
Section—-C |MANUFACTURING
Division — 28 [Manufacture of machinery and equipment
n.e.c.
Group - 281 |Manufacture of general purpose machinery
Class — 2816 |Manufacture of lifting and handling equipment
Sub Class -  |[Manufacture of lifts, escalators and moving
28161 walkways
OR
Level Description
Section-D [ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division —43 |Specialized construction activities
Group - 432 [Electrical, plumbing and other constfruction
installation activities
Class — 4329 |Other construction installation
Sub Class - [Installation of elevators, escalators
43291




(2) EMD: Through online transfer in Punjab National Bank, Kandla
Branch Account No. 2177002100004628 - Deendayal Port
Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no.
and date of transfer may be uploaded on (n) procure website.
In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid cerfificate in
preliminary bid.

Level Description
Section-C MANUFACTURING
Division — 28 |Manufacture of machinery and equipment
n.e.c.
Group - 281 Manufacture of general purpose machinery
Class —2816 Manufacture of liffing and handling equipment
Sub Class - |[Manufacture of lifts, escalators and moving

28161 walkways
OR
Level Description
Section-D [ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 43 Specialized construction actfivities
Group - 432 [Electrical, plumbing and other construction
installation activities
Class — 4329 |Other construction installation
Sub Class - [nstallation of elevators, escalators
43291

3) Integrity Pact agreement is not applicable.

Accordingly, technical offer of those bidders shall only be
opened whose EMD, Tender Fee are received electronically in
preliminary submission.

Remarks

The hard copies should reach to the Electrical Division within 07
days from the date of opening of preliminary and technical bid.

Bid Opening Date

Technical Bid will be opened on 05/12/2023 @ 16:30 Hrs. Date of
opening of price bid shall be nofified after scrutiny and evaluation
of Technical Bid.

Documents required to
be submitted by
scanning through
online

a. Documents in support of fulfilling Qualifying Criteria as
indicated above.

b. Tender fees plus GST: Through online transfer in Punjab
Natfional Bank, Kandla Branch Account No.




2177002100004628 - Deendayal Port Authority - (IFSC

code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website. In case
of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below
only shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy

of valid certificate in preliminary bid.

Level Description
Section—C |MANUFACTURING
Division — 28 |Manufacture of machinery and equipment
n.e.c.
Group - 281 Manufacture of general purpose machinery
Class —2816 Manufacture of liffing and handling equipment
Sub Class - |[Manufacture of lifts, escalators and moving
28161 walkways
OR
Level Description
Section-D [ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY
Division — 43 Specialized construction activities
Group - 432 [Electrical, plumbing and other construction
installation activities
Class — 4329 |Other construction installation
Sub Class - [Installation of elevators, escalators
43291

c. EMD:- Through online transfer in Punjab National Bank,
Kandla Branch Account No. 2177002100004628 - Deendaydal
Port Authority - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on (n)
procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender fee/EMD.
Such bidder shall upload the scanned copy of valid certificate in

preliminary bid.
Level Description
Section-C MANUFACTURING
Division — 28 [Manufacture of machinery and equipment
n.e.c.




Group - 281 |Manufacture of general purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - |[Manufacture of lifts, escalators and moving

28161 walkways
OR
Level Description
Section-D [ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 43 Specialized construction activities
Group - 432 [Electrical, plumbing and other construction
installation activities
Class — 4329 |Other construction installation
Sub Class - [nstallation of elevators, escalators
43291

d. Integrity pact is not applicable.

e. Documents Mentioned in Eligibility Criteria.
Officer- Inviting Bids: | Executive Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla-(Kutch)-370210

Bid Opening Authority : Executive Engineer (E)
Address: Executive Engineer(E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla-(Kutch)-370210
Contact Details : Executive Engineer (E), Electrical Division, Port & Custom Building,
Ground Floor, New Kandla (Kutch)-370210 Phone: 02836-270209,
270342/9825227048.

Fax No. 02836 270184.

In case, bidders need any clarifications or if training is required to participate in online Tenders,
they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad - 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvic.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Executive Engineer (E)
Deendayal Port Authority


mailto:nprocure@gnvfc.net

3.1

3.2

3.3

3.4

4.1

SECTION -1

INSTRUCTION TO BIDDERS

GENERAL

Scope of Bid

The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering
from the interested eligible bidder for the work as mentioned in the nofice inviting online
tender. All bids shall be completed and submitted on-line in accordance with instruction
to the bidders.

The successful bidder will be expected to complete the works by the intended
completion period.

Source of funds
The employer has arranged the funds from the internal resources and will have sufficient
funds in India Currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting
Online Tender may participate in the subject Tender. Successful completion of “Similar
Works" only shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — V- Part — | “To be submitted by Bidders
with their Bids”.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulflment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.

Eligibility Criteria:

(1) The Bidders shall fulfill the following pre-qualification criteria:

Sr. Particulars Supporting Documents
No

(a) | Average Annual financial | Cerfificate should be issued by the Chartered
turnover during the last 3 | Accountant.

years, ending 315" March of the
previous financial year, should
be atleast T 6,58,445.00
Certified by Chartered
Accountant.




(b) | Experience of having | (a) A copy of the certificate in respect of the
successfully completed or | successfully completed similar work.
substantially completed or | (b) A copy of detail work order should also be
ongoing similar works during | submitted for which the bidder is submitting the
last 7 years ending last day of | completion certificate.
month previous to the one in
which applications are invited | Such completion certificate should be issued
should be either of the | on the letter head of the client and invariably
following: reflect the following details:-

Three similar completed or
substantially completed or| 1) Name of Confractor (2) Name of Work
ongoing works each costing | (3) No. of work order/agreement and date (4)
not less than the amount | Contract value (5) Contract period (6) Date of
equal 10 ¥ 8,77,927.00 commencement of work (7) Date of
Or completion (8) Value of Work executed during
Two similar completed or | the confract period/original contract period
substantially completed or | (9) Date of issue of certificate.
ongoing works each costing
not less than the amount
equal to % 10,97,409.00
Or
One similar completed or
substantially completed or
ongoing work costing not less
than the amount equal fo 2
17,55,854.00
Similar works means (a) Bidder shall have experience in Supply,
installation, Testing and commissioning of
Passenger Lift of Residential / Commercial
Building.
OR
(b) Bidder shall have  experience in
maintenance Passenger Lift of Residential /
Commercial Building.
(c) | Tax Deducted at Source (TDS) | In Case the similar work has been issued for any

for Similar Work (if work is issued
by Private Body)

private body, the bidder wil be required to
produce the tax deducted at source (TDS)
certificate  indicating the income tox
deducted by the client for that work, which will
form the basis for assessing the value of
completed work.

IMPORTANT:

The particular row in the TDS certificate (Form
16 or Form 26A), which indicates the credit of
the payment received from the client, should
be highlighted.




4.2

50RO

Along with the TDS certificate, a declaration on
the letter head of a Chartered Accountant
should be submitted giving details such as the
name of bidder, the name of the client for
which the bidder has carried out the work,
name of work, work order no. and date, gross
amount of the payment, net amount received
from the client, TDS amount. The statement
should be signed by the Chartered
Accountant.

In case any discrepancies between the TDS
(Form 16 or Form 26A) and the declaration
given by the Chartered Accountant with
regard to payment received from the client, it
should be explained.

(d) | The contractor shall have valid electrical contractor’s license for carrying out
electrical work of nature involved in this tender obtained from the competent
authority of any states without which the fender shall not be accepted.
Confractor shall submit certificate and copy of the license in lieu of the same
for consideration.

(f) | Upload duly signhed document given at Section-VIlI towards evidence of site
visit. (The bidder who has not physically visited the site and not uploaded
document given at Section-Vll, will be declared technically disqualified. The
date of physical visit of site should be the date invariably prior to date of
opening of preliminary bid. The mandatory site visit and uploading of document
are exempted if there is declared travel restriction by central/state
government).

All bidders shall scan and forward the following information and documents with their
bids.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the signatory
of the Bid to commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending
last day of month previous the one in which applications are invited.

Experience in works of a similar nature and size for each of the last seven years, and
details of works underway or contractually committed, and Employers who may be
contacted for further information on those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 315" March of the previous financial year.
Duly filled Forms mentioned in Section — IV- Part — .

PAN, Registration with GST, Provident Fund Authorities.

Valid Electrical Contractor License issued by respective State.

EMD = Through online transfer in Punjab National Bank, Kandla Branch Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700). Scanned
copy of RTGS no. and date of fransfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for



exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate in preliminary bid.

Level Description
Section-C MANUFACTURING
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - 28161  [Manufacture of lifts, escalators and moving walkways
OR
Level Description
Section-D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class — 4329 Other construction installation

Sub Class - 43291

Installation of elevators, escalators

i. Tender Fee :- Through on line transfer in Punjab National Bank, Kandla Branch Account
No. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700).
Scanned copy of RTGS no. and date of tfransfer may be uploaded on (n) procure website.In
case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary

bid.
Level Description
Section-C MANUFACTURING
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general purpose machinery
Class — 2816 Manufacture of lifting and handling equipment

Sub Class - 28161

Manufacture of lifts, escalators and moving walkways

OR
Level Description
Section-D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class — 4329 Other construction installation

Sub Class - 43291

Installation of elevators, escalators

j- Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.
k. A certificate by the bidder that they have not been banned / black listed by any govt.

Agency.

1. Power of attorney (dully accompanied by resolution of Board in case of company).



43

Qualifications and experience of key site management and technical personnel
proposed for the contract. (Not Applicable)

The proposed methodology and program of work, backed with equipment planning
and deployment, duly supported with broad calculations and quality control
procedures proposed to be adopted justifying their capability of execution and
completion of the work as per technical specifications within the stipulated period of
completion as per milestones. (Not Applicable)

The completion certification should invariably mention the reference no. of work order,
the date of completion and contract value.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income
tax deducted by the client for that work, which will form the basis for assessing the value
of completed work.

Bidders should give an undertaking letter duly stating that the documents submitted by
them in support of their credentials are genuine and DPA is at liberty to take any action
against the bidder if the said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the
work including terms and conditions in total without any deviation.

Duly signed document given at Section-VIl towards evidence of site visit.

Even though the bidder meets the above qualifying criteria, they are subject to be

disqualified if they have:
Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion of the
confract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid wiill
cause all the proposals with the Bidder's participation to be disqualified and the bidder
can be disqualified for bidding of any contract with DPA for a period of 03 years.

Joint Venture: (Not applicable).

In case of association in the form of consortium or joint venture agreement, the members
of the association shall nominate one of the members as “lead partner” for participating
in the tender and signing all the documents related therewith up to signing of
agreement and execution of all the contractual obligations there after (in case of
award of contract). All the partners of the association must also, jointly and severally, be
responsible for satisfactory execution and performance of the contract. The firms with
at least 26% equity holding each are allowed to jointly meet the legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid
and employer will in no case be responsible and liable for those costs regardless of the
conduct or outcome of the bidding process.

Site Visit
The Bidder, at his own responsibility and risk is encouraged to visit and examine the site
of work and its surroundings and obtain all information that may be necessary for
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10.2.3

10.2.4

10.2.5

preparing the Bid and entering into a contract for the works. The costs of visiting the site
shall be at the Bidders' own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and
addenda issued in accordance with clause 9:

Invitation for Bids (NIT)

Bid Reference No. EL/WK/2812

NIT : Invitation for Bids

Section | : Instruction to Bidders

Section i : General Conditions of Contract

Section llI : Special Conditions of Contract

Section IV : Forms of Bid

Section V : Scope of Work & Technical Specifications
Section VI : Bill of Quantities

Section VII : Format for Evidence of Site Visit

The bidding documents shall be downloaded. The documents should be completely
filled and submitted through online E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of confract, forms,
terms, tfechnical specifications, bill of quantities, in the bid document. Failure to comply
with the requirements of the bid document shall be at the bidder’s own risk. Bids which
are not substantially responsive to the requirements of the tender documents shall be
rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify
the employer in writing. The employer may respond to any request for clarification which
are received within seven days prior to date of pre-bid meeting. The clarifications shall
be uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and
WWW.eprocure.gov.in.

Pre-Bid meeting (Modified as Cl. 1 of Section Ill)
The bidder or his official representative may attend pre-bid meeting to be held on
_/_ /2023 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on
behalf of bidder at the time of Pre-Bid Meeting.
The purpose of the meeting will be to clarify issues related to work and tender
conditions.
Pre - Bid clarifications will be uploaded in https://kpt.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing
source of enquiry.
Non-afttendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.
At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.
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10.2.6  Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

11. Language of Bid
All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

i) EMD ,Tender Fee.

i) Quadlification information in accordance to clause of Eligibility Criteria shall be
submitted.

B) Financial Bid:

(i) Bill of Quantities duly filled and digitally sighed by bidder.

13. Bid Prices
13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals
charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc.
and should remain firm till completion of work.

14.  Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

15.  Bid Validity
15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request
and the bidders’ responses shall be made in writing. A bidder may refuse the request for
which EMD, if any, will not be forfeited.

15.3 A bidder agreeing to the request will not be permitted to modify his bid.

16. EMD

16.1. EARNEST MONEY DEPOSIT (EMD) =EARNEST MONEY DEPOSIT (EMD)

The tender shall be accompanied by Earnest Money Deposit of Rs. 21,948.00 (Rupees Twenty
One Thousand None Hundred Forty Eight only) Through online transfer in Punjab National Bank,
Kandla Branch Account No. 2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary
bid.



Level Description
Section-C MANUFACTURING
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - 28161 Manufacture of lifts, escalators and moving walkways

OR

Level Description
Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 43 Specialized construction activities
Group - 432 Electrical, plumbing and other construction installation activities
Class — 4329 Other construction installation
Sub Class - 43291 |Installation of elevators, escalators

(a) EMD
(i) The EMD of successful Bidder will be refunded on submission of performance guarantee
(in Form 9) as per the tender clause and executing the agreement (in Form 8) as

per tender clause. The EMD of unsuccessful bidders other than L1 & L2 be  refunded

immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded

immediately after entering info agreement with L1 and acceptance of Performance

Guarantee from LI.

(i) EMD will be refunded Suo-motto without any application from the Bidders.

(iilThe EMD of successful bidder will be discharged (refunded) after he has signed the
Agreement and furnished the required Performance Guarantee.

(iv)Earnest Money Deposit will not carry any interest.

(b) EMD will be forfeited if:
(i) The bidder withdraws the Bid after Bid opening during the bid validity;
(i) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic

errors;

(i) The successful Bidder fails within the specified fime limit to
qa) sign the Agreement or
b) furnish the required performance Guarantee

(iv) The bidder submits more than one bid

17.  Alternative Proposals by Bidders
17.1  Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

18. Format and Signing of Bid
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

19. Amendment of Bidding Documents

19.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

19.2  Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.



19.3

21.
21.1

Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to
account in preparing their bids, the Employer shall extend as necessary the deadline for
submission of bids.

Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they can
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code
solutions a division of GNFC Ltd, who are licensed certifying authority by Government of
India. All bids should be digitally signed. For details regarding Digital signature certificate
and related matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahnmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net.

Bid reference No. EL/WK/2812

Name and address of the bidder.

The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid), signed
on bottom of each page in token of acceptance of Tender Conditions and shall have to
be forwarded subsequently so as to reach the office of Executive Engineer (E) within 7
days from the date of opening of preliminary bid & technical bid.

The envelopes shall be addressed to:

(a) Executive Engineer (E)
Deendayal Port Authority

Electrical Division,

Room No. 6,

Port & Customs Building,

New Kandla - 370210.
Gujarat-State.

(b) bear the following identification:

“Modification of operating system and Comprehensive Annual Maintenance Contract of

Lift installed at Nirman Building & Viewers Gallery, New Kandla.”

Bid reference No. EL/WK/2812

Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.comnot later than 05/12/2023 up to 15:30 Hrs.

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking

that no changes have been made in document. The uploaded version of the Port
Tender Document at https://kpt.nprocure.com websites will be treated as authentic
tender and if any discrepancy is noficed at any stage between the Port’s tender
document and the one submitted by the Bidder, the conditions mentioned in the Port’s
uploaded document on https://kpt.nprocure.com websites shall prevail.
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21.3 The employer may extend the deadline for submission of bids by issuing an amendment
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on DPA website as well as on hitps://kpt.nprocure.com in which case all rights and
obligations of the employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change have been made in document. Any discrepancy is
noticed at any stage between the port's tender document uploaded on
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids
After the deadline of submission of bid, the bids cannot be submitted in the On-Line
System.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity including extension, if any, may result in
forfeiture of EMD.

Bid Opening and Evaluation

Bid Opening

On the due date and time, the employer will first open Preliminary and Technical bids of
all bids received including modifications.

In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at the
same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for
clarification and the response shall be in writing, but no change in the price of substance
of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.
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b)

29.

30.

31.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid
(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees;
(d) is responsive to the requirements of the Bidding documents.

(e) GST number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

Evaluation and Comparison of Bids
The employer will evaluate and compare only the Bids defermined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price
by adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is
abnormally high/low compared to the estimated cost of the work, the employer may
ask the bidder to produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be
techno-commercially responsive and the lowest evaluated amount bid subject to
submission of agreement and performance security.

The employer, if so required, reserves the right to:

a) Split the work and award the work in favour of more than one firm,

Award the work separately as supply, execution, Operation &Maintenance /Operation
/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid
without assigning any reason and to cancel the bidding process and reject all bids, at
any time prior to the award of contract, without thereby incurring and liability to the
affected bidder or bidders of the grounds for Employer’s action.

Letter of Intent:
The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the
successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

i) The Bidder who's Bid has been accepted will be notified for the award by the
employer prior o expiration of the Bid validity period by confirmation in writing. In
this letter (hereinafter and in the Conditions of Contract called the “Letter of
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Intent”) the contract amount, completion period of the work, etc. wil be
mentioned in line with the tender conditions.

The notification of award will constitute the formation of the Contract subject to
the furnishing of a performance security in accordance with the provisions of
tender condition.

The Agreement will be submitted by successful Bidder within 14 days (National
Bid) 28 days (Global Bid) of issue of the nofification of award (Letter of Intent).
The agreement will incorporate all correspondence between the employer and
the successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of
Letter of Intent.

i)

The successful Bidder will be required to execute an agreement at his expense
on Three Hundred Rupees (Z300/-) Non-Judicial Stamp Paper in the proper
departmental format (Form 8) for the due and proper fulfiment of the contract
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent.

Pending preparation and execution of the confract agreement as above, the tender
submitted by the Conftractor together with Chief Mechanical Engineer’s letter/fax
accepting the tender shall constitute a binding contract between the Board and the
Contractor.

32.3 The contract period shall be reckoned from the date of issue of work order to commence
the work.

33.

Vi)
vii)

il

The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present ¥ 300/-)

The Agreement should be submitted in duplicate and the date of execution is to
be kept blank.

Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case itis a Company, a copy of Memorandum and Arficles of Association along
with Registration Certificate is to be submitted.

If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of authority
given by the firm/ company to the signatory of the Contractor firm is to be
submitted.

The entire agreement should be in type written form/ computer printed form.
Leaving blanks and insertion of some contents of the agreement with hand
writing should be avoided.

All corrections/ additions made in the agreement are to be initialled.

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted
after issue of LOI, and b) Retention money o be recovered from Running Bills.
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34.
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36.
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Performance Guarantee shall be 10% of the contract price, of which 5% of contract
price should be submitted as Performance Guarantee in form of Bank Guarantee or FDR
or online digital tfransfer within 21 days, on receipt of Letter of Intent and balance 5% to
be recovered as Retention Money from Running Bills. Recovery of 5% Retention Money
to commence from the First RA Bill onwards @ 5% of the Bill Value from each Bill.
Retention Money will be refunded within 14 days from the date of payment of final bill.
Balance SD will be refunded immediately not later than 14 days from completion of
defect liability period.

Successful Bidder has to submit the Performance security @ 5% of Contract price within
21 days of receipt of Letter of Intent, failing which the work will not be awarded and the
Bid Security i.e., EMD will be forfeited. The Port will also be at liberty to deduct from
performance guarantee or from any sums of money due or that may become due
under any contract with the confractor that may become due to the employer. This is
without prejudice to the rights of the employer under the terms of the contract. The Bank
Guarantee is required to be dispatched by the issuing bank directly to The Employer by
Reqgistered AD Post.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails fo carry out the work or perform or observe the conditions
of contract.

The performance guarantee will be accepted in the form of bank guarantee if issued
by any nationalized/scheduled bank (except co-operative bank) having is branch at
Gandhidham.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails fo carry out the work or perform or observe the conditions
of contract.

The Performance Guarantee cum Security Deposit will be released after successful
completion of guarantee period.

If applicable, the documentary evidence (copy of paid challan in government treasury)
of welfare cess @1% of work done or as amended by statutory authority from time to
time, paid on final bill shall be submitted before releasing the performance guarantee.

Issue of Work Order (This clause may be read with clause no. 2 of Section-lll)

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial
Stamp Paper by the successful bidder as per Tender Conditions.

Time Schedule

The Conftract shall be effective from the date of issue of Work Order and the work shall
be completed within thirty-six (36) month from the date of Work Order. The contract
period is extendable to a period of twelve months on the same rate of third year, terms
and condition on mutual consent.

Corrupt or Fraudulent Practices
The employer requires that Bidders/Suppliers/Contractors under this contract, observe
the highest standard of ethics during the procurement and execution of this contract.
In pursuance of this policy, the employer:
(a) Defines the following for the purpose of these provisions:
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution; and
(i) “fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the



employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the confract in question.

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Signature & Seal Executive Engineer (E)
Of Contractor Deendayal Port Authority



SECTION - I

GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

Definitions

In the Contract (as hereinafter defined) the definition of the following words and
expressions shall have the meanings hereby assigned to them except where the context
otherwise requires:

“Employer” means Board of Deendayal Port, a body corporate under the Major Port
Authorities Act 2021, by notification issued by the Government of India, acting through
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so
nominated by the Board.

“Contractor” means the person or persons, firm, corporation or company whose tender
has been accepted by the employer and includes the Contractor’s servants, agents
and workers, personal representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the
confractor on timely completion of the contract work as per Contract including
payment for extra work, i.e. as per defined and applicable items of the terms of
payment, including any taxes, except GST, and duties to be paid to state or central
Government.

“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time
to time be furnished or approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAY AL
PORT AUTHORITY.

“Work” or “Works” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, done or carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.

The “Drawings” shall mean the drawings, issued with the specification which will
ordinarily be identified by being signed by the Chief Mechanical Engineer and any
further drawing submitted by the contractor with his tender and duly signed by him and
accepted or approved by the Chief Mechanical Engineer and all other drawings
supplied or furnished by the confractors or by the Chief Mechanical Engineer in
accordance with these confract conditions.



“Trials” and “Tests” shall mean such tfrials and tests as are provided for in these conditions
of contract and described in the specification and shall include all other tests to be
carried out as per the requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contfract.

“Day” are calendar days, “months” are calendar months

“Equipment” is the contractor’'s machinery and vehicles brought temporarily to the site
to construct the works.

“Material” are all supplies, including consumables, used by the contractor for
incorporation in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical,
electronic or chemical or biological function.

Use of Contract Document:
The Confractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Change Orders:

At any fime during the execution of the contract, by a written notice to the Contractor,

changes may be made in the general scope of contract. The Engineer In-charge (EIC),

with due approval of competent authority, may make any changes in the quality
and/or quantity of the work or any part thereof that may, in his opinion, be necessary
and for that purpose the Engineer In-charge shall have the power to order the

Contractor to do and the Contractor shall do any of the following:

Increase or decrease or split the quantity of work included in the contract,

Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

Execute additional work of any kind necessary for completion of the work under the

contract, and no such change shall in any way vitiate or invalidate the contfract but

the cost, if any, arising out of all such changes shall be taken infto account in
ascertaining the total amount of the contract price. Where the rate is available in
the contract and the same is applicable to the additional work, in the opinion of the

EIC, the cost of the additional work shall be determined as per this available rate.

But, if the rate for additional work is not available in the contfract, the same shall be

determined by the EIC taking into account the market rate and labour cost at the

site for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including
the make / model, shall not be accepted. In case of any such deviation, payment
shall not be made for that part of the work / item, even if it is meeting the functional
requirements and has been accepted by the purchaser. The payment for such
portion of the work / item can only be released if the contractor makes good the
deviations before the expiry of the warranty period so as to meet the specifications
of the tender agreement in all respects.
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5.2

5.3

Resolution of Dispute

Q) The Board and the Contractor shall make every effort to resolve amicably by
direct informal negotiations, any disagreement or dispute arising between them in
connection with the contract. However, in case of failure of negotiation between the
Board and the Contractor, the parties shall refer their present and future disputes relating
to the confract itself or arising out of or concerning or in connection with or in
consequence of the confract to the Chairman, DPA whose decision shall be final and
binding on both the parties. The contract shall be governed by the Indian Contract Act,
1872.

b) Jurisdiction of Courts:
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall
be subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the contract,
and such delay is caused by force majeure including war, civil resurrection, strikes (other
than the strike solely by the Contractor’'s men), fire, flood, epidemics, earthquakes,
extremely adverse climatic conditions, such delay may be excused and the period of
such delay may be added to the time of performance of the obligations without any
addition to the contract price.

If a force majeure situation arises, the Contractor shall prompftly notify the Board in
writing of such condition and the cause thereof, but not later than 7 days from its
occurrence. Unless otherwise directed by the Board in writing, the Confractor shall
continue to perform its obligations under the contract as far as reasonably practicable.
The Contractor shall demonstrate to the Board's satisfaction that it has used its best
endeavour to avoid or overcome such causes of delay and the parties will mutually
agree upon remedies to mitigate or overcome such causes of delay without having any
right to any claim on account of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified the
Board in writing about such situation, it may be considered as “Force Majeure” situation.

Compliance with Statutes, Regulations:

The Conftractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control
Boards, labour enforcement and local authorities. The Contfractor shall, at all times
during the continuance of the contract, so far as it may be necessary, comply with all
the existing enactments including Central and State legislation as well as any by-laws
of any local authorities regarding labour, particularly the Minimum wages Act, Factories
Act, Workmen's Compensation Act, Employees’ Provident Fund and Family Pension
Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition)
Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act,
Shop and Establishment Act, The Apprentice Act and keep DPA indemnified against
any loss or claim arising out of contravention of the provisions of the above said
enactments by the Contractor. The price quoted by the Contractor in the Bill of Quantity
shall be deemed to include all expenses whatsoever the Contfractor may be required
to incur for the compliance with the provisions of the above said legislation. The



Contractor shall make necessary arrangements for DPA to witness the payment made
by the Contractor to his staff and labour.

7. Payment Terms: (This clause is superseded by Clause No. 3 od Section-lil)

8.2

All payments shall be made in Indian rupees unless specifically mentioned.

i. 70% of supply item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition (if TPl appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ii. 20% of supply item rate after completion of erection, installation, testing and
commissioning, etc. (if TPl appointed then after inspection & certification of the
same by Third Party Inspection Agency)

. 90% of item rate covers only laying/fixing/installation.

iv. Remaining 10% will be released after successful completion of whole work (if TPI
appointed then after inspection & certification of the same by Third Party
Inspection Agency).

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished

following details:-

Bank Payment Agreement Form

Name of Party

Account No.

Branch Name

Branch Station

IFSC code of the bank

MICR code

Accepted for - NEFT payment or RTGS payment

Q™0 Q00Q

Declaration by the party

|/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.
Signature of the party with the seal

Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.
Signature of the bank manager with the seal.

Insurance: (Modified as per Clause No. 4 under Special Conditions, Section-lll)

The confract shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the following
events which are due to the confractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and

d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the
engineer in charge or his nominee before the commencement of work. All such
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insurances shall provide for compensation to be payable to the types and proportions
of currencies required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement of
erection against fire, pilferage, damage and against natural calamities for the value of
90% of each item.

During erection and fill the work is completed and satisfactory taken over by the D.P.T
after testing the materials shall stand covered by suitable erection insurance also for the
value of 110% of the item. The charges for the insurance shall be borne by the
Contractor.

Time Extensions:
The Contractor may claim extension of the time limits in case of;

i) Changes ordered by DEENDAYAL PORT AUTHORITY.

i) Incase workis delayed on DPA's Account, i.e. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider fime
extension of merit. However, no compensation will be paid to the Contractor if work
is delayed on DPA's account. The Confractor shall submit the request for extension,
within 30 days of occurrence of such delay, clearly indicating the justification for
such extension.

i) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be
base for granting any extension.

Time is the essence of the contract:

Time is the essence of the contract and the Confractor shall ensure that all the
obligations under the confract are completed within the agreed time schedule. The
Contractor shall be solely responsible for all the delays including the delays caused by
its vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY
reserves the right to withhold the payment, cancel the contract unilaterally or complete
the work departmentally.

Liquidated Damages

In case of delay in completing the contract, liquidated damages (LD) may be levied at
the rate 2% of the contract value per week of delay or part thereof subject to a
maximum of 10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension of
time at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that be half percent ( 2%) of the contract value of the works for
each week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in
the event of failure on the part of the confractor to complete work within further
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extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure
of the contract to recoup the delays in the mutually agreed time frame, shall be entitled
to terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4)
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the
contfract value and forfeit the security deposit made by the contract besides getting
the work completed by other means at the risk and cost of the contractor.

In case part/portion of the work can be commissioned and port operates the portion
for commercial purpose, the rate of LD will be restricted to the uncompleted value of
work, the maximum LD being on the entire contract value.

Variations

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Confract
(GCC) and the Special Conditions of Contract - if any special conditions of contract
shall prevail. But in case of any requirement/condition specified in the Scope of Work, it
shall prevail over all other conditions.

Variation in Quantities of Section -VI:
The overall as well as individual variations shall be + 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

Acceptance:

Upon completion of work under this contract, the Board may accept the works
and/or services after installation, if defects or shortcomings are not considered essential
and, the Contractor agrees to make good the deficiencies in confirmation with this
confract. No work shall be accepted before the Contractor clears the site of scraps,
unused materials, work shed, equipment and all such materials which were used for
execution of the work and not required any more at the work site. Also, the Contractor
has to submit all the documents and final “as built” drawings as per the contract
agreement without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of
work as per tender and after taking trial.

Guarantee:

The warranty period shall be valid up to six/twelve months (6 months for repairs and 12
months for new works including supplied items) with effect from the date of acceptance
of the work and/or services, unless otherwise specified in the scope of work/Special
Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract
will comply strictly with the contract, shall be first class in every particular case and, shall
be free from defects. The Contractor shall further warrant the Board that all materials,
equipment and the supplies furnished by him will be new and fit for their intended
pUrposes.
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The Board shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace
the defective goods and/or services at no cost to the Board.

If the Contractor, having been nofified, fails to rectify the defects in accordance with
the confract, the Board may proceed to take such remedial action as may be
necessary, at the Contractor’s risk and cost.

Taxes:

GST Clause:

The confractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the confractor.

Deduction of Income-Tax& GST:

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made
good while making payments due to the contractor for carrying out the work and only
net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of
Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes,
duties etc. (except GST) which the contractor will have to pay for the performance of
this contract. The employer will perform such duties in regard to the deduction of such
taxes at sources as per applicable law.

Deduction:
Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be prompitly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the damage,
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the
damages and all the cost on this account shall be recovered from the bills of the
Contractor or any money due to the Contractor from this confract or any other contract
or any other transaction. In determination of the damage, the opinion of the Engineer-
In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Confractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money
due to the Contractor from this confract or any other contract.

Subcontracts:
The Contractor shall not be allowed to engage any sub-confract for all or any part of
this contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is
included in the scope of Deendayal Port. However, the Confractor shall not be entitled
to any idle charges for delay in supply of materials and/or equipment by the Port
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Authority. Further, in case of any delay due to stoppage of work ordered by the Port
Authority to avoid interruption in other important activities of Port Authority or any other
reason, the Confractor shall not claim any idle charges.

Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose
masks, hand gloves etc. by his staff at site.

Conduct:

The Confractor, at all times during the tenure of contract, shall take all measures to
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site and
for the preservation of peace and protection of persons and property at the work site
as well as in the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the
work site or in connection with execution of the contract, report such accidents to the
Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange  watch  and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of
acceptance of the work by DEENDAYAL PORT AUTHORITY.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by
written notice of default sent to the Confractor, terminate the confract in whole or in
part:

(i) if the Conftractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(ii) if the Contractor fails to perform any other obligation under the contract and if
the contractor does not cure the same after receipt of a notice of default, the
nature of default as well as the fime within which the default has to be cured by
the Contractor.

In the event of Board'’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Confractor and the Contractor shall remain liable to the Board for any excess cost for
such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for
delivery, within 30 days after termination. The payment shall be made only after all the
afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT
AUTHORITY. The amount so decided by the Engineer-in-Charge in this regard shall be
final and binding.
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In case of termination of contract for default by the Contractor, the Board may not
permit the Confractor to participate in any of the future tender of DEENDAYAL PORT
AUTHORITY for a period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach
of the confract.

Fundamental breaches of contract include, but shall not be limited to the following :

a)

b)
c)

d)

f)

o)

The contractor stops work for 28 days and the stoppage has not been authorized
by the Engineer-in-Charge or his nominee.

The contractor becomes bankrupt.

The contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in
the contract data and

If the confractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public
officials in the procurement process or in confract executfion. “Fraudulent
practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the employer, and
includes collusive practice. Bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition”.

If the confract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.

Any material lying at site will not be removed without the prior written permission
of Engineer in Charge.

Arbitration Clause:

(1)

(1)

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or any other thing
whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or
otherwise concerning the work or regarding the execution or failure to execute
the same whether arising during the progress of the work or after the completion
thereof as described hereinafter shall be referred to the Chairman for sole
arbitration by himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matters to which
the contract relates and that in the course of his duties as an employee of the
Board of the Government, he had expressed views on all or any of the matters in
dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred
or vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint
any officer to act as arbitrator.
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(1)

(V)

(V)

(V1)

(Vi)

(VIII)

(1X)

(X)

(XI)

(XI1)

(XIIl)

It is also a term of this contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raised
during the progress of other work fill its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of the parties during the guarantee period after
completion of the work.

It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

Itis also a term of the confract that if the Contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Engineer —in-
charge that the final bill is ready for payment, the claim of the Contractor shall
be deemed to have been waived and absolutely barred and the Port Authority
shall be discharged and released of all liabilities under the contract in respect of
these claims.

It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound
to give claim wise detail and speaking award and it should be supported by
reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the parties
to Confractor.

The arbitrators from time to time, with the consent of both the parties, enlarge the
time for making & publishing the award.

Arbifration shall be conducted in accordance with the provisions of Indian
Arbifration Act, 1996 or any statutory modifications or enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

Itis also a term of the contract that if any fees are payable to the arbitrator, this
shall be pied equally by both the parties.

It is also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the parties
calling them to submit their statement of claims and counter statement of claim:s.

Venue of the arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion.

Indemnification:
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The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or
damages arising out of

a. any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties;
b. Confractor’s failure to exercise the skil and care required for safisfactory

execution of the contract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide confractual matters between the employer and the Contractor in the role
representing the employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Engineer-in-Charge. The Engineer-in-Charge wiill
approve any proposed replacement of Key personnel only if their qualifications, abilities,
and relevant experience are substantially equal or better than those of the personnel
listed in the Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of
the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connections with
the work in the Conftract.

Employer’s Obligation

(i) Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is
unable to provide electricity and water the same will be arranged by the
contractor at his own cost.

(ii) The employer will not provide Port Authority Quarters, during the tenure of
contract.

(iii) Administrative support only, for obtaining clearance from any statutory authority,
shall be provided by the employer.

(iv)  On successful completion of all the obligations under the contract and on the
request of the Contractor, the employer shallissue a “Completion Certificate with
the approval of the Chief Mechanical Engineer, the employer.
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Queries about the Technical Data
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.

Approval by the Engineer-in-Charge or his nominee.

The Conftractor shall submit the makes of material, equipments, specifications and
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to
approve them subject to compliance with the Technical specifications and drawings.
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval
by the Engineer In Charge or his nominee before procurement/execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The confractor is to notify the employer or
his nominee of such discoveries and carry out the instructions of employer or his nominee
for dealing with them.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person
authorized by him access to the site to any place where work in connection with the
confract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the work.

Instructions
The confractor shall carry out all instructions of the engineer or his nominee which
comply with applicable laws where the site is located.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor
and notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct
the Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at
Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of fime specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the
Confractor will pay this amount.
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Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within
a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms & conditions of the contract
whether on account of any loss, deterioration or damage before dispatch or delivery or
during transit or otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may
either return to the contractor at the risk and cost of the contractor by such mode of
transport as the Engineer-in-Charge may select or dispose of such material at the
contractor’s risk on his account and retain such portion of the sale proceeds as may be
necessary to recover any expenses incurred in such disposals.

Use of Contract Document:
The Confractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as
Trade Unions etc. in any form at any level without the prior written permission of the
employer in relation to any work under taken by him in the Port premises.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission.
It is important to note that deviations, if any, must be brought out clearly in the technical
offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation
statement submitted by the bidder does not contain any item, then it shall be construed
that the bidder has accepted the same and no request from the Contractor, for any
change, shall be accepted by DPA at a later stage. In any case, no change in
specifications given in the tender agreement shall be permitted. However, only in
unavoidable circumstances, DEENDAYAL PORT AUTHORITY may consider such requests
from the Contractor, provided the Contractor submits it's request with adequate
justification.

Approvals:

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
Drawings, if any to be furnished by the Confractor to Engineer-in-Charge for approval.
Any corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Third Party Inspection: (Modified as per Clause No. 5 under Special Conditions, Section-
1])]

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’'s works/site, dispatch clearance from manufacturer’s
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work, certification for releasing stage payments as per payment terms of contract
for all the material as per schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender specification/relevant
standard.

The above stage payment shall be released after certifying by the third party and
copy of the same shall be produced by Contractor for releasing the stage payment
as per Payment Terms.

Bar Chart: (Not Applicable)

The Conftractor shall submit a bar chart, before signing the agreement, clearly indicating
the plan for timely execution of the work. The bar chart must indicate the individual
activities and commencement and completion dates of each activity. The bar chart
shall be used for monitoring the progress of the work.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Confract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Police verification of Contract Labour:

The Contractor who has been awarded the job through Work Order shall furnish
necessary Police Clearance Certificate in respect of character and antecedents of all
Contract Labourers engaged by them, before commencing the work af site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has
been declared as “Prohibited Area”. Contractor who would be awarded confract is
required to comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against
a nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on if, to the Office of the Engineer In Charge of respective Divisions, to be
forwarded to Commandant, CISF which our Security Department along with request for
issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge
may prescribe, showing the staff and numbers of the several classes of labour from time
to time employed by the Contfractor on the Site and such other information as the
Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4 and 19" of every month, to the Engineer-

in-Charge a frue statement showing, in respect of the second half of the

preceding month and the first half of the current month respectively.

1. The number of labourers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4. The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and
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5. The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-
for each default or materially incorrect statement. The decision of the
Engineer-in-Charge shall be final in deducting from any bil due to the
contractor the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:
No labour below the age of 14 (fourteen) years shall be employed on the work.

Registers to be maintained at site

1. Site order Book:

A site order book is to be maintained by the confractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued
to the confractor shall sign each entry in the site order book as a token of his having
seen the same. The site order book shall be property of the Board and shall be handed
over to the Engineer-in-charge of the work in good condition on the completion of the
work or whenever required by the Engineer-in-charge or his authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably
recorded in the hindrance register. The Hindrance Register is to be maintained by the
Engineer In Charge at the site. The confractor shall sign each entry in the hindrance
Register as a token of his having seen the same. The Hindrance Register shall be property
of the Board.

No damage, hindrance or interference to the Port activities:

The confractor shall be required to execute the work in such a manner as not to cause
any damage, hindrance or interference to the Port activities and the work going on in
the area. The contractor shall have to make good the loss at his own cost and risk all
damages caused by his workmen to Port property and no extra payment shall be made
to him on that account.

Tools & Tackles

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be
arranged by the contractor at his own cost. Arrangement for storing the materials, tools
etc. will also have to be made by him. The EMPLOYER shall not be responsible for any
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of
work within the Port area.

Hot work:

In case of carrying out any hot work such as gas cutting and welding necessary
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed
by the tenderer and necessary fire watch permit and No Objection Certificate shall be
obtained from the concerned authorities of the port and necessary charges at the scale
of rate prevailing in the port at that time shall be paid by the contractor.

Indian Dock Safety Regulations:
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by
the contractor and he will be held responsible for any violation of the same.



55.

Electrical Supervisor Certificate:

The contractor shall have valid electrical contractor’s license for carrying out electrical
work of nature involved in this tender obtained from the competent authority of the
respective state without which the tender shall not be accepted. Contractor shall
submit certificate and copy of the license in lieu of the same for consideration. (This
clause has also been included in pre-quadlification criteria)

The confractor shall also have a valid Electrical Supervisor's certificate of competency,
issued from the competent authority of the other states/central Govt.

56. Action where no Specifications are specified:
The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

57. Undertaking by the Contractor:
Having understood all the terms and conditions of the tender document and having
assessed the site condifions, we hereby confirm that the price offered by usis a firm price
and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental
charges.

58. Labour License:
The contractor will have to obtain necessary License from Assistant Labour
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or
more workers on any day during execution of work.

59. Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of
the bidder, apart from blacklisting the firm for the next 3 years.

60. If applicable, the confractor shall be registered under the Building and Other
Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996.

Signature & Seal Executive Engineer (E)

of Contractor Deendayal Port Authority



SECTION —lii

SPECIAL CONDITIONS
(These special conditions will supersede the General Condition of Contract and ITB wherever
applicable.)

1. Clause No. 10.2 of Section-I (Pre bid Meeting) is not applicable.

2. Issue of work order (This clause may be read with clause No. 34 of Section-I)
The work order will be issued on the submission and acceptance of the following
documents:

Sr. Description Time period for submission
No.

1 Duly signed agreement along with the | 14 days from the date of
required documents. receipt of LOI

2 | Performance guarantee of appropriate | 21 days from the date of
value and in format, prescribed. receipt of LOI

3. Payment Terms: (This clause is superseded by Clause No. 3 od Section-lil)
(a) Payment Terms for ltem No. 1, 2, 3 & 4.
i. 70 % of supply item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition.
ii. 20 % of supply item rate after completion of erection, installation, testing and
commissioning, etc.
iii. 90 % of item rate covers only overhauling servicing/ renewal of lift Licence.
laying/fixing/installation.
iv. Remaining 10% will be released after successful completion of whole work of Item
No. 1,2, 3 & 4.
(b) Payment Terms for Item No. 5.
i. Yearly base payment shall be paid after satisfactory of work.

4. Insurance: (The Clause No. 8 (Insurance) of General Condition of Contract (GCC),
Section-Il is modified and shall be read as under)

The confract shall provide in the joint names of the employer and the confractor,
insurance cover from the start date upto the end of completion of work for the following
events which are due to the confractor risk :
a) loss of or damage to the works, plan and materials
b) loss of or damage to equipment
c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and
d) personal injury or death.

5. The Clause No. 46 (Third Party Inspection) of General Condition of Contract (GCC),
Section-Il is not applicable.



6. Integrity Pact is not applicable.

7. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In
case DPA not allowed Input tax credit due to failure on part of the contractor / service
provider / Supplier etfc. it will be a financial loss to DPA and therefore same shall be
recovered from the payment / deposit o the contfractor / service provider / Supplier.

8. Penalty:

(a) In case of failure of lift to be attended within 48 hours after intimation. If not done so
penalty will be imposed Rs. 2500/- per day.

Signature & Seal of Executive Engineer (E)
Contractor Deendayal Port Authority



SECTION IV
FORMS OF BID
Part - 1|

To be submitted by Bidders with their Bids

Form no. Name of forms/format

1 Form of application

2 Pre-qualification of bidders

3 Format for declaration

4 Letter of authority for submission of bid

5 Exceptions & Deviations

Part -1l
To be used by successful Bidder

Form no. Name of forms/format

7 Letter of intfent

8 Agreement form

9 Specimen bank guarantee of Performance Guarantee/Security Deposit

10 Letter of authority from bank for all BGs

11 Format of Extensions (Part — 1)

12 Format of Extension (Part-Il)




To

Form -1

SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

The EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide ..........

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no (EL/WK/ )

(c) our tender shall be valid for the period of 120 days ,from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any
time before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture / Joint Venture.

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the port, under laws of India
or official regulations.

(g) We understand that this tender, together with your written acceptance thereof included
in your nofification of award, shall constitute a binding contract between us, until a
formal contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender
or any other tender or you can also split the work that you may receive.
ll.  We also make a specific note clause of [ITB, NIT] under which the contract is
governed.
Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]
Dated on day of , (insert date of signing)




Form -2
\ Specimen format for Pre-qualification of bidders \
The information to be filled in by the bidder in the following pages will be used for purposes of
pre-qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:
- Principal place of business
- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm

Description Year Turn over
(insert the year as per PQC) 2020-21
i.e. last three financial years ending 31st 2021-22
march of the previous year 2022-23

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.
Attested Copy of Annual Turnover during Last Three Year Ending on March 2023.

3.  Similar works

Particulars Year No. of Woks Value

2016-17

Total value of completed 2017-18

. . . 2018-19
Similar work as defined in the

. 2019-20

tender document during last 502021

07 years. 502100

2022-23

Attachments: Supporting documents, viz., Successful completion certificate from clients, other

documentations to substantiate the similarity of work as per definition of "Similar Work".

Employer reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid. (Not Applicable)

(A) Existing commitments and on-going works.
Description | Plac | Contrac | Name & | Value | Stipulated | Value of | Anficipate
of work e & | tNo. & | Address of Period of | remaining | d date of
Stat Date of Port | Contrac | Completio to be completio
e or Dept. | tinRs. g complete n
d
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted
Descriptio Place & Name & Value of | Stipulated Date Remarks if
n of work State Address of | Contract Period of when any
Port or in Rs. Completio | decision is
Dept. n expected




Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party
(ies)

Port

Cause of
dispute

Amount

Remark involved showing
present status.

6. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of

(insert date of signing)




Form-3

SPECIMEN FORMAT FOR DECLARATION ‘

(To be executed on bidder's Letter Head)

To.

(Project title)
Ref:

The undersigned, having studied the pre-qualification submission for the above mentioned
project, hereby states:

()
(0)

(c)

(d)

(e)

(f)
(f)

Name of Applicant:

The information furnished in our bid is tfrue and accurate to the best of my knowledge.
That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.
When the call for Tenders is issued, if the legal, technical or financial conditions, or the
confractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.
We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.
We also state that no changes have been made by us in the downloaded tender formats
and understand that in the event of any discrepancies observed, the tender hoisted on
website of procure is full and final for all legal/contractual obligations.
We also declare that, our firm has not been banned / de-listed by any government or
PSUs.
We also give an undertaking that, we have not made any payment or illegal gratification
to any person / authority connected with the bid process so as to influence the bid
process and have not committed any offence under the PC Act in connection with the
bid.
Date:
Place:

Represented by (Name & capacity)



Form-4

SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To

The

Dear Sir,

We do hereby confim that
SR e (Name, designation and Address) is/are authorized to represent
us to bid, negotiate and conclude the agreement on our behalf with you {copy of board
resolution attached (in case of company)} for tender no. --------------- for the work of

and his specimen signature is appended here 1o ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be
deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:



Form-5

EXCEPTIONS AND DEVIATIONS ‘

As pointed out in the Tender Call Noftice, Bidder may stipulate here exceptions and deviations
to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid Clause No. of Bid Subject Deviation
Document Document

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial ferms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]




Form-é
INTEGRITY PACT

[NOT APPLICABLE]



Form- 7
LETTER OF INTENT FORMAT

No: Date:

To
(Name and Address of the Contractor)

Sub: Tender No. EL/WK/
(Name of Work)

Ref : Your bid dated
And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the
competent authority and you are hereby requested to initiate actions for fulfilment of
all necessary formalities, as indicated in the fender document for the above said work,
at the earliest.

The Engineer-In-Charge for this work shall be Mr. .
Agreed Schedule date of commencement of the work is and Schedule
date of completion of the work is . Total Contract Price is Rs.

You are requested to sign the Agreement and fulfil other formalities as per ’rhe
Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY



Form-8

SPECIMEN CONTRACT AGREEMENT

(To be executed on Rs.300.00 non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two Thousand
between the Board of Deendayal Port of Authority a body corporate under Major Ports
Authorities Act, 2021 have its Administration Office Building at Gandhidham ( Kutch)
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the
context , be deemed to include their successors in office ) of the one part and
(Name and address of all the partners if a partnership with all their address ) hereinafter called
the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be
deemed toinclude his / their heirs, executors , administration , representatives and assignees
or successors in office of the other part.

WHERAS the Board is desirous to carrying out the work  of
And whereas the Contractor has offered to

execute and complete such work.

WHERAS the Conftractor has deposited a sum of Rs. (Rupees ___only) as security
deposit in the form of and / or agreed to deposit the security deposit as follows for the
due fulfilment of all the conditions of the contract.

1) Rs. paid in cash/ in form of FDR/SDR towards earnest money to be treated as
Security Deposit.

2) Balance amount of Rs. to be recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-

1. In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the general condition (including special conditions, if
any) of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:

i) Nofice inviting tender.

ii) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

V) The Board’s “Drawing”.

Vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Superintending Engineer (E) and the

Contractor after opening of the cover-l—as regards to contain clarifications/details
called for vice versa.

viii) Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the tender i.e.
‘Cover-I'.

iX) Bank Guarantee for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects, with the provisions of the

confract.



4, The Board hereby covenants to pay the Contractor in consideration of such completion
of the works, the contact price of Rs. (Rupees only)at the
time and in the manner prescribed of the contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and

year first above written signed and sealed by the Contractor in the presence of:-
Witness

1. Name & Address Signature of Contractor
Sedl

2. Name & Address
Seal

Signed, sealed and delivered by Shri on behalf of the Board in
presence of

1.

2. (Chief Mechanical Engineer)
Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority in the presence of:

—_

Secretary
2. Deendayal Port Authority




Form-9

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority,
DEENDAYAL PORT AUTHORITY
A.O.Building, P.O.Box No.50,
Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Authority of incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by
or repugnant to the context or meaning thereof be deemed to include the Board of
Deendayal Port Authority of, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”) (Name of the contractor/s) from the
demand under the terms and condition of the contract, vide (Name of the
Department)’s letter No. Date made between the contractors and the
Board for execution of covered under Tender No.

dated (hereinafter called "“the said contract”) for the payment of Security Deposit in
cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said
confractors of the terms and condition of the said confract, on production of a bank

Guarantee for Rs. (Rupees Jonly we, the (Name of the Bank and
Address) hereinafter referred to as “the Bank”) at the request of the
confractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees ) only against any loss or damage caused to or suffered

by the Board by reason of any breach by the contractors of any of the terms and conditions
of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from
the Board starting that the amount claimed is due by way of loss or damage caused to or
which would be caused to or suffered by the Board by reason of the contractors failure to
perform the said contract. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our liability under
this guarantee shall be restricted to any amount not exceeding Rs.

(Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the Board any
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in
any suit or proceeding pending before any Court or Tribunal relating thereto our liability under
this present being absolute and unequivocal. The payment so made by us under this bond shalll
be a valid discharge of our liability for payment there under and the Contractor(s) shall have
no claim against us for making such payment.

4. We, (Name of Bank and Branch), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that would
be taken for performance of the said contract and that it shall continue to be enforceable fill
all the dues of the Board under or by virtue of the said contract have been fully paid and its
claims satisfied or discharged or till the (Name of the user department)
of the said certifies that the terms and conditions of the said contract have been fully and




properly carried out by the said Confractors and accordingly discharge this guarantee.
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the Board
may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that the
Board shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or to extend
the time of performance by the said contract or to extend the time of performance by the said
Conftractors from time to fime or to postpone for any time or from time to time any of the powers
exercisable by the board against the said Contractors and to forebear or enforce any of the
terms and conditions relating to the said contract and we shall not be relieved from our liability
by reason of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by the board
to the Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

7.1tis also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein :

(@) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

10. (i) Name of Beneficiary's Bank is State Bank of India, Gandhidham.
(i) IFSC No. of Beneficiary’s Bank is SBINO060239.
(i) Bank Account No. of Beneficiary is 10316591671.

Date day of 20

For (Name of Bank)
(Name)
Signature



Form-10

SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letfter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub:  Our Bank Guarantee No.
dated for Rs. favoring yourselves
issued on a/c of
M/s.
(Name of contractor)
We confirm having issued the above mentioned guarantee favoring
yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date up fo We also confim 1)

2) is/are empowered to sign such Bank
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer




Form-11

DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time
Part -1

Name of Contractor

1.

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:
(a) Tst extension vide EE's No.  Dated Month Days
(b) 2nd extension vide EE’'s No. Dated Month Days
(c) 3@ extension vide EE's No. Dated Month Days
(d) 4" extension vide EE's No. Dated Month Days

Total extension previously given.
9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)
10. Period for which extension is applied for
11. Hindrance on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.
(a) Serial No.
(b) Nature of hindrance
(c) Date of Occurrence
(d) Period for which it is likely to last
(e) Period for which extension required for this particular hindrance
(f) Overlapping period if any, with reference to item............
(g) Net extension applied for
(h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month......... Days
12. Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated:



W

—_

Form-12
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME
PART Il
(To be filled in by the Sub-Divisional Office)

Date of receipt of application from ..................... Conftractor for the work
of.............in the Sub-Divisional Office.
Acknowledgement issued by S.D.O. vide his No............ dated

Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for rejections
should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)
Date of receipt in the Divisional Office.
Executive Engineers remarks regarding hindrances mentioned by the Contractor.
(1) Serial No.
(2) Nature of hindrance
(3) Date of occurrence
(4) Period for which hindrance is likely to last
(5) Extension of fime applied for by the contractor
(6) Overlapping period, if any, giving reference to
ltems which overlap.
(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
And justification for extension recommended.
Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be
completed by the date upto which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under clause 2 of the
agreement?)

Signature of Executive Engineer
Date

Dy. HOD/SE's recommendations

Signature of Superintending Engineer
Date

HOD's recommendations/approval.

Signature of Chief Mechanical Engineer
Date
Deendayal Port Authority



SECTION-V
Scope of Work & Technical Specification

Scope of work for Item No. 1.

This includes Supply, installation, testing, Commissioning and up gradation of Door
Operator system in existing and ARD system with |atest version modification of controller,
along with related and required wiring of field and call register panel with display in lift
cabin & all landings with new wiring and travelling cable and as directed by Engineer-In-
Charge.

The lift shall be automatically come at nearest landing floor and door shall be get
opened in case failure of power supply. Providing of Battery backup for emergency
landing for Auto Door Lift is in the scope of Contractor. Old removed material shall be
deposited in store at outside cargo jetty area. This includes all labour and material and as
directed by Engineer-in-Charge. After completion of work as built drawing of control &
Power shall be submitted in 3 sets.

The said item work will be under warrantee period of 1 Year.

Scope of work for Item No. 2.

This includes Supply, installation, festing, Commissioning of New Electronics
Microprocessor based Down Collective Controller with latest version VVVF Drive for G+2
with ARD system of latest version of Passenger lift installed at Viewers Gallery as directed
by Engineer-In-Charge.

This also includes new additional wiring, new junction box, additional travelling
cable & limit switch, Y cam, Car operating panel with soft touch button set for cabin and
all landing, Automatic rescue device with battery backup, car & landing door panel,
headers, sill and all related accessories. Also replacement of car door operating drive &
motor set with latest version. Old removed material shall be deposited in store at outside
cargo jetfty area. This includes all labour and material and as directed by Engineer-in-
Charge. After completion of work as built drawing of control & Power shall be submitted in
3 sets.

The said item work will be under warrantee period of 1 Year.

Scope of work for ltem No. 5.

1. The Confractor shall carry out the maintenance work with trained and appropriately
skilled personnel, which it directly employees and /or supervise. They shall be qualified
to keep the equipment properly adjusted and they will take all reasonable care to
maintain the equipment in efficient, reliable and safe operating condition

2. PLANNED MAINTENANCE:
The Contractor will in accordance with their terms hereof, regularly examine, lubricate
and adjust the equipment and generally carry out planned maintenance in a
systematic and confrolled manner using developed technique and expertise. The
frequency of examination will depend on the type of equipment and its location.

3. REPAIR OR REPLACE PARTS:
The Contractor will all its option, repair or replace any parts detailed in the following
section which, in its opinion are defective parts will be furnished by The Contractor on



an exchange basis under which the replaced parts become the property of the
Conftractor.

EQUIPMENT COVERED:

(a) Renew all wire ropes and chains (where fitted) as often as required to maintain an
adequate factor of safety to equalize the tension on all hoisting ropes, repair or
replace conductor cables and hoist way and machine room elevator wiring.

(b) Systematically examine and adjust the following components:

e Machine, Worm Gear, Thrust bearings, Drive Sheave, Drive Sheave
bearings, brake contact, Linings and components.

e Motor, Motor Generator, Motor Windings, Rotating Elements, Commutator,
Brushes, Brush Holders, Bearing, Coils, Resistance for Operating and Motor
Circuits Magnet frames and other Mechanical Parts.

e Controller, Selector, Leveling Devices, Cams, Relays, Solid State
Components e.g. PCHS, Transducers, Resistors, Condensers, Power
Amplifiers, Transformers, Contacts, Leads, Dashpots, Timing Devices, Steel
Selector Tapes and Mechanical and Electrical Driving Equipment.

e Governor, Governor Sheave, Shaft Assembly, Bearings, Contacts and
Governor Jaws.

e Car and Hall Mechanical Buttons, Car and Hall Position Indicators, Hall
Lanterns, Car Direction Indicators and all other Car and Landing Signal
fixtures as installed by the Contractor.

e Deflector or Secondary Sheave, Bearings, Car and Counterweight Guide
Rails and Buffers, Top and Bottom Limit Switches, Governor Tension Sheave
Assembly, Compensation Sheave Assembly, Car Counterweight and
Counterweight Guide Shoes including Rollers or Gibbs.

e Interlocks on Hoist Way Door, Hoist way Door Hinges, Guides, Automatic
Power Operated Door Operator, Car Door Hanger, Car Door Contact, Safety
Shoe, Load Weighing Equipment, Car Frame, Car Safety Mechanism and
Platform.

e To keep pace with fast-changing technology and in our effort to constantly
upgrade our elevator systems to make it more user- beneficial constant R&D
is under way and the Confractor reserves the right to discontinue
manufacture of any or all of the above mentioned items. In such a situation
any replacement will be carried out on chargeable basis after allowing
suitable rebate for existing component.

(c) Furbish lubricants compounded to The Contractor Stringent specifications.

(d) Examine periodically all safety devices and governor and make all customary safety
tests.

. SPARE PARTS INVENTORY:

The Contractor will during the terms of this contract maintain, in its local service depot
a reasonable supply of frequently used replacement parts and lubricants selected by
manufacturer's recommendations to meet the specific requirements of the units. The
Confractor further agrees to maintain a supply of major components available for
express delivery in case of emergencies in its National Service Centre.

. QUALITY CONTROL:

The Confractor will perform an annual survey of the equipment to verify that it conforms
to manufacturers requirements. The Contractor will also conduct periodic field audits
of its personnel to maintain quality standards. The Contractor field engineers will provide
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1.

12.

13.

14.

15.

technical assistance, technical information and code consultation to support its
maintenance organization.

SAFETY TESTS:

Contractor will periodically examine safety devices and governor of the equipment to
ensure user safety. In addition, The Contractor will conduct an annual no load safety
test on the equipment.

PRIORITY:
The Contractor will give priority in its service, repair and manufacturing facilities to
restoring the equipment to normal service.

Wiring:

The Contractor will maintain current manufacturer's engineering wiring diagram for the
term of this Agreement and the same will be used exclusively by examiners or
authorized manufacturer's representative.

WORK SCHEDULE:

All work and services provided for in this Agreement are to be performed during normal
working hours on normal working days. No additional costs incurred in carrying out work
outside such times will be charged as extra for the overtime premium hours.

EMERGENCY CALL:
In Emergency Call for failure of lift operation no extra charge will be paid.

ONLY THE CONTRACTOR TO MAKE REPAIRS:
In the interest of safety of the equipment and its supplier shall not direct or permit the
repair, alternation, replacement or any interference with any of the equipment or any
part thereof, of any items specified herein, by any person or organization other than
The Confractor, its employees or contractor, without D.P.A's prior consent. Such consent
will not be unreasonably withheld by D.P.A.

REPORTING:
The KPT will report details of unsatisfactory running or irregular performance of the
equipment.

OTHER SAFETY TESTS, ETC:

The Conftractor will not be required to make safety tests other than examine periodically
all safety devices and governors and make all customary safety tests hereof nor to
install new attachments, nor carry out structural or other alternations on the equipment
whether or not recommended or directed by insurance companies or by
governmental authorities, nor to make any replacements with parts of a different
design.

THE CUSTOMER'S RIGHT OF TERMINATION:

The Customer shall be entitled to terminate this agreement forthwith by giving The

Confractor ninety (90) days nofice in writing in either of the following events and The
Confractor responsibilities and entittlements under this Agreement shall cease forthwith:

a) Where the building is vacated.

b) Where The Customer furnishes proof that there has been a change in the legal and

beneficial ownership of the building.
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Any losses to the personnel's are damage to the equipment due to failure of equipment
etc or failure due to manufacturing defects. The Contractor is solely responsible for the
same.

The Contractor is responsible for all the items of materials/spares including consumable
items such as greasing & oiling of the elevator equipment except bulbs, tube-rods,
chocks, starters, mirror, floor carpet, outside wooden doorframe and painting.

AMC shall be completely comprehensive including all spares and labour charges.

Monthly visit for servicing etc in every first and third week of the month as per
maintenance schedule finalized.

Annual Equipment survey & Safety test to be carried out per year by party and submit
the certificate to DPA.

Also Annual Third Party Inspection Report to be carried out by the party and report 1o
be submitted to DPA.

The Lift License to be renewed once 3 three years by Gujarat Lift Authority shall be
arranged by party including Licenses fess etc. and produce the certificate to DPA.

Preventive & Corrective maintenance shall be carried out as per recommendation of
OEMs, however routine and preventive maintenance during the Maintenance
Confract shall include the following:

1. MONTHLY: This shall include the following, but not limited to:

e To check dll bearings oil, oil rings, oil chains etc. All machines should be carefully
checked and repaired for abnormal temperature rise.

e To check all relays and contracts as well as their movements and repair as necessary.
e To clean traction machines, relays panels, control panels, starter panels, selectors,
governors, car top, car gates, sills and pits.

e To check break action and adjust if necessary.

e To check and repair movement of door switches, gate switches and emergency stop
switches.

e To check indicator lamps, annunciator lights, buzzer and car lights.

e To check and adjust levelling differences, break slipping, acceleration, deceleration
and riding comfort.

e To check and repair movements of car control buttons, switches and the like.

e To check and repair operation of weighing devices.

e To turn grease cups for speed governors and compensating pulleys.

e To oil selectors.

e To top up rail lubricators.

e To clean ropes oil if necessary.

¢ To clean traction motor and internal frame. Check Brake.

¢ To oil electric brake pins.

e To oil all pins of door opening mechanism.

e To clean hoist way, beam slow down cams, outside cages rails and counterweight
rails.

e To clean, oil and adjust door closer and levers.

e To clean main sheaves, secondary sheaves, and rope sheaves on car top and
counterweight top.

e To clean and repair brake wheels and shoes.

¢ To oil compensating rope tensioning pulleys.



2. EVERY TWO MONTHS (In addition to all Monthly Checks): This shall include the
following, but not limited to:

e To clean oil door hungers, door rails, interior of hanger case. If necessary adjust
acentric rollers, car door hangers, door connecting ropes and chains.

e To check and repair door shoe.

¢ To clean and oil safety gears.

¢ To clean and oil car and counterweight guide shoes. Adjust if necessary.

¢ To clean and oil interior of terminal limit switches and position switches. Check rubber
rollers of terminal limit switches.

¢ To check oil clean and repair interior of door switches, gate switches. Replace worm
parts if necessary.

e To check and repair flexible cable.

e To check and repair movement of limit switches.

¢ To clean and oil interior of car control switches.

¢ To clean and check push buttons of car control panels.

e To check, clean and repair the sleeves and plungers of the electromagnetic brakes.

3. QUARTERLY (In addition to all two Monthly Checks): This shall include the following but
not limited to:

e To check and repair the operation of terminal limit switches and final limit switches.

¢ To check and repair the governor switches.

¢ To clean the brush holders and commutators of the door motors.

e To check and repair the traction ropes for broken wire, wear elongation and even
tension. Adjust if necessary.

e To remove the dust inside the traction machines and control panels using electric
blower.

¢ To clean and repair the indicator lamps.

¢ To check the voltage of rectifiers and thyristors.

4. HALF YEARLY (In addition to all Quarterly Checks): This shall include the following but
not limited to:

e To check and repair the operation of safety gears.

e To check oil for oil buffers.

e To check and clean the landing buttons and contacts.

e To check and repair the compensating chains or ropes.

e To check and oil the bearing of doors motors.

e To grease the secondary sheaves, car top sheaves and counterweights.

e To check the wear of guide shoes of cars and counter weights.

5. ANNUAL (In addition to all Half Yearly Checks): This shall include the following but not
limited to:

¢ To clean the wire connection box of every landing and car cages.

¢ Tighten all screws and check the conditions of cables at conduit inlets and outlets.

e To check and repair the condition of worm gear and thrust bearing of the gearboxes.
e To check and tighten screw of control panels, starters panels and relay panels.

e To remove the dust inside the landing indicator switches by electric blower.

¢ To test all safety devices.

e To dismantle, clean and adjust the electromagnetic brake of gearless machines.

e To charge gear oil and motor oil.

e To check and tighten screws and foundation bolts of fraction machine, secondary
sheaves, exterior of lifts frame, guide rails, guide rails clamps, and bracket etc.

¢ To test the over current relays.



Seal & Signature Executive Engineer (E)
of Contractor Deendayal Port Authority



SECTION VI

Bill of Quantities (BOQ)

Sr.

No.

Description

Qty.

Unit

Rate

In Figure In Words

Amount

Supply, installation,  testing,
Commissioning and up
gradation of Door Operator
system and ARD system with
modification of controller, along
with related and required wiring
of field and call register panel
with  wiring of passenger lift
installed at Nirman Building and
as per scope of work for Item
No. ]I

Job

Supply, installation,  testing,
Commissioning of New
Electronics Microprocessor
based Down Collective
Confroller with VVVF Drive for
G+2 and ARD system, Complete
door replacement of Passenger
lift installed at Viewers Gallery as
per scope of work for Item No.2.

Job

First time complete overhauling
servicing with  oiling and
greasing, cleaning rail and
readjustment and realiement of
Passenger lift installed at
Viewers Gallery

Job

Renewal of Lift License of lift
installed at Viewers Gallery and
Third Party Inspection (as per
Guijarat lift Act) of lift installed at
Viewers Gallery

Job

()
(i)
(ii)
(i)

(b)
(i)
(ii)
(i)

Comprehensive maintenance
confract of Lifts as per scope of
work for Itfem No. 5.

CAMC of Lift of Nirman Building
First Year

Second Year

Third Year

CAMC of Lift of Viewers Gallery.
First Year

Second Year

Third Year

Total Amount: Rs.




(In Words: Rs. )

Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental
charges: but exclusive of GST.

Seal & Signature Executive Engineer (E)
of Contractor Deendayal Port Authority



Section - VII

EVIDENCE TOWARDS SITE VISIT

[, Shri authorized representative of
M/s. (authorization letter issued by the firm with my
specimen signature and passport size photo and adhaar card are enclosed) have
visited the
site on with DPA representative Shri . (Designation)

for the work of “Modification of operating system and Comprehensive
Annual Maintenance Contract of Liff installed at Nirman Building & Viewers Gallery,
New Kandla.” and the sites and other issues related to tender to my satisfaction.

Seal, name and Name, designation and Seal, name and
signature of the bidder signature of DPA signature of XEN (E)
representative who
assisted bidder during
site visit.
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