Ministry of Micro, Small and Medium Enterprises

DEENDAYAL PORT AUTHORITY

(An 1SO 9001:2015 & ISO 14001:2004 Certified Port)

MIECHANICAIL
ENGINERERING

DEPARTMIENT

FELECTRICAIL
DIVISION

TENDER NO. EL/WK/2028

TENDER FOR

Operation & Maintenance Contract of 2 Nos. Liebherr make LHM
550 model Harbour Mobile Cranes along with 03 nos. Grabs inside
cargo jetty area for a period of Two years

SE (E)



Electrical Division
Deendayal Port Authority
Ground Floor,

Port & Custom Building,
New Kandla — 370 210.
Phone No. (02836) 270352



NOTICE NO. EL/AC/2028

Name of work

Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550
model Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty
area for a period of Two years

Estimated cost put to
tender

X 8,19,90,000

Tender fee :

Rs. 5000 + 900 (GST) Present rate of GST is 18% (non- refundable)
Through on line transfer in PNB bank account no. 2177000100022538 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on (n) procure
website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under the Ministry of Small and
Medium Enterprises indicating the list of activity related to the subject
tender shall become eligible for exemption from payment of EMD and
Bid Document fee. The bidder is required to submit the valid certificate.

EMD

X 8,19,900/-

Through on line transfer in PNB bank account no. 2177000100022538 -
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy
of RTGS no. and date of transfer may be uploaded on (n) procure
website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under the Ministry of Small and
Medium Enterprises indicating the list of activity related to the subject
tender shall become eligible for exemption from payment of EMD and Bid
Document fee. The bidder is required to submit the valid certificate.

Last date of downloading

14/10/2022 upto 14:00

Last date and time of
submission of E-tender

14/10/2022 upto 14:30 only on website https://kpt.nprocure.com:

Pre-bid meeting

28/09/2022 @ 15:00 Hrs. in the Old Board Room, A. O. Building,
Gandhidham

Date and time for opening
of E-tender

14/10/2022 at 15:00 hrs

Downloading websites

https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as
http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.



https://kpt.nprocure.com/
http://www.eprocure.gov.in/
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SE (E)
Deendayal Port Authority

NOTICE INVITING ON LINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Port & Customs Building,

Ground Floor, New Kandla - (Kutch)-370210

Tender Notice No.

EL/AC/2028

Name of Project

Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model
Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a
period of Two years

Name of Work

Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model
Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a
period of Two years

Estimated Contract Value
(INR)

% 8,19,90,000.00

Period of Completion (in

24 months from the date of issue of work order

Months)
Bidding Type Open
Bid Call (Nos.) 1st
Tender Currency Type Single
Tender Currency Settings Indian Rupee (INR)

Qualifying Criteria:

(A)

(B)

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:
The Bidders shall fulfill the following pre-qualification criteria:

Average Annual financial turnover during the last 3 years, ending 31
March of the previous financial vyear, should be atleast
% 1,22,98,500.00 Certified by Chartered Accountant. (It is common for
all type of bidders)

In case the bidder is an OEM/Contractor who is submitting bid as
per similar work definition no. 1to 5 :

Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications
are invited should be either of the following:

)] Three similar completed works each costing not less than the
amount equal to % 1,63,98,000.00.

Or

i) Two similar completed works each costing not less than the
amount equal to X 2,04,97,500.00

Or




(C)

iii) One similar completed work costing not less than the amount
equal to X 3,27,96,000.00.

IMPORTANT:

(i) In case a work is started prior to 07 (seven) years, ending last day of
month previous to the one in which tender is invited, but completed in last
07 (seven) years, ending last day of month previous to the one in which
tender is invited, the completed work shall be considered for fulfilment of
credentials.

(ii) If a work is physically completed and completion certificate to this extent
is issued by the concerned organization but final bill is pending, such work
shall be considered for fulfilment of credentials.

(iii) If a part or a component of work is completed but the overall scope of
contract is not completed, such work shall not be considered for fulfilment of
technical credentials even if the cost of part completed work/component is
more than required for fulfilment of credentials.

(iv) In case a work is considered similar in nature for fulfilment of technical
credentials, the overall cost of that work shall be considered and no separate
evaluation for each component of that work shall be made to decide
eligibility.

Bidders who meet the minimum qualification criteria will be qualified only
if their available bid capacity is more than the total bid value.

The available bid capacity will be calculated as under:

Assessed Available Bid capacity = Ax Nx 2 -B,

Where,

“N” = Number of years prescribed for completion of the subject contract.
“A" = Maximum value of works executed in any one year during last
seven years (at current price level).

“B" = Value at current price level of existing commitments and on-going
works to be completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing
commitments and on-going works as well as the stipulated period of
completion remaining for each of the works preferably countersigned by
the Nodal Office or his nominee-in charge.

F‘r\‘(aegcria' 21-22 | 20-21 | 19-20 | 18-19 | 17-18 | 16-17 | 15-16

Index 139.4 | 123.4 | 121.8 | 119.8 | 114.9 | 111.6 | 109.7

Multiplyin

g Factor 1.0 1.13 1.14 1.16 1.21 1.25 1.27

IMPORTANT:

(i) The value of annual turnover is not to be considered towards “A” as
mentioned in the formula.

(i) The information may be provided as per the format given at Section-IX.

In Case the similar work has been issued for any private body, the bidder
will be required o produce the tax deducted at source (TDS) certificate
indicating the income tax deducted by the client for that work, which will
form the basis for assessing the value of completed work.

IMPORTANT:




(D)

(i) The particular row in the TDS certificate (Form 16 or Form 26A), which
indicates the credit of the payment received from the client, should be
highlighted.

(ii) Along with the TDS certificate, a declaration on the letter head of a
Chartered Accountant should be submitted giving details such as the name
of bidder, the name of the client for which the bidder has carried out the
work, name of work, work order no. and date, gross amount of the payment,
net amount received from the client, TDS amount. The statement should be
signed by the Chartered Accountant.

(iii) In case any discrepancies between the TDS (Form 16 or Form 26A) and
the declaration given by the Chartered Accountant with regard to payment
received from the client, it should be explained.

(E)In case the bidder is/has handling/handled cargo (except liquid and
containerized cargo) on captive or common user basis in any sea/dry port by
deploying 100 T or above capacity stacker/reclaimer/ stacker cum reclaimer/
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC
(owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have handled
at least 4.00 MMT cargo in all or any of the such five years (except liquid and
containerized cargo). It is applicable for similar work defined at sr. No. 6.

Note: The bidder, submitting tender under this category, is not required to
submit documents mentioned at “B”, *C"” and “D” above but has to submit
following documents :-

(1) Copy of license/permission issued by the competent authority of the
concerned sea/dry port in the name of the bidder (2) Satisfactory
performance certificate by the competent authority of the concerned sea/dry
port. (3) Letter confirming capacity of crane deployed by the bidder and its
type i.e. HMC etc. for which license/permission is issued (4) A letter
confirming the period of cargo handling operation in the sea/dry port for
which the license/permission is issued. (5) Year wise quantity of cargo
(except liquid and containerized cargo)handled during the license/permission
period issued by the competent authority of the concerned sea/dry port in
the name of the bidder




Similar works

(1) Design, manufacture, supply, installation, testing, commissioning cargo
handling equipment i. e.  stacker/reclaimer/ stacker cum reclaimer/ ship
loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC. (Note: It is
implied that the bidder submitting tender under this category, is having the
experience of maintenance and operation being the manufacturer of cargo
handling equipment. Hence, the requirement of having experience of
maintenance and operation is not mandatory.)

OR

(2) Installation, Testing, Commissioning, maintenance and operation of
above mentioned cargo handling equipment having PLC. (Note: It is implied
that the bidder submitting tender under this category is having the
experience of maintenance. Hence, the requirement of having experience of
maintenance is not mandatory. Regarding, having experience of operation,
if the bidder is having experience of operation of any of the cargo handling
equipment having PLC mentioned above in a separate completed work order,
the same will be considered by ignoring the value of such work order.

OR

(3) AMC of above cargo handling equipment having PLC. (Note: if the bidder
is having experience of operation of any of the cargo handling equipment
having PLC mentioned above in a separate completed work order, the same
will be considered by ignoring the value of such work order.

OR

(4) O & M of above mentioned cargo handling equipment having PLC.
OR

(5) Combination of any of the (1), (2), (3) & (4).
OR

(6) Deployment of 100 T or above capacity stacker/reclaimer/ stacker cum
reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having
PLC (owned/ hired) in any sea/dry port.

In case the bidder is/has handling/handled cargo (except liquid and
containerized cargo) on captive or common user basis in any sea/dry port by
deploying 100 T or above capacity sstacker/reclaimer/ stacker cum reclaimer/
ship loader/ RMQC/ ELL/ HMC/ floating crane/EQOT cranes having PLC
(owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have handled
at least 4.00 MMT cargo in all or any of the such five years (except liguid and
containerized cargo).

Joint venture

Not Allowed

Rebate

Not applicable

Bid Document Fee:

Rs. 5000 + 900 (GST) Present rate of GST is 18%

Through on line transfer in PNB bank account no. 2177000100022538 -
Deendayal Port Authority - (IFSC code PUNB0217700).  Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under the Ministry of Small and Medium




Enterprises indicating the list of activity related to the subject tender shall
become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate.

Bid Document Fee Payable
To:

Through on line transfer in PNB bank account no. 2177000100022538 -
Deendayal Port Authority (IFSC code PUNB0217700).  Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website.

Bid Security/ EMD (INR) :

% 8,19,900/-

Through on line transfer in PNB bank account no. 2177000100022538 -
Deendayal Port Authority - (IFSC code PUNB0217700).  Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under the Ministry of Small and Medium
Enterprises indicating the list of activity related to the subject tender shall
become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate.

Bid Security/ EMD (INR) In
Favour Of :

Through on line transfer in PNB bank account no. 2177000100022538 -
Deendayal Port Authority - (IFSC code PUNB0217700).  Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under the Ministry of Small and Medium
Enterprises indicating the list of activity related to the subject tender shall
become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate.

Bid Document Downloading
Start Date

22/09/2022

Bid Document Downloading
End Date

14/10/2022 up to 14:00 Hrs.

Date & Place of Pre Bid
Meeting

28/09/2022 @ 15:00 Hrs. at A.O. Building, Gandhidham

Last Date & Time for Receipt
of Bids

14/10/2022 @ 14:30 Hrs.

Bid Validity Period

120 Days

Condition

(1) Tender Fee shall be submitted Through on line transfer in PNB bank
account no. 2177000100022538 - Deendayal Port Authority (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer may be
uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under the Ministry of Small and Medium
Enterprises indicating the list of activity related to the subject tender shall
become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate.

(2) EMD: Through on line transfer in PNB bank account no.
2177000100022538 - Deendayal Port Authority - (IFSC code PUNB0217700).
Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website.




In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under the Ministry of Small and Medium
Enterprises indicating the list of activity related to the subject tender shall
become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate.

Accordingly, offer of those bidders shall only be opened whose EMD and
Tender Fee is received electronically.

Remarks

The hard copies should reach to the Electrical Division within 07 days from
the date of opening of preliminary bid.

Bid Opening Date

Technical Bid will be opened on 14/10/2022 @ 15:00 Hrs. Date of opening
of price bid shall be notified after scrutiny and evaluation of Technical Bid.

Documents required to be
submitted by scanning
through online

a. Documents in support of fulfilling Qualifying Criteria as indicated
above.

b. Tender fees plus GST: Through on line transfer in PNB bank account
no. 2177000100022538 — Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer may
be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under the Ministry of Small and Medium
Enterprises indicating the list of activity related to the subject tender shall
become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate.

b) EMD: Through on line transfer in PNB bank account no.
2177000100022538 - Deendayal Port Authority - (IFSC code PUNB0217700).
Scanned copy of RTGS no. and date of transfer may be uploaded on (n)
procure website.

c) In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under the Ministry of Small and Medium
Enterprises indicating the list of activity related to the subject tender shall
become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate.

d)Documents Mentioned in Eligibility Criteria.

Officer- Inviting Bids:

SE (E), Electrical Division, Port & Custom Building, Ground Floor, New
Kandla-(Kutch)-370210

Bid Opening Authority :

SE (E)

Address:

SE (E), Electrical Division, Port & Custom Building, Ground Floor, New
Kandla-(Kutch)-370210

Contact Details :

SE (E), Electrical Division, Port & Custom Building, Ground Floor, New
Kandla (Kutch)-370210 Phone: 02836-270209, 270342.

Fax No. 02836 270184.

In case, bidders need any clarifications or if training is required to participate in online Tenders,
they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)

Contact Details:
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Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

SE (E)
Deendayal Port Authority


mailto:nprocure@gnvfc.net
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SECTION — I
INSTRUCTION TO BIDDERS

GENERAL
Scope of Bid

The SE (Electrical), Deendayal Port Authority invites bids by E-Tendering from the interested eligible
bidder for the work as mentioned in the notice inviting online tender. All bids shall be completed and
submitted on-line in accordance with instruction to the bidders.

The successful bidder will be expected to complete the works by the intended completion period.
Source of funds

The employer has arranged the funds from the internal resources and will have sufficient funds in
India Currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online Tender
may participate in the subject Tender. Successful completion of “Similar Works” only shall be
considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in clause
regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — I “To be submitted by Bidders with
their Bids".

Government-owned enterprises may participate if they are legally and financially autonomous,
operate under commercial law and are not a dependent agency of the employer subject to fulfilment
of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by
the employer.

Eligibility Criteria:
(I) The Bidders shall fulfill the following

pre-qualification criteria:

S.N

Particulars

Supporting Documents

(A)

Average Annual financial turnover
during the last 3 years, ending 31
March of the previous financial
year, should be at least X
1,22,98,500.00 certified by
Chartered Accountant.

Certificate should be issued by the Chartered Accountant.

(B)

The Bidders shall fulfill the
following pre-qualification criteria:

In case the bidder is an
OEM/Contractor who is
submitting bid as per_similar
work definition no. 1to 5 :

a) Experience of having
successfully  completed similar
works during last 7 years ending
last day of month previous to the
one in which applications are
invited should be either of the
following:

i)  Three similar completed works
each costing not less than the
amount equal to 1,63,98,000.00.

(a) A copy of the completion certificate in respect of the
successfully completed similar work.

(b) A copy of detail work order should also be submitted
for which the bidder is submitting the completion
certificate.

Such completion certificate should be issued on the letter
head of the client and invariably reflect the following
details:

(1) Name of Contractor (2) Name of Work (3) No. of work
order/agreement and date (4) Contract value (5) Contract
period (6) Date of commencement of work (7) Date of
completion (8) Value of Work executed during the contract
period/original contract period (9) Date of issue of
completion certificate.

IMPORTANT:

Or (i) In case a work is started prior to 07 (seven) years,
ending last day of month previous to the one in which
i) Two similar completed | tender is invited, but completed in last 07 (seven) years,

works each costing not

ending last day of month previous to the one in which
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less than the amount
equal to 2,04,97,500.00

Or

iii) One similar completed
work costing not less than
the amount equal to %
3,27,96,000.00.

tender is invited, the completed work shall be considered
for fulfilment of credentials.

(if) If a work is physically completed and completion
certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall be
considered for fulfilment of credentials.

(iii) If a part or a component of work is completed but the
overall scope of contract is not completed, such work shall
not be considered for fulfilment of technical credentials
even if the cost of part completed work/component is more
than required for fulfilment of credentials.

(iv) In case a work is considered similar in nature for
fulfilment of technical credentials, the overall cost of that
work shall be considered and no separate evaluation for
each component of that work shall be made to decide
eligibility.

(c) In Case the similar work has been issued for any private
body, the bidder will be required o produce the tax
deducted at source (TDS) certificate indicating the income
tax deducted by the client for that work, which will form
the basis for assessing the value of completed work.

IMPORTANT:

(iv) The particular raw in the TDS certificate (Form 16 or
Form 26A), which indicates the credit of the payment
received from the client, should be highlighted.

(v) Along with the TDS certificate, a declaration on the
letter head of a Chartered Accountant should be submitted
giving details such as the name of bidder, the name of the
client for which the bidder has carried out the work, name
of work, work order no. and date, gross amount of the
payment, net amount received from the client, TDS
amount. The statement should be signed by the Chartered
Accountant.

(vi) In case any discrepancies between the TDS (Form 16
or Form 26A) and the declaration given by the Chartered
Accountant with regard to payment received from the
client, it should be explained.

In case the bidder is/has
handling/handled cargo (except
liquid and containerized cargo) on
captive or common user basis in
any sea/dry port by deploying 100
T or above capacity
stacker/reclaimer/ stacker cum
reclaimer/ ship loader/ RMQC/ ELL/
HMC/ floating crane/EOT cranes
having PLC (owned/hired) in any
05 years during last 7 years ending
last day of month previous to the
one in which applications are
invited and should have handled at

(1) Copy of license/permission issued by the competent
authority of the concerned sea/dry port in the nhame of the
bidder (2) Satisfactory performance certificate by the
competent authority of the concerned sea/dry port. (3)
Letter confirming capacity of crane deployed by the bidder
and its type i.e. HMC etc. for which license/permission is
issued (4) A letter confirming the period of cargo handling
operation in the sea/dry port for which the
license/permission is issued. (5) Year wise quantity of
cargo (except liquid and containerized cargo)handled
during the license/permission period issued by the
competent authority of the concerned sea/dry port in the
name of the bidder.
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least 4.00 MMT cargo in all or any
of the such five years (except liquid
and containerized cargo). It is
applicable for similar work defined
at sr. No. 6. Note: The bidder,
submitting _tender _under _this
category, is not required to submit
documents mentioned at “B” and
“D” above. which is for
OEM/contractor, but has to submit
documents mentioned in work cell
of this row.

©

Similar works means

(1) Design, manufacture, supply, installation, testing,
commissioning cargo handling equipment i. e.
stacker/reclaimer/ stacker cum reclaimer/ ship loader/
RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC.
(Note: It is implied that the bidder submitting tender under
this category, is having the experience of maintenance and
operation being the manufacturer of cargo handling
equipment. Hence, the requirement of having experience
of maintenance and operation is not mandatory.)

OR

(2) Installation, Testing, Commissioning, maintenance and
operation of above mentioned cargo handling equipment
having PLC. (Note: It is implied that the bidder submitting
tender under this category is having the experience of
maintenance. Hence, the requirement of having
experience of maintenance is not mandatory. Regarding,
having experience of operation, if the bidder is having
experience of operation of any of the cargo handling
equipment having PLC mentioned above in a separate
completed work order, the same will be considered by
ignoring the value of such work order.

OR

(3) AMC of above cargo handling equipment having PLC.
(Note: if the bidder is having experience of operation of
any of the cargo handling equipment having PLC
mentioned above in a separate completed work order, the
same will be considered by ignoring the value of such work
order.

OR

(4) O & M of above mentioned cargo handling equipment
having PLC.

OR
(5) Combination of any of the (1), (2), (3) & (4).
OR

(6) Deployment of 100 T or above capacity
stacker/reclaimer/ stacker cum reclaimer/ ship loader/
RMQC/ ELL/ HMC/ floating crane/EQT cranes having PLC
(owned/ hired) in any sea/dry port. In case the bidder
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is/has handling/handled cargo (except liguid and
containerized cargo) on captive or common user basis in
any sea/dry port by deploying 100 T or above capacity of
above equipment (owned/hired) in any 05 years during last
7 years ending last day of month previous to the one in
which applications are invited and should have handled at
least 4.00 MMT cargo in all or any of the such five years
(except liguid and containerized cargo).

(D)

Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity is more than the total bid value. (Applicable for contractor/OEM only)

Assessed Available Bid capacity = Ax N x 2 -B,
Where, “"N” = Number of years prescribed for completion of the subject contract.
“A"” = Maximum value of works executed in any one year during last seven years (at current price level).

“B” = Value at current price level of existing commitments and ongoing works to be completed in the next
‘N’ years.

Note: For bringing value of works to current level, multiplying factor to be indicated in tender with reference
to escalation based on WPI.

Financial

janc 202122 | 202021 2019-20 | 201819 | 2017-18 | 2016-17 2015-16
Tndex 130.4 1234 121.8 119.8 114.9 111.6 100.7

Multiplying 1.0 1.13 1.14 1.16 1.21 10.25 1.27
Factor

The Bidder shall furnish statements showing the value of existing commitments and ongoing works as well as the
stipulated period of completion remaining for each of the works preferably countersigned by the Nodal Office or his
nominee-in charge.

IMPORTANT:
(i) The value of annual turnover is not to be considered towards “A” in the formula.

(i) The information may be provided as per the format given at Section-IX.

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL

Sr. Instruction Precautions
No.
1 | There should not be any bulk scanning and uploading | The required bidding document

of all bidding documents.

For example, along with work/supply order its related
documents such as completion certificate and
performance certificate can be bulk scanned and
uploaded by giving specific name of the documents
e.g. name of client. In case along with the
documents related to similar work experience, the
bidder also scans and includes average annual turn
over certificate and uploads it, DPA will not be
responsible for finding and tracing out the same in all
the scanned documents uploaded by the bidder on
(n) procure bidding portal.

Every document should be specifically named and
separately uploaded for its identification.

should be scanned in high quality
pdf. The scanned copy should be
clear and visible.

No unrelated document should be
scanned and included with the
specific set of scanned document.

Every document should be
specifically named and separately
uploaded for its identification.
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The document related to techno-financial criteria
should invariably be scanned and uploaded on (n)
procure bidding portal.

Preliminary and Techno-financial qualification will be
done on the basis of documents uploaded on bidding
portal only.

DPA may seek shortfall information connected to
documents uploaded on bidding portal from the

The required bidding document
should be scanned in high quality
pdf. The scanned copy should be
clear and visible.

The scanned pdf file should
invariably be given specific name
for its identification e.g. turn over

bidders. However, DPA is not bound to call for any | certificate etc.
shortfall information from the bidders. No fresh
documents submitted by the bidder for techno- | Every

document should

purpose. uploaded for its identification.

commercial qualified will be considered for any | specifically named and separately

All bidders shall scan and forward the following information and documents with their bids.

Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business, written power of attorney of the signatory of the Bid to
commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending
last day of month previous the one in which applications are invited.

Experience in works of a similar nature and size for each of the last seven years, and details
of works underway or contractually committed, and Employers who may be contacted for
further information on those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 315 March of the previous financial year.

Duly filled Forms mentioned in Section — IV- Part — 1.
PAN, Registration with GST, Provident Fund Authorities.
Valid Electrical Contractor License issued by respective State/Central govt.

EMD = Through on line transfer in PNB bank account no. 2177000100022538 - Deendayal
Port Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs)
holding valid certificate issued by any agencies/organization under the Ministry of Small and
Medium Enterprises indicating the list of activity related to the subject tender shall become
eligible for exemption from payment of EMD and Bid Document fee. The bidder is required
to submit the valid certificate by up loading the scanned copy.

Tender fee = Through on line transfer in PNB bank account no. 2177000100022538 —
Deendayal Port Authority (IFSC code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website. In case of Micro and Small Enterprise
(MSEs) holding valid certificate issued by any agencies/organization under the Ministry of
Small and Medium Enterprises indicating the list of activity related to the subject tender
shall become eligible for exemption from payment of EMD and Bid Document fee. The bidder
is required to submit the valid certificate by up loading the scanned copy.

Information regarding any litigation, current or during the last five years, in which the Bidder
is involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt.
Agency.

Power of attorney (dully accompanied by resolution of Board in case of company).

Qualifications and experience of key site management and technical personnel proposed for
the contract.
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The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted justifying their capability of execution and completion of the work
as per technical specifications within the stipulated period of completion as per milestones.
(Not applicable)

The completion certification should invariably mention the reference no. of work order, the
date of completion and contract value.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be required
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted
by the client for that work, which will form the basis for assessing the value of completed
work.

Bidders should give an undertaking letter duly stating that the documents submitted by
them in support of their credentials are genuine and DPA is at liberty to take any action
against the bidder if the said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.

Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:

Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause
all the proposals with the Bidder’s participation to be disqualified and the bidder can be
disqualified for bidding of any contract with DPA for a period of 03 years and forfeiture of
EMD.

Joint Venture (Not applicable):

In case of association in the form of consortium or joint venture agreement, the members
of the association shall nominate one of the members as “lead partner” for participating in
the tender and signing all the documents related therewith up to signing of agreement and
execution of all the contractual obligations there after (in case of award of contract). All the
partners of the association must also, jointly and severally, be responsible for satisfactory
execution and performance of the contract. The firms with at least 26% equity holding each
are allowed to jointly meet the legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid and
employer will in no case be responsible and liable for those costs regardless of the conduct
or outcome of the bidding process.

Site Visit
The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
work and its surroundings and obtain all information that may be necessary for preparing

the Bid and entering into a contract for the works. The costs of visiting the site shall be at
the Bidders’ own expense.
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Bidding Documents
Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and addenda
issued in accordance with clause 9:

Invitation for Bids (NIT)
Bid Reference No. EL/AC/2028

NIT : Invitation for Bids

Section I : Instruction to Bidders

Section II : General Conditions of Contract

Section III : Special Conditions of Contract

Section IV : Forms of Bid

Section V : Scope of Work & Technical Specifications

Section VI : Bill of Quantities

Section VII : Drawing Not applicable

SECTION VIII : Format for submitting information for bid capacity

The bidding documents shall be downloaded. The documents should be completely filled
and submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract, forms,
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not
substantially responsive to the requirements of the tender documents shall be rejected.
Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which are
received within seven days prior to date of pre-bid meeting. The clarifications shall be
uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and
WWW.eprocure.gov.in.

Pre—Bid meeting

The bidder or his official representative may attend pre-bid meeting to be held on
28/09/2022 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on
behalf of bidder at the time of Pre-Bid Meeting.

The purpose of the meeting will be to clarify issues related to work and tender conditions.

Pre — Bid clarifications will be uploaded in https://kpt.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source
of enquiry.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.
Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid

All documents relating to the bid shall be in the English language.

Documents comprising the Bid


https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
https://kpt.nprocure.com/
http://deendayalport.gov.in/
http://www.eprocure.gov.in/
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The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

i) Bid Security i.e. EMD and Tender Fees

i) Qualification information in accordance to clause of Eligibility Criteria shall be
submitted.

B) Financial Bid:

(i) Bill of Quantities duly filled and digitally signed by bidder.

Bid Prices

The rates and prices quoted by the bidder shall be fixed for the duration of the contract and

shall not be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals

14.

15.
15.1

15.2

15.3
16.

16.1.

charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and
should remain firm till completion of work.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

Bid Validity

Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.
In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request and
the bidders’ responses shall be made in writing. A bidder may refuse the request for which
EMD, if any, will not be forfeited.

A bidder agreeing to the request will not be permitted to modify his bid.

Bid Security

EARNEST MONEY DEPOSIT (EMD)

The tender shall be accompanied by Earnest Money Deposit of 8,19,900/- (Rupees
eight lacs nineteen thousand nine hundred only). The tender not accompanied with
EMD shall not be considered & their technical and price bid will be returned un-
opened. Through on line transfer in PNB bank account no. 2177000100022538 -
Deendayal Port Authority (IFSC code PUNB0217700). Scanned copy of RTGS no. and
date of transfer may be uploaded on (n) procure website. In case of Micro and Small
Enterprise (MSEs) holding valid certificate issued by any agencies/organization under the
Ministry of Small and Medium Enterprises indicating the list of activity related to the subject
tender shall become eligible for exemption from payment of EMD and Bid Document fee.
The bidder is required to submit the valid certificate. Earnest money in the form of Bank
Guarantee will not be accepted under any circumstances.

(a) EMD
(i) The EMD of successful Bidder will be refunded on submission of performance

guarantee (in Form 9) as per the tender clause and executing the agreement (in

Form 8) as per tender clause. The EMD of unsuccessful bidders other than L1 & L2 be
refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be

refunded immediately after entering into agreement with L1 and acceptance of

Performance Guarantee from L1.

(ii) EMD will be refunded suo-motto without any application from the Bidders.

(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the

Agreement and furnished the required Performance Guarantee.

(iv)Earnest Money Deposit will not carry any interest.
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(b)Bid Security i.e. EMD will be forfeited if:

(i) The bidder withdraws the Bid after Bid opening during the bid validity;
(i) The bidder does not accept the correction of the Bid-Price, pursuant to any

arithmetic errors;

(i) The successful Bidder fails within the specified time limit to

a) sign the Agreement or
b) furnish the required performance Guarantee

(iv) The bidder submits more than one bid

17.
17.1

18.
18.1

19.
19.1

19.2

19.3

20.

Alternative Proposals by Bidders

Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents
by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids.

Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally valid
Digital Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids
should be digitally signed. For details regarding Digital signature certificate and related
matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.
E-mail: nprocure@gnvfc.net.

Bid reference No. EL/AC/2699
Name and address of the bidder.



mailto:nprocure@gnvfc.net
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The accompaniments to the tender documents as described under Clause 4.2 shall
be Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid),
signed on bottom of each page in token of acceptance of Tender Conditions and
shall have to be forwarded subsequently so as to reach the office of SE (E) within
7 days from opening of the tenders.

The envelopes shall be addressed to:

(a) SE (E)

Deendayal Port Authority

Electrical Division,

Room No. 6,

Port & Customs Building,

New Kandla — 370210.
Gujarat-State.

(b) bear the following identification:

“Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model Harbour
Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a period of Two years”

Bid reference No. EL/AC/2028
Name and address of the bidder.

Deadline of Submission of the Bids

Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.com not later than 14/10/2022 up to 14:30 Hrs.

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that

no changes have been made in document. The uploaded version of the Port Tender
Document at https://kpt.nprocure.com websites will be treated as authentic tender and if
any discrepancy is noticed at any stage between the Port’s tender document and the one
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on
https://kpt.nprocure.com websites shall prevail.

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on

DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations
of the employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21.4 In case of tender documents being downloaded from the web site, at the time of submission

22.

22.1

of (the hard copy of) the tender document, the tenderer shall give an undertaking that no
change have been made in document. Any discrepancy is noticed at any stage between
the port’s tender document uploaded on https://kpt.nprocure.com and the one submitted
by the tenderer, the conditions mentioned in the port’'s tender document uploaded on
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action
for the lapses.

Late Bids

After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.
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Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

No Bid can be modified after the last date for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity including extension, if any, may result in
forfeiture of EMD.

Bid Opening and Evaluation

Bid Opening

On the due date and time, the employer will first open Preliminary and Technical bids of all
bids received including modifications.

In the event of the specified date for Bid opening being declared a holiday by the employer,
the Bids will be opened at the appointed time on the next working day at the same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for
clarification and the response shall be in writing, but no change in the price of substance of
the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of the
bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid

(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined

(c) Is accompanied by the required Bid Security and tender fees;

(d) is responsive to the requirements of the Bidding documents.

(e) GST number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the terms,
conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

Evaluation and Comparison of Bids

The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by
adjusting discounts, if any.
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If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally
high/low compared to the estimated cost of the work, the employer may ask the bidder to
produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria (This clause may be read with clause no. 1 of Section-III)

The employer will award the work to the bidder whose bid has been evaluated to be techno-
commercially responsive and the lowest evaluated amount bid subject to submission of
agreement and performance security.

The employer, if so required, reserves the right to:

a) Split the work and award the work in favour of more than one firm,

Award the work  separately as  supply, execution, Operation

&Maintenance/Operation/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid

without assigning any reason and to cancel the bidding process and reject all bids, at any

time prior to the award of contract, without thereby incurring and liability to the affected
bidder or bidders of the grounds for Employer’s action.

Letter of Intent:

The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the

successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

i) The Bidder who's Bid has been accepted will be notified for the award by the employer
prior to expiration of the Bid validity period by confirmation in writing. In this letter
(hereinafter and in the Conditions of Contract called the “Letter of Intent”) the contract
amount, completion period of the work, etc. will be mentioned in line with the tender
conditions.

ii) The notification of award will constitute the formation of the Contract subject to the
furnishing of a performance security in accordance with the provisions of tender
condition.

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid)
28 days (Global Bid) of issue of the notification of award (Letter of Intent). The
agreement will incorporate all correspondence between the employer and the
successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter
of Intent.

i) The successful Bidder will be required to execute an agreement at his expense on Three
Hundred Rupees (X300/-) Non-Judicial Stamp Paper in the proper departmental format
(Form 8) for the due and proper fulfilment of the contract within 14 days (national Bid)
28 days (Global bid) from the date of Letter of Intent.

Pending preparation and execution of the contract agreement as above, the tender
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting
the tender shall constitute a binding contract between the Board and the Contractor.

32.3 The contract period shall be reckoned from the date of issue of work order to commence the

work.
i) The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present X 300/-)



33.

23

ii) The Agreement should be submitted in duplicate and the date of execution is to be
kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case it is a Company, a copy of Memorandum and Articles of Association along with
Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of authority
given by the firm/ company to the signatory of the Contractor firm is to be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand writing
should be avoided.

viii)  All corrections/ additions made in the agreement are to be initialled.

Performance Security

1) Security Deposit shall consist of performance guarantee to be submitted at award
of work. Performance guarantee should be 3% of the contract price which should
be submitted in form of bank guarantee, or Demand Draft within (21 days in case of
domestic bids and within 28 days in case of global bids) of receipt of Letter of
Acceptance/Intent which will be refunded immediately not later than 14 days from
completion of defect liability period.

2) Failure of the successful bidder to comply with the requirements as mentioned
above shall constitute sufficient grounds for cancellation of the award of work and
forfeiture of bid security, EMD.

3) The Port Authority will also be at liberty to deduct from performance guarantee or
from any sums of money due or that may become due under any contract with the
contractor that may become due to the employer. This is without prejudice to the
rights of the employer under the terms of the contract. The Bank Guarantee is
required to be dispatched by the issuing bank directly to The Employer by Registered
AD Post.

4) The performance guarantee will be accepted in the form of bank guarantee if
issued by any nationalized/scheduled bank (except co-operative bank) having is
branch at Gandhidham.

5) The Port Authority may at their option forfeit the Performance Guarantee cum
Security Deposit if the contractor fails to carry out the work or perform or observe
the conditions of contract.

6) The Performance Guarantee cum Security Deposit will be released after
successful completion of guarantee period.

7)The documentary evidence (copy of paid challan in government treasury) of
welfare cess @1% of work done or as amended by statutory authority from time
to time, paid on final bill shall be submitted before releasing the performance
guarantee.
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Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp
Paper by the successful bidder as per Tender Conditions.

Time Schedule

The Contract shall be effective from the date of issue of Work Order and the work shall be
completed within 24 months from the date of Work Order.

Corrupt or Fraudulent Practices

The employer requires that Bidders/Suppliers/Contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the employer:

(a) Defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process or in
contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.

(b)  Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question.

(©) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.



Signature & Seal
Of Contractor

SE (E)
Deendayal Port Authority
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SECTION —II
GENERAL CONDITIONS OF CONTRACT
GENERAL CONDITIONS
Definitions
In the Contract (as hereinafter defined) the definition of the following words and expressions
shall have the meanings hereby assigned to them except where the context otherwise
requires:
“Employer” means Board of Deendayal Port Authority (DPA) under the Major Port
Authorities Act 2021, by notification issued by the Government of India, acting through its
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated
by the Board.
“Contractor” means the person or persons, firm, corporation or company whose tender
has been accepted by the employer and includes the Contractor’s servants, agents and
workers, personal representatives, successors and permitted assigns.
“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.
“Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including payment for
extra work, i.e. as per defined and applicable items of the terms of payment, including any
taxes, except GST, and duties to be paid to state or central Government.
“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time to
time be furnished or approved in writing by the employer.
“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal
Port Authority.
“Work"” or “"Works” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.
The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, done or carried out.
The “Schedule” shall mean the schedule or Schedules attached to the specifications.
The “Drawings” shall mean the drawings, issued with the specification which will ordinarily
be identified by being signed by the Chief Mechanical Engineer and any further drawing
submitted by the contractor with his tender and duly signed by him and accepted or
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by
the contractors or by the Chief Mechanical Engineer in accordance with these contract
conditions.
“Trials” and “Tests” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other tests to
be carried out as per the requirement of the ‘employer’.
“Approved” or “Approval” shall mean approval in writing.
“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by
Chief Mechanical Engineer for purpose of this contract.
“Day” are calendar days, “months” are calendar months
“Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to
construct the works.
“Material” are all supplies, including consumables, used by the contractor for incorporation
in the works.
“Plant” is any integral part of the works which is to have mechanical, electrical, electronic
or chemical or biological function.
Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.



5.2

27

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,

changes may be made in the general scope of contract. The Engineer In-charge (EIC), with

due approval of competent authority, may make any changes in the quality and/or quantity
of the work or any part thereof that may, in his opinion, be necessary and for that purpose
the Engineer In-charge shall have the power to order the Contractor to do and the

Contractor shall do any of the following:

Increase or decrease or split the quantity of work included in the contract,

Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

Execute additional work of any kind necessary for completion of the work under the

contract, and no such change shall in any way vitiate or invalidate the contract but the

cost, if any, arising out of all such changes shall be taken into account in ascertaining
the total amount of the contract price. Where the rate is available in the contract and
the same is applicable to the additional work, in the opinion of the EIC, the cost of the
additional work shall be determined as per this available rate. But, if the rate for
additional work is not available in the contract, the same shall be determined by the

EIC taking into account the market rate and labour cost at the site for similar works

and shall be final.

g. Deviations from the specifications as contained in the tender agreement including the
make / model, shall not be accepted. In case of any such deviation, payment shall not
be made for that part of the work / item, even if it is meeting the functional
requirements and has been accepted by the purchaser. The payment for such portion
of the work / item can only be released if the contractor makes good the deviations
before the expiry of the warranty period so as to meet the specifications of the tender
agreement in all respects.

Resolution of Dispute
a) The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in connection with
the contract. However, in case of failure of negotiation between the Board and the
Contractor, the parties shall refer their present and future disputes relating to the
contract itself or arising out of or concerning or in connection with or in consequence
of the contract to the Chairman, DPA whose decision shall be final and binding on both the
parties. The contract shall be governed by the Indian Contract Act, 1872.
b) Jurisdiction of Courts :
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be
subjected to the jurisdiction of the Courts at Gandhidham.
Force Majeure:
In the event that the Contractor is delayed in performing its obligations in the contract, and
such delay is caused by force majeure including war, civil resurrection, strikes (other than
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely
adverse climatic conditions, such delay may be excused and the period of such delay may
be added to the time of performance of the obligations without any addition to the contract
price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in writing

of such condition and the cause thereof, but not later than 7 days from its occurrence.

Unless otherwise directed by the Board in writing, the Contractor shall continue to perform

its obligations under the contract as far as reasonably practicable. The Contractor shall

demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or
overcome such causes of delay and the parties will mutually agree upon remedies to

m"PoO0 T
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mitigate or overcome such causes of delay without having any right to any claim on account
of such force majeure.
In any other situation, which is beyond the reasonable control of the Contractor in
the opinion of the Engineer In-charge, and where the Contractor has promptly
notified the Board in writing about such situation, it may be considered as “Force
Majeure” situation.
Compliance with Statutes, Regulations:
The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control
Boards, labour enforcement and local authorities. The Contractor shall, at all times during
the continuance of the contract, so far as it may be necessary, comply with all the existing
enactments including Central and State legislation as well as any by-laws of any local
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen'’s
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act,
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The
Apprentice Act and keep DPA indemnified against any loss or claim arising out of
contravention of the provisions of the above said enactments by the Contractor. The price
quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses
whatsoever the Contractor may be required to incur for the compliance with the provisions
of the above said legislation. The Contractor shall make necessary arrangements for DPA
to witness the payment made by the Contractor to his staff and labour.

Payment Terms: All payments shall be made in Indian rupees unless specifically

mentioned. (This clause is superceded by clause no. 1(B) of Section III)

i 70% of supply item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition (if TPI appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ii. 20% of supply item rate after completion of erection, installation, testing and
commissioning, etc. (if TPI appointed then after inspection & certification of the
same by Third Party Inspection Agency)

iii. 90% of item rate covers only laying/fixing/installation.

iv. Remaining 10% will be released after successful completion of whole work (if TPI
appointed then after inspection & certification of the same by Third Party Inspection
Agency).

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished
following details:

Bank Payment Agreement Form

Name of Party

Account No.

Branch Name

Branch Station

IFSC code of the bank

MICR code

Accepted for : NEFT payment or RTGS payment

erpooTo

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.

Signature of the party with the seal

Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.
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Signature of the bank manager with the seal.

Insurance (Superseded at cl. No. 2 of Section III):

The contract shall provide in the joint names of the employer and the contractor, insurance

cover from the start date to the end of guarantee period for the following events which are

due to the contractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and equipment) in

connection with contract, and

d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the engineer in

charge or his nominee before the commencement of work. All such insurances shall provide

for compensation to be payable to the types and proportions of currencies required to be
rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the engineer

in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement of

erection against fire, pilferage, damage and against natural calamities for the value of 90%

of each item.

During erection and till the work is completed and satisfactory taken over by the DPA after

testing the materials shall stand covered by suitable erection insurance also for the value of

110% of the item. The charges for the insurance shall be borne by the Contractor.

Time Extensions:

The Contractor may claim extension of the time limits in case of;

i) Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider time extension
of merit. However, no compensation will be paid to the Contractor if work is delayed
on DPA’s account. The Contractor shall submit the request for extension, within 30 days
of occurrence of such delay, clearly indicating the justification for such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be base
for granting any extension.

Time is the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations
under the contract are completed within the agreed time schedule. The Contractor shall be
solely responsible for all the delays including the delays caused by its vendors. In case of
delay in progress of the works, Deendayal Port Authority reserves the right to withhold the
payment, cancel the contract unilaterally or complete the work departmentally.
Liquidated Damages - (This clause is supereeded by clause no. 3 of Section-III)
In case of delay in completing the contract, liquidated damages (LD) may be levied at the
rate 2% of the contract value per week of delay or part thereof subject to a maximum of
10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension of time
at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that be half percent ( 2%) of the contract value of the works for each
week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in the
event of failure on the part of the contractor to complete work within further extension of
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time allowed as aforesaid shall be entitled without prejudice to any other right or remedy
available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure
of the contract to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4) or
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract
value and forfeit the security deposit made by the contract besides getting the work
completed by other means at the risk and cost of the contractor.

In case part/portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

Variations

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract shall
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall
prevail over all other conditions.

Variation in Quantities of Schedule — B:

The overall as well as individual variations shall be £ 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

Acceptance:

Upon completion of work under this contract, the Board may accept the works  and/or
services after installation, if defects or shortcomings are not considered essential and, the
Contractor agrees to make good the deficiencies in confirmation with this contract. No work
shall be accepted before the Contractor clears the site of scraps, unused materials, work
shed, equipment and all such materials which were used for execution of the work and not
required any more at the work site. Also, the Contractor has to submit all the documents
and final “as built” drawings as per the contract agreement without which no work shall be
treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work
as per tender and after taking trial.

Guarantee:

The warranty period shall be valid up to six/twelve months (6 months for repairs and 12
months for new works including supplied items) with effect from the date of acceptance of
the work and/or services, unless otherwise specified in the scope of work/Special Conditions
of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract will
comply strictly with the contract, shall be first class in every particular case and, shall be
free from defects. The Contractor shall further warrant the Board that all materials,
equipment and the supplies furnished by him will be new and fit for their intended purposes.
The Board shall promptly notify the Contractor in writing of any claim arising under this
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

Taxes:

GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary
compliance as per Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.
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Deduction of Income-Tax& GST:

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made
good while making payments due to the contractor for carrying out the work and only net
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance,
Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes,
duties etc. (except GST) which the contractor will have to pay for the performance of this
contract. The employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law.

Deduction:

Deduction of taxes/income tax at source shall be made from the any bill of the Contractor
in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his workers
to any of the Port Authority property shall be promptly made good by the Contractor at his
own cost. In case the Contractor fails to repair/replace the damage, Deendayal Port
Authority shall have the right to take steps to make good the damages and all the cost on
this account shall be recovered from the bills of the Contractor or any money due to the
Contractor from this contract or any other contract or any other transaction. In
determination of the damage, the opinion of the Engineer-In-charge (EIC) shall be
conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money
due to the Contractor from this contract or any other contract.

Subcontracts:

The Contractor shall not be allowed to engage any sub-contract for all or any part of this
contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is included
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle
charges for delay in supply of materials and/or equipment by the Port Authority. Further, in
case of any delay due to stoppage of work ordered by the Port Authority to avoid
interruption in other important activities of Port Authority or any other reason, the
Contractor shall not claim any idle charges.

Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose
masks, hand gloves etc. by his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the
preservation of peace and protection of persons and property at the work site as well as in
the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the
work site or in connection with execution of the contract, report such accidents to the
Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of acceptance of
the work by Deendayal Port Authority.

Termination:
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The Board may, without any prejudice to any other remedy for breach of contract, by written

notice of default sent to the Contractor, terminate the contract in whole or in part:

(i) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(i) if the Contractor fails to perform any other obligation under the contract and if the
contractor does not cure the same after receipt of a notice of default, the nature of
default as well as the time within which the default has to be cured by the Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board

may execute the remaining work or procure goods similar to those undelivered by

the Contractor and the Contractor shall remain liable to the Board for any excess
cost for such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for

delivery, within 30 days after termination. The payment shall be made only after all the

afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The
amount so decided by the Engineer-in-Charge in this regard shall be final and binding.

In case of termination of contract for default by the Contractor, the Board may not permit

the Contractor to participate in any of the future tender of Deendayal Port Authority for a

period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach of the

contract.

Fundamental breaches of contract include, but shall not be limited to the following:

a) The contractor stops work for 28 days and the stoppage has not been authorized by
the Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

C) The contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the contract
data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving

receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written permission
of Engineer in Charge.

Arbitration Clause:

(D Except where otherwise provided in the contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein
before mentioned and as to the quality of workmanship or materials used on the
work or as to any other question, claim, right, matter or any other thing whatsoever,
in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders, or to the conditions or otherwise concerning the work
or regarding the execution or failure to execute the same whether arising during the
progress of the work or after the completion thereof as described hereinafter shall
be referred to the Chairman for sole arbitration by himself or by any officer appointed
by him.
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It will be no objection to any such appointment that the arbitrator is an employee of
the Board or the Government, that he had to deal with the matters to which the
contract relates and that in the course of his duties as an employee of the Board of
the Government, he had expressed views on all or any of the matters in dispute or
of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for any reason,
the Chairman then holding the office shall arbitrate himself or appoint any officer to
act as arbitrator.

It is also a term of this contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and disputes
relating to liabilities of the parties during the guarantee period after completion of
the work.

It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the notice
seeking appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Engineer —in-charge
that the final bill is ready for payment, the claim of the Contractor shall be deemed
to have been waived and absolutely barred and the Port Authority shall be
discharged and released of all liabilities under the contract in respect of these claims.
It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/claim referred to him. The arbitrator will be bound to
give claim wise detail and speaking award and it should be supported by reasoning.
The award of the arbitrator shall be final, conclusive and binding on all the parties
to Contractor.

The arbitrators from time to time, with the consent of both the parties, enlarge the
time for making & publishing the award.

Arbitration shall be conducted in accordance with the provisions of Indian Arbitration
Act, 1996 or any statutory modifications or enactment thereof and rules made there
under and for the time being in force shall apply to the arbitration proceeding under
this clause.

It is also a term of the contract that if any fees are payable to the arbitrator, this
shall be pied equally by both the parties.

It is also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the parties
calling them to submit their statement of claims and counter statement of claims.
Venue of the arbitration shall be such place as may be fixed by the arbitrator at his
sole discretion.

Indemnification:
The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority
and its agents & employees from & against any/all actions, claims, losses or damages arising

out of

a.

b.

any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties;

Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

Engineer-in-Charge or his nominee’s Decisions
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Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide contractual matters between the employer and the Contractor in the role
representing the employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities

to other people after notifying the Contractor and may cancel any delegation after notifying

the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only

when in writing. A notice shall be effective only when it is delivered (in terms of Indian

Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as

referred to in the Contract Data to carry out the functions stated in the Schedule or other

personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any
proposed replacement of Key personnel only if their qualifications, abilities, and relevant
experience are substantially equal or better than those of the personnel listed in the

Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the

Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the

person leaves the Site within seven days and has no further connections with the work in

the Contract.

Employer’s Obligation

(i) Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is unable
to provide electricity and water the same will be arranged by the contractor at his
own cost.

(i) The employer will not provide Port Authority Quarters, during the tenure of contract.

(iii)  Administrative support only, for obtaining clearance from any statutory authority,
shall be provided by the employer.

(iv)  On successful completion of all the obligations under the contract and on the request
of the Contractor, the employer shall issue a “Completion Certificate with the
approval of the Chief Mechanical Engineer, the employer.

Queries about the Technical Data

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.

Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the makes of material, equipments, specifications and drawings

for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them

subject to compliance with the Technical specifications and drawings.

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s

responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval by

the Engineer In Charge or his nominee before procurement/execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on

the site is the property of the employer. The contractor is to notify the employer or his

nominee of such discoveries and carry out the instructions of employer or his nominee for
dealing with them.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person authorized

by him access to the site to any place where work in connection with the contract is being

carried out or is intended to be carried out and to any place where materials or plant are
being manufactured, fabricated and/or assembled for the work.
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Instructions

The contractor shall carry out all instructions of the engineer or his nominee which comply
with applicable laws where the site is located.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the
Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at
Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within
the length of time specified by the Engineer-in-Charge or his nominee’s notice.
Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within
a reasonable time after actual delivery thereof at the place of destination, if consignment is
not in all respects in conformity with terms & conditions of the contract whether on account
of any loss, deterioration or damage before dispatch or delivery or during transit or
otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21 days
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either
return to the contractor at the risk and cost of the contractor by such mode of transport as
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on
his account and retain such portion of the sale proceeds as may be necessary to recover
any expenses incurred in such disposals.

Use of Contract Document:

The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as
Trade Unions etc. in any form at any level without the prior written permission of the
employer in relation to any work under taken by him in the Port premises.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It
is important to note that deviations, if any, must be brought out clearly in the technical
offer, which shall be examined by Deendayal Port Authority. If the deviation statement
submitted by the bidder does not contain any item, then it shall be construed that the bidder
has accepted the same and no request from the Contractor, for any change, shall be
accepted by DPA at a later stage. In any case, no change in specifications given in the
tender agreement shall be permitted. However, only in unavoidable circumstances,
Deendayal Port Authority may consider such requests from the Contractor, provided the
Contractor submits it's request with adequate justification.

Approvals:
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The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Third Party Inspection (Replaced with Clause No. 5 of Special Conditions, Section - l11):
The Third Party Inspection Agency shall be arranged by DPA and cost of Third
Party Inspection mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work,
certification for releasing stage payments as per payment terms of contract for all the
material as per schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender specification/relevant
standard.

The above stage payment shall be released after certifying by the third party and copy
of the same shall be produced by Contractor for releasing the stage payment as per
Payment Terms.

Bar Chart (not applicable)
The Contractor shall submit a bar chart, before signing the agreement, clearly indicating
the plan for timely execution of the work. The bar chart must indicate the individual activities
and commencement and completion dates of each activity. The bar chart shall be used for
monitoring the progress of the work.
Engagement of Labour:
The contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.
Police verification of Contract Labour:
The Contractor who has been awarded the job through Work Order shall furnish necessary
Police Clearance Certificate in respect of character and antecedents of all Contract Labourers
engaged by them, before commencing the work at site.
This will be a part of Contractual Agreement, as entire Cargo Jetty, Qil Jetty area has been
declared as “Prohibited Area”. Contractor who would be awarded contract is required to
comply with the above requirements.
Contractor shall obtain such Police Clearance Certificate from Police available against a
nominal fee per Certificate and they will submit this Certificate giving Work Order reference
on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to
Commandant, CISF which our Security Department along with request for issuance of Entry
Passes.
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may
prescribe, showing the staff and numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer-in-
Charge may require.
a) Submission of Labour Reports by Every Fortnight:
The contractor shall submit, by the 4" and 19 of every month, to the Engineer-in-
Charge a true statement showing, in respect of the second half of the preceding
month and the first half of the current month respectively.
1. The number of labourers employed by him on the work.
2. Their working hours.
3. The wages paid to them.
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4. The accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

5. The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-
for each default or materially incorrect statement. The decision of the Engineer-
in-Charge shall be final in deducting from any bill due to the contractor the
amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.
Registers to be maintained at site
1. Site order Book:
A site order book is to be maintained by the contractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued to
the contractor shall sign each entry in the site order book as a token of his having seen the
same. The site order book shall be property of the Board and shall be handed over to the
Engineer-in-charge of the work in good condition on the completion of the work or whenever
required by the Engineer-in-charge or his authorized representative.
2. Hindrance Register
Every type of hindrance arising during the execution of work should be invariably recorded
in the hindrance register. The Hindrance Register is to be maintained by the Engineer In
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token
of his having seen the same. The Hindrance Register shall be property of the Board.
No damage, hindrance or interference to the Port activities:
The contractor shall be required to execute the work in such a manner as not to cause any
damage, hindrance or interference to the Port activities and the work going on in the area.
The contractor shall have to make good the loss at his own cost and risk all damages caused
by his workmen to Port property and no extra payment shall be made to him on that
account.
Tools & Tackles
All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be
arranged by the contractor at his own cost. Arrangement for storing the materials, tools
etc. will also have to be made by him. The EMPLOYER shall not be responsible for any
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of
work within the Port area.
Hot work:
In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and
necessary fire watch permit and No Objection Certificate shall be obtained from the
concerned authorities of the port and necessary charges at the scale of rate prevailing in
the port at that time shall be paid by the contractor.

Indian Dock Safety Regulations:
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the
contractor and he will be held responsible for any violation of the same.

Valid electrical contractor license and Electrical Supervisor Certificate

The contractor shall have valid electrical contractor’s license for carrying out electrical work
of nature involved in this tender obtained from the Commissioner of Electricity, Energy &
Petrochemical Department, (Inspection wing), Block No. 18, 6" floor, Sector No. I, Udyog
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be
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accepted. Contractor shall submit certificate and copy of the license in lieu of the same for
consideration.

The contractor shall also have a valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department,
(Inspection wing), Block No.18, 6% floor, Sector No. Il, Udyog Bhavan, Gandhinagar,
Government of Gujarat or equivalent authority from the other states/central Govt.

56. Action where no Specifications are specified:
The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

57. Undertaking by the Contractor:
Having understood all the terms and conditions of the tender document and having assessed
the site conditions, we hereby confirm that the price offered by us is a firm price and includes
all the taxes(excluding GST), duties, fees, Cess etc. and all incidental charges.

58. Labour License:
The contractor will have to obtain necessary License from Assistant Labour Commissioner
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any
day during execution of work.

59. Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the
bidder, apart from blacklisting the firm for the next 3 years.

60. If applicable, the contractor shall be registered under the Building and Other
Construction Workers (Regulation of Employment and Conditions of Service)
Act, 1996.

Signature & Seal SE (E)

of Contractor Deendayal Port Authority



39

SECTION —II1

SPECIAL CONDITIONS

1 (A) Issue of work order (This clause may be read with clause No. 34 of Section-I)

The work order will be issued on the submission and acceptance of the following
documents:

Sr. No. Description Time period for submission

1 Duly signed agreement along with the | 14 days from the date of receipt of LOI
required documents.

2 Performance guarantee of appropriate value | 21 days from the date of receipt of LOI
and in prescribed format.

3 Bringing the tools & tackles on site | 21 days from the date of receipt of LOI
mentioned in Annexure-C

4 Submission of the staff profile as per Clause | 21 days from the date of receipt of LOI
no. 2(a) and (b) of Section V.

5 Photo ID issued by the contractor in respect | 21 days from the date of receipt of LOI
of the staff engaged by the contractor

6 Bringing the consumables as per Annexure- | 21 days from the date of receipt of LOI
B
7 Copy of insurance policy 21 days from the date of receipt of LOI

8 Policy Verification Certificate of all the staff | 21 days from the date of receipt of LOI
engaged by the contractor as per the tender
condition

1 (B).

Payment Terms: (The Clause No. 7 of Section —II under

All payments shall be made in Indian rupees unless specifically mentioned.
(1) Running account monthly bill account payment.

Monthly payment will be released on the submission of bill in the prescribed format
alongwith invoice in triplicate and spiral binding of following documents.

Documents to be submitted

1 | Duly filled applicable maintenance schedule filled up and complete in all respect with a specific
certificate from concerned EIC that the maintenance work has been carried out by the
contractor is satisfactorily.

2 | Copy of Labour Licensee issued by ALC (if applicable and to be given only once except in case
extension or issue of new labour license after it's validity period)

3 | Duly filled in labour report for the billing period

4 | Statement showing the name employees engaged during the billing period, designation,
minimum monthly pay (basic pay + DA) as declared by the central government for area C
from time to time and actual monthly pay paid.

5 | A copy of the bank statement or pass books showing the corresponding amount of payment
credited during the billing period. The salary is mandatory to be credited in the bank account
of the staff engaged by the contractor.

6 | TPIA certificate of billing period.

7 | Compliance of the observations, if any, raised by TPIA during previous bill.

8 | A certificate that PPE kit has been provided to the staff engaged by the contractor.

9 | Copy of insurance policy (To be given only once except in case of extension or renewed
insurance policy)
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10 | A certificate mentioning about any change in the staff engaged during the billing period. If
any changes in staff has been made, the staff profile as per Clause no. 2(a) and (b) of Section
V and their police verification certification are required to be submitted.

11 | In case any staff has booked in shift in continuation of duty before his allotted shift, the
contractor is required to pay overtime to such staff as per the prescribed rate of government.
In this regard, a statement showing the details of staff booked on overtime, overtime hours,
rate and total amount of overtime need to be submitted. Such overtime amount should reflect
in the monthly payment, failing which such amount of overtime at double rate will be adjusted
from the monthly account bill of the contractor and will be released only after overtime
payment is released to the staff engaged by the contractor. In case no staff has been booked
in overtime during the billing period, a “nil” statement needs to be submitted.

12 | Submission of muster roll of the billing period mentioning the nhame of staff engaged by the
contractor. The muster roll should match with the attendance sheet. This will be the base for
ascertaining pay and overtime of staff.

16 | A statement showing the status of the all activities for which penalties is to be levied. In case
of not imposition of penalty, a “nil” statement is required to be submitted.

17 | A copy of combined challan generated from website of Employees’ Provident Fund
Organization and a challan statement prepared by the contractor showing the details of
deduction of subscription at the applicable rates (present rate is 12%) done by the contractor
from the salary of the staff engaged by the contractor for the work should be submitted. In
the challan statement the PF No. And UAN No. Of each staff engaged by the contractor should
invariably mentioned. No postponement of the provident fund deduction will be allowed.

18 | shift-wise through put report of crane operation as per the format provided by EIC.

Note:

(i) The payment of final bill will be subject to handing over of port quarter and office spaces, if
any, allotted to the contractor and clearance of all outstanding dues.

(ii) Above documents are not exhaustive, the contractor is required to submit
document/information as required by EIC from time to time during the contract period.

(i) The monthly payment will be released after deduction of tax, penalty, if any or any other
charges applicable as per the conditions of the accepted tender.

1.1 | At the time of taking over of crane by the contractor on as and where basis

(A) | If any crane is laying idle for a period of 12 months but it is in working condition with the
written approval of the DPA, the replacement of oil and lubrication will be carried out by the
contractor and the cost towards such one-time replacement of oil and lubrication will be
reimbursed by DPA on submission of the invoice raised by the supplier in favour of the
contractor as per actuals. Such procurement will be limited to Rs. 10.00 lacs in each case. In
case, the procurement cost is more than Rs. 10.00 lacs the procurement will be directly done
by DPA.

Note :

(i) | The process of procurement of spare and payment will be regulated as per clause no.
09 of Section-III of the accepted tender.

(i) | The decision of one-time replacement of oil and lubrication will be final and binding on the
contractor.

(ii) | During such period, payment and requirement of staff will be regulated as per clause
no. 1.2 of Section-III of the accepted tender.

(iv) | The contractor is required to perform basic maintenance works cranes including maintain
cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch Room, Engine,
travelling operation, greasing of travelling bogies, maintain on operation condition of working
drives, lighting of cranes and maintenance of Air Conditioners.

(v) | No advance will be paid by DPA for procurement of material.
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| (vi) | The delivery period and penalty clause will be as per the policy of OEM.

(B) | If any of the crane is in non-working condition at the time of taking over

If any of the crane is in non-working condition at the time of taking over the same in the
beginning of the contract, the contractor is required to take necessary action for putting the
crane into working condition by carrying out major repair or other than major repair as per
the process and condition of the clause no. 10 of Section-III of the accepted tender.

Note:

(i) | The contractor is liable for putting the crane into working condition only as per clause no.
1.1 (C) of Section-III of accepted tender. For making the crane traffic operation worthy i.e.
replacement of wire ropes etc., the cost of spare parts will be borne by DPA as per clause
no. 9 of Section-III of the condition of the accepted tender.

(i) | At the time of taking over the crane by the contractor on as and where basis as per clause
no. 1.1 of Section III of the accepted tender, for non- working cranes, the payment and
requirement of staff will be regulated as per clause no.1.2 of Section-III of the accepted
tender.

(iii) | The contractor is required to perform basic maintenance works cranes including
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack,
Winch Room, Engine, travelling operation, greasing of travelling bogies, maintain on
operation condition of working drives, lighting of cranes and maintenance of Air
Conditioners.

(C) | Parameters for considering crane in working condition

After every major repair or repair other than major repair, the crane will be considered
for acceptance only after contractor shows basic five crane movements successful to
the satisfaction of EIC as under:

(1) Travel movement (2) Hold Movement (3) Close Movement (4) Luff Movement (5) Slew
Movement

(D) Withdrawal of cranes during the currency of the contract

(a) During the currency of the contract, DPA may withdraw any or all crane from operation by
giving written notice to the contractor due to any reason which is not attributable to the
contractor.

Note

() In such cases, the contractor will be paid 50% of the monthly AMC cost of the particular
crane and 06 nos. Maintenance staff per crane and all operators including relievers will be
allowed for reduction engaged by the contractor for that particular crane.

(i) The contractor is required to perform basic maintenance works cranes including
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch
Room, Engine, travelling operation, greasing of  travelling bogies,
maintain on operation condition of working drives, lighting of cranes and
maintenance of Air Conditioners.

(b) During the currency of the contract, if the crane is required to be withdrawn due to poor
maintenance, breakdown, non-working of crane, non-operation worthy of crane or any
other reason not attributable to DPA.

Note:

(i) In such cases, monthly payment and requirement of staff will be regulated

as per clause no. 1.2 of Section-III of the accepted tender till the crane (s) are put into
traffic operation.
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(i)

The contractor is required to perform basic maintenance works cranes including
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch

Room, Engine,

travelling operation,

maintain on operation condition of working drives,
maintenance of Air Conditioners.

of  travelling bogies,
lighting of cranes and

1.2

break down.

Reduced rate and staff strength during the currency of the contract in case of

Period

Rate of monthly payment

Per crane reduction of staff

After completion
of 10 days from
the date of
written
declaration of
break down.

(1) Upto 10t day full payment
(2) From 11 day 20% of the monthly AMC cost of the
particular crane

Maximum reduction of 6
Maintenance staff & 3 operators
per crane

Note: In case both the cranes
are under reduced rate, the
operator, who is kept as reliever,

will also be reduced.

2 Insurance (Cl. 8 of Section II is replaced as below):

The contractor shall provide in the joint names of the employer and the contractor,

insurance cover from the start date to the end of maintenance period for the following

events, which are due to the contractor risk:

a) Personal injury or death.

3 Liquidated Damages [Penalty] (Cl. 11 of Section II is replaced as below):

(I) The Contractor shall ensure that every Harbour Mobile Crane is always ready for
operation on demand. Each Crane will be allowed for eight hours shift, per month for
planned / preventive maintenance, Each Crane should be available minimum 90% of
total hour per month failing which penalty of Rs. 1000.00 per hour and part thereof and
per crane will be imposed.

Availability calculation shall be computed as under.
Penalty calculation of Harbour Mobile cranes on monthly basis.
Period Total Number of | Number of hours the | Number of | Minimum Hours for
(Monthly) | hourin | hours the | equipment are under major | hours the | availabilit | which penalty
month | equipments | overhaul or under scheduled | equipment y of 90% | to be imposed
are available | (or periodic) maintenance or | are under | (in hours) | in case (B) is
for work. under preventive | break down less than (E)
A-(C+D) maintenance in a month. | maintenance | A*90%
(10% of total hours in a |ina month E-B
month)
A B C D E F

A = Number of possible equipment hours in @ month (24 hours may be taken if the port
If the port is operating on in two shifts, 16 hours may be

operate in three shifts.

considered.

= Number of equipment in the fleet x number of equipment in the fleet x number of
days in a month x 24
B = Number of hours the equipment are available for work.
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C = Number of hours the equipment are under major overhaul or under scheduled (or
periodic) maintenance or under preventive maintenance in a month.
D = Number of hours the equipment are under break down maintenance in a month

(II) SHORTFALL OF STAFF:

In case of any shortfall in deployment of maintenance staff as per Clause no. 2 (a)and (b) of
Section-VI of Scope of work, penalty at the rate of Rs. 2000.00 per staff per day and part thereof
will be levied.

In the cases when the contractor is repeating the staff on overtime, the contractor is required to
submit the documentary proof of payment of overtime at the rate single rate. In case the
contractor fails to submit the documentary proof or it is noticed that payment of overtime is not
at single rate, it will be considered that the contractor has not engaged any person on that
particular shift and penalty will be imposed as per clause no. 3 (II) above.

However, at the time of submission of next monthly payment, the contractor is required to make
good the less overtime payment paid in previous month and submit the documentary proof,
failing which penalty of Rs, 20,000.00 per month per such cases will be levied till submission of
documentary evidence.

(III) Non-submission of roaster for deployment of staff.

The contractor is required to submit the roaster for deployment of staff before commencement
of AMC work and on each month. If the contractor fails to submit the same and get approval of
EIC, a penalty of Rs. 1000.00 of that particular month’s roaster per month and part thereof will
be levied will be levied. The said penalty amount will be doubled every month and part thereof
till fulfillment of the condition.

(IV) Delay in commencement of AMC work.

If the contractor fails to commence the work with full-fledged staff and with other requirements
as per tender condition, penalty at the rate of Rs. 25,000.00 per month and part thereof will be
imposed. The said penalty amount will be doubled every month and part thereof will the AMC is
commenced with full fledged staff and with other requirements as per tender condition.

(V) Non maintenance of required quantity of consumables and lubrication.

During the contract period, if it is noticed that the contractor is not maintaining the nos. and
quantity of consumables and lubrication as per Annexure-B, penalty of Rs. 10,000.00 per
consumables/lubrication per month and part thereof will be levied till the same is brought or top
up as per the requirement of tender condition. The said penalty amount will be doubled every
month and part thereof till fulfillment of the condition.

Such consumables and lubrication which are mentioned in the Annexure-B and need to be
brought by the contractor on as and when required basis, such consumables and lubrication is
required to be brought the contractor within seven days from the date of written instruction by
the site incharge, failing which penalty of Rs. 10,000.00 per tools and tackles per month and part
there of will be levied till the same is brought by the contractor.

Moreover, during the currency of the contract, DPA may give written orders to add new
consumables/lubrication and its quantity. Such consumables/Iubrication is required to be brought
by the contractor at his own cost within 30 days from the date of issue of written order by DPA.
From 31t day, a penalty of Rs. 10,000.00 per consumables/lubrication per month and part
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thereof will be levied. The said penalty amount will be doubled every month and part thereof till
fulfillment of the condition.

(VI) Non maintenance of grabs

As per the certificate given by the SDO, if cargo is getting leaked from the grabs, the said leakage
needs to be rectified within seven days from the day of written instruction by site-incharge, failing
which a penalty of Rs. 10,000.00 per week and part thereof per grab (for first 30 days) will be
levied till the date it is repaired by the contractor to the satisfaction of EIC. The said penalty
amount will be doubled every 30 days and part thereof till fulfillment of the condition.

(VII) Non engagement of OEM

If the contractor fails to bring the OEM on the site within the time period mentioned in clause
no. 16 of Section III of the accepted tender, a penalty of Rs. 20,000.00 per month and part
thereof will be levied. The said penalty amount will be doubled every month and part thereof till
fulfillment of the condition.

In case of considerable delay at the discretion of EIC, DPA will engage the OEM at the risk and
cost of the contractor and in such case, the penalty will be levied till the date of site visit made
by the authorized representative of DPA.

(VIII) Non completion of activity mentioned in the maintenance schedules

In a month for which monthly payment has been claimed by the contractor, for non- execution
of activity mentioned in the maintenance schedule, a penalty of Rs. 20,000.00 will be levied per
activity per month till the same is carried out by the contractor. The said penalty amount will be
doubled every month and part thereof till fulfillment of the condition.

The penalty will not be levied if a written extension is given by EIC for carrying out such a
maintenance activity mentioned in the maintenance schedules in a future date. However, such
extension will be given only once for that particular activity for that particular month in which it
was to be carried out.

(IX) Not achieving minimum slab of average daily crane performance as per the
applicable Scale of rates (SOR) from time to time.

The difference, if any, between the actual crane hire charges recovered from the stevedores and
the notional crane hire charges that could not be recovered from the stevedores, discounting the
detention period attributable to O&M contractor, will be recovered from the contractor. In this
regard, SOR and Standing Operating Procedures (SOP) as approved by DPA from time to time
will be applicable. The existing SOP is placed at Annexure-D. In this regard, an example is placed
at Annexure-E.

(X) Non maintenance of required tools and tackles.

During the contract period, if it is noticed that the contractor is not maintaining the nos. and
quantity of tools and tackles as per Annexure-C, penalty of Rs. 10,000.00 per
consumables/lubrications per month and part thereof will be levied till the same is brought or
top up as per the requirement of tender condition. The said penalty amount will be doubled every
month and part thereof till fulfillment of the condition.

Such tools and tackles which are mentioned in the Annexure-C and need to be brought by the
contractor on as and when required basis, such tools and tackles is required to be brought the
contractor within seven days from the date of written instruction by the site incharge, failing
which penalty of Rs. 10,000.00 per tools and tackles per month and part there of will be levied
till the same is brought by the contractor.
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Moreover, during the currency of the contract, DPA may give written orders to bring new tools
and tackles and its quantity. Such tools and tackles is required to be brought by the contractor
at his own cost within 30 days from the date of issue of written order by DPA. From 31 day, a
penalty of Rs. 10,000.00 per tools and tackles per month and part thereof will be levied. The
said penalty amount will be doubled every month and part thereof till fulfillment of the condition.

Note : The maximum amount of penalty will be 100% of the contract value.

4. Employer's Obligation (Cl. 30 of Section II is replaced as below):

The site office will be provided by DPA free of cost as and where, if available inside Cargo Jetty
Area including water for work and electricity. If required by the contractor, two quarters will be
allotted, if available at DPA Kandla Colony, on chargeable bases as per prevailing rate & rent as
per DPA Norms during the tenure of contract and the same shall be handed over by contractor
on completion of contract to DPA, failing which standard rent as per prevailing DPA norms will
be deducted & stern action will be initiated. Last month's payment towards AMC charges will
released after deduction of all kind of dues arise out of anything and subject to handing over the
Quarter/Quarters, Office Rooms allotted to the contractor.

Besides the existing office space & store allotted to the Contractor (if available), should there be
any need for additional requirement for office space /store, if available, will be allotted on
chargeable bases and its electricity bill is also to be borne by contractor as per DPA Norms.

5. Third Party Inspection (Cl. 46 of Section II is replaced as below):
DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are made
by Third Party Inspection Agency (not because of want of Spares which are in DPA scope); the
same shall be complied by Contractor before the next schedule visit. The TPIA will check and
certify the same. Payment for subsequent month may withhold if any queries raised by TPIA are
not complied by AMC Contractor (under the scope of AMC works). The charges incurred for Third
Party Inspection Agency will be borne by DPA.

6. The work will be allowed to be commenced only after valid insurance cover as per clause no. 2
of Section-III is submitted by the contractor.

7. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so
that Deendayal Port Authority can avail input tax credit in timly manner. In case DPA not allowed
Input tax credit due to failure on part of the contractor / service provider / Supplier etc. it will be
a financial loss to DPA and therefore same shall be recovered from the payment / deposit o the
contractor / service provider / Supplier.

8.During the execution of the work, if any port property is damaged by the contractor, the
rectification/replacement cost of the same will be recovered from the contractor.

9. Spare parts

| Purchase of spare parts
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(1)

When the cranes are taken over by the contractor as and where basis and it is established
that the cranes are in working condition as per clause no. 1.1 (C) of Section-III of the
condition of the accepted tender, a detailed examination of the cranes will be carried out
by the contractor and a list of spare parts will be prepared for maintaining inventories
during the contract period only. The list of spare parts must be given in the categories
of fast moving, slow moving, critical and spare parts having lead time of more than 6
months for ensuring un-interrupted operations as per the OEM maintenance plan.

The documents as mentioned in clause no. 9 (1) (A) shall be submitted within a period
of 30 days from the date of acceptance of cranes as working condition as per clause no.
1.1 (C) of Section III of the condition of the accepted tender.

The spare part is required to be procured by the contractor from OEM / Indigenous / local
supplier as decided by DPA, after getting written intimation of Engineer-in-Charge.

In this regard, the contractor is required to submit the following documents.

(A)

Procurement from OEM/OEM Authorized firm

A list of required spare parts.

A report containing justification for requirement of such spare parts.

Certificate of being OEM or authorized dealership certificate

Offer of OEM / Authorized Dealer / Retailer of the spare parts to be procured

A certificate from OEM/authorized dealer that the rate quoted by them is same as being
quoted to other government agencies.

Note :

0

In absence of list of OEM spare parts any breakdown shall be treated on the account of
contractor.

(i)

The actual cost of procurement will be reemitted to the contractor by DPA.

(iii)

The spare parts purchased by the contractor under this contract will be the property of
DPA. After completion of the contract period, the same will be handed over by the
contractor to DPA without charging any cost.

(iv)

During the currency of the contract also the cost of OEM spare parts will be remitted by
DPA.

(V)

The spare parts which has become unserviceable due to fault or poor maintenance of
the contractor, the replacement cost of the same will be borne by the contractor.

(vi)

No advance will be paid by DPA for procurement of material.

(vii)

The delivery period and penalty clause will be as per the policy of OEM.

10. Major Repair

The major repairs are identified as under:

Sr. No. Particulars

Jack & outriggers and its cylinders

Engine Drives & alternator

LT Motion assembly including cylinders.

Slew Bearing

Main Boom Assembly

Winch Assembly and its hydraulic system

N[OV D WIN =

Drive/PLC System

However, EIC will assess the quantum of the breakdown and decide in case of inclusion of
work under Major Repair.

(A) | In case of major repair which needs be carried out by the contractor

without engaging separate contractor during the currency of the
contract, following conditions will apply :

(i) DPA will remit total cost (including consumable and lubrication) to the contractor.
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(i)

In case the party/unit/machine of the cranes is required to be taken out of port
area in the work shop of the contractor, the liability of sending such
part/units/machine of the crane and bringing back the same will solely rest with
the contractor.

(iif)

The party/unit/machine of the cranes will be allowed to take out of port area only
after insurance policy is purchased by the contractor in the joint name of EIC of
the 110% of the book value of the cranes. The book value of the crane will be
intimated by DPA. The original copy of the insurance policy should be submitted
to EIC.

(iv)

The rate of the same will be finalized by DPA with transporter/insurance
firm/clearing agent. The contractor is required to place the order in favour of such
firms on the rates finalized by DPA.

(V)

DPA will also remit the cost of transportation/insurance/clearing agent on the
strength of the invoice raised by the firm.

(vi)

For any damage/loss/theft or any other incident, the replacement cost of the same
will be recovered from the contractor. If the damage/loss/theft is covered under
the insurance policy, the differential amount between the insurance claim admitted
and paid by the insurance firm and the replacement cost, will be recovered from
the contractor.

(vii)

DPA will not reimburse the cost of penalty/demurrage imposed by the any firm on
the contractor.

(viii)

Ensuring timely completion of the work will rest with the contractor.

(ix)

Completion of all documentation work and liasoning, if any, is to be carried out by
the contractor.

(B)

In case major repair which needs be carried out by a separate
contractor during the currency of the contractor, following conditions
will apply:

(i)

the repair work should be given to OEM or OEM authorized firm as proposed by
the contractor and with the written approval of DPA. The decision of DPA will be
final and binding on the contractor.

(i)

the contractor will obtain the offer from OEM or OEM authorized firm and submit
the same to DPA.

(iii)

DPA will finalize the rates with such OEM or OEM authorized firm .

(iv)

The contractor shall place the work order in favour of such OEM or OEM authorized
firm on the rates and scope of work so finalized by DPA.

(v)

DPA will remit total cost (including consumable and lubricants) to the contractor.

(vi)

In such remittance , no convenience charges will be paid by DPA.

(vii)

In case the party/unit/machine of the cranes is required to be taken out of port
area, the liability of sending such part/units/machine of the crane and bringing
back the same will solely rest with the contractor.

(viii)

The party/unit/machine of the cranes will be allowed to take out of port area only
after insurance policy is purchased by the contractor in the joint name of EIC of
the 110% of the value of the intimated by EIC. The original copy of the insurance
policy should be submitted to EIC.

(ix)

The rate of the same will be finalized by DPA with transporter/insurance
firm/clearing agent. The contractor is required to place the order in favour of such
firms on the rates finalized by DPA.

(x)

DPA will also remit the cost of transportation/insurance/clearing agent on the
strength of the invoice raised by the firm.
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(xi) | For any damage/loss/theft or any other incident, the replacement cost of the same
will be recovered from the contractor. If the damage/loss/theft is covered under
the insurance policy, the differential amount between the insurance claim
admitted and paid by the insurance firm and the replacement cost, will be
recovered from the contractor.

(xii) | DPA will not remit the cost of penalty imposed by any firm on the contractor.

(xiii) | Ensuring timely completion of the work will rest with the contractor.

(xiiii) | Completion of all documentation work, if any, is to be completed by the contractor.

(C) | In case repair (other than major repairs) which needs be carried out by
a separate contractor during the currency of the contract, following
conditions will apply:

(i) The repair work should be given to OEM or OEM authorized firm with the written
approval of DPA.

(i) DPA will remit the cost of OEM spare parts only to the contractor.

(i) | In such remittance, no convenience charges will be paid by DPA.

(iv) | In case the party/unit/machine of the cranes is required to be taken out of port
area, the liability of sending such part/units/machine of the crane and bringing
back the same will solely rest with the contractor.

(v) The cost towards transporter/insurance firm/clearing agent etc. will borne by the
contractor.

(vi) | The party/unit/machine of the cranes will be allowed to take out of port area only
after insurance policy is purchased by the contractor in the joint name of EIC of
the 110% of the value of the intimated by EIC. The original copy of the insurance
policy should be submitted to EIC.

(vii) | For any damage/loss/theft or any other incident, the replacement cost of the same
will be recovered from the contractor. If the damage/loss/theft is covered under
the insurance policy, the differential amount between the insurance claim
admitted and paid by the insurance firm and the replacement cost, will be
recovered from the contractor.

(viii) | For ensuring timely completion of the work will rest with the contractor.

(ix) | Completion of all documentation work and liasoning, if any, is to be completed by
the contractor.

Note:

Q) The process of purchase of spare parts for repair work and payment will be
regulated per clause no. 9 of Section-III of the condition of the accepted tender.

11 Consumables and lubrication as well as tools and tackles

() The consumables are required to be brought by the contractor at his own
cost.

(i) The lubrications (except at the event of one time replacement complete
replacement as per clause no. 1.1 (a) are required to be brought by the contractor
at his own cost.

(ii) | A tentative list of consumables and lubricants and it's minimum quantity which is
required to be maintained by the contractor during the currency of the contract is
placed at Annexure - B

(iv) | It may be noted that the said list is tentative only and the contractor is required
to study the requirement and keep the required quantity.

(v) Moreover, during the currency of the contract, DPA may give written orders to

add new consumables and quantity which is required to be brought by the
contractor without charging extra cost.
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(vi) | The consumables and lubrications purchased by the contractor under this contract
will be the property of DPA. After completion of the contract period, the balance
qguantity will be handed over by the contractor to DPA without charging any cost.
(vii) | The contractor is required to bring the tools and tackles as given in the Annexure-
C.

Integrity Pact:

The Integrity Pact duly signed by authorized person(s) with witnesses are to be
submitted by the bidders along with the tender documents as per the format
provided in SectionIV.

Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall beliable for rejection. The “principal” means
“Deendayal Port Authority” and “Counter party” means “Vendor / Supplier /
Contractor”.

If a Counterparty commits a violation of its Commitments and Obligations under
the Integrity Pact Program during bidding process, they may be blacklisted from
the DPA business in future.

In case of violation of the Integrity Pact by Counter party after award of the
Contract, DPA shall be entitled to terminate the contract. DPA would forfeit the
Security Deposits; encase the Bank Guarantee(s) and other payments to Counter
party in such cases.

Extension of contract period

The Maintenance contract can be extended for a period up to 06 months from the date of
completion on the monthly rate applicable in the final year of AMC as well as on same terms
and conditions with mutual consent.

Reduction in monthly AMC payment in case in reduction of staff due to change
in shift timing.

The shift timings mentioned in clause no. 3 of Section V is subject to the order issued by

DPA management from time to time.

In case, DPA management decides for applicability of less than three shifts, the contractor
is required to reduce the strength of the staff who are engaged in different shifts (except
general shift). Accordingly, there will be reduction of payment to the contractor in respect
of such reduced staff calculated on the basis of minimum wages (skilled/unskilled work)
declared by central government from time to time.

Mandatory visit of OEM during the currency of the contract.

On the written instruction of EIC, the contractor is required to engage authorized
representative of OEM at his own cost for once during the entire contract period.

The contractor is required to ensure the site visit of the authorized representative of OEM
within 30 days from the date of issue of written intimation by EIC.

The OEM is required to present on the site for a minimum period of 7 days.

Note:
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Apart from engagement of authorized representative of OEM as mentioned above, if
contractor feels necessary for the expertise of OEM for any reason, the cost of the
same will be borne by the contractor only.

Right of first refusal

In case, M/s. Liebherr India Ltd. (OEM) is not amongst L1 or L2 for any of the cranes and
once lowest offers have been freezed for both the cranes, first right of refusal will be given
to M/s. Liebherr being OEM, provided they should participate in the bidding process and

their price bid is opened. They should agree to match with the lowest rates/negotiated rates
offered for both the cranes.

The clause no. 6 of Section I is not applicable
The clause no. 4.2(n) of Section-I is not applicable.

The clause no. 55 of GCC of section-II is modified and shall be read as under:- The
Contractor shall have valid electrical contractor’s license issued by their respective state for
carrying out electrical work of nature involved in this tender. The contractor shall also have
a valid Electrical Supervisor’s certificate of competency, issued from the Commissioner of
Electricity, Energy & Petrochemical Department, (Inspection Wing), Block No. 18, 6 floor,

Section No. I Udhyog Bhavan, Gandhinagar, Government of Gujarat or equivalent authority
from the other states/central Govt.

Seal & Signature Superintending Engineer (E)
of Contractor Deendayal Port Authority

SECTION IV
FORMS OF BID
PART -1
To be submitted by Bidders with their Bids

Form No. Name of forms/format

1 Form of application

2 Pre-qualification of bidders

3 Format for declaration
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4 Letter of authority for submission of bid

5 Exceptions & Deviations

6 Integrity pact

PART -1l
To be used by successful Bidder

Form No. Name of forms/format

7 Letter of intent

8 Agreement form

9 Specimen bank guarantee of Performance Guarantee/Security Deposit

10 Letter of authority from ban for all BGs

11 Format of Extensions (Part —I)

12 Format of Extension (Part-Il)

Form -1
SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

The Superintending Engineer (Electrical)

Deendayal Port Authority

(Address

Pin Code:
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Dist. Kachchh (Gujarat)
We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)
(f)

(g)

we have examined and have no reservations to the tender documents, including addenda and
clarifications issued vide ..........

we offer to execute the work in conformity with the tendering documents and in accordance
with the delivery schedules specified in the schedule of requirements in accordance with the
tender document bearing no. (EL/AC/2028)

our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any time
before the expiration of that period or any extended period.

If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

No Joint Venture / Joint Venture.

Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part
of the contract — has not been declared ineligible by the port, under laws of India or official
regulations.

We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract agreement is prepared and executed.

i. We understand that you are not bound to accept the lowest evaluated tender or any other
tender or you can also split the work that you may receive.

ii. We also make a specific note clause of [ITB, NIT] under which the contract is governed.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name: [insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)

Form -2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
gualification as provided for in the instructions to Tenderer.

1.
11

Only for individual bidders
Constitution of legal status of Bidder (Attach copy)




- Place of registration

- Principal place of business:

- (power of attorney of signatory of Bid (Attach):

2.  Turnover of the Firm
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Description Year Turn over
(insert the year as per PQC) 2019-20
i.e. last three financial years ending 31st 2020-21
march of the previous year 2021-22

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.

Attested Copy of Annual Turnover during Last Three Year Ending on March 2022

3. Similar works

Particulars Year No. of Woks Value
2015-16
2016-17
Total value of completed 2017-18
Similar work as defined in the 2018-19

tender document during last 07

years. 2019-20
2020-21
2021-22

Attachments: Supporting documents, viz., Successful completion certificate from clients, other
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer
reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which are
yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.
Description | Place | Contract | Name & | Value of | Stipulated Value of | Anticipated
of work & No. & Address | Contract Period of remaining date of
State Date of Port in Rs. Completion to be completion
or Dept. completed
1 2 3 4 5 6 7 8




(B) Works for which bids already submitted
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Description Place & Name & Value of Stipulated | Date when | Remarks if
of work State Address of | Contractin Period of decision is any
Port or Rs. Completion expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved

Other
party(ies)

Port

Cause of
dispute

Amount

Remark involved showing

present status.

6. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on day of (insert date of signing)
Form-3
‘ SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder's Letter Head)
To.

(Project title)

Ref:
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The undersigned, having studied the pre-qualification submission for the above mentioned project,
hereby states:

(a)
(b)

(c)

(d)

(e)

(f)
(g)

Date:
Name of Applicant:

The information furnished in our bid is true and accurate to the best of my knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

We also state that no changes have been made by us in the downloaded tender formats and
understand that in the event of any discrepancies observed, the tender hoisted on website
of procure is full and final for all legal/contractual obligations.

We also declare that, our firm has not been banned / de-listed by any government or PSUs.

We also give an undertaking that, we have not made any payment or illegal gratification to
any person / authority connected with the bid process so as to influence the bid process and
have not committed any offence under the PC Act in connection with the bid.

Place:

Represented by (Name & capacity)

Form-4

SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on X 300/- non Judicial Stamp Paper)
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To
The
Dear Sir,

e do hereby confirm that
1] o1 4 I (Name, designation and Address) is/are authorized to represent us to bid,
negotiate and conclude the agreement on our behalf with you {copy of board resolution attached
(in case of company)} for tender no. --------------- for the work of and his specimen

signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the employer/Board shall be deemed
to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:

Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to
the bid conditions, if considered unavoidable.
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Sr. No.

Page No. of Bid
Document

Clause No. of Bid
Document

Subject Deviation

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable
for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery
schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on

day of

[insert date of signing]

INTEGRITY PACT
BETWEEN
Deendayal Port Authority (DPA) hereinafter referred to as “The Principal”

AND

Form-6
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(Name of the bidder and consortium members).........ccccceveveerrrcnisivescessessessenenene hereinafter referred
to as “the Bidder/Contractor”

Preamble: The Principal intends to award, under laid down organizational procedures,
contract/concession for Tender NO. .......cccccveevveenenn. The Principal values full compliance with all
relevant laws and regulations, and the principles of economic use of resources, and of fairness and
transparency in its relations with its Bidders. The Central Vigilance Commission (CVC) has been
promoting Integrity, transparency, equity and competitiveness in Government / PSU transactions
and as a part of Vigilance administration and superintendence, CVC has, recommended adoption of
Integrity Pact and provided basic guidelines for its implementation in respect of major procurements
in the Government Organizations in pursuance of the same, the Principal agrees to appoint an
external independent Monitor who will monitor the execution of the contract for compliance with
the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

(a) No employee of the Principal, personally or through family members, will in connection with the
execution of a contract, demand, take a promise for or accept, for him/herself or third person, any
material or immaterial benefit which he/she is not legally entitled to.

(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all
BIDDERs the same information and will not provide any such information to any particular BIDDER
which could afford an advantage to that particular BIDDER in comparison to other BIDDERs.

(c) The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in
this regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary
actions. In such a case, while an enquiry is being conducted by the Principal, the proceedings under
the contract would not be stalled.

Section 2 - Commitments of the Bidder / Contractor

(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities, during pre-contract as well as post contract stages. He
commits himself to observe the following principles during the contract execution.

a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or
give to any of the Principal's employees involved in the execution of the contract or to any third
person any material or immaterial benefit, which he/she is not legally entitled to, in order to obtain
in exchange of advantage of any kind, whatsoever during the execution of the contract.

b. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness, or to introduce cartelization in the bidding process.

c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption Laws of
India; further the Bidder/Contractor will not use improperly, for purposes of competition, or
personal gain, or pass on to others, any information or document provided by the Principal, as part
of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.
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e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made,
is committed to or intends to make to agents, brokers or any other intermediaries, in connection
with the award of the contract.

f. The Bidder commits to refrain from giving any compliant directly or through any other manner
without supporting it with full and verifiable facts. g. The Bidder shall not lend to or borrow any
money from or enter into any monetary dealings or transactions, directly or indirectly, with any
employee of the Principal.

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be
an accessory to such offences.

Section-3 Disqualification from or exclusion from future contracts

If the Bidder, before award of contract, has committed a transgression, through a violation of
Section-2 or in any other form, such as to put his reliability as Bidder, into question, the principal is
entitled to disqualify the Bidder, from the tender process, or to terminate the contract, if already
signed, for such reason.

1. If the Bidder/Contractor has committed a transgression, through a violation of Section-2,
such as to put his reliability, or credibility into question, the Principal is entitled to disqualify the
Bidder/Contractor from the tender process, terminate the contract if already awarded and also, to
exclude the Bidder/Contractor from future contract award processes. The imposition and duration
of the exclusion will be determined by the severity of the transgression. The severity will be
determined, by the circumstances of the case, in particular the number of transgressions, the
position of the transgressions, within the company hierarchy of the Bidder and the amount of the
damage. The execution will be imposed for a minimum of 6 months and maximum of 3 years.
Note: A transgression is considered to have occurred, if in the light of available evidence, no
reasonable doubt is possible.

2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right to resort
to and impose such exclusion and further accepts and undertakes, not to challenge or question such
exclusion, on any ground, including the lack of any hearing before the decision, to resort to such
exclusion is taken. This undertaking is given freely and after obtaining independent legal advice.

3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused by him
and has installed a suitable corruption prevention system, the Principal may revoke the exclusion
prematurely.

Section-4 Compensation for Damages

1. If the Principal has disqualified the Bidder, from the tender process prior to the award, according
to Section-3, the Principal is entitled to demand and recover the damages equivalent to Earnest
Money Deposit/Bid Security.

2. If the Principal has terminated the contract according to Section-3, or if the Principal is entitled
to terminate the contract according to Section-3, the Principal shall be entitled to demand and
recover from the Contractor, liquidated damages equivalent to 5% of the contract value, or the
amount equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher.

3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, subject
only to condition that, if the Bidder/Contractor can prove and establish that the termination of the
contract, after the contract award has caused no damage or less damage than the amount of the
liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent of the
damage in the amount proved.

Section-5 Previous transgression

1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with any
other company, in any country, or with any other Public Sector Enterprises in India, that could justify
his exclusion from the award of the contract.
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2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified for the
purpose of the contract and the same can be terminated for such reason.

Section-6 Equal treatment of all Bidders/Contractors/Subcontractors

1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

2. The Principal will enter into agreements with identical conditions as this one which all Bidders,
Contractors and Subcontractors.

3. The Principal will disqualify from the tender process all Bidders, who do not sign this part or
violates its provisions.

Section-7 Criminal charges against violating Bidders / Contractors / Sub - contractors

If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an
employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal will
inform the Vigilance office.

Section-8 External Independent Monitor

1. Pursuant to the need to implement and operate this Integrity Pact the Principal has appointed
Shri S.K. Sarkar IAS (Retd.) independent Monitor, for this Pact. The task of the Monitor is to review
independently and objectively, whether and to what extent, the parties comply with the obligations
under this agreement.

2. The Monitor is not subject to instructions, by the representative of the parties to the Chairperson
of the Board of the Principal.

3. The Bidder/Contractor accepts that, the monitor has the right to access, without restriction to all
Project documentation of the Principal, including that provided by the Contractor. The
Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access, to the project documentation. The same is
applicable to Subcontractors. The monitor is under contractual obligation, to treat the information
and documents of the Bidder/Contractor/Subcontractor with confidentiality.

4. The Principal will provide to the Monitor, sufficient information about all meetings, among the
parties related to the Project, provided such meetings could have an impact, on the contractual
relations between the Principal and the Bidder/Contactor. The parties offer to the Monitor the
option to participate in such meetings.

5. As soon as the Monitor notices a violation of this agreement, he will so inform the Management
of the Principal and request the management to discontinue, or heal the violation. Or to take other
relevant action. The Monitor can in this regard submit nonbinding recommendations. Beyond this,
the Monitor has no right to demand from the parties, that they act in a specific manner, refrain from
action or tolerate action.

6. The Monitor will submit a written report, to the Chairperson of the Board of the Principal, within
8 to 10 weeks, from the date of reference of intimation to him by the 'Principal' and, should the
occasion arise, submit proposals for correcting problematic situations.

7. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension of an
offence, under relevant Anti-Corruption Laws of India, and the Chairperson has not, within
reasonable time, taken visible action to proceed against such offence, or reported it to the Vigilance
Office, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner, Government of India.

Section-9 Pact Duration

This Pact begins when both parties have signed it. It expires 12 months after the last payment under
the contract Agreement is made. If any claim is made/lodged during this time, the same shall be
binding and continue be valid, despite the lapse of this Pact, as specified above, unless it is
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discharged/determined Chairperson of the Principal. The Pact duration in respect of unsuccessful
Bidders shall expire after 3 months of the award of the contract.

Section-10 Other Provisions

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. Gandhidham, Gujarat.

2. Changes and supplements as well as termination notices, need to be made in writing, before they
become effective and binding on the both parties.

3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, signed by all
partners or consortium members.

4. Should one or several provisions of this agreement, turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement, to their
original intensions.

For the Principal For the Bidder/Contractor

Place: Gandhidham
WitNesS-1....co oo e
WiItNESS-2 ..ot e

Date: _/ /2022
1. The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per

Bid Response sheet No. 10 and Shri S.K. Sarakr IAS (Retd.) has been nominated as
Independent External Monitor for the Integrity Pact whose address is as under:

2. Shri S.K. Sarkar, IAS (Retd.)
B-104, Nayantara Aptt.,
Plot 8 B, Sector-7, Dwarka,
New Delhi- 110 075.
Mobile No. 9811 49324
Email : sksarkar1979@gmail.com
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Form-7
LETTER OF INTENT FORMAT

No: Date:

To

(Name and Address of the Contractor)

Sub: Tender No. EL/AC/2028
(Name of Work)

Ref: Your bid dated
And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the competent
authority and you are hereby requested to initiate actions for fulfilment of all necessary
formalities, as indicated in the tender document for the above said work, at the earliest.

The Engineer-In-Charge for this work shall be Mr. .
Agreed Schedule date of commencement of the work is and Schedule date
of completion of the work is . Total Contract Price is X

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER
Deendayal Port Authority

Form-8
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SPECIMEN CONTRACT AGREEMENT
(To be executed on X300.00 non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two Thousand
between the Board of Deendayal Port Authority, a body corporate under Major Ports Authorities
Act, 2021 have its Administration Office Building at Gandhidham ( Kutch) (hereinafter called the
‘Board’ which expression shall unless excluded by or repugnant to the context , be deemed to
include their successors in office ) of the one part and (Name and address of all the
partners if a partnership with all their address ) hereinafter called the ‘Contractor’ which
expression shall unless excluded by or repugnant to the context be deemed to include his / their
heirs, executors , administration , representatives and assignees or successors in office of the other
part.

WHERAS the Board is desirous to carrying out the work of

And whereas the

Contractor has offered to execute and complete such work.

WHERAS the Contractor has deposited a sum of Rs. (Rupees

only) as security deposit in the form of Bank

Guarantee/Demand Draft for the due fulfillment of all the conditions of the contract.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:

1. In this agreement words and expression shall have the same meaning as are respectively
assigned to them in the general condition (including special conditions, if any) of contract
hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:

i) Notice inviting tender.

ii) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

V) The Board’s “Drawing”.

Vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Superintending Engineer (E) and the Contractor
after opening of the cover —| as regards to contain clarifications/details called for vice versa.
viiij Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the tender i.e.

‘Cover—1'.
ix) Bank Guarantee for security deposit.
3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects, with the provisions of

the contract.

4, The Board hereby covenants to pay the Contractor in consideration of such completion of
the works, the contact price of X (Rupees only) at the time
and in the manner prescribed of the contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and
year first above written signed and sealed by the Contractor in the presence of:

Witness
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1. Name & Address Signature of Contractor

Seal

2. Name & Address
Seal

Signed, sealed and delivered by Shri on behalf of the Board in
presence of

1.

2. (Chief Mechanical Engineer)
Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority affixed in the presence of:
1.

2.

Secretary
Deendayal Port Autority

Form-9



65

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT
(To be executed on X300/- non-judicial Stamp Paper)

To,

The Board of Deendayal Port Authority,
Deendayal Port Authority

A.O.Building, P.O.Box No.50,
Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port
Authority, its successors and assigns) having agreed to exempt (hereinafter
called the “contractor”) (Name of the contractor/s) from the demand under the terms and
condition of the contract, vide (Name of the Department)’s letter No.

Date made between the contractors and the Board for execution of

covered under Tender No. dated

(hereinafter called “the said contract”) for the payment of Security Deposit in cash or Lodgment of
Government Promissory Loan Notes for the due fulfillment by the said contractors of the terms
and condition of the said contract, on production of a bank Guarantee for
Rs. (Rupees Jonly we, the (Name of the Bank and Address)
hereinafter referred to as “the Bank”) at the request of the contractors
do hereby undertake to pay to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage caused to or suffered by the Board by
reason of any breach by the contractors of any of the terms and conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the amount
due and payable under this guarantee without any demur merely on a demand from the Board
starting that the amount claimed is due by way of loss or damage caused to or which would be
caused to or suffered by the Board by reason of the contractors failure to perform the said contract.
Any such demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this Guarantee. However, our liability under this guarantee shall be restricted
to any amount not exceeding Rs. (Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the Board any money
so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall have no claim against
us for making such payment.

4. We, (Name of Bank and Branch), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that would be
taken for performance of the said contract and that it shall continue to be enforceable till all the
dues of the Board under or by virtue of the said contract have been fully paid and its claims satisfied
or discharged or till the (Name of the user department) of the said
certifies that the terms and conditions of the said contract have been fully and properly carried out
by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the
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Bank shall at the request of the Board but at the cost of the Contractors, renew or extend this
guarantee for such further period or periods as the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that the
Board shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the
time of performance by the said contract or to extend the time of performance by the said
Contractors from time to time or to postpone for any time or from time to time any of the powers
exercisable by the board against the said Contractors and to forebear or enforce any of the terms
and conditions relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the board to the Contractors or by
any such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ; and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(ii) IFSC No. of Beneficiary’s Bank is SBINO060239.
(iii) Bank Account No. of Beneficiary is 10316591671.

Date day of 22

For (Name of Bank)
(Name)
Signature
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Form-10
SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)
Date:
To,
The Board of Authority of Deendayal Port
Dear Sir,
Sub:  Our Bank Guarantee No.
dated for % favoring yourselves
issued on a/c of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favoring

yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date up to We also confirm 1)
2) is/are empowered to sign such Bank

Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer
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Form-11
Deendayal Port Authority
Form of application by the Contractor for seeking extension of time
Part-1

1.  Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4.  Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8.  Period for which extension of time has been given previously:
(a) 1°t extension vide EE’s No.  Dated Month Days
(b) 2" extension vide EE’s No. Dated Month Days
(c) 3" extension vide EE’s No.  Dated Month Days
(d) 4t extension vide EE’s No. Dated Month Days

Total extension previously given.

9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)

10. Period for which extension is applied for

11. Hindrance on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

(a) Serial No.
(b) Nature of hindrance
(c) Date of Occurrence
(d) Period for which it is likely to last
(e) Period for which extension required for this particular hindrance
(f) Overlapping period if any, with reference to item............
(g) Net extension applied for
(h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month......... Days
12. Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work

(b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14. Total extension of time required for 11 & 12

Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Date:



69

Form -12
Deendayal Port Authority
APPLICATION FOR EXTENSION OF TIME

PART Il
(To be filled in by the Sub-Divisional Office)
1. Date of receipt of application from .........cc.c....... Contractor for the work
of............. in the Sub-Divisional Office.
2. Acknowledgement issued by S.D.O. vide his No............dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for rejections
should be given.)

Signature of Divisional Officer
Date:
(To be filled in by the Executive Engineer)
1. Date of receipt in the Divisional Office.
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor.
(1) Serial No.
(2) Nature of hindrance
(3) Date of occurrence
(4) Period for which hindrance is likely to last
(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
Items which overlap.
(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
And justification for extension recommended.
3. Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be
completed by the date up to which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under clause 2 of the
agreement?)

Signature of Executive Engineer
Date
Dy. HOD/SE’s recommendations
Signature of Superintending Engineer
Date

HOD’s recommendations/approval.
Signature of Chief Mechanical Engineer
Date
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Section V
Scope of Work & Technical Specifications

1. General:

Two nos. 124 Ton capacity Liebherr make LHM 550 model Harbour Mobile Cranes (HMCs)
along with 03 nos. Grabs (of 37 CBM capacity) inside Cargo Jetty Area were installed &
commissioned in the year 2019.

Now, Deendayal Port Authority again intends to outsource the Operation & Maintenance
Contract of 2 Nos. LIEBHERR make Harbour Mobile Cranes of 124 T capacity along with
Grabs for a period of Two years, to firms who are having sufficient expertise in this field
and has back to back support of OEM. The main objectives of this work are:

1. To ensure efficient, safe and reliable operation & maintenance of the Cranes.
2. To maintain the Cranes in a healthy and efficient condition.

3. To ensure high availability of the Cranes in a consistent manner.

4. To handle the cargo efficiently and achieve higher rate of handling.

Commencement of AMC Work:

On issuance of Work Order, Contractor shall take over both the cranes and AMC will
commence from same. AMC Contractor shall arrange to mobilize the consumabiles, required
manpower etc. and shall be ready in full fledge manner to commence the work from the
award of Work Order.

On the next day of acceptance of Work Order, trial run will be undertaken by AMC
Contractor, in presence of DPA officials & TPI (to be appointed by DPA) for basic operational
checks i.e. hold, close, Iuff, slew and travelling.

In case of readiness of AMC Contractor for commencement of safe cargo handling
operations, the Crane (s) will be declared traffic operation worthy.

(a) In case Crane (s) is declared traffic operation worthy:

Full AMC cost will be applicable for respective no. of crane (s) commissioned for
traffic operation.

(b) In case Crane (s) is declared non-traffic operation worthy:

In case of crane (s) is not traffic operation worthy / breakdown reduced rate of 20
% of AMC Cost will be applicable, until the crane (s) are commissioned for traffic
operation. However, it will be in scope of AMC Contractor to perform basic
maintenance works to upkeep the cranes during non-traffic operation worthy
condition of Crane (s).

In case of declaration of non-traffic operation worthy / breakdown condition of
Crane(s) anytime during the currency of contract, labour and manpower required to
put proportionate man power HMCs into traffic operation will be in scope of AMC
Contractor.

However, the spares (other than consumables in scope of AMC Contractor) will be
procured by contractor. The said spares shall be brought from OEM or authorized
dealer of OPM on written confirmation of EIC only. However, the cost will be remitted
by DPA on actual basis.
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Detailed examination of Crane (s):

(1)

(2)

Immediate replacement:

After detailed examination, list of critical spares required for immediate replacement
and un-interrupted operations shall be prepared keeping eye on OEM maintenance
plan.

Detailed examination report along with necessary supporting documents, valid
budgetary offer of OEM or authorized dealers of OPM etc. shall be provided within
a period of 30 days from putting HMCs into traffic operation.

Monthly assessment:
On every 28" day of month, a detailed examination shall be carried out for actual
assessment of condition of major parts of Cranes. The same shall be reported on
very next day to EIC.

Keeping in view the healthy maintenance, AMC Contractor shall propose corrective
actions for said monthly requirement of parts.

Apart from other obligations, AMC Contractor shall priotize the actual requirement
(s) and on written approval of EIC, supply the extra required spares / consumables
through OEM or authorized dealer of OPM. The same which will be on reimbursable
basis as per actual invoice amount.

For claiming the said expenditure, AMC Contractor shall provide:

(A) Rate reasonability Certificate from OEM or authorized dealer
of OPM,

(B)  Authorization certificate,

(© Copy of actual Tax Invoice paid to OEM or authorized dealer of
OPM.

(D) if any procurement / Service required other than OEM the rate will be decided
by EIC on calling EOI / Sealed cover from Local market using DPA website.

2. (A)Deployment of Manpower for Maintenance.

The Contractor shall have to deploy the staff, leaded by Service engineer (over all In-
Charge) to deal with DPA in all technical and administrative matters.

The contractor shall have to deploy the following staff as per pre-submitted Roaster Plan
every month. However, for any breakdown / preventive maintenance, if Contractor feels
then, he may deploy more man power as per site requirement:

Sr. | Designation Experience required* Qualifications required Requirement in
shift / general
1 | Service 07 Years in maintenance | Degree Engineer | 1 in General Shift
engineer of Harbour Mobile Cranes | (Mechanical)
2 | Mechanical 06 / 04 Years in | Diploma / Degree | 1 in General shift
maintenance of Harbour | Engineer (Mechanical)
Mobile Cranes
3 | Hydraulic 06 / 04 Years in hydraulic | Diploma / Degree | 1 in General shift
Engineer maintenance work Engineer (Mechanical)
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4 | Electrical /|06 / 04 Years in |Diploma / Degree | 1 in General shift
Electronics maintenance of Harbour | Engineer  (Electrical /
Engineer Mobile Cranes Electronics)
5 | Operation 02 / 01 Years in|Diploma / Degree | 1 in each shift
Coordinator | maintenance of Harbour | Engineer (with computer
Mobile Cranes proficiency)
6 | Clerk 01 Year experience in | HSC passed with | 1 in General Shift
clerical / time office | Computer proficiency
management works
7 | Hydraulic 04 Years in maintenance | ITI Holder (with | 1 in each shift
Technician of Harbour Mobile Cranes | proficiency in hydraulics)
8 | Electrical /| 04 Years in maintenance | ITI Holder (with | 1 in each shift
Electronic of Harbour Mobile Cranes | proficiency in PLC
Technician automation)
09 | Welder cum | 03 Years in welding works | ITI (Welder) 1 in general shift
Fitter
10 | Cleaner / | 04 Years in cleaning / | 8 Pass 3 in each shift
Helper helping job in heavy /
hydraulic works
Total manpower required (in Nos.) | 24 nos.

* excluding training / apprenticeship / internship programs

2.(B) Deployment of Manpower for Operation.

Sr. | Designation Experience required Qualifications Requirement in
required shift / general
1 | Skilled 05 Years’ Experience in operation | Minimum 2 nos. operator per
Operator of High Capacity (above 100MT) | qualification at | Shit + 1 no.
Harbour Mobile Cranes least ITI Reliever.

The manpower shall be trained by AMC Contractor in advance to understand the working and trace
the faults in terms of

(1) Mechanical structures,

(2) Hydraulic systems,

(2) PLC Automation,

(3) Electrical network,

(4) Any other maintenance and operational requirement of HMCs.

Manpower shall be appraised with Weekly off, Holidays as per labor laws. In case of work
requirement, above mentioned staff may be booked on Over time or called on Holidays or weekly
offs as per prevailing labor & Overtime rules. AMC contractor may arrange extra manpower as
reliever to the deployed staff on Weekly offs / Holiday subject to pre-approval of EIC for exigencies
or to speed up the ongoing maintenance activity or operational requirements other than General
shift staff.

AMC Contractor is sole responsible for timely payment / wages in accordance with the labor laws.

3. Operation:
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The Cranes will be operated in round the clock in following 3 Shift basis (24 hrs a day) & 365
days a year (which is subject to changes):

1st Shift - 6:00 hrs. to 14:00 hrs.

2nd Shift - 14:00 hrs. to 22:00 hrs.

3rd Shift - 22:00 hrs. to 6:00 hrs.

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement in
tact round the clock. Operational staff attendance & shift log Book should be daily checked &
verified by Shift Engineer, DPA, hence contractor is sole responsible for day to day update &
maintenance of register.

The contractor shall also install biometric attendance system for accurate attendance system,
based on which salary / wages shall be disbursed.

. Overall Scope of Work of Contractor during AMC period

a) overall supervision of both the Cranes - 141143 & 141169, their routine health check, advice
& assistance in Spare parts planning / procurement, calibration of spare parts wherever
required, troubleshooting w.r.t. software / calibration etc. mechanical and other fault
tracing, provision of 24 / 7 technical assistance / team at Deendayal Port site.

b) Supply of diesel for operating the cranes is excluded from the scope of contractor. However,
diesel transfer pump, pipe & necessary accessories (to cater the need of transfer of 12 KL
Diesel in 2.5 Hours) will be in scope of Contractor. On completion of AMC, same will be
returned back to Contractor.

¢) Details of minimum consumed items during last AMC work is detailed below.

Based on which, tentative list of Consumables, not limited to, in scope of contractor at his
cost (to be arranged from OEM / OPM and top up every month) as per Annexure-B.

The said list of consumables is on minimal basis. However, replacement of all Lubricants
(Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire rope compound and coolants etc.),
all Filters & Hoses (of all sizes) in accordance with schedule replacement / top up as per
maintenance / inspection plan of OEM manual & to cover the leakages, if any, are in scope
of AMC Contractor.

In view of the said requirement, all the consumables (required in routine maintenance /
servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs. 2000 hrs etc. / indicated span of service in
OEM manual, shall be in Contractor’s scope.

d) Assurance of back to back support by OEM with site maintenance team. These activities will
be guaranteed for throughout the clock.

e) Timely inspection & arrangement of Certifications (annual thorough inspection, load tests
etc.) as per required Safety norms. necessary arrangements of dead load will be in scope
of contractor.

f) Compliance of safety guidelines and required norms without any compromise.

g) Timely submission of throughput details after completion of every vessel, as per format
provided by EIC.

h) Fabrication work required for strengthening & safety of rusted out / corroded Mechanical
Structures, ladders etc. & necessary painting work, on time to time.

i) Overhauling of main stabilization jack and wheel cylinders (incl. chroming / replacement of
piston road) to arrest leakages (if any).
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DPA is pro-actively consideration of HMC operation with electricity. Proper electrification
(from plug point of HMCs) will be in scope of AMC contractor.

Touch up paints at rusted and exposed parts will be in scope of AMC Contractor.

Used / unused consumables & spares, defective parts of HMCs will be property of DPA.

In addition to the above the Contractor has to carry out following site activities.

The contractor has to get approval of maintenance schedule (Daily / Weekly / Monthly /
Half yearly / Yearly) and maintain the same & also includes Breakdown Maintenance and
all other repairing works with all labour and materials under obligation / scope of Contractor
such as tools & tackles, consumable, welding machine, electrodes etc.

The cranes shall be secured, if any forecasting is there or directed by DPA.

All cranes shall be washed with sweet water once in a month by high pressure jet pump,
sweet water will be supplied by DPA, but water tank of appropriate capacity & jet pump,
Hose Pipes etc. shall be arranged by contractor at working site.

The record keeping shall be maintained as per ISO Norms, apart from same Site Order Book
for instruction is to be maintained.

The contractor shall submit the monthly & yearly report of each crane regarding its
availability, utilization to EIC.

In natural calamities such as cyclone, heavy rain, warning situations etc., the Contractor
shall plan and make arrangements and during such eventuality, cranes shall have to be
parked at parking yard at the Port well in advance with boom down / locked.

The Contractor must remove immediately the workmen in of indiscipline, misconduct,
negligence in duty, suppression of facts, deliberate mishandling of machine & equipment,
sabotage, professional in-competency etc.

If any damage caused by the workmen engaged by the Contractor, is noticed by DPA, to
any machinery or equipment or installation of DPA due to negligence, ignorance or malafide
intention shall be made good at the cost of the Contractor within a reasonable period of
time acceptable to DPA, failing which the cost of the damages assessed by DPA shall be
deducted from the bill of the Contractor.

All individuals engaged in the performance of the Contractor's obligations under this
contract shall be the employees of the Contractor and their working hours, rates of
compensation and all other matters relating to their employment shall be determined solely
by the Contractor in accordance with the applicable labour laws & regulations The
Contractor shall be solely responsible for employment policies that specify the requirements
for staff working under him and such policies are to be consistent & in conjunction with the
existing applicable labour laws.

During operation, if any abnormality, defect / fault is noticed, the same shall be promptly
communicated and remedial steps must be taken under intimation to the Shift Engineer of
DPA. The contractor shall place a suitable mechanism for rectification of problems so that
delay in operation can be avoided.

The shift in charge / Engineers / Supervisors of the Contractor associated with maintenance
shall plan & co-ordinate all the maintenance activities including pre-operational checks, Also,
necessary interaction for operational requirements should be done in close co-ordination
with Shift-in Charge / Engineer-in- charge of DPA.

The Contractor shall keep and maintain the records of day to day maintenance activities, i.
e. material consumption, work carried out, attendance of labour, labour Wages and
submission of the same to Engineer-in-charge at the time of RA Bill.

Stoppages during operation, any type of abnormalities including adverse operating condition
or characteristics, bypass of safety devices shall be recorded and same shall be intimated
to Shift-in Charge / Engineer-in charge with follow- up action.
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(n) Vehicles required for transport of engaged manpower, shifting of materials along with fuel,

10.

driver, insurance, PUC and any other associated requirements shall be in scope of AMC
Contractor.

Documentation:

Crane Equipment's parameters should be recorded in daily logbooks along with details of
every crane operation in throughput records. Separate log books will be prepared for
separate equipment’s. Contractor should maintain individual History Records for all critical
equipment's and other safety related items, this history record should have all the details
of work carried out on day to day, monthly, quarterly, half yearly and yearly. Detailed
inventory records like materials movement, material consumption, materials disposed etc.
also should be maintained. In all documents, for each work, contractor should get signature
from Engineer In-charge or his nominees.

Maintenance:

Maintenance of Harbour Mobile Cranes primarily aims at keeping the Cranes in efficient and
reliable operating conditions, minimizing the downtime during operation so as to ensure
their maximum availability and productivity.

The maintenance of Cranes shall be done by the Contractor in accordance with
recommendation of Original Equipment Manufacturer and taking into account the current
status of Cranes by following sound engineering practice and proper maintenance
standards. Any small repair works, paint on corroded parts, batteries, safety belts and other
required tools will be in scope of AMC Contractor.

The contractor shall carry out the maintenance activities to prevent failures and also execute
improvement activities / repair activities for prolong Crane life; reduce maintenance hours
in order to ensure maximum availability of the system. The contractor shall follow the
maintenance practices / activities as under:

Generally, there are following types of maintenance in use:

Preventive Maintenance:

The care and servicing for the purpose of maintaining the systems and equipment in
satisfactory operating conditions by providing systematic inspection, detection and
correction of incipient failures either before they occur or before they develop into major
defects.

Maintenance including tests, measurements, calibration and part / component replacement
performed specially to prevent occurrence of faults / failures.

Planned maintenance or Scheduled maintenance.

Maintenance Activities to be done as per Schedule or Plan (Preventive Maintenance
Schedule) which may be related to Time like Daily / Weekly / Monthly /Half Yearly / Yearly
basis and so on or equipment running hours or other parameters as per recommendation
of OEM. Besides the Preventive Maintenance Schedule shall be reviewed and modified
taking into account the aging of Cranes operational conditions (environment) and
operational requirement, etc.

Breakdown maintenance:

Maintenance which is required when an item has failed or worn out to bring it back to
working order.
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During operation abnormalities / defects / faults are observed and in some cases failures of
components occur resulting in breakdown of equipment. Corrective Maintenance is a
maintenance activity to identify, isolate and rectify a fault so that the failed component/
equipment / machine or system can be restored to an operational condition within the
tolerances or limits by repairing otherwise by replacement.

11. Based on maintenance practices as mentioned above, following are the gists of the
maintenance to be adopted.

The contractor shall take up mechanical maintenance, electrical maintenance, and structural
maintenance etc. of Cranes by using preventive maintenance techniques in addition to
traditional preventive measures so as to maintain the Cranes in efficient and reliable
manner.

The contractor shall strictly follow a routine maintenance plan and ensure timely
maintenance of the Cranes the as per the Plan / Maintenance schedule. However, the
schedule may be reviewed and amended from time to time, if necessary and in consultation
with the Engineer-in-charge with a view to make it more appropriate to meet the site needs.

The contractor shall properly plan for execution of maintenance activities during non-
operational time of Cranes.

12. Routine inspection and Condition monitoring:

Inspection of both the HM Cranes shall be carried out by the Contractor in accordance with
maintenance manual of individual equipment / manufacturer's recommendation.

Before and after operation of Cranes, the Contractor shall carry-out careful and detailed
inspection of all equipment and its components. An effective maintenance practice should
include Condition Monitoring and assessment along with Visual inspection. Most of the tasks
associated with Condition Monitoring are generally carried out while the equipment is in
service or when the equipment is shut down for some Action shall be taken on the other
reason observations during inspection and condition monitoring.

Seal & Signature Superintending Engineer (E)
of Contractor Deendayal Port Authority



SECTION VI

Bill of Quantities (BOQ)
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Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model Harbour Mobile
Cranes along with 03 nos. Grabs inside cargo jetty area for a period of Two years - reg.

Sr. Description Unit Qty. | Monthly | Amount for the Qty.
Rate in figures
(for 02
nos.
HMCs)
A | Maintenance Contract of 2
Nos. Liebherr make
Harbour Mobile Cranes of
124 T capacity along with
Grabs for a period of Two
years in line with the scope
listed
1 | First Year Month 12
2 | Second Year Month 12
B | Operation of above 2 Nos.
Liebherr make Harbour
Mobile Cranes of 124 T
capacity in line with the
scope of work
1 | First Year Month 12
2 | Second Year Month 12
Total
[Total Amount (in Rupees) Only]

GST Charges shall be extra.

Seal & Signature
of Contractor

Superintending Engineer (E)
Deendayal Port Authority



Seal & Signature
of Contractor

Section VII

Drawings

Not applicable

Superintending Engineer (E)
Deendayal Port Authority
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For calculating “A” of the formula.

SECTION — VI

Format for submitting information for Bid Capacity
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Annexure - A

Sr. Financial Year Value of work Multiplying factor Value updated to the price level of the year
No. undertaken (Col C x col D)
A B C D F
1
2
3
4
5
6
7
For calculating “B” of the formula.
Sr.| Nameof | Name | Work |Schedule period of| Contract (Value of work| Remaining | Anticipated | Remaining value of work
No. client of work| order no. | completion as per value done value of work date of | done (Completion period of
and date | work order with done completion | the work for which bids are

start date

invited by DPA) from the
date of opening of
preliminary bid

Signature & Seal of Contractor
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Annexure-B

Consumable Materials

The Contractor shall arrange the consumable as per below during the
maintenance on monthly basis to the crane store of DPA and material will be issued
on production of requisition by Contractor. (However the cost of consumables is
included in the AMC Cost). The mentioned qty is a tentative if required qty. may
increment or decrement depends upon site works. That will decide by EIC with mutual
consent with Contractor, EIC decision final for which contractor shall bind. Accordingly
decided/Final gqty, contractor shall re-coupe every month in DPA sub Division Store.

1. Hydraulic Oil 1000 Ltrs.
2. Gear Oil Hypoid 90 EP 210 Ltrs.
3. Engine Oil 10 W-40 500 Ltrs.
4. Cooling water (DA) 100 Ltrs.
5. Universal fett 990, Ball bearing Grease 200 kg
6. Open gear grease 25 kg
7. Rope grease 25 kg
8. Cortex VCI 369 for cylinder piston rode 10 nos.

protection
9. Metal putty 01 kg
10. EPOXY Paints (Marine Grade) with thinner 20 Ltrs.
11. EPOXY Metal Red oxide 20 Ltrs.
12. Lead / Resin compound 02 kg
13. Engine Oil Filter (with element & filter insert) of

all types 04 nos.
14. Fuel Filter (with element) of all types 04 nos.
15. Filter mat
16. Cardium Compound 30 kg
17. Electrical / Electronic card cleaner 02 nos.
18. 2.5 sq. mm Copper cable 3 core 100 mtr.
19. Tyres with tubes, floppy & rims 02 nos.

Consumables to be arranged on ‘as & when required’ basis

RS0 NoR D=

— O

Denso tape
PVC Tape
Teflon tape
Silicon spray

Blue molly for slew / hoist motor shaft lubricants

Diesel cleaning solvent

High tensile nuts & bolts, allen keys of all required sizes, washers

Cleaning cloth
Welding rode
Rubber beading & toughened glass

Cleaning brushes (soft hair / coir / nylon bristles)



12.
13.
14.
15.
16.
17.

18.
19.
20.
21.
22.
23.

24.
25.
26.
27.
28.
29.
30.
31.
32.
33.

PDM Rubber beeding & toZl7ghened glass of all sizes.
‘O’ Rings / Sealing rings

Hose pipes of all sizes and categories

AC Cooling refrigerant

LED (indoor / outdoor) with fixtures / accessories
Push Bottom / Actuator / Contact Block / Coils / MPCB / SMPS
/ all types of switches

Fuses

crimping type lugs & ferrul

Relays & thermistors (all sizes)

‘V’ Belt

Solenoid valves

Oxygen & DA Gas kit for welding / cutting purpose, welding
glasses

Cutting wheel

Grinding wheel

Ref-filling of Coz Fire extinguisher bottles — 08 nos.
Batteries (of all types & sizes)

Leather & Cotton Hand Gloves

Radium night glow taps

RCCBs, MCBs, Gland & Metal plug socket

Cable sleeves

WD 40 Spray — rust remover & thread locker
Hydrometer

The above requirement is on minimal basis. However, replacement of
all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire
rope compound and coolants etc.), all Filters & Hoses (of all sizes) in
accordance with schedule replacement / top up as per maintenance /
inspection plan of OEM manual & to cover the leakages, if any, are in
scope of AMC Contractor.

In view of the said requirement, all the consumables (required in
routine maintenance / servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs.
2000 hrs etc. / indicated span of service in OEM manual, shall be in
Contractor’s scope.

Seal & Signature Superintending Engineer

(E)

of Contractor Deendayal Port Authority
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List of Tools & Tackles

Annexure-C

Below mentioned Tools & Tackle shall be arranged by contractor for day to day
maintenance , apart from below Tools & Tackle if required some special Tools , same shall
be arranged by contractor without any financial implication.

Sr. No. | Description Qty.
1. BOX SPANNER SET UPTO 50MM 1 Set
2. FIX SPANNER SET 1 Set
3. RING SPANNER SET 1 Set
4, HAMMER DRILL As and when required
5. HOT AIR GUN 1 Nos.
6. HIGH TORISSION RACHET FOR TIGHTINING 1 No.
OF SLEW HARDWARE
7. HAND OPERATED GREASE GUN 10- 15 KG 1 Nos.
CAPACITY
8. HIGH PRESSURE JET PUMP 15-20 BAR 1 Nos.
CAPACITY
9. AIR COMPRESSOR 10 BAR 1 No.
10. CHAIN BLOCK 5 TON 1 Nos.
11. CHAIN BLOCK 10 TON 1 Nos.
12. HAMMER / SLEDGE 1 Nos.
13. PLIER OF ALL TYPES 1 Nos.
14. CROWBAR 1 Nos.
15. LIFTING BELT 4/6/10 TON 1 Nos.
16. SHACKLES OF ALL REQUIRED CAPACITY As per site requirement
17. ELECTRICAL MEGGER 500V HAND OPERATED 1 Nos.
18. HAND GRINDER 1 Nos.
19. WIRE ROPE CUTTER 1 Nos.
20. CRIMPING TOOL (HEAVY DUTY) UPTO 1 Nos.
300 SQ. MM
21. CRIMPING TOOL (LIGHT DUTY) UPTO 50SQMM 1 Nos.
22. COMPLETE SET OF SCREW DRIVER 1 Set
23. MANILA ROPES 25-50MM 130 MTR X 2 LENGTH
24. INDUSTRIAL VACCUM CLEANER 1 Set
25. GAS HOSES WITH CUTTING SET,REGULATOR 1 Set
26. GUN DRILL UPTO 10MM 1 No's
27. DIGITAL MULTIMETER 1 No's
28. TONG METER 1 No's
Note : List is tentative only. The contractor is bound to bring any other tools and tackles
at his own cost for carrying out the maintenance work etc. at the satisfaction of EIC.

Seal & Signature

of Contractor

Superintending Engineer (E)

Deendayal Port Authority



