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Ground Floor, 
Port & Custom Building, 
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NOTICE NO. EL/AC/2028 
 

Name of work Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 
model Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty 
area for a period of Two years 

Estimated cost put to 
tender 

₹ 8,19,90,000 

Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18% (non- refundable) 

Through on line transfer in PNB bank account no. 2177000100022538 - 
Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned copy 
of RTGS no. and date of transfer may be uploaded on (n) procure 

website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under the Ministry of Small and 

Medium Enterprises indicating the list of activity related to the subject 
tender shall become eligible for exemption from payment of EMD and 
Bid Document fee. The bidder is required to submit the valid certificate. 

EMD ₹ 8,19,900/- 
Through on line transfer in PNB bank account no. 2177000100022538 - 
Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned copy 

of RTGS no. and date of transfer may be uploaded on (n) procure 
website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under the Ministry of Small and 
Medium Enterprises indicating the list of activity related to the subject 
tender shall become eligible for exemption from payment of EMD and Bid 

Document fee. The bidder is required to submit the valid certificate. 

Last date of downloading 14/10/2022 upto 14:00  

Last date and time of 
submission of E-tender 

14/10/2022 upto 14:30 only on website https://kpt.nprocure.com: 

Pre-bid meeting 28/09/2022 @ 15:00 Hrs. in the Old Board Room, A. O. Building, 

Gandhidham 

Date and time for opening 
of E-tender 

14/10/2022 at 15:00 hrs 

Downloading websites https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as 
http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 
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SE (E) 
Deendayal Port Authority 

 
NOTICE INVITING ON LINE TENDER 

 
Department Name   Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, 

Ground Floor, New Kandla - (Kutch)-370210 

Tender Notice No. EL/AC/2028 

Name of Project Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model 
Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a 
period of Two years 

Name of Work Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model 
Harbour Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a 
period of Two years 

Estimated Contract Value 
(INR) 

₹ 8,19,90,000.00 

Period of Completion (in 
Months) 

24 months from the date of issue of work order 

Bidding Type Open 

Bid Call (Nos.) 1st  

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria: 

 

                                 (A) 

 

 

 

                                  (B) 

 

 

 

 

 

 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

The Bidders shall fulfill the following pre-qualification criteria: 

Average Annual financial turnover during the last 3 years, ending 31st 

March of the previous financial year, should be atleast                                    
₹ 1,22,98,500.00 Certified by Chartered Accountant. (It is common for 
all type of bidders) 

In case the bidder is an OEM/Contractor who is submitting bid as 
per similar work definition no. 1 to 5 : 

Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications 
are invited should be either of the following:  

i)       Three similar completed works each costing not less than the 
amount equal to ₹ 1,63,98,000.00. 

Or 

ii) Two similar completed works each costing not less than the 
amount equal to ₹ 2,04,97,500.00 

Or 
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                             ( C ) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

iii) One similar completed work costing not less than the amount 
equal to ₹ 3,27,96,000.00. 

IMPORTANT: 

(i) In case a work is started prior to 07 (seven) years, ending last day of 
month previous to the one in which tender is invited, but completed in last 
07 (seven) years, ending last day of month previous to the one in which 
tender is invited, the completed work shall be considered for fulfilment of 
credentials. 

(ii) If a work is physically completed and completion certificate to this extent 

is issued by the concerned organization but final bill is pending, such work 
shall be considered for fulfilment of credentials. 

(iii) If a part or a component of work is completed but the overall scope of 
contract is not completed, such work shall not be considered for fulfilment of 
technical credentials even if the cost of part completed work/component is 
more than required for fulfilment of credentials. 

(iv) In case a work is considered similar in nature for fulfilment of technical 
credentials, the overall cost of that work shall be considered and no separate 
evaluation for each component of that work shall be made to decide 
eligibility. 

Bidders who meet the minimum qualification criteria will be qualified only 
if their available bid capacity is more than the total bid value. 
The available bid capacity will be calculated as under: 
Assessed Available Bid capacity = A x N x 2 –B,  
Where, 
“N” = Number of years prescribed for completion of the subject contract. 
“A” = Maximum value of works executed in any one year during last 
seven years (at current price level). 
“B” = Value at current price level of existing commitments and on-going 
works to be completed in the next ’N’ years. 
The Bidder shall furnish statements showing the value of existing 
commitments and on-going works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned by 
the Nodal Office or his nominee-in charge. 
 

Financial 
Year 

21-22 20-21 19-20 18-19 17-18 16-17 15-16 

Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7 

Multiplyin
g Factor 

1.0 1.13 1.14 1.16 1.21 1.25 1.27 

IMPORTANT:  

(i) The value of annual turnover is not to be considered towards “A” as 
mentioned in the formula. 

(ii) The information may be provided as per the format given at Section-IX. 

In Case the similar work has been issued for any private body, the bidder 
will be required o produce the tax deducted at source (TDS) certificate 
indicating the income tax deducted by the client for that work, which will 
form the basis for assessing the value of completed work. 

 IMPORTANT: 
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                                 (D) 

 

 

(i) The particular row in the TDS certificate (Form 16 or Form 26A), which 
indicates the credit of the payment received from the client, should be 
highlighted. 

(ii) Along with the TDS certificate, a declaration on the letter head of a 

Chartered Accountant should be submitted giving details such as the name 
of bidder, the name of the client for which the bidder has carried out the 
work, name of work, work order no. and date, gross amount of the payment, 
net amount received from the client, TDS amount. The statement should be 
signed by the Chartered Accountant.  

(iii) In case any discrepancies between the TDS (Form 16 or Form 26A) and 
the declaration given by the Chartered Accountant with regard to payment 
received from the client, it should be explained. 

(E)In case the bidder is/has handling/handled cargo (except liquid and 
containerized cargo) on captive or common user basis in any sea/dry port by 
deploying 100 T or above capacity stacker/reclaimer/ stacker cum reclaimer/ 
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC  
(owned/hired) in any 05 years during last 7 years ending last day of month 
previous to the one in which applications are invited and should have handled 
at least 4.00 MMT cargo in all or any of the such five years (except liquid and 
containerized cargo). It is applicable for similar work defined at sr. No. 6. 

Note: The bidder, submitting tender under this category, is not required to 
submit documents mentioned at “B”, “C” and “D” above but has to submit 
following documents :- 

(1) Copy of license/permission issued by the competent authority of the 
concerned sea/dry port in the name of the bidder (2) Satisfactory 
performance certificate by the competent authority of the concerned sea/dry 
port. (3) Letter confirming capacity of crane deployed by the bidder and its 
type i.e. HMC etc. for which license/permission is issued (4) A letter 
confirming the period of cargo handling operation in the sea/dry port for 

which the license/permission is issued. (5) Year wise quantity of cargo 
(except liquid and containerized cargo)handled during the license/permission 
period issued by the competent authority of the concerned sea/dry port in 
the name of the bidder 
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Similar works  (1) Design, manufacture, supply, installation, testing, commissioning cargo 
handling equipment i. e.   stacker/reclaimer/ stacker cum reclaimer/ ship 
loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC. (Note: It is 
implied that the bidder submitting tender under this category, is having the 
experience of maintenance and operation being the manufacturer of cargo 
handling equipment. Hence, the requirement of having experience of 
maintenance and operation is not mandatory.) 

 OR 

(2) Installation, Testing, Commissioning, maintenance and operation of 
above mentioned cargo handling equipment having PLC. (Note: It is implied 
that the bidder submitting tender under this category is having the 
experience of maintenance.  Hence, the requirement of having experience of 
maintenance is not mandatory. Regarding, having experience of operation, 
if the bidder is having experience of operation of any of the cargo handling 
equipment having PLC mentioned above in a separate completed work order, 
the same will be considered by ignoring the value of such work order. 

OR 

(3) AMC of above cargo handling equipment having PLC. (Note:  if the bidder 
is having experience of operation of any of the cargo handling equipment 
having PLC mentioned above in a separate completed work order, the same 
will be considered by ignoring the value of such work order. 

OR 

(4) O & M of above mentioned cargo handling equipment having PLC. 

OR 

(5) Combination of any of the (1), (2), (3) & (4). 

OR 

(6) Deployment of 100 T or above capacity stacker/reclaimer/ stacker cum 
reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having 
PLC (owned/ hired) in any sea/dry port.  

In case the bidder is/has handling/handled cargo (except liquid and 
containerized cargo) on captive or common user basis in any sea/dry port by 
deploying 100 T or above capacity sstacker/reclaimer/ stacker cum reclaimer/ 
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC  
(owned/hired) in any 05 years during last 7 years ending last day of month 
previous to the one in which applications are invited and should have handled 
at least 4.00 MMT cargo in all or any of the such five years (except liquid and 
containerized cargo).  

Joint venture  Not Allowed 

Rebate Not applicable 

Bid Document Fee: Rs. 5000 + 900 (GST) Present rate of GST is 18% 

Through on line transfer in PNB bank account no. 2177000100022538 - 
Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned copy of 
RTGS no. and date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under the Ministry of Small and Medium 
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Enterprises indicating the list of activity related to the subject tender shall 
become eligible for exemption from payment of EMD and Bid Document fee. 
The bidder is required to submit the valid certificate. 

Bid Document Fee Payable 
To: 

Through on line transfer in PNB bank account no. 2177000100022538 – 
Deendayal Port Authority (IFSC code PUNB0217700).    Scanned copy of 
RTGS no. and date of transfer may be uploaded on (n) procure website. 

Bid Security/ EMD (INR) : ₹ 8,19,900/- 

Through on line transfer in PNB bank account no. 2177000100022538 - 
Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned copy of 
RTGS no. and date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under the Ministry of Small and Medium 
Enterprises indicating the list of activity related to the subject tender shall 
become eligible for exemption from payment of EMD and Bid Document fee. 
The bidder is required to submit the valid certificate. 

Bid Security/ EMD (INR)  In 
Favour Of :  

Through on line transfer in PNB bank account no. 2177000100022538 - 
Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned copy of 
RTGS no. and date of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under the Ministry of Small and Medium 
Enterprises indicating the list of activity related to the subject tender shall 
become eligible for exemption from payment of EMD and Bid Document fee. 
The bidder is required to submit the valid certificate. 

Bid Document Downloading 
Start Date 

22/09/2022 

Bid Document Downloading 
End Date 

14/10/2022 up to 14:00 Hrs. 

Date & Place of Pre Bid 
Meeting 

28/09/2022 @ 15:00 Hrs. at A.O. Building, Gandhidham 

Last Date & Time for Receipt 
of Bids 

14/10/2022 @ 14:30 Hrs. 

Bid Validity Period 120 Days 

Condition  (1) Tender Fee shall be submitted Through on line transfer in PNB bank 
account no. 2177000100022538 - Deendayal Port Authority (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer may be 
uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under the Ministry of Small and Medium 
Enterprises indicating the list of activity related to the subject tender shall 
become eligible for exemption from payment of EMD and Bid Document fee. 
The bidder is required to submit the valid certificate. 

(2) EMD: Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Authority - (IFSC code PUNB0217700).    

Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. 
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In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under the Ministry of Small and Medium 
Enterprises indicating the list of activity related to the subject tender shall 
become eligible for exemption from payment of EMD and Bid Document fee. 
The bidder is required to submit the valid certificate. 

Accordingly, offer of those bidders shall only be opened whose EMD and 
Tender Fee is received electronically.  

Remarks The hard copies should reach to the Electrical Division within 07 days from 
the date of opening of preliminary bid. 

Bid Opening Date Technical Bid will be opened on 14/10/2022 @ 15:00 Hrs. Date of opening 
of price bid shall be notified after scrutiny and evaluation of Technical Bid. 

Documents required to be 
submitted by scanning 

through online 

a. Documents in support of fulfilling Qualifying Criteria as indicated 
above. 

b. Tender fees plus GST: Through on line transfer in PNB bank account 
no. 2177000100022538  – Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer may 
be uploaded on (n) procure website.  

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under the Ministry of Small and Medium 
Enterprises indicating the list of activity related to the subject tender shall 
become eligible for exemption from payment of EMD and Bid Document fee. 
The bidder is required to submit the valid certificate. 

b) EMD: Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Authority - (IFSC code PUNB0217700).    
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. 

c) In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under the Ministry of Small and Medium 
Enterprises indicating the list of activity related to the subject tender shall 
become eligible for exemption from payment of EMD and Bid Document fee. 
The bidder is required to submit the valid certificate. 

d)Documents Mentioned in Eligibility Criteria. 

Officer- Inviting Bids: SE (E), Electrical Division, Port & Custom Building, Ground Floor, New 
Kandla-(Kutch)-370210 

Bid Opening Authority : SE (E) 

Address: SE (E), Electrical Division, Port & Custom Building, Ground Floor, New 
Kandla-(Kutch)-370210 

Contact Details : SE (E), Electrical Division, Port & Custom Building, Ground Floor, New 
Kandla (Kutch)-370210 Phone: 02836-270209, 270342. 

Fax No. 02836 270184. 

 
In case, bidders need any clarifications or if training is required to participate in online Tenders, 
they can contact (n) Procure Support team at following address: -     
(n) Code Solutions-A division of GNFC Ltd., 
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 
Contact Details:  
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Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

 
 
 

SE (E) 
Deendayal Port Authority 

  

mailto:nprocure@gnvfc.net
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SECTION – I 
INSTRUCTION TO BIDDERS 

A.  GENERAL 
1. Scope of Bid 

1.1 The SE (Electrical), Deendayal Port Authority invites bids by E-Tendering from the interested eligible 

bidder for the work as mentioned in the notice inviting online tender. All bids shall be completed and 
submitted on-line in accordance with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended completion period. 
2. Source of funds 
2.1 The employer has arranged the funds from the internal resources and will have sufficient funds in 

India Currency for execution of the work. 
3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online Tender 
may participate in the subject Tender. Successful completion of “Similar Works” only shall be 
considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in clause 
regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders with 
their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially autonomous, 
operate under commercial law and are not a dependent agency of the employer subject to fulfilment 
of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 
the employer. 

4. Eligibility Criteria: 
4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 

S.N Particulars Supporting Documents 

(A) Average Annual financial turnover 
during the last 3 years, ending 31st 
March of the previous financial 
year, should be at least ₹ 

1,22,98,500.00 certified by 
Chartered Accountant. 

Certificate should be issued by the Chartered Accountant.  

(B) The Bidders shall fulfill the 
following pre-qualification criteria: 

In case the bidder is an 
OEM/Contractor who is 

submitting bid as per similar 
work definition no. 1 to 5 : 

a) Experience of having 
successfully completed similar 
works during last 7 years ending 
last day of month previous to the 
one in which applications are 
invited should be either of the 
following:  

i)       Three similar completed works 
each costing not less than the 
amount equal to 1,63,98,000.00. 

Or 

ii) Two similar completed 

works each costing not 

(a) A copy of the completion certificate in respect of the 
successfully completed similar work. 

(b) A copy of detail work order should also be submitted 
for which the bidder is submitting the completion 
certificate. 

Such completion certificate should be issued on the letter 
head of the client and invariably reflect the following 
details: 

(1) Name of Contractor (2) Name of Work (3) No. of work 
order/agreement and date (4) Contract value (5) Contract 
period (6) Date of commencement of work (7) Date of 
completion (8) Value of Work executed during the contract 
period/original contract period (9) Date of issue of 
completion certificate. 

IMPORTANT: 

(i) In case a work is started prior to 07 (seven) years, 
ending last day of month previous to the one in which 
tender is invited, but completed in last 07 (seven) years, 
ending last day of month previous to the one in which 
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less than the amount 

equal to 2,04,97,500.00 

Or 

iii) One similar completed 

work costing not less than 

the amount equal to ₹ 

3,27,96,000.00. 

 

 

tender is invited, the completed work shall be considered 
for fulfilment of credentials. 

(ii) If a work is physically completed and completion 
certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be 
considered for fulfilment of credentials. 

(iii) If a part or a component of work is completed but the 
overall scope of contract is not completed, such work shall 
not be considered for fulfilment of technical credentials 
even if the cost of part completed work/component is more 
than required for fulfilment of credentials. 

(iv) In case a work is considered similar in nature for 
fulfilment of technical credentials, the overall cost of that 
work shall be considered and no separate evaluation for 
each component of that work shall be made to decide 
eligibility. 

(c) In Case the similar work has been issued for any private 
body, the bidder will be required o produce the tax 
deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form 
the basis for assessing the value of completed work.  

IMPORTANT: 

(iv) The particular raw in the TDS certificate (Form 16 or 
Form 26A), which indicates the credit of the payment 
received from the client, should be highlighted. 

(v) Along with the TDS certificate, a declaration on the 
letter head of a Chartered Accountant should be submitted 
giving details such as the name of bidder, the name of the 
client for which the bidder has carried out the work, name 
of work, work order no. and date, gross amount of the 
payment, net amount received from the client, TDS 
amount. The statement should be signed by the Chartered 
Accountant.  

(vi) In case any discrepancies between the TDS (Form 16 
or Form 26A) and the declaration given by the Chartered 
Accountant with regard to payment received from the 
client, it should be explained. 

 In case the bidder is/has 
handling/handled cargo (except 
liquid and containerized cargo) on 

captive or common user basis in 
any sea/dry port by deploying 100 
T or above capacity 
stacker/reclaimer/ stacker cum 
reclaimer/ ship loader/ RMQC/ ELL/ 
HMC/ floating crane/EOT cranes 
having PLC  (owned/hired) in any 

05 years during last 7 years ending 
last day of month previous to the 
one in which applications are 
invited and should have handled at 

(1) Copy of license/permission issued by the competent 
authority of the concerned sea/dry port in the name of the 
bidder (2) Satisfactory performance certificate by the 

competent authority of the concerned sea/dry port. (3) 
Letter confirming capacity of crane deployed by the bidder 
and its type i.e. HMC etc. for which license/permission is 
issued (4) A letter confirming the period of cargo handling 
operation in the sea/dry port for which the 
license/permission is issued. (5) Year wise quantity of 
cargo (except liquid and containerized cargo)handled 

during the license/permission period issued by the 
competent authority of the concerned sea/dry port in the 
name of the bidder. 
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least 4.00 MMT cargo in all or any 
of the such five years (except liquid 
and containerized cargo). It is 
applicable for similar work defined 
at sr. No. 6. Note: The bidder, 
submitting tender under this 
category, is not required to submit 
documents mentioned at “B” and 
“D” above. which is for 
OEM/contractor, but has to submit 
documents mentioned in work cell 
of this row. 

(C) Similar works means (1) Design, manufacture, supply, installation, testing, 
commissioning cargo handling equipment i. e.   
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ 
RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC. 
(Note: It is implied that the bidder submitting tender under 
this category, is having the experience of maintenance and 
operation being the manufacturer of cargo handling 
equipment. Hence, the requirement of having experience 
of maintenance and operation is not mandatory.) 

 OR 

(2) Installation, Testing, Commissioning, maintenance and 
operation of above mentioned cargo handling equipment 
having PLC. (Note: It is implied that the bidder submitting 
tender under this category is having the experience of 
maintenance.  Hence, the requirement of having 
experience of maintenance is not mandatory. Regarding, 
having experience of operation, if the bidder is having 
experience of operation of any of the cargo handling 
equipment having PLC mentioned above in a separate 
completed work order, the same will be considered by 
ignoring the value of such work order. 

OR 

(3) AMC of above cargo handling equipment having PLC. 
(Note:  if the bidder is having experience of operation of 
any of the cargo handling equipment having PLC 
mentioned above in a separate completed work order, the 
same will be considered by ignoring the value of such work 
order. 

OR 

(4) O & M of above mentioned cargo handling equipment 
having PLC. 

OR 

(5) Combination of any of the (1), (2), (3) & (4). 

OR 

(6) Deployment of 100 T or above capacity 
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ 
RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC 
(owned/ hired) in any sea/dry port. In case the bidder 
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is/has handling/handled cargo (except liquid and 
containerized cargo) on captive or common user basis in 
any sea/dry port by deploying 100 T or above capacity of 
above equipment (owned/hired) in any 05 years during last 
7 years ending last day of month previous to the one in 
which applications are invited and should have handled at 
least 4.00 MMT cargo in all or any of the such five years 
(except liquid and containerized cargo). 

(D) Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity is more than the total bid value. (Applicable for contractor/OEM only) 

Assessed Available Bid capacity = A x N x 2 –B, 

Where, “N” = Number of years prescribed for completion of the subject contract.  

“A” = Maximum value of works executed in any one year during last seven years (at current price level). 

“B” = Value at current price level of existing commitments and ongoing works to be completed in the next 
’N’ years. 

Note: For bringing value of works to current level, multiplying factor to be indicated in tender with reference 
to escalation based on WPI. 

Financial 
Year 

2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 2015-16 

Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7 

Multiplying 
Factor 

1.0 1.13 1.14 1.16 1.21 10.25 1.27 

The Bidder shall furnish statements showing the value of existing commitments and ongoing works as well as the 
stipulated period of completion remaining for each of the works preferably countersigned by the Nodal Office or his 
nominee-in charge.   

IMPORTANT:  

(i) The value of annual turnover is not to be considered towards “A” in the formula. 

(ii)The information may be provided as per the format given at Section-IX. 

 

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON  BIDDING PORTAL 

Sr. 
No. 

Instruction Precautions 

1 There should not be any bulk scanning and uploading 
of all bidding documents.    
For example, along with work/supply order its related 
documents such as completion certificate and 
performance certificate can be bulk scanned and 
uploaded by giving specific name of the documents 
e.g. name of client.  In case along with the 
documents related to similar work experience, the 
bidder also scans and includes average annual turn 
over certificate and uploads it, DPA will not be 
responsible for finding and tracing out the same in all 
the scanned documents uploaded by the bidder on 
(n) procure bidding portal.  
Every document should be specifically named and 
separately uploaded for its identification. 

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
clear and visible. 
 
No unrelated document should be 
scanned and included with the 
specific set of scanned document. 
 
Every document should be 
specifically named and separately 
uploaded for its identification. 
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2 The document related to techno-financial criteria 
should invariably be scanned and uploaded on (n) 
procure bidding portal.  
Preliminary and Techno-financial qualification will be 
done on the basis of documents uploaded on bidding 
portal only. 
DPA may seek shortfall information connected to 
documents uploaded on bidding portal from the 
bidders.  However, DPA is not bound to call for any 
shortfall information from the bidders. No fresh 
documents submitted by the bidder for techno-
commercial qualified will be considered for any 
purpose. 

The required bidding document 
should be scanned in high quality 
pdf. The scanned copy should be 
clear and visible. 
 
The scanned pdf file should 
invariably be given specific name 
for its identification e.g. turn over 
certificate etc. 
 
Every document should be 
specifically named and separately 
uploaded for its identification. 

 

4.2  All bidders shall scan and forward the following information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the Bid to 
commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending 
last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and details 

of works underway or contractually committed, and Employers who may be contacted for 
further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State/Central govt. 

h. EMD = Through on line transfer in PNB bank account no. 2177000100022538 - Deendayal 

Port Authority - (IFSC code PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any agencies/organization under the Ministry of Small and 

Medium Enterprises indicating the list of activity related to the subject tender shall become 
eligible for exemption from payment of EMD and Bid Document fee. The bidder is required 
to submit the valid certificate by up loading the scanned copy. 

i. Tender fee = Through on line transfer in PNB bank account no. 2177000100022538 – 

Deendayal Port Authority (IFSC code PUNB0217700).    Scanned copy of RTGS no. and date 
of transfer may be uploaded on (n) procure website. In case of Micro and Small Enterprise 

(MSEs) holding valid certificate issued by any agencies/organization under the Ministry of 
Small and Medium Enterprises indicating the list of activity related to the subject tender 
shall become eligible for exemption from payment of EMD and Bid Document fee. The bidder 
is required to submit the valid certificate by up loading the scanned copy. 

j. Information regarding any litigation, current or during the last five years, in which the Bidder 
is involved, the parties concerned, and disputed amount. 

k. A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

l. Power of attorney (dully accompanied by resolution of Board in case of company). 

m. Qualifications and experience of key site management and technical personnel proposed for 

the contract. 
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n. The proposed methodology and program of work, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted justifying their capability of execution and completion of the work 
as per technical specifications within the stipulated period of completion as per milestones. 
(Not applicable) 

o. The completion certification should invariably mention the reference no. of work order, the 
date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will be required 
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted 

by the client for that work, which will form the basis for assessing the value of completed 
work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by 

them in support of their credentials are genuine and DPA is at liberty to take any action 
against the bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work 

including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause 
all the proposals with the Bidder’s participation to be disqualified and the bidder can be 
disqualified for bidding of any contract with DPA for a period of 03 years and forfeiture of 

EMD. 

6. Joint Venture (Not applicable): 

In case of association in the form of consortium or joint venture agreement, the members 

of the association shall nominate one of the members as “lead partner” for participating in 
the tender and signing all the documents related therewith up to signing of agreement and 
execution of all the contractual obligations there after (in case of award of contract). All the 

partners of the association must also, jointly and severally, be responsible for satisfactory 
execution and performance of the contract. The firms with at least 26% equity holding each 
are allowed to jointly meet the legibility criteria.  

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 
employer will in no case be responsible and liable for those costs regardless of the conduct 
or outcome of the bidding process. 

8. Site Visit 

8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 
work and its surroundings and obtain all information that may be necessary for preparing 

the Bid and entering into a contract for the works. The costs of visiting the site shall be at 
the Bidders’ own expense. 
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B. Bidding Documents 

9. Content of Bidding Documents 

9.1  The set of bidding documents comprises the documents listed in the below and addenda 
issued in accordance with clause 9: 

Invitation for Bids (NIT) 

• Bid Reference No. EL/AC/2028  

• NIT    : Invitation for Bids      
• Section I  : Instruction to Bidders 
• Section II  : General Conditions of Contract 

• Section III  : Special Conditions of Contract 
• Section IV  : Forms of Bid  
• Section V  : Scope of Work & Technical Specifications  

● Section VI  : Bill of Quantities 

● Section VII  : Drawing Not applicable 

● SECTION VIII  : Format for submitting information for bid capacity 

 
9.2  The bidding documents shall be downloaded. The documents should be completely filled 

and submitted through on line E – Tendering process. 

9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not 

substantially responsive to the requirements of the tender documents shall be rejected. 
 10.  Clarifications of the Bidding Documents 
10.1  A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing. The employer may respond to any request for clarification which are 
received within seven days prior to date of pre-bid meeting. The clarifications shall be 
uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. 

10.2  Pre–Bid meeting 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 
28/09/2022 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 

the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 
behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing source 
of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 
12.  Documents comprising the Bid 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
https://kpt.nprocure.com/
http://deendayalport.gov.in/
http://www.eprocure.gov.in/


   

 

 
 

 
 
 

18 

  The bid submitted by the bidder shall comprise the following: 
A) Technical Bid: 

i) Bid Security i.e. EMD and Tender Fees 
ii) Qualification information in accordance to clause of Eligibility Criteria shall be 
    submitted.  
B) Financial Bid: 

 (i) Bill of Quantities duly filled and digitally signed by bidder. 
13. Bid Prices 
13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account. 
13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 

charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and 

should remain firm till completion of work. 
14.  Currencies of Bid and Payment 
 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 
15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may 
request the bidders to extend the period of validity for additional period. The request and 
the bidders’ responses shall be made in writing. A bidder may refuse the request for which 

EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

16.  Bid Security  
 

16.1. EARNEST MONEY DEPOSIT (EMD)   

  The tender shall be accompanied by Earnest Money Deposit of 8,19,900/- (Rupees 
eight lacs nineteen thousand nine hundred only). The tender not accompanied with 
EMD shall not be considered & their technical and price bid will be returned un-

opened. Through on line transfer in PNB bank account no. 2177000100022538 – 

Deendayal Port Authority (IFSC code PUNB0217700). Scanned copy of RTGS no. and 
date of transfer may be uploaded on (n) procure website. In case of Micro and Small 

Enterprise (MSEs) holding valid certificate issued by any agencies/organization under the 
Ministry of Small and Medium Enterprises indicating the list of activity related to the subject 
tender shall become eligible for exemption from payment of EMD and Bid Document fee. 

The bidder is required to submit the valid certificate.  Earnest money in the form of Bank 
Guarantee will not be accepted under any circumstances. 

 

(a) EMD  

(i) The EMD of successful Bidder will be refunded on submission of performance 
 guarantee (in Form 9) as per the tender clause and executing the agreement (in 

Form 8) as per tender clause. The EMD of unsuccessful bidders other than L1 & L2 be 
refunded immediately after ranking of Bids. Earnest Money of L2 bidder shall be 

 refunded immediately after entering into agreement with L1 and acceptance of 
Performance Guarantee from L1. 

(ii) EMD will be refunded suo-motto without any application from the Bidders. 

(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the 
Agreement and furnished the required Performance Guarantee. 

(iv)Earnest Money Deposit will not carry any interest. 
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(b)Bid Security i.e. EMD will be forfeited if: 

(i)  The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any 
arithmetic errors;  

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 
b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

17. Alternative Proposals by Bidders 

17.1  Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 

18. Format and Signing of Bid 

18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 

19. Amendment of Bidding Documents 

19.1  Before the deadline for submission of bids, the Employer may modify the bidding documents 

by using addenda. 

19.2  Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to account in 

preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids. 

C. Submission of Bids 

20.  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally valid 
Digital Certificate, as per Information Technology Act-2000, using which they can sign their 

electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 
should be digitally signed. For details regarding Digital signature certificate and related 

matters, the bidder may contact the following address: 

 (n) Code Solutions,  
 A Division of GNFC,  

 301 GNFC Info tower,  
 Bodakdev, Ahmedabad.  
 Tel. 91 79 26857316/17/18   

 Fax: 91 79 26857321  
 Mobile: 9327084190 / 9898589652. 
 E-mail: nprocure@gnvfc.net. 

 Bid reference No. EL/AC/2699 

 Name and address of the bidder. 
 

mailto:nprocure@gnvfc.net
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The accompaniments to the tender documents as described under Clause 4.2 shall 
be Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), 
signed on bottom of each page in token of acceptance of Tender Conditions and 
shall have to be forwarded subsequently so as to reach the office of SE  (E) within 

7 days from opening of the tenders. 

The envelopes shall be addressed to: 

(a) SE (E) 

 Deendayal Port Authority 
 Electrical Division, 

Room No. 6,  

Port & Customs Building,  
New Kandla – 370210. 

 Gujarat-State. 

(b) bear the following identification: 

         “Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model Harbour 

Mobile Cranes along with 03 nos. Grabs inside cargo jetty area for a period of Two years” 

 
 Bid reference No. EL/AC/2028 

 Name and address of the bidder. 

21.  Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at websites 

https://kpt.nprocure.com not later than 14/10/2022 up to 14:30 Hrs. 

21.2  At the time of submission of the tender document, the Bidder shall give an undertaking that 
no changes have been made in document. The uploaded version of the Port Tender 

Document at https://kpt.nprocure.com websites will be treated as authentic tender and if 
any discrepancy is noticed at any stage between the Port’s tender document and the one 
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on 

https://kpt.nprocure.com websites shall prevail. 

21.3  The employer may extend the deadline for submission of bids by issuing an amendment on 
DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations 

of the employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline.   

21.4  In case of tender documents being downloaded from the web site, at the time of submission 
of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 

change have been made in document.  Any discrepancy is noticed at any stage between 
the port’s tender document uploaded on https://kpt.nprocure.com and the one submitted 
by the tenderer, the conditions mentioned in the port’s tender document uploaded on 

https://kpt.nprocure.com shall prevail.  Besides, the tenderer shall be liable for legal action 
for the lapses. 

22.  Late Bids 

22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
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23.  Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity including extension, if any, may result in 

forfeiture of EMD. 

D.  Bid Opening and Evaluation 

24.  Bid Opening 

24.1  On the due date and time, the employer will first open Preliminary and Technical bids of all 
bids received including modifications. 

24.2  In the event of the specified date for Bid opening being declared a holiday by the employer, 

the Bids will be opened at the appointed time on the next working day at the same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 
contain Bid security i.e., EMD  and tender fees in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder will be informed accordingly. 
24.4  The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://kpt.nprocure.com and 

www.deendayalport.gov.in. 
24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 
25.  Clarification of Bids 

25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, 
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price of substance of 

the Bid shall be sought, offered, or permitted. 
25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

26.  Examination of Bids and Determination of Responsiveness 

26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 
(a) Has been properly digitally signed,  
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid Security and tender fees; 

(d) is responsive to the requirements of the Bidding documents. 
(e) GST number to be quoted invariable by bidder. 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 

conditions and specification of the Bidding documents. 
 
26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation. 

27.    Evaluation and Comparison of Bids 

27.1  The employer will evaluate and compare only the Bids determined to be responsive. 
27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 

adjusting discounts, if any.  

https://kpt.nprocure.com/
http://www.kandlaport.gov.in/
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27.3  If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 
high/low compared to the estimated cost of the work, the employer may ask the bidder to 

produce detailed price analysis for all items of the bill of quantities.  
E.        Award of Contract 
28.  Award Criteria (This clause may be read with clause no. 1 of Section-III) 
  The employer will award the work to the bidder whose bid has been evaluated to be techno-

commercially responsive and the lowest evaluated amount bid subject to submission of 
agreement and performance security.  
The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation 

&Maintenance/Operation/Maintenance as applicable. 
29.  Employer’s Right to accept any Bid and to reject any or all. 
 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 

without assigning any reason and to cancel the bidding process and reject all bids, at any 
time prior to the award of contract, without thereby incurring and liability to the affected 
bidder or bidders of the grounds for Employer’s action. 

30. Letter of Intent: 
  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 

successful bidder about the proposed pre-acceptance of tender. 

31.   Notification of Award and Signing of Agreement 
i) The Bidder who’s Bid has been accepted will be notified for the award by the employer 

prior to expiration of the Bid validity period by confirmation in writing. In this letter 

(hereinafter and in the Conditions of Contract called the “Letter of Intent”) the contract 
amount, completion period of the work, etc. will be mentioned in line with the tender 
conditions. 

 ii)  The notification of award will constitute the formation of the Contract subject to the 
furnishing of a performance security in accordance with the provisions of tender 
condition. 

iii)  The Agreement will be submitted by successful Bidder within 14 days (National Bid) 
28 days (Global Bid) of issue of the notification of award (Letter of Intent).  The 
agreement will incorporate all correspondence between the employer and the 
successful bidder. 

32. Contract Agreement: 

32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter 
of Intent.  
i) The successful Bidder will be required to execute an agreement at his expense on Three 

Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper departmental format 
(Form 8) for the due and proper fulfilment of the contract within 14 days (national Bid) 
28 days (Global bid) from the date of Letter of Intent. 

32.2  Pending preparation and execution of the contract agreement as above, the tender 

submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting 
the tender shall constitute a binding contract between the Board and the Contractor. 

32.3   The contract period shall be reckoned from the date of issue of work order to commence the 

work. 
i) The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present ₹ 300/-) 
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ii) The Agreement should be submitted in duplicate and the date of execution is to be 
kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 

case it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of authority 
given by the firm/ company to the signatory of the Contractor firm is to be submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 

vii)  Leaving blanks and insertion of some contents of the agreement with hand writing 
should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialled. 

33. Performance Security  

1) Security Deposit shall consist of performance guarantee to be submitted at award 
of work.  Performance guarantee should be 3% of the contract price which should 
be submitted in form of bank guarantee, or Demand Draft within (21 days in case of 
domestic bids and within 28 days in case of global bids) of receipt of Letter of 
Acceptance/Intent which will be refunded immediately not later than 14 days from 
completion of defect liability period. 

2) Failure of the successful bidder to comply with the requirements as mentioned 
above shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of bid security, EMD. 

3) The Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the 
contractor that may become due to the employer. This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank Guarantee is 
required to be dispatched by the issuing bank directly to The Employer by Registered 
AD Post.  

4) The performance guarantee will be accepted in the form of bank guarantee if 
issued by any nationalized/scheduled bank (except co-operative bank) having is 
branch at Gandhidham.  

5) The Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe 
the conditions of contract.  

6) The Performance Guarantee cum Security Deposit will be released after 
successful completion of guarantee period. 

7)The documentary evidence (copy of paid challan in government treasury) of 
welfare cess @1% of work done or as amended by statutory authority from time 
to time, paid on final bill shall be submitted before releasing the performance 

guarantee. 
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34.      Issue of Work Order 
 Work order will be issued indicating the Contract value, completion period etc. after 

submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp 
Paper by the successful bidder as per Tender Conditions. 

35. Time Schedule 
 The Contract shall be effective from the date of issue of Work Order and the work shall be 

completed within 24 months from the date of Work Order.   
36. Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the employer: 

(a)   Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process or in 
contract execution; and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing 
for the contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 
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Signature & Seal                                                                                SE (E) 

 Of Contractor                                  Deendayal Port Authority 
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SECTION – II 
GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS 
1.  Definitions 

In the Contract (as hereinafter defined) the definition of the following words and expressions 
shall have the meanings hereby assigned to them except where the context otherwise 

requires: 
a. “Employer” means Board of  Deendayal Port Authority (DPA) under the Major Port 

Authorities Act 2021, by notification issued by the Government of India, acting through its 

Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated 
by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender 

has been accepted by the employer and includes the Contractor’s servants, agents and 
workers, personal representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment for 
extra work, i.e. as per defined and applicable items of the terms of payment, including any 
taxes, except GST, and duties to be paid to state or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any 
modifications thereof or additions thereto or amendments thereto as may be from time to 
time be furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal 
Port Authority. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 

work to be done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 

the system or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily 
be identified by being signed by the Chief Mechanical Engineer and any further drawing 

submitted by the contractor with his tender and duly signed by him and accepted or 
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by 
the contractors or by the Chief Mechanical Engineer in accordance with these contract 

conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other tests to 
be carried out as per the requirement of the ‘employer’. 

l. “Approved” or “Approval” shall mean approval in writing. 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by 
Chief Mechanical Engineer for purpose of this contract. 

n. “Day” are calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 

construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation 

in the works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic 

or chemical or biological function. 
2.  Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 

purpose of performing this contract. 
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3.  Change Orders: 
At any time during the execution of the contract, by a written notice to the Contractor, 

changes may be made in the general scope of contract. The Engineer In-charge (EIC), with 
due approval of competent authority, may make any changes in the quality and/or quantity 
of the work or any part thereof that may, in his opinion, be necessary and for that purpose 
the Engineer In-charge shall have the power to order the Contractor to do and the 

Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 

c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, 
e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the 
contract, and no such change shall in any way vitiate or invalidate the contract but the 
cost, if any, arising out of all such changes shall be taken into account in ascertaining 

the total amount of the contract price. Where the rate is available in the contract and 
the same is applicable to the additional work, in the opinion of the EIC, the cost of the 
additional work shall be determined as per this available rate. But, if the rate for 

additional work is not available in the contract, the same shall be determined by the 
EIC taking into account the market rate and labour cost at the site for similar works 
and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the 
make / model, shall not be accepted. In case of any such deviation, payment shall not 
be made for that part of the work / item, even if it is meeting the functional 

requirements and has been accepted by the purchaser. The payment for such portion 
of the work / item can only be released if the contractor makes good the deviations 
before the expiry of the warranty period so as to meet the specifications of the tender 

agreement in all respects. 
4.  Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct 

informal negotiations, any disagreement or dispute arising between them in connection with 
the contract. However, in case of failure of negotiation between the Board and the 
Contractor,  the parties shall refer their present and future disputes relating to the 

contract itself or arising out of or concerning or in connection with or  in consequence 
of the contract to the Chairman, DPA whose decision shall be final and binding on both the 
parties. The contract shall be governed by the Indian Contract Act, 1872. 
b) Jurisdiction of Courts : 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 
subjected to the jurisdiction of the Courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 
such delay is caused by force majeure including war, civil resurrection, strikes (other than 
the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely 

adverse climatic conditions, such delay may be excused and the period of such delay may 
be added to the time of performance of the obligations without any addition to the contract 
price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing 
of such condition and the cause thereof, but not later than 7 days from its occurrence. 
Unless otherwise directed by the Board in writing, the Contractor shall continue to perform 

its obligations under the contract as far as reasonably practicable. The Contractor shall 
demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or 
overcome such causes of delay and the parties will mutually agree upon remedies to 
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mitigate or overcome such causes of delay without having any right to any claim on account 
of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in 
the opinion of the Engineer In-charge, and where the Contractor has promptly 
notified the Board in writing about such situation, it may be considered as “Force 

Majeure” situation. 
6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 

necessary, including clearance from State/Central Govt. authorities, Pollution Control 
Boards, labour enforcement and local authorities. The Contractor shall, at all times during 
the continuance of the contract, so far as it may be necessary, comply with all the existing 

enactments including Central and State legislation as well as any by-laws of any local 
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 

Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The 
Apprentice Act and keep DPA indemnified against any loss or claim arising out of 
contravention of the provisions of the above said enactments by the Contractor. The price 

quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses 
whatsoever the Contractor may be required to incur for the compliance with the provisions 
of the above said legislation. The Contractor shall make necessary arrangements for DPA 

to witness the payment made by the Contractor to his staff and labour. 
7. Payment Terms: All payments shall be made in Indian rupees unless specifically 

mentioned. (This clause is superceded by clause no. 1(B) of Section III) 

i. 70% of supply item rate against receipt of material at site in good condition after 
obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 
commissioning, etc. (if TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 
iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party Inspection 

Agency). 
NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be furnished 

following details: 
Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 
c. Branch Name 
d. Branch Station 

e. IFSC code of the bank 
f. MICR code 
g. Accepted for   : NEFT payment or RTGS payment 
 

Declaration by the party 
I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 
Declaration by the bank 
It is hereby informed that the details mentioned by the party is correct as per our records 

and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 
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Signature of the bank manager with the seal. 
8.  Insurance (Superseded at cl. No. 2 of Section III):  

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance 
cover from the start date to the end of guarantee period for the following events which are 
due to the contractor risk: 
a)  loss of or damage to the works, plan and materials 

b)  loss of or damage to equipment 
c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 

d) personal injury or death 
8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 

charge or his nominee before the commencement of work.  All such insurances shall provide 

for compensation to be payable to the types and proportions of currencies required to be 
rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer 

in charge or his nominee, 
8.4 All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 90% 

of each item. 
8.5 During erection and till the work is completed and satisfactory taken over by the DPA after 

testing the materials shall stand covered by suitable erection insurance also for the value of 

110% of the item. The charges for the insurance shall be borne by the Contractor. 
9.   Time Extensions: 
  The Contractor may claim extension of the time limits in case of; 

i)  Changes ordered by Deendayal Port Authority. 
ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time extension 

of merit.  However, no compensation will be paid to the Contractor if work is delayed 
on DPA’s account. The Contractor shall submit the request for extension, within 30 days 
of occurrence of such delay, clearly indicating the justification for such extension. 

iii)  Force Majeure. 
iv)  All the incidents of delay should be entered in the hindrance register which will be base 

for granting any extension. 
 

10. Time is the essence of the contract: 
 Time is the essence of the contract and the Contractor shall ensure that all the obligations 

under the contract are completed within the agreed time schedule. The Contractor shall be 

solely responsible for all the delays including the delays caused by its vendors. In case of 
delay in progress of the works, Deendayal Port Authority reserves the right to withhold the 
payment, cancel the contract unilaterally or complete the work departmentally. 

11. Liquidated Damages - (This clause is supereeded by clause no. 3 of Section-III) 
11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 

rate ½% of the contract value per week of delay or part thereof subject to a maximum of 

10% of the contract price. 
11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of time 

at its discretion with or without the levy of LD. In the event of extension of time at its 
discretion with LD the employer will be entitled without prejudice to any other right or 
remedy available in that be half percent ( ½%) of the contract value of the works for each 

week or part of the week subject to the ceiling 10% of contract value. 
11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 

event of failure on the part of the contractor to complete work within further extension of 
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time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 
available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure 
of the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 

both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 
value and forfeit the security deposit made by the contract besides getting the work 
completed by other means at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for 
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

12.  Variations  
12.1    Variation in Conditions of Contract: 
 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 

(GCC) and the Special Conditions of Contract – if any special conditions of contract shall 
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall 
prevail over all other conditions. 

12.2 Variation in Quantities of Schedule – B: 
The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

13.  Acceptance: 
Upon completion of work under this contract, the Board may accept the  works and/or 
services after installation, if defects or shortcomings are not considered essential and, the 

Contractor agrees to make good the deficiencies in confirmation with this contract. No work 
shall be accepted before the Contractor clears the site of scraps, unused materials, work 
shed, equipment and all such materials which were used for execution of the work and not 

required any more at the work site. Also, the Contractor has to submit all the documents 
and final “as built” drawings as per the contract agreement without which no work shall be 
treated as complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work 
as per tender and after taking trial. 

14. Guarantee:  
14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance of 
the work and/or services, unless otherwise specified in the scope of work/Special Conditions 
of Contract (SCC). 

14.2  The Contractor shall warrant the Board that the goods and services under this contract will 
comply strictly with the contract, shall be first class in every particular case and, shall be 
free from defects. The Contractor shall further warrant the Board that all materials, 

equipment and the supplies furnished by him will be new and fit for their intended purposes. 
14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 

defective goods and/or services at no cost to the Board. 
14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at the 

Contractor’s risk and cost. 
15  Taxes: 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 
compliance as per Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
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Deduction of Income-Tax& GST: 
Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 

good while making payments due to the contractor for carrying out the work and only net 
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 
Government of India. 
Tax:  The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 

duties etc. (except GST) which the contractor will have to pay for the performance of this 
contract. The employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. 

16.  Deduction: 
16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor 

in accordance with the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his workers 
to any of the Port Authority property shall be promptly made good by the Contractor at his 
own cost. In case the Contractor fails to repair/replace the damage, Deendayal Port 

Authority shall have the right to take steps to make good the damages and all the cost on 
this account shall be recovered from the bills of the Contractor or any money due to the 
Contractor from this contract or any other contract or any other transaction. In 

determination of the damage, the opinion of the Engineer-In-charge (EIC) shall be 
conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 
due to the Contractor from this contract or any other contract. 

17.  Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this 
contract. 

18.  Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is included 
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle 
charges for delay in supply of materials and/or equipment by the Port Authority. Further, in 

case of any delay due to stoppage of work ordered by the Port Authority to avoid 
interruption in other important activities of Port Authority or any other reason, the 
Contractor shall not claim any idle charges. 

19.  Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 
masks, hand gloves etc. by his staff at site. 

20.  Conduct: 
The Contractor, at all times during the tenure of contract, shall take all measures to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the 

preservation of peace and protection of persons and property at the work site as well as in 
the enactment of the works. 

21.  Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 
work site or in connection with execution of the contract, report such accidents to the 
Engineer-In-Charge giving all the details in writing. He shall also provide additional 

information about the accident as requested by the EIC. 
22.  Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor to 

arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of acceptance of 
the work by Deendayal Port Authority. 

23.  Termination: 
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23.1  The Board may, without any prejudice to any other remedy for breach of contract, by written 
notice of default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the 
contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 
contractor does not cure the same after receipt of a notice of default, the nature of 

default as well as the time within which the default has to be cured by the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board 
may execute the remaining work or procure goods similar to those undelivered by 

the Contractor and the Contractor shall remain liable to the Board for any excess 
cost for such works or goods and risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for 
delivery, within 30 days after termination. The payment shall be made only after all the 
afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The 
amount so decided by the Engineer-in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit 
the Contractor to participate in any of the future tender of Deendayal Port Authority for a 
period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 
contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by 
the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which 
the maximum amount of liquidated damages can be paid as defined in the contract 
data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of anything of value to influence the action or public officials 
in the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the employer, and includes collusive 
practice.  Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of free 

and open competition”. 
f) If the contract is terminated the Contractor shall stop work immediately, make the 

site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission 
of Engineer in Charge. 

24.  Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or any other thing whatsoever, 

in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders, or to the conditions or otherwise concerning the work 
or regarding the execution or failure to execute the same whether arising during the 

progress of the work or after the completion thereof as described hereinafter shall 
be referred to the Chairman for sole arbitration by himself or by any officer appointed 
by him. 
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(II) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matters to which the 

contract relates and that in the course of his duties as an employee of the Board of 
the Government, he had expressed views on all or any of the matters in dispute or 
of difference. 
The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or 
any officer appointed by him shall act as arbitrator. 

(IV) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 
referred to arbitration.  However, this would not apply to the questions and disputes 
relating to liabilities of the parties during the guarantee period after completion of 

the work. 
(V) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the notice 

seeking appointment of arbitrator. 
(VI) It is also a term of the contract that if the Contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 

aforesaid, within 120 days of receiving the intimation from the Engineer –in-charge 
that the final bill is ready for payment, the claim of the Contractor shall be deemed 
to have been waived and absolutely barred and the Port Authority shall be 

discharged and released of all liabilities under the contract in respect of these claims. 
(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 

award against each dispute/claim referred to him.  The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to Contractor. 
(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 
(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 

Act, 1996 or any statutory modifications or enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 
shall be pied equally by both the parties. 

(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 
25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority 

and its agents & employees from & against any/all actions, claims, losses or damages arising 
out of 
a. any violation by the Contractor in course of its execution of the contract of any legal 

provisions or any right of third parties; 

b. Contractor’s failure to exercise the skill and care required for satisfactory 
execution of the contract. 

26. Engineer-in-Charge or his nominee’s Decisions 
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Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 

representing the employer. 
27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after notifying 

the Contractor. 
28. Communications 

Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 

29. Personnel: 

29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 

proposed replacement of Key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the personnel listed in the 
Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connections with the work in 

the Contract. 
30. Employer’s Obligation  

(i) Electricity, water and land for execution of the work at site shall be provided on 

payment of applicable tariff of the employer subject to availability. If DPA is unable 
to provide electricity and water the same will be arranged by the contractor at his 
own cost. 

(ii) The employer will not provide Port Authority Quarters, during the tenure of contract. 
(iii) Administrative support only, for obtaining clearance from any statutory authority, 

shall be provided by the employer. 

(iv)    On successful completion of all the obligations under the contract and on the request 
of the Contractor, the employer shall issue a “Completion Certificate with the 
approval of the Chief Mechanical Engineer, the employer. 

31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
32. Approval by the Engineer-in-Charge or his nominee. 
 The Contractor shall submit the makes of material, equipments, specifications and drawings 

for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them 
subject to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 

responsibility for the work. 
 All drawings prepared by the contractor for the work if any, are subject to prior approval by 

the Engineer In Charge or his nominee before procurement/execution. 

33. Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered on 
the site is the property of the employer.  The contractor is to notify the employer or his 

nominee of such discoveries and carry out the instructions of employer or his nominee for 
dealing with them. 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorized 
by him access to the site to any place where work in connection with the contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 

being manufactured, fabricated and/or assembled for the work. 
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35. Instructions 
The contractor shall carry out all instructions of the engineer or his nominee which comply 

with applicable laws where the site is located. 
36. Safety 
  The Contractor shall be responsible for the safety of all activities on the Site. 
 Quality Control 

37.  Identification of Defects 
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 

Contractor to rectify the Defect. 
38. Correction of Defects 
38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect within 
the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

40. Employer’s right of Rejection: 
The employer shall reserve the right to reject a part portion or consignment thereof within 
a reasonable time after actual delivery thereof at the place of destination, if consignment is 

not in all respects in conformity with terms & conditions of the contract whether on account 
of any loss, deterioration or damage before dispatch or delivery or during transit or 
otherwise whatsoever. 

41. Removal of Rejected goods: 
Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 

from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 
return to the contractor at the risk and cost of the contractor by such mode of transport as 
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on 
his account and retain such portion of the sale proceeds as may be necessary to recover 

any expenses incurred in such disposals. 
42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 

purpose of performing this contract. 
43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as 

Trade Unions etc. in any form at any level without the prior written permission of the 
employer in relation to any work under taken by him in the Port premises. 

44. Deviations: 

 The bidder must read the tender document carefully and prepare the bid for submission. It 
is important to note that deviations, if any, must be brought out clearly in the technical 
offer, which shall be examined by Deendayal Port Authority. If the deviation statement 

submitted by the bidder does not contain any item, then it shall be construed that the bidder 
has accepted the same and no request from the Contractor, for any change, shall be 
accepted by DPA at a later stage. In any case, no change in specifications given in the 

tender agreement shall be permitted. However, only in unavoidable circumstances, 
Deendayal Port Authority may consider such requests from the Contractor, provided the 
Contractor submits it’s request with adequate justification. 

45.  Approvals: 
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The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for the Contract and 

Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any 
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 

46. Third Party Inspection (Replaced with Clause No. 5 of Special Conditions, Section – III):  
 The Third Party Inspection Agency shall be arranged by DPA and cost of Third 
 Party Inspection mentioned below shall be borne by DPA. 

i. The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 

certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 

standard. 
iii. The above stage payment shall be released after certifying by the third party and copy 

of the same shall be produced by Contractor for releasing the stage payment as per 

Payment Terms. 
 

47. Bar Chart (not applicable)  

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating 
the plan for timely execution of the work. The bar chart must indicate the individual activities 
and commencement and completion dates of each activity. The bar chart shall be used for 

monitoring the progress of the work. 
48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 

49. Police verification of Contract Labour: 

The Contractor who has been awarded the job through Work Order shall furnish necessary 
Police Clearance Certificate in respect of character and antecedents of all Contract Labourers 
engaged by them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 
declared as “Prohibited Area”. Contractor who would be awarded contract is required to 
comply with the above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order reference 
on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to 
Commandant, CISF which our Security Department along with request for issuance of Entry 

Passes. 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge may 

prescribe, showing the staff and numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the Engineer-in-
Charge may require. 

a) Submission of Labour Reports by Every Fortnight: 
The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-

Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 
1. The number of labourers employed by him on the work. 

2. Their working hours. 
3. The wages paid to them. 
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4. The accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, 

and 
5.  The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/- 

for each default or materially incorrect statement. The decision of the Engineer-
in-Charge shall be final in deducting from any bill due to the contractor the 
amount levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 
No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site 
1.  Site order Book: 
A site order book is to be maintained by the contractor at the site.  The work orders and 

instructions written in the site order book shall be deemed to have been legally issued to 
the contractor shall sign each entry in the site order book as a token of his having seen the 
same.  The site order book shall be property of the Board and shall be handed over to the 

Engineer-in-charge of the work in good condition on the completion of the work or whenever 
required by the Engineer-in-charge or his authorized representative. 
2.  Hindrance Register 
Every type of hindrance arising during the execution of work should be invariably recorded 

in the hindrance register. The Hindrance Register is to be maintained by the Engineer In 
Charge at the site.  The contractor shall sign each entry in the hindrance Register as a token 
of his having seen the same.  The Hindrance Register shall be property of the Board. 

51. No damage, hindrance or interference to the Port activities: 
The contractor shall be required to execute the work in such a manner as not to cause any 
damage, hindrance or interference to the Port activities and the work going on in the area.  

The contractor shall have to make good the loss at his own cost and risk all damages caused 
by his workmen to Port property and no extra payment shall be made to him on that 
account. 

52. Tools & Tackles   
All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost.  Arrangement for storing the materials, tools 

etc. will also have to be made by him.  The EMPLOYER shall not be responsible for any 
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 
work within the Port area. 

53. Hot work: 
In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and 

necessary fire watch permit and No Objection Certificate shall be obtained from the 
concerned authorities of the port and necessary charges at the scale of rate prevailing in 
the port at that time shall be paid by the contractor. 

 
 

54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 
 

55. Valid electrical contractor license and Electrical Supervisor Certificate  

The contractor shall have valid electrical contractor’s license for carrying out electrical work 
of nature involved in this tender obtained from the Commissioner of Electricity, Energy & 
Petrochemical Department, (Inspection wing), Block No. 18, 6th floor, Sector No. II, Udyog 
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be 
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accepted.  Contractor shall submit certificate and copy of the license in lieu of the same for 
consideration.  

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 
Government of Gujarat or equivalent authority from the other states/central Govt. 
 

56. Action where no Specifications are specified: 
The work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in- Charge. 
 

57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having assessed 
the site conditions, we hereby confirm that the price offered by us is a firm price and includes 
all the taxes(excluding GST), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 
The contractor will have to obtain necessary License from Assistant Labour Commissioner 
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any 

day during execution of work. 
 

59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the 
bidder, apart from blacklisting the firm for the next 3 years. 

 

60. If applicable, the contractor shall be registered under the Building and Other   
 Construction Workers (Regulation of Employment and Conditions of Service) 

 Act, 1996. 

 

 

 

 

 

 

Signature & Seal                                                                      SE (E) 
 of Contractor                                  Deendayal Port Authority 
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SECTION –III 
 

SPECIAL CONDITIONS 

1 (A)  Issue of work order (This clause may be read with clause No. 34 of Section-I) 

 
The work order will be issued on the submission and acceptance of the following 
documents: 

 

Sr. No. Description Time period for submission  

1 Duly signed agreement along with the 
required documents. 

14 days from the date of receipt of  LOI 

2 Performance guarantee of appropriate value 

and in prescribed format. 

21 days from the date of receipt of  LOI 

3 Bringing the tools & tackles on site 
mentioned in Annexure-C 

21 days from the date of receipt of LOI 

4 Submission of the staff profile as per Clause 
no. 2(a) and (b) of Section V. 

21 days from the date of receipt of LOI 

5 Photo ID issued by the contractor in respect 
of the staff engaged by the contractor 

21 days from the date of receipt of LOI 

6 Bringing the consumables as per Annexure-

B 

21 days from the date of receipt of LOI 

7 Copy of insurance policy 21 days from the date of receipt of LOI 

8 Policy Verification Certificate of all the staff 

engaged by the contractor as per the tender 
condition 

21 days from the date of receipt of LOI 

 

1 (B).  Payment Terms:  (The Clause No. 7 of Section –II under) 
 
All payments shall be made in Indian rupees unless specifically mentioned. 

(1) Running account monthly bill account payment. 
 
Monthly payment will be released on the submission of bill in the prescribed format 

alongwith invoice in triplicate and spiral binding of following documents. 
 

Documents to be submitted 

1 Duly filled applicable maintenance schedule filled up and complete in all respect with a specific 

certificate from concerned EIC that the maintenance work has been carried out by the 
contractor is satisfactorily. 

2 Copy of Labour Licensee issued by ALC (if applicable and to be given only once except in case 

extension or issue of new labour license after it’s validity period) 

3 Duly filled in labour report for the billing period 

4 Statement showing the name employees engaged during the billing period, designation, 

minimum monthly pay (basic pay + DA) as declared by the central government for area C 
from time to time and actual monthly pay paid. 

5 A copy of the bank statement or pass books showing the corresponding amount of payment 
credited during the billing period. The salary is mandatory to be credited in the bank account 
of the staff engaged by the contractor.  

6 TPIA certificate of billing period. 

7 Compliance of the observations, if any, raised by TPIA during previous bill. 

8 A certificate that PPE kit has been provided to the staff engaged by the contractor. 

9 Copy of insurance policy (To be given only once except in case of extension or renewed 
insurance policy) 
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10 A certificate mentioning about any change in the staff engaged during the billing period.  If 
any changes in staff has been made, the staff profile as per Clause no. 2(a) and (b) of Section 

V and their police verification certification are required to be submitted. 

11 In case any staff has booked in shift in continuation of duty before his allotted shift, the 
contractor is required to pay overtime to such staff as per the prescribed rate of government. 

In this regard, a statement showing the details of staff booked on overtime, overtime hours, 
rate and total amount of overtime need to be submitted.  Such overtime amount should reflect 
in the monthly payment, failing which such amount of overtime at double rate will be adjusted 

from the monthly account bill of the contractor and will be released only after overtime 
payment is released to the staff engaged by the contractor.  In case no staff has been booked 
in overtime during the billing period, a “nil” statement needs to be submitted. 

12 Submission of muster roll of the billing period mentioning the name of staff engaged by the 
contractor. The muster roll should match with the attendance sheet. This will be the base for 
ascertaining pay and overtime of staff. 

16 A statement showing the status of the all activities for which penalties is to be levied.  In case 
of not imposition of penalty, a “nil” statement is required to be submitted. 

17 A copy of combined challan generated from website of Employees’ Provident Fund 

Organization and a challan statement prepared by the contractor showing the details of 
deduction of subscription at the applicable rates (present rate is 12%) done by the contractor 
from the salary of the staff engaged by the contractor for the work should be submitted.  In 

the challan statement the PF No. And UAN No. Of each staff engaged by the contractor should 
invariably mentioned. No postponement of the provident fund deduction will be allowed. 

18 shift-wise through put report of crane operation as per the format provided by EIC. 

Note: 

(i) The payment of final bill will be subject to handing over of port quarter and   office spaces, if 
any, allotted to the contractor and clearance of all outstanding dues. 
(ii) Above documents are not exhaustive, the contractor is required to submit 
document/information as required by EIC from time to time during the contract period. 

(iii) The monthly payment will be released after deduction of tax, penalty, if any or any other   
charges applicable as per the conditions of the accepted tender. 

 

1.1 At the time of taking over of crane by the contractor on as and where basis 

(A) If any crane is laying idle for a period of 12 months but it is in working condition with the 

written approval of the DPA, the replacement of oil and lubrication will be carried out by the 
contractor and the cost towards such one-time replacement of oil and lubrication will be 
reimbursed by DPA on submission of the invoice raised by the supplier in favour of the 

contractor as per actuals. Such procurement will be limited to Rs. 10.00 lacs in each case.  In 
case, the procurement cost is more than Rs. 10.00 lacs the procurement will be directly done 
by DPA. 

Note : 

(i) The process of procurement of spare and payment will be regulated as per clause no. 
09 of Section-III of the accepted tender. 

(ii) The decision of one-time replacement of oil and lubrication will be final and binding on the 
contractor. 

(iii) During such period, payment and requirement of staff will be regulated as per clause 
   no. 1.2 of Section-III of the accepted tender. 

(iv) The contractor is required to perform basic maintenance works cranes including maintain 

cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch Room, Engine, 
travelling operation, greasing of travelling bogies, maintain on operation condition of working 
drives, lighting of cranes and maintenance of Air Conditioners. 

(v) No advance will be paid by DPA for procurement of material. 
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(B) If any of the crane is in non-working condition at the time of taking over 

 If any of the crane is in non-working condition at the time of taking over the same in   the 
beginning of the contract, the contractor is required to take necessary action for putting the 
crane into working condition by carrying out major repair or other than major repair as per 

the process and condition of the clause no. 10 of Section-III of the accepted tender.  

Note:  

(i) The contractor is liable for putting the crane into working condition only as per clause no. 

1.1 (C) of Section-III of accepted tender.  For making the crane traffic operation worthy i.e. 
replacement of wire ropes etc., the cost of spare parts will be borne by DPA as per clause 
no. 9 of Section-III of the condition of the accepted tender. 

(ii) At the time of taking over the crane by the contractor on as and where basis as per clause 
no. 1.1 of Section III of the accepted tender, for non- working cranes, the payment and 
requirement of staff will be regulated as per clause no.1.2 of Section-III of the accepted 

tender. 

(iii) The contractor is required to perform basic maintenance works cranes including 
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack, 

Winch Room, Engine, travelling operation, greasing of travelling bogies, maintain on 
operation condition of working drives, lighting of cranes and maintenance of Air 
Conditioners. 

 

(C) Parameters for considering crane in working condition 

 After every major repair or repair other than major repair, the crane will be considered 

for acceptance only after contractor shows basic five crane movements successful to 
the satisfaction of EIC as under: 
 

(1) Travel movement (2) Hold Movement (3) Close Movement (4) Luff Movement (5) Slew 
Movement 

 

(D) Withdrawal of cranes during the currency of the contract 

(a) During the currency of the contract, DPA may withdraw any or all crane from operation by 
giving written notice to the contractor due to any reason which is not attributable to the 
contractor.  

Note 

(i) In such cases, the contractor will be paid 50% of the monthly AMC cost of the particular 

crane and 06 nos. Maintenance staff  per crane and all operators including relievers will be 
allowed for reduction engaged by the contractor for that particular crane. 

(ii) The contractor is required to perform basic maintenance works cranes including 

maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch 
Room, Engine, travelling operation, greasing of travelling bogies, 
maintain on operation condition of working drives, lighting of cranes and 

maintenance of Air Conditioners. 

 

(b) During the currency of the contract, if the crane is required to be withdrawn due to poor 

maintenance, breakdown, non-working of crane, non-operation worthy of crane or any 
other reason not attributable to DPA. 

Note: 

(i) In such cases, monthly payment and requirement of staff will be regulated 
as per clause no. 1.2 of Section-III of the accepted tender till the crane (s) are put into 
traffic operation. 

(vi) The delivery period and penalty clause will be as per the policy of OEM. 
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(ii) The contractor is required to perform basic maintenance works cranes including 
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack, Winch 

Room, Engine, travelling operation, greasing of travelling bogies, 
maintain on operation condition of working drives, lighting of cranes and 
maintenance of Air Conditioners. 

 

           

1.2 Reduced rate and staff strength during the currency of the contract in case of 

break down. 
 

Period Rate of monthly payment Per crane reduction of staff 

After completion 
of 10 days from 

the date of 
written 

declaration of 
break down. 

(1) Upto 10th day full payment 
(2) From 11th day 20% of the monthly AMC cost of the 
particular crane 

Maximum reduction of 6 
Maintenance staff & 3 operators 

per crane 
 

Note: In case both the cranes 
are under reduced rate, the 
operator, who is kept as reliever, 
will also be reduced. 

  

2 Insurance (Cl. 8 of Section II is replaced as below): 

The contractor shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date to the end of maintenance period for the following 

events, which are due to the contractor risk: 
  
a) Personal injury or death. 

3 Liquidated Damages [Penalty] (Cl. 11 of Section II is replaced as below): 

(I) The Contractor shall ensure that every Harbour Mobile Crane is always ready for 
operation on demand. Each Crane will be allowed for eight hours shift, per month for 

planned / preventive maintenance, Each Crane should be available minimum 90% of 
total hour per month failing which penalty of Rs. 1000.00 per hour and part thereof and 
per crane will be imposed. 

     Availability calculation shall be computed as under.  

    Penalty calculation of Harbour Mobile cranes on monthly basis.  

Period 
(Monthly) 

Total 
hour in 
month 

Number of 
hours the 
equipments 
are available 
for work. 

A-(C+D) 

Number of hours the 
equipment are under major 
overhaul or under scheduled 
(or periodic) maintenance or 
under preventive 
maintenance in a month. 
(10% of total hours in a 
month) 

Number of 
hours the 
equipment 
are under 
break down 
maintenance 
in a month 

Minimum 
availabilit
y of 90% 
(in hours) 

A*90% 

Hours for 
which penalty 
to be imposed 
in case (B) is 
less than (E) 

(E-B) 

 A B C D E F 
 

A = Number of possible equipment hours in a month (24 hours may be taken if the port 
      operate in three shifts.  If the port is operating on in two shifts, 16 hours may be 

      considered. 
        = Number of equipment in the fleet x number of equipment in the fleet x number of 
       days in a month x 24 

B = Number of hours the equipment are available for work. 
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C = Number of hours the equipment are under major overhaul or under scheduled (or 
      periodic) maintenance or under preventive maintenance in a month. 

D = Number of hours the equipment are under break down maintenance in a month 
 
(II)  SHORTFALL OF STAFF:  

In case of any shortfall in deployment of maintenance staff as per Clause no. 2 (a)and (b) of 

Section-VI of Scope of work, penalty at the rate of Rs. 2000.00 per staff per day and part thereof 
will be levied. 
 

In the cases when the contractor is repeating the staff on overtime, the contractor is required to 
submit the documentary proof of payment of overtime at the rate single rate.  In case the 
contractor fails to submit the documentary proof or it is noticed that payment of overtime is not 

at single rate, it will be considered that the contractor has not engaged any person on that 
particular shift and penalty will be imposed as per clause no. 3 (II) above. 
 

However, at the time of submission of next monthly payment, the contractor is required to make 
good the less overtime payment paid in previous month and submit the documentary proof, 
failing which penalty of Rs, 20,000.00 per month per such cases will be levied till submission of 

documentary evidence. 
 
(III) Non-submission of roaster for deployment of staff. 

            
The contractor is required to submit the roaster for deployment of staff before commencement 
of AMC work and on each month.  If the contractor fails to submit the same and get approval of 

EIC, a penalty of Rs. 1000.00 of that particular month’s roaster per month and part thereof will 
be levied will be levied. The said penalty amount will be doubled every month and part thereof 
till fulfillment of the condition. 

(IV) Delay in commencement of AMC work. 
 
If the contractor fails to commence the work with full-fledged staff and with other requirements 

as per tender condition, penalty at the rate of Rs. 25,000.00 per month and part thereof will be 
imposed. The said penalty amount will be doubled every month and part thereof will the AMC is 
commenced with full fledged staff and with other requirements as per tender condition. 
 

(V) Non maintenance of required quantity of consumables and lubrication. 

During the contract period, if it is noticed that the contractor is not maintaining the nos. and 
quantity of consumables and lubrication as per Annexure-B, penalty of Rs. 10,000.00 per 

consumables/lubrication per month and part thereof will be levied till the same is brought or top 
up as per the requirement of tender condition. The said penalty amount will be doubled every 
month and part thereof till fulfillment of the condition. 

Such consumables and lubrication which are mentioned in the Annexure-B and need to be 
brought by the contractor on as and when required basis, such consumables and lubrication is 
required to be brought the contractor within seven days from the date of written instruction by 

the site incharge, failing which penalty of Rs. 10,000.00 per tools and tackles per month and part 
there of will be levied till the same is brought by the contractor. 

Moreover, during the currency of the contract, DPA may give written orders to add new 

consumables/lubrication and its quantity. Such consumables/lubrication is required to be brought 
by the contractor at his own cost within 30 days from the date of issue of written order by DPA. 
From 31st day, a penalty of Rs. 10,000.00 per consumables/lubrication per month and part 
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thereof  will be levied. The said penalty amount will be doubled every month and part thereof till 
fulfillment of the condition. 

(VI)  Non maintenance of grabs 

As per the certificate given by the SDO, if cargo is getting leaked from the grabs, the said leakage 
needs to be rectified within seven days from the day of written instruction by site-incharge, failing 

which a penalty of Rs. 10,000.00 per week and part thereof per grab (for first 30 days) will be 
levied till the date it is repaired by the contractor to the satisfaction of EIC. The said penalty 
amount will be doubled every 30 days and part thereof till fulfillment of the condition. 

(VII) Non engagement of OEM  

If the contractor fails to bring the OEM on the site within the time period mentioned in clause 

no. 16 of Section III of the accepted tender, a penalty of Rs. 20,000.00 per month and part 
thereof  will be levied. The said penalty amount will be doubled every month and part thereof till 
fulfillment of the condition. 

In case of considerable delay at the discretion of EIC, DPA will engage the OEM at the risk and 
cost of the contractor and in such case, the penalty will be levied till the date of site visit made 
by the authorized representative of DPA. 

(VIII) Non completion of activity mentioned in the maintenance schedules 

In a month for which monthly payment has been claimed by the contractor, for non- execution 
of activity mentioned in the maintenance schedule, a penalty of Rs. 20,000.00 will be levied per 
activity per month till the same is carried out by the contractor. The said penalty amount will be 

doubled every month and part thereof till fulfillment of the condition. 

The penalty will not be levied if a written extension is given by EIC for carrying out such a 
maintenance activity mentioned in the maintenance schedules in a future date.  However, such 

extension will be given only once for that particular activity for that particular month in which it 
was to be carried out. 

(IX) Not achieving minimum slab of average daily crane performance as per the 
applicable Scale of rates (SOR) from time to time. 

 The difference, if any, between the actual crane hire charges recovered from the stevedores and 
the notional crane hire charges that could not be recovered from the stevedores, discounting the 
detention period attributable to O&M contractor, will be recovered from the contractor. In this 

regard, SOR and Standing Operating Procedures (SOP) as approved by DPA from time to time 
will be applicable. The existing SOP is placed at Annexure-D. In this regard, an example is placed 
at Annexure-E. 

(X) Non maintenance of required tools and tackles. 
During the contract period, if it is noticed that the contractor is not maintaining the nos. and 
quantity of tools and tackles as per Annexure-C, penalty of Rs. 10,000.00 per 

consumables/lubrications per month and part thereof will be levied till the same is brought or 
top up as per the requirement of tender condition. The said penalty amount will be doubled every 
month and part thereof till fulfillment of the condition. 

Such tools and tackles which are mentioned in the Annexure-C and need to be brought by the 
contractor on as and when required basis, such tools and tackles is required to be brought the 
contractor within seven days from the date of written instruction by the site incharge, failing 

which penalty of Rs. 10,000.00 per tools and tackles per month and part there of will be levied 
till the same is brought by the contractor. 
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Moreover, during the currency of the contract, DPA may give written orders to bring new tools 
and tackles and its quantity. Such tools and tackles is required to be brought by the contractor 

at his own cost within 30 days from the date of issue of written order by DPA. From 31st day, a 
penalty of Rs. 10,000.00 per tools and tackles per month and part thereof  will be levied. The 
said penalty amount will be doubled every month and part thereof till fulfillment of the condition. 

Note : The maximum amount of penalty will be 100% of the contract value. 
 

4. Employer's Obligation (Cl. 30 of Section II is replaced as below):  
The site office will be provided by DPA free of cost as and where, if available inside Cargo Jetty 

Area including water for work and electricity. If required by the contractor, two quarters will be 
allotted, if available at DPA Kandla Colony, on chargeable bases as per prevailing rate & rent as 
per DPA Norms during the tenure of contract and the same shall be handed over by contractor 

on completion of contract to DPA, failing which standard rent as per prevailing DPA norms will 
be deducted & stern action will be initiated. Last month's payment towards AMC charges will 
released after deduction of all kind of dues arise out of anything and subject to handing over the 

Quarter/Quarters, Office Rooms allotted to the contractor.  
 
Besides the existing office space & store allotted to the Contractor (if available), should there be 
any need for additional requirement for office space /store, if available, will be allotted on 

chargeable bases and its electricity bill is also to be borne by contractor as per DPA Norms. 

5. Third Party Inspection (Cl. 46 of Section II is replaced as below): 
DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are made 

by Third Party Inspection Agency (not because of want of Spares which are in DPA scope); the 
same shall be complied by Contractor before the next schedule visit. The TPIA will check and 
certify the same. Payment for subsequent month may withhold if any queries raised by TPIA are 

not complied by AMC Contractor (under the scope of AMC works). The charges incurred for Third 
Party Inspection Agency will be borne by DPA. 
 

6. The work will be allowed to be commenced only after valid insurance cover as per clause no. 2 
of Section-III is submitted by the contractor. 

 
 

7. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so 
that Deendayal Port Authority can avail input tax credit in timly manner. In case DPA not allowed 
Input tax credit due to failure on part of the contractor / service provider / Supplier etc. it will be 

a financial loss to DPA and therefore same shall be recovered from the payment / deposit o the 
contractor / service provider / Supplier. 

8. During the execution of the work, if any port property is damaged by the contractor, the 

rectification/replacement cost of the same will be recovered from the contractor. 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 

9. Spare parts 

Purchase of spare parts 
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10. Major Repair 

 The major repairs are identified as under: 

Sr. No. Particulars 

1 Jack & outriggers and its cylinders 

2 Engine Drives & alternator 

3 LT Motion assembly including cylinders. 
4 Slew Bearing 

5 Main  Boom Assembly 

6 Winch Assembly and its hydraulic system 

7 Drive/PLC System 

However, EIC will assess the quantum of the breakdown and decide in case of inclusion of 
work under Major Repair. 

 

(A) In case of major repair which needs be carried out by the contractor 
without engaging separate contractor during the currency of the 
contract, following conditions will apply : 

(i) DPA will remit total cost (including consumable and lubrication) to the contractor. 

(1) When the cranes are taken over by the contractor as and where basis and it is established 
that the cranes are in working condition as per clause no. 1.1 (C) of Section-III of the 

condition of the accepted tender, a detailed examination of the cranes will be carried out 
by the contractor and a list of spare parts will be prepared for maintaining inventories 
during the contract period only.  The list of spare parts must be given in the categories 

of fast moving, slow moving, critical and spare parts having lead time of more than 6 
months for ensuring un-interrupted operations as per the OEM maintenance plan. 
The documents as mentioned in clause no. 9 (1) (A) shall be submitted within a period 

of 30 days from the date of acceptance of cranes as working condition as per clause no. 
1.1 (C) of Section III of the condition of the accepted tender.  
The spare part is required to be procured by the contractor from OEM / Indigenous / local 
supplier as decided by DPA, after getting written intimation of Engineer-in-Charge.  

In this regard, the contractor is required to submit the following documents. 

(A) Procurement from OEM/OEM Authorized firm 

 A list of required spare parts. 
A report containing justification for requirement of such spare parts. 
Certificate of being OEM or authorized dealership certificate  

Offer of OEM / Authorized Dealer / Retailer of the spare parts to be procured  
A certificate from OEM/authorized dealer that the rate quoted by them is same as being 
quoted to other government agencies.  

Note : 

(i) In absence of list of OEM spare parts any breakdown shall be treated on the account of 
contractor. 

(ii) The actual cost of procurement will be reemitted to the contractor by DPA.  

(iii) The spare parts purchased by the contractor under this contract will be the property of 
DPA.  After completion of the contract period, the same will be handed over by the 
contractor to DPA without charging any cost. 

(iv) During the currency of the contract also the cost of OEM spare parts will be remitted by 
DPA. 

(v) The spare parts which has become unserviceable due to fault or poor maintenance of 
the contractor, the replacement cost of the same will be borne by the contractor. 

(vi) No advance will be paid by DPA for procurement of material. 

(vii) The delivery period and penalty clause will be as per the policy of OEM. 
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(ii) In case the party/unit/machine of the cranes is required to be taken out of port 
area in the work shop of the contractor, the liability of sending such 

part/units/machine of the crane and bringing back the same will solely rest with 
the contractor.   

(iii) The party/unit/machine of the cranes will be allowed to take out of port area only 

after insurance policy is purchased by the contractor in the joint name of EIC of 
the 110% of the book value of the cranes.  The book value of the crane will be 
intimated by DPA.  The original copy of the insurance policy should be submitted 

to EIC. 

(iv) The rate of the same will be finalized by DPA with transporter/insurance 
firm/clearing agent. The contractor is required to place the order in favour of such 

firms on the rates finalized by DPA.   

(v) DPA will also remit the cost of transportation/insurance/clearing agent on the 
strength of the invoice raised by the firm.   

(vi) For any damage/loss/theft or any other incident, the replacement cost of the same 
will be recovered from the contractor.  If the damage/loss/theft is covered under 
the insurance policy, the differential amount between the insurance claim admitted 

and paid by the insurance firm and the replacement cost, will be recovered from 
the contractor. 

(vii) DPA will not reimburse the cost of penalty/demurrage imposed by the any firm on 

the contractor. 

(viii) Ensuring timely completion of the work will rest with the contractor. 

(ix) Completion of all documentation work and liasoning, if any, is to be carried out by 
the contractor. 

 

(B) In case major repair which needs be carried out by a separate 
contractor during the currency of the contractor, following conditions 

will apply: 

(i) the repair work should be given to OEM or OEM authorized firm as proposed by 
the contractor and with the written approval of DPA. The decision of DPA will be 

final and binding on the contractor. 

(ii) the contractor will obtain the offer from OEM or OEM authorized firm and submit 
the same to DPA. 

(iii) DPA will finalize the rates with such OEM or OEM authorized firm . 

(iv) The contractor shall place the work order in favour of such OEM or OEM authorized   
firm  on the rates and scope of work so finalized by DPA. 

(v) DPA will remit total cost (including consumable and lubricants) to the contractor. 

(vi) In such remittance , no convenience charges will be paid by DPA. 

(vii) In case the party/unit/machine of the cranes is required to be taken out of port 
area, the liability of sending such part/units/machine of the crane and bringing 
back the same will solely rest with the contractor.   

(viii) The party/unit/machine of the cranes will be allowed to take out of port area only 
after insurance policy is purchased by the contractor in the joint name of EIC of 
the 110% of the value of the intimated by EIC.  The original copy of the insurance 

policy should be submitted to EIC. 

(ix) The rate of the same will be finalized by DPA with transporter/insurance 
firm/clearing agent. The contractor is required to place the order in favour of such 

firms on the rates finalized by DPA.   

(x) DPA will also remit the cost of transportation/insurance/clearing agent on the 
strength of the invoice raised by the firm.   
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(xi) For any damage/loss/theft or any other incident, the replacement cost of the same 
will be recovered from the contractor.  If the damage/loss/theft is covered under 

the insurance policy, the differential amount between the insurance claim 
admitted and paid by the insurance firm and the replacement cost, will be 
recovered from the contractor. 

(xii) DPA will not remit the cost of penalty imposed by any firm on the contractor. 

(xiii) Ensuring timely completion of the work will rest with the contractor. 

(xiiii) Completion of all documentation work, if any, is to be completed by the contractor. 

 

(C) In case repair (other than major repairs) which needs be carried out by 

a separate contractor during the currency of the contract, following 
conditions will apply: 

(i) The repair work should be given to OEM or OEM authorized firm with the written 

approval of DPA. 

(ii) DPA will remit the cost of OEM spare parts only to the contractor. 

(iii) In such remittance, no convenience charges will be paid by DPA. 

(iv) In case the party/unit/machine of the cranes is required to be taken out of port 
area, the liability of sending such part/units/machine of the crane and bringing 
back the same will solely rest with the contractor.   

(v) The cost towards transporter/insurance firm/clearing agent etc. will borne by the 
contractor. 

(vi) The party/unit/machine of the cranes will be allowed to take out of port area only 

after insurance policy is purchased by the contractor in the joint name of EIC of 
the 110% of the value of the intimated by EIC.  The original copy of the insurance 
policy should be submitted to EIC. 

(vii) For any damage/loss/theft or any other incident, the replacement cost of the same 
will be recovered from the contractor.  If the damage/loss/theft is covered under 
the insurance policy, the differential amount between the insurance claim 

admitted and paid by the insurance firm and the replacement cost, will be 
recovered from the contractor. 

(viii) For ensuring timely completion of the work will rest with the contractor. 

(ix) Completion of all documentation work and liasoning, if any, is to be completed by 
the contractor. 

Note: 

(i) The process of purchase of spare parts for repair work and payment will be 
regulated per clause no. 9 of Section-III of the condition of the accepted tender. 

 

11 Consumables  and  lubrication as well as tools and tackles 

(i) The consumables are required to be brought by the contractor at his own 

cost.  

(ii) The lubrications (except at the event of one time replacement complete 

replacement as per clause no. 1.1 (a) are required to be brought by the contractor 
at his own cost. 

(iii) A tentative list of consumables and lubricants and it’s minimum quantity which is 

required to be maintained by the contractor during the currency of the contract is 
placed at  Annexure - B 

(iv) It may be noted that the said list is tentative only and the contractor is required 

to study the requirement and keep the required quantity. 

(v) Moreover, during the currency of the contract, DPA may give written orders to 
add new consumables and quantity which is required to be brought by the 

contractor without charging extra cost. 
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(vi) The consumables and lubrications purchased by the contractor under this contract 
will be the property of DPA.  After completion of the contract period, the balance 

quantity will be handed over by the contractor to DPA without charging any cost. 

(vii) The contractor is required to bring the tools and tackles as given in the Annexure-
C. 

 

12. Integrity Pact: 

The Integrity Pact duly signed by authorized person(s) with witnesses are to be 

submitted by the bidders along with the tender documents as per the format 

provided in Section IV. 

Bidders are required to sign the integrity pact (as per given below with the tender 

document), failing which their bid shall be liable for rejection. The “principal” means 

“Deendayal Port Authority” and “Counter party” means “Vendor / Supplier / 

Contractor”. 

If a Counterparty commits a violation of its Commitments and Obligations under 

the Integrity Pact Program during bidding process, they may be blacklisted from 

the DPA business in future. 

In case of violation of the Integrity Pact by Counter party after award of the 

Contract, DPA shall be entitled to terminate the contract. DPA would forfeit the 

Security Deposits; encase the Bank Guarantee(s) and other payments to Counter 

party in such cases. 

 

13. Extension of contract period 

The Maintenance contract can be extended for a period up to 06 months from the date of 
completion on the monthly rate applicable in the final year of AMC as well as on same terms 

and conditions with mutual consent.  

14. Reduction in monthly AMC payment in case in reduction of staff due to change 
in shift timing. 

The shift timings mentioned in clause no. 3 of Section V is subject to the order issued by 
DPA management from time to time. 

In case, DPA management decides for applicability of less than three shifts, the contractor 
is required to reduce the strength of the staff who are engaged in different shifts (except 
general shift).  Accordingly, there will be reduction of payment to the contractor in respect 

of such reduced staff calculated on the basis of minimum wages (skilled/unskilled work) 
declared by central government from time to time. 

 

16. Mandatory visit of OEM during the currency of the contract. 

On the written instruction of EIC, the contractor is required to engage authorized 
representative of OEM at his own cost for once during the entire contract period. 

The contractor is required to ensure the site visit of the authorized representative of OEM 
within 30 days from the date of issue of written intimation by EIC. 

The OEM is required to present on the site for a minimum period of 7 days. 

 Note:  
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Apart from engagement of authorized representative of OEM as mentioned above, if 
contractor feels necessary for the expertise of OEM for any reason, the cost of the 

same will be borne by the contractor only. 

17. Right of first refusal 

In case, M/s. Liebherr India Ltd. (OEM) is not amongst L1 or L2 for any of the cranes and 

once lowest offers have been freezed for both the cranes, first right of refusal will be given 
to M/s. Liebherr being OEM, provided they should participate in the bidding process and 
their price bid is opened. They should agree to match with the lowest rates/negotiated rates 

offered for both the cranes.  

18. The clause no. 6 of Section I is not applicable 

19. The clause no. 4.2(n) of Section-I is not applicable. 

20. The clause no. 55 of GCC of section-II is modified and shall be read as under:- The 

Contractor shall have valid electrical contractor’s license issued by their respective state for 
carrying out electrical work of nature involved in this tender. The contractor shall also have 

a valid Electrical Supervisor’s certificate of competency, issued from the Commissioner of 
Electricity, Energy & Petrochemical Department, (Inspection Wing), Block No. 18, 6th floor, 
Section No. II Udhyog Bhavan, Gandhinagar, Government of Gujarat or equivalent authority 

from the other states/central Govt.  

 
 
 
 
 
 
 
 

Seal & Signature                                            Superintending Engineer (E)   
of Contractor                                                  Deendayal Port Authority 

 
 
 
 
 
 
 
 
 

SECTION IV 
FORMS OF BID 

PART – I 
To be submitted by Bidders with their Bids 

Form No. Name of forms/format 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 
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PART – II 
To be used by successful Bidder 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Form -1 
SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

The Superintending Engineer (Electrical)  

Deendayal Port Authority 

(Address ___________________) 

Pin Code: ___________ 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Integrity pact 

Form No. Name of forms/format 

7 Letter of intent 

8 Agreement form 

9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter  of authority from ban for all BGs 

11 Format of Extensions (Part – I) 

12 Format of Extension (Part-II) 
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Dist. Kachchh (Gujarat) 
We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including addenda and 
clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in accordance 
with the delivery schedules specified in the schedule of requirements in accordance with the 
tender document bearing no. (EL/AC/2028) 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 
submission deadline and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 
performance of the contract, as specified in specimen form for the purpose.  

(e) No Joint Venture / Joint Venture. 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part 
of the contract – has not been declared ineligible by the port, under laws of India or official 
regulations. 

(g) We understand that this tender, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract agreement is prepared and executed. 

i. We understand that you are not bound to accept the lowest evaluated tender or any other 
tender or you can also split the work that you may receive. 

ii. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on____________ day of ______________, ____________(insert date of signing) 

 

 

 

 

 

Form – 2 

Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders  

1.1  Constitution of legal status of Bidder (Attach copy)  
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-  Place of registration: 

-  Principal place of business: 

-  (power of attorney of signatory of Bid (Attach): 

2. Turnover of the Firm 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2019-20  

2020-21  

2021-22  

 

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2022 

 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 
tender document during last 07 

years. 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 
reserves the right to verify the information:  

4. Information on bid capacity (works for which bids have been submitted and works which are 
yet to be completed) as on the date of this bid. 

(A)  Existing commitments and on-going works. 

 

Description 
of work 

Place 
& 

State 

Contract 
No. & 
Date 

Name & 
Address 
of Port 

or Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 

Completion 

Value of 
remaining 

to be 
completed  

Anticipated 
date of 

completion  

1 2 3 4 5 6 7 8 
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(B) Works for which bids already submitted  

Description 
of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 

Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

 

 

      

 Attach attested certificates. 

5. Information on litigation history in which the bidder is involved 

Other 
party(ies) 

Port Cause of 
dispute 

Amount Remark involved showing 

present status. 

     

     

     

 

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  

 

Dated on __________ day of __________, _________ (insert date of signing) 

 
 
 
 
 
 
 
 
 
 
 
 
 

Form-3 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 
To. ______________ 
     (Project title) 
Ref: ____________ 
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The undersigned, having studied the pre-qualification submission for the above mentioned project, 
hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats and 
understand that in the event of any discrepancies observed, the tender hoisted on website 
of procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal gratification to 
any person / authority connected with the bid process so as to influence the bid process and 
have not committed any offence under the PC Act in connection with the bid. 

 
Date: ________Place: _______   
Name of Applicant: ________________________                                                                                             
Represented by (Name & capacity) ________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Form-4 

 

SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on ₹ 300/- non Judicial Stamp Paper) 
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To  
The  
Dear Sir, 
 
We-------------------------------------------------------------------------------------------- do hereby confirm that 
Shri ……………………………. (Name, designation and Address) is/are authorized to represent us to bid, 
negotiate and conclude the agreement on our behalf with you {copy of board resolution attached 
(in case of company)} for tender no. --------------- for the work of _______ and his specimen 
signature is appended here to .. 
 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be deemed 
to have been done with us in respect of this Tender. 
[Specimen signature] 
 
Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Form-5 

EXCEPTIONS AND DEVIATIONS 

 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 
the bid conditions, if considered unavoidable. 
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Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 
Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable 
for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 
schedules, and commercial terms as per the tender document. 
 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 
 

Date on _______________day of ______________, __________ [insert date of signing] 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

Form-6 
INTEGRITY PACT 

BETWEEN 
Deendayal Port Authority (DPA) hereinafter referred to as “The Principal” 

AND 
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(Name of the bidder and consortium members)…………………………………………… hereinafter referred 
to as “the Bidder/Contractor” 
Preamble: The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. .......................... The Principal values full compliance with all 
relevant laws and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidders. The Central Vigilance Commission (CVC) has been 
promoting Integrity, transparency, equity and competitiveness in Government / PSU transactions 
and as a part of Vigilance administration and superintendence, CVC has, recommended adoption of 
Integrity Pact and provided basic guidelines for its implementation in respect of major procurements 
in the Government Organizations in pursuance of the same, the Principal agrees to appoint an 
external independent Monitor who will monitor the execution of the contract for compliance with 
the principles mentioned above. 
Section 1 - Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:-  
(a) No employee of the Principal, personally or through family members, will in connection with the 
execution of a contract, demand, take a promise for or accept, for him/herself or third person, any 
material or immaterial benefit which he/she is not legally entitled to.  
(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all 
BIDDERs the same information and will not provide any such information to any particular BIDDER 
which could afford an advantage to that particular BIDDER in comparison to other BIDDERs.  
(c) The Principal will exclude from the process all known prejudicial persons.  
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in 
this regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions. In such a case, while an enquiry is being conducted by the Principal, the proceedings under 
the contract would not be stalled.  
Section 2 - Commitments of the Bidder / Contractor 
(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities, during pre-contract as well as post contract stages. He 
commits himself to observe the following principles during the contract execution.  
a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or 
give to any of the Principal's employees involved in the execution of the contract or to any third 
person any material or immaterial benefit, which he/she is not legally entitled to, in order to obtain 
in exchange of advantage of any kind, whatsoever during the execution of the contract.  
b. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness, or to introduce cartelization in the bidding process.  
c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption Laws of 
India; further the Bidder/Contractor will not use improperly, for purposes of competition, or 
personal gain, or pass on to others, any information or document provided by the Principal, as part 
of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.  
d. The Bidder will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract.  
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e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made, 
is committed to or intends to make to agents, brokers or any other intermediaries, in connection 
with the award of the contract.  
f. The Bidder commits to refrain from giving any compliant directly or through any other manner 
without supporting it with full and verifiable facts. g. The Bidder shall not lend to or borrow any 
money from or enter into any monetary dealings or transactions, directly or indirectly, with any 
employee of the Principal.  
(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be 
an accessory to such offences.  
Section-3 Disqualification from or exclusion from future contracts 
If the Bidder, before award of contract, has committed a transgression, through a violation of 
Section-2 or in any other form, such as to put his reliability as Bidder, into question, the principal is 
entitled to disqualify the Bidder, from the tender process, or to terminate the contract, if already 
signed, for such reason.  
1. If the Bidder/Contractor has committed a transgression, through a violation of Section-2, 
such as to put his reliability, or credibility into question, the Principal is entitled to disqualify the 
Bidder/Contractor from the tender process, terminate the contract if already awarded and also, to 
exclude the Bidder/Contractor from future contract award processes. The imposition and duration 
of the exclusion will be determined by the severity of the transgression. The severity will be 
determined, by the circumstances of the case, in particular the number of transgressions, the 
position of the transgressions, within the company hierarchy of the Bidder and the amount of the 
damage. The execution will be imposed for a minimum of 6 months and maximum of 3 years.  
Note: A transgression is considered to have occurred, if in the light of available evidence, no 
reasonable doubt is possible.  
2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right to resort 
to and impose such exclusion and further accepts and undertakes, not to challenge or question such 
exclusion, on any ground, including the lack of any hearing before the decision, to resort to such 
exclusion is taken. This undertaking is given freely and after obtaining independent legal advice.  
3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused by him 
and has installed a suitable corruption prevention system, the Principal may revoke the exclusion 
prematurely.  
Section-4 Compensation for Damages 
1. If the Principal has disqualified the Bidder, from the tender process prior to the award, according 
to Section-3, the Principal is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit/Bid Security.  
2. If the Principal has terminated the contract according to Section-3, or if the Principal is entitled 
to terminate the contract according to Section-3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages equivalent to 5% of the contract value, or the 
amount equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher.  
3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, subject 
only to condition that, if the Bidder/Contractor can prove and establish that the termination of the 
contract, after the contract award has caused no damage or less damage than the amount of the 
liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent of the 
damage in the amount proved.  
Section-5 Previous transgression 
1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with any 
other company, in any country, or with any other Public Sector Enterprises in India, that could justify 
his exclusion from the award of the contract.  
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2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified for the 
purpose of the contract and the same can be terminated for such reason.  
Section-6 Equal treatment of all Bidders/Contractors/Subcontractors 
1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.  
2. The Principal will enter into agreements with identical conditions as this one which all Bidders, 
Contractors and Subcontractors.  
3. The Principal will disqualify from the tender process all Bidders, who do not sign this part or 
violates its provisions.  
Section-7 Criminal charges against violating Bidders / Contractors / Sub - contractors 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an 
employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal will 
inform the Vigilance office.  
Section-8 External Independent Monitor 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has appointed 
Shri S.K. Sarkar IAS (Retd.) independent Monitor, for this Pact. The task of the Monitor is to review 
independently and objectively, whether and to what extent, the parties comply with the obligations 
under this agreement.  
2. The Monitor is not subject to instructions, by the representative of the parties to the Chairperson 
of the Board of the Principal.  
3. The Bidder/Contractor accepts that, the monitor has the right to access, without restriction to all 
Project documentation of the Principal, including that provided by the Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access, to the project documentation. The same is 
applicable to Subcontractors. The monitor is under contractual obligation, to treat the information 
and documents of the Bidder/Contractor/Subcontractor with confidentiality.  
4. The Principal will provide to the Monitor, sufficient information about all meetings, among the 
parties related to the Project, provided such meetings could have an impact, on the contractual 
relations between the Principal and the Bidder/Contactor. The parties offer to the Monitor the 
option to participate in such meetings.  
5. As soon as the Monitor notices a violation of this agreement, he will so inform the Management 
of the Principal and request the management to discontinue, or heal the violation. Or to take other 
relevant action. The Monitor can in this regard submit nonbinding recommendations. Beyond this, 
the Monitor has no right to demand from the parties, that they act in a specific manner, refrain from 
action or tolerate action.  
6. The Monitor will submit a written report, to the Chairperson of the Board of the Principal, within 
8 to 10 weeks, from the date of reference of intimation to him by the 'Principal' and, should the 
occasion arise, submit proposals for correcting problematic situations.  
7. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension of an 
offence, under relevant Anti-Corruption Laws of India, and the Chairperson has not, within 
reasonable time, taken visible action to proceed against such offence, or reported it to the Vigilance 
Office, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India.  
Section-9 Pact Duration 
This Pact begins when both parties have signed it. It expires 12 months after the last payment under 
the contract Agreement is made. If any claim is made/lodged during this time, the same shall be 
binding and continue be valid, despite the lapse of this Pact, as specified above, unless it is 
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discharged/determined Chairperson of the Principal. The Pact duration in respect of unsuccessful 
Bidders shall expire after 3 months of the award of the contract.  
Section-10 Other Provisions 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. Gandhidham, Gujarat.  
2. Changes and supplements as well as termination notices, need to be made in writing, before they 
become effective and binding on the both parties.  
3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, signed by all 
partners or consortium members.  
4. Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement, to their 
original intensions. 
 
For the Principal                              For the Bidder/Contractor 
       
Place: Gandhidham 
Witness-1…………………………………………. 
Witness-2 ………………………………………… 
 
Date: __/__/2022 
1. The bidder has to execute Integrity Pact agreement with Deendayal Port Authority (as per 

Bid Response sheet No. 10 and Shri S.K. Sarakr IAS (Retd.) has been nominated as 
Independent External Monitor for the Integrity Pact whose address is as under: 
 

2. Shri S.K. Sarkar, IAS (Retd.) 
 B-104, Nayantara Aptt., 
 Plot 8 B, Sector-7, Dwarka, 
 New Delhi - 110 075. 
 Mobile No. 9811 49324 
 Email : sksarkar1979@gmail.com 

mailto:sksarkar1979@gmail.com
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Form- 7 
LETTER OF INTENT FORMAT 

 

No: __________________      Date: __________ 

 

To______________________ 

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/AC/2028 

(Name of Work) 

 

Ref: Your bid dated 

And (list the correspondence with the Bidder) 

 

Dear Sirs, 

 With reference to your above offer and subsequent correspondences on the 
subject, we are pleased to inform you that your offer has been accepted by the competent 
authority and you are hereby requested to initiate actions for fulfilment of all necessary 
formalities, as indicated in the tender document for the above said work, at the earliest.  

The Engineer-In-Charge for this work shall be Mr.____________________.  
Agreed Schedule date of commencement of the work is ____________ and Schedule date 
of completion of the work is ______________. Total Contract Price is ₹__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 
Tender conditions.  

       

 

 

 

 

 

      Yours Faithfully, 

 

 

     (Signature of the controlling Officer) 
   CHIEF MECHANICAL ENGINEER 

       Deendayal Port Authority 
 

Form-8 
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SPECIMEN CONTRACT AGREEMENT 
(To be executed on ₹300.00 non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated]  
 This agreement made of this  ________________ day of  ______________ Two Thousand 
between the Board of Deendayal Port Authority, a body corporate under Major Ports Authorities 
Act, 2021 have its Administration Office Building at Gandhidham ( Kutch) (hereinafter called the 
‘Board’ which expression shall unless excluded by or repugnant to the context , be deemed to 
include their successors in office ) of the one part  and ___________  (Name and address of all the 
partners if a partnership with all their address ) hereinafter called the ‘Contractor’ which 
expression shall unless excluded by or repugnant to the context be deemed   to include his / their  
heirs, executors , administration , representatives and assignees or successors in office of the other 
part. 
 
 WHERAS the Board is desirous to carrying out the work of  
_______________________________________________________________________________
_____________________________________________________________ And whereas the 
Contractor has offered to execute and complete such work. 
 
 WHERAS the Contractor has deposited a sum of Rs. ___________________ (Rupees 
______________________ only) as security deposit in the form of ___________ Bank 
Guarantee/Demand Draft for the due fulfillment of all the conditions of the contract. 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 
1. In this agreement words and expression shall have the same meaning as are respectively 

assigned to them in the general condition (including special conditions, if any) of contract 
hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 

i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (E) and the Contractor 

after opening of the cover – I as regards to contain clarifications/details called for vice versa. 
viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 
‘Cover – I’. 

ix) Bank Guarantee for security deposit. 
3. The Contractor hereby covenants with the Board to complete the work of 

______________________________ in conformity in all respects, with the provisions of 
the contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such completion of 
the works, the contact price of ₹_______ (Rupees ____________________ only) at the time 
and in the manner prescribed of the contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the Contractor in the presence of: 

Witness 
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1. Name & Address________________      Signature of Contractor 

    Seal                                                                               

2. Name & Address____________________  
    Seal 
 
Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in 
presence of  

1.  ______________ 

 
2.  _______________                                        (Chief Mechanical Engineer) 
                                         Deendayal Port Authority 
 
 
The common seal of the Board of  Deendayal Port Authority affixed in the presence of: 
1. _________________                                       

2.__________________                  
 
 
 

Secretary 
Deendayal Port Autority 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Form-9 
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SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  
GUARANTEE/SECURITY DEPOSIT 

(To be executed on ₹300/- non-judicial Stamp Paper) 
 
To, 
The Board of Deendayal Port Authority, 
Deendayal Port Authority 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 

1. In consideration of the Board of Deendayal Port Authority  incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port 
Authority, its successors and assigns) having agreed to exempt ________________ (hereinafter 
called the “contractor”) (Name of the contractor/s) from the demand under the terms and 
condition of the contract, vide ____________(Name of the Department)’s letter No.__________ 
Date _____________ made between the contractors and the Board for execution of 
_____________________covered under Tender No._____________________ dated ________ 
(hereinafter called “the said contract”) for the payment of Security Deposit in cash or Lodgment of 
Government Promissory Loan Notes for the due fulfillment by the said contractors of the terms 
and condition of the said contract, on production of a bank Guarantee for 
Rs._________________(Rupees______________)only we, the (Name of the Bank and Address) 
_______________________hereinafter referred to as “the Bank”) at the request of the contractors 
do hereby undertake to pay to the Board an amount not exceeding Rs.________________ 
(Rupees___________) only against any loss or damage caused to or suffered by the Board by 
reason of any breach by the contractors of any of the terms and conditions of the said contract. 

2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the amount 
due and payable under this guarantee without any demur merely on a demand from the Board 
starting that the amount claimed is due by way of loss or damage caused to or which would be 
caused to or suffered by the Board by reason of the contractors failure to perform the said contract. 
Any such demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this Guarantee. However, our liability under this guarantee shall be restricted 
to any amount not exceeding Rs. _____________ (Rupees____________________) only. 

3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any money 
so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have no claim against 
us for making such payment. 

4. We, __________________(Name of Bank and Branch), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims satisfied 
or discharged or till the _____________________  (Name of the user department) of the said 
certifies that the terms and conditions of the said contract have been fully and properly carried out 
by the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the 
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Bank shall at the request of the Board but at the cost of the Contractors, renew or extend this 
guarantee for such further period or periods as the Board may require from time to time.  

5. We,___________________ (Name of Bank and Branch), further agree with the Board that the 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend the 
time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our liability by reason 
of any such variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the Contractors or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before _____________________ 
(date of expiry of Guarantee).” 
 
10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 
       (iii) Bank Account No. of Beneficiary is 10316591671. 
 
Date _________________ day of ______________ 22 
         For (Name of Bank)  
                     (Name)    
                                 Signature 
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Form – 10 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Authority of Deendayal Port  
 
Dear Sir, 
 Sub: Our Bank Guarantee No._______________________  
                    dated__________ for ₹_________ favoring yourselves  
                    issued on a/c of  
M/s.____________________________________ 
 (Name of contractor) 

              We confirm having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s. ________________________validity for expiry upto 
date__________and claim expiry date  up to__________________ We also confirm 1) 
_________________ 2) ___________________________ is/are empowered to sign such Bank 
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

                            Name of signature of Bank Officer 
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Form – 11 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 

Part – 1 
1. Name of Contractor 

2. Name of work as given in the agreement 

3. Agreement No.  

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

     (a) 1st extension vide EE’s No.      Dated Month  Days  

           (b) 2nd extension vide EE’s No.    Dated Month  Days                

           (c) 3rd extension vide EE’s No.     Dated Month  Days 

           (d) 4th extension vide EE’s No.     Dated Month  Days 

           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last. 

(a) Serial No.  

(b) Nature of hindrance 

(c) Date of Occurrence  

(d) Period for which it is likely to last 

(e) Period for which extension required for this particular hindrance 

(f) Overlapping period if any, with reference to item………… 

(g) Net extension applied for 

(h) Remarks, if any. 

      Total period on account of hindrance mentioned above……… 

      Month………Days 

12. Extension of time required for extra work 

13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to 
tender on account of extra work.  

14. Total extension of time required for 11 & 12 

     Submitted to the Sub-Divisional Officer………. 

        Signature of Contractor 
Date: ______ 
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Form – 12 
Deendayal Port Authority 

APPLICATION FOR EXTENSION OF TIME 
PART II 

(To be filled in by the Sub-Divisional Office) 
1. Date of receipt of application from ………………… Contractor for the work 
      of……….... in the Sub-Divisional Office.     
2. Acknowledgement issued by S.D.O. vide his No.………..dated 
3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for rejections 
should be given.) 

 
                                                                           Signature of Divisional Officer 
                                                                             Date:  

(To be filled in by the Executive Engineer) 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to  

Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 
3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 
completed by the date up to which extension has been applied for. If extension of time is 
not recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 

 
       Signature of Executive Engineer 
       Date 
Dy. HOD/SE’s recommendations 
       Signature of Superintending Engineer 
       Date 
 
HOD’s recommendations/approval. 
               Signature of Chief Mechanical Engineer 
       Date 
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Section V 

Scope of Work & Technical Specifications  
 

1. General:  

 

Two nos. 124 Ton capacity Liebherr make LHM 550 model Harbour Mobile Cranes (HMCs) 
along with 03 nos. Grabs (of 37 CBM capacity) inside Cargo Jetty Area were installed & 
commissioned in the year 2019.  

Now, Deendayal Port Authority again intends to outsource the Operation & Maintenance 
Contract of 2 Nos. LIEBHERR make Harbour Mobile Cranes of 124 T capacity along with 

Grabs for a period of Two years, to firms who are having sufficient expertise in this field 
and has back to back support of OEM. The main objectives of this work are: 
 

1. To ensure efficient, safe and reliable operation & maintenance of the Cranes. 
2. To maintain the Cranes in a healthy and efficient condition. 
3. To ensure high availability of the Cranes in a consistent manner. 

4. To handle the cargo efficiently and achieve higher rate of handling. 
 

Commencement of AMC Work:   

On issuance of Work Order, Contractor shall take over both the cranes and AMC will 

commence from same. AMC Contractor shall arrange to mobilize the consumables, required 
manpower etc. and shall be ready in full fledge manner to commence the work from the 
award of Work Order.    

On the next day of acceptance of Work Order, trial run will be undertaken by AMC 
Contractor, in presence of DPA officials & TPI (to be appointed by DPA) for basic operational 

checks i.e. hold, close, luff, slew and travelling.  

In case of readiness of AMC Contractor for commencement of safe cargo handling 

operations, the Crane (s) will be declared traffic operation worthy.  

(a) In case Crane (s) is declared traffic operation worthy: 

Full AMC cost will be applicable for respective no. of crane (s) commissioned for 
traffic operation. 

(b) In case Crane (s) is declared non-traffic operation worthy: 

In case of crane (s) is not traffic operation worthy / breakdown reduced rate of 20 
% of AMC Cost will be applicable, until the crane (s) are commissioned for traffic 
operation. However, it will be in scope of AMC Contractor to perform basic 
maintenance works to upkeep the cranes during non-traffic operation worthy 

condition of Crane (s). 

 In case of declaration of non-traffic operation worthy / breakdown condition of 

Crane(s) anytime during the currency of contract, labour and manpower required to 
put proportionate man power HMCs into traffic operation will be in scope of AMC 
Contractor. 

However, the spares (other than consumables in scope of AMC Contractor) will be 
procured by contractor. The said spares shall be brought from OEM or authorized 

dealer of OPM on written confirmation of EIC only. However, the cost will be remitted 
by DPA on actual basis. 
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Detailed examination of Crane (s):   

 
(1) Immediate replacement:  

After detailed examination, list of critical spares required for immediate replacement 
and un-interrupted operations shall be prepared keeping eye on OEM maintenance 

plan. 
 
Detailed examination report along with necessary supporting documents, valid 

budgetary offer of OEM or authorized dealers of OPM etc. shall be provided within 
a period of 30 days from putting HMCs into traffic operation.  

 

(2) Monthly assessment: 
On every 28th day of month, a detailed examination shall be carried out for actual 
assessment of condition of major parts of Cranes. The same shall be reported on 

very next day to EIC.  
 
 Keeping in view the healthy maintenance, AMC Contractor shall propose corrective 

actions for said monthly requirement of parts. 
 
 Apart from other obligations, AMC Contractor shall priotize the actual requirement 

(s) and on written approval of EIC, supply the extra required spares / consumables 
through OEM or authorized dealer of OPM. The same which will be on reimbursable 
basis as per actual invoice amount. 

 
 For claiming the said expenditure, AMC Contractor shall provide: 
 (A) Rate reasonability Certificate from OEM or authorized dealer  

of OPM, 
  (B) Authorization certificate, 
  (C) Copy of actual Tax Invoice paid to OEM or authorized dealer of  

OPM. 
(D)  if any procurement / Service required other than OEM the rate will be decided 

by EIC on calling EOI / Sealed cover from Local market using DPA website. 
 

2. (A) Deployment of Manpower for Maintenance. 

The Contractor shall have to deploy the staff, leaded by Service engineer (over all In-
Charge) to deal with DPA in all technical and administrative matters.  
 

The contractor shall have to deploy the following staff as per pre-submitted Roaster Plan 
every month. However, for any breakdown / preventive maintenance, if Contractor feels 
then, he may deploy more man power as per site requirement: 

 

Sr. Designation Experience required* Qualifications required Requirement in 

shift / general 

1 Service 
engineer  

07 Years in maintenance 
of Harbour Mobile Cranes  

Degree Engineer 
(Mechanical) 

1 in General Shift 

2 Mechanical  06 / 04 Years in 
maintenance of Harbour 
Mobile Cranes  

Diploma / Degree 
Engineer (Mechanical) 

1 in General shift 

3 Hydraulic 
Engineer 

06 / 04 Years in hydraulic 
maintenance work  

Diploma / Degree 
Engineer (Mechanical) 

1 in General shift 
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4 Electrical / 
Electronics 

Engineer 

06 / 04 Years in 
maintenance of Harbour 

Mobile Cranes  

Diploma / Degree 
Engineer (Electrical / 

Electronics) 

1 in General shift 

5 Operation 
Coordinator 

02 / 01 Years in 
maintenance of Harbour 

Mobile Cranes 

Diploma / Degree 
Engineer (with computer 

proficiency) 

1 in each shift 

6 Clerk 01 Year experience in 
clerical / time office 

management works 

HSC passed with 
Computer proficiency 

1 in General Shift 

7 Hydraulic 
Technician 

04 Years in maintenance 
of Harbour Mobile Cranes 

ITI Holder (with 
proficiency in hydraulics) 

1 in each shift 

8 Electrical / 
Electronic 
Technician 

04 Years in maintenance 
of Harbour Mobile Cranes 

ITI Holder (with 
proficiency in PLC 
automation) 

1 in each shift 

09 Welder cum 
Fitter 

03 Years in welding works ITI (Welder)  1 in general shift 

10 Cleaner / 
Helper 

04 Years in cleaning / 
helping job in heavy / 
hydraulic works 

8th Pass 3 in each shift 

Total manpower required (in Nos.) 24 nos. 

* excluding training / apprenticeship / internship programs 
 

2.(B) Deployment of Manpower for Operation. 
 

Sr. Designation Experience required Qualifications 

required 

Requirement in 

shift / general 

1 Skilled 
Operator  

05 Years’ Experience in operation 
of High Capacity (above 100MT) 

Harbour Mobile Cranes  

Minimum 
qualification at 

least ITI 

2 nos. operator  per 
Shift + 1 no. 

Reliever. 

 
The manpower shall be trained by AMC Contractor in advance to understand the working and trace 
the faults in terms of  
 
(1) Mechanical structures, 

(2) Hydraulic systems, 
(2) PLC Automation, 
(3) Electrical network, 

(4) Any other maintenance and operational requirement of HMCs.   
 
Manpower shall be appraised with Weekly off, Holidays as per labor laws. In case of work 

requirement, above mentioned staff may be booked on Over time or called on Holidays or weekly 
offs as per prevailing labor & Overtime rules. AMC contractor may arrange extra manpower as 
reliever to the deployed staff on Weekly offs / Holiday subject to pre-approval of EIC for exigencies 

or to speed up the ongoing maintenance activity or operational requirements other than General 
shift staff. 
 

AMC Contractor is sole responsible for timely payment / wages in accordance with the labor laws. 
 
 

 

3. Operation: 
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The Cranes will be operated in round the clock in following 3 Shift basis (24 hrs a day) & 365 
days a year (which is subject to changes):  

1st Shift - 6:00 hrs. to 14:00 hrs. 
2nd Shift - 14:00 hrs. to 22:00 hrs. 
3rd Shift - 22:00 hrs. to 6:00 hrs. 

 

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement in 
tact round the clock. Operational staff attendance & shift log Book should be daily checked & 
verified by Shift Engineer, DPA, hence contractor is sole responsible for day to day update & 

maintenance of register. 
 

The contractor shall also install biometric attendance system for accurate attendance system, 

based on which salary / wages shall be disbursed.  
 
4. Overall Scope of Work of Contractor during AMC period  

 
a) overall supervision of both the Cranes - 141143 & 141169, their routine health check, advice 

& assistance in Spare parts planning / procurement, calibration of spare parts wherever 

required, troubleshooting w.r.t. software / calibration etc. mechanical and other fault 

tracing, provision of 24 / 7 technical assistance / team at Deendayal Port site. 

 

b) Supply of diesel for operating the cranes is excluded from the scope of contractor. However, 

diesel transfer pump, pipe & necessary accessories (to cater the need of transfer of 12 KL 

Diesel in 2.5 Hours) will be in scope of Contractor. On completion of AMC, same will be 

returned back to Contractor. 

 

c) Details of minimum consumed items during last AMC work is detailed below. 

 

Based on which, tentative list of Consumables, not limited to, in scope of contractor at his 
cost (to be arranged from OEM / OPM and top up every month) as per Annexure-B. 
 

The said list of consumables is on minimal basis. However, replacement of all Lubricants 
(Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire rope compound and coolants etc.), 
all Filters & Hoses (of all sizes) in accordance with schedule replacement / top up as per 

maintenance / inspection plan of OEM manual & to cover the leakages, if any, are in scope 
of AMC Contractor. 
In view of the said requirement, all the consumables (required in routine maintenance / 

servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs. 2000 hrs etc. / indicated span of service in 
OEM manual, shall be in Contractor’s scope. 

d) Assurance of back to back support by OEM with site maintenance team. These activities will 

be guaranteed for throughout the clock. 

e) Timely inspection & arrangement of Certifications (annual thorough inspection, load tests 

etc.) as per required Safety norms. necessary arrangements of dead load will be in scope 

of contractor.  

f) Compliance of safety guidelines and required norms without any compromise. 

g) Timely submission of throughput details after completion of every vessel, as per format 

provided by EIC. 

h) Fabrication work required for strengthening & safety of rusted out / corroded Mechanical 

Structures, ladders etc. & necessary painting work, on time to time.    

i) Overhauling of main stabilization jack and wheel cylinders (incl. chroming / replacement of 

piston road) to arrest leakages (if any). 
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j) DPA is pro-actively consideration of HMC operation with electricity. Proper electrification 

(from plug point of HMCs) will be in scope of AMC contractor. 

k) Touch up paints at rusted and exposed parts will be in scope of AMC Contractor. 

l) Used / unused consumables & spares, defective parts of HMCs will be property of DPA. 

 

5. In addition to the above the Contractor has to carry out following site activities.  

(a) The contractor has to get approval of maintenance schedule (Daily / Weekly / Monthly / 
Half yearly / Yearly) and maintain the same & also includes Breakdown Maintenance and 

all other repairing works with all labour and materials under obligation / scope of Contractor 
such as tools & tackles, consumable, welding machine, electrodes etc.  

(b) The cranes shall be secured, if any forecasting is there or directed by DPA.  
(c) All cranes shall be washed with sweet water once in a month by high pressure jet pump, 

sweet water will be supplied by DPA, but water tank of appropriate capacity & jet pump, 

Hose Pipes etc. shall be arranged by contractor at working site.  
(d) The record keeping shall be maintained as per ISO Norms, apart from same Site Order Book 

for instruction is to be maintained.  

(e) The contractor shall submit the monthly & yearly report of each crane regarding its 
availability, utilization to EIC.  

(f) In natural calamities such as cyclone, heavy rain, warning situations etc., the Contractor 

shall plan and make arrangements and during such eventuality, cranes shall have to be 
parked at parking yard at the Port well in advance with boom down / locked. 

(g) The Contractor must remove immediately the workmen in of indiscipline, misconduct, 

negligence in duty, suppression of facts, deliberate mishandling of machine & equipment, 
sabotage, professional in-competency etc. 

(h) If any damage caused by the workmen engaged by the Contractor, is noticed by DPA, to 
any machinery or equipment or installation of DPA due to negligence, ignorance or malafide 

intention shall be made good at the cost of the Contractor within a reasonable period of 
time acceptable to DPA, failing which the cost of the damages assessed by DPA shall be 
deducted from the bill of the Contractor.  

(i) All individuals engaged in the performance of the Contractor's obligations under this 
contract shall be the employees of the Contractor and their working hours, rates of 
compensation and all other matters relating to their employment shall be determined solely 

by the Contractor in accordance with the applicable labour laws & regulations The 
Contractor shall be solely responsible for employment policies that specify the requirements 
for staff working under him and such policies are to be consistent & in conjunction with the 

existing applicable labour laws.  
(j) During operation, if any abnormality, defect / fault is noticed, the same shall be promptly 

communicated and remedial steps must be taken under intimation to the Shift Engineer of 

DPA. The contractor shall place a suitable mechanism for rectification of problems so that 
delay in operation can be avoided.  

(k) The shift in charge / Engineers / Supervisors of the Contractor associated with maintenance 

shall plan & co-ordinate all the maintenance activities including pre-operational checks, Also, 
necessary interaction for operational requirements should be done in close co-ordination 
with Shift-in Charge / Engineer-in- charge of DPA.  

(l) The Contractor shall keep and maintain the records of day to day maintenance activities, i. 
e. material consumption, work carried out, attendance of labour, labour Wages and 
submission of the same to Engineer-in-charge at the time of RA Bill. 

(m) Stoppages during operation, any type of abnormalities including adverse operating condition 
or characteristics, bypass of safety devices shall be recorded and same shall be intimated 
to Shift-in Charge / Engineer-in charge with follow- up action.  
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(n) Vehicles required for transport of engaged manpower, shifting of materials along with fuel, 
driver, insurance, PUC and any other associated requirements shall be in scope of AMC 

Contractor.  
  

6. Documentation:  

Crane Equipment's parameters should be recorded in daily logbooks along with details of 

every crane operation in throughput records. Separate log books will be prepared for 
separate equipment’s. Contractor should maintain individual History Records for all critical 
equipment's and other safety related items, this history record should have all the details 
of work carried out on day to day, monthly, quarterly, half yearly and yearly. Detailed 

inventory records like materials movement, material consumption, materials disposed etc. 
also should be maintained. In all documents, for each work, contractor should get signature 
from Engineer In-charge or his nominees.  

 

7. Maintenance:  

Maintenance of Harbour Mobile Cranes primarily aims at keeping the Cranes in efficient and 
reliable operating conditions, minimizing the downtime during operation so as to ensure 

their maximum availability and productivity.  

The maintenance of Cranes shall be done by the Contractor in accordance with 

recommendation of Original Equipment Manufacturer and taking into account the current 
status of Cranes by following sound engineering practice and proper maintenance 
standards. Any small repair works, paint on corroded parts, batteries, safety belts and other 

required tools will be in scope of AMC Contractor.   

The contractor shall carry out the maintenance activities to prevent failures and also execute 

improvement activities / repair activities for prolong Crane life; reduce maintenance hours 
in order to ensure maximum availability of the system. The contractor shall follow the 
maintenance practices / activities as under:  

Generally, there are following types of maintenance in use:  
 

8. Preventive Maintenance:  

The care and servicing for the purpose of maintaining the systems and equipment in 

satisfactory operating conditions by providing systematic inspection, detection and 
correction of incipient failures either before they occur or before they develop into major 
defects.  

Maintenance including tests, measurements, calibration and part / component replacement 
performed specially to prevent occurrence of faults / failures.  

9. Planned maintenance or Scheduled maintenance.  

Maintenance Activities to be done as per Schedule or Plan (Preventive Maintenance 
Schedule) which may be related to Time like Daily / Weekly / Monthly /Half Yearly / Yearly 
basis and so on or equipment running hours or other parameters as per recommendation 

of OEM. Besides the Preventive Maintenance Schedule shall be reviewed and modified 
taking into account the aging of Cranes operational conditions (environment) and 
operational requirement, etc.  

10. Breakdown maintenance:  

Maintenance which is required when an item has failed or worn out to bring it back to 
working order.  
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During operation abnormalities / defects / faults are observed and in some cases failures of 
components occur resulting in breakdown of equipment. Corrective Maintenance is a 

maintenance activity to identify, isolate and rectify a fault so that the failed component/ 
equipment / machine or system can be restored to an operational condition within the 
tolerances or limits by repairing otherwise by replacement.  

11. Based on maintenance practices as mentioned above, following are the gists of the 

maintenance to be adopted.  

The contractor shall take up mechanical maintenance, electrical maintenance, and structural 
maintenance etc. of Cranes by using preventive maintenance techniques in addition to 

traditional preventive measures so as to maintain the Cranes in efficient and reliable 
manner.  

The contractor shall strictly follow a routine maintenance plan and ensure timely 

maintenance of the Cranes the as per the Plan / Maintenance schedule. However, the 
schedule may be reviewed and amended from time to time, if necessary and in consultation 
with the Engineer-in-charge with a view to make it more appropriate to meet the site needs.  

The contractor shall properly plan for execution of maintenance activities during non-
operational time of Cranes.  
 

12. Routine inspection and Condition monitoring:  

Inspection of both the HM Cranes shall be carried out by the Contractor in accordance with 
maintenance manual of individual equipment / manufacturer's recommendation.  

Before and after operation of Cranes, the Contractor shall carry-out careful and detailed 
inspection of all equipment and its components. An effective maintenance practice should 
include Condition Monitoring and assessment along with Visual inspection. Most of the tasks 

associated with Condition Monitoring are generally carried out while the equipment is in 
service or when the equipment is shut down for some Action shall be taken on the other 
reason observations during inspection and condition monitoring. 

 

 

Seal & Signature                                              Superintending Engineer (E) 

  of Contractor                                                  Deendayal Port Authority 
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SECTION VI 
 

Bill of Quantities (BOQ) 
 

Operation & Maintenance Contract of 2 Nos. Liebherr make LHM 550 model Harbour Mobile 

Cranes along with 03 nos. Grabs inside cargo jetty area for a period of Two years - reg. 

 

Sr. Description Unit  Qty. Monthly 
Rate  

(for 02 

nos. 
HMCs) 

Amount for the Qty. 

in figures 

A Maintenance Contract of 2 

Nos. Liebherr make 
Harbour Mobile Cranes of 
124 T capacity along with 

Grabs for a period of Two 
years in line with the scope 
listed  

    

1 First Year Month 12   

2 Second Year Month 12   

B Operation of above 2 Nos. 
Liebherr make Harbour 
Mobile Cranes of 124 T 

capacity in line with the 
scope of work 

    

1 First Year Month 12   

2 Second Year Month 12   

Total 

 
[Total Amount (in Rupees) __________________________________Only] 
 

GST Charges shall be extra. 
 

 

               

             

 

 

 

 

 

 

 

 

 

 

 

Seal & Signature                                              Superintending Engineer (E)  

of Contractor                                               Deendayal Port Authority
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Section VII 

 

Drawings 

 

 

Not applicable 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Seal & Signature                                      Superintending Engineer (E) 
  of Contractor                                         Deendayal Port Authority
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SECTION – VIII 

Format for submitting information for Bid Capacity 

Annexure - A 

For calculating  “A” of the formula. 

Sr. 
No. 

Financial Year Value of work 
undertaken 

Multiplying factor Value updated to the price level of the year 
(Col C x col D) 

A B C D F 

1     

2     

3     

4     

5     

6     

7     

For calculating  “B” of the formula. 

Sr. 

No. 

Name of 

client 

Name 

of work 

Work 

order no. 
and date 

Schedule period of 

completion as per 
work order with 

start date 

Contract 

value 

Value of work 

done 

Remaining 

value of work 
done 

Anticipated 

date of 
completion 

Remaining value of work 

done (Completion period of 
the work for which bids are 
invited by DPA) from the 

date of opening of 
preliminary bid  

          
 

      Signature & Seal of Contractor 



 

 
 

77 
  

Annexure-B 

Consumable Materials 
 

The  Contractor  shall  arrange  the  consumable  as   per   below  during  the 

maintenance on monthly basis to the crane store of DPA and material will be issued  

on  production  of  requisition  by  Contractor.   (However  the  cost  of consumables is 

included in the AMC Cost) .  The mentioned qty is a tentative if required qty.  may 

increment or decrement depends upon site works.  That will decide by EIC with mutual 

consent with Contractor,  EIC decision final for which contractor  shall  bind. Accordingly  

decided/Final qty,  contractor shall  re-coupe every month in DPA sub Division Store. 
 
 

1. Hydraulic Oil        1000 Ltrs. 

2. Gear Oil  Hypoid 90 EP    210 Ltrs. 

3. Engine Oil 10 W-40      500 Ltrs. 

4. Cooling water (DA)      100 Ltrs. 

5. Universal fett 990, Ball bearing Grease  200 kg 

6. Open gear grease      25 kg 

7. Rope grease       25 kg 

8. Cortex VCI 369 for cylinder piston rode   10 nos.  

protection 

9. Metal putty       01 kg 

10. EPOXY Paints (Marine Grade) with thinner  20 Ltrs. 

11. EPOXY Metal Red oxide     20 Ltrs. 

12. Lead / Resin compound     02 kg 

13. Engine Oil Filter (with element & filter insert) of  

all types       04 nos. 
14. Fuel Filter (with element) of all types   04 nos. 

15. Filter mat 

16. Cardium Compound     30 kg 

17. Electrical / Electronic card cleaner   02 nos.  

18. 2.5 sq. mm Copper cable 3 core    100 mtr. 

19. Tyres with tubes, floppy & rims    02 nos. 

 

Consumables to be arranged on ‘as & when required’ basis 

  
1. Denso tape  

2. PVC Tape 

3. Teflon tape  

4. Silicon spray 

5. Blue molly for slew / hoist motor shaft lubricants  

6. Diesel cleaning solvent 

7. High tensile nuts & bolts, allen keys of all required sizes, washers 

8. Cleaning cloth  

9. Welding rode 

10. Rubber beading & toughened glass 

11. Cleaning brushes (soft hair / coir / nylon bristles) 
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 12. PDM Rubber beeding & toughened glass of all sizes. 

13. ‘O’ Rings / Sealing rings 

14. Hose pipes of all sizes and categories 

15. AC Cooling refrigerant 

16. LED (indoor / outdoor) with fixtures / accessories 

17. Push Bottom / Actuator / Contact Block / Coils / MPCB / SMPS 

/ all types of switches 

18. Fuses 
19. crimping type lugs & ferrul 

20. Relays & thermistors (all sizes) 

21. ‘V’ Belt  
22. Solenoid valves 

23. Oxygen & DA Gas kit for welding / cutting purpose, welding 

glasses 
24. Cutting wheel 

25. Grinding wheel 

26. Ref-filling of Co2 Fire extinguisher bottles – 08 nos. 
27. Batteries (of all types & sizes) 

28. Leather & Cotton Hand Gloves 

29. Radium night glow taps 
30. RCCBs, MCBs, Gland & Metal plug socket 

31. Cable sleeves 

32. WD 40 Spray – rust remover & thread locker 

33. Hydrometer 
 
 

The above requirement is on minimal basis. However, replacement of 

all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire 
rope compound and coolants etc.), all Filters & Hoses (of all sizes) in 

accordance with schedule replacement / top up as per maintenance / 

inspection plan of OEM manual & to cover the leakages, if any, are in 
scope of AMC Contractor. 

 

In view of the said requirement, all the consumables (required in 
routine maintenance / servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs. 

2000 hrs etc. / indicated span of service in OEM manual, shall be in 

Contractor’s scope. 
 

 

 
 
 
 
 
 

Seal & Signature                                     Superintending Engineer 

(E) 
  of Contractor                                         Deendayal Port Authority
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Annexure-C 

List of Tools & Tackles 

Below  mentioned  Tools  & Tackle  shall  be  arranged  by  contractor  for  day  to  day 

maintenance ,  apart from below Tools &  Tackle if required some special Tools , same shall 

be arranged by contractor without any financial implication. 

  
Sr. No. Description Qty. 

1. BOX SPANNER SET UPTO 50MM 1 Set 

2. FIX SPANNER SET 1 Set 

3. RING SPANNER SET 1 Set 

4. HAMMER DRILL As and when required 

5. HOT AIR GUN 1 Nos. 

6. HIGH TORISSION RACHET FOR TIGHTINING 
OF SLEW HARDWARE 

1 No. 

7. HAND OPERATED GREASE GUN 10- 15 KG 
CAPACITY 

1 Nos. 

8. HIGH PRESSURE JET PUMP 15-20 BAR 
CAPACITY 

1 Nos. 

9. AIR COMPRESSOR 10  BAR 1 No. 

10. CHAIN BLOCK 5 TON 1 Nos. 

11. CHAIN BLOCK 10 TON 1 Nos. 

12. HAMMER  / SLEDGE 1 Nos. 
13. PLIER OF ALL TYPES 1 Nos. 

14. CROWBAR 1 Nos. 

15. LIFTING BELT 4/6/10 TON 1 Nos. 

16. SHACKLES OF ALL REQUIRED CAPACITY As per site requirement 

17. ELECTRICAL MEGGER 500V HAND OPERATED 1 Nos. 

18. HAND GRINDER 1 Nos. 

19. WIRE ROPE CUTTER 1 Nos. 
20. CRIMPING TOOL (HEAVY DUTY) UPTO 

300 SQ. MM 

1 Nos. 

21. CRIMPING TOOL (LIGHT DUTY) UPTO 50SQMM 1 Nos. 

22. COMPLETE SET OF SCREW DRIVER 1 Set 
23. MANILA ROPES 25-50MM 130 MTR X 2 LENGTH 

24. INDUSTRIAL VACCUM CLEANER 1 Set 

25. GAS HOSES WITH CUTTING SET,REGULATOR 1 Set 

26. GUN DRILL UPTO 10MM 1 No’s 

27. DIGITAL MULTIMETER 1 No’s 

28. TONG METER 1 No’s 

Note : List is tentative only.  The contractor is bound to bring any other tools and tackles 
at his own cost for carrying out the maintenance work etc. at the satisfaction of EIC. 

 
 
 
 
 
 

Seal & Signature                                      Superintending Engineer (E) 

  of Contractor                                         Deendayal Port Authority 


