-: SCHEDULE - A :-

Name of work: Construction of new godowns in place of existing godown no. 19 to 21 & 25 inside C. J. Area

Rate Unit
Sr. No. Kind of Material Quantity - - Place of Delivery
In fig. In words In fig. In words
1 Cement 10626.00  Brought by contractor at own cost M.T. Metric Ton Brought by contractor at own cost
2 Steel Reinforcement FE-500 D 1782.00  Brought by contractor at own cost M.T. Metric Ton Brought by contractor at own cost

Note:
The qty shown above is tentative and may be veried as per actual work. No any disputes/ claims shall be entertained on this account.

Contractor Executive Engineer (H)
Deendayal Port Authority




