
In fig. In words In fig. In words

1 Cement 10626.00 M.T. Metric Ton Brought by contractor at own cost

2 Steel Reinforcement FE-500 D 1782.00 M.T. Metric Ton Brought by contractor at own cost

Note: 

Contractor Executive Engineer (H)
Deendayal Port Authority

-: SCHEDULE - A :-

Name of work: Construction of new godowns in place of existing godown no. 19 to 21 & 25 inside C. J. Area

Sr. No. Kind of Material Quantity
Rate Unit

Place of Delivery

Brought by contractor at own cost

Brought by contractor at own cost

The qty shown above is tentative and may be veried as per actual work. No any disputes/ claims shall be entertained on this account.


