

**:- SCHEDULE - A :-**

**Name of work: Construction of new godowns in place of existing godown no. 19 to 21 & 25 inside C. J. Area**

Sr. No.	Kind of Material	Quantity	Rate		Unit		Place of Delivery
			In fig.	In words	In fig.	In words	
1	Cement	10626.00	Brought by contractor at own cost		M.T.	Metric Ton	Brought by contractor at own cost
2	Steel Reinforcement FE-500 D	1782.00	Brought by contractor at own cost		M.T.	Metric Ton	Brought by contractor at own cost

Note:

The qty shown above is tentative and may be varied as per actual work. No any disputes/ claims shall be entertained on this account.

Contractor

Executive Engineer (H)  
Deendayal Port Authority