

:- SCHEDULE - A :-

Name of work: Construction of Storage Shed Over Existing Floor of Godown No. 3 & 4 inside C. J. Area.

Sr. No.	Kind of Material	Quantity	Rate		Unit		Place of Delivery
			In fig.	In words	In fig.	In words	
1	Cement	733.00	Brought by contractor at own cost		M.T.	Metric Ton	Brought by contractor at own cost
2	Steel Reinforcement FE-500 D	295.00	Brought by contractor at own cost		M.T.	Metric Ton	Brought by contractor at own cost

Note: The qty shown above is tentative and may be varied as per actual work. No any disputes/ claims shall be entertained on this account.

Contractor

Executive Engineer (H)
Deendayal Port Authority