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DEENDAYAL PORT AUTHORITY 

TENDER NOTICE NO. DD/WK/3070       
 

 Superintendent Engineer (M), DPA, New Kandla invites tender in Online 
E-tendering system for the work of  “SPECIAL REPAIRS TO STEEL FLOATING 

DRY DOCK – SELF DOCKING AND REPAIRS OF PONTOON NO. - 5  &  6.” at 
Estimated Cost Rs.6,59,71,490.00/-, EMD:Rs.6,59,715.00 & Tender Fee: 
Rs.5,900.00/-(Including GST). Last date of downloading: 19/01/2023 up to 
14:00 hrs.  Last date and time of submission of E-tender only on website 
https://kpt.nprocure.com: 19/01/2023 up to 14:00 Hrs. Date and time for 
opening of E-tender: 19/01/2023 at 14:30 hrs. Pre-Bid meeting will be held on 
04/01/2023 at 16:00 hrs. Tender shall be downloaded from web site: 
https://kpt.nprocure.com and also available on http://deendayalport.gov.in as 
well as http://eprocure.gov.in 
 
Corrigendum, if any, will be placed on website only.  
 
 
 
 
         Superintendent Engineer(M)  
                   Deendayal Port Authority 
        

https://kpt.nprocure.com/
https://kpt.nprocure.com/
http://deendayalport.gov.in/
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NOTICE INVITING ON LINE TENDER 

 

Department Name Mechanical Engineering Department 

Circle/ Division Dry Dock Division 

Tender Notice No. DD/WK/3070 

Name of Project “SPECIAL REPAIRS TO STEEL FLOATING DRY DOCK – SELF 
DOCKING AND REPAIRS OF PONTOON NO. - 5  &  6.” 

Name of Work “SPECIAL REPAIRS TO STEEL FLOATING DRY DOCK – SELF 
DOCKING AND REPAIRS OF PONTOON NO. - 5  &  6.” 

Estimated Contract 

Value (INR) 
Rs.6,59,71,490.00/- 

Period of 

Completion  

 

180 days after  15th day from the date of issue of Work Order. 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency 
Type 

Single 

Tender Currency 
Settings 

Indian Rupee (INR) 

Qualifying Criteria  PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 
 
The Bidders shall fulfil the following pre-qualification criteria:- 
a) Average Annual financial turnover during the last 3 years, 

ending 31st March of the previous financial year, should be at 
least Rs.197.91 lakhs.  
  

b) Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the one 
in which applications are invited should be either of the 

following: -  
i)      Three similar completed works each costing not less than 

the    amount equal to Rs.263.89 lakhs or 
ii) Two similar completed works each costing not less than 

the amount equal to Rs.329.86 lakhs or 
iii) One similar completed work costing not less than the 

amount equal to Rs.527.77 lakhs. 
 

“Similar Works” means “Repairs/Renewal/Overhauling with 

Sandblasting and Painting works of Steel Floating Dry 
Dock/Ship/Tug/Launch/Dredger." 
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c) Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the total 
bid value. 

The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = A X N X 2 – B, 

Where, 

“N” = Number of years prescribed for completion of the subject 
contract. 

“A” = Maximum value of works executed in any one year during 

last seven years (at current price level).  

“B” = Value at current price level of existing commitments and 

on-going works to be completed in the next ‘N’ years.          

The Bidder shall furnish statements showing the value of 
existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works 
preferably countersigned by the Nodal Office or his nominee-in-

charge. 

Joint Venture           Applicable 

 In case of JV to qualify experience in similar works, merging 
of work order value executed by two or more of its member 
JV either as a whole or as member of JV shall not be 
permitted to qualify eligible works in terms of similar 
completed works. Only no. of work orders executed by 

members of JV shall be merged to evaluate experience. 

 Lead partner should have executed at least one similar work 
Rs.263.89 lakhs as per Minimum Eligibility Criteria. 

 The works reckoned for the above purpose are those 
executed by the tenderer as prime contractor or 
proportionately as member of joint venture or as a sub 
contractor, authorized and approved by the Employer of the 
work(s) against which the tenderer has claimed his 

experience. 

 In the case of bid submitted by JV/Consortium, the lead 
partner of the JV shall meet the Minimum Eligibility Criteria 

of Financial Turnover. 

Rebate Not Applicable 

Bid Document Fee  Rs. 5900.00 (Rs.5000/-  plus Rs.900 GST @ 18%) 

Bid Document Fee 
Payable To 

FA & CAO, Deendayal Port Authority, Gandhidham 
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Bid Security/ EMD 
(INR)  

Rs.6,59,715.00 

Bid Security/ EMD 
(INR)  In Favour Of 

FA & CAO, Deendayal Port Authority, Gandhidham 

Bid Document 
Downloading Start 

Date 

21/12/2022 onwards 

Bid Document 
Downloading End 

Date 

19/01/2023  up to 14:00 Hrs. 

Date & Place of Pre 
Bid Meeting (if 

Required) 

Meeting will be held on 04/01/2023  at 16:00 hrs. at Old Board 
Room, A.O. Building, Deendayal Port Authority, Gandhidham – 

Kachchh. 

Last Date & Time 
for Receipt of Bids 

                               19/01/2023  till 14:00 Hrs.  

Bid Validity Period 120 Days 

Condition  Bank Guarantee (BG) for EMD and Demand Draft (DD)/Bankers’ 
Cheque (BC)/Pay Order (PO) Tender Fee shall be submitted in 
Electronic Format only through on line (by scanning) while 
uploading the bid.  
 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry 
of Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate in preliminary bid.  
 
This submission shall mean that EMD and tender fee are received. 
Accordingly offer of those bidders shall only be opened whose EMD 
& Tender Fee is received Electronically. However, for the purpose of 
realization, bidder shall send the same in original Superintendent 
Engineer (M) at the time of tender opening or send the same by 
hand/courier/RPAD/Speed post so as to reach the Superintendent 
Engineer (M),  Deendayal Port Authority, Nirman Building, New 

Kandla within 07 days from the last date of opening. 

Remarks Submission of tender fees, EMD and other documents during office 
hours from date 19/01/2023  to 25/01/2023  by 
hand/courier/RPAD/Speed post in the chamber of Superintendent 
Engineer (M), Nirman Building, New Kandla (Kachchh) – 370 210. 

Phone No. : 02836-270497-98, Fax No. 02836-270497. 

Bid Opening Date Technical Bid will be opened on 19/01/2023  at 14:30 Hrs. Date of 
opening of price bid shall be notified after scrutiny and evaluation of 

Technical Bid. 
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Documents 
required to be 
submitted by 

scanning through 

online 

a. Documents in support of fulfilling Qualifying Criteria as 

indicated above. 

b. Tender fee in the form of DD/BC/PO and EMD in the form of 
BG. 

c. Documents mentioned in Eligibility Criteria. 

For the purpose of realization, the bidder shall send all the 
above documents in original to Superintendent Engineer(M), 
Dry Dock Division within 07 days from the last date of opening 

through post or by hand. 

Officer- Inviting 
Bids 

Superintendent Engineer(M), Dry Dock Division, Nirman Bldg., New 
Kandla.  

Bid Opening 
Authority  

Superintendent Engineer(M) 

Address Superintendent Engineer(M), Dry Dock Division, Nirman Bldg., New 
Kandla. 

Contact Details  Superintendent Engineer(M), Dry Dock Division, Nirman Bldg., New 
Kandla. Ph. No. +91 – 02836 – 270497,270498 
Mo.9409041449 
E-mail: drydockkpt@gmail.com 

Details about tender: 

In case, bidders need any clarifications 
or if training is required to participate  
in online Tenders, they can contact  
(n) Procure Support team at following address: -      
 
(n) code Solutions-A division of GNFC Ltd., 
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat) 

 
Contact Details:  
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail: nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 

 
 
         Superintendent Engineer(M)  
                      Deendayal Port Authority 
        

 

mailto:drydockkpt@gmail.com
mailto:nprocure@gnvfc.net


11 

 

 

 

 

 

 

 

SECTION – I 

 

INSTRUCTIONS TO BIDDERS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



12 

 

 

 

SECTION – I  

Instruction to Bidders 

A.       GENERAL 
1. Scope of Bid 
1.1 The Superintendent Engineer (M), Deendayal Port Authority invites bids by E-

Tendering from the interested eligible bidder for the work as mentioned in the notice 
inviting online tender. All bids shall be completed and submitted on-line in accordance 
with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended   
completion period. 

2. Source of funds 
2.1 The employer has arranged the funds from the internal resources and will have 

sufficient funds in Indian Currency for execution of the work. 
3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion of “Similar 
Works” only shall be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 
Bidders with their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer. 

4. Eligibility Criteria:  
4.1  The Bidders shall fulfil the following pre-qualification criteria:- 
a) Average Annual financial turnover during the last 3 years, ending 31st March of the 

previous financial year, should be at least Rs.197.91 lakhs certified by chartered 
accountant. 

b) Experience of having successfully completed similar works during last 7 years ending 
last day of month previous to the one in which applications are invited should be 
either of the following: - 

1. Three similar completed works each costing not less than the amount equal to       
Rs.263.89 lakhs. 

or 
2. Two similar completed works each costing not less than the amount equal to        

Rs.329.86 lakhs. 
or 

3. One similar completed work costing not less than the amount equal to          
Rs.527.77 lakhs. 
“Similar Works” means “Repairs/Renewal/Overhauling with Sandblasting and Painting 
works of Steel Floating Dry Dock/Ship/Tug/Launch/Dredger." 
 

c) Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. 
The available bid capacity will be calculated as under: 
Assessed Available Bid Capacity = A X N X 2 – B, 
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Where, 
“N” = Number of years prescribed for completion of the subject contract. 
“A” = Maximum value of works executed in any one year during last seven years (at 
current price level).  
“B” = Value at current price level of existing commitments and on-going works to be 
completed in the next ‘N’ years.        
  
Note: For bringing value of works to current level, multiplying factor to be indicated in 
tender with reference to escalation based on WPI. 
 

Financial 
Year  

2021-
22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

2015-
16 

Index 139.40 123.40 121.80 119.8 114.9 111.6 109.7 

Multiplying 
Factor 

1 1.13 1.14 1.16 1.21 1.25 1.27 

 
The Bidder shall furnish statements showing the value of existing commitments and 
on-going works as well as the stipulated period of completion remaining for each of 
the works preferably countersigned by the Nodal Office or his nominee-in-charge. 
 

4.2   All bidders shall scan and forward the following information and documents with     
their bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 
signatory of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years 
ending last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years, ending 31st March of the previous financial 
year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 
 

f. PAN, GSTN, Registration with Provident Fund Authorities. 
g. EMD in form of Bank Guarantee (BG) from Nationalized /Scheduled bank having its 

branch at Gandhidham. 

h. Tender fee in form of Demand draft/Banker’s cheque/Pay Order to be scanned and 
submitted in Preliminary Bid. 

i. Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

j. A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

k. Power of attorney (duly accompanied by resolution of Board in case of company). 
l. Qualifications and experience of key site management and technical personnel 

proposed for the contract.  
m. A valid electrical contractor’s licence and electrical supervisor’s certificate of 

Competency as mentioned in Section – II para 55. 
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n. The proposed methodology and program of work, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones. 

o. The completion certification should invariably mention the reference no. of work 
order, the date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is 
submitting completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 
value of completed work.  

r. Bidders should give an undertaking letter duly stating that the documents submitted 
by them in support of their credentials are genuine and DPA is at liberty to take any 
action against the bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the 
work including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 
Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 
record of poor performance such as abandoning the works, non – completion of the 
contract. 

5. One Bid per Bidder 
5.1  Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified and forfeiture 
of EMD. 

 
6. Joint Venture 

Bids submitted by a consortium (not more than three parties) shall comply with the 
following requirements: 
 

 Companies/Contractors may jointly undertake contract/contracts. Each entity would be 
jointly and severely responsible for completing the task as per the contract, however 
declaration of the Lead member to be indicated by bidders, however JV has to 
designate in their MOU. The firms with at least 26% equity holding each be allowed to 
jointly meet the Eligibility criteria. 

 
a.   A legally binding Joint venture / Consortium Agreement signed by authorized 

signatories of all the partners of the JV/Consortium, as per the proforma at Form-5A 
shall be enclosed with the bid.  

 
b.  Power of attorney duly executed and signed by legally authorized signatories of all the 

partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude 
contract and incur all liabilities therewith on behalf of the partner(s) of the 
JV/Consortium during the bidding process; and (b) in the event of a successful bid, to 
incur liabilities and receive instructions for and on behalf of the partner(s) of the JV 
/Consortium and to carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at Form-5B, which shall be duly 



15 

 

 

 

authenticated by a notary public or equivalent certifying authority, shall be enclosed 
with the bid.  

 
c.  The bid and in the case of the successful bidder, the Agreement, shall be signed and / 

or executed in such a manner for making it legally binding on all partners (including 
operative parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). 
The Contract shall be signed by legally authorized signatories of all partners.  

 
d.  The Lead Partner shall be authorized to receive instructions for and on behalf of the 

partners of the Joint venture and entire execution of the Contract including payment 
shall be carried out exclusively through the Lead Partner. A Statement to this effect 
should be included in the Joint Venture Agreement.  

 
e. All partners of the Joint Venture shall be liable jointly and severally for the execution 

of the Contract in accordance with the Contract terms, and a Statement to this effect 
should be included in the Joint Venture Agreement.  

 
f.  Bid Security as required shall be furnished by Lead Member of Joint venture.  
 
g.  Performance Guarantee, as required, will be furnished by Lead Member of Joint 

venture.  
 
h.  Participation by a firm in more than one JV /Consortium is not permissible. A firm who 

submits bid on individual capacity is not eligible to be a partner of a JV /Consortium. 
In case a firm's name appears in more than one bid then both application may be 
rejected. 

 
i. Each partner must submit the complete documentation, or portions applicable thereto, 

required qualifying the firm for bidding.  
 

j. All the partners of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of 
any partner and arrangements for providing the required indemnities.  

 
k. Notwithstanding demarcation or allotment of work among the partners, each partner 

shall be liable for non-performance of the whole contract irrespective of their 
demarcation or share of work. 
 

l. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
 

m. All the correspondences between the Employer and the contractor shall be routed 
through the Lead Partner.  

 
n. In the event of default by the Lead Partner, it shall be construed as default of the 

Contractor; and Employer will take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract.  

 
o. An undertaking that all the partners are jointly and severally liable to the Employer for 

the performance of the contract shall be enclosed with the bid.  
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p. In the event of any partner leaving the JV, it shall be intimated to the Employer within 

30 days by other partner(s). Failure to do so shall be construed as default of the 
contractor and the Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 

 
q. The contractor shall not alter its composition or legal status without the prior written 

permission of the Employer. Failure to do so shall be construed as default of the 
contractor and the Employer may take action under relevant clause(s) of the Bid 
Document and/or General Terms and Conditions of Contract. 
 

r. One of the partners of JV/Consortium should have downloaded the bid documents. 
  

s. Void  
 

t.  Audited Profit and Loss account and balance sheet for the last three financial years by 
prime bidder / Lead member (leader) and all the members of the consortium.  

 
u.  A copy of the Memorandum of Agreement (MOA) entered into by the consortium 

members prior to stipulated due date of submission of bids and valid till Time for 
Completion plus Defect Liability Period for the Facilities shall be submitted.  

 
v.  Bidders are not allowed to form new consortium (consortia) with other Bidders 

participating in the tender. The composition or the constitution of the consortium, who 
have become eligible, may be permitted to alter (other than leader) only with the 
prior consent of the Employer in writing.  

 
w.  For the purpose of formation of consortium, a member shall be an independent and 

single legal entity as per laws of India or as per laws in the country of such member 
and should have its own independent financial accounting system as per laws of India 
or as per laws in the country of such member. 

 
 

7. Cost of Bidding 
7.1 The Bidder shall bear all costs associated with the preparation and  submission of its 

Bid and employer will in no case be responsible and liable for those costs regardless 
of the conduct or outcome of the bidding process. 

 
 
8. Site Visit 
8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the 

site of work and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the works. The costs of visiting the 
site shall be at the Bidders’ own expense. 
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B. Bidding Documents 

9  Content of Bidding Documents 

9.1     The set of bidding documents comprises the documents listed as  below and  addenda 
issued in accordance with clause-9: 

Invitation for Bids (NIT) 

• Bid Reference No.: DD/WK/3070       

• NIT    : Invitation for Bids      

• Section I  : Instruction to Bidders 

• Section II  : General Conditions of Contract 

• Section III  : Special Conditions of Contract 

• Section IV  : Forms of Bid  

• Section V  : Scope of Work & Technical Specifications  

 Section VI  : Bill of Quantities 

 Section VII  : Drawings (Not Applicable for this tender) 

9.2  The bidding documents shall be downloaded. The documents should be  completely 

filled and submitted through on line E – Tendering process.  

9.3  The bidder is expected to examine carefully all instructions, conditions of  contract, 
forms, terms, technical specifications, bill of quantities, in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder’s own risk. 
Bids which are not substantially responsive to the requirements of the tender 
documents shall be rejected. 

10.  Clarifications of the Bidding Documents 
10.1  A prospective bidder requiring any clarification of the bidding documents may notify 

the employer in writing. The employer may respond to any request for clarification 
which is received within seven days prior to date of pre-bid meeting if held. The 
clarifications shall be uploaded on Website https://kpt.nprocure.com and 
www.deendayalport.gov.in. 

 
10.2  Pre–Bid meeting 
 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be  held on 
04/01/2023 at 1600 Hrs in Old Board Room, A.O. Building, Deendayal Port Authority, 
Gandhidham, Kachchh. The bidders/representative of bidders who wish to attend the 
Pre-Bid meeting shall furnish the authority letter on the letter head of Bidder, for 
attending the Pre-Bid Meeting on behalf of  bidder at the time of Pre-Bid Meeting.  

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 
conditions. 

 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
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10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com or 

www.deendayalport.gov.in & www.eprocure.gov.in  website without disclosing source 
of enquiry. 

 
10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
  
10.2.5   At any time prior to the deadline for submission of Bids, employer may, for any 

reason, whether at its own initiative or in response to a clarification sought   by any 
prospective bidder, modify the bidding documents by amendment / addendum. 

 
10.2.6  Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 
11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 
 

12.     Documents comprising the Bid 
 The bid submitted by the bidder shall comprise the following : 
         (A) Preliminary Bid :  

(i)  Bid Security i.e. EMD and Tender Fees 
(B) Technical Bid : 
(ii) Qualification information in accordance to clause of Eligibility Criteria shall be  

submitted.  
(C) Financial Bid : 
(i) Bill of Quantities duly filled and digitally signed by bidder. 
 

13.  Bid Prices 
13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the 

contract and shall not be subject to adjustment on any account. 
 
13.2   The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges 

like Transportation, Loading, Unloading, Boarding & Lodging etc. except Goods & 
Service Tax(GST) and should remain firm till completion of work.  

 
14.     Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees  only. 
 
15.      Bid Validity 

15.1    Bids shall remain valid for a period of 120 days from the date of opening of the 
Preliminary Bid. A bid valid for a shorter period shall be rejected by the employer as 
Non-responsive. 

 
15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer 

may request the bidders to extend the period of validity for additional period. The 
request and the bidders’ responses shall be made in writing. A bidder may refuse the 
request for which EMD will not be forfeited. 

 
15.3 A bidder agreeing to the request will not be permitted to modify his bid. 
 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
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16.      Bid Security (Earnest Money Deposit-EMD) 
16.1     Earnest Money Deposit (EMD) 

 The tender shall be accompanied by Earnest Money Deposit of Rs.6,59,715.00 Rupees 
Six Lakhs Fifty Nine Thousand Seven Hundred Fifteen Only). The tender not 
accompanied with EMD shall not be considered & their technical and price bid will not 
be opened. The Earnest Money Deposit shall be submitted in the form of Bank 
Guarantee drawn in favour of Deendayal Port Authority, Gandhidham, from any 
Scheduled Bank or Nationalized Bank (except co-operative Bank) having its branch at  
Gandhidham only.  

 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in preliminary bid.  

 
(a)   EMD 

 
(i) The EMD of successful Bidder will be refunded on submission of performance 

guarantee (in Form 10) as per the tender clause and executing the agreement 
(in Form 7) as per tender clause. The EMD of unsuccessful bidders other than 
L1 & L2 be refunded immediately after ranking of Bids. Earnest Money of L2 
bidder shall be refunded immediately after entering into agreement with L1 and 
acceptance of Performance Guarantee from L1. 
 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
 

 
(iii) The EMD of successful bidder will be discharged (refunded) after he has signed 

the Agreement and furnished the required Performance Guarantee. 
 

(iv) Earnest Money Deposit will not carry any interest. 
 
  (b) The EMD may be forfeited if  
 

(i)      The bidder withdraws the Bid after Bid opening during the bid validity; 
 
(ii)  The bidder does not accept the correction of the Bid-Price, pursuant to any 

 arithmetic errors;  
 
(iii)   The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 
b) furnish the required performance Guarantee 
 

(iv)  The bidder submits more than one bid 
 

(v)  In case of submission of fraudulent documents with regard to EMD by the 
Bidder shall be treated as major violation of the Tender procedure and in such 
cases, the EMD will be forfeited apart from Black listing the firm for the next 
three years. 
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17      Alternative Proposals by Bidders 
17.1  Conditional offer or Alternative offers will not be considered in the process  of 

tender evaluation. 
 
18  Format and Signing of Bid 
18.1  The Price Bid to be submitted on-line shall be signed digitally by a person  or persons 

duly authorized to sign on behalf of the Bidders. 
 
19 Amendment of Bidding Documents 
19.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
19.2  Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids. 

 
D. Submission of Bids 
20.   Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using which they can 
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code 
solutions a division of GNFC Ltd, who are licensed certifying authority by Government 
of India. All bids should be digitally signed. For details regarding Digital signature 
certificate and related matters, the bidder may contact the following address: 

 
  (n) code Solutions,  
 A Division of GNFC,  
 301 GNFC Infotower,  
 Bodakdev, Ahmedabad.  
 Tel. 91 79 26857316/17/18   
 Fax: 91 79 26857321  
 Mobile: 9327084190 / 9898589652. 
 E-mail: nprocure@gnvfc.net. 
 

The accompaniments to the tender documents as described under Clause  4.2 shall   
be Scanned and submitted On-Line along with Tender  documents. However, 
the originals/attested hard copies along with tender documents (except Price Bid), 
signed on bottom of each page in token of acceptance of Tender Conditions and shall 
have to be forwarded  subsequently so as to reach the office of Superintendent 
Engineer(M), Dry Dock Division, Deendayal Port Authority, Nirman Building, New 
Kandla- Kachchh-370210 within 7 days of opening of the tenders. 

 
 
 
 
 
 
 

mailto:nprocure@gnvfc.net
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20.1 The envelopes shall 
   
(a) be addressed to:  
 Superintendent Engineer(M),   
 Deendayal Port Authority, 
 Dry Dock Division, 
 2nd Floor, Nirman Building. 
 New Kandla - 370210 
 Gujarat. 

 
(b)  bear the following identification: 

Accompaniments for ”SPECIAL REPAIRS TO STEEL FLOATING DRY DOCK – SELF 

DOCKING AND REPAIRS OF PONTOON NO. - 5  &  6.” 
 
    Bid reference No DD/WK/3070 

      Name and address of the bidder. 
 
21.   Deadline of Submission of the Bids 

 
21.1 Bids must be received by the employer in On-Line System at websites 

https://kpt.nprocure.com not later than 19/01/2023 up to 1400 Hrs. 
 

21.2  At the time of submission of the tender document, the Bidder shall give an undertaking 
that no changes have been made in document. The uploaded version of the Port 
Tender Document at https://kpt.nprocure.com websites will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted by the Bidder, the conditions mentioned in the Port’s 
uploaded document on https://kpt.nprocure.com websites shall prevail. 
 

21.3   The employer may extend the deadline for submission of bids by issuing an 
amendment on DPA website as well as on https://kpt.nprocure.com in which case all 
rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline.   

  
21.4  In case of tender documents being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change have been made in document.  Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on 
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions 

mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall 
prevail.  Besides, the tenderer shall be liable for legal action for the lapses. 

 
22  Late Bids 
22.1   After the deadline of submission of bid, the bids can not be submitted in the On-Line 

System. 
 
23  Modification and Withdrawal of Bids 
23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 
23.2 No Bid can be modified after the last date for submission of Bids. 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
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23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity including extension, if any, may 
result in the forfeiture of the bid security i.e.EMD. 

 
E.  Bid Opening and Evaluation 

 
24  Bid Opening 
24.1  On the due date and time, the employer will first open Preliminary and subsequently 

Technical bids of all bids received including modifications. 
24.2  In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at 
the same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

24.4  The bids which are technically qualified, their financial bids will be opened. The date of 
opening of financial bid will be declared in the https://kpt.nprocure.com and 
www.deendayalport.gov.in. 

24.5  The price bid i.e., BOQ will be opened only of those bids, which qualify technically. 
 

25  Clarification of Bids 
25.1  To assist in the examination and comparison of Bids, the employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates. 
The request for clarification and the response shall be in writing, but no change in the 
price of substance of the Bid shall be sought, offered, or permitted. 

25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of 
the bid opening to the time the contract is awarded. 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

26  Examination of Bids and Determination of Responsiveness 
26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

 (a) has been properly digitally signed,  
 (b) meets the eligibility criteria defined, 
 (c) is accompanied by the required Bid Security and tender fees, 
 (d) is responsive to the requirements of the Bidding documents. 
 (e) GST no. to be quoted invariably by the bidder. 

 
26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents. 
26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, 

and may not subsequently be made responsive by correction or withdrawal of the 
non-confirming deviation or reservation. 

 
27    Evaluation and Comparison of Bids 
 
27.1  The employer will evaluate and compare only the Bids determined to be responsive. 
 
27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 

price by adjusting discounts, if any.  
 

https://kpt.nprocure.com/
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27.3  If in the opinion of Engineer In Charge, the rate quoted by successful bidder is 
abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities.  

 
F.       Award of Contract 
 

28  Award Criteria 
 The employer will award the work to the bidder whose bid has been evaluated to be 

techno – commercially responsive and the lowest evaluated  bid subject to submission 
of agreement and performance security.  

 
 The employer, if so required, reserves the right to : 
 
a) split the work and award the work in favour of more than one firm, 

 
b)  award the work separately as supply, execution, Operation &    

Maintenance/Operation/Maintenance as applicable. 
 

29  Employer’s Right to accept any Bid and to reject any or all. 
 The employer reserve the right to accept or reject any bid and to cancel the bidding 

process and reject all bids without assigning any reasons, at any time prior to the 
award of contract, without thereby incurring and liability to the affected bidder or 
bidders of the grounds for Employer's action. 

 
30        Letter of Intent: 
  The Chief Mechanical Engineer will issue the Letter of Intent (Form No.6) intimating 

the successful bidder about the proposed pre-acceptance of tender. 
 

31      Notification of Award and Signing of Agreement 
 
i) The Bidder whose Bid has been accepted will be notified for the award by the 

employer prior to expiration of the Bid validity period by confirmation in writing. In 
this letter (hereinafter and in the Conditions of Contract called the “Letter of Intent”) 
the contract amount, completion period of the work, etc will be mentioned in line with 
the tender conditions. 

 
ii) The notification of award will constitute the formation of the Contract subject to the 

furnishing of a performance security in accordance with the provisions of tender 

condition. 
 

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid) 
28 days (Global Bid) of issue of the notification of award (Letter of Intent).  The 
agreement will incorporate all correspondence between the employer and the 
successful bidder. 

 
32        Contract Agreement: 
32.1  The agreement on stamp paper shall be furnished by the Contractor as per the 

following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date 
of issue of Letter of Intent.  
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i) The successful Bidder will be required to execute an agreement at his expense on 
Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper 
departmental format (Form 7) for the due and proper fulfilment of the contract within 
14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent. 

 
32.2    Pending preparation and execution of the contract agreement as above, the tender 

submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax 
accepting the tender shall constitute a binding contract between the Board and the 
Contractor.   

 
32.3   The contract period shall be reckoned from the date of issue of work order  to 

commence the work. 
 
i)       The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present Rs.300/-) 
ii) The Agreement should be submitted in duplicate and the date of execution is to be 

kept blank. 
iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 
iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 

case it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, 
in such case, a certified true copy of the power of attorney/ letter of authority given 
by the firm/ company to the signatory of the Contractor firm is to be submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 
vii)  Leaving blanks and insertion of some contents of the agreement with hand writing 

should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialled. 
 

33     Performance Security 
“Security Deposit shall consist of Performance Guarantee to be submitted at award of 
work. Performance Guarantee should be 3% of the contract price which should be 
submitted in form of Bank Guarantee or Demand Draft within (21 days in case of 
domestic bids and within 28 days in case of global bids) of receipt of Letter of 
Acceptance/Intent which will be  refunded immediately not later than 14 days from 
completion of contract/ defect liability period. 
 
Failure of the Successful Bidder to comply with the requirements as mentioned above 
shall constitute sufficient grounds for cancellation of the award of work and forfeiture 
of Bid Security i.e., EMD. 
 

1) Successful Bidder has to submit the Performance security @ 3% of Contract price 
within 21 days of receipt of Letter of Intent, failing which the work will not be 
awarded and the Bid Security i.e., EMD will be forfeited. 
 

2) The Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the 
contractor that may become due to the employer.  This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank Guarantee is 
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required to be dispatched by the issuing Bank directly to The Employer by Registered 
AD Post. 
 
 

3) The Performance Guarantee cum Security Deposit can also be accepted in the form of 
Bank Guarantee from any Nationalized/Scheduled Bank (except co-operative Bank) 
having its branch at Gandhidham. 
 

4) The Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe the 
conditions of contract. 
 

5) The Performance Guarantee cum Security Deposit will be released after successful 
completion of guarantee period. 
 

6) If applicable, “the documentary evidence (copy of paid Challan in Govt. Treasury) of 
welfare cess @1% of work done or as amended by statutory authority from time to 
time, paid on final bill shall be submitted before releasing the performance 
guarantee”.  

 
34.        Issue of Work Order 
 Work order will be issued indicating the Contract value, completion period etc. after 

submission of Performance Security Deposit and Contract Agreement on Non-Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

 
35.       Time Schedule 
  The Contract shall be effective from the date of issue of Work Order and the work 

shall be completed within specified completion period of 180 days after 15th day from 
date of issue of work order. 

 
36.        Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe 

the highest standard of ethics during the procurement and execution of this contract. 
In pursuance of this policy, the employer: 

 
(a) defines the following for the purpose of these provisions : 
 
(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of a public official in the procurement process or in 
contract execution; and  

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and 
to deprive the employer of the benefits of free and open competition. 

 
 (b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 
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          (c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 
 
 
 

           
           Signature & Seal                                            Superintendent Engineer (M) 

               of Contractor                                                  Deendayal Port Authority 
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SECTION - II 
 

GENERAL CONDITIONS OF CONTRACT 
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SECTION – II 
 

GENERAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 
1.  Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the 
context otherwise requires: 

 
a. “Employer” means Board of Deendayal Port Authority, a body corporate under the 

Major Port Authority Act, by notification issued by the Government of India, acting 
through its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other 
officers so nominated by the Board. 

 
b.  “Contractor” means the person or persons, firm, corporation or company whose 

tender has been accepted by the employer and includes the Contractor’s servants, 
agents and workers, personal representatives, successors and permitted assigns. 

 
c.  “Contract” means and includes Tender Documents, Instructions to Bidders, 

General Conditions of Contract, Drawings, Specifications, and Schedules etc., any 
amendments thereto, Bid, Letter of Intent, Contract Agreement and the work order.  

 
d.  “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including 
payment for extra work, i.e. as per defined and applicable items of the terms of 
payment, including any taxes and excise duties (Excluding GST) to be paid to state 
or central Government. 

 
e. “Specifications” means the specification referred to in the tender documents and 

any modifications thereof or additions thereto or amendments thereto as may be 
from time to time be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of 

Deendayal Port Authority.  
 

g. “Work” or “Works” shall mean the whole of the plant and materials to be 
provided and work to be done executed or carried out by the contractor under the 
contract. 

 
h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon 

which the system or works is or are to be provided, executed, erected, done or 
carried out. 

 
i. The “Schedule” shall mean the schedule or Schedules attached to the 

specifications. 
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j. The “Drawings” shall mean the drawings, issued with the specification which will 

ordinarily be identified by being signed by the Chief Mechanical Engineer and any 
further drawing submitted by the contractor with his tender and duly signed by him 
and accepted or approved by the Chief Mechanical Engineer and all other drawings 
supplied or furnished by the contractors or by the Chief Mechanical Engineer in 
accordance with these contract conditions. 

  
k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other 
tests to be carried out as per the requirement of the ‘employer’.  

 
l. “Approved” or “Approval” shall mean approval in writing. 
 
m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized 

by Chief Mechanical Engineer for purpose of this contract. 
 

n. “Days” are calendar days, “months” are calendar months 
 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the 
site to construct the works. 
 

p. “Material” are all supplies, including consumables, used by the contractor for 
incorporation in the works. 
 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

 
2.  Use of Contract Document : 

 The Contractor shall not, without prior consent, make use of any document  
  except for the purpose of performing this contract. 
 
3.  Change Orders : 

At any time during the execution of the contract, by a written notice to the 
Contractor, changes may be made in the general scope of contract. The  Engineer 
In-charge (EIC), with due approval of competent authority, may  make any 
changes in the quality and/or quantity of the work or any part  thereof that 
may, in his opinion, be necessary and for that purpose the  Engineer In-charge 
shall have the power to order the Contractor to do and  the Contractor shall do 
any of the following: 

 
  (a) Increase or decrease or split the quantity of work included in the   
 contract, 

 
 (b) Omit any such work, 
 
 (c) Change the character, quality or kind of any such work, 
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  (d) Change the dimensions of any such work, 
 
  (e) Change in Location 

 
             (f)  Execute additional work of any kind necessary for completion of the work under 

the contract, and no such change shall in any way vitiate or invalidate the 
contract but the cost, if any, arising out of all such changes shall be taken into 
account in ascertaining the total amount of the contract  price. Where the rate 
is available in the contract and the same is applicable to  the additional work, in 
the opinion of the EIC, the cost of the additional work shall be determined as 
per this available rate. But, if the rate for  additional work is not available in 
the contract, the same shall be determined by the EIC taking into account the 
market rate and labour cost at the site for similar works and shall be final. 

 
              (g) Deviations from the specifications as contained in the tender agreement 

including the make / model, shall not be accepted. In case of any such 
deviation, payment shall not be made for that part of the work / item, even if it 
is meeting the functional requirements and has been accepted by the purchaser. 
The payment for such portion of the work / item can only be released if the 
contractor makes good the deviations before the expiry of the warranty period 
so as to meet the specifications of the tender agreement in all respects. 

 
4.  Resolution of Dispute 
 

              (a) The Board and the Contractor shall make every effort to resolve amicably by 
direct informal negotiations, any disagreement or dispute  arising between 
them in connection with the contract. However, in  case of failure of negotiation 
between the Board and the Contractor,  the parties shall refer their present 
and future disputes relating to the  contract itself or arising out of or 
concerning or in connection with or  in consequence of the contract to the 
Chairman, DPA whose decision shall be final and binding on both the parties. 
The contract shall be governed by the Indian Contract Act, 1872. 

 
             (b) Jurisdiction of Courts : 

All such disputes, which could not be settled at the intervention of Chairman, 
DPA, shall be subjected to the jurisdiction of the courts at  Gandhidham.       

 
5. Force Majeure: 
 
5.1 In the event that the Contractor is delayed in performing its obligations in the 

contract, and such delay is caused by force majeure including war, civil 
resurrection, strikes (other than the strike solely by the Contractor’s men), fire, 
flood, epidemics, earthquakes, extremely adverse climatic conditions, such delay 
may be excused and the period of such delay may be added to the time of 
performance of the obligations without any addition to the contract price. 
 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 
writing of such condition and the cause thereof, but not later than 7 days from 
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it’s occurrence. Unless otherwise directed by the Board in writing, the Contractor 
shall continue to perform its obligations under the contract as far as reasonably 
practicable. The Contractor shall demonstrate to the Board’s satisfaction that it has 
used its best endeavor to avoid or overcome such causes of delay and the parties 
will mutually agree upon remedies to mitigate or overcome such causes of delay 
without having any right to any claim on account of such force majeure. 

 
5.3 In any other situation, which is beyond the reasonable control of the Contractor in 

the opinion of the Engineer In-charge, and where the Contractor has promptly 
notified the Board in writing about such situation, it may be considered as “Force 
Majeure” situation. 
 

6.     Compliance with Statutes, Regulations:  
The Contractor shall comply in all respects, with all statutes and  regulations as 
may be necessary, including clearance from State/Central  Govt. authorities, 
Pollution Control Boards, labour enforcement and local authorities. The Contractor 
shall, at all times during the continuance of the  contract, so far as it may be 
necessary, comply with all the existing enactments including Central and State 
legislation as well as any by-laws  of any local authorities regarding labour, 
particularly the Minimum wages  Act, Factories Act, Workmen’s Compensation Act, 
Employees’ Provident  Fund and Family Pension Fund Act, Employees’ State 
Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages 
Act, Maternity Benefit Act, National and Festival Holidays Act, Shop and 
Establishment Act, The Apprentice Act and keep DPA indemnified against any loss 
or claim arising out of contravention of the provisions of the above said enactments 
by the Contractor. The price quoted by the Contractor in  the Bill of Quantity 
shall be deemed to include all expenses whatsoever the Contractor may be required 
to incur for the compliance with the provisions  of the above said legislation. The 
Contractor shall make necessary arrangements for DPA to witness the payment 
made by the Contractor to his staff and labour. 

 
7   Payment Terms:  (Modified as per clause no.18  of Section-III) 
(I) In respect of tender for supply and installation (Changes to be made as 

 per nature of the Work) - Not Applicable. 
 

All payments shall be made in Indian rupees unless specifically mentioned. 
 

i. 70% of above item rate against receipt of material at site in good condition 
after obtaining insurance cover as per tender condition (if TPI appointed 
then after inspection & certification of the same by Third Party Inspection 
Agency). 
 
 

ii. 20% of item rate after completion of erection, installation, testing and 
commissioning, etc. (if TPI appointed then after inspection & certification of 
the same by Third Party Inspection Agency) and 90% of item rate for item 
covers only supply/laying/fixing (if any).  
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iii. 10% will be released after successful completion of whole work (if TPI 
appointed then after inspection & certification of the same by Third Party 
Inspection Agency). 

 
(II)  In respect of lumpsum work (Changes to be made as per nature of the 

Work) 
 

i) 95% payment after deducting 5% as retention money towards performance 
security will  be released for completed work on monthly basis. 
 
 
 

 NOTE: 
 

The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details:- 
 
Bank Payment Agreement Form 

a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   :- NEFT payment or 

 RTGS payment 
 Declaration by the party 
 

I/We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this account for this work is concerned. 
 
 
 
 

    Signature of the party with the seal 
 

 
Declaration by the bank 
 
It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 
 
 
 
 

Signature of the bank manager with the seal. 
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8. Insurance: 
 
8.1 The contract shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk : 

 
 a)  loss of or damage to the works, plan and materials 
 b)  loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and       
equipment) in connection with contract, and  

d)  personal injury or death 
 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the 
engineer in charge or his nominee before the commencement of work.  All such 
insurances shall provide for compensation to be payable to the types and 
proportions of currencies required to be rectify the loss or damage incurred. 

 
8.3 Alterations to the terms of insurance shall not be made without the approval of the 

engineer in charge or his nominee, 
  
8.4 All the materials shall stand insured from the time of arrival at site till 

commencement of erection against fire, pilferage, damage and against natural 
calamities for the value of 90% of each item. 

 
8.5 During erection and till the work is completed and satisfactory taken over by the 

D.P.A after testing the materials shall stand covered by suitable erection insurance 
also for the value of 110% of the item. The charges for the insurance shall be 
borne by the Contractor. 

 
9.   Time Extensions:  
          The Contractor may claim extension of the time limits in case of;   
 

i)  Changes ordered by Deendayal Port Authority. 
 
ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time 
extension on merit.  However, no compensation will be paid to the Contractor if 
work is delayed on DPA’s account. The Contractor shall submit the request for 
extension, within 30 days of occurrence of such delay, clearly indicating the 
justification for such extension. 

 
iii)  Force Majeure. 
 
iv)  All the incidents of delay should be entered in the hindrance register which will be 

base for granting any extension.  
 
 
 



34 

 

 

 

10 Time is  the essence of the contract: 
  Time is the essence of the contract and the Contractor shall ensure that all the 
obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays  including the delays 
caused by it’s vendors. In case of delay in progress of the works, Deendayal Port 
Authority reserves the right to withhold the payment, cancel the contract 
unilaterally or complete the work departmentally. 

 
11      Liquidated Damages: 
 

11.1     In case of delay in completing the contract, liquidated damages (LD) may be levied 
at the rate ½% of the contract value per week of delay or part thereof subject to a 
maximum of 10% of the contract price. 

 
11.2     The employer, if satisfied that the works can be completed by the contractor within 

a reasonable time after the specified time for completion may allow further 
extension of time at its discretion with or without the levy of LD. In the event of 
extension of time at its discretion with LD the employer will be entitled without 
prejudice to any other right or remedy available in that be half percent ( ½%) of 
the contract value of the works for each week or part of the week subject to the 
ceiling 10% of contract value. 

 
11.3     The employer, if not satisfied that the works can be completed by the contract, and 

in the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any 
other right or remedy available in that behalf to rescind the contract. 

 
11.4     The employer, if not satisfied with the progress of the contract and in the event of 

failure of the contract to recoup the delays in the mutually agreed time frame, shall 
be entitled to terminate the contract. 

 
11.5     In the event of such termination of the contract as described in clauses (11.3) or 

(11.4) or both, the employer shall be entitled to recover LD upto ten percent (10%) 
of the contract value and forfeit the security deposit made by the contract besides 
getting the work completed by other means at the risk and cost of the contractor. 

 
11.6     In case part/portion of the work can be commissioned and port operates the 

portion for commercial purpose, the rate of LD will be restricted to the uncompleted 
value of work, the maximum LD being on the entire contract value. 

 
12.  Variations: 
 
12.1      Variation in Conditions of Contract: 

  In case of any variation in Instructions to Bidders (ITB), General Conditions of 
Contract (GCC) and the Special Conditions of Contract – if any special conditions of 
contract shall prevail. But in case of any requirement/condition specified in the 
Scope of Work, it shall prevail over all other conditions.  
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12.2    Variation in Quantities of Schedule – B: 
  The overall as well as individual variations shall be ± 30% in quantity for which the 

rate quoted by the bidder and accepted by the employer shall be applicable. 
 
13.  Acceptance: 

  Upon completion of work under this contract, the Board may accept the  works 
and/or services after installation, if defects or shortcomings are not considered 
essential and, the Contractor agrees to make good the deficiencies in confirmation 
with this contract. No work shall be accepted  before the Contractor clears the site 
of scraps, unused materials, work shed, equipment and all such materials which 
were used for execution of the work and not required any more at the work site. 
Also, the Contractor has to submit all the documents and final “as built” drawings 
as per the contract agreement without which no work shall be treated as complete. 

 
  Completion Certificate shall be issued by the employer after satisfactory completion 
of work as per tender and after taking trial. 

 
14. Guarantee:  

14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs 
and 12 months for new works including supplied items) with effect from the date of 
acceptance of the work and/or services, unless otherwise specified in the scope of 
work/Special Conditions of Contract (SCC).  

 
14.2     The Contractor shall warrant the Board that the goods and services under this 

contract will comply strictly with the contract, shall be first class in every particular 
case and, shall be free from defects. The Contractor shall further warrant the Board 
that all materials, equipment and the supplies furnished by him will be new and fit 
for their intended purposes. 

 
14.3     The Board shall promptly notify the Contractor in writing of any claim arising under 

this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 
replace the defective goods and/or services at no cost to the Board. 

 
14.4   If the Contractor, having been notified, fails to rectify the defects in accordance 

with the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

 
15  Taxes:  
 

 Goods and Service Tax (GST):  
  The rates to be quoted are exclusive of GST. The contractor shall quote prevailing 
GST rate separately which shall be reimbursed by DPA after ascertaining necessary 
compliance as per Goods and Service Tax Act, 2017 and subsequent amendment 
thereof. All other duties, taxes, cess applicable if any, shall be borne by the 
contractor. 
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TDS under GST act is required to be deducted @ 2% ( 1% CGST & 1% SGST or 
2% IGST) from payment credit given to contractor/professional and others for 
works order or contract on exceeding Rs.2,50,000/-. 
 
“Contractor/service provider/supplier etc. has to ensure timely and proper filling of 
GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely 
manner. In case DPA not allowed input tax credit due to failure on part of the 
contractor/service provider/supplier etc., it will be a financial loss to the DPA and 
therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier.” 

 
 Deduction of Income-Tax: 

  Income-Tax deductions and surcharge as applicable thereon shall be made good 
while making payments due to the contractor for carrying out the work and only 
net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry 
of Finance, Government of India. 

 
           Rates & Tax:  

   The rates quoted by the contractor shall be deemed to be inclusive of the 
excise duty, and other taxes, duties etc. and exclusive of the GST which the 
contractor will have to pay for the performance of this contract. The employer will 
perform such duties in regard to the deduction of such taxes at source as per the 
applicable law.  
  

16.     Deduction: 
 16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 

Contractor in accordance with the prevailing rules of Govt. 
 
 16.2 While performing under the contract, the damages caused by the Contractor or his 

workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the 
damage, Deendayal Port Authority shall have the right to take steps to make good 
the damages and all the cost on this account shall be recovered from the bills of 
the Contractor or any money due to the Contractor from this contract or any other 
contract or any other transaction. In determination of the damage, the opinion of 
the Engineer-In-charge (EIC) shall be conclusive.  

 
16.3 Any dues arising out of failure on the part of the Contractor to carry out any 

obligation under the contract shall be deducted from the bills of the Contractor or 
from any money due to the Contractor from this contract or any other contract. 

 
16.4 Deleted. 
  
17.  Subcontracts: 
  The Contractor shall not be allowed to engage any sub-contract for all or any part 

of this contract. 
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18.  Idle Charges:  
  All efforts shall be made for timely supply of materials and/or equipment where it is 

included in the scope of Deendayal Port. However, the Contractor shall not be 
entitled to any idle charges for delay in supply of materials and/or equipment by 
the Port Authority. Further, in case of any delay due to stoppage of work ordered 
by the Port Authority to avoid interruption in other important activities of Port 
Authority or any other reason, the Contractor shall not claim any idle charges. 

 
19.  Personal Protective Equipment: (PPE) 

  The Contractor shall be solely responsible, at his own cost, for the supply of 
required PPE to his workers and staff and he shall also ensure the use of PPE such 
as helmets, nose masks, hand gloves etc. by his staff at site. 

 
20.  Conduct:   

  The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the 
site and for the preservation of peace and protection of persons and property at the 
work site as well as in the enactment of the works. 

 
21.  Accident:  

  The Contractor shall, within 24 hours of the occurrence of any accident, at or about 
the work site or in connection with execution of the contract, report such accidents 
to the Engineer-In-Charge giving all the details in writing. He shall also provide 
additional information about the accident as requested by the EIC. 

 
22.  Watch and ward:  

  During the execution of the contract, it shall be the responsibility of the Contractor 
to arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by Deendayal Port Authority. 

 
23.  Termination: 
23.1  The Board may, without any prejudice to any other remedy for breach of  contract, 

by written notice of default sent to the Contractor, terminate the  contract in 
whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the 
contract or any extension granted by the Board; 

 
(ii) if the Contractor fails to perform any other obligation under the contract and if the 

contractor does not cure the same after receipt of a notice of default, the nature of 
default as well as the time within which the default has to be cured by the 
Contractor. 

 
23.2 In the event of Board’s termination of the contract in whole or in part, the Board 

may execute the remaining work or procure goods similar to those undelivered by 
the Contractor and the Contractor shall remain liable to the Board for any excess 
cost for such works or goods and risks, if any. 
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23.3 The Board will pay the Contractor, for all the items that are completed and ready 
for delivery, within 30 days after termination. The payment shall be made only after 
all the afore-mentioned goods are supplied to and accepted by Deendayal Port 
Authority. The amount so decided by the Engineer-in-Charge in this regard shall be 
final and binding. 

 
23.4 In case of termination of contract for default by the Contractor, the Board may not 

permit the Contractor to participate in any of the future tender of Deendayal Port 
Authority for a period decided by DPA. 

 
23.5 The employer may terminate the contract if Contractor causes a fundamental 

breach of the contract. 
 
23.6 Fundamental breaches of contract include, but shall not be limited to the following: 
 
a) The contractor stops work for 28 days and the stoppage has not been authorized 

by the Engineer-in-Charge or his nominee. 
 
b) The contractor becomes bankrupt. 
 
c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 
contract data and 

 
d) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 
 
e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of any thing of value to influence the action or public officials 
in the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice.  Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the employer of the benefits of 
free and open competition”. 

 
f) If the contract is terminated the Contractor shall stop work immediately, make the 

site safe and secure and leave the site as soon as reasonably possible. 
 
g) Any material lying at site will not be removed without the prior written permission 

of Engineer In Charge. 
 
 

24.  Arbitration Clause:  
  
(I) Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
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work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders, or to the conditions or otherwise 
concerning the work or regarding the execution or failure to execute the same 
whether arising during the progress of the work or after the completion thereof as 
described hereinafter shall be referred to the Chairman for sole arbitration by 
himself or by any officer appointed by him. 

 
(II) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matters to which the 
contract relates and that in the course of his duties as an employee of the Board of 
the Government, he had expressed views on all or any of the matters in dispute or 
of difference. 

  The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint any 
officer to act as arbitrator. 

 
(III) It is also a term of this contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 
 
(IV) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 
referred to arbitration.  However, this would not apply to the questions and 
disputes relating to liabilities of the parties during the guarantee period after 
completion of the work.  

 
(V) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the notice 
seeking appointment of arbitrator. 

 
(VI) It is also a term of the contract that if the Contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Engineer –in-charge 
that the final bill is ready for payment, the claim of the Contractor shall be deemed 
to have been waived and absolutely barred and the Port Authority shall be 
discharged and released of all liabilities under the contract in respect of these 
claims. 

 
(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him.  The arbitrator will be bound to 
give claim wise detail and speaking award and it should be supported by reasoning. 

 
(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to Contractor. 
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(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 
time for making & publishing the award.  

 
(X) Arbitration shall be conducted in accordance with the provisions of Indian 

Arbitration Act, 1996 or any statutory modifications or enactment thereof and rules 
made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 

 
(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 

shall be pied equally by both the parties. 
 
(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 
calling them to submit there statement of claims and counter statement of claims. 

 
(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 
   
25 Indemnification: 

  The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port 
Authority and its agents & employees from & against any/all actions, claims, losses 
or damages arising out of  

      (a) any violation by the Contractor in course of its execution of the contract of any  
legal provisions or any right of third parties; 

(b) Contractor’s failure to exercise the skill and care required for satisfactory        
execution of the contract. 

 
26 Engineer-in-Charge or his nominee’s Decisions 
   Except where otherwise specifically stated, the Engineer-in-Charge or his nominee 

will decide contractual matters between the employer and the Contractor in the role 

representing the employer. 

27 Delegation 
  The Engineer-in-Charge or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel any 

delegation after notifying the Contractor. 

28 Communications 
  Communications between parties which are referred to in the conditions are  
effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872). 

29 Personnel 
29.1    The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer-in-Charge. The 
Engineer-in-Charge will approve any proposed replacement of Key personnel only if 
their qualifications, abilities, and relevant experience are substantially equal or 
better than those of the personnel listed in the Schedule. 
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29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member 
of the Contractor’s staff of his work force stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connections with the work in the Contract. 

 
30 Employer’s Obligation 
(i) Electricity, land/open plot, water and  dry dock crane for execution of the work at 

site shall be provided on payment of applicable tariff of the employer subject to 
availability. If DPA is unable to provide electricity, water and  dry dock crane the 
same will be arranged by the contractor at his own cost. 

(ii) The employer will not provide Port Authority Quarters, during the tenure of 
contract.  

(iii) Administrative support only, for obtaining clearance from any statutory authority, 
shall be provided by the employer. 

(iv)    On successful completion of all the obligations under the contract and on the 
request of the Contractor, the employer shall issue a “Completion  Certificate with 
the approval of the Chief Mechanical Engineer, the employer. 

 
31 Queries about the Technical Data 

 The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

32  Approval by the Engineer-in-Charge or his nominee. 
 The Contractor shall submit the makes of material, equipments, specifications and 

drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 

 
 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 

responsibility for the work. 

 All drawings prepared by the contractor for the work if any, are subject to prior 

approval by the Engineer In Charge or his nominee before procurement/execution. 

33 Discoveries 
  Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the employer.  The contractor is to notify 
the employer or his nominee of such discoveries and carry out the instructions of 

employer or his nominee for dealing with them. 

34 Access to the site 
 The contractor shall allow the Engineer in charge or his nominee and any person 

authorised by him access to the site to any place where work in connection with the 
contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the 
work. 

 
35 Instructions 
 The contractor shall carry out all instructions of the engineer or his nominee which 

comply with applicable laws where the site is located. 
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36 Safety 
  The Contractor shall be responsible for the safety of all activities on the Site. 

37     Identification of Defects 
  The Engineer-in-Charge or his nominee shall check the work carried out by 
Contractor and notify the Defects found if any. The Engineer-in-Charge or his 
nominee may instruct the Contractor to rectify the Defect. 

 
 
38    Correction of Defects 
38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period (Guarantee Period), which 
begins at Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

 
38.2  Every time notice of a Defect is given the Contractor shall correct the   notified 

Defect within the length of time specified by the Engineer-in-Charge or his 
nominee’s notice. 

 
39      Uncorrected Defects 
 If the Contractor has not corrected a Defect within the time specified, the Engineer-

in-Charge or his nominee will assess the cost of having the Defect corrected, and 
the Contractor will pay this amount. 

 
40        Employer’s right of Rejection: 

  The employer shall reserve the right to reject a part portion or consignment thereof 
within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms & conditions of the 
contract whether on account of any loss, deterioration or damage before dispatch 
or delivery or during transit or otherwise whatsoever. 

 
41        Removal of Rejected goods: 

  Rejected goods shall under all circumstances lay at the risk of the contractor from 
the moment of rejection and if such goods are not removed by the contractor 
within 21 days from the date of intimation from the Engineer-in-Charge. Engineer-
in-Charge may either return to the contractor at the risk and cost of the contractor 
by such mode of transport as the Engineer-in-Charge may select or dispose off such 
material at the contractor’s risk on his account and retain such portion of the sale 
proceeds as may be necessary to recover any expenses incurred in such disposals. 

 
42        Use of Contract Document: 

  The Contractor shall not, without prior consent, make use of any document except 
for the purpose of performing this contract. 

 
43        Memorandum of Settlement: 

  The Contractor shall not sign any memorandum of settlement with any agency such 
as Trade Unions etc. in any form at any level with out the prior written permission 
of the employer in relation to any work under taken by him in the Port premises. 
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44     Deviations: 
 The bidder must read the tender document carefully and prepare the bid for 

submission. It is important to note that deviations, if any, must be brought out 
clearly in the technical offer, which shall be examined by Deendayal Port Authority. 
If the deviation statement submitted by the bidder does not contain any item, then 
it shall be construed that the bidder has accepted the same and no request from 
the Contractor, for any change, shall be accepted by KPT at a later stage. In any 
case, no change in specifications given in the tender agreement shall be permitted. 
However, only in unavoidable circumstances, Deendayal Port Authority may 
consider such requests from the Contractor, provided the Contractor submits it’s 
request with adequate justification. 

 
45  Approvals: 

  The Engineer-in-Charge shall give specific approval in writing within 7 Days to  
Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-
Charge for approval. Any corrections to be suggested by Engineer-in-Charge in 
drawings, the days taken for rectification in drawings shall be in account of the 
Contractor. 

 

46   Third Party Inspection: 
i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 

Inspection mentioned below shall be borne by DPA. 
 
ii. The Third Party Inspection Agency will carry out approval of drawings if any, 

material inspection at manufacturer’s works/site, dispatch clearance from 
manufacturer’s work, certification for releasing stage payments as per  payment 
terms of contract for all the material as per s schedule/work till taken over by DPA. 

 
iii. The Third Party shall carry out inspection of work as per tender 

specification/relevant standard. 
 
iv. The above stage payment shall be released after certifying by the third party and 

copy of the same shall be produced by Contractor for releasing the stage payment 
as per Payment Terms. 

 
47   Bar Chart 

  The Contractor shall submit a bar chart, before signing the agreement, clearly 
indicating the plan for timely execution of the work. The bar chart  must indicate 
the individual activities and commencement and  completion dates of each 
activity. The bar chart shall be used for monitoring the progress of the work. 

 
48        Engagement of Labour: 

  The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 



44 

 

 

 

 
49        Police verification of contract labour 

  The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 
Contract Labourers engaged by them, before commencing the work at site. 

 
  This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area 
and Bunder area has been declared as “Prohibited Area”. Contractor who would 
be awarded contract is required to comply with the above requirements. 

 
  Contractor shall obtain such Police Clearance Certificate from Police available 
against a nominal fee per Certificate and they will submit this Certificate giving 
Work Order reference on it, to the Office of the Engineer In Charge of respective 
Divisions, to be forwarded to Commandant, CISF which our Security Department 
along with request for issuance of Entry Passes. 

 
  The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-
in-Charge a return in detail, in such form and at such intervals as the Engineer-in-
Charge may prescribe, showing the staff and numbers of the several classes of 
labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer-in-Charge may require. 

 
   (a)  Submission of Labour Reports by Every Fortnight :  

  The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-
Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 

 
1. The number of labourers employed by him on the work. 

 
2. Their working hours. 
 
3. The wages paid to them. 
 
4. The accidents that occurred during the said fortnight showing the circumstances  

under which they happened and the extent of damage and injury caused by them.  
 
5. The number of female workers who have been allowed Maternity Benefit, according 

to clause 19 F and the amount paid to them, failing which, the Contractor shall be 
liable to pay to Government a sum not exceeding Rs. 200/- for each default or 
materially incorrect statement. The decision of the Engineer-in-Charge shall be final 
in deducting from any bill due to the contractor the amount levied as fine and be 
binding on the contractor. 

 
(b) No Labour Below 14 Years: No labour below the age of 14 (fourteen) years shall   

be employed on the work. 
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50 Registers to be maintained at site 
 
1.  Site order Book: 

  A site order book is to be maintained by the contractor at the site.  The work 
orders and instructions written in the site order book shall be deemed to have been 
legally issued to the contractor shall sign each entry in the site order book as a 
token of his having seen the same.  The site order book shall be property of the 
Board and shall be handed over to the Engineer-in-charge of the work in good 
condition on the completion of the work or whenever required by the Engineer-in-
charge or his authorized representative. 

 
2.  Hindrance Register  

  Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by 
the Engineer In Charge at the site.  The contractor shall sign each entry in the 
hindrance Register as a token of his having seen the same.  The Hindrance Register 
shall be property of the Board. 

 
51  No damage, hindrance or interference to the Port activities: 

  The contractor shall be required to execute the work in such a manner as not to 
cause any damage, hindrance or interference to the Port activities and the work 
going on in the area.  The contractor shall have to make good the loss at his own 
cost and risk all damages caused by his workmen to Port property and no extra 
payment shall be made to him on that account. 

 
52  Tools & Tackles: 
  All the tools, tackles,  ladders etc. for executing the work will have to be arranged 

by the contractor at his own cost.  Arrangement for storing the materials, tools etc. 
will also have to be made by him.  The EMPLOYER shall not be responsible for any 
theft/loss of any materials, tools, etc. stored/brought by the contractor for 
execution of work within the Port area. 

 
53  Hot work :  

  In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at Deendayal Port Authority for such works shall be observed 
by the tenderer and necessary fire watch permit and No Objection Certificate shall 
be obtained from the concerned authorities of the port and necessary charges at 
the scale of rate prevailing in the port at that time shall be paid by the contractor. 

 
54  Indian Dock Safety Regulations : 
  Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered 

to by the contractor and he will be held responsible for any violation of the same. 
 
55   Valid Electrical Contractor License and Electrical Supervisor Certificate: 

(For Electrical Work Only)  
The contractor shall have valid electrical contractor’s licence for carrying out 
electrical work of nature involved in this tender obtained from the Commissioner of 
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Electricity, Energy & Petrochemical Department, (Inspection wing), Block No.18, 6th 
floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat without 
which the tender shall not be accepted.  Contractor shall submit certificate and 
copy of the licence in lieu of the same for consideration.   

  The contractor shall also have a valid Electrical Supervisor’s certificate of 
competency, issued from the Commissioner of Electricity, Energy & Petrochemical 
Department, (Inspection wing), Block No.18, 6th floor, Sector No.II, Udyog Bhavan, 
Gandhinagar, Government of Gujarat or equivalent authority from the other 
states/central Govt.  

 
56   Action where no Specifications are specified:  

  The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

 
57  Undertaking by the Contractor: 

 Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a 
firm price and includes all the taxes(excluding GST), duties, fees, Cess etc. and all 
incidental charges. 

 
58    Labour Licence:  

The Contractor shall have to obtain necessary licence from the Assistant Labour 
Commissioner (Central) Gopalpuri, Kachchh in case he has to engage 10 or more 
workers on any day during the execution of work. 

 
59       Integrity Pact 

The Central Vigilance Commission (CVC) has been promoting integrity, 
transparency, equity and competitiveness in transactions by various organizations 
of the Government of India. Public procurement is an area of concern for the CVC, 
and many steps have been taken to put proper systems in place. In this context, 
Integrity Pact (IP), a tool conceptualized and promoted by Transparency 
International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping that 
all organizations under the Ministry will implement IP. IP should cover every tender 
/ procurement above a specified threshold value. The threshold value of contracts / 
procurements / transactions incorporating IP would be such that it covers 90% by 
value of all contracts / procurements / transactions of the organization in the last 3 
years. Presently the threshold is fixed as Rs. 50 Lacs. IP essentially envisages an 
agreement between prospective vendors / bidders, and Deendayal Port Authority, 
committing the persons / officials of both sides not to resort to any corrupt practice 
in any aspect of the contract at any stage. Only those vendors / bidders, who 
commit themselves to IP with DPA, would be considered competent to participate 
in the bid process. Any violation would entail disqualification of the bidders and 
exclusion from future business dealings. IP, in respect of a particular contract 
should cover all phases of the contract, from the stage of Notice inviting Tender 
(NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the 
warranty / guarantee period. IP would be implemented through Independent 
External Monitor (IEM), who are eminent persons appointed by the organization, 
with approval of CVC. The term of appointment for an IEM would be 3 years. Name 
of the IEM will be mentioned in NIT. The IEM would review independently and 
objectively assess, as to whether and to what extent parties have complied with 
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their obligations under the IP. IEM would have access to all contract documents, 
whenever required. The bidders may raise disputes / complaints if any, with the 
IEM. The IEM would examine complaints received by them and give their 
recommendations / views to the Chairman of Port Authority. Recommendations of 
IEM would be in the nature of advice and would not be legally binding. Their role is 
independent in nature and the advice once tendered would not be subject to review 
at the request of the organization. Bidder has to sign IP as per format given in 
Section-IV. 
 

 
 
 

  
          Signature & Seal                                              Superintendent Engineer (M) 

              of Contractor                                                 Deendayal Port Authority 
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SECTION –III 
SPECIAL CONDITIONS OF CONTRACT 
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SECTION –III 
SPECIAL CONDITIONS 

 

   (These special conditions will supersede the General Condition and ITB wherever 
applicable.) 

 
1.     The contractor shall have to arrange entry permits for him and his staff, labour etc. from 

the C.I.S.F. unit of the port. Besides, entry and exit permits for movement of materials will 
also have to be arranged from the Traffic Department of the Port & Custom authority at 
Kandla. The contractor shall have to comply with all the rules and regulations in force from 
time for such purpose. 
 

   2   No advance for procurement of any materials will be given, the contractor has to plan his 
schedule of work in such a manner that no work should be held up on account of 
procurement time of materials required for execution of work. 
 

 
3    No materials/spares etc. unless otherwise specified in the schedule ‘B’ and in Technical 

Conditions/specifications required for the work shall be supplied by the Port and the 
contractor has to make his own arrangements to procure all the materials unless otherwise 
specified. 
 

4    During the tests and trials of dry dock conducted by Deendayal Port Authority, the 
contractor is required to keep his all men, equipment’s stand-by to attend any 
defects/deficiencies found during tests and trials. 
 

5     In case gas free certificate for any enclosed space is required to be obtained, the 
contractor at his own cost shall arrange the same. The contractor is required to plan his 
works well in advance so that no work gets held up for want of such clearance. 
 

6      The Port will provide no workshop facilities, skilled or unskilled labour, supervisory staff, etc 
to the contractor by way of any assistance. 
 

7      The Provisions of clause no.10 of Section II is further elaborate as under :  
        No compensation shall be payable to contractor on account of delay in work caused by the 

Deendayal Port Authority for whatsoever reasons, However, Deendayal Port Authority will 
consider extension of time with/without L.D. on merits in case of delay of the work due to 
Deendayal Port Authority and such period of extension granted without levy of L.D. shall be 
decided by the Engineer-In-Charge, taking into consideration the number of days lost by 
the contractor for the reasons not attributable to the contractor such as sinking operation 
of dry dock, Sundays/Port holidays, clearance from Engineer-In-charge to go ahead with 
the work, bad weather OR natural calamity (Act of God as force majeure) and such delays 
must be recorded in hindrance register maintained by the site Engineer  in a register duly 
authenticated by Engineer-in-Charge  during complete tenure of the contract. 
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The work shall be completed in all respects to the satisfaction of the Engineer-in-Charge 
within 180 (One Hundred and eighty) days after 15th day from the date of issue of 
letter of work order and for that, repair schedule will be finalized in consultation with 
Engineer-in-Charge to ensure least hampering of execution of the work due to 
sinking/pumping operations as and when required. Extension of completion period shall be 
granted without levy of L.D. on merit basis of the following reasons not attributable to the 
contractor: 
 
(a) Due to sinking operations of dry dock  extension without L.D. 02(Two) days per 

operation. 
(b)  The work of welding, sandblasting and painting etc. can not be carried out in humid 

atmosphere or drizzling atmosphere, the orders recorded by Engineer-in-Charge or his 
representative in site-order book shall be considered for granting extension.  

(c)   Bad weather, natural calamity etc. 
 
 

8    The contractor will normally be allowed to execute the work only in two working shifts of 
the Port during working days i.e. from 0700 hours to 2300 hours. However, the contractor, 
if required, will be asked and allowed to work round the clock and no claim for extra 
payment on account of overtime/extra working from either side will be entertained. 
 

9   Any item of work other than those mentioned in the Schedule ‘B’ that may be required to 
attend owing to TPI/Engineer-in-Charge’s recommendations or may come up in the process 
of carrying out listed job, shall be undertaken by the contractor as “open order item” for 
which he will be required to submit separate quotation and only on acceptance of his rates 
quoted & approved, by the competent authority, he will be entitled for getting payment of 
these items, along with the final bill. 
 

10    While carrying out the work of electrical nature, the contractor shall adhere to the 
provisions of the Indian Electricity Rules 1956 and acts and as amended from time to time 
and shall not violate any regulations for which he will be solely responsible. 
 

11   During execution of work, a qualified Engineer/Supervisor or the contractor himself shall 
remain present for proper supervision/execution of work and for giving guidance to the 
workers and also for taking corrective measures to improve the quality of work to complete 
the work as directed by the Engineer-in-Charge. 
 

12   The dry dock crane will be supplied on chargeable basis from the dry dock, subject to 
availability. 
 

 13     Electric power required either for lighting, or for welding, drilling, etc. or for other purpose 
for carrying out the work shall be made available on the dry dock during repairs in the 
dock or at jetty during afloat repairs. However, necessary switch, cable, installation board 
etc. will be arranged by the contractor and it will be the responsibility of the contractor to 
obtain required certificate from the Licensed Electrical contractor for his electrical layout 
before port supplies power. The contractor should obtain permission of Executive Engineer 
(Elect.) for supplying electrical power on chargeable basis. 
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14     Perspective bidder may raise query to the bidding conditions, bidding process and/or 
rejection of its bid. The reasons for rejecting a tender or non issuing a tender to 
prospective bidder will be disclosed where written enquiries are made by the concerned 
bidder. 
 

15      Bank guarantee submitted towards security deposit issued by Schedule Bank/Nationalized 
Bank (except co-operative Bank) only having its branch at Gandhidham. The Bank 
guarantee is to be sent directly to DPA by issuing branch under registered A.D. Post.  

 
16   No hot work shall be carried out by the contractor without proper fire watch, which will be 

arranged by the contractor on advance intimation and application to the Fire cum safety 
officer, DPA. 

 
17 Staging, scaffolding required for the work to be carried out on the platform of the dry dock 

has to be arranged by contractor. 
 
 18      Payment Clause 7 of Section-II is superseded as under: 

 
The payment will  be released for completed work on monthly basis supported by 

third party inspection report and after deduction of applicable taxes and other charges as 
per condition of contract after verified by Engineer-In-Charge. 
However, payment for Item No.1 will be released in Final Bill only. 

 
 The supply and fixing of items for which any make has been mentioned, the 

purchase bill should be submitted for release of payment along with necessary Test 
Certificates issued by Government approved laboratories. 

 
 
19    On re-connecting the attended pontoons as original, in all respect, a sinking operation of  

the dry dock will be carried out by Deendayal Port Authority as tests and trials and during 
these times the contractor is required to keep his all men, material, equipments etc. 
standby for attending defects/deficiencies in the work, if any. The work of disconnecting 
the next pontoon in turn, can only be commenced on ensuring that rest of the pontoons 
are in good working/operable condition for any sinking/pumping operation. 

 
 
 
  
 
 
 
 

         Signature & Seal                                              Superintendent Engineer (M) 
            of Contractor                                                 Deendayal Port Authority 
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SECTION-IV 
 

FORMS OF BID 
 
 
 

(Part – I) 
 

TO BE SUBMITTED BY BIDDERS WITH THEIR BIDS  
 

FORM 

NO.  NAME OF FORMS/FORMAT 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

5A Proforma of Joint Venture /Consortium Agreement 

5B Proforma of Power of Attorney for Lead Member of JV/Consortium 

 
 

 
 

        (Part – II)  
 

TO BE USED BY SUCCESSFUL BIDDER 
 

 
 
 
 
 

 
 
 
 

 
 
 

 
 
 
 

 
 
 
 
 

 

FORM 

NO. 
NAME OF FORMS/FORMAT 

6 Letter of intent 

7 Agreement form 

8 Certificate of classification society  

9 Certificate of manufacturer 

10 Specimen bank guarantee of Performance Guarantee/Security Deposit 

11 Letter  of authority from bank for all BGs 

12 Format of Extensions (Part – I) 

13 Format of Extension (Part-II) 

14 Format of Integrity Pact 
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Form -1 

 
SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 
 

To,  

The Executive Engineer  

Deendayal Port Authority  

(Address ___________________) 

____________________________ 

Pin Code:____________ 

Dist- Kutch (Gujarat) 

 

We, the undersigned, declare that: 
   

(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 
 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements  in 

accordance with the tender document bearing no (insert No.) 

 

(c) our tender shall be valid for the period of 120 days , from the date fixed for the 

tender submission deadline and it shall remain binding upon us and may be accepted 

at any time before the expiration of that period or any extended period. 

 
(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose.  

 

(e) No Joint Venture / Joint Venture. 

 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 

any part of the contract – has not been declared ineligible by the port, under laws of 

India or official regulations.  

(g)We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between us, 

until a formal contract agreement is prepared and executed. 



54 

 

 

 

 

I. We understand that you are not bound to accept the lowest evaluated tender 

or any other tender or you can also split the work that you may receive. 

 
II. We also make a specific note clause of [ITB, NIT] under which the contract is 

governed. 
 

Signed:      [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 
 
Dated on____________ day of ______________, ____________(insert date of signing) 
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Form -2 
SPECIMEN FORMAT FOR PRE-QUALIFICATION OF BIDDERS 

 
The information to be filled in by the bidder in the following pages will be used for purposes 
of pre-qualification as provided for in the instructions to Tenderer. 
 
1. Only for individual bidders  
1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 
-  Principal place of business 
-  (power of attorney of signatory of Bid (Attach)  

2. Turnover of the Firm 

Description 
Year 

 
Turn over 

 

(insert the year as per PQC) 
i.e. last three financial years ending 31st 
march of the previous year 

2019-20 
 

    

2020-21 
 

 

2021-22  

 Average  

Attachment: financial reports for the last three years: balance sheet, profit and loss 
statements, auditor's reports (in case of companies/corporation) etc. List them below and 
attach copies. 
Attested Copy of Annual Turnover during Last Three Year Ending of the previous financial 
year. 
3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed  
Similar work as defined in the 
tender document during last 07 
years. 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

Attachments: Supporting documents, viz., Successful completion certificate from clients, 
other documentations to substantiate the similarity of work as per definition of "Similar 

Work". Employer reserves the right to verify the information:  
 
4. Information on bid capacity (works for which bids have been submitted and 
works which are yet to be completed) as on the date of this bid.  
(A) Existing commitments and on-going works:  

Description 
of work 

Place 
& 
state 

Contract 
no.& 
date 

Name& 
address 
of port 

Value of 
contract 
(Rs.) 

Stipulated 
Period of 
completion 

Value of 
remaining 
to be 
completed 

Anticipated 
date of 
completion 

1 2 3 4 5 6 7 8 
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(B) Works for which bids already submitted: 

Description 
of work 

Place & 
state 

Name& 
address of 
port 

Value of 
contract 
(Rs.) 

Stipulated 
Period of 
completion 

Date 
when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 

       

 
Attach attested certificates. 
 

   5. Information on litigation history in which the bidder is involved. 
 

 
6. Additional information bidder may like to submit 
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  
 
Dated on __________ day of __________, _________ (insert date of signing)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Other 
party 
(ies) 

Port 
Cause of 
dispute 

Amount 
Remark involved showing 

present status. 
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Form-3 
 

Tendering Forms 
  SPECIMEN FORMAT FOR DECLARATION 
 

(To be executed on bidder's Letter Head) 
To. ______________ 
     (Project title) 
Ref: ____________ 
The undersigned, having studied the pre-qualification submission for the above mentioned 
project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price bid of the Tender on the basis of 
provisions made in the Tender Documents to follow. 

 
(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 

contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made.  

 
(d) We enclose all the required pre-qualification data format and all other documents and 

supplementary information required for the pre-qualification evaluation. 
  
(e) We also state that no changes have been made by us in the downloaded tender 

formats and understand that in the event of any discrepancies observed, the tender 
hoisted on website of nprocure is full and final for all legal/contractual obligations. 
 

(f) We also declare that, our firm has not been banned / de-listed by any government or 
PSUs. 

 
(g) We also give an undertaking that, we have not made any payment or illegal 

gratification to any person / authority connected with the bid process so as to influence 
the bid process and have not committed any offence under the PC Act in connection 
with the bid. 

                                                                                                                                   
Date: ________ 
Place: _______ 

Name of Applicant: _____________________ 
 Represented by (Name & capacity) ________ 
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Form-4 
SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION OF BID 

 
    (To be executed on Rs.100/- non Judicial Stamp Paper) 
 

 
To, 
 

The Executive Engineer  

Deendayal Port Authority  

 
 
Dear Sir, 
 

We-------------------------------------------------------------------------------------------- do hereby 

confirm that Shri ……………………………. (Name, designation and Address) is/are authorized 

to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy 

of board resolution attached (in case of company)} for tender no. --------------- for the work 

of _______ and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[specimen signature] 

 

Yours faithfully, 

 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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Form-5 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 

 

 

 

 

 

 

 

 

 

 

 

  

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

 Date on _________________day of _______________, __________ [insert date of signing] 
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Form-5A 
         

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT  

(To be submitted on Non-judicial Stamp Paper of Rs. 300)  

 

This Joint Venture /Consortium Agreement is made and entered into on this …….. day of 
……..20… by and between (i) M/s……………….Name of the firm to be filled-in)…………., (ii) 
M/s………….(Name of the firm to be filled-in)………….., primarily for the work under the 
Deendayal Port Authority. All the partners of the Joint Venture /Consortium hereinafter 
individually referred to as the parties and collectively as the Joint Venture/Consortium‘.  
1. Formation of Joint Venture/Consortium  
1.1 (i) M/s……….. (Name of the firm to be filled in) is engaged in ……….……….(Details of the 
works undertaken by the party)  
(ii) M/s……….. (Name of the firm to be filled in) is engaged in …………….(Details of the works 
undertaken by the party)  
(iii) M/s………. (Name of the firm to be filled in) is engaged in …………….(Details of the works 
undertaken by the party)  
 
1.2 On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as Employer), 
the (Designation of HOD), Deendayal Port Authority has invited bids from the experienced, 
resourceful and bonafied Contractor with proven technical and financial capabilities of 
executing the work (Name of work).  
 
1.3 The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port Authority and have 
mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common 
bid for the project and to carry out the project works in the event of award of the contract, 
in association with each other and (……Name of Partner to be filled in………) shall be the 
Lead Partner and (i) (……Name of Partner to be filled in………), (ii) (……Name of Partner to 
be filled in………) shall be the other partner(s). 
NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

 
1.4 The Joint Venture/Consortium will be known as……(…Name of JV to be filled in………) 
…………………and shall consist of (i) (……Name of the firm to be filled in………), (ii) (……Name 
of the firm to be filled-in………),…………….,parties to the present agreement.  
 
1.5 The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties 
to enter into the present agreement.  
 
1.6 Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid.  
 
1.7 All costs incurred by the parties before the date of award of contract will be borne by the 
parties concerned. All costs in implementation of this Joint Venture/Consortium Agreement 
after award of contract till the expiry of this agreement will be borne by the parties as 
hereinafter provided.  
1.8 The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under 
the contract, upon receipt of payment of all amounts from the Employer and on settlement 
of accounts between the parties as hereinafter provided.  
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1.9 The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in…..) and the Contract shall be signed by 
legally authorized signatories of all the parties.  
 
1.10 All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all 
the parties.  
 
1.11 The financial contribution of each partner to the JV/Consortium operation shall be: 
M/s……… (Name of the partner to be filled-in) - …….. M/s……… (Name of the partner to be 
filled-in) - ………… M/s……… (Name of the partner to be filled-in) - …………  
 
1.12 All the parties of the JV/Consortium shall be jointly and severally liable for the execution 
of the project in accordance with the Contract terms, in the event of award of contract. The 
delineation of duties, responsibilities and scope of work shall be: a) The Lead Partner shall 
provide suitable experienced personnel at site, for general planning, site management and 
equipment operations, during entire period of contract execution. b) (……Name of Partner to 
be filled-in………) shall carry out the following works :- ………………………………… c) (……Name 
of Partner to be filled-in………) shall carry out the following Works:- …………………………………. 
d) (……Name of Partner to be filled-in………) shall carry out the following Works: - 
………………………………….  
1.13 The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works.  
 
1.14 The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively.  
 
1.15 It is hereby agreed and undertaken that, all the parties are jointly and severally liable to 
the Board of Deendayal Port Authority for the performance of the contract.  
 
1.16 Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract 
irrespective of their demarcation or share of work.  
 
1.17 The Lead Partner shall be authorized to act on behalf of the JV/Consortium.  
 
1.18 All the correspondences between the Employer and the JV/Consortium shall be routed 
through the Lead Partner. 
 
1.19 The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract and 
incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the 
entire execution of the contract including payment, exclusively through Lead Partner. 
 
1.20 In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) 
of the Department Bid Document and/or Conditions of Contract. 
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1.21 All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any 
partner and arrangements for providing the required indemnities. 
 
1.22 The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from the 
Bank account of the individual partners) to which individual partners shall contribute their 
share capital / or working capital. The financial obligation of the consortium shall be 
discharged through the said JV/ Consortium Bank account only and also all payment received 
by consortium from the Deendayal Port Authority shall be through that account only. 
 
The parties hereto have mutually agreed to the terms and conditions set forth herein above 
and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have 
affixed their signature in this indenture on this the ……….day of…….20... 
 
(i) Signature Name  
Designation seal & Common seal of the firm  
 
(ii) Signature Name  
Designation seal & Common seal of the firm  
 
Witness1  
 
 
Witness2 
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Form-5B 

PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER OF JV/ CONSORTIUM 

(To be submitted on Non-judicial Stamp Paper of Rs. 300/-) 

 
By this Power-of-Attorney executed on this ….day of …..(month) of 20…, we, (i) 
(……………………………….Name of legally authorized signatory of first partner to be filled 
in………), (ii) (………………………..Name of legally authorized signatory of second partner to be 
filled in ), ……………………………………………………………… hereby jointly authorize and agree 
the Lead Partner, M/s (… Name of the lead partner to be filled in………………………), (a) to 
submit bid, negotiate and conclude contract and incur all liabilities therewith on behalf of the 
partner(s) of the JV /Consortium during the bidding process; and (b) in the event of a 
successful bid, to incur liabilities and receive instructions for and on behalf of the partner(s) 
of the JV /Consortium and to carry out the entire execution of the contract including 
payment for the work of (….Name of work…...) exclusively through Lead Partner 

 
 
(i) Signature Name  
    Designation seal & Common seal of the firm  
 
(ii) Signature Name  
     Designation seal & Common seal of the firm  
 

 
 

Signature, name and seal of the certifying authority/Notary Public 
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 Form-6 

 
LETTER OF INTENT FORMAT 

 
No: __________________                              Date: __________ 
 
 
To______________________ 
(Name and Address of the Contractor) 
 

Sub: Tender No.DD/WK/3070  
(Name of Work) 
 

Ref : Your bid dated 
                And (list the correspondence with the Bidder) 
 
Dear Sirs, 
 
 With reference to your above offer and subsequent correspondences on the 
subject, we are pleased to inform you that your offer has been accepted by the 
competent authority and you are hereby requested to initiate actions for fulfilment of 
all necessary formalities, as indicated in the tender document for the above said work, 
at the earliest.  
 

The Engineer-In-Charge for this work shall be Mr.____________________.  
 

Agreed Schedule date of commencement of the work is ____________ and 
Schedule date of completion of the work is ______________. Total Contract Price is 
Rs.__________.  

 
You are requested to sign the Agreement and fulfil other formalities as per the 

Tender conditions.  
 

       
Yours Faithfully, 

 
 

                                                     (Signature of the controlling Officer) 
    CHIEF MECHANICAL ENGINEER                    

DEENDAYAL PORT AUTHORITY 
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Form-7 

 
SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300/-non-judicial stamp paper) 
[the successful tenders shall fill in this form in Accordance with the instructions indicated] 

 
 This agreement made of this  ________________ day of  ______________ 20__ 

between the Deendayal Port Authority a body corporate under Major Ports Authorities  Act, 

2021 having its Administration Office Building at Gandhidham ( Kutch) (hereinafter called the 

‘Board’ which expression shall unless excluded by or repugnant to the context , be deemed 

to include their successors in office ) of the one part  and ___________  (Name and address 

of all the partners if a partnership with all their address ) hereinafter called the ‘Contractor’ 

which expression shall unless excluded by or repugnant to the context be deemed   to 

include his / their  heirs, executors , administration , representatives and assignees or 

successors in office of the other part. 

 
 WHERAS the Board is desirous to carrying out the work of  
___________________________________________________________________________
_________________________________________________________________ And 
whereas the Contractor has offered to execute and complete such work. 
 

  

WHERAS the Contractor has deposited a sum of Rs. ___________________ (Rupees 

______________________ only) as security deposit in the form of   B.G.   for the due 

fulfilment of all the conditions of the contract. 

 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 
 
1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special conditions, if 
any) of contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of this 

agreement viz. : 
i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Engineer-In-Charge (Dry Dock) and the 

Contractor after opening of the cover-I—as regards to contain clarifications/details 
called for vice versa. 
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viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender 
i.e ‘Cover-I’. 

ix) Bank Guarantee for security deposit. 
 

3. The Contractor hereby covenants with the Board to complete the work of 

______________________________  in conformity in all respects , with the 

provisions of the contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such 

completion of the works, the contact price of  Rs. ________    (Rupees 

____________________  only  ) at  the time and in the manner prescribed of the 

contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day 
and year first above written signed and sealed by the Contractor in the presence of:- 

Witness 
 
1. Name & Address________________  Signature of Contractor 
   Seal                                                                               
 
2. Name & Address____________________  
    Seal 
 
Signed, sealed and delivered by Shri  ___________________________on behalf of the 
Board in presence of  
 
1.  ______________ 
 
2.  _______________                      Chief Mechanical Engineer 
                   Deendayal Port Authority  
 

The common seal of the Board of Trustees of the Port of Kandla affixed in the 
presence of: 

 
1. _________________                                  Secretary 
2.__________________         Deendayal Port Authority  
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Form-8 
 

(Applicable in case Procurement of Equipments)  
(CERTIFICATE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER HEAD) 

 
To, 

M/s. Deendayal Port Authority, 
         Kandla (Kutch) 
         Gujarat, 
         INDIA. 
 
This is to certify that the (name of equipment) designed, manufactured and supplied to 
Deendayal Port Authority are conforming with the Quality Assurance and Standards as per 
proven design and Model No./Drawings submitted by M/s 
________________________________ in the Tender No. (insert tender no.) of Deendayal 
Port Authority. 
 
 
 
Signature & Seal of Authorized  
Representative of Classification Society. 
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Form-9 
 

 
(Applicable in case Procurement of Equipments) 

(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD) 
 
To, 

M/s. Deendayal Port Authority, 
         Kandla (Kutch) 
         Gujarat, 
         INDIA. 
 
This is to certify that the proven design submitted with Bid conforms with all the standards 
and generic specifications of (name of equipment) given at Page No. ____ of the Tender No. 
(insert tender no.) of Deendayal Port Authority. 
 
 
 
Signature & Seal of Authorized  
Representative of the Manufacturer 
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Form-10 
 
 
 

SPECIMEN BANK GURANTEE TOWARD PERFORMANCE  
GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 
(The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instructions indicated) 
 
  In consideration of the Board of  the “Deendayal Port Authority”,  incorporated by The 
Major Port Authority Act, 2021 (hereinafter called “The Board”) which expression shall unless 
excluded by or repugnant to the context or meaning therefore be deemed to include the 
Board of the Deendayal Port Authority, its successors and assigns) having agreed to exempt        
(name of contractor/s)          (herein after called the “Contractor”). 
 
From the demand under the terms and conditions of the contract, vide ______________’s 
Letter no._____________dated______________ made between the contractor and the 
Board for execution of _____________________ covered under Tender No.____________ 
dated _________ (hereinafter called “the said contract”)  for the payment of Performance 
Guarantee in cash or Lodgment of Government Promissory Loan Notes for due fulfillment by 
the said contractor of the terms and conditions of the said Contract, on production of a Bank 
Guarantee for Rs.______________(Rupees_________________________________)  
only. we, the (Name of Bank and Adress)         (hereinafter reffered as “the Bank”) at the 
request of the Contractor do hereby undertakes to pay to the Board an amount not 
exceeding Rs.___________ (Rupees_______________________) only against any loss or 
damage cause to or suffered or which would be caused to or suffered by the Board by 
reason of any breach by the Contractor of any of the terms and conditions of the said 
contract. 
 
1.  We, (Name of Bank), (Name of Branch), do hereby undertake to pay the amounts due 
and payable under this guarantee without ant demur merely on a demand from the Board 
stating that the amount claimed is due by way of loss or demage caused to or which would 
be ot suffered by the Board by reason of any breach by the Contractor of any of the terms 
and conditions of the said contract or by reason of the Contractor’s failure to perform the 
said contract. Any such demand made on the Bank shall be conclusive as regards the 
amount due any payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs.________ 

(Rupees__________________________________only. 
 
2.   We, (Name of Bank and Branch), undertake to pay to the Board any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any Court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment hereunder, and the contractor(s) shall have 
no claim against us for making such payment. 
 
 
3.    We, (Name of Bank and Branch) further agree with the Board that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said contract, and it shall continue to be enforceable till all the dues of 
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the Board under or by virtue of the said agreement have been fully paid, and its claims 
satisfied or discharged, or till the EMPLOYER certifies that the terms and conditions of the 
said agreement have been fully and properly carried out by the said contractor(s), and 
accordingly discharges this guarantee. PROVIDED HOWEVER that the Bank shall be the 
request of the Board but at the cost of  the contractor(s), renew or extent this guarantee for 
such further period or periods as the Board may require from time to time. 
 
4.  We, (Name of Bank and Branch)  further agree with the Board, that the Board shall 
have the fullest liberty without our consent, and without effecting in any manner our 
obligations hereunder, to vary any of the terms and conditions of the said contract or to 
extend time of performance by the said contractor(s) from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the Board against the said 
contractor(s), and to forbear or enforce any of the terms and conditions relating to the said 
contract, and we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the said contractor(s) or for any forbearance, act of omission on 
the part of the Board or any indulgence shown by the Board to the said contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have effect of so relieving us. 
 
5.  This Guarantee will not be discharged due to the change in the constitution of the 
Bank or the contractor(s). 
 
6. It is also hereby agreed that the Courts in Gandhidham would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee.  
 
7. We, (Name of Bank and Branch) lastly undertake not to revoke this Guarantee during 
its currency except with  the previous consent of the Board in writing. 
 
8. Notwithstanding anything contained herein: 
 (a) Our liability under this Bank Guarantee shall not exceed Rs._________________ 
      (Rupees_____________________________________________________only). 
 (b) This Bank Guarantee shall be valid up to _____________, and 

(c) We are liable to pay the Guarantee amount or any part thereof under this Bank     
Guarantee only and only if you serve upon us a written claim or demand on or 
before (date of expiry of guarantee) 

 
 
 

     For (Name of Bank) Signature 
 

 
Date:_________day of _________20__ 
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Form-11 
SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs 

 
     (To be executed on Bank’s Letter Head) 
 
           Date: 
To,  
The Board of Trustees of Port [insert port], 
 
 

Sub:  Our Bank Guarantee No.__________________________  
                    dated__________ for Rs._________ favoring yourselves  
                    issued on a/c of M/s._____________________________ 
        (Name of contractor) 
 
 

 
Dear Sir, 

 

  We confirm having issued the above mentioned guarantee favouring  

yourselves, issued on account of M/s. ________________________validity for expiry upto 

date__________and claim expiry date  upto__________________ We also confirm 1) 

_________________ 2) ___________________________ is/are empowered to sign such 

Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

      
 
 

                            Name of signature of Bank Officer 
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Form-12 

DEENDAYAL PORT AUTHORITY 
APPLICATION FOR EXTENSION OF TIME 

PART-I 
 
  

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No.  
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 
     (a) 1st extension vide EE’s No.       Dated   Month  Days  

          (b) 2nd extension vide EE’s No.     Dated   Month  Days                
          (c) 3rd  extension vide EE’s No.     Dated  Month  Days 
          (d) 4th extension vide EE’s No.      Dated  Month  Days 
           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 
(a) Serial No.  
(b) Nature of hindrance 
(c) Date of Occurrence  
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 
      Total period on account of hindrance mentioned above……… 
      Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to tender 

on account of extra work.  
                                                 

14. Total extension of time required for 11 & 12 
     
     Submitted to the Sub-Divisional Officer………. 

Signature of Contractor 
 

         Date 
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Form-13 

DEENDAYAL PORT AUTHORITY 
APPLICATION FOR EXTENSION OF TIME 

PART II 
(To be filled in by the Sub-Divisional Office) 

 

1. Date of receipt of application from ………………… Contractor for the work 
     of……….... in the Sub-Divisional Office.     
2. Acknowledgement issued by S.D.O. vide his No.………..dated 
3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he does not recommended the extension, reasons for 
rejections should be given.) 

       
                                                                                
                                                                          Signature of Divisional Officer 
                                                                                    Dated:  
 

(To be filled in by the Executive Engineer) 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to  

items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

 and justification for extension recommended. 
 

3. Executive Engineer’s recommendations: 
(The present progress of the work should be stated and whether the work is likely 
to be completed by the date upto which extension has been applied for. If extension 
of time is not recommended, what compensation is proposed to be levied under 
clause 2 of the agreement?) 

 

 
            Signature of Executive Engineer 
       Date 
Dy. HOD/SE’s recommendations 
       Signature of Superintending Engineer 
       Date 
 
HOD’s recommendations/approval. 
               Signature of Chief Mechanical Engineer 
       Date 
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Form - 14 

   SPECIMEN LETTER OF INTEGRITY PACT 

 

INTEGRITY PACT 
 

BETWEEN 
 

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The Principal" 
AND 
(Name of The bidders and consortium members) .............................hereinafter referred to 
as 
"The Bidder/Contractor 
  
Preamble: The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. .......................... The Principal values full compliance 
with all relevant laws and regulations, and the principles of economic use of resources, and 
of fairness and transparency in its relations with its Bidders. The Central Vigilance 
Commission (CVC) has been promoting Integrity, transparency, equity and competitiveness 
in Government / PSU transactions and as a part of Vigilance administration and 
superintendence, CVC has, recommended adoption of Integrity Pact and provided basic 
guidelines for its implementation in respect of major procurements in the Government. 
Organisations in pursuance of the same, the Principal agrees to appoint an external 
independent Monitor who will monitor the execution of the contract for compliance with the 
principles mentioned above. 
 
Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: - 
 
(a) No employee of the Principal, personally or through family members, will in connection 
with the execution of a contract, demand, take a promise for or accept, for him/herself or 
third person, any material or immaterial benefit which he/she is not legally entitled to. 
 
(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will provide 
to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in comparison 
to other BIDDERs. 

 
(c) The Principal will exclude from the process all known prejudicial persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the relevant Anti-Corruption Laws of India, or if there be a 
substantive suspicion in this regard, the Principal will inform its Vigilance Office and in 
addition can initiate disciplinary actions. In such a case, while an enquiry is being conducted 
by the Principal, the proceedings under the contract would not be stalled. 
 
Section 2 - Commitments of the Bidder / Contractor 
 
(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent 
corrupt practices, unfair means and illegal activities, during pre-contract as well as post 
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contract stages. He commits himself to observe the following principles during the contract 
execution. 
 
a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise 
or give to any of the Principal's employees involved in the execution of the contract or to any 
third person any material or immaterial benefit, which he/she is not legally entitled to, in 
order to obtain in exchange of advantage of any kind, whatsoever during the execution of 
the contract. 
 
a. The Bidder/Contractor will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids, or 
any other actions to restrict competitiveness, or to introduce cartelization in the bidding 
process. 
 
c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption Laws 
of India; further the Bidder/Contractor will not use improperly, for purposes of competition, 
or personal gain, or pass on to others, any information or document provided by the 
Principal, as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically. 
 
d. The Bidder will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
 
e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract. 
 
f. The Bidder commits to refrain from giving any compliant directly or through any other 
manner without supporting it with full and verifiable facts. 
 
g. The Bidder shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the Principal. 
 
(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 
 
Section-3 Disqualification from or exclusion from future contracts 
 
If the Bidder, before award of contract, has committed a transgression, through a violation 
of Section-2 or in any other form, such as to put his reliability as Bidder, into question, the 
principal is entitled to disqualify the Bidder, from the tender process, or to terminate the 
contract, if already signed, for such reason. 
1. If the Bidder/Contractor has committed a transgression, through a violation of 
Section-2, such as to put his reliability, or credibility into question, the Principal is entitled to 
disqualify the Bidder/Contractor from the tender process, terminate the contract if already 
awarded and also, to exclude the Bidder/Contractor from future contract award processes. 
The imposition and duration of the exclusion, will be determined by the severity of the 
transgression. The severity will be determined, by the circumstances of the case, in 
particular the number of transgressions, the position of the transgressions, within the 
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company hierarchy of the Bidder and the amount of the damage. The execution will be 
imposed for a minimum of 6 months and maximum of 3 years. 
 
Note: A transgression is considered to have occurred, if in the light of available evidence, no 
reasonable doubt is possible. 
 
2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right to 
resort to and impose such exclusion and further accepts and undertakes, not to challenge or 
question such exclusion, on any ground, including the lack of any hearing before the 
decision, to resort to such exclusion is taken. This undertaking is given freely and after 
obtaining independent legal advice. 
 
3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused by 
him and has installed a suitable corruption prevention system, the Principal may revoke the 
exclusion prematurely. 
 
Section-4 Compensation for Damages 
 
1. If the Principal has disqualified the Bidder, from the tender process prior to the award, 
according to Section-3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security. 
2. If the Principal has terminated the contract according to Section-3, or if the Principal is 
entitled to terminate the contract according to Section-3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages equivalent to 5% of the 
contract value, or the amount equivalent to Security Deposit/Performance Bank Guarantee, 
whichever is higher. 
3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder/Contractor can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage 
than the amount of the liquidated damages, the Bidder/Contractor shall compensate the 
principal, only to the extent of the damage in the amount proved. 
 
Section-5 Previous transgression 
 
1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with 
any other company, in any country, or with any other Public Sector Enterprises in India, that 
could justify his exclusion from the award of the contract. 
 
2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified for 
the purpose of the contract and the same can be terminated for such reason. 
 
Section-6 Equal treatment of all Bidders/Contractors/Subcontractors 
 
1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
2. The Principal will enter into agreements with identical conditions as this one which all 
Bidders, Contractors and Subcontractors. 
 
3. The Principal will disqualify from the tender process all Bidders, who do not sign this part 
or violates its provisions. 
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Section-7 Criminal charges against violating Bidders / Contractors / Sub – contractors 
 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of 
an employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, 
which constitutes corruption, or if the Principal has substantive suspicion, in this regard, the 
Principal will inform the Vigilance office. 
 
Section-8 External Independent Monitor 
 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has 
appointed Shri S K Sarkar, IAS (Retd.) & Shri Saurabh Chandra, IAS (Retd.) Independent 
Monitor, for this Pact. The task of the Monitor, is to review independently and objectively, 
whether and to what extent, the parties comply with the obligations under this agreement. 
 
2. The Monitor is not subject to instructions, by the representative of the parties to the 
Chairperson of the Board of the Principal. 
 
3. The Bidder/Contractor accepts that, the monitor has the right to access, without 
restriction to all Project documentation of the Principal, including that provided by the 
Contractor. The Bidder/Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access, to the project 
documentation. The same is applicable to Subcontractors. The monitor is under contractual 
obligation, to treat the information and documents of the Bidder/Contractor/Subcontractor 
with confidentiality. 
 
4. The Principal will provide to the Monitor, sufficient information about all meetings, among 
the parties related to the Project, provided such meetings could have an impact, on the 
contractual relations between the Principal and the Bidder/Contactor. The parties offer to the 
Monitor the option to participate in such meetings. 
 
5. As soon as the Monitor notices a violation of this agreement, he will so inform the 
Management of the Principal and request the management to discontinue, or heal the 
violation. Or to take other relevant action. The Monitor can in this regard submit nonbinding 
recommendations. Beyond this, the Monitor has no right to demand from the parties, that 
they act in a specific manner, refrain from action or tolerate action. 
 
6. The Monitor will submit a written report, to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks, from the date of reference of intimation to him by the 
'Principal' and, should the occasion arise, submit proposals for correcting problematic 
situations. 
 
7. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension of 
an offence, under relevant Anti-Corruption Laws of India, and the Chairperson has not, 
within reasonable time, taken visible action to proceed against such offence, or reported it to 
the Vigilance Office, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India. 
 
Section-9 Pact Duration 
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This Pact begins when both parties have signed it. It expires 12 months after the last 
payment under the contract Agreement is made. 
 
If any claim is made/lodged during this time, the same shall be binding and continue be 
valid, despite the lapse of this Pact, as specified above, unless it is discharged/determined 
Chairperson of the Principal. 
 
The Pact duration in respect of unsuccessful Bidders shall expire after 3 months of the award 
of the contract. 
 
Section-10 Other Provisions 
 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat. 
 
2. Changes and supplements as well as termination notices, need to be made in writing, 
before they become effective and binding on the both parties. 
 
3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, 
signed by all partners or consortium members. 
 
4. Should one or several provisions of this agreement, turn out to be invalid, the remainder 
of this agreement remains valid. In this case, the parties will strive to come to an agreement, 
to their original intensions. 
 
For the Principal       For the Bidder/Contractor 
Place: Gandhidham 
 
 
Witness-1: .....................................  
Witness-2: ..................................... 
 
Date: DD/MM/2022 
 
 

1. The bidder has to execute Integrity Pact Agreement with Deendayal port Authority (as 
per bid response sheet no.10 and Shri S.K.Sarkar (IAS Rtd.) and Shri Saurabh 
Chandra (IAS Rtd.) has been nominated as Independent External Monitor for the 
Integrity Pact whose address ia as under: 

 
 

(A) Shri S.K.Sarkar, IAS (Rtd.) 
    B-104, Nayantara Aptt., Plot 8B, Sec 07, Dwarka, New Delhi-110 075 
    Mo.No.98111 49324, Email:sarkar1979@gmail.com 
 
(B) Shri Saurabh Chandra, IAS (Rtd.) 
    A-9, Sector 30, Noida (UP). PIN 201301 
    Mo.No.98713 22133, Email:saurabh7678@yahoo.co.in 
 

 

 



79 

 

 

 

 

 

 

 

 

 

    SECTION - V 

SCOPE OF WORK & TECHNICAL     

SPECIFICATIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



80 

 

 

 

 SECTION - V 

Scope of Work & Technical Specifications 

The job specifications given for the fabrication 

renewal/repair/overhauling/sandblasting/painting works in the ‘Schedule-B' describe 

board requirements to which the contractor shall work.  But the fact that everything 

is not fully specified and there may be omission in the job specification, shall not 

absolve the contractor from his responsibility to carry out the work in apt and proper 

manner and acceptable in all respects as per ship building and ship repair practice.  

However, in case of omission of work mentioned in Price-Bid should put in the 

knowledge of Engineer-in-charge and only after approval of competent authority 

same shall be carried out as per instruction of Engineer-in-charge. 

The tenderer shall carefully examine and study the site of work, local conditions and 

exact quantum of work involved against each item detailed in BOQ for “SPECIAL 

REPAIRS TO STEEL FLOATING DRY DOCK – SELF DOCKING AND REPAIRS OF 

PONTOON NO. - 5  &  6.” before submitting the tender. If he has any doubt 

regarding site/local conditions, he should get it clarified before submitting the 

tender. No claim whatsoever will be entertained for any nature of work, arising out 

of local conditions or subsequent to undertaking each particular job listed in the 

repair list of Steel Floating Dry Dock. He is further deemed to have carefully 

examined the conditions of the contract, specifications/scope of repair work 

enumerated in the repair list/form of tender and acquainted himself fully with the 

rules and regulations and all the matters and things effecting the cost of the work 

and satisfied himself fully with the rules and regulations and all the matters and 

things effecting the cost of the work and satisfied himself fully regarding the 

sufficiency of his tender to cover all his obligations under the contract. If any doubt 

arises during the execution of the contract or the specifications/scope of work or the 

form of tender, the same shall be clarified from the Chairman, Deendayal Port 

Authority, whose interpretation shall be final and binding upon him and be accepted 

and acted upon by the tenderer. 

(A) Pontoon Removal, Docking & Renewal Works : 

1.   The scope of work comprises self-docking of each detachable pontoon of Steel 

Floating Dry Dock and carrying out all necessary work under inspection of 

classification surveyor for hull, Machineries and equipments of Steel Floating Dry 

Dock as specified in Schedule-‘B’. 

2.  In normal conditions, the subject work will be carried out in such manner that 

pontoons will be taken inside the dry dock in turn, after dismantling the same from 

the sidewalls. The contractor has to immediately commence the work priority wise 

as directed by Engineer-In-Charge, such as removal of fenders, taking ultrasonic 
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gauging of hull-plate  thickness, attending to pipelines, valves, fittings and other 

structures so as to enable proceed with sand blasting, painting works without 

hindrance. However, the pontoon inside the dry dock will be undocked only after 

completion of all works in all respect including painting and its curing period etc. 

3.   At a time only one pontoon will be allowed to be withdrawn/docked for repairs and 

next pontoon will be allowed only after tests, trials and commissioning of the 

previous pontoon.  

4.   The contractor shall adhere to necessary Indian Dock Safety Regulations for safety 

purpose and he will be held responsible for any violation of the same. 

5.   During the execution of work, a qualified Marine Engineer/Supervisor or the 

contractor shall remain present for proper supervision/execution of work  and for 

giving guidance to the workers and also for taking corrective measures to improve 

the quality of work to complete the work as directed by the Engineer-in-Charge.    

6.   Whenever any machinery/equipment or any component thereof is opened for 

surveyor’s inspection or for repairs and overhaul it shall be the responsibility of the 

contractor to give satisfactory trials of the machinery/equipment after boxing up the 

same and unless it is done, the job shall be treated to be incomplete.  

7.   During the execution of work if docking/ undocking operation is to be carried out for 

any reason and the subject work comes to stand still for some period of time, no 

compensation shall be paid to the contractor for such idle periods. However, the 

contractor is required to keep all his men, machineries/equipments etc. stand by all 

the time unless special permission  is obtain from Engineer-in-charge.   

8.   The work of overhauling of any machinery/equipment or component thereof 

described in the repair jobs detailed in Schedule-B of the tender means 

opening/dismantling, cleaning, de-carbonizing, lapping/girding, machining etc. and 

replacing joints/packing/gaskets, ‘O’ Rings, studs/bolts and nuts etc. 

9.   All the parts which is required to be supplied and replaced by the contractor for 

repairs of the machinery/equipment or any component thereof shall be of genuine 

quality and same shall be got approved by Engineer-In-Charge before fitting/using. 

The spare parts will be procured either from the manufacturer or their authorized 

dealers. 

10.   Supply of ventilation air required by the contractor during execution of work shall be 

his responsibility. However, electricity power can be tapped from the nearest supply 

point available in the vicinity. For electric connection, cables, switches, earthing etc. 

for his installation has to be arranged by the contractors. The same applies for 

arrangements of wandering lights, flood lights etc. required during execution of 

work. 
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11.   Staging, Scaffolding or any tools and tackles including jigs and fixers etc. during 

execution of work shall have to be arranged by the contractor and his rates shall be 

inclusive of such arrangement. 

12.   Precision instruments, torque wrenches, gauges and other tools, spanners etc. will 

have to be arranged by the contractor for carrying out the work.  

13.   For welding work to be done on the dock, the contractor shall employ only qualified 

welders approved either by the classification society or by the Engineer-In-Charge. 

14.   The welding electrodes to be used shall be either IOL, D&H, L&T, Adwani, Phillips or 

as approved by IRS/Deendayal Port Authority. 

15.   Required M.S. Plates, channels, Angles, Flat Bars, Square bars, round bars etc.  shall 

be arranged by The Contractor at site on his own cost. 

16.   All electrical components to be used for repair works on board the dry dock shall 

confirm to the relevant ISS quality as per requirement of ship building practice. 

17. On re-connecting the attended pontoons as original, in all respect, a sinking 

operation of the dry dock will be carried out by Deendayal Port Authority as tests 

and trials and during these times the contractor is required to keep his all men, 

material, equipments etc. standby for attending defects/deficiencies in the work, if 

any. The work of disconnecting the next pontoon in turn, can only be commenced 

on ensuring that rest of the pontoons are in good working/operable condition for 

any sinking/pumping operation. 

(B) Sandblasting and Painting : 

(a) Surface Preparation For Painting Works: 
 
1.    The surface after dry sand blasting, shall be cleaned with brushes or blown off by 

compressed air. The compressed air used for nozzle blasting shall be free of 
detrimental amount of condensed water and oil. Blast cleaning operation shall be 
done in such a manner that no damages is done to partially or entirely completed 
portion of the work. 

 
2.    Dry sand blasting operation shall be carried out with Godhara sand and shall not be 

conducted on surface that will be wet and paints will not be applied on the wet 
surfaces after sand blasting and before painting, or when ambient conditions are 
such that any visible rusting occurs before painting or coating. If any rust forms after 
sand cleaning the surfaces shall be re-blasted and cleaned before painting. The 
Godhara sand used for sand ballasting shall be backed by royalty challan. A copy of 
royalty challan and un-priced invoice should be submitted to the Engineer-in-charge 
for necessary check and records. 
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3.    No sharps scratches or cuts shall be made on the surface during 
blasting/chipping/cleaning operation. 

 
4.    All surfaces are to be painted after sand blasting shall be prepared as described in 

Swedish Standard SIS-05-5900-1967, dry sand blasting to SA 2 1/2.The prepared 
surface shall then correspond in appearance to the prints designated as SA 2 1/2. In 
case of any discrepancy raised during execution on the issue of surface preparation 
to the required standard (i.e. base metal surface grey), the contractor has to furnish 
the authentic prints designated as SA 2 1/2 for comparison/checking. 

 

(b) Application of Paint: 

1.    Application of primer and paint will be done by airless spray only. However, inside 

part of wooden fender area is machinery components, and spray painting is not 

possible, those area application of paints shall be allowed by brushes. 

2.    Intervals between surface preparation and application of first coat of primer shall be 

as short as possible and in no case more than four (04) hours. 

3.    Preparation of paint mixture, time gap between successive coatings, period between 

paint mixing and application of paint should be strictly as per test certificate of paint 

manufacturer. 

4.    If the required microns thickness specified in the specification of paints is not arrived 

by applying minimum number of coats specified in the contract, the same shall have 

to be arrived by applying more number of coats at no extra costs to the port. The 

requirement of both minimum number of coats and microns thickness specified in 

any case will have to be satisfied. A certificate of final DFT measurement should be 

obtained from TPIA Surveyor by the party and the same to be submitted to the 

Engineer-in-charge. 

5.    Each container of paint, preferably in 20 litre size, should provide the following 

information. The paint should not be older than two (02) months after 

manufacturing. 

             (a) Batch Number. 

             (b) Date of Manufacturing. 

              (c) Mixing Ratio. 

 

      If any one of the above information is not provided the container will be 

rejected. 

6.    The Elcometer for measuring DFT of paint will be made available by the contractor 

wherever required at the site at the site at his own cost. A copy of valid calibration 

certificate of Elcometer from Govt. Approved test house should be submitted to the 

Engineer-in-Charge & TPIA. 
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      7.  Limitation to Painting Work: 

            The paint shall not be applied under following conditions: 
            (a) When relative Humidity is 80% or more. 
            (b) During rain, fog and mist. 
 

8.    The Contractor has to get the paint material brought at site, duly inspected and 
approved from the Engineer- in -Charge prior to application of paint.  The painting 
system shall strictly be carried out as per recommendations in the test report of the 
paint manufacturer whose products have been approved for the subject work. 
  

9.    Every batch of paints supplied by the contractor for painting works shall be backed 
by manufactures test certificates and the containers marked with batch number and 
date of manufactures etc. A copy of test certificates and un-priced invoice should be 
submitted to the Engineer-in-Charge for necessary check records. 

 
10. The contractor shall take care that whenever a paint container is opened  the entire 

quantity is utilized for the day’s work. Contactor shall not be allowed to bring to the 
site those containers of paint, which are not sealed by the paint manufacturer or 
where the manufacturer’s seal is broken. 

 
11. The primers, M.I.O., finish paints and thinner used for painting work shall be of 

same  brand only. 

 

       Measurement of works : 
 (i)    All structural works shall be measured on actual area basis. 

(ii)   Bolts, nuts, washers, welds etc. Shall not be measured and the rates for 
painting shall  be inclusive of painting such items. 

(iii)  Machineries such as pumps, gearboxes, electric motors etc. Will be measured 
on   overall dimensional basis (box dimension).   

(iv)  For all types of walk way grating area painted will be taken as two times the flat 
area (length and breadth). 

(v)   All measurements will be in meters and allowed up to two decimals only. 
 

(C) Paint Specification:  

Marine grade Paints of the following specifications manufactured by the reputed 

manufactures shall only be used subject to fulfilling the requirements of paints as 
per Technical Specifications: 

 

(A)PRIMER-HIGH BUILD ZINC RICH EPOXY PRIMER 

Composition Two component Epoxy 92% zinc rich primer i.e. 92% zinc dust. 

Drying time 
 strictly as per manufacturer’s test certificate. 

Over coating time 

Dry film thickness 40 micron per coat. 

Coverage Theoretical 10-12 sq.meters/litre. 

Pot life 4-6 hours. 
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(B)INTERMEDIATE COAT (Middle Coat of Micaceous Iron Oxide-MIO) :   
Composition Two component Epoxy MIO filled intermediate coat. 

Drying time 
strictly as per manufacturer’s test certificate. 

Over coating time 

Dry film thickness 65-70 micron per coat. 

Coverage Theoretical 6-8 sq.meters/litre. 

Pot life 4-5 hours. 

 

(C)FINISHED EPOXY DARK GREY PAINTS: 

Composition Two component H.B. Epoxy dark grey paint. 

Drying time 
strictly as per manufacturer’s test certificate. 

Over coating time 

Dry film thickness 100 micron per coat. 

Coverage Theoretical 5-6 sq.meters/litre 

Pot life 4-5 hours. 

 

(D)FINISHED EPOXY WHITE PAINTS: 

Composition Two component H.B. Epoxy white paint. 

Drying time 
strictly as per manufacturer’s test certificate. 

Over coating time 

Dry film thickness 100 micron per coat. 

Coverage Theoretical 5-6 sq.meters/litre. 

Pot life 4-5 hours 

 

(E)FINISHED EPOXY COAL TAR PAINTS: 
Composition Two component H.B. Epoxy Coal Tar paint. 

Drying time 
strictly as per manufacturer’s test certificate 

Over coating time 

Dry film thickness 100 micron per coat. 

Coverage Theoretical 5-6 sq.meters/litre. 

Pot life 4-5 hours 

 
 
 
 
 

           Signature & Seal                                              Superintendent Engineer (M) 
            of Contractor                                                 Deendayal Port Authority 
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  SECTION - VI 

 BILL OF QUANTITY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



1

DOCKING OF PONTOONS.                                                                                                                                                                                                              

To dismantle / disconnect all the required pipes and fitting inside the pontoon at junction of side wall flange bolt with the pontoon flange and 

then to unscrew and remove the connecting bolts. (About 500 nos. bolts for each pontoons and only those nut bolts to be gas cut for which 

specific permission of Engineer-in-Charge is obtained) and subsequent withdrawal of pontoon from the underneath of side walls for taking 

the pontoon inside the dry dock.                                                                                                                                                                                            

Note:(1) Keel block arrangement for this withdrawn pontoon for placing the same on the main plateform of the dry dock  itself and the actual 

docking operation of this pontoon inside the dry dock will be carried out by Deendayal Port Trust. Docking-Undocking operations are 

subjected to tide timings, height of tide etc.                                                                                                                                                                                

(2) Arrangement of any tug, launch or boat required by the contractor during withdrawal or placing back of the pontoons will be made by 

Deendayal Port Trust (on advance requisition for the same) free of charge.

2

Nos.         

(Pontoon 

No.5 & 6)

2 (a)
Removal of wooden fenders ( 350mm x 350mm ) approx. 2.5 mtrs. Long fitted in channel plate and fastened with bolts and refitting them 

back on completion of the required work. All  material to be supplied by the contractor.
24 Nos. 

(b)
Replacement of old fender bolts by new bolts (M-25 bolts with washer 350 mm long SS-316).the rate should be inclusive of all the labour and 

material. 
72 Nos. 

3 (a)
Renewal of bottom drain covers fitted on bottom shell of opening (190mm dia.) and refitting them back as original with new jointing material 

(2 mm thick asbestos.)
12 Nos. 

(b)
Replacement of old studs and hex nuts (SS 316) by new studs and nuts for the above, stud 1/2" B.S.W., 45 mm long, Hex Nut 1/2" B.S.W.the 

rate should be inclusive of all the labour and material. 
120 Nos. 

4 (a) Crop and renewal of man hole fitted on pontoon top deck, including new jointing material. 16 Nos. 

(b)
Replacement of  studs and hex nuts (SS 316) by new studs and nuts for the above, stud 5/8" B.S.W., 50 mm long, Hex Nut 5/8" B.S.W.the rate 

should be inclusive of all the labour and material. 
480 Nos. 

5
Taking reading of Ultrasonic guaging at various points of any part of Steel Floating Dry Dock  structure as per recommendation of IRS Surveyor 

and/or as per instruction of Engineer-in-Charge and submitting the report there of on shell expansion drawing.
2000 Points

6

To crop and renew the steel plates, which are thinned down very badly including pontoon plates, and any other structure of Steel Floating 

Dry Dock as original and as per  recommendation of IRS Surveyors or as per instruction of Engineer-in-Charge to his satisfaction. MS Plates  as 

per IS-2062/ Ship Building quality are to be supplied by the Contractor and the rate should be inclusive of all the labour and material.  (MS 

plates includes plates with thickness of  8mm, 12mm, 25mm  etc.)

140 MT

7

To crop and renew the steel structural members, which are thinned down very badly including pontoon  and any other structure of Steel 

Floating Dry Dock as original and as per  recommendation of IRS Surveyors or as per instruction of Engineer-in-Charge to his satisfaction. MS 

structural members should be in accordance with relevant standard/Ship Building quality are to be supplied by the Contractor and the rate 

should be inclusive of all the labour and material. (MS structural members includes M.S. Angle, Size: 130mmX130mmX12mm, M.S. Angle, 

Size: 150mmX150mmX16mm, M.S. Angle, Size: 75mmX75mmX10mm, M.S. Angle, Size: 150mmX90mmX12mm etc.)

60 MT

8
7

NAME OF WORK : "Special Repairs to Steel Floating Dry Dock – Self Docking and Repairs of Pontoon No. - 5  &  6 "

DEENDAYAL PORT AUTHORITY

MECHANICAL ENGINEERING DEPARTMENT

DRY DOCK DIVISION

SCHEDULE - 'B'

Item 

No.
Description Qty. Unit Rate Amount



8

Renewal of pipeline of the following diameters as per instruction of Engineer-in-Charge, using the specified materials of pipes including 

pontoon pipeline and any other structure of Steel Floating Dry Dock. The work includes dismantling and removal of the existing pipelines and 

fitting back in its place, the new pipeline made as per the removed piece, with new flanges, supports,clamps etc.All material to be supplied by 

the Contractor and the rate should be inclusive of all the labour and material.    

(i) 12" dia, i.e. OD approx. 323mm & wall thickness 9.5mm MS ERW as per IS 1239 latest 50 Mtrs.

(ii) 12" dia. Bend 10 Nos.

(iii) 8" dia, i.e. OD approx. 219.0 mm & wall thickness  7.9 mm MS ERW as per IS 1239 latest 100 Mtrs.

(iv) 8" dia. Bend 6 Nos.

(v) 6" dia, Heavy duty  MS ERW as per IS 1239 latest 50 Mtrs.

9

Sand blasting and to carry out painting work of pipe after due surface preparation by dry sandblasting using Godhara sand to SA 2 1/2 of 

Swedish Specification as per system described in the technical specification consisting of  

(i)Two coats of Zinc Rich Epoxy Primer- DFT 40 Microns per coat.

(ii)One middle coat of M.I.O. DFT-65 to 70 Microns.

(iii)Two finish coats of Coal Tar Epoxy DFT-100 Microns per coat.

5600 Sq.Mtrs.

10
Overhauling of Sea Chest Valve and Outlet Valve including dead weight, Size: 12" Size.All material to be supplied by the Contractor and the 

rate should be inclusive of all the labour and material.
4 Nos.

11
Overhauling of Port, Centre & Starboard tank's Valves including dead weight, Size: 8" Size.All material to be supplied by the Contractor and 

the rate should be inclusive of all the labour and material.
6 Nos.

12

Cleaning of the sidewall flanges and making good the joining faces of both the pontoon and the sidewalls and accurately placing the jointing 

material of approved quality of 3 layers of heavy gauge canvass applied/coated with white zinc oxide paste. On drawing the pontoon 

underneath the dry dock, to locate correctly and fasten to the required torque all the bolts-nuts of the pontoon flange.

2 Pontoons

(a) Supply of  HT bolts-nuts fitted between pontoon and side wall, Size: M30X2,  85mm Long (Half Thread). 1000 Nos.

(b)
To reconnect/assemble all the required fittings and connections inside the pontoon, which were dismantled at the juncture of wall flange 

with the pontoon flange.
2 Nos.

(c) Replacement of old nut-bolts & washers of SS-316 by new  having assorted sizes up to 25 mm Diameter. 50 Sets

13

Supply and Fixing Sacrificial Anodes ( The anodes shall be of aluminium (95%) and 7.5 kg. weight alongwith standard strip bent in such a way 

that anodes can be welded directly on the hull with necessary gap between the anodes and the hull. Also, the anodes shall be approved by 

IRS for chemical composition.

60 Nos. 8
8

Seal & Signature 

  of Contractor

Amount
Item 

No.
Description Qty. Unit Rate

Superintendent Engineer (M)

Deendayal Port Authority
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     SECTION - VII 

  DRAWINGS 

    (Not Applicable) 
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