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    DEENDAYAL PORT AUTHORITY 

TENDER NOTICE NO. ML/WK/4054 

Superintending Engineer (M), DPA, Annexe AO Building 
Gandhidham, Tel. No. 02836-220636 invites tender in Online e- 
tendering system for the work of “Comprehensive Annual 

Maintenance Contract for 08 Nos. of weighbridges at Deendayal 
Port Premises, Kandla for the period of three Years” at the 
estimated cost of Rs. 1,96,00,000/-, EMD: Rs.1,96,000/-, 

Tender Fee Rs.2360/-(Including GST @18%). In case of Micro 
and Small Enterprise (MSEs) holding valid certificate issued by 

any agencies/organization under the Ministry of Micro,Small 
and Medium Enterprises indicating the list of activity related to 

the subject tender shall become eligible for exemption from 
payment of EMD and Bid Document fee. The bidder is required 
to submit the valid certificate by uploading the scanned copy. 

The last date of downloading: 02.01.2023 upto14:30 hrs. Last 
date and time of submission of E-tender only on website 

https://kpt.nprocure.com: 02.01.2023 upto 15:00 Hrs. Date and 
time for opening of e-tender: 02.01.2023 at 15.30 hrs. Tender 
shall be downloaded from web site: https://kpt.nprocure.com 

and also available on http://www.deendayalport.gov.in 

 

Corrigendum, if any, will be placed on website only. 

 
 
 
 
 
 

Superintending Engineer (M) 
Deendayal Port Authority 

 

 

 

 

http://www.deendayalport.gov.in/
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Notice Inviting Online Tender 
 

Details about tender: 
Department Name Mechanical Engineering Department 
Circle/ Division Mechanical Division, Deendayal Port Authority 

Tender Notice No. ML/WK/4054 

Name of work “Comprehensive Annual Maintenance Contract for 08 Nos. of 
weighbridges at Deendayal Port Premises, Kandla for the period of 
three Years” 

Estimated Contract 
Value (INR) 

R s.1,96,00,000/- 

Period of Completion 03 years 
Bidding Type Open 
Bid Call (Nos.) 1st 

Tender Currency Type Single Currency 
Tender Currency 
Settings 

Indian Rupee (INR) 

Joint Venture Not Applicable 

Rebate Not applicable 

Bid Document Fee : R s. 2360 /- (Including GST @18%) 

(In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under the Ministry 
of Micro,Small and Medium Enterprises indicating the list of 
activity related to the subject tender shall become eligible for 
exemption from payment of EMD and Bid Document fee. The 
bidder is required to submit the valid certificate by uploading the 
scanned copy.) 

Bid Doc Fee Payable 
to 

F.A. & C.A.O., Deendayal Port Authority, Gandhidham 

Bid Security /EMD 
(INR) : 

Rs,1,96,000/- 

Bid Security /EMD 
(INR) 
In Favour Of: 

F.A. & C.A.O., Deendayal Port Authority, Gandhidham 

Bid Document 
Downloading 
Start Date 

10.12.2022 from 12:00 hrs. 

Bid Document 
Downloading 
End Date 

02.01.2023 upto 14:30 hrs. 

Pre Bid Meeting 
 
Not Applicable 

Date & Place of Pre 
Bid Meeting 

 
Not Applicable 

Last Date & Time 
for Online 
submission of Bids 

02.01.2023 up to 15:00 hrs. 
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Bid Validity Period 1 20 Days 

Condition 
 
 
 

 
 
 

 
 
 

 
 
 

 

 E.M.D. & Tender Fee (Demand Draft/Banker’s Cheque/Pay             

order) shall be submitted in Electronic Format through on line (by 

scanning) while uploading the bid.  

 In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under the Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the 

subject tender shall become eligible for exemption from payment of 
EMD and Bid Document fee. The bidder is required to submit the valid 
certificate by uploading scanned copy.  

 Accordingly offer of those bidders shall only be opened whose E.M.D. 
and Tender Fee is received Electronically in the preliminary bid. 
However, for the purpose of realization, bidder shall send the same in 

original to SE(M) at the time of tender opening or send the same by 
hand/courier/RPAD/Speed post so as to reach the SE(M), Deendayal 
Port Authority, A.O. Building, within 07 days from the last date of 

opening. 

Remarks 
 
 
 
 
 
 

Submission of EMD, Tender Fee and other documents in 

physical format during office hours within seven (7) days from 
the date of opening of tender by hand/courier/RPAD/Speed post 
office of Superintending Engineer (M), Annexe AO Building, 

Second Floor, Room No 308, P&C Building, Gandhidham – 
370210 

Preliminary Bid Stage 
Bid Opening Date 

Technical Bid will be opened on 02/01/2023 @ 15:40 hrs. 
The date of opening of price bid shall be notified after scrutiny 

and evaluation of Technical Bid. 

Documents required 
to be submitted by 
scanning through 
online 

a. EMD & Tender fee (in form of DD/ BC/ PO) 

(In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under the Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender shall become eligible for exemption from payment 

of EMD and Bid Document fee. The bidder is required to submit the 
valid certificate by uploading scanned copy.) 
b. Documents required under clause no. 4 of Section-I. 

For the purpose of realization, the bidder shall send the all above 
documents in original/attested hard copies to Supdt. Engineer (M), 
DPA Within 7 days from the date of opening of Preliminary bid 

through post or by hand. 

Officer Inviting Bids Superintending Engineer (M) 

Bid Opening Authority Superintending Engineer (M) 

Address 
 
 
 
 
 
 

Superintending Engineer (M) 
 Annexe AO Building, Second Floor         
 Room No 308 

   Deendayal Port Authority 
 Gandhidham – 370210      
 Kutch – Gujarat 
 Phone: + 91-2836-270484, 220636 
 Fax: + 91-2836-270184 
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Contact 
 

 
 

  Email: mech.div.kpt@gmail.com 
Phone: + 91-2836-220636 
Fax: + 91-2836-270184 

  Email: mmech.div.kpt@gmail.com 

Pre-Qualification 
Criteria 

The Tenderer shall fulfill the following pre-qualification criteria: - 
 
A. Average Annual financial turnover during the last 3 years, 
ending 31st March of previous financial year, should be at least  
Rs.19.60 Lakhs certified by chartered accountant. 
 
B. Experience: 
 
Experience of having successfully completed similar works during 
last 7 years ending last day of the month previous to the one in 
which applications are invited should be either of the following: - 

 
i) Three similar completed works, each costing not less than 
the amount equal to Rs. 26.13 Lakhs or, 
 
ii) Two similar completed works, each costing not  less than 
the amount e qual to Rs. 32.66 Lakhs or, 
 
iii) One similar completed work costing not less than the 
amount equal to Rs.52.26 Lakhs. 
 
“Similar Works” means, ‘Comprehensive Annual Maintenance 
Contract of Road Weighbridges of 100MT or above’ in any Govt. / 
Semi Govt. / PSU / Pvt. reputed organization. 
 
IMPORTANT:  
(i) In case a work is started prior to 07 (seven) years, ending last 
of month previous to the one in which tender is invited, but 
completed in last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, the completed 
work shall be considered for fulfilment of credentials. 
(ii) If a work is physically completed and completion certificate to 
this extent is issued by the concerned organization but final bill is 
pending, such work shall be considered for fulfilment of 
credentials. 
(iii) If a part or a component of work is completed but the overall 
scope of contract is not completed, such work shall not be 
considered for fulfilment of technical credentials even if the cost 
of part completed work/component is more than required for 
fulfilment of credentials. 
(iv) In case a work is considered similar in nature for fulfilment of 
technical credentials, the overall cost of that work shall be 
considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 
C. Bidders who meet the minimum qualification criteria will be 
qualified only if their available bid capacity is more than the total 
bid value. The available bid capacity will be calculated as under: 
Assessed Available Bid capacity = A x N x 2 –B, Where, “N” = 

mailto:mech.div.kpt@gmail.com
mailto:mech.div.kpt@gmail.com
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Number of years prescribed for completion of the subject 
contract. “A” = Maximum value of works executed in any one 
year during last seven years (at current price level). “B” = Value 
at current price level of existing commitments and on-going 
works to be completed in the next ’N’ years.  
Note: For bringing value of works to current level, multiplying 
factor to be indicated in tender with reference to escalation based 
on WPI.  
Financial 
Year 

2021-
22 

2020
-21 

2019
-20 

2018-
19 

2017
-18 

2016
-17 

2015
-16 

Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7 
Multiplyin
g Factor 

1.00 1.13 1.14 1.16 1.21 1.25 1.27 

 
The Bidder shall furnish statements showing the value of existing 
commitments and on-going works as well as the stipulated period 
of completion remaining for each of the works preferably 
countersigned by the Nodal Office or his nominee in charge.  
 
IMPORTANT: 
(i) The value of annual turnover is not to be considered 

towards “A” as mentioned in the formula. 
(ii) The information may be provided as per the format given 

at Section-VIII. 

Note: 
(1) In case the similar work has been executed for any private body, the bidder will be 

required to produce the tax deducted at source (TDS) certificate indicating the income tax 
deducted by the client for that work, which will form the basis for assessing the value of 
completed of work. Along with the TDS certificate, a statement should be submitted 
giving details showing the name of the client, gross amount of the work, TDS amount 
and net payment received. The statement should be signed by the Chartered Accountant 

 

          NOTE: 

          In case, bidders need any clarifications or if training is required to participate in online 

Tenders, they can contact (n) Procure Support team at following address: 
(n) code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat) 

Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

 

 

                                                                                     Superintending Engineer (M)                                                

                                                                                             Deendayal Port Authority 

 

mailto:nprocure@gnvfc.net
mailto:nprocure@gnvfc.net
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SECTION – I 

Instruction to Bidders 

A. GENERAL 

1.   Scope of Bid 
 

1.1 The SE (M), Deendayal Port Authority invites bids by E-Tendering from the interested               
eligible bidder for the work as mentioned in the notice inviting online tender. All bids 

shall be completed and submitted on-line in accordance with instruction to the 
bidders. 

 
1.2  The successful bidder will be expected to complete the works by the intended                           

completion period. 

 
2. Source of funds 

 

2.1 The employer has arranged the funds from the internal resources and will have 
sufficient funds in India currency for execution of the work. 

 

3. Eligible Bidders 
 

3.1 Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 

Online Tender may participate in the subject Tender. Successful completion as 
mentioned of “Similar Works” only shall be considered for evaluation of eligibility 
criteria. 

 
3.2 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause regarding Eligibility Criteria. 

 
3.3 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 

the bidders with their bids”. 

 

3.4 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 

employer subject to fulfillment of Minimum Qualifying criteria. 

 
3.5 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 

4. Eligibility Criteria: 

4.1 The Bidders shall fulfill the following pre-qualification criteria: - 
 

Sr. 
No. 

Pre-Qualifying Criteria Supporting Documents 

FINANCIAL QUALIFICATION 

1. Average Annual financial turnover 
during the last 3 years, ending 31st  
March of previous financial year, 

should be at least R s. 19.60 Lakhs 
certified by chartered accountant. 

Turnover Certificate issued by the 
Chartered Accountant. 
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TECHNICAL QUALIFICATION 

2. Experience of having successfully 

completed   similar  works  during 
last 7 years ending last day of the 
month previous to the one in which 

applications are invited should be 
either of the following: - 

A copy of the completion certificate in 

respect of the successfully completed 
similar work. The completion 

certificate should invariably mention 
the reference no. of work order, the 
date of completion and amount of 

work done. 
 i)Three similar completed works, 

each costing not less than the 
amount equal to R s. 26.13 lakhs, 

or, 

ii)Two similar completed works, 
each costing not less than the 
amount equal to R s. 32.66 lakhs, 

or, 

iii)One similar completed work 
costing not less than the amount 
equal to R s. 52.26 lakhs 

 

 

A copy of the work order should also 
be submitted for which the bidder is 

submitting completion certificate. 
‘OR’ 
 

Performance certificate issued by the 
client in respect of the work  for which 
completion certificate is issued. 

3. “Similar Works” definition Similar Works means, 
‘Comprehensive Annual 
Maintenance Contract of Road 
Weighbridges of 100MT or above’ 
in any Govt. / Semi Govt. / PSU 
/Pvt. reputed organization. 

4. The bidder should submit valid  
license for carrying out Nature of 
Maintenance work involved in this 
tender issued by Office of the 
Controller of Legal Metrology 
Department. 

Repairer License of Weighbridge 
capacity up to 100MT or higher under 
Legal Metrology act for the 
Kutch/Gujarat Region. 

5. Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available bid 
capacity will be calculated as under:  

Assessed Available Bid capacity = A x N x 2 –B, Where, “N” = Number of 
years prescribed for completion of the subject contract. “A” = Maximum 
value of works executed in any one year during last seven years (at current 
price level). “B” = Value at current price level of existing commitments and 
ongoing works to be completed in the next ’N’ years. Note: For bringing 
value of works to current level, multiplying factor to be indicated in tender 
with reference to escalation based on WPI. 

 

Financial Year 
2021
-22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

2015
-16 

Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7 
Multiplying 
Factor 

1.00 1.13 1.14 1.16 1.21 1.25 1.27 

 

The Bidder shall furnish statements showing the value of existing 
commitments and ongoing works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned by the 
Nodal Office or his nominee-in charge.  
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IMPORTANT:  

 

(i) The value of annual turnover is not to be considered towards “A”     
in the formula.  

 

(ii) The information may be provided as per the format given at 
Section-VIII. 

 

Note: 
 

(1) In case the similar work has been executed for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the 
income tax deducted by the client for that work, which will form the basis for 
assessing the value of completed of work. Along with the TDS certificate, a 

statement should be submitted giving details showing the name of the client, gross 

amount of the work, TDS amount and net payment received. The statement should 
be signed by the Chartered Accountant. 

 

4.2 All bidders shall scan and forward the following information and documents with their 
bids. 

 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the signatory 
of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years 
ending last day of month previous the one in which applications are invited. 

 
c. Experience in works of a similar nature and size for each of the last seven years, and 

details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s reports for the past three years ending 31st March of the previous financial 
year. 

e. Duly filled Forms mentioned in Section – IV – Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 
g. EMD in form of Demand draft/Banker’s cheque/Pay Order. 
h. Tender fee in form of Demand draft/Banker’s cheque/Pay Order. 

i. Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

j. A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

k. Power of attorney (dully accompanied by resolution of Board in case of company). 
l. Qualifications and experience of key site management and technical personnel 

proposed for the contract. 

m. The proposed methodology and program of work, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted justifying their capability of execution and completion of the 
work as per technical specifications within the stipulated period of completion as per 
milestones (if project cost more than 50.00 lakhs) 
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n. The completion certification should invariably mention the reference no. of work order, 
the date of completion and amount of work done. 

o. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

p. In case the similar work has been executed for any private body, the bidder will be 

required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 
value of completed work 

q. Bidders should give an undertaking letter duly stating that the documents submitted by 
them in support of their credentials are genuine and DPA is at liberty to take any action 

against the bidder if the said documents are found to be non- genuine. 
r. Bidders should give an undertaking that they will comply to the specifications of the 

work including terms and conditions in total without any deviation. 

s. At the time of submission of tender document, the bidder shall give an undertaking 
that no changes have been made in the document. 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 
- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion 
of the contract. 

 

5. One Bid per Bidder 
 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified & bidder can 
be disqualified from bidding process of DPA for a period of 03 years apart from 

forfeiture of EMD. 
 

6. Joint Venture (-Not applicable-)(Please refer Clause No. 11 of Section-III) 

 

In case of association in the form of consortium or joint venture agreement, the 
members of the association shall nominate one of the members as “lead partner” for 

participating in the tender and signing all the documents related therewith up to 
signing of agreement and execution of all the contractual obligations thereafter (in 
case of award of contract). All the partners of the association must also, jointly and 

severally, be responsible for satisfactory execution and performance of the contract. 
The firms with at least 26% equity holding each shall be allowed to jointly meet the 
legibility criteria. 

 
7. Cost of Bidding 

 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its 
Bid and employer will in no case be responsible and liable for those costs regardless 

of the conduct or outcome of the bidding process. 
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8. Site Visit 

 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the 
site of work and its surroundings and obtain all information that may be necessary 

for preparing the Bid and entering into a contract for the works. The costs of visiting 
the site shall be at the Bidders’ own expense. 

 
B. Bidding Documents 

9 Content of Bidding Documents 

9.1 The set of bidding documents comprises the documents listed in the below and addenda 
issued in accordance with clause-9: 

 
Bid Reference No. ML/WK/4054 

• NIT : Invitation for Bids 
• Section I : Instruction to Bidders 

• Section II : General Conditions of Contract 

• Section III : Special Conditions of Contract 

• Section IV : Forms of Bid 
• Section V : Scope of Work 

 Section VI : Bill of Quantities 

 Section VII : Drawings 

                   ⦁        Section VIII          :         Format for submitting information for Bid Capacity 

 

9.2 The bidding documents shall be downloaded. The documents should be  completely 
filled and submitted through on line E – Tendering process. 

 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
forms, terms, technical specifications, bill of quantities, in the bid document. Failure 
to comply with the requirements of the bid document shall be at the bidder’s own 

risk. Bids which are not substantially responsive to the requirements of the tender 
documents shall be rejected. 

 
10. Clarifications of the Bidding Documents. 

 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify    
the employer in writing. The employer may respond to any request for clarification 
which are received within seven days prior to date of pre-bid meeting. The 
clarifications shall be uploaded on Website https://kpt.nprocure.com
 and www.deendayalport.gov.in. 
 

10.2  Pre–Bid meeting (Not Applicable)  
10.2.1  The bidder or his official representative may attend pre-bid meeting to be held at 

Chamber of CME on 00.00.2023 at 1500 hrs. The bidders/representative of bidders 
who wish to attend the Pre-Bid meeting shall furnish the authority letter on the 
letter head of Bidder, for attending the Pre-Bid Meeting on behalf of bidder at the 

time of Pre-Bid Meeting. 
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10.2.2  The purpose of the meeting will be to clarify issues related to work and tender 

conditions. 
 
10.2.3  Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com or 

www.deendayalport.gov.in website without disclosing source of enquiry. 
 
10.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 
10.2.5  At any time prior to the deadline for submission of Bids, employer may, for any 

reason, whether at its own initiative or in response to a clarification sought by any 
prospective bidder, modify the bidding documents by amendment / addendum. 

 
10.2.6  Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of 

Corrigendum and/or Addendum. 
 

11. Language of Bid 
 

All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

 
The bid submitted by the bidder shall comprise the following: 

 

A) Preliminary Bid: 

(i) Bid Securing i.e. EMD and Tender Fees 
 

B) Technical Bid: 
 

(i) Qualification information in accordance to clause of Eligibility Criteria shall be 
submitted. 

 

C) Financial Bid: 
(i) Bill of Quantities duly filled and digitally signed by bidder. 

 
13. Bid Prices: (Supersede as per Clause no. 2 of Section-III) 

 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to adjustment on any account. 

13.2 The prices shall be quoted inclusive of all taxes, duties, and other incidentals charges 
like transportation, loading, unloading, boarding & lodging etc. except GST and 

should remain firm till completion of work. The GST liability is to be borne by the by 
the Service Provider and service receiver as per the provision of GST Act issued from 

time to time. Applicable Statutory recoveries including TDS under Income Tax, TDS 
under GST acts will be deducted/ recovered while accounting for or making 
payments to the contractor as per the applicable laws. 
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14. Currencies of Bid and Payment 
 

The unit rates and the prices shall be quoted by the bidder in Indian Rupees 

only.  
 

 
15. Bid Validity 

 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the 
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as 
Non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer 

may request the bidders to extend the period of validity for additional period. The 

request and the bidders’ responses shall be made in writing. A bidder may refuse 
the request for which EMD will not be forfeited. 

 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

 
 

C. BID Security (Earnest Money Deposit-EMD) 

 
16.0 The tender shall be accompanied by Earnest Money Deposit of Rs.1,96,000/-

(Rupees One Lakh Ninety Six Thousand Only).The tender not accompanied with 

EMD shall not be considered & their technical and price bid will not be opened. The 
Earnest Money Deposit shall be submitted in the form of Banker’s Cheque/Demand 
Draft/Pay Order drawn in favour of DEENDAYAL PORT AUTHORITY, Gandhidham, 

payable at Gandhidham. Earnest money in the form of Bank Guarantee will not be 
accepted under any circumstances. 
 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under the Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender shall become eligible for 

exemption from payment of EMD and Bid Document fee. Such bidders shall upload 
the scanned copy of relevant & valid certificate for the same.  
 

 
(a)   EMD 

 
(i) The EMD of successful Bidder will be refunded on submission of performance 

guarantee (in Form 8) as per the tender clause and executing the agreement 

(in Form 11) as per tender clause. The EMD of unsuccessful bidders other than 
L1 & L2 be refunded immediately after ranking of Bids. Earnest Money of L2 
bidder shall be refunded immediately after entering into agreement with L1 and 

acceptance of Performance Guarantee from L1. 
 
 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
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(iii) The EMD of successful bidder will be discharged (refunded) after he has signed 
the Agreement and furnished the required Performance Guarantee. 

 

(iv) Earnest Money Deposit will not carry any interest. 
 

(b)  The EMD may be forfeited if  
 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

 
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any 

arithmetic errors; 
 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 
 

17.0 Alternative Proposals by Bidders 
 

17.1  Conditional offer or Alternative offers will not be considered in the process of tender                         

evaluation. 
 

18.0 Format and Signing of Bid 

 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 

duly authorized to sign on behalf the Bidders. 

 
19.0 Amendment of Bidding Documents 

 
19.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 

 
19.2 Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

 

19.3 To give prospective bidders reasonable time in which to take an addendum in to 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids. 

 

 
D. Submission of Bids 

 
 20.0  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally 

valid Digital Certificate, as per Information Technology Act-2000, using which they 
can sign their electronic bids. The bidders can procure the Digital Certificate from (n) 

code solutions a division of GNFC Ltd, who are licensed certifying authority by 
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Government of India. All bids should be digitally signed. For details regarding Digital 
signature certificate and related matters, the bidder may contact the following 

address: 
 

(n) code Solutions, 
A Division of GNFC, 

301 GNFC Info tower, 
Bodakdev, Ahmedabad. 
Tel. 91 79 26857316/17/18 
Fax: 91 79 26857321 

Mobile: 9327084190 / 9898589652. 
E-mail: n procure@gnvfc.net. 
 

The accompaniments to the tender documents as described under Clause 4.2 shall 
be Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), 
signed on bottom of each page in token of acceptance of Tender Conditions and 
shall have to be forwarded subsequently so as to reach the office of Supdt. 
Engineer (M) within 7 days of opening of the tenders. 

 

 

          20.1 The envelopes shall be addressed to: 

 
a) Superintending Engineer (M) 

Annexe AO Building, 
Second Floor 

Room No 308 

Deendayal Port Authority 
Gandhidham – 370210  

Kutch – Gujarat 
Phone: + 91-2836-270484, 220636 

Fax: + 91-2836-270184 
Email: mech.div.kpt@gmail.com 
 

b)   Bear the following identification: 

 

Accompaniments for “Comprehensive Annual Maintenance Contract for 08 Nos. 
of weighbridges at Deendayal Port Premises, Kandla for the period of three 
Years” 

Bid reference No. ML/WK/4054 

Name and address of the bidder. 

21.0 Deadline of Submission of the Bids 
 

21.1 Bids must be received by the employer in On-Line System at websites                       
h ttps://kpt.nprocure.com not later than 02.01.2023 up to 15:00 hrs. 

 
21.2 At the time of submission of the tender document, the Bidder shall give an 

mailto:procure@gnvfc.net
mailto:mechprojects.dpt@gmail.com
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undertaking that no changes have been made in document. The uploaded version of 
the Port Tender Document at h ttps://kpt.nprocure.com websites will be treated as 

authentic tender and if any discrepancy is noticed at any stage between the Port’s 
tender document and the one submitted by the Bidder, the conditions mentioned in 
the Port’s uploaded document on h ttps://kpt.nprocure.com websites shall prevail. 

 
21.3 The employer may extend the deadline for submission of bids by issuing an 

amendment on DPA website as well as on h ttps://kpt.nprocure.com in which case all 
rights and obligations of the employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline.  

 

21.4 In case of tender documents being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document, the tenderer shall give an 

undertaking that no change has been made in document. Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on h    
ttps://kpt.nprocure.com and the one submitted by the Tenderer, the conditions 

mentioned in the port’s tender document uploaded on https://kpt.nprocure.com 
shall prevail. Besides, the Tenderer shall be liable for legal action for the lapses. 

 
22.0 Late Bids 

 

  22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line   
System. 

 

23.0 Modification and Withdrawal of Bids 
 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid 

or extension if any. 
 

23.2 No Bid can be modified after the last date for submission of Bids. 

 
23.3  Withdrawal or modification of a Bid between the deadline for submission of bids     

and the expiration of the original period of bid validity including extension,if any, 

may result in the forfeiture of the Bid security i.e. EMD. 
 

E. Bid Opening and Evaluation 

 
24.0 Bid Opening 

 
24.1 On the due date and time, the employer will first open Technical bids of all bids 

received including modifications. 

 
24.2 In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at 

the same time. 
 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does 
not contain Bid security i.e., EMD and tender fees in the manner prescribed in the 
Bid documents, then that Bid will be rejected and the Bidder will be informed 
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accordingly. 
 

24.4 The bids which are technically qualified, their financial bids will be opened. The date 
of opening of financial bid will be declared in the h ttps://kpt.nprocure.com and 
w ww.deendayalport.gov.in . 

 
24.5   The price bid i.e., BOQ will be opened only those bids qualify technically. 

 

 
25.0   Clarification of Bids 

25.1 To assist in the examination and comparison of Bids, the employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakup of unit 

rates. The request for clarification and the response shall be in writing, but no 
change in the price of substance of the Bid shall be sought, offered, or permitted. 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the 
time of the bid opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison 
or contract award decisions, may result in the rejection of his bid. 

 
26.0 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

 

(a) has been properly digitally signed, 

 
(b) meets the eligibility criteria defined 

 

(c) is accompanied by the required Bid security and tender fees; 

 
(d) is responsive to the requirements of the Bidding documents. 

 

(e) GST number to be quoted invariably by the bidder. 
 
26.2 A substantially responsive Technical and Financial Bid is one which conforms to all   

the terms, conditions and specification of the Bidding documents. 
 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the 

employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-confirming deviation or reservation. 

 
27.0 Evaluation and Comparison of Bids 

 

27.1 The employer will evaluate and compare only the Bids determined to be   
responsive. 
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27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid   
price by adjusting discounts, if any. 

27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 
abnormally high/low compared to the estimated cost of the work, the employer 
may ask the bidder to produce detailed price analysis for all items of the bill of 

quantities. 
 

F. Award of Contract 

 
28.0 Award Criteria 

 The employer will award the work to the bidder whose bid has been evaluated to be 
techno – commercially responsive and the lowest evaluated amount of BOQ subject 

to submission of agreement and performance security. 
 

The employer, if so required, reserves the right to:(-Not Applicable-) 

(Please refer Clause No. 11 of Section-III) 
a) split the work and award the work in favour of more than one firm, 

b) award the work separately as supply, execution, Operation & 
Maintenance/Operation/Maintenance as applicable. 

29.0 Employer’s Right to accept any Bid and to reject any or all. 
 

The employer reserves the right to accept or reject any bid and to cancel the bidding 

process and reject all bids without assigning any reasons, at any time prior to the 
award of contract, without thereby incurring and liability to the affected bidder or 
bidders of the grounds for Employer’s action. 

 
30.0 Letter of Acceptance: 

 
The Chief Mechanical Engineer will issue the Letter of Acceptance/Intent (Form 
No.7) intimating the successful bidder about the proposed pre-acceptance of 

tender. 
 

31.0 Notification of Award and Signing of Agreement 

 
i) The Bidder whose Bid has been accepted will be notified for the award by the 

employer prior to expiration of the Bid validity period by confirmation in writing. 
In this letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance/Intent”) the contract amount, completion period of the work, etc. will 
be mentioned in line with the tender conditions. 

ii) The notification of award will constitute the formation of the Contract subject to 
the furnishing of a performance security in accordance with the provisions of 
tender condition. 

iii) The Agreement will be submitted by successful Bidder within 14 days (National 
Bid) 28 days (Global Bid) of issue of the notification of award (Letter of 
Acceptance/Intent). The agreement will incorporate all correspondence between 
the employer and the successful bidder. 
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32.0 Contract Agreement: 
 

32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of 

Letter of Acceptance/Intent. 
 
i) The successful Bidder will be required to execute an agreement at his expense on 

Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper 
departmental format (Form 11) for the due and proper fulfillment of the contract within 
14 days (National Bid) 28 days (Global Bid) from the date of Letter of 

Acceptance/Intent. 
 

32.2  Pending preparation and execution of the contract agreement as above, the tender 

submitted by the Contractor together with Chief Mechanical Engineer’s letter /fax 
accepting the tender shall constitute a binding contract between the Board and the 
Contractor. 

 
32.3  The contract period shall be reckoned from the date of issue of Work-order to commence 

the work. 

 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present Rs.300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be 
kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 
case it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of authority 

given by the firm/ company to the signatory of the Contractor firm is to be 
submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 

vii) Leaving blanks and insertion of some contents of the agreement with hand writing 
should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialed. 

 
33.0 Performance Security  

 
i) Security deposit shall consist of Performance Guarantee to be submitted at award 

of work. Performance Guarantee should be 3% of the contract price which should 

be submitted in form of Bank Guarantee, or Demand Draft within (21 days in case 
of domestic bids and within 28 days in case of global bids) of receipt of Letter of 
Acceptance/Intent which will be refunded immediately not later than 14 days from 

completion of contract/defect liability period.  
ii) Failure of the Successful bidder to comply with the requirements as mentioned 

above shall constitute sufficient grounds for cancellation of the award of work and 

forfeiture of Bid Security i.e. EMD. 
iii) The Port Authority will also be at liberty to deduct from performance guarantee or 

from any sums of money due or that may become due under any contract with the 

contractor that may become due to the employer. This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank Guarantee is 
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required to be dispatched by the issuing bank directly to The Employer by 
Registered AD Post.  

 
iv) The performance guarantee cum security deposit in the form of bank guarantee 

issued by Scheduled Banks as well as nationalized banks (except co-op Banks) 

having its branch at Gandhidham.  
v) The Port Authority may at their option forfeit the Performance Guarantee cum 

Security Deposit if the contractor fails to carry out the work or perform or observe 

the conditions of contract.  
vi) The Performance Guarantee cum Security Deposit will be released after successful 

completion of guarantee period.  

vii) If applicable, “the documentary evidence (copy of paid Challan in Govt. Treasury) of 
welfare cess @1% of work done or as amended by statutory authority from time to 
time, paid on final bill shall be submitted before releasing the performance 

guarantee”. 
 

34.0 Issue of Work Order 

Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non- Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

 
35.0 Time Schedule (Supersede as per Clause no. 5 of Section-III) 

The Contract shall be effective from the date of issue of Work-Order and the work shall be 

completed within specified completion period of 36 months. The same shall be extendable 
to further 12 months based on mutual consent, on same terms, conditions & rate of third 
year. 

 

36.0 Corrupt or Fraudulent Practices 

 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the employer: 

(a) defines the following for the purpose of these provisions: 

(i)  “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 
contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels and 
to deprive the employer of the benefits of free and open competition. 

(b) will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 

awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 

 

Signature & Seal Supdt. Engineer (M) 

of Contractor                                                            Deendayal Port Authority 
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SECTION – II 
 

GENERAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1. Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the 
context otherwise requires: 

 
a. “Employer” means Board of Deendayal Port Authority, a body corporate under Major 

Port Authorities Act, 2021, by notification issued by the Government of India, 
acting through its Chairman, Dy. Chairman or Chief Mechanical Engineer or any 
other officers so nominated by the Board. 

 

b. “Contractor” means the person or persons, firm, corporation or company whose 
tender has been accepted by the employer and includes the Contractor’s servants, 

agents and workers, personal representatives, successors and permitted assigns. 
 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, 

General Conditions of Contract, Drawings, Specifications, and Schedules etc., any 
amendments thereto, Bid, Letter of Acceptance, Contract Agreement and the 

work order. 
 

d. “Contract Price” means the total sum of money to be paid by the employer to 

the contractor on timely completion of the contract work as per Contract including 
payment for extra work, i.e. as per defined and applicable items of the terms of 

payment, including any taxes and excise duties to be paid to state or central 
Government, except GST. 

 

e. “Specifications” means the specification referred to in the tender documents 
and any modifications thereof or additions thereto or amendments thereto as may 
be from time to time be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of 

Deendayal Port Authority. 

 
g. “Work” or “Works” shall mean the whole of the plant and materials to be 

provided and work to be done executed or carried out by the contractor under 
the contract. 

 
h. The “Site” shall mean the whole of the premises, buildings and grounds in or 

upon which the system or works is or are to be provided, executed, erected, done 
or carried out. 

 
i. The “Schedule” shall mean the schedule or Schedules attached to the 

specifications. 
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j. The “Drawings” shall mean the drawings, issued with the specification which 
will ordinarily be identified by being signed by the Chief Mechanical Engineer and 

any further drawing submitted by the contractor with his tender and duly signed 
by him and accepted or approved by the Chief Mechanical Engineer and all other 
drawings supplied or furnished by the contractors or by the Chief Mechanical 

Engineer in accordance with these contract conditions. 
 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 
conditions of contract and described in the specification and shall include all other 
tests to be carried out as per the requirement of the ‘employer’. 

 
l. “Approved” or “Approval” shall mean approval in writing. 

 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer 
authorized by Chief Mechanical Engineer for purpose of this contract. 

 

n. “Day” means calendar days, “months” are calendar months 

 
o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to 

the site to construct the works. 

 
p. “Material” is all supplies, including consumables, used by the contractor for 

incorporation in the works. 

 
q. “Plant” is any integral part of the works which is to have mechanical, electrical, 

electronic or chemical or biological function. 
 

2.0 Use of Contract Document: 
 

The Contractor shall not, without prior consent, make use of any document 

except for the purpose of performing this contract. 
 

3.0 Change Orders: 

 
At any time during the execution of the contract, by a written notice to the Contractor, 

changes may be made in the general scope of contract. The Engineer In-charge 
(EIC), with due approval of competent authority, may make any changes in the 

quality and/or quantity of the work or any part thereof that may, in his opinion, be 
necessary and for that purpose the Engineer In-charge shall have the power to order 
the Contractor to do and the Contractor shall do any of the following: 

 
a. Increase or decrease or split the quantity of work included in the contract, 

 

b. Omit any such work, 

 
c. Change the character, quality or kind of any such work, 

 
d. Change the dimensions of any such work, 
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e. Change in Location 
 

f. Execute additional work of any kind necessary for completion of the work under 

the contract, and no such change shall in any way vitiate or invalidate the contract 
but the cost, if any, arising out of all such changes shall be taken into account in 

ascertaining the total amount of the contract price. Where the rate is available in the 
contract and the same is applicable to the additional work, in the opinion of the EIC, 
the cost of the additional work shall be determined as per this available rate. But, if 

the rate for additional work is not available in the contract, the same shall be 
determined by the EIC taking into account the market rate and labour cost at the site 
for similar works and shall be final. 

 
g. Deviations from the specifications as contained in the tender agreement including 

the make / model, shall not be accepted. In case of any such deviation, payment 
shall not be made for that part of the work / item, even if it is meeting the functional 
requirements and has been accepted by the purchaser. The payment for such portion 

of the work / item can only be released if the contractor makes good the deviations 
before the expiry of the warranty period so as to meet the specifications of the tender 
agreement in all respects. 

 
4.0 Resolution of Dispute 

 

a)  The Board and the Contractor shall make every effort to resolve amicably by 
direct informal negotiations, any disagreement or dispute arising between them in 
connection with the contract. However, in case of failure of negotiation between the 

Board and the Contractor, the parties shall refer their present and future disputes 
relating to the contract itself or arising out of or concerning or in connection with or 
in consequence of the contract to the Chairman, DPA whose decision shall be final 

and binding on both the parties. The contract shall be governed by the Indian 
Contract Act, 1872. 

 
b) Jurisdiction of Courts:  

 
All such disputes, which could not be settled at the intervention of Chairman, DPA, 
shall be subjected to the jurisdiction of the courts at Gandhidham. 

 

5.0 Force Majeure: 

 
5.1 In the event that the Contractor is delayed in performing its obligations in the    

contract, and such delay is caused by force majeure including war, civil 
resurrection, strikes (other than the strike solely by the Contractor’s men), fire, 

flood, epidemics, earthquakes, extremely adverse climatic conditions, such delay 
may be excused and the period of such delay may be added to the time of 
performance of the obligations without any addition to the contract price. 

 
5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days 
from its occurrence. Unless otherwise directed by the Board in writing, 
the Contractor shall continue to perform its obligations under the contract as far as 
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reasonably practicable. The Contractor shall demonstrate to the Board’s satisfaction that it 
has used its best endeavor to avoid or overcome such causes of delay and the parties will 

mutually agree upon remedies to mitigate or overcome such causes of delay without 
having any right to any claim on account of such force majeure. 

 

5.3  In any other situation, which is beyond the reasonable control of the Contractor in 
the opinion of the Engineer In-charge, and where the Contractor has promptly 
notified the Board in writing about such situation, it may be considered as “Force 

Majeure” situation. 

 
6.0 Compliance with Statutes, Regulations: 

 
The Contractor shall comply in all respects, with all statutes and regulations as may 

be necessary, including clearance from State/Central govt. authorities, Pollution 
Control Boards, labour enforcement and local authorities. The Contractor shall, at all 
times during the continuance of the contract, so far as it may be necessary, comply 

with all the existing enactments including Central and State legislation as well as any 
by-laws of any local authorities regarding labour, particularly the Minimum 
wages Act, Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund 

and Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour 
(Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, 
National and Festival Holidays Act, Shop and Establishment Act, The Apprentice Act 

and keep DPA indemnified against any loss or claim arising out of contravention of 
the provisions of the above said enactments by the Contractor. The price quoted by 

the Contractor in the Bill of Quantity shall be deemed to include all expenses 
whatsoever the Contractor may be required to incur for the compliance with the 
provisions of the above said legislation. The Contractor shall make necessary 

arrangements for DPA to witness the payment made by the Contractor to his staff 

and labour. 
 

7.0 Payment Terms: (Supersede as per Clause No. 3 of Section – III) 
 

All payments shall be made in Indian rupees unless specifically mentioned. 

95% monthly payment in respect of item executed/ supplied will be released after 
deducting 5% as retention money towards performance security. 

 
NOTE: 

 
The payment shall be made through RTGS /NEFT and the Contractor should be 

furnished following details: - 
Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 

c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 

f. MICR code 
g. Accepted for :- NEFT payment or RTGS payment 



 

Page 26 of 80  

Declaration by the party 
 

I/We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this account for this work is concerned. 

 

Signature of the party with the seal 
Declaration by the bank 

 

It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 

 

Signature of the bank manager with the seal. 
 

8.0 Insurance (Supersede as per Clause no. 4 of Section-III): 

 
8.1 The contractor shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the 
following events which are due to the contractor risk: 
 

a) loss of or damage to the works, plan and materials 
b) loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and 
equipment) in connection with contract, and 

d)  personal injury or death 

 
8.2 Policies and certificates for insurance shall be delivered by the contactor to the 

engineer in charge or his nominee before the commencement of work. All such 
insurances shall provide for compensation to be payable to the types and 
proportions of currencies required to be rectify the loss or damage incurred. 

 

8.3 Alterations to the terms of insurance shall not be made without the approval of the   
engineer in charge or his nominee, 

 
8.4 All the materials shall stand insured from the time of arrival at site till commencement   

of erection against fire, pilferage, damage and against natural calamities for the 

value of 90% of each item. 
 
8.5 During erection and till the work is completed and satisfactory taken over by the 

DPA after testing the materials shall stand covered by suitable erection insurance 
also for the value of 110% of the item. The charges for the insurance shall be borne 

by the Contractor. 
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9.0 Time Extensions: 

The Contractor may claim extension of the time limits in case of; 

 
i) Changes ordered by Deendayal Port Authority. 
ii) In case work is delayed on DPA’s Account e.g. non-availability of site clearance or 

any other reason, DPA will consider time extension of merit. However, no 

compensation will be paid to the Contractor if work is delayed on DPA’s account. 
The Contractor shall submit the request for extension, within 30 days of 
occurrence of such delay in the prescribed format, clearly indicating the 

justification for such extension. 
iii) Force Majeure. 

iv) All the incidents of delay should be entered in the hindrance register which will 

be base for granting any extension. 
 

10.0   Time is the essence of the contract: 

 
Time is the essence of the contract and the Contractor shall ensure that all the 

obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused 
by its vendors. In case of delay in progress of the works, Deendayal Port Authority 

reserves the right to withhold the payment, cancel the contract unilaterally or 
complete the work departmentally. 

 
11.0 Liquidated Damages (Supersede as per Clause no. 7 of Section-III) 
 

11.1  In case of delay in completion of the contract, liquidated damages (LD) may be 

levied at the rate of ½% of the contract value per week of delay or part thereof, 
subject to maximum of 10% of the contract price. 

 
11.2  The employer, if satisfied that the works can be completed by the Agency within a 

reasonable time after the specified time for completion may allow further extension 

of time at its discretion with or without the levy of LD. In the event of extension of 
time at its discretion with LD the employer will be entitled without prejudice to any 
other right or remedy available in that behalf per cent (1/2%) of the contract value 

of the works for each week or part of the week subject to the ceiling of 10% of 
contract value. 

 

11.3  The employer, if not satisfied that the works can be completed by the contract, 
and in the event of failure on the part of the Agency to complete work within 
further extension of time allowed as aforesaid shall be entitled without prejudice to 

any other right or remedy available in that behalf to rescind the contract. 

 
11.4 The employer, if not satisfied with the progress of the contract and in the event 

of failure of the Agency to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract. 

 
11.5   In the event of such termination of the contract as described in clauses (11.3) or 

11.4) or both, the employer shall be entitled to recover LD up to ten percent 
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(10%) of the contract value and forfeit the security deposit made by the contract 
besides getting the work completed by other means at the risk and cost of the 

contractor. 
 

11.6 In case part / portion of the work can be commissioned and port operates the 

portion for commercial purpose, the rate of LD will be restricted to the 
uncompleted value of work, the maximum LD being on the entire contract value. 

12.0 Variations: 
 

12.1 Variation in Conditions of Contract: 

 
In case of any variation in Instructions to Bidders (ITB), General Conditions of 
Contract (GCC) and the Special Conditions of Contract – if any special conditions of 
contract shall prevail. But in case of any requirement/condition specified in the Scope 

of Work, it shall prevail over all other conditions. 
 

12.2 Variation in Quantities of Schedule – B 

 
The overall as well as individual variations shall be ± 30% in quantity for which the 
rate quoted by the bidder and accepted by the employer shall be applicable. 

 
13.0  Acceptance 

 

Upon completion of work under this contract, the Board may accept the works and/or 
services after installation, if defects or shortcomings are not considered essential and, 
the Contractor agrees to make good the deficiencies in confirmation with this 

contract. No work shall be accepted before the Contractor clears the site of scraps, 
unused materials, work shed, equipment and all such materials which were used for 
execution of the work and not required any more at the work site. Also, the 

Contractor has to submit all the documents and final “as built” drawings as per the 
contract agreement without which no work shall be treated as complete. 

 

Completion Certificate shall be issued by the employer after satisfactory completion 
of work as per tender and after taking trial. 

 

14.0 Guarantee: (-Not Applicable-) (Please refer Clause No. 11 of Section-III) 

 
14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and    

12 months for new works including supplied items) with effect from the date of 
acceptance of the work and/or services, unless otherwise specified in the scope of 

work/Special Conditions of Contract (SCC). 
 

14.2  The Contractor shall warrant the Board that the goods and services under this 

contract will comply strictly with the contract, shall be first class in every particular 
case and, shall be free from defects. The Contractor shall further warrant the 

Board that all materials, equipment and the supplies furnished by him will be new 
and fit for their intended purposes. 
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14.3  The Board shall promptly notify the Contractor in writing of any claim arising under 
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 

replace the defective goods and/or services at no cost to the Board. 
 
14.4  If the Contractor, having been notified, fails to rectify the defects in accordance 

with the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

 

15.0 Taxes 
GST: 

The bidder shall quote the price exclusive of GST. Applicable GST on the taxable 
value of supply of Goods or Services or both covered in this tender/contract will be 

paid by Port on production of required document as per prevailing rules as per Goods 
& Service Tax Act, 2017. All other duties, taxes, cesses applicable, if any, shall be 
borne by the bidder. Applicable Statutory recoveries including TDS under Income 

Tax, TDS under GST acts will be deducted/ recovered while accounting for or making 
payments to the bidder as per the applicable laws. 

 

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling 
of GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely 
manner. In case DPA not allowed input tax credit due to failure on part of the 

contractor/Service provider/Supplier etc., it will be a financial loss to the DPA and 
therefore same shall be recovered from the payment/deposit of the 
contractor/service provider/supplier. 

 
 Deduction of Income-Tax: 
Income-Tax deductions and surcharge & TDS on GST as applicable thereon shall 

be made good while making payments due to the contractor for carrying out the 
work and only net amount shall be paid as directed by the Central Board of Direct 
Taxes, Ministry of Finance, Government of India. 

 Rate &Tax: 

The rates quoted by the contractor shall be deemed to be inclusive of the excise, 
other taxes, duties etc., but exclusive of the GST (CGST & SGST), which the 
contractor will have to pay for the performance of the contract. The employer will 

perform such duties in regard to the deduction of such taxes at sources as per 
applicable law. 

 

16.0    Deduction: 

16.1  Deduction of taxes/income tax at source shall be made from the any bill of the  
Contractor in accordance with the prevailing rules of Govt.  

16.2 While performing under the contract, the damages caused by the Contractor or his 
workers to any of the Port property shall be promptly made good by the Contractor 

at his own cost. In case the Contractor fails to repair/replace the damage, 
Deendayal Port Authority shall have the right to take steps to make good the 

damages and all the cost on this account shall be recovered from the bills of the 
Contractor or any money due to the Contractor from this contract or any other 
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contract or any other transaction. In determination of the damage, the opinion of 
the Engineer-In-charge (EIC) shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any 
obligation under the contract shall be deducted from the bills of the Contractor or 

from any money due to the Contractor from this contract or any other contract. 

16.4 (- Deleted -) 
  
17.0 Subcontracts: 

 

The Contractor shall not be allowed to engage any sub-contract for all or any part 
of this contract. 

 

18.0 Idle Charges: 

 
All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be 
entitled to any idle charges for delay in supply of materials and/or equipment by 

the Port Authority. Further, in case of any delay due to stoppage of work ordered 
by the Port Authority to avoid interruption in other important activities of Port 
Authority or any other reason, the Contractor shall not claim any idle charges. 

 
19.0 Personal Protective Equipment (PPE): 

 

The Contractor shall be solely responsible, at his own cost, for the supply of required 
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets, 
nose masks, hand gloves etc. by his staff at site. 

 
20.0 Conduct: 

 

The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the 

site and for the preservation of peace and protection of persons and property at the 
work site as well as in the enactment of the works. 

 
21.0 Accident: 

 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about 

the work site or in connection with execution of the contract, report such accidents 
to the Engineer-In-Charge giving all the details in writing. He shall also provide 

additional information about the accident as requested by the E-I-C. 

22.0 Watch and ward: 

During the execution of the contract, it shall be the responsibility of the Contractor 
to arrange watch and ward of the work including the raw materials, 

machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by Deendayal Port Authority. 
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23.0 Termination: 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, 
by written notice of default sent to the Contractor, terminate the contract in whole 
or in part: 

 

(i) if the Contractor fails to execute the work within the period as specified in the 
contract or any extension granted by the Board; 
 

(ii) if the Contractor fails to perform any other obligation under the contract and if 
the contractor does not cure the same after receipt of a notice of default, the 

nature of default as well as the time within which the default has to be cured 
by the Contractor. 

23.2  In the event of Board’s termination of the contract in whole or in part, the Board 
may execute the remaining work or procure goods similar to those undelivered by 

the Contractor and the Contractor shall remain liable to the Board for any excess 
cost for such works or goods and risks, if any. 

23.3  The Board will pay the Contractor, for all the items that are completed and ready 
for delivery, within 30 days after termination. The payment shall be made only 

after all the afore-mentioned goods are supplied to and accepted by Deendayal 
Port Authority. The amount so decided by the Engineer-in-Charge in this regard 
shall be final and binding.  

23.4 In case of termination of contract for default by the Contractor, the Board may not 
permit the Contractor to participate in any of the future tender of Deendayal Port 
Authority for a period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach 
of the contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

 

a) The contractor stops work for 28 days and the stoppage has not been authorized 
by the Engineer-in-Charge or his nominee. 

 
b) The contractor becomes bankrupt. 

 
c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 
contract data and 

 
d) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract.  
 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials 
in the procurement process or in contract execution. “Fraudulent practice” means 
a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to establish bid prices 
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at artificial non-competitive levels and to deprive the employer of the benefits of 
free and open competition”. 

 
f) If the contract is terminated the Contractor shall stop work immediately, make 

the site safe and secure and leave the site as soon as reasonably possible. 
 

g) Any material lying at site will not be removed without the prior written permission 
of Engineer in Charge. 

 

24.0  Arbitration Clause: 
 

(I) The Arbitration Award may be referred to a Conciliation Committees/ Councils 

comprising of independent subject expert in order to ensure speedy disposal of 
the case, as per Conciliation Act. 

 
(II) The award of the Conciliation Committee/ Council if agreed by both the sides 

may then be placed for consideration of the Board of the Port subject to the 

delegation of power. 
 

(III) Except where otherwise provided in the contract, all questions and disputes  
relating to the meaning of the specifications, designs, drawings and 

instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right, matter or 
any other thing whatsoever, in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders, or 
to the conditions or otherwise concerning the work or regarding the execution 

or failure to execute the same whether arising during the progress of the work 
or after the completion thereof as described hereinafter shall be referred to the 
Chairman for sole arbitration by himself or by any officer appointed by him. 

 
(IV) It will be no objection to any such appointment that the arbitrator is an 

employee of the Board or the Government, that he had to deal with the 
matters to which the contract relates and that in the course of his duties as an 
employee of the Board of the Government, he had expressed views on all or 

any of the matters in dispute or of difference. 
 
The arbitrator, who has been dealing with the arbitration case, being 

transferred or vacating his office or in the event of his death or being unable to 
act for any reason, the Chairman then holding the office shall arbitrate himself 
or appoint any officer to act as arbitrator. 

(V) It is also a term of this contract that no person other than the Chairman himself 
or any officer appointed by him shall act as arbitrator. 

 
(VI) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 

referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of the parties during the guarantee period after 
completion of the work. 
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(VII) It is a term of the contract that the party invoking arbitration shall give a list of 
disputes with amount of claim in respect of each said disputes along with the 

notice seeking appointment of arbitrator. 
 

(VIII) It is also a term of the contract that if the Contractor does not make any demand  

for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Engineer –in- 

charge that the final bill is ready for payment, the claim of the Contractor shall 
be deemed to have been waived and absolutely barred and the Port Authority 
shall be discharged and released of all liabilities under the contract in respect of 

these claims. 
 

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him. The arbitrator will be bound 
to give claim wise detail and speaking award and it should be supported by 

reasoning. 
 

(X) The award of the arbitrator shall be final, conclusive and binding on all the parties 
to Contractor. 

 

(XI) The arbitrators from time to time, with the consent of both the parties, enlarge 
the time for making & publishing the award. 

 

(XII) Arbitration shall be conducted in accordance with the provisions of Indian  

Arbitration Act, 1996 or any statutory modifications or 33e-enactment thereof 
and rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

 
(XIII) It is also a term of the contract that if any fees are payable to the arbitrator,   

this shall be pied equally by both the parties. 
 

(XIV) It is also a term of a contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issues the first notice to both the 
parties calling them to submit their statement of claims and counter statement 

of claims. 
 

(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 

his sole discretion. 

25.0 Indemnification: 
 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port 
Authority and its agents & employees from & against any/all actions, claims, losses 

or damages arising out of 

 
a. any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties; 
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b. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
 

26.0  Engineer-in-Charge or his nominee’s Decisions 

 
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee 

will decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

 
27.0 Delegation 

 

The Engineer-in-Charge or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 
28.0 Communications 

 

Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

 

29.0 Personnel 
 

  29.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer-in-Charge. The Engineer-in- 
Charge will approve any proposed replacement of Key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal or better 
than those of the personnel listed in the Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member 

of the Contractor’s staff of his work force stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 
connections with the work in the Contract. 

 

 
30.0  Employer’s Obligation (Supersede as per Clause no. 8 of Section-III) 

(i) Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is 

unable to provide electricity and water the same will be arranged by the contractor 
at his own cost. Necessary meters should be installed by the contractor at its own 
cost. 

(ii) The employer will provide Port Authority Quarters on payment of applicable tariff 
water & electricity charges of the employer subject to availability, during the 

tenure of contract. 

(iii) Administrative support only, for   obtaining   clearance   from   any statutory 
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authority, shall be provided by the employer. 

(iv) On successful completion of all the obligations under the contract and on the 
request of the Contractor, the employer shall issue a “Completion Certificate”with 
the approval of the Chief Mechanical Engineer, the employer. 

 
31.0 Queries about the Technical Data 

 
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

 

32.0 Approval by the Engineer-in-Charge or his nominee. 
 

The Contractor shall submit the Make of material, equipment’s specifications and 

drawing proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 

 

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. All drawings prepared by the contractor for the work, if 
any, are subject to prior approval by the EIC before procurement/ execution. 

 

33.0   Discoveries 
 

Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the employer. The contractor is to notify the employer 
or his nominee of such discoveries and carry out the instructions of employer or his 

nominee for dealing with them. 

 
34.0   Access to the site 

 

The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 

contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the work. 

35.0 Instructions 
The contractor shall carry out all instructions of the engineer or his nominee which 

comply with applicable laws where the site is located. 
 

36.0  Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 
 

37.0  Identification of Defects 

 
The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 
and notify the Defects found if any. The Engineer-in-Charge or his nominee may 

instruct the Contractor to rectify the Defect. 
 

38.0   Correction of Defects 

 
               38.1     The Engineer-in-Charge or his nominee shall give notice to the Contractor of any        
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Defects before the end of the Defects Liability Period (Guarantee Period), which 
begins at Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected. 

 
          38.2  Every time notice of a Defect is given the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

 

39.0 Uncorrected Defects 
 

If the Contractor has not corrected a Defect within the time specified, the Engineer- 

in-Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 

40.0 Employer’s right of Rejection: 
 

The employer shall reserve the right to reject a part portion or consignment thereof 

within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms &conditions of the contract 
whether on account of any loss, deterioration or damage before dispatch or delivery 

or during transit or otherwise whatsoever. 

 
41.0 Removal of Rejected goods: 

 
Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may 
either return to the contractor at the risk and cost of the contractor by such mode of 
transport as the Engineer-in-Charge may select or dispose off such material at the 
contractor’s risk on his account and retain such portion of the sale proceeds as may be 
necessary to recover any expenses incurred in such disposals. 

42.0 Use of Contract Document: 
 

The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 
 

43.0 Memorandum of Settlement: 
 

The Contractor shall not sign any memorandum of settlement with any agency such as 
Trade Unions etc. in any form at any level without the prior written permission of the 
employer in relation to any work under taken by him in the Port premises. 

44.0 Deviations: (Pl. refer Clause No. 09 of Sec-III, for continuation of this 
clause) 

The bidder must read the tender document carefully and prepare the bid for 
submission. It is important to note that deviations, if any, must be brought out clearly 
in the technical offer, which shall be examined by Deendayal Port Authority. If the 

deviation statement submitted by the bidder does not contain any item, then it shall 
be construed that the bidder has accepted the same and no request from the 
Contractor, for any change, shall be accepted by DPA at a later stage. In any case, 
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no change in specifications given in the tender agreement shall be permitted. 
However, only in unavoidable circumstances, Deendayal Port Authority may 

consider such requests from the Contractor, provided the Contractor submits it’s 
request with adequate justification. 

 
45.0 Approvals: 

 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to 

Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in- 

Charge for approval. Any corrections to be suggested by Engineer-in-Charge in 
drawings, the days taken for rectification in drawings shall be in account of the 
Contractor. 

 
46.0  Third Party Inspection: 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third 

Party Inspection mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, 
material inspection at manufacturer’s work/ site, dispatch clearance from 
manufacturer’s work, certification for releasing payments as per payment 

terms of contract for all the material as per schedule/work till taken over by 
DPA. 

iii. The Third party shall carry out inspection of work as per tender specification/ 

relevant standard. 
iv. The payment of the contractor shall be released after certifying by the third 

party and copy of the same shall be produced by Contractor for releasing the 

payment as per Payment Terms. 

   47.0 Bar Chart (-Not Applicable as per Clause No. 11 of Section-III) 

 
  48.0 Engagement of labour: 

 

 The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
 

           49.0 Police verification of contract labour 

 
The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 

contract labourers engaged by them, before commencing the work at site. 

 
This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 
been declared as “Prohibited Area”. Contractor who would be awarded contract is 
required to comply with the above requirements. 

 
Contractor shall obtain such Police Clearance Certificate from Police available against 

a nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be 
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forwarded to Commandant, CISF which our Security Department along with request 
for issuance of Entry Passes. 

 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer- 
in-Charge a return in detail, in such form and at such intervals as the Engineer-in- 

Charge may prescribe, showing the staff and numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other information 
as the Engineer-in-Charge may require. 

 

a) Submission of Labour Reports by Every Fortnight: 
 

The contractor shall submit, by the 4th
 and 19th

 of every month, to the Engineer-in- 

Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 
 
1. The number of laborers employed by him on the work. 
2. Their working hours. 

3. The wages paid to them. 
4. The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 

and 
5. The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 

Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer-in-
Charge shall be final in deducting from any bill due to the contractor the amount 

levied as fine and be binding on the contractor. 

b) No labour below 14 Years: No labour below the age of 14 (fourteen) years shall 
be employed on the work. 

 

50.0   Registers to be maintained at site 

1. S ite order Book 

A site order book is to be maintained by the contractor at the site. The work orders 

and instructions written in the site order book shall be deemed to have been legally 
issued to the contractor shall sign each entry in the site order book as a token of his 

having seen the same. The site order book shall be property of the Board and shall 
be handed over to the Engineer-in-charge of the work in good condition on the 
completion of the work or whenever required by the Engineer-in-charge or his 

authorized representative. 
 

2. H indrance Register 

Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by 
the Engineer in Charge at the site. The contractor shall sign each entry in the 
hindrance Register as a token of his having seen the same. The Hindrance Register 

shall be property of the Board. 
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51.0   No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to 

cause any damage, hindrance or interference to the Port activities and the work going 
on in the area. The contractor shall have to make good the loss at his own cost and 
risk all damages caused by his workmen to Port property and no extra payment shall 

be made to him on that account. 
 

52.0 Tools & Tackles: 
 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to 
be arranged by the contractor at his own cost. Arrangement for storing the materials, 
tools etc. will also have to be made by him. The employer shall not be responsible 
for any theft/loss of any materials, tools, etc. stored/brought by the contractor for 

execution of work within the Port area. 
 

53.0 Hot work 
 

In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at Deendayal Port Authority for such works shall be observed 

by the Tenderer and necessary fire watch permit and No Objection Certificate shall 
be obtained from the concerned authorities of the port and necessary charges at 
the scale of rate prevailing in the port at that time shall be paid by the contractor. 

 
54.0 Indian Dock Safety Regulations 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violation of the same. 

 55.0 Valid Electrical Contractor License and Electrical Supervisor Certificate:      
.         (Modified as per Clause No.12 of Section-III) 

The contractor shall have valid electrical contractor’s licence for carrying out 
electrical work of nature involved in this tender obtained from the Commissioner of 
Electricity, Energy & Petrochemical Department, (Inspection wing), Block No.18, 6th 

floor, Sector No.II, UdyogBhavan, Gandhinagar, Government of Gujarat without 
which the tender shall not be accepted.  Contractor shall submit certificate and copy 
of the licence in lieu of the same for consideration. 

 
 The contractor shall engage a person having valid Electrical Supervisor’s certificate of 

competency, issued from the Commissioner of Electricity, Energy & Petrochemical 

Department, (Inspection wing), Block No.18, 6th floor, Sector No.II, UdyogBhavan, 
Gandhinagar, Government of Gujarat or equivalent authority from the other 
states/central Govt., under whose supervision electrical work will be carried out. 

56.0   Action where no Specifications are specified 

The work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in- Charge. 
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57.0   Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm 

price and includes all the taxes (excluded GST) duties etc. and all incidental 
charges. 

 
58.0  The contractor shall have to obtain necessary license from the Assistant Labour 

Commissioner (Central), Gopalpuri, Kachchh in case he has to engage 10 or more 

workers on any day during the execution of work. 

59.0   Integrity Pact 

 

The bidder has to execute Integrity pact agreement with Deendayal Port Authority 
(As per agreement enclosed). Appointed, Independent External Monitor Integrity 

Pact, whose address as under: 
 

1)  Shri. S K Sarkar, IAS (Retd.)  

      B-104, Nayantara Aptt., 

     Plot 8 B, Sec 07, Dwarka,  

     New Delhi – 110 075, 

     Mobile Nos. 98111 49324  

     Email:sarkar1979@gmail.com 

 

2) Shri. Saurabh Chandra, IAS (Retd.)  

A-9, Sector 30, NOIDA(UP).  

PIN 201301  

Mob.: 9871322133, 

Email : saurabh7678@yahoo.co.in 
 

The bidder has to sign and seal and uploads the scanned copy of Integrity Pact 
form (as per agree form enclosed) along with the Technical Proposal as token of 
acceptance. Original hard copy of the along with the tender documents shall have to 
forwarded subsequently so as to reach the Supdt. Engineer (M), within 7 days of 

opening of the tender failing which tender shall be considered irrelevant. However, 
the Agreement is to be executed during the issuance of Pre-Acceptance letter. 

 
 

 

 

Signature & Seal Supdt. Engineer (M) 

            Of Contractor                                                        Deendayal Port Authority 

 

 

 

mailto:saurabh7678@yahoo.co.in
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SECTION-III 

 
SPECIAL CONDITIONS OF CONTRACT 

 

The following Special Conditions of Contract shall supplement and /or amend 
the General Conditions of Contract as mentioned against the clause. Wherever 

there is a conflict, the provisions herein shall prevail over those in the General 
Conditions. 

 

1. Order Acceptance: 

 
The party shall give unequivocal acceptance of the LOA within 7 days of receipt of the 
same. 

 
 2.        Contract Prices: (This clause is in supersession of clause no. 13 of Section-I) 

 
 The rate for the Comprehensive Maintenance Contract shall be quoted as per 

Schedule-B in the price bid document and shall not be subject to any escalation for 
any reason whatsoever. 

 

 The rates quoted shall be inclusive of packing and forwarding of materials (if any), 

lodging & transportation, insurance and all statutory levies excluding GST and shall 
remain firm & final till satisfactory completion of entire work at Deendayal Port 
Authority as per terms and conditions of the contract. 

 
 The rate quoted shall not be variable due to amendment of tax laws or on account 

fresh taxes, levies, duties by the Central / State Govt. or any local authority etc. 
except GST tax. 

 
 The Services provided by the agency shall be inclusive of all except GST and no extra 

payment shall be entertained. 
 

3. Payment: (This clause is in supersession of clause no. 7 of Section-II) 
 

3.1  All payments shall be made in Indian rupees unless specifically mentioned. 

 

 NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be 

furnished following details: - 
Bank Payment Agreement Form 
a. Name of Party 

b. Account No. 

c. Branch Name 
d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for : - NEFT payment or RTGS payment  
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Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA 
is requested to pay my / our dues to this account for this work is concerned. 

 
Signature of the party with the seal 

Declaration by the bank 

 
It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 

 

Signature of the bank manager with the seal. 

3.2 No Advance payment will be made. 
 

3.3 The personals engaged by the Agency shall be employee of the Agency throughout 
the contract period and it shall be the duty of the Service Provider to pay their salary 

every month in time by the Service Provider. In time means within first week of every 
month. 

 

3.4 The Agency will submit the bill in triplicate in the 1st
 week of every following three 

month for payment with reference to rates quoted in the price bid per month. The 
payment will be made of the amount after necessary deduction in terms of penalty. 

The normal time to make payment by this Port is 30 days from the date of receipt of 
bill along with all supporting documents. No interest will be paid by Port Authority for 

delay in payment on any account. 
 

3.5 The Agency should submit the bill every 3 month along with the details of payment 
to the engaged staffs viz., Name of the employee, Gross Salary, Deductions, Net 
amount credited into bank, name of the Bank and date on which the amount was 

credited in to the bank. The Service Provider must certify that the payment to the 
employees provided by him has been credited to concerned individual bank account. 

 
3.6  Payments to the Agency would be strictly on certification by the office and Third 

Party Inspection report that his services were satisfactory as per the subject tenders. 

Payment will be released for the work after deduction of taxes after satisfactory 
completion of work. 

 

3.7  The Engineer-in-charge will be entitled to deduct or adjust any sum of money 

payable by the Agency to the Board under the terms of any contract executed by 
him or on behalf from their security deposit or from any sum that may become due 
from the present contract. 

 

3.8 Payment shall be made on 3 monthly basis through RTGS against submission of bills 
in triplicate during the contract. Income tax and surcharge and any statutory 
deduction thereon at applicable rates shall be made at source. 
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4. Insurance: (This clause is in supersession of clause no. 8 of Section-II) 
 

4.1 All manpower to be posted at site area shall be insured under the Workmen 

Compensation Act. 
 

4.2 It will be entirely the Agency’s responsibility to take required steps to adequately 

safeguard the personnel and to ensure that the work is carried out in such a manner 
that maximum safety to the personnel is assured. The agency shall follow all 
precautions as required for safety of workman by ILO regulations, etc. 

 
4.3 No claim / compensation of whatsoever nature shall be entertained by the DPA for 

any loss of property or injury or loss of life during the occurrence of any accident to 

the consultant’s staff / officials. Agency is required to get insurance for his staff and 
property at own cost. 

 
 

5.  Contract Period: (This clause is in supersession of clause no. 35 of Section-I) 

 
5.1 The Comprehensive Annual Maintenance Contract will be for 36 months from the 

date of award of work. The same shall be extendable to further 12 months based 

on mutual consent, on same terms, conditions and Rate of Third Year. 
 

5.2 Any notice to the agency shall be deemed to be sufficiently served, if given or left in 

writing or email at his usual or last known place of abode or business. 
 
5.3 The service provider should confirm that there is no conflict of interest on the part of 

him and on the part of the deployed manpower’s in performing the work, and has to 
submit an ‘Undertaking’ regarding the same. 

 

5.4 The deployed staffs are obliged to assist Deendayal Port Authority their duties at the 
premises with due diligence and take all precautions to avoid any loss or damage to 

the Government property/personnel. 
 
5.5 DPA reserves the right to increase / decrease the quantum of assigned work. 

 
5.6 DPA also reserves the right to foreclose the contract with three months’ notice period 

without payment of any compensation. 

 
 

6. Rejection: 

Substitution, changes or delays shall not be accepted unless confirmed by DPA. 
Rejected materials, if any, shall have to be collected from site within one weeks after 
receipt of intimation. 
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7. Liquidated Damage/Penalty (Clause No.11 Section-II is Supersede as 

under): 
 

7.1 FOR THE NON AVAILABILITY OF THE WEIGHBRIDGE: 

a)  In case of breakdown of Total Weighing system: 

 

1. Each weighbridge should be available for operation at least 90% of days during 
each month failing which Rs.2000 as a penalty per day or part thereof per Weigh 

Bridge will be levied for each day the weighbridge remains non-operational after  
the above mentioned period.It is expected that the weighbridge will be operated 
round the clock. 

 

2. The contractor shall ensure that any electrical/electronic/mechanical break-down  

of the weighbridge is attended to within 1 hrs. of receipt of information, the 

weighbridge is commissioned within a reasonable time not exceeding 8 hrs. For 

this purpose, sufficient inventory of spares including Load Cells etc. shall be 

maintained by the contractor at their own cost. The contractor shall attend 

break-downs of weighbridges round the clock on all 7 days of the week & 365 

days of the year. If the breakdown is not rectified within 24 hours the contractor 

will pay penalty as per mention above in Point No.1. 

 

3. The Preventive Maintenance will have to be carried out by the contractor 

every six month for the period of 10 (Ten) days including Major 

Repair/Overhauling and Painting Once in a Year with proper programme 

in advance in consultation with the EIC to avoid hampering of Weighment work. 

During the preventive maintenance, the weighbridge under 

maintenance will not be considered under break-down and no penalty 

will be deducted on this a/c. 

 

b)   In case of breakdown of only UPS System 

 

1. It is expected that UPS System should be working round the clock, For Non-
working of UPS System a penalty of Rs.500/- per day will be levied. 

 

2. DPT may at their discretion procure one new UPS after one month at the risk & 

cost of the CAMC holder. The amount will be realized from CAMC holder's bill. 

 

3. In case CAMC holder replaces the same it must be identical i.e. same 

type/ratting/capacity etc. failing which the original will not be returned to them. 
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c) In case of breakdown of only Printer 

 

1. Breakdown of the printer is considered as the Breakdown of the Weighbridge          

and Penalty amount will be considered as mentioned at Section –III Clause 

No.7.1.a) 

 

2.  DPT may at their discretion procure one new Printer after one month at the risk & 

cost of the CAMC holder. The amount will be realized from CAMC holders bill.  

 

3. In case CAMC holder replaces the same it must be identical i.e. Off same 

type/ratting/capacity etc. Failing  which the original will not be returned to them. 

 

 7.2    Penalty amount mentioned at 7.1 a),b),c) above and Clause No.7.2 of Section-V 

is subject to maximum of 10% of the contract value. 

 

7.3 DEFECTS IN WORK DONE: 
 

If at any time, EIC or his authorized representative decides that any work done by 
Contractor is defective or not in accordance with Contractor, or that the WORK or 
portion thereof are defective or do not fulfill the requirement of Contractor, as soon 

as reasonably applicable, gives to the Contractor notice in writing of the said 
decision, specifying particulars of the defects alleged to exist or to have occurred, the 

Contractor shall at his own expenses and with all speed make good the defects. If 
the Contractor fails to make good such defects with reasonable speed, DPA shall 
arrange to carry out repairs to such defects/damages by itself / through another 

party and the expenses so incurred by DPA shall be recovered from the Contractor. 
 

7.4 CAMC charges for the particular withdrawal weighbridge: 

 
DPA reserves the right to withdraw any Weighbridge from the contract permanently 
or for the specific period due to any reason, in such case the payment of CAMC 

charges for the particular withdrawn weighbridge will be stopped from the date so 
declared by the management. 

 

8.     Employer’s Obligation (Clause No.30 of Section-II is Supersede as under): 
 

8.1 DPA shall provide Electrical power supply on chargeable basis. Contractor may use an 

extension cable at this own cost with prior permission of DPA. However, prior written 
permission has to be taken well in advance so as not to affect the maintenance work. If 
DPA is unable to provide electricity and water the same will be arranged by the contractor 

at his own cost.      
 

8.2 Assist, without any commitment, Administrative support only, for obtaining clearance from 

any statutory authority, if any, shall be provided by the employer. 
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8.3  The employer will provide Port Authority Quarters subject to availability on payment of 
applicable tariff, water & electricity charges of the employer subject to availability, during 

the tenure of contract. Any nuisance, non-sober behavior, intoxication etc. in the port quarter 
shall be liable for cancellation of the same. If DPA is unable to provide Port Authority 
Quarters the same will be arranged by the contractor at his own cost.  

 
8.4  On successful completion of all the obligations under the contract and on the request of the 

Contractor, the employer shall issue a “Completion Certificate” with the approval of the 

Chief Mechanical Engineer, the employer. 

 
9. Deviations: (Kindly read with clause no. 44 of Section-II) 

 
  If the justifications submitted by the agency is not acceptable to the port, shall be 

withdrawn by the Agency, otherwise, the same shall be liable to the rejection of the bid. 
 

10. Work-Order shall be sent through Email/Fax/Post. All mode of dispatch shall be treated as 

valid for the purpose of date of receipt. 
 

11. The clause no. 06 of Section –I, clause no.28-a) & b) of Section –I, clause nos. 14 & clause 

nos. 47 of Section-II are deleted and not applicable. 
 

12. Valid Weighbridge Maintenance Contractor License :  
          (Clause no.55 of Section-II is replaced as under) 

 

Contractor shall have Repairing License of Weighbridge capacity up to 100MT or higher 
under Legal Metrology act for the Kutch/Gujarat Region. Contractor shall submit copy of the 
license for consideration. 

 

 

 

Signature & Seal Supdt. Engineer (M) 

Of Contractor                                                            Deendayal Port Authority 
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SECTION IV 
 

FORMS OF BID 
Part – I 

To be submitted by Bidders with their Bids 
 
 
 
 

Format 
No. 

NAME OF FORMS/FORMAT 

1 Form of application 

2 Pre-qualification of bidders 
3 Format for declaration 

4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 Integrity Pact Agreement 

 
 

Part – II 

To be used by successful Bidder 
 

 
Format 

No. 

NAME OF FORMS/FORMAT 

7 Letter of Acceptance 

8 Specimen bank guarantee of Performance Guarantee/Security Deposit 
9 Letter of authority from ban for all BGs 

10 Bank Payment Agreement Form 
11 Agreement form 
12 Format of Extensions (Part – I) 

13 Format of Extension (Part-II) 
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SPECIMEN OF APPLICATION (Form-1) 

(To be executed on bidder’s letter head) 

 
The Supdt. Engineer (M), 
Annexe AO Building, 
Second Floor 

Room No 308 
Deendayal Port Authority 

Gandhidham – 370210 
Kutch – Gujarat 
Phone: + 91-2836-270484, 220636 

Fax: + 91-2836-270184 
Email:mech.div.kpt@gmail.com  

We, the undersigned, declare that: 

(a) we have examined and have no reservations to the tender documents, including 
addenda and clarifications issued vide ………. 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 
accordance with the tender document bearing no ML/WK/4054 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose. 

(e) No Joint Venture / Joint Venture (TO BE SPECIFIED BY THE BIDDER) 
(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 

any part of the contract – has not been declared ineligible by the port, under laws of 
India or official regulations. 

(g) We understand that this tender, together with your written acceptance 
thereof included in your notification of award, shall constitute a binding contract 

between us, until a formal contract agreement is prepared and executed. 
I. We understand that you are not bound to accept the lowest evaluated tender 

or any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract 
is governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] 
Name: [insert complete name of person signing the form of tender] 

 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

Tenderer] 
 

Dated on  day of  , (insert date of signing) 

 
 

mailto:mechprojects.DPA@gmail.com
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Form -2 
Specimen format for Pre-qualification of bidders 

 
The information to be filled in by the bidder in the following pages will be used for purposes 
of pre-qualification as provided for in the instructions to Tenderer. 

 
1. Only for individual bidders 
 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 

- Principal place of business 

- (power of attorney of signatory of Bid (Attach) 
2. Turnover of the Firm 

Description        Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year as certified by 
Chartered Accountant 

      2019-20  

      2020-21  

      2021-22  

Attachment: financial reports for the last three years: balance sheet, profit and loss 
statements, auditor's reports (in case of companies/corporation) etc. List them below and 

attach copies. 
Attested Copy of Annual Turnover during last three year ending of the previous financial 
year. 

3. Similar works 

Particulars       Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 

tender document during last 7 
years. 

     2015-16   

     2016-17   

     2017-18   

     2018-19   

     2019-20   

     2020-21   

     2021-22   

Attachments: Supporting documents, viz., Successful completion certificate from clients, 
other documentations to substantiate the similarity of work as per definition of "Similar 

Work". Employer reserves the right to verify the information. 

4. Information on litigation history in which the bidder is involved. 
 
 

Other party (ies) Port Cause of 
dispute 

Amount Remark involved showing 
present status. 

     

     

     

 

5. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

Dated on  day of  ,  (insert date of signing) 
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Form-3 
SPECIMEN FORMAT FOR DECLARATION 

 (To be executed on bidder's Letter Head) 

The Supdt. Engineer (M), 

Annexe AO Building, 
Second Floor 

Room No 308 
          Deendayal Port Authority                  
.         Gandhidham – 370210 

          Kutch – Gujarat 
Phone: + 91-2836-270484, 220636 

Fax: + 91-2836-270184 

Email: mech.div.kpt@gmail.com 
Ref:  (Project title) 

 

Sir, 
 

The undersigned, having studied the pre-qualification submission for the above mentioned 
project, hereby states: 

 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us 
to participate in due time for the opening of Price bid of the Tender on the basis of 
provisions made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 

contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation. 

(e) We also state that no changes have been made by us in the downloaded tender formats 

and understand that in the event of any discrepancies observed, the tender hoisted on 
website of (n) procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or 

PSUs. 
(g)  We also give an undertaking that, we have not made any payment or illegal 

gratification to any person / authority connected with the bid process so as to 

influence the bid process and have not committed any offence under the PC Act in 
connection with the bid. 

Date:   

Place:    

Name of Applicant: 
 

Represented by (Name 

& capacity)    
 
 

 

mailto:mechprojects.dpt@gmail.com
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Form-4 
SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
 

 

The Supdt. Engineer (M), 

Annexe AO Building, 
Second Floor 

Room No 308 

Deendayal Port Authority 
Gandhidham – 370210 
Kutch – Gujarat 
Phone: + 91-2836-270484, 220636 

Fax: + 91-2836-270184 

Email: mech.div.kpt@gmail.com 

Dear Sir, 

We     do hereby 

confirm that Shri (Name, designation and Address) is/are authorized 
to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy 
of board resolution attached (in case of company)} for tender no for the work 

of  and his specimen signature is appended here to. 
 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

[specimen signature] 
 

Yours faithfully, 

 

Signature: 

Name & Designation: 
For & on behalf of: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:mechprojects.dpt@gmail.com
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Form -5 

 
SPECIMEN FORMAT FOR EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the tender call notice, bidders may stipulate here exceptions and deviations 
to the bid conditions, if considered unavoidable. 

 

Sr. Page no. of 
bid document 

Clause no. of 
bid document 

Subject deviation with reasons 

    

    

    

    

    

    

    

 

Note: however, the bidders note that, in the event of un-acceptable deviations, if any, the 
bid shall be liable for rejection. Bidders is discouraged to deviate from bid condition, 

specifications, delivery schedules, commercial terms as per the tender document, 

 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 
Dated on  day of  ,  (insert date of signing) 
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Form – 6 
 

SPECIMEN LETTER OF INTEGRITY PACT 
(To be executed on Rs. 300/- non-judicial stamp paper) 

 
INTEGRITY PACT 

BETWEEN 
 

DEENDAYAL PORT AUTHORITY (DPA) hereinafter referred to as "The 

Principal" 
 

AND 

 
(Name of The bidders and consortium members) herein after referred to as "The 

Bidder/Contractor 

 
Preamble: The Principal intends to award, under laid down organizational procedures, 
contract/concession for Tender No. .......................... The Principal values full compliance 
with all relevant laws and regulations, and the principles of economic use of resources, and 

of fairness and transparency in its relations with its Bidders. The Central Vigilance 
Commission (CVC) has been promoting Integrity, transparency, equity and competitiveness 
in Government / PSU transactions and as a part of Vigilance administration and 

superintendence, CVC has, recommended adoption of Integrity Pact and provided basic 
guidelines for its implementation in respect of major procurements in the Government. 
Organisations in pursuance of the same, the Principal agrees to appoint an external 

independent Monitor who will monitor the execution of the contract for compliance with the 
principles mentioned above. 

 

Section 1 - Commitments of the Principal 

 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles: - 

 

(a) No employee of the Principal, personally or through family members, will in connection 
with the execution of a contract, demand, take a promise for or accept, for him/herself or 
third person, any material or immaterial benefit which he/she is not legally entitled to. 

(b) The Principal will, during the pre-contract stage, treat all BIDDERs alike, and will provide 
to all BIDDERs the same information and will not provide any such information to any 

particular BIDDER which could afford an advantage to that particular BIDDER in comparison 
to other BIDDERs. 
(c) The Principal will exclude from the process all known prejudicial persons. 

 

(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the relevant Anti-Corruption Laws of India, or if there be a 
substantive suspicion in this regard, the Principal will inform its Vigilance Office and in 

addition can initiate disciplinary actions. In such a case, while an enquiry is being conducted 
by the Principal, the proceedings under the contract would not be stalled. 
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Section 2 - Commitments of the Bidder / Contractor 
 

(1) The Bidder/Contractor commits themselves to take all measures necessary to prevent 
corrupt practices, unfair means and illegal activities, during pre-contract as well as post 
contract stages. He commits himself to observe the following principles during the 
contract execution. 

 

a. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise 
or give to any of the Principal's employees involved in the execution of the contract or to 
any third person any material or immaterial benefit, which he/she is not legally entitled to, 

in order to obtain in exchange of advantage of any kind, whatsoever during the execution 
of the contract. 

 
b. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids, or 

any other actions to restrict competitiveness, or to introduce cartelization in the bidding 
process. 

 

c. The Bidder/Contractor will not commit any offence, under the relevant Anticorruption 

Laws of India; further the Bidder/Contractor will not use improperly, for purposes of 
competition, or personal gain, or pass on to others, any information or document provided 
by the Principal, as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained or transmitted electronically. 
 

d. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

 
e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other 

intermediaries, in connection with the award of the contract. 
 

f. The Bidder commits to refrain from giving any compliant directly or through any other 

manner without supporting it with full and verifiable facts. 
 

g. The Bidder shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the Principal. 

 

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 

 

Section-3 Disqualification from or exclusion from future contracts 
 

If the Bidder, before award of contract, has committed a transgression, through a 
violation of Section-2 or in any other form, such as to put his reliability as Bidder, into 

question, the principal is entitled to disqualify the Bidder, from the tender process, or to 
terminate the contract, if already signed, for such reason. 
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1. If the Bidder/Contractor has committed a transgression, through a violation of 
Section-2, such as to put his reliability, or credibility into question, the Principal is entitled 

to disqualify the Bidder/Contractor from the tender process, terminate the contract if already 
awarded and also, to exclude the Bidder/Contractor from future contract award processes. 
The imposition and duration of the exclusion, will be determined by the severity of the 

transgression. The severity will be determined, by the circumstances of the case, in 
particular the number of transgressions, the position of the transgressions, within the 
company hierarchy of the Bidder and the amount of the damage. The execution will be 

imposed for a minimum of 6 months and maximum of 3 years. 
 

Note: A transgression is considered to have occurred, if in the light of available evidence, 
no reasonable doubt is possible. 

 
2. The Bidder accepts and undertakes to respect and uphold, the principal's Absolute right 
to resort to and impose such exclusion and further accepts and undertakes, not to challenge 

or question such exclusion, on any ground, including the lack of any hearing before the 
decision, to resort to such exclusion is taken. This undertaking is given freely and after 
obtaining independent legal advice. 

 
3. If the Bidder/Contractor can prove that, he has restored/recouped the Damage caused 
by him and has installed a suitable corruption prevention system, the Principal may revoke 

the exclusion prematurely. 
 

Section-4 Compensation for Damages 

 
1. If the Principal has disqualified the Bidder, from the tender process prior to the award, 

according to Section-3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security. 
2. If the Principal has terminated the contract according to Section-3, or if the Principal is 

entitled to terminate the contract according to Section-3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages equivalent to 5% of the 
contract value, or the amount equivalent to Security Deposit/Performance Bank Guarantee, 

whichever is higher. 

3. The Bidder agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder/Contractor can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage 
than the amount of the liquidated damages, the Bidder/Contractor shall compensate the 

principal, only to the extent of the damage in the amount proved. 
 

Section-5 Previous transgression 

 

1. The Bidder declares that, no previous transgression has occurred in the last 3 years, with 
any other company, in any country, or with any other Public Sector Enterprises in India, 

that could justify his exclusion from the award of the contract. 
2. If the Bidder makes incorrect statement on this subject, it can be declared disqualified 
for the purpose of the contract and the same can be terminated for such reason. 
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Section-6 Equal treatment of all Bidders/Contractors/Subcontractors 

1. The Bidder/Contractor undertakes to demand from all subcontractors, a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 

 

2. The Principal will enter into agreements with identical conditions as this one which all 
Bidders, Contractors and Subcontractors. 

 

3. The Principal will disqualify from the tender process all Bidders, who do not sign this part 
or violates its provisions. 

 

Section-7 Criminal charges against violating Bidders / Contractors / Sub – 
contractors 

 
If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of 

an employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, 
which constitutes corruption, or if the Principal has substantive suspicion, in this regard, the 
Principal will inform the Vigilance office. 

 

Section-8 External Independent Monitor 

 
1. Pursuant to the need to implement and operate this Integrity Pact the Principal has 
appointed 1) Shri S.K. Sarkar, IAS (Retd.) and 2) Shri. Saurabh Chandra, IAS (Retd.) 

independent Monitor, for this Pact. The task of the Monitor, is to review independently and 
objectively, whether and to what extent, the parties comply with the obligations under this 
agreement. 

 

2. The Monitor is not subject to instructions, by the representative of the parties to the 
Chairperson of the Board of the Principal. 

 

3. The Bidder/Contractor accepts that, the monitor has the right to access, without 
restriction to all Project documentation of the Principal, including that provided by the 

Contractor. The Bidder/Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access, to the project 
documentation. The same is applicable to Subcontractors. The monitor is under contractual 

obligation, to treat the information and documents of the Bidder/Contractor/Subcontractor 
with confidentiality. 

 
4. The Principal will provide to the Monitor, sufficient information about all meetings, among 
the parties related to the Project, provided such meetings could have an impact, on the 

contractual relations between the Principal and the Bidder/Contactor. The parties offer to 
the Monitor the option to participate in such meetings. 

 

5. As soon as the Monitor notices a violation of this agreement, he will so inform the 

Management of the Principal and request the management to discontinue, or heal the 
violation. Or to take other relevant action. The Monitor can in this regard submit nonbinding 
recommendations. Beyond this, the Monitor has no right to demand from the parties, that 

they act in a specific manner, refrain from action or tolerate action. 
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6. The Monitor will submit a written report, to the Chairperson of the Board of the 

Principal, within 8 to 10 weeks, from the date of reference of intimation to him by the 
'Principal' and, should the occasion arise, submit proposals for correcting problematic 
situations. 

 
7. If the Monitor has reported to the Chairperson of the Board, a substantiate suspension 

of an offence, under relevant Anti-Corruption Laws of India, and the Chairperson has not, 
within reasonable time, taken visible action to proceed against such offence, or reported it 
to the Vigilance Office, the Monitor may also transmit this information directly to the Central 

Vigilance Commissioner, Government of India. 
 

Section-9 Pact Duration 

This Pact begins when both parties have signed it. It expires 12 months after the last 
payment under the contract Agreement is made. 

 

If any claim is made/lodged during this time, the same shall be binding and continue be 
valid, despite the lapse of this Pact, as specified above, unless it is discharged/determined 

Chairperson of the Principal. 
 

The Pact duration in respect of unsuccessful Bidders shall expire after 3 months of the award 

of the contract. 
 

Section-10 Other Provisions 

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Gandhidham, Gujarat. 

 

2. Changes and supplements as well as termination notices, need to be made in writing, 
before they become effective and binding on the both parties. 

 

3. If the Bidder / Contractor is a partnership or a consortium, this agreement must be, 
signed by all partners or consortium members. 

 

4. Should one or several provisions of this agreement, turn out to be invalid, the remainder 
of this agreement remains valid. In this case, the parties will strive to come to an agreement, 

to their original intensions. 

 

For the Principal For the Bidder/Contractor 

Place: Gandhidham 

 
Witness-1: ..................................... Witness-2: ..................................... 

 
 

Date:  /  /2023 
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Form No -7 
 

L ETTER OF ACCEPTANCE 
(On letter head paper of the port) 

                                                                                                               
  Date:  ________  

To:   

(Name & address of contractor) Dear Sir, 
Sub: Tender No. 

Title of Tender 

 
Ref: Your Bid Dated 

And (list of correspondence with the Bidders) 
 

This is to notify you that your bid dated   for supply of the 
  (name of the contract and identification number, as given in the 
instruction to bidders) for the Contract Price of Rupees  (amount in words and 

figures) as corrected and modified in accordance with the Tender Documents is hereby 
accepted by the Employer/Board. 

 

You are hereby requested to furnish performance guarantee, in the form detailed in Tender 

Document for an amount of Rs.  within (21) days of the receipt of this letter of 
acceptance and valid up to 21 days from the date of completion of contractual obligations, 
subject to removal of Defects, i.e. up to   and also sign the contract agreement 

within (14) days of the receipt of this letter of acceptance, failing which action as stated in 
the tender document will be taken. 

 
Detailed letter of acceptance will follow. 

 

The Engineer-In-Charge for the work shall be Shri  ,  . 

Please acknowledge receipt. 

Yours faithfully 

 

Authorized signature 
Name and title of signatory Deendayal Port Authority 
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Form-8 

S PECIMEN BANK GURANTEE TOWARDS PERFORMANCE 
G UARANTEE/SECURITY DEPOSIT 

 

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after entering by 
issuing Branch in their online system for generating Bank Guarantee in SFMS Mode) 

 
To, 

The Board , 

Deendayal Port Authority 
A.O. Building, P.O. Box No.50, 
G andhidham-Kutch. 

 

In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall 
unless excluded by or repugnant to the context or meaning there of be deemed to include 
the Board of Deendayal Port Authority (its successors and assigns) having agreed to  
exempt  (hereinafter called the “contractor”) (Name of the 
contractor/s)  from  the  demand  under  the  terms  and  condition  of  the  contract,  vide 
   (Name  of  the  Department)’s letter No.   Date    
made between the contractors and the Board  for execution of 
  covered under Tender No.  dated 
  (hereinafter called “the said contract”) for the payment of Security Deposit in cash 
or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition of the said contract, on production of a bank 
Guarantee for Rs.   (Rupees    )only we, the (Name of 
the Bank and Address)    hereinafter referred to as “the Bank”) 
at the request of the contractors do hereby undertake to pay to the Board an amount not 
exceeding Rs.  (Rupees   ) only against any loss or damage 
caused to or suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract. 

 
2. We,  _ (Name of Bank) (Name of Branch), do hereby Undertake to pay 
the amount due and payable under this guarantee without any demur merely on a demand 
from the Board starting that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of the contractor’s failure 
to perform the said contract. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to any amount not exceeding Rs. 
  (Rupees  ) only. 

 
3. We,  _ (Name of Bank and Branch), undertake to pay to the Board 
any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 
in any suit or proceeding pending before any Court or Tribunal relating thereto our liability 
under this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 

4. We, ( Name of Bank and Branch), further agree with the Board that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
performance of the said contract and that it shall continue to be enforceable till all the dues 
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of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the  (Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 

 
5. We, (Name of Bank and Branch), further agree with the Board that the Board shall have 
the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said contract or to extend the time 
of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved 
from our liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We,  Bank lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 
(a) Our liability under  this Bank Guarantee shall  not  exceed Rs.  (Rupees 

  only); 
(b) This Bank Guarantee shall be valid up to  _; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 
  (date of expiry of Guarantee).” 

 
10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 
(iii) Bank Account No. of Beneficiary is 10316591671. 

Date  day of  22 For (Name of Bank) 
(Name) 
Signature 
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Form-9 

 
                        SPECIMEN LETTER OF AUTHORITY FROM BANK FOR ALL BGs 

                               (To be executed on Bank’s Letter Head) 

 

The Supdt. Engineer (M),  
Annexe AO Building, 

Second Floor Room No 308 
Deendayal Port Authority Gandhidham – 370210 Kutch – Gujarat 
Phone: + 91-2836-270484, 220636 

Fax: + 91-2836-270184 

Email: mech.div.kpt@gmail.com 

 
 

Sub: Our Bank Guarantee No.   

dated   for Rs.   favoring yourselves 
issued on a/c of M/s.   (Name of contractor) 

……………… 
 

Dear Sir, 
 

We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s.   validity for expiry up to 
date  and claim expiry date up to    We also confirm      

1)   2) _  is/are empowered to sign such 
Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank. 

 

 

Name of signature of Bank Officer 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

mailto:mechprojects.dpt@gmail.com
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Form - 10 

 Bank Payment Agreement Form 
1. Name of the Party :    

2. Account No. :    

3. Branch Name :    

4. Branch Station :    

5. IPSC Code of the Bank :    

6. MICR Code :    

7. Accepted for : NEFTPayment 
OR 

: RTGS Payment 

 Declaration by the Party: (Given on the Letter Head of the Company) 
I / We hereby declare that the above information furnished by me is correct and DPA is 

required to pay my / our dues to this Account for this Work / Supply Order is concerned. 
 

Signature of the Party 

Seal of the Company 

 

 Declaration by the Bank: (Given on the Letter Head of the Bank) 
It is hereby informed that the details mentioned by the Party are correct as per our 
records and any payment made by the DPA to this account will be accepted by either 

RTGS / NEFT. 

 

Signature of the Bank Manager 
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Form- 11 

DEENDAYAL PORT AUTHORITY 
F ORM OF AGREEMENT (FOR EXECUTION OF WORK) 

 

(to be executed on Rs.300-non-judicial stamp paper) 
[the successful bidder shall fill in this form in Accordance with the instructions indicated] 

 

This  agreement  made of this  day of   
between the Board of Deendayal Port Authority, a body corporate under Major Port 
Authorities Act, 2021, have its Administration Office Building at Gandhidham (Kutch) 

(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to 
the context , be deemed to include their successors in office) of the one part and 

  (Name and address of all the partners if a partnership with all their address) 
hereinafter called the ‘Contractor’ which expression shall unless excluded by or repugnant 
to the context be deemed to include his / their heirs, executors , administration , 

representatives and assignees or successors in office of the other part. 
 

WHERAS the Board is desirous to carrying out the work of 
 

And 
whereas the Contractor has offered to execute and complete such work. 

 

WHERAS the Contractor has deposited a sum of Rs.  (Rupees 
  only) as security deposit in the form of BG/DD for the due 
fulfilment of all the conditions of the contract. 

 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: - 

 
1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special conditions, 
if any) of contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of this 

agreement viz.: 
 

i) Notice inviting tender. 
ii) Technical specifications. 

iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (M) and the 

Contractor after opening of the Cover-I—as regards to contain clarifications/details 
called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender 
i.e. ‘Cover-I’. 

ix) Bank Guarantee for security deposit. 
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3. The Contractor hereby covenants with the Board to complete the work of 
  _ in conformity in all respects, with the 

provisions of the contract. 
 

4. The Board hereby covenants to pay the Contractor in consideration of such 

completion   of   the   works,  the   contact   price   of   Rs.  _ (Rupees 
  _ only) at the time and in the manner prescribed of the 
contract. 

IN WITHNESS WHERE of the parties here unto have set their hands and seals the 
day and year first above written signed and sealed by the Contractor in the presence 

of: - 

 

Witness 

 
1. Name & Address  _ Signature of Contractor 

Seal 
 

2. Name & Address   

Seal 

 

Signed, sealed  and  delivered by Shri  on behalf of the 
Board in presence of 

 
1.            (Chief Mechanical Engineer) 

                                                                                          Deendayal Port Authority 
2.     

 

The common seal of the BOARD OF DEENDAYAL PORT AUTHORITY affixed in the presence of: 

 

 

Secretary 
Deendayal Port Authority 
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Form-12 
 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 
Part – 1 

 

1. Name of Contractor 
2. Name of work as given in the agreement 

3. Agreement No. 

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st  extension vide EE’s No. Dated Month Days 
(b) 2nd  extension vide EE’s No. Dated Month Days 
(c) 3rd  extension vide EE’s No. Dated  Month Days 

(d) 4th  extension vide EE’s No. Dated  Month Days 
Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 

application should be attached) 
10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 
(a) Serial No. 
(b) Nature of hindrance 

(c) Date of Occurrence 
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 

(g) Net extension applied for 
(h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 

Month… Days 
12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to 

tender on account of extra work. 

 

14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 

 
Signature of Contractor 
Dated: 
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Form-13 

DEENDAYAL PORT AUTHORITY  
APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 
 

1. Date of receipt of application from Contractor for the work 
of… in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No dated 
3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he does not recommend the extension, reasons for rejections 
should be given.) 

 

 

Signature of Divisional Officer 
Dated: 

 

(To be filled in by the Executive Engineer) 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to 
items which overlap. 

(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

and justification for extension recommended. 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to 
be completed by the date up to which extension has been applied for. If extension of 
time is not recommended, what compensation is proposed to be levied under clause 2 

of the agreement?)  

 

 
                                                            Signature of Executive Engineer  

                                                               Date 
Dy. HOD/SE’s recommendations                      Signature of Superintending Engineer             

.                                                                     Date 

  HOD’s recommendations/approval.                  Signature of Chief Mechanical Engineer      .                                                                                

                                                                          Date 
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SECTION-V 

Scope of Work of the Contract 

 
1. The comprehensive maintenance contract means that the contractor has to carry out    
  Daily Routine, Preventive, Scheduled, Breakdown maintenance, Daily Cleaning, 

Major Repair and Painting of 08 Nos. Weighbridges, installed at Deendayal Port 
Premises. The detailed specifications of these Weighbridges are enclosed at 

Annexure-A. The scope covers all the spares and labor for the CAMC period. The 
scope covers up keeping of all the 08 nos. of Weighbridges in good working 
condition, including all spares/consumables, labor and machineries (i.e. Lifting Tools, 

Equipment etc.) required for smooth functioning of Weighbridges during the CAMC 
period. 

 

2. The above scope of work may be increased or decreased as per the requirement in 
future i.e. addition or deletion of any Weighbridges from the contract, increase or 
decrease in the manpower etc. The additional scope of work shall be governed under 

the same terms and conditions. The charges as applicable will be increased or 
decreased as per rates provided in the contract with mutual consent. DPA reserves 
the right to withdraw any Weighbridge from the contract permanently or 

for the specific period due to any reason, in such case the payment of 
CAMC charges for the particular withdrawn weighbridge will be stopped 
from the date so declared by the management. 

 
3. CONDITION OF WEIGHBRIDGES: 

 
3.1  The Weighbridges have to be inspected and surveyed by the Contractor. The 

Contractor shall accept the Weighbridges and its equipment on “as is where is” 

basis and DPA makes no representation or warranty whatsoever. DPA however will 
make available to the Contractor all certificates and documents (if available) 
pertaining to the said Weighbridges for inspection and it will be deemed that the 

Contractor has inspected the same and is satisfied with the documents, Certificates 
and the condition of the said Weighbridges etc. The Contractor shall not be entitled 
to make or lodge any claim against DPA on account of any agreement, 

representation or warranty, either express or implied, with respect to the condition 
or fitness of the Weighbridges and pre- inspection of Weighbridges to access the 

condition. The weighbridge will be handed over to the Contractor in working 
condition; with the existing system on "as is where is" basis. Contractor have to 
continue to provide services for the awarded working weighbridges consisting of 

existing IT Kit, digitizer, software, load cells/ sensors, UPS, Batteries, Printers, Civil 
Ramp at Entry-Exit side of Weighing Platform, Mechanical Structure, Others 
Mechanical and Digital Supporting Instrument/Items for uninterrupted and Smooth 

Functioning of weighbridge, irrespective of the make of the same. The weighbridge 
to be maintained strictly in accordance with the stipulation of Department of Legal 
Metrology. 

 
3.2 In case the Contractor feels to change any of the above items, with their resources 

while commencing of the CAMC the charges/ cost of the same will have to be borne 

by the contractor without any degradation of the performance/ Weighment of the 
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weighbridge. In case if the weighbridge is not working due to broken/ damaged/Non 
performing Accessories-parts of the weighbridge, the same shall be 

Repaired/Replaced by the Contractor.  
 

3.3  In case weighing Structure (i.e. Main Beam, Cross Beam, Platform Plate etc. found 

Damage/Cracked same shall be replaced by the Contractor. No Patch work on the 
weighing Platform plate shall accepted for entire CAMC period. The existing patch at 
weighing platform shall be removed by the contractor with new plate (Minimum 

12mm). 
 

3.4     It shall be deemed that the Contractor has visited the site/ area and got fully 
acquainted with the working conditions and other prevalent conditions and 
fluctuations thereto, whether he actually visits the site / area or not and has taken all 

the factors into account while quoting the rates during bidding. Bidders are advised 
in their own interest, to visit the location and satisfy themselves about the site 
condition, layout, etc. before submitting their bid. 

 
3.5 The Weighbridge system and their installation shall follow the Metrological Rules and 

norms laid down by the Government Body and as amended from time to time. In 

case any conflict of the aforesaid rules / norms with the specifications contained in 
this document, clarification should be obtained from the tendering authority. 

 

3.6 It shall normally not be required to take downtime of the Weighbridge without the 
scheduled preventive maintenance. However, in the event, where in the opinion of 
the Contractor’s personnel, it is felt that a downtime/temporary suspension of the 

Weighbridge is necessary, the same shall be requested for in writing and permission 
of the Weighbridge Maintenance In-charge obtained before proceeding ahead.  After 
completion of the repairs, the Contractor’s personnel will give in writing that the 

correction has been done and the WB is fit to be used normally.  It may be noted 
that in such a case, the time period from the breakdown to correction shall be 

logged as a breakdown period of the Weighbridge.  A log of all such breakdowns and 
their period shall be maintained. 

 

3.7 During the CAMC period, any alteration required in system for implementation of ERP 
in DPA, contractor shall carryout necessary modification in system so as to enable 
the system of connect with ongoing ERP, at his own cost. No payment shall be made 

against the said modification/alteration. 
 
4. LIABILITY OF DPA : DPA shall:- 

 
4.1    Endeavour to make available drawings, manuals and literature of the    Weighbridges 

to the Contractor as and when required for carrying out his obligations hereunder. 

However, if any specific drawing/manual pertaining to any Weighbridge/Equipment is 
not available with DPA, the contractor has to arrange the same at his own cost. No 
request in this regard shall be entertained. 

 
4.2 Assist, without any commitment, the Contractor in obtaining clearances from      

Government agencies to import spares on DPA’s behalf only up to the extent of 
issuing letter of request to the different agencies/authorities. 
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4.3  DPA shall provide Electrical power supply on chargeable basis. Contractor may use 

an extension cable at this own cost with prior permission of DPA. However, prior 
written permission has to be taken well in advance so as not to affect the 
maintenance work. If DPA is unable to provide electricity and water the same will be 

arranged by the contractor at his own cost. 
 
4.4 Adequate space for storage of spares and tools and shackles shall be provided by 

DPA free of cost at convenient location subject to availability. If DPA is unable to 
provide the location, the same will be arranged by the contractor at his own cost.  

 
4.5 The employer will provide Port Authority Quarters subject to availability on payment 

of applicable tariff, water & electricity charges of the employer subject to availability, 

during the tenure of contract. Any nuisance, non-sober behavior, intoxication etc. in 
the port quarter shall be liable for cancellation of the same. If DPA is unable to 
provide Port Authority Quarters the same will be arranged by the contractor at his 

own cost. 
 

5. LIABILITY OF THE CONTRACTOR: 

 
5.1 The Contractor will maintain the Weighbridges, its equipments i.e. IT Kit, digitizer, 

software, load cells/ sensors, UPS, Batteries, Printers, Civil Ramp at Entry-Exit side of 

Weighing Platform, Mechanical Structure, Others Mechanical and Digital supporting 
Instrument/Items etc. for un-interrupted and Smooth Functioning of weighbridge 
ROUND THE CLOCK, irrespective of the make of the same. The weighbridge will be 

handed over to the Contractor in “as is where is” basis condition along with the 
existing system. The weighbridge to be maintained strictly in accordance with the 
stipulation of Department of Legal Metrology and maintain/ensure the accuracy of 

the weigh bridge as per Weight & Measurement Act. It shall be sole responsibility of 
the contractor to ensure accuracy and quality of the work. 

 
5.2 The contractor will attend to the complaints and breakdowns promptly as and when 

required Round the Clock (24 X 7). 

 
5.3 The spare parts/material/consumable supplied & installed/fitted by the contractor 

should be brand new /original genuine one and from the reputed manufacturers / 

sources to ensure satisfactory performance. Before using any spare, the same should 
be shown and got approved by the EIC. The contractor will ensure that the repairs 
carried out do not require same repairs again within a reasonable time. 

 
5.4 Contractor shall ensure that during the progress of the work no damage shall occur 

to Installations/equipment due to any reason, if so happens, contractor shall have to 

repair/replace the same at his own risk and cost. The decision of EIC shall be final 
and binding on the contractor in this case.  

 

5.5 The Contractor shall be responsible for total maintenance including Cleaning and 
Painting but not limited to routine maintenance, preventive maintenance, breakdown 

maintenance of the Weighbridges, its equipments i.e. IT Kit, digitizer, software, load 
cells/ sensors, UPS, Batteries, Printers, Civil Ramp at Entry-Exit side of Weighing 
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Platform, Weighing Platform Underneath, Mechanical Structure, Others Mechanical 
and Digital supporting Instrument/Items etc. and complete technical management  

of the Weighbridge at his own cost including the cost of material either through self-
maintenance team or through reputed workshop or through OEM/ authorized dealer 
as the case may be. No additional cost shall be payable to the Contractor for carrying 

out these maintenance work. Delays, if any by workshops, shall not be an excuse for 
not completing repairs and commissioning the Weighbridges in time.  

 

5.6 All the printed circuit Board, Electronic component, intelligent terminal unit, Printer 
with printer cartridge and ribbon, UPS, Battery, Jumbo display unit, Keyboard, Load 

cells its assembly and wiring, all steel structures such as plates, girders/ boom, 
Fasteners etc. are covered under the maintenance contract and repair /replace cost 
will be at contractor’s account.  

 
5.7 Major Repair & Painting Once in a Year should consist of following jobs: -  

 

a) Inspection, Repair OR Replace of all wear & tear parts of Weighing Structure like 
Weighing Platforms Plates, Supporting Girders, Civil Ramp including Entry-Exits Side 
Angles, nuts, bolts, washers, spring washers etc. In case weighing Structure (i.e. 

Main Beam, Cross Beam, Platform Plate etc.) found Damage/Cracked same shall be 
replaced by the Contractor. No Patch work on the weighing Platform plate shall be 
accepted. 

 
b) Inspection, Repair OR Replace of Load cells, fuses, Junction Boxes, soldering joints, 

cleaning of Push Buttons & Key Boards, tightening of terminals etc. for Electronic 

machines. 
 
c) Alignment and adjustment of Load Cells, Weighing Structure etc.. 

 
d) Replacement of Weighing Structure components, corroded/rusted studs, nuts, bolts, 

washers, spring washers, lugs, ferrules, terminals & connectors wherever required. 
 
e) Painting thoroughly after proper cleaning of rust, oil, grease, grime and flakes of old 

paints. 
 
f) Platform, structural and other accessories after Strengthening should be thoroughly 

painted with 2 coats of epoxy primer, one coat of MIO brown and 2 coats of finished 
paint of International/Sigma/Jotun Make only as per standard practice of paint 
manufacturers to take care of heavy abrasion due to vehicle plying on the platform 

and corrosive and saline weather prevailing at Port. 
 
g) Calibration for with Standard Weight (Minimum 1/2 of full Capacity of Weighbridge 

i.e. For 100MT Weighbridge calibration done with Minimum 50MT Standard Weight). 
 
5.8 Contractor is fully responsible for Weighing ERROR/Weight Variation due to Non 

Cleaning of the above mention and it will be treated as a Breakdown of the Weighing 
Bridge. In case of any Weighing ERROR/Weight Variation it shall be contractor’s 

responsibility to carryout necessary work to make weighbridge in working condition 
without any ERROR/Variation in weighment. 
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5.9 The Contractor shall be responsible for total Cleaning of Weighing system including 

Weighing platform underneath in respect of Pit less or Pit type Weighbridge in all 
weather condition. Contractor have to make necessary arrangement for removing the 
accumulated water under the weighing platform. Weighing ERROR/Weight Variation 

is not allowed in all weather condition (i.e. Rain ,Moisture Condition etc.).Contractor 
shall safe guard all the Load cell cable , Electronic  Instrument and its wiring with 
proper manner to avoid Weighing ERROR/Weight Variation in all weather condition. 

 
5.10 Weighbridge readings shall not differ by more than one resolution value, when the 

vehicle placed on different locations on the weighbridge Minimum graduation for 
weighbridges 100MT shall be (±)10 Kg. Contractor is Fully responsible for the 
Cleaning of Weighing Structure, Weighing Platform Underneath, Weighing and its 

auxiliary Instruments. 
 
5.11 The safety devices, protection devices, measuring instruments, gauges etc. required 

during Maintenance work should be calibrated to ensure accuracy. 
 
5.12 After completion of the work at any site, the contractor is required to clear the work 

site. 
 
5.13 Contractor shall ensure that the repairs carried out do not require same repairs again 

within a reasonable time. 
 
5.14 After completion of the contract period, contractor has to hand over the system in 

perfect running condition (complete in all respects as per inventory) to the 
department. 

 

5.15 The parts/ material which requires replacement shall be of same 
quality/manufacturer and specifications. The dismantled parts/material shall be the 

property of DPA. The contractor shall transport & deposit the old parts/material at 
the locations instructed by DPA officials. 

 

5.16 The Contractor shall be solely responsible, at his own cost, for the supply of required 
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets, 
nose masks, hand gloves etc. by his staff at site. 

 
5.17 The Contractor shall provide residential or official accommodation at his own cost, if 

required for his employees. 

 
5.18 Gate Pass/Entry permit shall be arranged by Contractor for any kind of man & 

material movements in DPA premises. 

 
6.      RECORD REGISTER : 

 

6.1 The contractor has to maintain the following records in Soft and Hard Copy at his 
OWN COST, to Submit on regular Interval Time as decided by DPA in the format 

approved by DPA: 
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1.  Daily work done resister for maintenance works. 
2. Daily Checklist Record resister. 

3. History book for each weighbridge wherein all the relevant details i.e. work, spare  
consumed etc. to be recorded regularly. 

4. Defect Register. 

5. Inventory Books for stores. 
6. Commission/ non- commission record resister. 
7. UPS, Batteries, Printer maintenance register. Any other record which is required 

to maintain for smooth maintenance. 
8. Daily Weighing Movement History of each weighbridge. 

9. Maintain the maintenance schedule in soft/hard copy for monitoring the 
maintenance of all Weighbridges and it's equipment. 

 

6.2 The contractor shall ensure that the staff/engineer posted for the purpose of Daily 
Routine visits must be recorded in Daily visit service reports along with Checklist 
jointly signed by the representative of DPA Maintenance Side, DPA User side and the 

contractor’s representative. Daily Routine Visit and Daily Routine Report submitting 
time along with checklist shall be followed as per the instruction of DPA Official. 
Checklist shall be as per the decided by DPA Official. 

 
6.3 All required register/detail is to be strictly maintained by CAMC Contractor during 

CAMC period as the Contract Labour (Regulation & Abolition) Central Rules, 1971 

such as: - 
 

1. Muster Roll Register. 

2. Register of Wages.  
3. Register of overtime. 
4. Register of advance pay.  

5.  Register of accident, major accident & dangerous occurrence. 
 

 
7. UTILITY VEHICAL, EQUIPMENTS : 

 

7.1 The Contractor has to provide suitable Transport Utility vehicle (Pick up - 4+1 
seater) having sufficient payload capacity carrier to transport material/spares and 
manpower at his own cost round the clock for mobilizing in time the Maintenance / 

Base staff to and from the Port and/or any other places and within port premises and 
material as required by DPA for smooth execution of the contract. The Contractor 
shall deploy vehicle along with driver. No extra cost shall be payable for the said 

deployment. 
 

7.2 If the vehicle is not deployed round the clock, a penalty of Rs. 1000/- per shift 

(8 hours of shift) of non-deployment will be levied. 
 
7.3 All the tools, tackles, Lifting-Cleaning Equipments/Instruments required to carry out 

the repair & maintenance under scope of work shall be the responsibility of 
contractor, no extra cost shall be entertained in this regard by DPA. 
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7.4 The contractor shall be responsible for carrying out all the repair and maintenance 
work by following safe workmanship such as using proper safety gear i.e. PPE, by 

using correct tools and tackle i.e. lifting gear etc.  
 

8.      STAMPING, CALIBRATION, LICENSE,ACTS: 

 
8.1 The contractor shall have valid Contractor’s License for carrying out 

Maintenance Work of nature involved in this tender obtained from Legal 

Metrology Department. Contractor shall submit certificate time to time during the 
Contract period. 

 
8.2 Whenever the weigh bridges come under the control of the Weights & Measures 

authority, the contractor shall attend the weight and measures authority and during 

contract period the verification and stamping of the weigh bridges shall be carried 
out by the contractor at his cost. Any other incidental charges required for stamping 
shall be in Contractor's scope. 

 
8.3 Each Weighbridge should be Calibrated with the Standard Weight (Minimum 1/2 of 

full Capacity of Weighbridge i.e. For 100MT Weighbridge calibration done with 

Minimum 50MT Standard Weight) on Quarterly basis and as required by the 
DPA Officials. The required Test weights for stamping or any other purpose shall 
be arranged by Contractor. Material handling arrangements like- loading, 

transportation and unloading etc. at site shall be made by the Contractor at his cost. 
 
8.4 The Minimum Standard Weight for Calibration should be as per mentioned at above 

point (i.e.8.3), But as per Department of Legal Metrology (Weight & Measurement 
Act) if Higher Standard Weight required shall be follow by Contractor. The 
weighbridge to be maintained strictly in accordance with the stipulation of 

Department of Legal Metrology and maintain/ensure the accuracy of the weigh 
bridge as per Weight & Measurement Act. It shall be sole responsibility of the 

contractor to ensure accuracy and quality of the work. 
 

8.5 The rate of CAMC is inclusive of all statutory levies/ Stamping charges but excluding 

GST as applicable. 
 

8.6 The Contractor shall at all times during the continuance of the contract comply fully 

with all existing Acts, Regulations and bye laws including all statutory amendments, 
re-enactment of State or Central Government -other local authorities and any other 
enactments-Acts that may be passed in future either by the State or the Central 

Government or local authority. 
 

8.7 This contract will be governed by and construed in accordance with the Laws of 

India, specially the following Acts (up to latest amendments): - 
1. Weights & Measure Acts 
2. Contract Labour (Regulation & Abolition) act. 

3. Minimum Wages Act. 
4. Factories Act. 

5. Any other relevant act/ rules framed by State/ Central Government up to award                                       
of. Contract. 
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9.      Minimum Recommended Manning : 

 
9.1 The profile of staff shall be as under, and shall be strictly followed by the contractor. 

Base/ Maintenance Staff to Be Posted at Site, DPA, Kandla (For Entire 

Weighbridges): 
 

1. Technicians: The Contractor has to engage skilled Technicians having good 

experience and Competent in the field of Weigh Bridges. They shall be posted 
around the Clock in 8 hrs Shift Wise (At least One Technician in Each 8 hrs shift) 

for 365 Days for entire CAMC period. They will be responsible for the smooth 
functioning of all Weigh Bridges and its Auxiliary equipments.  

 

2. Helper: The Contractor has to engage skilled/semiskilled helpers(having 
experience in the field of Weigh Bridges and shall be posted around the Clock in 
8 hrs Shift Wise(At least One skilled/semiskilled helpers in Each 8 hrs shift) for 

365 Days for entire CAMC period to assist the Technician. 
 

3. Welder cum Fitter: The Contractor has to engage skilled Minimum 02 (Two) 

Welder cum Fitter having good experience and Competent in the field of Weigh 
Bridges. They shall be posted in General shift i.e. 09.00 hrs to 17.00 hrs and will 
be responsible for the Assemble, Dismantling, Fabrication(Welding-Cutting), 

Alignment of Weighbridges for the smooth functioning of all Weigh Bridges and 
its Auxiliary equipments.  

 

4. Cleaning Labour: The Contractor has to engage Minimum 06 (Six) Cleaning 
Labour for the Cleaning of Weighing Structure, Weighing Platform Underneath, 
Weighing and its auxiliary Instruments. They shall be posted in General shift i.e. 

09.00 hrs to 17.00 hrs and will be responsible for the cleaning of above mention. 
Contractor is fully responsible for Weighing ERROR/Weight Variation due to 

Non Cleaning of the above mention and it will be treated as a Breakdown of the 
Weighing Bridge. In case more cleaning labours required for attending the 
cleaning work due to Weighing ERROR/Weight Variation in various places of 

respective Weighbridges, same shall be arranged by contractor at his own cost. 
No extra payment shall be entertained for any extra manpower/cleaning labour 
deployment. 

 
5. Supervisors: The Contractor has to engage 01 (One) Supervisor having good 

experience in the field of Weigh Bridges Maintenance. He shall fully responsible 

for the overall maintenance activities of Weighbridges. He has to submit all the 
maintenance schedule,maintenance report to E.I.C or his representative as per 
the requirement of DPA. He shall be posted in General shift i.e. 09.00 hrs to 

17.00 hrs and will be responsible for the smooth functioning of all units and shall 
work as a coordinator between DPA & Contractor. He shall be available on call at 
all times. 

 
6. Additional staff: The Contractor shall engage any additional staff, 

skilled/unskilled workers required for maintenance as and when required to full 
fill the Work . No extra payment in this regard will be applicable. Though the 
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working hours of the staff is as mentioned above but in case of emergency, they 
will be required to attend the work beyond these hours. 

 
9.2 The above staff shows the minimum requirement to be posted for maintenance 

work, at Kandla. However, the contractor may deploy additional staff to fulfill the 

obligation as per scope of work for carrying out day-to-day maintenance work at his 
own cost. 

 

9.3 The working hours for all the Weighbridges shall be round the clock. 
 

9.4 The staffs should have a sober behavior and obedient. Any staff coming in 
intoxicated condition will not be accepted by the administration.  

 

9.5 DPA reserves the right to ask the Contractor to remove particular person(s) from site 
with immediate effect if his behavior/performance is not up to the mark and/or 
found indulging in unlawful activities; Contractor shall immediately comply with such 

instructions and fill the vacant position as required. 
 

9.6 The Contractor shall be directly responsible for any/all disputes arising between him 

and his personnel and keep indemnified against all losses, damage and claims arising 
thereof. 

 

9.7 Within the DPA'S premises, the contractor or Contractor’s personnel shall not do any 
private work other than their normal duties. 

 

9.8 Contractor shall be fully responsible for theft, burglary, fire or any mischievous deeds 
by his staff and any loss to DPA shall be recovered from the Contractor. The watch 
and ward will be under contractor’s scope. 

 
9.9 Any damage caused to the property and/or machinery (including its any part) of 

DPA, directly and/or indirectly incidental to and connected with the execution of the 
work. In such case the loss shall be assessed by DPA and Contractor shall be liable 
to indemnify the value of such damaged property and/or machinery. 

 
10. EXECUTION OF WORK: 

 

10.1 All the work shall be executed in strict conformity to the provision of the Contract 
and instructions as may be given from time to time by EIC or his representative. The 
Contractor shall be responsible for ensuring that the works throughout the contract 

period are executed in proper Workman like manner with the quality and 
Workmanship in strict accordance with the specification and to the entire satisfaction 
of EIC or his representative.  

 
10.2 All incidental items not shown or specified but reasonably implied for successful 

completion of the work shall be provided by the Contractor at their own cost. 

 
10.3 Sufficient stock of spares should be maintained during the maintenance contract 

period by the contractor to ensure that any fault or adjustment is attended/ rectified/ 
carried out immediately for smooth functioning of the weigh bridge 
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10.4 Any other kind of equipment required for satisfactory performance of Weighbridge 

shall be supplied by Contractor. 
 

          11. Site cleaning after work:  

 
         11.1 The job site should be cleaned & maintained properly on completion of job.The 

contractor shall be responsible for removing all the unwanted material/debris/scarp 

regularly from the site on his risk and cost. 
 

          12.     Work Site safety: 
 

12.1 During the execution of work/ attending the complaints at site it will be the 

responsibility of the contractor to arrange and provide necessary barricading/ color 
tapes/ caution boards for smooth execution of the same. 

 

12.2 It will be entirely the contractor’s responsibility to take required steps to adequately 
safeguard the personnel carrying out the work and to ensure that the work is carried 
out in such a manner that maximum safety to the personnel is assured. 

 
12.3 In the event of any accident occurring during the course of work, which may result 

in any injury to a person, the responsibility of their medical treatment will fully rest 

with the tenderer/contractor and expenditure incurred here on will be borne entirely 
by the tenderer/contractor.  

 

 
         13.0 DEFECTS IN WORK DONE: 
 

13.1 If at any time, EIC or his authorized representative decides that any work done by 
Contractor is defective or not in accordance with Contract, or that the Work or 

portion thereof are defective or do not fulfill the requirement of Contract, as soon as 
reasonably applicable, gives to the Contractor notice in writing of the said decision, 
specifying particulars of the defects alleged to exist or to have occurred, the 

Contractor shall at his own expenses and with all speed make good the defects. If 
the Contractor fails to make good such defects with reasonable speed, DPA shall 
arrange to carry out repairs to such defects/damages by itself / through another 

party and the expenses so incurred by DPA shall be recovered from the Contractor.  
 

13.2 The Deendayal Port Authority reserves the right to foreclose/ terminate the contract, 

if the work is not found satisfactory by issuing one-month notice with forfeiture of 
the CAMC security deposit/ BG. 
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 14.   Annexure-A: List of the Weigh Bridges to be Covered under CAMC: 

 

Sr 
No. 

Make/ 
Manufacture 

 
Serial No. 

Capacity 

Maximum 
(MT) 

Minimum 
(Kg) 

 Scale  
Intervals (Kg) 

1 
Techno 

(Original Optrat) 
1806015 100 MT 200 Kg 10Kg 

2 
Techno 

(Original Optrat) 1806014 100 MT 200 Kg 10Kg 

3 Optrat 20141003 100 MT 200 Kg 10Kg 

4 Optrat 20141002 100 MT 200 Kg 10Kg 

5 Endeavour 135 100 MT 200 Kg 10Kg 

6 Eagle 3221012 100 MT 200 Kg 10Kg 

7 Eagle 3291212 100 MT 200 Kg 10Kg 

8 Avery EB2KW164 60 MT 200 Kg 10Kg 

 
List of the above mentioned weighbridge is tentative, DPA reserves the 

right to change any of the above weighbridge with other Weighbridge 
under the DPA Premises. 

 

 

  Signature & Seal                                                              Supdt. Engineer (M) 

               Of Contractor                                                              Deendayal Port Authority 
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Section VI 

 
Schedule-B 

 
Sub: Comprehensive Annual Maintenance Contract for 08 Nos. of weighbridges at 

Deendayal Port Premises, Kandla for the period of three Years. 

 

Sr. 
No. 

 

Description 
 

YEAR 
 

Qty. 
Unit 

(Nos.) 
Rate 

(In Rs.) 
Amount 
(In Rs.) 

1 Comprehensive Annual 
Maintenance contract of the 
existing 08 Nos. weighbridges 

at Deendayal Port Premises, 
Kandla including govt. 
stamping charges, all spares 

and labour as mentioned in 
Scope of Work excluding 
GST. 

1st 
YEAR 

 

08 
 

Nos. 

  

2nd 
YEAR 

 

08 
 

Nos. 

  

3rd 
YEAR 

 

08 
 

Nos. 

  

 
Total Amount, Rs. 

 

 

In words: 

 
(Rupees  Only) 

 

 

GST: Extra as Applicable Rates. 

 
 
 

 
 

 

Signature & Seal                                                              Supdt. Engineer (M) 

               Of Contractor                                                              Deendayal Port Authority 
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Section VII 
 

Drawings 

 
 

 
 

 

 
-  Not applicable - 

 
 

 
 

 
 

 
 
 

 
 

 
 

Signature & Seal                                                              Supdt. Engineer (M) 

               Of Contractor                                                              Deendayal Port Authority 
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SECTION – VIII 
 

Format for submitting information for Bid Capacity 

 Annexure - A  

 

For calculating “A” of the formula.  

Sr. 
No. 

Financial 
Year 

Value of work 
undertaken 

Multiplying 
factor 

Value updated to the price level 
of the year (Col C x col D) 

A B C D E 

1     

2     

3     

4     

5     

6     

7     

 

Annexure – B 

 

 For calculating “B” of the formula  

Sr. 
No 

Name 
of client 

Name of work 
Work order 
no. and date 

Schedule period of 
completion as per work 
order with start date 

Contract 
value 

Value 
of work 
done 

Remaining 
value of 
work done 

Anticipated 
date of 
completion 

Remaining value of work done (Completion 
period of the work for which bids are 
invited by DPA) from the date of opening 
of preliminary bid of opening of preliminary 

bid 

         

 

                                                    

                                                                                                               Signature & Seal of Contractor 


