

SCHEDULE - A

Name of work:- Raising & Upgradation of Plots inside Cargo Jetty Area.

| Sr.No . | Kind of material | Qty. | Rate | Unit | | Place of Delivery |
|------------|--|----------|--------------------------|--|--------------|--------------------------------|
| | | | | In Fig. | In Words | |
| 1 | Cement | 12003.00 | BROUGHT BY CONTRACTOR | M.T. | METRIC TONNE | TO BE BROUGHT BY CONTRACTOR |
| 2 | Reinforcement Bars TMT and Mild steel | 1263.00 | BROUGHT BY CONTRACTOR | M.T. | METRIC TONNE | TO BE BROUGHT BY CONTRACTOR |
| 3 | Primer | 52.00 | BROUGHT BY CONTRACTOR | M.T. | METRIC TONNE | TO BE BROUGHT BY CONTRACTOR |
| 4 | Asphalt VG-30 | 550.00 | BROUGHT BY CONTRACTOR | M.T. | METRIC TONNE | TO BE BROUGHT BY CONTRACTOR |
| 5 | Asphalt PMB-40 | 808.00 | BROUGHT BY CONTRACTOR | M.T. | METRIC TONNE | TO BE BROUGHT BY CONTRACTOR |
| CONTRACTOR | | | | SUPERINTENDING ENGINEER (H) DEENDAYAL PORT TRUST. | | |