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DEENDAYALPORTAUTHORITY 

COMPETITIVEBIDDING

NIT NO: -  08-TD/2023 

NAMEOFWORK: Construction of E & D type quarters at Gopalpuri (Stage-1,D type) 
 

PRE–BIDMEETTING TOBEHELD ON : ----- 
 

PERIOD OF DOWNLOADING OF BID DOCUMENTS FROM :30/03/2023 

TO :  03/05/ 2023 upto16:00Hrs. 

 

 

LAST DATE AND TIME FOR RECEIPT OF BIDS DATE:03/05/ 2023TIME16:00HRS. 

 

TIME AND DATE OF OPENING OF BIDS 

 

16:30Hrs.On 03/05/ 2023(Technical bid only) 

 

PLACE OF OPENING OF BIDS CHAMBER OF EXECUTIVE ENGINEER(TD), 

TOWN DEVELOPMENT DIVISION, ANNEXE, A.O. BUILDING, 

GANDHIDHAM–KUTCH (GUJARAT STATE), PIN370201. 

Email: tddivisionkpt@gmail.com 

OFFICER INVITING BIDS 

EXECUTIVEENGINEER(TD), DEENDAYAL PORT AUTHORITY 
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DEENDAYALPORTAUTHORITY 

NOTICEINVITINGTENDER 

Tender No.      08 –TD/2023 
 

ONLINETENDERING(E-Tendering) 

NAMEOFWORK: Construction of E & D type quarters at Gopalpuri (S tage-1, D type) 
 
 

E/Online Tenders are invited by EXECUTIVE ENGINEER (TD) for the above work 
asperthedetailsgiveninthetablebelow. 

 

WorkDescriptio
n 

TenderFee 
(InRs.)  

Estimated 
cost(InRs.)  

EMD 
(InRs.)  

Date of 
Pre-Bid 
Meeting 

Last 
Dateand 

time 
ofonlineSu
bmissionof

bid  
documents  

Date 
andtime 

ofonlineo
pening  

Construction
ofE &D-
typequarters
atGopalpuri,
Gandhidham 
(Stage-1,D 
Type) 

Rs.1500.00 
(+) 18% GST 
=Rs. 1770.00(In 

the form of 
Demand Draft/ 

Pay Order/ 
Banker’s 

Cheque drawn 
in favour of 
FA&CAO, 

DEENDAYAL 

PORT 

AUTHORITY 

payable at 

Gandhidham) 

 
 
8,22,50,061.00 

 
 

Credit Item 
Amount  

5,29,584.00 

 

8,22,501.00 
(in the form of 
BG/ Drawn in 

favour of Board 
of Deendayal 

Port Authority, 
Kandla, issued 

by any 
Nationalized / 

scheduled bank 
(except Co-

oprative Bank) 
having branch at 

Gandhidham 
 as per enclosed 

format) 

 

NIL 

 
Upto16:00
Hrs.on 
03/05/ 
2023 

 
  03/05 
/2023 

at16:00hrs. 

 

Detailed tender notice along with complete tender documents can be downloaded 
fromwebsite https://kpt.nprocure.com from 30/03/2023 to 03/05/2023@ 16:00 
hrs.Tender Notice is also available on http://deendayalport.gov.in. . Technical Bid will 
be opened on    03/05/ 2023@ 16:30 Hrs. Date of openingof price bid shall be 
notified after scrutiny & evaluation of Technical Bid. For further details and general 
enquiries prospective bidders may contact ExecutiveEngineer (TD), Ground Floor 
A.O. Building, Annexe, Gandhidham-370201, Kutch Dis trict, GujaratState,INDIA,  
during working hours before the last date and time of downloading of tender 
documents. 

 
 
 
 

EXECUTIVEENGINEER(TD) 
DeendayalPortAuthority 
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DEENDAYAL PORT AUTHORITYNOTICEINVITINGONLINETENDER 

 

Details about E/Online tender: 

 
Department Name  Civil Engineering Department 

Circle/ Division  T.D. Division, A.O. Building, 
Gandhidham – Kutch – 370201. 

Tender Notice No.  08-TD/2023 

Name of Project Construction of E & D type quarters at 
Gopalpuri (Stage-1, D type) 

Name of Work Construction of E & D type quarters at 
Gopalpuri (Stage-1, D type) 

Estimated Contract Value 
(INR) 

Rs. 8,22,50,061.00 
Credit Item amount  
5,29,584.00 

Period of Completion (in 
Months)  

12 Months 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria :  1. Average annual financial turnover during the last 
three years ending 31st March of the previous 
financial years, should be at least Rs. 
246.75Lakhs. 

2. Experience of having successfully completed 
Similarworks duringlast7yearsendinglast day of 
month previous to the one in which bids are 
invited should be either of the following: 

Three similar completed works each costing not 
less than Rs 329.00Lakhs. 

Or 
Two similar completed works each costing not 
less than Rs. 411.25Lakhs. 

Or 

One similar completed works each costing not 
less than Rs. 658.00Lakhs. 
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3. “Similar Work" means Construction work of 

Building work (separately or combined) 
constructed during last 7 years ending last 
day of month previous to the one in which 
applications are invited. If the bidder has 
executed the work in private organization, 
necessary TDS certificate issued by the 
private organization shall be submitted. 

If the similar work is executed as Sub-
Contractor, it is mandatory to upload the sub-
contrtact permission letter obtained from the 
Govt./ Public Sector officer in case work 
belongs to the Govt. / Public Sector, or from 
the owner of the project in case work belongs 
to private organization. Also the completion 
certificate / from 3A authoeticate by concern 
Govt. / Public Sector officer of owner of the 
project shall be uploaded along with TDS 
certificate deducted from that particular work 
issued by the competent authority shall be 
submitted along with bid submission. 

In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of 
Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender 
shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall 
upload in preliminary bid a scanned copy of valid 
certificate. 

NIC codes regarding similar work is mentioned 
below: 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings 
carried out on own-account 
basis or on a fee or contract 
basis 

Sub-Class 
41003 

Assembly and erection of 
prefabricated constructions on 
the site 

Division 43 Specialized construction 
activities 

Group 433 Building completion and 
finishing 
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4. Bidders who meet the minimum qualification 
criteriawillbequalifiedonlyiftheiravailable bid 
capacity is more than the total bid value. The 
available bid capacity will be calculated 
asunder: 

Assessed Available Bid capacity = A X N X 2 – B, 
Where, “N” = Number of years prescribed for 
completion of the subject contract. 

“A” = Maximum value of works executed 
in any one year during last seven years (at 
current pricelevel) 

“B” = Value at current price level of 
existingcommitmentsandongoingworks to 
be completed in the next ’N’ years.  The 
Bidder shall furnish statements showing 
the value of existing commitments and 
ongoing works as well as the stipulated 
period of completion remaining for each 
of the works preferably countersigned by 
the Nodal Office or his nominee-incharge. 

5. Integrity Pact document need to be submitted 
in Preliminary bid stage duly scanned, 
stamped, signed and dated along with both 
witness signatures as per format available in 
Annexure-I in the tender document failing 
which bid submitted by the bidder will be 
considered non-responsive. 

Joint Venture  Applicable 
 
1. In case of JV to qualify experience in similar 
works, merging of work order value executed by two or 
more of its member JV either as a whole or as member 
of JV shall not be permitted to qualify eligible works in 
terms of similar completed works. Only no. of work 
orders executed by members of JV shall be merged to 
evaluate experience. 
2. Lead partner should have executed at least one 
similar work costing Rs.329.36 Lakhs as per Minimum 
Eligibility Criteria. 
3. The works reckoned for the above purpose are 
those executed by the tenderer as prime contractor or 
proportionately as member of joint venture or as a sub-
contractor, authorized and approved by the Employer of 
the work(s) against which the tenderer has claimed his 
experience. 
4. In the case of bid submitted by JV/ Consortium, 
the lead partner of the JV shall meet the Minimum 
Eligibility Criteria of Financial Turnover. 

Rebate Applicable 

Bid Document Fee : Rs. 1500.00 (+) 18% GST = Rs. 1,770.00 

Bid Document Fee Payable 
To: 

FA & CAO, Deendayal Port Authority, Gandhidham 
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Bid Security/ EMD (INR) : 
Rs. 8,22,501.00/- (in the form of BG/ Drawn in favour 
of Board of Deendayal Port Authority, Kandla, issued 
by any Nationalized / scheduled bank having branch 
at Gandhidham asper enclosed format) 
 

Bid Security/ EMD (INR) In 
Favour Of : 

FA & CAO, Deendayal Port Authority, Gandhidham 

Bid Document Downloading 
Start Date 

30/03/2023 

Bid Document Downloading 
End Date 

03/05/2023 Up to 1600 Hrs. 

Date & Place of Pre Bid 
Meeting 

‘------- 
 

Last Date & Time for Receipt 
of Bids 

   03/05/2023 Up to 1600 Hrs. 

Bid Validity Period 120 Days 

Condition :: Demand Draft (DD)/ Bankers’ Cheque (BC)/ 
Pay Order (PO)/ Bank Guarantee (BG) of 
Nationalised Bank / Scheduled Bank (except Co-
operative Banks) for tender fee and EMD shall be 
submitted in electric format only through on line (by 
scanning) while uploading the bid. This submission 
shall mean that tender fee and EMD are received. 
Accordingly offer of those shall be opened whose 
tender fee and EMD is received electronically. 
However, for the purpose of realization bidder shall 
send the same in original to Executive Engineer 
(TD), Deendayal Port Authority at the time of tender 
opening or send the same through R.P.A.D./speed 
post or in person so as to reach to Executive 
Engineer, Town Development Division, A.O. 
Building, Annexe Gandhidham (Kutch), Gujarat 
370201 within 7 days from the date of opening. 
 

In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of 
activity related to the subject tender shall become 
eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload in preliminary bid 
a scanned copy of valid certificate. (Refer NIT-3 for 
list of activities considered) 

Integrity Pact document need to be submitted 
in Preliminary bid stage duly scanned, stamped, 
signed and dated along with both witness signatures 
as per format available in Annexure-I in the tender 
document failing which the bid will be considered 
non-responsive. 
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Remarks:: Submission of Tender Fee, EMD and other 
Documents during office hours : up to 10/05/2023 by 
R.P.A.D/Speed post or in person in the chamber of 
Executive Engineer, Town Development Division, 
A.O. Building,Annexe,Gandhidham(Kutch),Gujarat 
370201, Telephone : (O)02836-223912. 
 

Bid Opening Date:: Technical Bid will be opened on    03/05/2023@ 
16:30 Hrs. Date of opening of price bid shall be 
notified after scrutiny & evaluation of Technical Bid. 

Documents required to be 
submitted by scanning 
through online: 

a. Documents in support of fulfilling 
qualifyingcriteriaasindicatedabove. 

b. EMD in formof BG from Nationalised bank 
/schedule Bank (except co-operative banks) 
from any branch, preferably from local branch. 

c. Tender fee informof BG from Nationalised 
bank /schedule Bank (except co-operative 
banks) from any branch, preferably fromlocal 
branch. 

d. Asindicatedinclause4ofsection1– 
Instructions tobidders. 

Officer- Inviting Bids:: Executive Engineer (TD), Deendayal Port Authority. 

Bid Opening Authority :: Executive Engineer (TD), Deendayal Port Authority. 

Address:: Executive Engineer (TD), Deendayal Port Authority. 
A.O. Building, Annexe, Gandhidham-370201,  
Kutch District, Gujarat State , INDIA, 

Contract Details :: Telephone : (O) 02836-223912 

 
 

EXECUTIVE ENGINEER (TD) 

Deendayal Port Authority  

Note :  
In case bidders need any clarifications or if training is required to participate in 
online tenders, they can contact (n) Procure Support team at following address: - 
(n) codeSolutions–AdivisionofGNFCLtd., 
(n)ProcureCell, 
403, GNFC Infotower, S.G. Road, 
Bodakdev,Ahmedabad–380054(Gujarat). 
Contact Details : 
Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance : +91-79-30181689 
Fax : +91-79-26857321, 40007533 
E-mail : nprocure@gnvfc.net 
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
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SECTION-1 
 

INSTRUCTIONSTOBIDDERS 
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GENERAL 

1. ScopeofBid  

1.1 The Executive Engineer, T.D. Division, Deendayal Port Authority., invites 
bids byE-Tendering for the construction of works of “Construction of E & D 
type quarters at Gopalpuri (Stage-1, D type)” detailed in the table given in 
NIT. The bidders may submiton-
linebidsfortheworkdetailedinthetablegiveninNIT. 

1.2 Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompl
etiondatespecifiedinthecontractdata. 

2. SourceofFunds  

2.1 The employer has arranged the funds from internal resources and will 
havesufficientfundsinIndiancurrencyforexecutionoftheworks. 

3. EligibleBidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 
criteriaasdefinedinclauseno.4 

3.2 AllbiddersshallprovideinSection-2,form of Bidand Qualification 
Information,astatementthattheBidderisnotassociated,norhasbeenassociatedi
nthepast, directly or indirectly, with the consultant or any other entity that 
hasprepared the design, specifications, and other documents for the 
ProjectManager for the Contract. A firm that has been engaged by the 
Employer toprovide consulting services for the preparation or supervision of the 
works, andanyof its affiliates,shall not beeligibletobid. 

3.3 Government-owned enterprises may only participate if they are legally 
andfinancially autonomous, operate under commercial law and are not a 
dependentagencyoftheEmployersubjecttofulfilmentofMinimumQualifyingcriter
ia. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulentpracticesissuedbytheemployerinaccordancewithclause37. 

4. EligibilityCriteria 

4.1 a.Experience of similar works executed during the last seven years, 
anddetailslikemonetaryvalue,clients,andproofofsatisfactorycompletion. 

b. Documentaryevidenceofadequatefinancialstandingandprooffromclient
forsatisfactorycompletionofworks. 

c. Equipmentrequirement/schedule(Refer Section-5)  
d. Managerial/Manpowerrequirement(Refer Section-5)  
e. ProjectPlanningandQualityControlproceduretobeadopted.(Refer Section-5)  
f. Information regarding projects in hand, current litigation, orders 

regardingexclusion,expulsionor blacklisting,if any. 
g. Trained&Certifiedworkmenproposedtobeemployedattheworksiteof the 

project. The Contractor must undertake to employ of 
certifiedworkertotheextentof20%oftotalstrength.Validcertificatesbya 
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recognizedUniversity,technicalBoard,orMinistryofGovernmentofIndiaw
ouldonlybetakencognizanceof.(Refer Section-5)  

4.2 If the Employer has not undertaken pre-qualification of potential bidders, 
Allbidders shall include the following information and documents with their bids 
inSection-2. 

a. Copies of original documents defining the constitution or legal 
status,placeofregistration,andprincipalplaceofbusiness,writtenpow
erofattorneyofthesignatoryoftheBidtocommittheBidder. 

b. Totalmonetaryvalueofconstructionworkperformedforeachofthelastfi
veyears. 

c. Experienceinworksofasimilarnatureandsizeforeachofthelastfive 
years, and details of works underway or contractually committed,and 
Employers who may be contacted for further information 
onthosecontracts. 

d. Major items of construction equipment proposed to carry out 
thecontract. 

e. Qualifications and experience of key site management and 
technicalpersonnelproposedforthecontract. 

f. Reports on the financial standing of the Bidder, such as profit 
andlossstatementsandauditor'sreportsforthepastfiveyears. 

g. Evidenceofadequacyofworkingcapitalforthiscontract(accesstoline(s
)ofcreditandavailabilityofotherfinancialresources). 

h. AuthoritytoseekreferencesfromtheBidder'sbankers. 

i. Information regarding any litigation, current or during the last 
fiveyears, in which the Bidder is involved, the parties concerned, 
anddisputedamount. 

j. Proposalforsubcontractingcomponentsoftheworksamountingtomor
ethan10percentoftheBidPrice(foreachqualificationshouldattached);
and(Refer Section-5)  

k. The proposed methodology and program of construction, 
backedwith equipment planning and deployment, duly supported with 
broadcalculationsandqualitycontrolproceduresproposedtobeadopte
djustifyingtheircapabilityofexecutionandcompletionoftheworkasper 
technical specifications within the stipulated period of 
completionaspermilestones(forallcontractsoverRs10M). 

l. PAN,RegistrationwithGSTandProvidentFundAuthorities. 

m. Intigrity Pact  

4.3 Toqualifyforawardofthecontract,biddersareadvisedtonotetheminimumqualifi
cationcriteriaspecifiedbelow. 
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i. Average annual financial turnover during the last three years ending 31st 
MarchofthepreviousfinancialyearshouldbeatleastRs.246.75Lakhs. 

ii. Experienceofhavingsuccessfullycompletedsimilarworksduringlast7yearsendi
nglastdayofmonthprevioustotheoneinwhichapplicationsareinvitedshouldbeeit
herofthefollowing. 

a. Threesimilarcompletedworks,each work costing not less than 
theRs.329.00Lakhs. 

or 
b. Two similar completed works, each work costing ot less than the Rs.411.25 

Lakhs. 
or 

c. OnesimilarcompletedworkseachcostingnotlessthantheRs.658.00Lakhs. 

iii. “SimilarWork"meanshavingexperienceofConstruction work of 

Buildingwork(separatelyorcombined)constructedduringlast7yearsendinglastd

ayofmonth previous to the one in which applications are invited. If the bidder 

has executed the workin private organisation, necessary TDS certificate issued by 

the private organisationshallbesubmitted. 

iv. If the similar work is executed as Sub-Contractor, it is mandatory to upload the 
sub-contrtact permission letter obtained from the Govt./ Public Sector officer in 
case work belongs to the Govt. / Public Sector, or from the owner of the project 
in case work belongs to private organization. Also the completion certificate / 
from 3A authoeticate by concern Govt. / Public Sector officer of owner of the 
project shall be uploaded along with TDS certificate deducted from that 
particular work issued by the competent authority shall be submitted along with 
bid submission. 

v. In addition to above, the criteria regarding satisfactory performance of the work, 
Personnel,establishment,plant,equipment,etc.maybeincorporatedaccordingt
otherequirementoftheproject. 

Note:  Figures to be computed and indicated in the individual projects. 
A. In case of JV to qualify experience in similar works, merging of work order 

value executed by two or more of its member JV either as a whole or as 
member of JV shall not be permitted to qualify eligible works in terms of 
similar completed works. Only no. of work orders executed by members of 
JV shall be merged to evaluate experience. 

B. Lead partner should have executed at least one similar work costing Rs. 
329.00 Lakhs as per Minimum Eligibility Criteria. 

C. The works reckoned for the above purpose are those executed by the 
tenderer as prime contractor or proportionately as member of joint venture 
or as a sub contractor, authorized and approved by the Employer of the 
work(s) against which the tenderer has claimed his experience. 

D. In the case of bid submitted by JV/ Consortium, the lead partner of the JV 
shall meet the Minimum Eligibility Criteria of Financial Turnover. 

4.4 To qualify for a package of contracts made up of this and other contracts 
forwhichbidsareinvitedintheNIT,thebiddermustdemonstratehavingexperience 
andresources sufficient to meet the aggregate of the 
qualifyingcriteriafortheindividualcontracts.(Refer Section-5) . 

4.5 Sub-
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contractors'experienceandresourcesshallnotbetakenintoaccountindeterminin
g the bidder's compliance with the qualifying criteria except to 
theextentstatedin4.4above.(Refer Section-5) . 

4.6 Bidders who meet the minimum qualification criteria will be qualified only 
iftheiravailablebid capacity is more than the total bid value.The available 
bidcapacitywillbecalculatedasunder: 

AssessedAvailableBidcapacity=AXNX2–B,Where 

“N” = Number of years prescribed for completion of the subject 

contract.“A”=Maximumvalueofworksexecutedinanyoneyearduringlastseven 
years(atcurrentpricelevel) 

“B”=Valueatcurrentpricelevelofexistingcommitmentsandongoingworkstob
ecompletedinthenext’N’years. 

Note:Forbringthevalueofworkstocurrentlevel,followingmultiplyingfactorssh
allbeapplicablewithreferencetoescalationbasedonWPI. 

 
  

Financial 
Year 

2021-22 2020-21 2019-20 2018-19 2017-18 2016-17 2015-16 

Index  139.4 123.4 121.8 119.8 114.9 111.6 109.7 
Multiplying 

factor  
1 1.13 1.14 1.16 1.21 1.25 1.27 

 

The Bidder shall furnish statements showing the value of existingcommitments and on 
going works as well as the stipulated period ofcompletion remaining for each of the works 
preferably countersigned bytheNodalOfficerorhisnominee-incharge. 

4.7 Eventhoughthebiddermeetstheabovequalifyingcriteria,theyaresubjecttobedis
qualifiediftheyhave: 
- Mademisleadingorfalserepresentationsintheforms,statementsandattac

hmentssubmittedinproofofthequalificationrequirements:and/or 
- Record of poor performance such as abandoning the works, not 

properlycompleting the contract, inordinate delays in completion, 
litigation historyorfinancialfailuresetc,. 

4.8 The accompaniments to the tender documents as described under Clause 
4.2shallbeScannedandsubmittedOn-
LinealongwithTenderdocuments.However,theoriginals/ attested hard copies shall 
have to be forwarded subsequently so as to 
reachtheofficeofExecutiveEngineer(TD)within7daysof openingofthetenders. 
Theenvelopesshallbeaddressedto: 
TheExecutiveEngineer(TD),T
ownDevelopmentDivision, 
GroundFloor,A.O.BldgBuilding,AnnexeDeenda
yalPortAuthority 
Gandhidham, 
Kutch  District  Gujarat-State,  
INDIAAndsubmittedonhttp:/kpt.nprocure.
comBearthefollowingidentification: 
Accompanimentsfor“Construction of E & D type quarters at Gopalpuri (Stage-1, D type)” 
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BidreferenceNo 
Nameandaddressofthebidder. 

 
 

 

5. OneBidperBidder  
5.1.Each bidder shall submit only one bid. A bidder who submits more than one 

Bid(other than as a subcontractor or in cases of alternatives that have 
beenpermitted or requested)will cause the entire proposalwith 
theBidder'sparticipationtobedisqualified. 

5.2 JointVenture 

Companies/Contractors may jointly undertake contract/contracts. Each entity 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by 
bidders, however JV has to designate in their MOU. The firms with at least 
26% equity holding each be allowed to jointly meet the eligibility criteria. 

 
6. CostofBidding  

6.1 ThebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhisBid
,andtheEmployerwillinnocaseberesponsibleandliableforthosecosts. 

7. SiteVisit  

7.1 The Bidder, at his own responsibility and risk is encouraged to visit 
andexaminesthesiteofworksanditssurroundingsandobtainallinformationthatm
ay be necessary for preparing the Bid and entering into a contract 
forconstructionoftheworks.ThecostsofvisitingthesiteshallbeattheBidders'own
expense. 

B. BIDDINGDOCUMENTS 

8. ContentofBiddingDocuments 

8.1 The set of bidding documents comprises the documents listed in thebelow 
andaddendaissuedinaccordancewithclause-10: 

InvitationforBids(NIT)  

SECTION1 InstructiontoBidders 
SECTION2FormsofBid,QualificationInformationandletterofAcceptance 
SECTION3ConditionsofContractandSpecialConditionsSECTI
ON4ContractData 
SECTION5SiteConditionsandSpecificationsSECTIO
N6FormsofSecurities 
SECTION 
7DrawingSECTION8Billofqu
antities 

 
8.2. One set of bidding documents will be issued to the bidder. The 

documentshouldbecompletedandreturnedwiththebid.(Refer Section-5) . 

8.2.1 The bidding documents shall be downloaded. The documents should 
becompletely filled and submitted through on line Tendering process and 
onecopyshallbesubmittedwithin7daysofthedateofopeningofthetender. 

8.3.1The bidder is expected to examine carefully all instructions, conditions 
ofcontract,contractdata,forms,terms,technicalspecifications,billofquantities,for
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ms, drawings, annexure in the bid document. Failure to comply with 
therequirements of the bid document shall be at the bidder's own risk. Pursuant 
toclause26hereof,bidswhicharenotsubstantiallyresponsivetotherequirements
ofthebiddocumentsshallberejected. 

9. ClarificationsoftheBiddingDocuments 

9.1 Aprospectivebidderrequiringanyclarificationofthebiddingdocumentsmaynotify 
the employer in writing or by electronic form and be confirmed by 
hardcopyattheEmployer’saddressindicatedintheinvitationtobid.Theemployerw
illrespondtoanyrequestforclarificationwhichhereceivedearlierthandays(Sugge
sted7days)priortothedeadlineforsubmissionofbids.Theclarificationsshallbeupl
oadedonWebsiteofwww.kpt.nprocure.Com.  

9.2 Pre–bidmeeting  

9.2.1 The bidder or his official representative may attend a pre-bid 
meetingwhichwilltakeplace through online (VC link will be shared on DPA 
website before meeting)on 
 @ hrs. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions 
onanymatterthatmayberaisedatthatstage. 

9.2.3 ThebidderisrequestedtosubmitanyquestionsinwritingorbycabletoreachtheEm
ployernotlaterthanoneweekbeforethemeeting. 

9.2.4. Minutes of the meeting, including the text of the questions raised 
(withoutidentifyingthesourceofenquiry)andtheresponsesgivenwillbetransmitte
dwithout delay to all purchasers of the bidding documents without delay. 
Anymodification of the bidding documents listed in Sub-Clause 8.1 which 
maybecome necessary as a result of the pre-bid meeting shall be made by 
theEmployer exclusively through the issue of an Addendum pursuant to Clause 
10andnotthroughtheminutesofthepre-bidmeeting. 

9.2.5Non-attendance at the pre-bid meeting will not be a cause for 
disqualificationofabidder. 

10. AmendmentofBiddingDocuments 

10.1 Before the deadline for submission of bids, the Employer may modify the 
biddingdocumentsbyusingaddends. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall 
becommunicatedbyuploadingonlineonhttp://kpt.nprocure.com and 
https://www.deendayalport.gov.in/Orinwritingorby cable to all the purchasers 
of the bidding documents. Prospective 
biddersshallacknowledgereceiptofeachaddendumbycabletotheEmployer. 

10.3 To give prospective bidders reasonable time in which to take an addendum 
intoaccount in preparing their bid, the Employer shall extend as necessary 
thedeadlineforsubmissionofbids,inaccordancewithsub-clause20.2below. 

C. PREPRATIIONOFBID: 

11. LanguageofBid  

11.1 AlldocumentsrelatingtothebidshallbeintheEnglishlanguage. 
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12. DocumentscomprisingtheBid 

12.1 Thebidsubmittedbythebiddershallcomprisethefollowing: 
A) TechnicalBid: 
(i) BidSecurity 

(ii) Qualification Information Form and Document (Pursuant to clause 
4hereof)andanyothermaterialsrequiredtobefurnishedandsubmittedbyt
hebidderinaccordancewiththeseinstructions.Thedocumentslistedunde
r Sections2,4 and7 ofSub-Clause 8.1 shall be filled 
inwithoutexception. 

 
B) FinancialBid:  
(i) Bill of Quantity (Schedule –B) dully filled and digitally signed by the Bidder. 

 
 

13. BidPrices  
13.1 The contract shall be for the whole works as described in sub clause 1.1 

basedonthepricedBillofQuantitiessubmittedbytheBidder. 
 

13.2 The bidder to quote bid price in Item rate of the Estimated Cost put to 
tender as mentioned in Schedule-B. 

 
13.3 All duties, (except GST) taxes, and other levies payable by the contractor 

underthecontract,orforanyothercauseshallbeincludedintherates,pricesandtot
alBidPricesubmittedbythebidder. 

 

13.4  
(a) Theratesandpricesquotedbythebiddershallbefixedforthedurationoftheco

ntractandshallnotbesubjectedtoadjustmentonanyaccount. 

14. CurrenciesofBidandPayment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

15. BidValidity  
15.1 Bids shall remain valid for a period 120 days from the last date of 

submission of Bid. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, 
theEmployermayrequestthatthebiddersmayextendtheperiodofvalidityforaspe
cified additional period.The request and the bidders’ responses shall 
bemadeinwritingorbycable.Abiddermayrefusetherequestwithoutforfeitinghis 
bid security.A bidder agreeing to the request will not be permitted to 
modifyhisbid and also shall submit an extension for EMD, if it is in the form 
of Bank Guarantee. 

 
 

16. Bid Security (Earnest MoneyDeposit-EMD)  
 

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost of work 
andmaximumamountofearnestmoneyshouldbeRs.50.00lacs. 

 
B. The EMD up to Rs. 5 lakhs be payable by Demand Draft /Banker’s cheque. EMD 

beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire amount 
from any Nationalized Bank only having its branch at Gandhidham. Bank 
Guarantees submitted as Earnest Money shall be valid for 28 days beyond the 
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validity of the bid. Bank Guarantee shall be verified 
independentlybythePortwiththebankbeforefinalizationoftechnicaloffer. In the event of 
lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall 
standsdisqualified. 

 
C. EMDofunsuccessfulbiddersotherthanL1andL2berefundedimmediately after ranking 

of price bids. Earnest Money of L2 be refunded immediately after entering in to 
agreement with L1 and acceptance of performance Guarantee fromL1. 

 
D. EMDshallberefundedsuo-mottowithoutanyapplicationfromthebidders. 

E. The Bid Security of the successful bidder will be discharged after he has 
signedtheAgreementandfurnishedtherequiredPerformanceSecurity. 

F. Forfeiture of earnestmoney.  

Bid security (Earnest Money) shall be forfeited, if 

(a) The bidder withdraws the bid after bid opening during the period of bid validity. 

(b) ThebidderdoesnotacceptthecorrectionoftheBidprice,ifany. 

(c) The successful bidder fails within the specified time limitto 

(i) Sign the Agreementor 

(ii) Furnish the required Performancesecurity. 

(iii) In case the contractor fails to commence the work within stipulated time. 

In case of forfeiture of earnest money as prescribed above, the tenderer shall 
not be allowed to participate in the retendering process of the work. 

Tenders with any condition, including conditional rebates, shall be rejected. 
However, tenders with unconditional rebate will be acceptable. 

G. In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under The Ministry of Micro, 

Small and Medium Enterprises indicating the list of activity related to 

the subject tender shall become eligible for exemption from payment 

of Tender fee/EMD. Such bidder shall upload in preliminary bid a 

scanned copy of valid certificate.  

NIC codes regarding similar work is mentioned below: 

SECTION F CONSTRUCTION 

Division 41 Construction of buildings 

Group 410 Construction of buildings 

Class 4100 Construction of buildings 

Sub-Class 
41001 

Construction of buildings carried out on own-accoun t basis 
or on a fee or contract basis 

Sub-Class 
41003 

Assembly and erection of prefabricated construction s on the 
site 

Division 43 Specialized construction activities 

Group 433 Building completion and finishing 
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17. AlternativeProposalsbyBidders 

Conditional offer or Alternative offers will not be considered further in 
theprocessoftenderevaluation. 

 
18. FormatandSigningofBid (Refer Section-5). 
18.1 The Price Bid to be submitted on-line shall be signed digitally by a person 

orpersonsdulyauthorizedtosignonbehalftheBidders. 
18.2 TheBidshallcontainnoalterationsoradditions, 

exceptthosetocomplywithinstructions issued by the Employer, or as necessary 
to correct errors made bythe bidder in which case such corrections shall be 
initialed by the person orpersonssigningthebid. 

 
D Submissionofbids 

 
19. Sealingandmarkingofbids  
19.1 ThebiddershallputBidsecuritydocumentasperclauseNo.16,hereofinoneenvelo

pe and properly seal and mark as “Bid Security”. The bidder shall 
putdocuments mentioned in clause No.12.1.A (ii) in separate envelope 
andproperlysealandmarkas“TechnicalBid”.Thenputboththeseenvelopesintose
parateenvelope,properlysealandmarkas“TechnicalBid”. 
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, 
inseparateenvelopedulymarkingtheenvelopeas“FinancialBid”. 
These envelopes than be put inside one outer envelope and sealed, 
dulymarkingtheouterenvelopeas“TechnicalBidandFinancialBid”.(Refer 
Section-5).  

 
19.2 Theenvelopesshall 

(a) beaddressedtoNodalOfficer/Employeratthefollowingaddress. 
 
 

 

(insertaddressofofficeforbidsubmission),and 
 
 

(b) bearthefollowingidentification: 
Bidfor ......................................................... (nameofcontract) 

Bidreferenceno ........................................ (Insertnumber) 

DONOTOPENBEFORE(timeanddateforopening,perClause23)Namea

ndaddressof thebidder. 

Thetendercompleteinallrespectshouldbeputinthetenderbox(markedtenderNo
 )intheofficeof upto - 
 p.m.onduedateandopenat
 onthesamedateinpresenceofsuchofthetendererswhomaywishtobe
present. 

 

19.3 InadditiontotheidentificationrequiredinSub-
Clause19.2,theinnerenvelopesshallindicatethenameandaddressofthebidder
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ofthebiddertoenablethebidtobereturnedunopenedincaseitisdeclaredlate,purs
uanttoClause 21, or the bid is declared non responsive. If the outer 
envelopes 
arenotsealedandmarkedasabove,theEmployerwillassumenoresponsibilityfor
themisplacementorprematureopeningoftheTechnicalbidandfinancialbid. 

 
20 DeadlineforsubmissionoftheBids  

20.1  Bids mustbereceivedby theEmployerinOn-
LineSystematwebsitehttps://kpt.nprocure.comnot later than 15:00 hrs. on    /   
/ 2023 in the 
eventofthespecifieddateforthesubmissionofbidsbeingdeclaredaholidaybytheE
mployer, the Bids will be received up to the appointed time on the next 
workingday. 

20.2 The Employer may extend the deadline for submission of bids by issuing 
anamendment in accordance with Clause 10, in which case all rights 
andobligations of the Employer and the bidders previously subject to the 
originaldeadlinewillthenbesubjecttothenewdeadline. 

20.3.1 The bidder shall give an undertaking that no change has been made in the 
hardcopyoftenderdocumentshehasdownloadedfromthewebsite.Discrepancy,if 
any is noticed at any stage between the Port’s tender document and the 
hardcopysubmittedbythebidderconditionsmentionedinonlinetenderunloadedb
y Port shall prevail beside the bidder shall be liable for legal action for 
thelapses. 

 
21 LateBids  

21.1 Any bid received by the Employer after the deadline prescribed in Clause 
20willbeconsideredasnon-responsive. 

22. ModificationandWithdrawalofBids 

22.1 BiddersmaymodifyorwithdrawtheirbidsbeforethedeadlineprescribedinClause
20. 

22.2 Thebiddermayfinallysubmitthemodifiedcopytotheemployerwithin07daysofopenin
goftheonlinetender.(Refer Section-5)  

22.3 Nobidmaybemodifiedafterthedeadlineforsubmissionofbids. 
22.4 Withdrawal or modification of a Bid between the deadline for submission of 

bidsandtheexpirationoftheoriginalperiodofbidvalidityinClause15.1aboveoras 
extended pursuant to Clause 15.2 may result in the forfeiture of the 
BidsecuritypursuanttoClause16. 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their 
bidsby submitting bid modifications in accordance with this clause or included in 
theoriginalbidsubmission.(Refer Section-5).  

 
E. BIDOPENINGANDEVALUATION 

23. Bidopening  

23.1 Onthedue dateandappointedtimeasspecifiedin 
clause20,theEmployerwillfirstopen Technical 
bidsofallbidsreceived(exceptthosereceivedlate)includingmodificationsmadep
ursuanttoclause22inpresenceofthebiddersortheirrepresentativewhochooseto
attend.Intheeventofthespecifieddatefor Bid opening being declared a holiday 
by the Employer, the bids will 
beopenedattheappointedtimeandlocationonthenextworkingday. 



 

P a g e 21 | 142 
 

 
23.2.Envelopes marked “WITHDRAWAL” shall be opened and read out first. 

BidsforwhichanacceptablenoticeofwithdrawalhasbeensubmittedpursuanttoCl
ause22shallnotbeopened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence 
ofbidsecurityandsuchotherdetails,astheEmployermayconsiderappropriatewillb
eannouncedbytheEmployerattheopening.(Refer Section-5).  

23.3 If all Bidders have submitted unconditional Bids together with requisite 
bidsecurity, then all bidders will be so informed then and there. If any Bid 
containsany deviation from the Bids documents and/or if the same does not 
contain Bidsecurity in the manner prescribed in the Bid documents, then that 
Bid will 
berejectedandtheBidderinformedaccordingly.Thesealedfinancialbidcontainin
g priced BOQ will be returned to him without opening. All valid financialbids 
whose technical bids have been determined to be substantially responsivein 
accordance with Clause 26 hereof, shall be opened on the specified 
datefrom declaring the results of the Technical Bid, in presence of the 
bidders ortheir representatives who choose to attend. The Bidder’s name, the 
Bid prices,the total amount of each Bid and of any alternative Bid (if alternatives 
have beenrequested or permitted), any discounts, Bid modifications and 
withdrawals, 
andsuchotherdetailsastheEmployerattheopening.Anybidprice,discount,oralte
rnative Bid price which is not read out and recorded at Bid opening, will 
notbetakenintoaccountinBidevaluation.(Refer Section-5). 

 
23.4 TheEmployershallprepareminutesoftheBidopening,includingtheinformation 

disclosed to those present and the minutes shall form part of thecontract. 
 

24 Processtobeconfidential. 

Information relating to the examination, clarification, evaluation and 
comparisonof the bids and recommendations for the award of a contract 
shall not bedisclosed to Bidders or any other persons not officially 
concerned with 
suchprocessuntiltheawardtothesuccessfulbidderhasbeenannounced. 

 
25. ClarificationofBids 

To assist in the examination and comparison of Bids, the Employer may, at 
hisdiscretion, ask any Bidder for clarification of his Bid, including breakdown of 
unitrates. The request for clarification and the response shall be writing or by 
cable,butnochangeinthepriceorsubstanceoftheBidshallbesought,offered,orpe
rmitted except as required to conform the correction of arithmetic 
errorsdiscovered by the Employer in the evaluation of the Bids in 
accordance withClause27. 
Subject to above Para, no Bidder shall contact the Employer on any 
matterrelatingtohisbidfromthetimeofthebidopeningtothetimethecontractisawar
ded.IftheBidderwishestobringadditionalinformationtothenoticeoftheEmployer,he
shoulddosoinwriting. 
AnyeffortbytheBiddertoinfluencetheEmployer’sbidevaluation,bidcomparisono
rcontractawarddecisions,mayresultintherejectionofhisbid.Nobidmaybemodifie
dafterthedeadlineforsubmissionofbids. 

 
26. ExaminationofBidsandDeterminationofResponsiveness 
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26.1 Prior to detailed evaluation of Bids, the Employer will determine 
whether each Bid (a) meets the eligibility criteria defined in Clause 4 (b) has 
been properly signed by an authorized signatory (accredited representative) 
holding power of Attorney in his favor. The Power of Attorney shall inter alia 
include a provision to bind the Bidder to settlement of disputes clause;is 
accompanied by the required Bid security and; (d) is responsive to the 
requirements of the Bidding documents. 

 
26.1.1 A substantially responsive Technical and Financial Bid is one which 

conformsto all the terms, conditions and specification of the Bidding 
documents, withoutmaterial deviation or reservation. A material deviation or 
reservation is one 
(a)whicheffectsinanysubstantialwaythescope,qualityorperformanceoftheWo
rks; (b) which limits in any substantial way, the Employer’s rights or 
theBidder’sobligationsunderthecontract;or(c)whoserectificationwouldaffectu
nfairlythecompetitivepositionofotherBidderspresentingresponsiveBids. 

 
26.1.2 If a Technical Bid is not substantially responsive, it will be rejected by 

theEmployer, and may not subsequently be made responsive by correction 
orwithdrawalofthenon-confirmingdeviationorreservation. 

 
27 CorrectionofErrors  
27.1 BidsdeterminedtoberesponsivewillbecheckedbytheEmployerforanyarithmeti

cerrors.ErrorswillbecorrectedbytheEmployerasfollows. 
(a) Wherethereisadiscrepancybetweentheratesinfiguresandinwords,therateinwo
rdswillgovern; 
(b) Where there is discrepancy between the unit rate and the line item 
totalresultingfrommultiplyingtheunitratebythequantity,theunitrate 
asquotedwillgovern.(Refer Section-5).  

 
27.2 TheamountstatedintheBidwillbeadjusted bytheEmployerinaccordancewith the 

above procedure for the correction of errors and, with the concurrenceof the 
Bidder, shall be considered as binding upon the bidder. If the Bidder 
doesnotacceptthecorrectedamounttheBidwillberejected,andtheBidsecurityma
ybeforfeitedinaccordancewithsub-Clause.16.F.(b).(Refer Section-5).  

28 Blank.  

29 EvaluationandComparisonofBids 
 

29.1 TheEmployerwillevaluateandcompareonlytheBidsdeterminedtoberespons
iveinaccordancewithClause26. 

 
29.2 InevaluatingtheBids,theEmployerwilldetermineforeachBidtheevaluatedBi

dPricebyadjustingtheBidPriceasfollows: 

(a) MakinganycorrectionforerrorspursuanttoClause27; 
 

(b) Makingappropriateadjustmentstoreflectdiscounts orotherprice 
modificationofferedinaccordancewithSubClause22.5 

 
29.3 TheestimatedeffectofthepriceadjustmentconditionsunderClause47ofthecondit

ionsofcontract,duringtheperiodofimplementationoftheContract,willnotbetakeni
ntoaccountinBidevaluation. 
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29.4 IF the Bid of the successful Bidder is seriously unbalanced in relation to 
theNodal Officer or his nominee’s estimate of the cost of work to be 
performedunder the contract, the Employer may require the Bidder to 
produce 
detailedpriceanalysesforanyorallitemsoftheBillofQuantities,todemonstratethe
internal consistency of those prices with the 
implementation/constructionmethodsandscheduleproposed. 

 
30 NIL. 

 
F. AWARDOFCONTRACT 

 
31 AwardCriteria  

 
31.1 The Employer will award the Contract to the Bidder whose Bid has 

beendetermined to be responsive to the Bidding documents and who has 
offered 
thelowestevaluatedBidPrice,providedthatsuchBidderhasbeendeterminedtobe 
(a) eligible in accordance with the provisions of Clause 3 and (b) qualified 
inaccordancewiththeprovisionsofClause4.Thesecondbidder(i.e.L2)shallbeke
ptinreserveandmaybeinvitedtomatchthebidsubmittedbythe(L1)bidderincases
uchbidderwithdrawsorisnotselectedforanyreason. 

 
32 Employer’sRighttoacceptanyBidandtorejectanyorall.  

 
Notwithstandingclause31,theEmployerreservetherighttoacceptorrejectanybid
andtocancelthebiddingprocessandrejectallbids,atanytimepriorto the award of 
contract, without thereby incurring and liability to the 
affectedbidderorbiddersofthegroundsforEmployer’saction. 

 
33 NotificationofAwardandSigningofAgreement. 
33.1 TheBidderwhoseBidhasbeenacceptedwillbenotifiedof 

theawardbytheEmployer prior to expiration of the Bid validity period by cable, 
telex or 
facsimileconfirmedbyregisteredletter.Thisletter(hereinafterandintheCondition
sofContractcalledthe“letterofAcceptance”)willstatethesumthattheEmployerwill 
pay the Contractor in consideration of the execution, completion 
andmaintenance of the Works by the Contractor as prescribed by the 
Contract(hereinafterandintheContractcalledthe“ContractPrice”). 

33.2 ThenotificationofawardwillconstitutetheformationoftheContractsubjecttothe 
furnishing of a performance security in accordance with the provisions 
ofClause34. 

 
33.3 The Agreement will incorporate all correspondence between the Employer 

andthe successful bidder. It will be signed by the employer and sent to 
thesuccessful Bidder within (28 days of award of work for global tender and 
Within14daysfordomestictender)followingthenotificationofawardalongwiththe
LetterofAcceptance.Within(28daysforglobaltenderandwithin21daysfordomest
ictender)ofreceipt,thesuccessfulBidderwillfurnishtheperformancesecurityand
signtheAgreementwiththeEmployer. 

 
33.4 UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmpl

oyerwillpromptlynotifytheotherBidderthathisBidhavebeenunsuccessfulandrel
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easetheBidsecurity(EMD). 

34 PerformanceSecurity 
 

34.1 Security Deposit shall consist of Performance Guarantee to be submitted    

at award of work. Performance Guarantee should be 3% of the contract 

price which should be submitted in form of Bank Guarantee of 

Nationalized/Scheduled (except Co-operative) Bank having its branch at 

Gandhidham or Demand Draft within (21 days in case of domestic bids 

and within 28 days in case of global bids) of receipt of Letter of 

Acceptance/Intent which will be refunded immediately not later than 14 

days from completion of defect liability period.  

34.2 Failure of the successful bidder to comply with the requirements as 

mentioned above shall constitute sufficient grounds for cancellation of the 

award of work and the Bidder can be disqualified from bidding for any 

contract with DPA for a period of three years from the date of notification. 

34.3 The documentary evidence (copy of paid challan in government treasury) 

of the welfare cess @1% of the work done or as mandated by security 

authority from time to time, paid on final bill shall be submitted before 

releasing the performance guarantee if applicable. 

 

35 AdvancePayment 
 

35.1 The Employer will provide an Advance Payment on the Contract Price 
asstipulatedintheconditionsofContract,subjecttomaximumamount,asstatedinthe
ContractData.clause51(Section3) 

36 Conciliator (Refer Section-5). 
TheemployerproposesthatCIDC–
SIACArbitrationCentrebeappointedasConciliator under the contract as 
provided in sub-clause 24.4 of condition 
ofcontract.Ifthebidderdisagreeswiththisproposal,thebiddershouldsostateinbid
. 

37 CorruptorFraudulentPractices 
 

37.1 TheEmployerrequiresthatBidders/Suppliers/Contractorsunderthiscontract,obs
ervethehigheststandardofethicsduringtheprocurementandexecutionofthiscon
tract.Inpursuanceofthispolicy,theEmployer: 

 
(a) defines,forthepurposeoftheseprovisions,thetermssetforthbelowasfollow

s: 
 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting 
ofany thing of value to influence the action of a public official in 
theprocurementprocessorincontractexecution;and 

(ii) “fraudulent practice” means a misrepresentation of facts in order 
toinfluence a procurement process or the execution of a contract to 
thedetriment of the Employer, and includes collusive practice among 
Bidders(prior to or after bid submission) designed to establish bid prices at 
artificialnon-
competitivelevelsandtodeprivetheEmployerofthebenefitsoffreeandopenc
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ompetition. 
 

(b) Will reject a proposal for award of work, if he determines that the 
bidderrecommended for award has engaged in corrupt or fraudulent 
practices incompetingforthecontractinquestion. 

 
(c) Will declare a Bidder ineligible, either indefinitely for a stated period of 

time,tobeawardedacontract/contracts,ifheatanytimedeterminesthattheBi
dderhasengagedincorruptorfraudulentpracticesincompetingfororinexec
uting,thecontract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

P a g e 26 | 142 
 

 
SECTION2 

 
 

FORMSOFBID,QUALIFICATIONINFORMATIONANDLETTEROF ACCEPTANCE 

 
 

TABLEOFFORMS 
 
 

1. FORMOFBID 

2. CONTRACTOR’SBID 

3. PRE-QUALIFICATIONOFBIDDERS 

4. LETTEROFACCEPTANCE 

5. NOTICETOPROCEEDWITHTHEWORK 

6. AGREEMENTFORM 
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SPECIMEN FOR FORM OF BID 
(Tobeexecutedonbidder’sletterhead) 

Date- 
TenderNo. 08-TD/2023  

NameofWork:Construction of E & D type quarters at Gopalpuri (S tage-1, D type) 
 

To 

The Executive 
Engineer(TD),TDDivision 
Deendayal Port Authority 
Ground Floor, 
A.O.BuildingGandhidham-370201 
KutchDistrictGujarat-State,INDIA 

 
We,theundersigned,declarethat: 

 
(a) we have examined and have no reservations to the tender 

documents,includingaddendaandclarificationsissuedvide………. 
(b) we offer to execute the work in conformity with the tendering documents and 

inaccordancewiththedeliveryschedulesspecifiedinthescheduleofrequirement
sinaccordancewiththetenderdocumentbearingno08–TD/2023 

(c) Thetotalpriceofourtender,excludinganydiscountsofferedinitem(d)below,is [ 
insert the total tender price in words and figures, indicating the 
variousamountsandtherespectivecurrencies];[incaseoftechno-
commercialofferitshallbementionedthat‘asfilledinthepricebid’](Refer Section 
5) 

(d) Thediscountsofferedandthemethodologyfortheirapplicationare: 

Discounts .ifourtenderisaccepted,thefollowingdiscountsshallapply. 

Methodology of application of the discounts . The discounts shall be 
appliedusingthefollowingmethod:(Refer Section 5).  

(e) our tender shall be valid for the period of time specified in [ITB Sub-
clause 15.1], from the date fixed for the tender submission deadline in 
accordance with[ITB Sub- clause20.1] , and it shall remain binding upon us 
and may beaccepted at any time before the expiration of that period or any 
extended periodaccordancewith[ITBSub-clause15.2];  

 
(f) If our tender is accepted, we commit to submit a performance guarantee 

inaccordance with [insert relevant clause no., ITB Sub-clause 34] for the 
dueperformanceofthecontract,asspecifiedinspecimenformforthepurpose. 

 

(g)  We,includinganysubcontractorsorcontractorsforanypartofthecontract,{Insertt
henationalityoftheTenderer,includingthatofallpartiesthatcomprise the 
Tenderer, if the tenderer is a JV. And the nationality 
eachsubcontractorandContractor} 

(h) Wehavenoconflictofinterestinaccordancewith[ITBSub-clauseno5].  
 

(i) Ourfirm,itsaffiliatesorsubsidiaries-includinganysubcontractorsorcontractors 
for any part of the contract – has not been declared ineligible by theport, under 
laws of India or official regulations in accordance with[ITB Sub-clauseno.3]  
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(j) We understand thatthis tender, together with your written acceptance 
thereofincluded in your notification of award, shall constitute a binding 
contractbetween us, until a formal contract agreement is prepared and 
executed inaccordancewith[ITBSub-
clause33] andasperspecimenfromthepurpose; 

 
(k) Weunderstandthatyouarenotboundtoacceptthelowestevaluatedtenderoranyo

thertenderthatyoumayreceive. 
 

(l)  Wealsomakespecificnoteclausesof[ITB,NIT]underwhichthecontractisgovern
ed. 

 
(m) In case of out station firms, having a branch in India for liaison purposes, 

pleasemention the name of the contact person and Tel. no., Fax. no., and mail-
Id andalsothecompletepostaladdressofthefirm. 

 
(n) Weunderstandthatthecommunicationmadewiththefirmat(m),bytheportshallbe

deemedtohavebeendonewithus. 
 

Signed: [insert signature of person whose name and capacity are 
shown]Inthecapacityof[insertlegalcapacityofpersonsigningtheformoftender] 

 
 

Name:[insertcompletenameofpersonsigningtheformoftender] 
 

Dulyauthorizedtosignthetenderforandonbehalf of:[insertcompletenameoftenderer] 
 

Datedon dayof , (insert date 
ofsigning) 
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CONTRACTOR’S BID  

Description of the works: Strengthening of Residential & Non- Residential 
Building at New Port Colony, New Kandla. 

 
BID  
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the conditions of Contract 
accompanying this bid for the contract price of __________________ (in figures) 
 

___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ________________________________________________as the 
conciliator 
 
OR 
We do not accept the appointment of _________________________________________as the 
conciliator and proposed instead that ___________________________________________ be 
appointed as conciliator whose daily fee and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any bid you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force In India namely 
“prevention of corruption act 1988” 
 
We hereby confirm that this bid complies with the bid validity and security required by the 
bidding documents. We attach herewith our copy of permanent account number (PAN) 
  
Yours faithfully, 
 
Authorized Signature: 
 
Name& title of signatory 
 

 

Name of Bidder  
 
 

Address 
 
Notes: 
   
To be filled in by the bidder, together with his particulars and date of submission at the bottom 
of the form of bid. 
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Notes:  
 

Tobefilledinbythebidder,togetherwithhisparticularsanddateofsubmissionatthebotto
moftheformofbid. 

 
PRE-QUALIFICATIONOFBIDDERS 

 
Theinformationtobefilledinbythebidderinthefollowingpageswillbeusedforpurposesofp
re-qualificationasprovidedforintheinstructionstotenderers. 

 
1. Onlyforindividualbidders: 

 
1.1 Constitutionorlegalstatusofbidder(attachcopy) 

 
• Placeofregistration 

 
• Principalplaceofbusiness 

 
• Powerofattorneyofsignatoryofbid(Attach) 

 
2. Turnoverofthefirm  

 
YEAR 

 
TURNOVER 

2019-20 
 

2020-21 
 

2021-22 
 

Average  

 

 

 

 

 
Attachments: Financialreportsforthelastthreeyears; balancesheets, profitandloss 
statement, auditor’s reports (in case of companies/ corporation) etc., list 
thembelowandattachcopies. 
3. Similarworks 
 

Particulars  
 

Year 
 

No.ofworks  
 

Value 

Total value 
ofcompletedsimil
arwork as 
definedin the 
tenderdocument 
duringlast7years. 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   
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Attachments:Supporting documents, viz., successful completion certificates 
fromclients,otherdocumentationstosubstantiatethesimilarityofworkasperdefinitionof“
similarwork”employersreservestherighttoverifytheinformation; 

 
4. Informationonbidcapacity(worksforwhichbidshavebeensubmittedandworks

whichareyettobecompleted)asonthedateofthisbid. 
 

(A) Existingcommitmentsandon-goingworks. 
 

Description
ofwork  

Place
&stat

e 

Contract
no.&date  

Name&
address

Port 
orDept.  

Value 
ofcontr
actRs  

Stipulated
Period 
ofcompleti
on  

Value 
ofremaini

ngto 
becomplet

ed 

Anticipated
date 

ofcompleti
on  

1 2 3 4 5 6 7 8 

        

 

(B) Worksforwhichbidsalreadysubmitted 
 

Description
ofwork  

Place
&stat

e 

Name&a
ddressof
portorDe

pt.  

Valueof
contract

Rs 

Stipulated
Period 
ofcompleti
on 

Date 
whendecis
ion 
isexpecte
d 

Remarks i
fany  

1 2 3 4 5 6 7 
       

 
Attachcertificatesfromthenodalofficerorhisnominee(s)-in-charge. 

 
5. Thefollowingcontractor’sEquipmentareessentialforcarryingouttheworks.Thebidd

ershouldlistallinformationrequestedbelow. 
 

Item 
ofequipme
nt 

Requirement
no.capacity 

Owned/leased  
/to 

beprocur
ed 

Nos./ca
pacity 

Age/co
ndition 

Remarks(from
whom to 
bepurchased
) 

      

      

 
6.  Qualification and experience of key personnel proposed for administration 

andexecution of the contract. Attach biographical data. Refer also to sub. clause 
4.3(e)ofinstructionstobiddersandsub.clause9.1oftheconditionsofcontract. 
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Position  Name Qualification  Years 
ofexperien
ce(general

) 

Years 
ofexperiencei
nthepropose

dposition  
Projectmana
ger 

    

Discipline 
specialistetc.
, 

    

 

7. Proposedsub-contractsandfirmsinvolved 
 

Sectionsofthe
works  

Valueofsub -
contract  

Sub-
contractor (namean
d 
address)  

Experienceinsimilar w
ork  

    

    

    

    

 
8. Informationonlitigationhistoryinwhichthebidderisinvolved. 

 
Other part

y(ies) 
Port/Dept.  Causeof di

spute  
amount  Remarksinvolved

showing 
presentstatus  

     

 
 

9. Additionalinformationbiddermayliketosubmit 
 

Dulyauthorizedtosignthisauthorizationonbehalfof(insertcompletenameoftenderer) 
 

Dated on day of
 [insertdateofsigning] 
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LETTEROFACCEPTANCE 
(onletterpaperoftheport) 

 

 (date) 
 

To:
 
(Nameandaddressofthecontractor) 

 
 

DearSirs, 
Sub: Tenderno:- 08-TD/2023 

 
Construction of E & D type quarters at Gopalpuri (S tage-1, D type)  

Ref: Yourbiddated 
And[listthecorrespondencewiththebidder] 

 
Thisistonotifyyouthatyourbiddated

 forexecutionofthe
 (nameofthecontractandidentificationnumber,asgiv
enintheinstructionstobidders)forthecontractpriceofrupees 
 (amount in words and figures as corrected and modified 
inaccordancewiththetenderdocumentisherebyacceptedbytheemployer/Board). 

 
Youareherebyrequestedtofurnishperformancesecurity,intheformdetailedintender

documentforanamountofRs. within{  } days of 
thereceipt of this letter of acceptance valid upto 28 days from the date of 
completionobligations expiry of taking over certificate subject to removal of defects 
period i.e.upto andalsosignthecontractagreementwithin{
 }daysofthereceipt of this letter of acceptance , failing which action 
as stated in the tenderdocumentwillbetaken. 

 
Detailedletterofacceptancewillfollow.Pleaseac

knowledgereceipt. 

Yoursfaithfully, 
 
 

Authorizedsignature 
 
 

DEENDAYALPORTAUTHORITY 
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ISSUEOFNOTICETOPROCEEDWITHTHEWORKS 
 

 dated 
 

To 
(Nameandaddressofthecontractors)Dear

Sirs, 

Sub:Tenderno.-08-TD/2023 
 
Construction of E & D type quarters at Gopalpuri (S tage-1, D type)  
 

 
Ref:Letterofacceptanceno.dated 

 
 

Pursuanttoyourfurnishingtherequisitesecurityasstipulatedin[clause21ofgener
alconditionsofcontract]andsigningofthecontractforexecutionofthe 
 you are hereby instructed to proceed with the execution of 
thesaidworksinaccordancewiththecontractdocuments.Itisherebynotifiedthatthe[site] 
is being handed over to you for execution of work in accordance with the 
contractdocuments. 

 
 

Yoursfaithfully, 
 
 
 

EXECUTIVE ENGINEER(TD) 
DEENDAYALPORTAUTHORITY 
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SPECIMENCONTRACTAGREEMENT 
(TobeexecutedonRs.300/-non-judicialstamppaper) 

[ThesuccessfultendersshallfillinthisforminAccordancewiththeinstructionsindicated] 
THISCONTRACTAGREEMENTismade 
The[insert:number]dayof[insert:month],[insert:year] 

 
Between 

(1) The Board of Deendayal Port Authortiy, an autonomous body of the ministry 
of Ports SHIPPING of the Government of INDIA, incorporated under the major 
port AUTHORITYAct,2021 as amended thereafter, under the laws of India and 
having its principalplaceofbusinessatA.OBuilding,POBoxNo-
50,Gandhidham,GujaratState(hereinaftercalled”theport”),and, 

 
(2) [insert name of the contractor ], [incorporated under] the laws of [country 

ofcontractor] and having its place of business at [insert: address of 
contractor](hereaftercalled“thecontractor”) 

 
WHEREAS the employer board invited tenders against tender no.[number] 
forexecution of Construction of E & D type quarters at Gopalpuri (S tage-1, D 
type) andhasacceptedatenderbythecontractorinaccordancewiththesupply/delivery
schedules,in thesumof[insertcontractpriceinwordsandfigures,expressed inthe 
contractcurrency (ies)](hereafter called“contractprice”) 

 
NOWTHISAGREEMENTWITNESSETHASFOLLOWS: 
1. Inthisagreementwordsandexpressionsshallhavethesamemeaningsasperres

pectivelyassignedtothemintheconditionsofcontractreferto. 
 

2. Thefollowingdocumentsshallconstitutethecontractbetweentheemployer/boar
d and the contractor, and each shall be read and construed as an 
integralpartofthecontract: 

 
(a) Thiscontractagreement; 
(b) Specialconditionsofcontract; 
(c) Generalconditionsofcontract; 
(d) Technicalrequirements(includingscheduleofrequirementsandtech

nicalspecifications,drawings); 
(e) Noticeinvitingtender; 
(f) Repliesissuedtothepre-

bidqueries,addendaifanyissued[numbersanddate]; 
(g) Thecontractor’sbidandoriginalpriceanddeliveryschedules; 
(h) Theemployer/board’snotificationofaward; 
(i) [correspondencetheemployer/boardhasexchangedwiththebiddertillan

dafterawardofcontract[specificlettersanddates]] 
(j) And[addhereanyotherdocuments] 
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ANDWHEREAS 
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the 
provisionand the execution of WORK at the CONTRACT PRICE as 
indicated inCONTRACT upon the terms and subject to the conditions of 
contract. Nowthis CONTRACT AGREEMENT witnesses and it is hereby 
agreed anddeclaredasfollows: 

 
3. InconsiderationofthepaymenttobemadetoCONTRACTORforworktobeexecu

tedbyhim.CONTRACTORherebycovenantswithEMPLOYER/BOARDwhatC
ONTRACTORshallandwillduly provide,execute andcomplete work and 
things in CONTRACT, mentioned or described or 
whicharetobeimpliedtherefromormaybereasonablynecessaryforcompletiono
f work and the times and in the manner and subject to the terms 
andconditionsorstipulationsmentionedinCONTRACT. 

 
4. In consideration of the due provision, execution and completion of work by 

thecontractorinaccordancewiththetermsofthecontract,theemployer/boarddo
esherebyagreewithcontractorthatemployer/boardwillpaytocontractorthe 
respective amounts for the work actually done by him and approved 
byemployer/board as per payment terms accepted in contract and payable 
tocontractor under provision of contract at such manner as provided for in 
thecontract. 

 
5. in consideration of the due provision, execution and completion of 

work,contractordoneherebyagreetopaysuchsumsasmaybeduetoemployer/b
oardfortheservicesrenderedbyemployer/boardtocontractorassetforthincontr
actandsuchothersumsasmaybecomepayabletoemployer/boardtowards loss, 
damage to the employer/ board’s equipment, materials etc. 
andsuchpaymentstobemadeatsuchtimeandinsuchmannerasisprovidedinthe
contract. 

 
IN WITNESS where of the parties hereto have caused this agreement to 
beexecuted in accordance with the laws of INDIA on the day, month and 
yearindicatedabove. 
Forandbehalfoftheemployer/boardSi

gned:[insertsignature] 

Inthecapacityof[inserttitleorotherappropriatedesignation]Inthe

presenceof[insertidentificationofofficialwitness] 

Foranybehalfofthecontractor 
 

Signed:[insertsignatureofauthorizedrepresentativesofthecontractor]Intheca

pacityof[inserttitleorotherappropriatedesignation] 

Inthepresenceof[insertidentificationofofficialwitness] 
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SECTION3 
 
 

CONDITIONSOFCONTRACTANDSPECIALCONDITIONS 
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CONDITIONSOFCONTRACT 
 
 

A. General  
 

1. Definitions  

 
1.1 Terms which are defined in the Contact Data are not also defined in 

theConditionsContractbutkeeptheirdefinedmeaningsCapitalinitialsareusedtoi
dentifydefinedterms. 
TheConciliatoristhepersonappointedjointlybytheEmplo yerandthecontr
actor to resolve disputes in the first instance as provided for in Clauses 
24 and 25. The name of the Adjudicator is defined i n the Contract Data. 
(Refer Section 5)  

 
Bill of Quantities means the priced and completed Bill of Quantities 
formingpartof theBid. 

 
CompensationEvents arethosedefinedinClause44 

 
The Completion Date is the date of Completion of the Works as 
certifiedbytheNodalOfficerorhisnomineeinaccordancewithSubClause55.1 

 
TheContract isthecontractbetweentheEmployerandtheContractortoexecu
te, complete and maintain the Works. It consists of the 
documentslistedinClause2.3below. 

 
The Contract Data defines the documents and other information 
whichcomprisetheContract. 

 
The Contractor is a person or corporate body whose Bid to carry out 
theWorkshasbeenacceptedbyEmployer. 

 
The Contractor’s Bid is the completed Bidding documents submitted by 
theContractortotheEmployer. 

 
The Contract Price is the price stated in the letter of acceptance 
andthereafterasadjustedinaccordancewiththeprovisionsoftheContract. 

 
Days are calendar days, months are calendarmonths. 

 
A Defect is any part of the Works not completed in accordance with 
theContract. 

 
The Defects Liability Period is the Period named in the Contract Data 
andcalculatedfrom theCompletionDate. 

 
TheEmployer isthe partywhowillemploythecontractortocarryout 
theWorks. 
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The Nodal Officer or his nominee is the person named in the Contract 
Data(oranyotherCompetentpersonappointedandnotifiedtothecontractorto
actinreplacementoftheNodalOfficerorhisnominee)whoisresponsibleforsup
ervisingtheContractor,AdministeringtheContract,certifyingpayments due 
to the Contractor, issuing and valuing Variations to thecontract, awarding 
extensions of time and valuing the CompensationEvents. 
ChiefEngineeristheEngineer-in-chargeofthework. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarilytotheSitetoconstructtheWorks. 

 
The Initial Contract Price is the Contract Price listed in the 
employer’sLetterofAcceptance. 

 
TheIntendedcompletionDate isthedateonwhichitisintendedthattheContra
ctor shall complete the works. The Intended Completion Date isspecified 
in the Contract Data. The Intended Completion Date may 
berevisedonlybytheNodalOfficerorhisnomineebyissuinganextensionoftime
. 

 
Materials areallsupplies,includingconsumables,usedbythecontractorforin
corporationintheWorks. 

 
Plant is any integral part of the Works which is to have 
mechanical,electrical,electronicorchemicalorbiologicalfunction. 

 
TheSite istheareadefinedassuchintheContractData. 

 
SiteInvestigationReports arethosewhichwereincludedintheBiddingdocu
ments and are factual interpretative reports about the surface 
andsubsurfaceconditionsatthesite. 

 
Specification means the Specification of the Works included in the 
ContractandanymodificationoradditionmadeorapprovedbytheNodalOfficer
orhisnominee. 

 
The Start Date is given in the Contract Data. It is the date when 
theContractorshallcommenceexecutionoftheworks.Itdoesnotnecessarilyc
oincidewithanyoftheSitePossessionDate. 

 
A Subcontractor is a person or corporate body who has a Contract with 
theContractor to carry out a part of the work in the Contract which includes 
workonthesite. 

 
Temporary Works are works designed, constructed, installed and 
removedby the Contractor which are needed for construction or 
installation of theWorks. 
A Variation is an instruction given by the Nodal Officer or his nominee 
whichvariestheWorks.The Works are what the Contract requires the 
Contractor to 
construct,installandturnovertotheEmployerasdefinedintheContractData. 
TheTrainedWorkPerson arethoseemployed/proposedtobeemployedby 
the Contractor at the Project Site, who have participated and are 
inpossession of a valid Competency Certificate through a programme 
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rununder the auspices of a University, State Technical Board, Ministry 
ofGovernmentofIndia. 

2. Interpretation  
2.1 In interpreting these Condition of Contract, singular also means plural, 

malealso means female or neuter and the other way around. Headings have 
nosignificance. Words have their normal meaning under the language of 
theContract unless specifically defined. The Nodal Officer or his nominee 
willprovideinstructionsclarifyingqueriesabouttheConditionsofContract. 

2.2 If sectional completion is specified in the Contract Data, references in 
theConditions of Contract to the Works, the Completion Date, and the 
IntendedCompletionDateapplytoanySectionoftheWorks(otherthanreferences
totheCompletionDateandIntendedCompletiondateforthewholeoftheWorks). 

2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderofpri
ority: 

(1) Agreement 

(2) LetterofAcceptanceandnoticetoproceedwithWorksContractor’sBid. 

(3) ContractData 

(4) ConditionsofContractincludingSpecialConditionsofContract 

(5) Specifications 

(6) Drawings 

(7) any other documents listed in the Contract Data as forming part of 
theContractand 

(8) Billofquantities 

3. LanguageandLaw  
3.1 ThelanguageoftheContractandthelawgoverningtheContractarestatedintheCo

ntractData. 

4. NodalOfficerorhisnominee’sDecisions 
4.1 Except where otherwise specifically stated, the nodal officer or his nominee 

willdecide contractual matters between the Employer and the Contractor in the 
rolerepresentingtheEmployer. 

5. Delegation  

5.1 TheNodalofficerorhisnomineemaydelegateanyofthedutiesandresponsibilities 
to other people after notifying the Contractor and may 
cancelanydelegationafternotifyingtheContractor. 

6. Communications  
 

6.1 Communications between parties which are referred to in the conditions 
areeffectiveonlywheninwriting.Anoticeshallbeeffectiveonlywhenitis 
delivered(intermsofIndianContractAct1872). 

7. Jointventure: 
Companies/Contractors may jointly undertake contract/contracts. Each only 
would be jointly and severely responsible for completing the task as per the 
contract, however declaration of the Lead member to be indicated by bidders, 
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however JV has to designate in their MOU. The firms with at least 26% equity 
holding each are allowed to jointly meet the eligibility criteria. 

 
8. Subcontracting  

 
8.1 The Contractor may subcontract with the approval of the Nodal Officer or 

hisnominee but may not assign the Contract without the approval of the 
Employerinwriting.SubcontractingdoesnotaltertheContractor’sobligations. 

OtherContractor 
8.2 The Contractor shall co-operate and share the Site with other 

contractors,public authorities, utilities, and the Employer between the dates 
given in theSchedule of other contractors. The Contractor shall as referred 
to in 
theContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSc
hedule. The employer may modify the schedule of other contractors and 
shallnotifythecontractorofanysuchmodification. 

9. Personnel  
 

9.1 TheContractorshallemploythekeypersonnelnamedintheScheduleofKeyPerso
nnelasreferredtointheContractDatatocarryoutthefunctionsstatedin the 
Schedule or other personnel approved by the Nodal Officer or 
hisnominee.TheNodalOfficerorhisnomineewillapproveanyproposedreplacem
entofKeypersonnelonlyiftheirqualifications,abilities,andrelevantexperienceare
substantiallyequalorbetterthanthoseofthepersonnellistedintheSchedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person 
whoisamemberoftheContractor’sstaffofhisworkforcestatingthereasons,theCo
ntractorshallensurethatthepersonleavestheSitewithinsevendaysandhasnofurt
herconnections withtheworkintheContract. 

10. Employer’sandContractor’sRisks 
10.1 TheEmployercarriestheriskswhichthiscontractstatesareEmployer’srisksand 

theContractor carries the risks which this Contract states are Contractor’srisks. 

11. Employer'sRisks 
11.1 TheEmployersrisksare; 

(a)InsofarastheydirectlyaffecttheexecutionoftheWorksinthecountrywherethePermane
ntworksaretobeexecuted: 

(i) Warandhostilities(whetherwarbedeclaredornot),invasion,actofforeignenemie
s: 

(ii) Rebellion,revolution,insurrection,ormilitaryorusurpedpower,orcivilwar, 
(iii)  Ionizingradiations,orcontaminationbyradioactivityfromanynuclearfuel,or 

from any nuclear waste, from the combustion of nuclear fuel, 
radioactivetoxic explosive or other hazardous properties of any explosive 
nuclearassemblyor nuclearcomponentthereof: 

(iv)  Pressure waves caused by aircraft or other aerial devices travelling at 
sonicorsupersonicspeeds;and 

(v)  riot, commotion or disorder, unless solely restricted to the employees of 
theContractoror ofhisSubcontractorsand arisingfromtheconduct oftheWorks; 

(vi) floods,tornadoes,earthquakesandlandslides 
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(vii) lossordamageduetotheuseoroccupationbytheEmployerofanySectionor part 
of the Permanent Works, except as may be provided for in theContract; 

(viii) loss or damage to the extent that it is due to the design of the Works, 
otherthan any part of the design provided by the Contractor or for which 
theContractorisresponsible;and 

(ix)  any operation of the forces of nature (in so far as it occurs on the Site) 
whichanexperiencedcontractor: 

(i) couldnothavereasonablyforeseen,or 

(ii) couldreasonablyhaveforeseen,butagainstwhichhecouldnotreaso
nablyhavetakenatleastoneofthefollowingmeasures. 

A. preventlossordamagetophysicalpropertyfromoccurringbytakingap
propriatemeasures,or 

B. insureagainst. 

12. Contractor’srisks 

12.1 All risks of loss of or damage to physical property and of personal injury 
anddeath which arise during and in consequence of the performance of 
theContractotherthantheexceptedrisksaretheresponsibilityoftheContractor. 

13. Insurance  
 

13.1 The Contractor shall provide in the joint names of the employer and 
theContractor, insurance cover from the Start Date to the end of the 
DefectsLiabilityPeriod,intheamountsanddeductiblesstateintheContractDatafo
rthefollowingeventswhichareduetotheContractorsrisks. 

a) Lossofordamagetotheworksplantandmaterials. 

b) LossofordamagetoEquipment; 

c) Lossofordamageproperty(excepttheWorks,Plant,MaterialsandEquipmentin
connectionwiththeContract,and 

d) Personalinjuryofdeath. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 
tothe Nodal Officer or his nominee for the Nodal Officer or his nominee’s 
approvalbefore Start Date. All such insurance shall provide for compensation 
to bepayable in the types and proportions of currencies required to rectify the 
loss ordamageincurred. 

13.3 IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired,the 
Employer may effect the insurance which the Contractor should 
haveprovided and recover the premiums the Employer has paid from 
paymentsotherwise due to the Contractor or, if no payment of the premiums 
shall be adebtdue. 

13.4 Alternate to the terms of insurance shall not be made without the approval 
oftheNodalOfficerorhisnominee. 

13.5 Bothpartiesshallcomplywithallconditionsoftheinsurancepolicies. 
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14. SiteInvestigationReports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation 
ReportreferredtointheContractData,supplementedbyanyinformationavailablet
otheBidder. 

15. QueriesabouttheContractData 

15.1 TheNodalOfficerorhisnomineewillclarifyqueriesontheContractData. 

16. ContractortoConstructtheWorks. 
16.1 The Contractor shall construct and install the Works in accordance with 

theSpecificationandDrawings. 
17. TheWorkstoBeCompletedbytheIntendedCompletionDate.  

17.1 TheContractormaycommenceexecutionoftheWorksontheStartDateandshall 
carry out the Works in accordance with the program submitted by 
theContractor as updated with the approval of the Nodal Officer or his 
nominee,andcompletethembytheIntendedCompletionDate. 

18. ApprovalbytheNodalOfficerorhisnominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposedTemporaryWorkstotheNodalOfficerorhisnominee,whoistoapprovethemi
ftheycomplywiththespecifications andDrawings. 

18.2 TheContractorshallberesponsiblefordesignofTemporaryWorks. 
18.3 The Nodal Officer or his nominee’s approval shall not alter the 

Contractor’sresponsibilityfordesignoftheTemporaryWorks. 

18.4 NIL. 

18.5 AllDrawingspreparedbytheContractorfortheexecutionofthetemporaryorperma
nent Works, are subject to prior approval by the Nodal Officer or 
hisnomineebeforetheiruse. 

19. Safety  
 

19.1 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite. 

20. Discoveries.  
 

20.1 Anything of historical or other interest or of significant value 
unexpectedlydiscovered on the Site is the property of the Employer. The 
contractor is tonotify the Nodal Officer or his nominee of such discoveries 
and carry out theNodalOfficerorhisnominee’sinstructionsfordealingwiththem. 

21. PossessionoftheSite.  
 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor,free from encumbrances. If possession of a part is not given by the 
date statedintheContractDatatheEmployerisdeemedtohavedelayedthestartof 
therelevantactivitiesandthiswillbeaCompensationEvent. 

 

22. AccesstotheSite  
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22.1 The Contractor shall allow the Nodal Officer or his nominee and any 
personauthorisedbytheNodalOfficerorhisnomineeaccesstotheSitetoanyplace
whereworkinconnectionwiththeContractisbeingcarriedoutorisintendedtobecar
riedoutandtoanyplacewherematerialsorplantarebeingmanufactured,fabricate
dand/orassembledfortheworks. 

23. Instructions  

23.1 The Contractor shall carry out all instructions of the Nodal Officer or 
hisnomineewhichcomplywiththeapplicablelawswheretheSiteislocated. 

24. Disputes (Refer Section 5)  
 

24.1 If the Contractor believes that a decision taken by the Nodal Officer or 
hisnominee was either outside the authority given to the Nodal Officer or 
hisnomineebytheContractorthatthedecisionwaswronglytaken,thedecisionshal
l be referred to the conciliator within 28 days of the notification of the 
NodalOfficerorhisnominee’sdecision. 

25. SettlementofDisputes (Refer Section 5)  
25.1 If a dispute of any kind whatsoever arises between the Employer and 

theContractorinconnectionwith,orarisingoutoftheContractortheexecutionofthe 
Works, whether during the execution of the Works or after their completionand 
whether before or after repudiation or after termination of the 
Contract,including any disagreement by either party with any action, 
inaction, opinion,instruction, determination, certificate or valuation of the 
Nodal Officer or hisnominee, the matter in dispute shall, in the first place be 
referred to the DisputesReview Board [DRD] in case of contracts valuing 
more than Rs.5 crores 
andabove,andforcontractsvaluinglessthanRs.5crores,thedisputeswillfirstlybe 
settled by the Conciliator, failing which any party may invoke 
arbitrationclause. 

Unless the Contract has already been repudiated or terminated or 
frustratedtheContractorshallineverycase,continuetoproceedwiththeWorkswit
halldue diligence and the Contractor and the Employer shall give effect forthwith 
toevery decision of the Nodal Officer or his nominee unless and until the 
sameshall be revised, as hereinafter provided, by the conciliator or in a 
DisputeReviewBoardrecommendation/ArbitralAward. 

25.2 DecisionbyConciliator 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of 
anotificationofadispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data 
togetherwithreimbursableexpensesofthetypesspecifiedinthecontractdataandt
hecost shall be divided equally between the Employer and the 
contractor,whatever decision is reached by the conciliator, either party may 
refer 
adecisionoftheconciliatorwithin28daysoftheconciliator’swrittendecision.Ifneith
er party refers the disputes to arbitration within 28 days, the 
conciliatorsdecisionwillbefinalandbinding. 

 
25.3 Arbitrationclause: 

Any dispute in respect of in contracts where party is dissatisfied by 
theConciliatorsdecision,shallbedecidedbyarbitrationassetforthbelow:A 
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dispute with Dispute review expert shall be finally settled by arbitration 
inaccordance with the Indian Arbitration and Conciliation Act, 1996, or 
anystatutory amendment thereof.The arbitral tribunal shall consist of 3 
arbitrators,oneeachtobeappointedbytheEmployerandtheContractor,andthethi
rdtobe appointed by the mutual consent of both the arbitrators, falling which 
bymakingareferencetoCIDC-SIACArbitrationCentrefromtheirpanel. 

(i) Neitherpartyshallbelimitedintheproceedingbeforesucharbitrationstotheeviden
ceorargumentsalreadyputbeforetheNodalOfficerorhisnomineeortheBoard,ast
hecasemayne,forthepurposeofobtainingsaidrecommendations/decision.Nos
uchrecommendations/decisionshalldisqualify the Nodal Officer or his nominee 
or any of the members of the Board,as the case may be, from being called as a 
witness and giving evidence 
beforethearbitratorsoranymatterwhatsoeverrelevanttothedispute. 

(ii)  The reference to arbitration shall proceed notwithstanding that the works 
shallnotthenbeorbeallegedtobecomplete,providedalwaysthattheobligationsoft
heEmployer,theNodalOfficerorhisnomineeandtheContractorshallnotbealtere
dbyreasonofthearbitrationbeingconductedduringtheprogressofthe 
works.Neither party shall be entitled to suspend the works to which 
thedisputerelates,andpaymenttothecontractorshallbecontinuedtobemadeasp
rovidedbythecontract. 

(iii) If one of the parties fail to appoint its arbitrations in pursuance of sub-clause 
[i],within14daysafterreceiptofthenoticeoftheappointmentofitsarbitratorbythe 
other party, then chairman of the nominated Institutionshall appointarbitrator 
within 14 days of the receipt of the request by the 
nominatedinstitution.Acertifiedcopyofthechairman’sorder,makingsuchanappo
intmentshallbefurnishedtoboththeparties. 

(iv) Arbitration proceedings shall be held at, and the language of the 
arbitrationproceeding and that of all documents and communications between 
the partiesshallbe‘English’ 

(v) Thedecisionofthemajorityofarbitratorsshallbefinalandbindinguponbothparties.
Theexpensesofthearbitratorsasdeterminedbythearbitratorsshallbe shared 
equality by the Employer and the Contractor. However, the 
expensesincurredbyeachpartyinconnectionwiththepreparation,presentation,et
c.ofitscasepriorto,duringandafterthearbitrationproceedingsshallbebornebyea
chpartyitself. 

(vi) All arbitration awards shall be in writing and shall state the reasons for 
theaward. 

(vii) Performanceunderthecontractshallcontinueduringthearbitrationproceedingsa
ndpaymentsduetothecontractorbytheemployershallnotbewithheld,unlessthey
aresubjectmatterofthearbitrationproceedings. 

26. ReplacementofConciliator(Refer Section 5) 
 

26.1 Should the Conciliator resign or die, or should the Employer and the 
Contractoragree that the conciliator is not fulfilling his functions in 
accordance with theprovisions of the Contract; a new Conciliator will be 
jointly appointed by 
theEmployerandtheContractor.IncaseofdisagreementbetweentheEmployera
nd the Contractor, within 30 days the Conciliator shall be appointed by 
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theAppointingAuthoritiesdesignatedintheContractDataattherequestofeitherpa
rtywithin14daysofreceipt ofsuchrequest. 

 
1. TIMECONTROL 

 
27. Program  

 
27.1 Within the time stated in the contract data the contractor shall submit to 

theNodal officer or his nominee for approval a program showing the 
generalmethods arrangements, order, and timing for all the activities in the 
works alongwithmonthlycashflowforecast. 

 
27.2 An updates of the program shall be a program showing the actual 

progressachievedoneachactivityandtheeffectofthetimingoftheprogressachiev
edonthetimingoftheremainingworkincludinganychangestothesequenceofthea
ctivities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for approval 

anupdated program at intervals no longer than the period stated in the 
contractdata.Ifthecontractordoesnotsubmitanupdatesprogramwithinthisperio
d,the Nodal Officer or his nominee may withhold the amount stated in the 
contractdata from the next payment certificate and continue to withhold this 
amount untilthe next payment after the date on which the overdue program 
has beensubmitted. 

 
27.4 The nodal officer or his nominee’s approval of the program shall not alter 

thecontractor’sobligations.Thecontractormayrevisetheprogramandsubmititto 
the nodal officer or his nominee again at any time. A revise program is 
toshowtheeffectofvariationsandcompensationevents. 

 
28. Extensionoftheintendedcompletiondate. 

 
28.1 Thenodalofficerorhisnomineeshallextendtheintendedcompletiondateifacomp

ensationeventoccursoravariationisissuedwhichmakesitimpossiblefor 
completion to be achieved by the intended completion date without 
thecontractor taking steps to accelerate the remaining work and which 
wouldcausethecontractortoincuradditionalcost. 

 

28.2 The nodal officer or his nominee shall decide whether and by how much 
toextend the intended completion Date within 21 days of the contractor 
askingtheNodalOfficerorhisnomineeforadecisionupontheeffectofacompensati
onevent orvariationandsubmittingfullsupportinginformation.Ifthe contractor 
has failed to give early warning of a delay or has failed tocooperate in 
dealing with a delay, the delay by this failure shall not 
beconsideredinassessingthenewintendedcompletiondate. 

 
29. TheEarlyWarningProvisionsshallbeasperclause32.  
30. DelaysOrderedbytheNodalOfficerorhisnominee  

 
30.1 TheNodalOfficerorhisnomineemayinstructthecontractortodelaythestartorProg

ressof anyactivitywithintheworks. 
31. ManagementMeeting. 
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31.1 EithertheNodalOfficerorhisnomineeorthecontractormayrequiretheotherto 

attend a management meeting. The business of a management 
meetingshallbetoreviewtheplansforremainingworkandtodealwithmattersraise
dinaccordancewiththeearlywarningprocedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of 

managementmeetingsandistoprovidecopiesofhisrecordtothoseattendingthe
meetingandtotheemployer.Theresponsibilityofthepartiesforactionstobetakeni
sto be decided by the Nodal Officer or his nominee either at the 
managementmeetingorafterthemanagementmeetingandstatedinwritingtoallat
tendedthemeeting. 

 
32. Earlywarning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the 

earliestopportunity of specific likely future events or circumstances that may 
adverselyaffect the quality of the work, increase the contract price or delay the 
executionof works. The Nodal Officer or his nominee may require the 
contractor toprovide an estimate of the expected effect of the event or 
circumstances on thecontract price and completion Date. The estimate is to 
be provided by thecontractorassoonasreasonablypossible. 

 
32.2 The contractor shall co-operate with the Nodal Officer or his nominee in 

makingandconsideringproposalsforhowtheeffectofsuchaneventorcircumstanc
ecanbeavoidedorreducedbyanyoneinvolvedintheworkandincarryingoutanyre
sultinginstructionoftheNodalOfficerorhisnominee. 

 
32.3 The Defect Liability period for the contract shall be 12 months from the 

dateissueofcompletioncertificate. 

2. QUALITYCONTROL 
33. IdentityDefects 

 
33.1 TheNodalOfficerorhisnomineeshallchecktheContractor’sworkandnotifythe 

Contractor of any Defects that are found. Such checking shall not affect 
theContractor’s responsibilities. The Nodal Officer or his nominee may instruct 
theContractor to search for a Defect and to uncover and test any work that 
theNodalOfficerorhisnomineeconsidersmayhaveaDefect. 

 
34. Tests  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a 

testnotspecifiedinthespecificationtocheckwhetheranyworkhasaDefectandthet
estshowsthatitdoestheContractorshallpayforthetestandanysamples.IfthereisnoD
efectthetestshallbeaCompensationEvent. 

 
35. CorrectionofDefects 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of 

anyDefectsbeforetheendofthe DefectsLiability 
Period,whichbeginsatCompletion and is defined in the Contract Data. The 
Defects Liability 
PeriodshallbeextendedforaslongasDefectsremaintobecorrected. 
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35.2 EverytimenoticeofaDefectisgiventheContractorshallcorrectthenotifiedDefect 
within the length oftime specified by the Nodal Officer or his nominee’snotice. 

 
 

36. UncorrectedDefects 
 

36.1 If the Contractor has not corrected a within the time specified in the 
NodalOfficer or his nominee’s notice the Nodal Officer or his nominee will 
assess 
thecostofhavingtheDefectcorrected,andtheContractorwillpaythisamount. 

 
3. COSTCONTROL 

37. BillofQuantities 
 

37.1 The Bill of Quantities shall contain items for the constriction, supply, 
installation,testingandcommissioningworktobedonebytheContractor. 

 
37.2 ThebillofquantitiesisusedtocalculatetheContractPrice.TheContractorispaid for 

the quantity of the work done at the rate in the Bill of Quantities for eachitem. 
 

38. ChangesintheQuantities 
 

38.1 If the final quantity of the work done differs from the quantity in the Bill 
ofQuantitiesfortheparticularitembymorethan+25percentprovidedthechangeexcee
ds+10%ofinitialContractPrice,theNodalOfficerorhisnomineeshalladjusttherate(
S),toallowforthechange. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes 

inquantities if thereby the initial Contract Price is exceeded by more than 
15percentexceptwithpriorapprovaloftheEmployer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate (s) 

ofany item(s) is abnormally high, the Contractor shall provide the Nodal Officer 
orhisnomineewith a detailedcost breakdown ofsuchrateintheBillofQuantities. 

 
39. Variations.  

 
39.1 AllVariationsshallbeincludedinupdatedprogramsproducedbytheContractor. 

 
40. PaymentforVariations. 

 
40.1 Variationpermittedshallnotexceed+25%inquantityofeachindividualitem,and+1

0%ofthetotalcontractprice.With14daysofthedateofinstructionforexecutingvari
edwork,extraworkorsubstitution,andbeforethecommencementofsuchwork,not
iceshallbegiveneither(a)bythecontractortotheEmployerofhisintentiontoclaimth
eextrapaymentoravariedrateorprice, or (b) by the Employer to the contractor 
of his intention to vary rate orprice. 

 
40.2 ForitemsnotexistingintheBillofQuantitiesorsubstitutiontoitemsintheBillofQuant

ities,ratepayableshouldbedeterminedbymethodsgivenbelowandintheordergiv
enbelow: 
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i) RatesandpricesinContract,ifapplicableplusescalationaspercontract. 
ii) Ratesandpricesinthescheduleofratesapplicabletothecontractplusrulingpercen

tage. 
iii) Market rates of materials and labour, hire charges of plant and machinery 

used,plus10%foroverheadsandprofitsofContractors. 
 

40.3 ForitemsintheBillofquantitiesbutwherequantitieshaveincreasedbeyondthe 
variation limits, the rate payable for quantity in excess of the quantity in 
theBillofQuantityplusthepermissiblevariationshouldbe: 

 
i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii)and(iii)belowwillapply 
ii) Ratesandprices 

inthescheduleofRatesapplicabletothecontractplusrulingpercentage, 
iii) Marketratesofmaterialandlabour,hirechargesofplantandmachineryusedplu

s15%foroverheadsandprofitsofcontractor. 
 

40.4 If there is delay in the Employer and the contractor coming to an agreement 
ontherateofanextraitem,ratesasproposedbytheemployershallbepayableprovis
ionallytillsuchtimeas theratesarefinallydeterminedortilldatemutuallyagreed. 

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying the 

workprevent a quotation being given and considers not delaying the work, 
noquotationshallbegivenandthevariationshallbetreatedasaCompensationEve
nt. 

 
41. Cashflowforecasts. 

 
41.1 Whentheprogramisupdated,thecontractoristoprovidetheNodalOfficerorhisno

mineewithanupdatedcashflowforecast. 
 

42. PaymentCertificates. 
 

42.1 The contractors shall submit to the Nodal Officer or his nominee 
monthlystatements of the estimated value of the work completed less the 
cumulativeamountcertifiedpreviously. 

 
42.2 TheNodalOfficerorhisnomineeshallchecktheContractors’monthlystatement 

within 14 days and certify the amount to be paid to the 
Contractoraftertakingintoaccountanycreditordebitforthemonthinquestioninres
pectof materials for the works in the relevant amount and under conditions set 
forthinsubclause51(3)oftheContractData(SecureAdvance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or 

hisnominee. 
 

42.4 ThevalueofworkexecutedshallcomprisethevalueofquantitiesoftheitemsintheBi
llofquantitiescompleted. 

 
42.5 The value of work executed shall include the valuation of variations 

andCompensationEvents. 
 

42.6 TheNodalOfficerorhisnomineemayexcludeanyitemcertifiedinapreviouscertific
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ate or reduce the proportion of any item previously certified in 
anycertificateinthelightof laterinformation. 

 
43. Payments (Refer Section 5)  

 
43.1 Bills shall be prepared and submitted by the Contractor, joint 

measurementsshall be taken continuously and need to be connected with 
billing stage. Systemof 4 copies of measurements, one each for Contractor, 
Employer and 
NodalOfficerorhisnominee,andsignedbybothContractorandEmployershallbef
ollowed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. 

Balanceamount of the verified bill should be paid within 28 days of the 
submission ofthebill. 

43.3 Fordelayinpaymentbeyondtheperiodsspecifiedin43.2above,interestatapre-
specified rate (suggested rate SBI PLR + 2%) p.a as on due date 
ofpayment)shouldbepaid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects 

liabilitycertificate. Client’s Nodal Officer or his nominee shall check the bill 
within 60days after its receipt and return the bill to Contractor for corrections, if 
any 
50%ofundisputedamountshallbepaidtothecontractoratthestageofreturningthe
bill. 

 
43.5 TheContractorshouldre-submitthebill,withcorrectionswithin30daysofitsreturn 

by the Nodal Officer or his nominee. The re-submitted bill shall 
becheckedandpaidwithin60daysof itsreceipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on 

duedateof 
payment)shallbepaidifthebillsisnotpaidwithinthetimelimitspecifiedabove. 

 
43.7 If an amount certified is increased in later certificates as a result of an award 

bytheConciliatororanArbitrator,theContractorshallbepaidinterestuponthedela
yedpaymentassetoutinthisclause.Interestshallbecalculatedfromthedate upon 
which the increased amount would have been certified in 
theabsenceofdispute 

 
43.8 Items of the Works for which no rate or price has been entered in will not 

bepaid for by the employer and shall be deemed covered by other rates and 
pricesintheContract. 

44. CompensationEvents (Refer Section 5)  

44.1 ThefollowingmutuallyagreedCompensationEventsunlesstheyarecausedbyth
eContractorwouldbeapplicable. 
(a) The Employer does not give access to a part of the Site by the 

Site.PossessionDatestatedintheContractData. 

(b) The Employer modifies the schedule of other contractors in a way 
whichaffectstheworkofthecontractorunderthecontract. 

(c) The Nodal Officer or his nominee orders a delay or does not 
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issuedrawings,specificationsorinstructionsrequiredforexecutionofwork
sontime. 

(d) TheNodalOfficerorhisnomineeinstructstheContractortouncovertocarry 
out additional tests upon work which is then found to have noDefects. 

(e) TheNodalOfficerorhisnomineeunreasonablydoesnotapproveforasubco
ntracttobelet. 

(f) Ground conditions are substantially more adverse than could 
reasonablyhave been assumed before issuance of letter of 
Acceptance from 
theinformationissuedtoBidders(includingtheSiteInvestigationReports),f
rom information available publicly and form a visual inspection of 
thesite. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with 
anunforeseen condition, caused by the Employer, or additional 
workrequiredforsafetyorotherreasons. 

(h) Other contractors, public authorities, utilities or the Employer does 
notwork within the dates and other constraints stated in the Contract 
thatcausedelayorextracosttotheContractor. 

(i) Theadvancepaymentisdelayed. 

(j) TheeffectontheContractorofanyoftheEmployer’sRisks. 

(k) TheNodalOfficerorhisnomineeunreasonablydelaysissuingaCertificate
ofCompletion. 

(l) OtherCompensationEventslistedintheContractDataormentionedinthec
ontract. 

Wheneveranycompensationeventoccurs,thecontractorwillnotifytheemployer,within1
4daysandprovideaforecastcostofthecompensationevent. 

 
44.2 If a Compensation Event would cause additional cost or would prevent the 

workbeing completed before the intended Completion Date, the Contract Price 
shallbe increased and/or the intended Completion Date shall be extended. 
TheNodal Officer or his nominee shall decide whether and by how much 
theContractPriceshallbeincreasedandwhetherandbyhowmuchtheIntendedCo
mpletionDateshallbeextended. 

 
44.3 AssoonasinformationdemonstratingtheeffectofeachCompensationEventupon 

the Contractor’s forecast has been provided by Contractor, it is to 
beassessedbytheNodalOfficerorhisnomineeandtheContractPriceshallbeadju
stedaccordingly.IftheContractor’sforecastisdeemedunreasonabletheNodal 
officer or his nominee shall adjust the Contract Price based on NodalOfficer 
or his nominee’s own forecast. The Nodal Officer or his nominee 
willassumethattheContractorwillreactcompetentlyandpromptlytotheevent. 

 
45. Tax (Refer Section 5)  

 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

salesandothertaxesthattheContractorwillhavetopayfortheperformanceofthisC
ontract.TheEmployerwillperformsuchdutiesinregardtothedeductionofsuch 
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taxes at sources as per applicable law. The rates to be quoted 
areexclusiveofServiceTax.Contractorclaimsforreimbursementofservicetax,as
applicableonthecontractonquestionasperprovisionsofservicetaxlawsandamen
dmentsthereonfromtimetotime,willbemadeonsubmissionofthedocumentary 
evidence. Service tax element will not be considered for 
thepurposeofevaluationofbidprice. 

 
46. Currencies  

 
46.1 AllpaymentsshallbemadeinIndianRupeesunlessspecificallymentioned. 

 
47. PriceAdjustment  

 
47.1 Contractpriceshallbeadjustedforincreaseordecreaseinratesandpricesoflabour

,materials,fuelsandlubricantsinaccordancewiththefollowingprinciplesandproc
eduresandasperformulagiveninthecontractdata.Thisclause is applicable for 
all the civil works having tender cost more than Rs. 
5Croreanddurationismorethan12months. 

 
Thepriceadjustmentshallapplyfortheworkdonefromthestartdategiveninthe 
Contract data upto end of the initial intended completion date or 
extensionsgranted by the Nodal Officer or his nominee and shall not apply to 
the workcarriedbeyondthestipulatedtimeforreasonattributabletothecontractor. 

 
(I)ThePriceadjustmentforincreaseordecreaseinthecostshallbepaidinaccordancewiththefoll

owingformula: 
 

V=0.85xQxRx[(P–Po)/Po] 
 

Where, 
 

V = Variation in price on account of Labour / Diesel / Cement / Steel 
/All Commoditiesduringthemonthunderconsideration. 

 
Po =MarketrateofDiesel/Cement/Steel/All 

CommoditiesonthedateofopeningofTechnicalbid.(ConsumerPrice
IndexforLabour). 

P=MarketrateofDiesel/Cement/Steel/All 
Commoditiesduringthemonthunderconsideration.(ConsumerP
riceIndexforLabour). 

Q =PercentageofLabour/Diesel/Cement/Steel/All 
Commoditiescomponent. 

R =Valueofworkdoneduringthemonthunderconsideration. 
 

Note : i) Escalation to be computed for relevant items. Percentage that 
shallgoverntheescalationunderQshallbepredeterminedandindicatedintenderd
ocument for each component i.e. Labour, Fuel, Cement, Steel, 
AllCommoditiesetc. 
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 Labour  Diesel  Cement  Steel  All  
Commodities  

Q(%) 25% 5% 10% 25% 35% 
P All India 

Consumer Price 
RetailPriceofH
SD received 

WholesalePric
eIndexfor 

WholesalePriceI
ndexforSteel 

WholesalePriceI
ndex for All 

 Index for atDeendayalby Cementforthe for the month Commoditiesfor 
 Industrial M/s.IOCLfor month under under themonthunder 
 Workersforthe the month consideration considerationas considerationas 
 month under under aspublishedby publishedby publishedby 
 considerationas consideration MINISTRY OF MINISTRY OF MINISTRY OF 
 publishedinthe  COMMERCE & 

INDUSTRY 
COMMERCE & 
INDUSTRY 

COMMERCE & 
INDUSTRY 

 RBI Bulletin /  (Base 2011-
12=100 or 

(Base 2011-
12=100 or 

(Base 2011-
12=100 or 

 Indian Labour  Latest available Latest available Latest available 
 Journal Base  base) base) base) 
 2016 = 100 or 

Latest available 
base) 

    

Po All India 
Consumer Price 

RetailPriceofH
SD received 

WholesalePric
eIndexfor 

WholesalePriceI
ndexforSteel 

WholesalePriceI
ndex for All 

 Index for atDeendayalby Cementruling ruling in the Commodities 
 Industrial M/s.IOCL ason inthemonthin monthinwhich ruling in the 
 Workers as the date of whichtheBids the Bids are monthinwhich 
 prevalentinthe openingofBids. are opened openedandas the Bids are 
 monthin  which  and as published by openedandas 
 bids are  published by MINISTRY OF published by 
 opened & as  MINISTRY OF COMMERCE & 

INDUSTRY 
MINISTRY OF 

 publishedinthe  COMMERCE & 
INDUSTRY 

(Base 2011-
12=100 or 

COMMERCE & 
INDUSTRY 

 RBI Bulletin/  (Base 2011-
12=100 or 

Latest available (Base 2011-
12=100 or 

 Indian Labour  Latest available base) Latest available 
 Journal Base  base)  base) 
 2016 = 100 or 

Latest available 
base) 

    

 

47.2 NIL. 
47.3 To the extent that full compensation for any rise of fall in costs to the 

contractorisnotcoveredbytheprovisionsofthisorotherclausesinthecontract,theu
nitratesandpricesincludedinthecontractshallbedeemedtoincludeamounttocov
erthecontingencyofsuchotherriseorfallincosts.. 

 
47.4 SUBSEQUENTLEGISLATION 

 
If , after the date 28(Twenty eight)prior to the date for submission of tenders 
forthe contract there occur changes to any National or Statute Stature, 
Ordinanceor Decree or other law or any regulation or bye law of any local or 
other dulyconstituted authority or introduction of any such statute, ordinance, 
decree, law,regulation or bye law which causes additional or reduced cost to the 
contractorin execution of the contract, such additional or reduced cost shall, 
after 
dueconsultationwiththeemployerandthecontractorbedeterminedbythenodalof
ficer or his nominee and shall be added to or deducted from the contract 
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priceandthenodalofficerorhisnomineeshallnotifythecontractoraccordinglywithaco
pytothe employer. 

48. Retention 
48.1 The employer shall retain from each payment due to the contractor 

theproportionstatedinthecontractdatauntilcompletionofthewholeoftheworks. 
 

48.2 Retentionmoneyshallbedeductedat5%fromeachrunningbill,subjecttoamaximu
m of 5 percent of the contract price. Retention money shall be 
refundedwithin14daysfromthedateofpaymentoffinalbill. 

 
49. Liquidateddamages  

 
49A.In case of delay in completion of the contract, liquidated damages (L.D) may 

belevied at the rate of 1/2%of the contract value per week of delay or part 
thereof,subjecttoamaximumof10percentofthecontractprice. 

 
(i) Theowner,if satisfied,thattheworkscanbecompletedbythecontractorwithin 

a reasonabletime after the specified time for completion , may 
allowfurtherextensionof timeatitsdiscretionwithorwithoutthelevyofL.D.Inthe 
event of extension of time at its discretion with L.D, the owner will 
beentitled without prejudice to any other right or remedy available in that 
behalfpercent(1/2%)ofthecontractvalueoftheworksforeachweekorpartofth
eweeksubjecttotheceilingdefinedinsub-clause49A. 

 
(ii) Theowner,ifnotsatisfiedthattheworkscanbecompletedby thecontractor, 

and in the event of failure on the part of the contractor 
tocompleteworkwithinfurtherextensionoftimeallowedasaforesaid,shallbee
ntitled,withoutprejudicetoanyotherright,orremedyavailableinthatbehalf,tor
escindthecontract. 

 
(iii) Theowner,ifnotsatisfiedwiththeprogressofthecontractandintheeventoffailur

eofthecontractortorecoupthedelaysinthemutuallyagreedtimeframe,shallbe
entitledtoterminatethecontract. 

 
(iv) In the event of such termination of the contract as described in 

clauses49A(ii)or49A(iii)orboththeownershallbeentitledtorecoverL.D.upto
ten per cent (10%) of the contract value and forfeit the security 
depositmade by the contractor besides getting the work completed by 
othermeansattheriskandcostofthecontractor. 

 
(v) TheceilingofLDshallbe10%ofthecostofwork. 

 
(vi) In case part / portions of the work can be commissioned and port 

operatestheportionforcommercialpurpose,therateofLDwillberestrictedtot
heuncompletedvalueofwork,themaximumLDbeingontheentirecontractval
ue. (Refer Section 5). 

Note: Contract price for LD shall be inclusive of tender price plus taxes 
andduties. 

 
50. IncentivesorBonus 

Forearlycompletionofthecontractbeforethestipulateddateofcompletionofwork, 
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an incentive amount @ 0.25% of the contract price may be paid to 
theContractor for every fortnight of early completion, subject to a maximum cap 
of5%ofthecontractprice. 
ThePort,ifsatisfied,thattheworkscanbecompletedbythecontractorwithinareaso
nabletimeafterthespecifiedtimeforcompletion,mayallowextensionoftimeatitsdi
scretion,byvirtueofwhichthecontractormakehimselfeligiblefor incentive, the 
extension shall be considered only till the actual date ofcompletion and no 
incentive shall be payable. For calculation of 
incentivepayment,contractpriceshallbeexclusiveoftenderpriceplustaxesanddutie
s. 

 
51. Advancepayment 

The Employer shall make the following advance payments 

:MobilizationAdvance: 

i. Mobilizationadvanceshallbepaidupto10%ofContractPrice,payableintwoequal 
instalments.The first instalment shall be paid after mobilisation hasstarted 
and the next instalment shall be paid after satisfactory utilisation 
ofearlieradvance. 

ii. Construction / installation equipment advance shall be paid upto 5% of 
ContractPrice. 

iii. Mobilisation advance and Construction Equipment Advance shall be paid 
atSBI PLR + 2% P.A. (as on date of payment) interest at the discretion of 
theemployerandagainstBankGuaranteeforsuchadvanceandagainsthypothec
ation of Construction equipment to the employer. However, availingof 
advance payment to be optional with the bidder exercising the 
optionalongwiththetender. 

iv. Equipment advance shall be paid in two or more equal 
instalments.Firstinstalment shall be paid after Construction Equipment has 
arrived at the 
siteandnextinstalmentshallbepaidaftersatisfactoryutilisationofearlieradvance(
s). 

v. RecoveryofMobilisationandConstructionEquipmentadvancewillstartwhen15% 
of work is executed and recovery of total advance should be completed 
bythetime80%oftheoriginalcontractworkisexecuted. 

vi. The nodal officer or his nominee shall make advance payment in respect 
ofmaterialsandplantbroughttositeforbutnotyetincorporatedinstalledintheWork
sinaccordancewithconditionsstipulatedintheContractData. 

vii. 75% of cost of materials and plant brought to site for incorporation into 
theworks only shallbe paid as Secured Advance.Materialswhich are 
ofperishablenatureshallbeadequatelyinsured. 

52. PerformanceSecurities  
52.1 Security Deposit shall consist of Performance Guarantee to be submitted    

at award of work. Performance Guarantee should be 3% of the contract 
price which should be submitted in form of Bank Guarantee of 
Nationalized/Scheduled (except Co-operative) Bank having its branch at 
Gandhidham or Demand Draft within (21 days in case of domestic bids and 
within 28 days in case of global bids) of receipt of Letter of 
Acceptance/Intent which will be refunded immediately not later than 14 
days from completion of defect liability period.  

52.2 Failure of the successful bidder to comply with the requirements as 
mentioned above shall constitute sufficient grounds for cancellation of the 
award of work and the Bidder can be disqualified from bidding for any 
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contract with DPA for a period of three years from the date of notification. 
52.3 The documentary evidence ( copy of paid challan in government treasury) 

of the welfare cess @1% of the work done or as mandated by security 
authority from time to time , paid on final bill shall be submitted before 
releasing the performance guarantee if applicable. 
 

53. Nil 

54. CostofRepairs.  
 

54.1 Loss or damage to the works or materials to be incorporated in the 
worksbetween the stat date and the end of the defects correction period 
shall beremedied by the Contractor at the Contractors cost if the loss or 
damage arisesfromtheContractorsactsoromissions. 

 
4. FINISHINGTHECONTRACT. 

 
55. Completion  

 
55.1 After completion of the work, as a whole the contractor will serve a written 

noticetotheNodalOfficerorhisnominee/Employertothiseffect.TheNodalOfficero
rhisNominee/Employeruponreceiptofthisnoticeshallconductacompletejoint 
survey of the work within 7 days and prepare a defects list jointly.Thedefects 
pointed out by the Nodal Officer or his nominee/Employer would 
berectifiedbythecontractorwithin14daysandthereafteracceptancereportbesig
nedjointlybythecontractorandtheemployer.Thisjointacceptancereportshallbetr
eatedas“completionCertificate”. 

 
56. Takingover  

 
56.1The employer shall take over the site and the works within seven days of 

theNodalOfficerorhisnomineeissuingacertificateofcompletion. 
 

57. FinalAccount  
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a 
detailedaccount of the total amount that the Contractor considers payable 
under 
thecontractbeforetheendoftheDefectsLiabilityperiod.TheNodalOfficerorhisno
mineeshallissueadefectsliabilitycertificateandcertifyanyfinalpaymentthat is 
due to the contractor within 60 days of receiving the contractor’s accountif it is 
correct and complete. If it is not, the Nodal Officer or his nominee shallissue 
within 15 days a schedule that states the scope of the corrections 
oradditionsthatarenecessaryforthecorrectionandcertifypaymentof50%oftheu
ndisputedamounttothecontractor.Ifthefinalaccountisstillunsatisfactory after it 
has been resubmitted the Nodal Officer or his nomineeshall decide on the 
amount payable to the contractor and issue a 
paymentcertificate,within60daysofreceivingthecontractor’srevisedaccount. 

 
58. OperatingandMaintenanceManuals  

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are 

requiredthecontractorshallsupplythembythedatesstatedintheContractData. 
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58.2 If the contractor does not supply the drawings and /or manuals by the 
datesstated in the contract data, or they do not receive the Nodal Officer or 
hisnominees approval, the Nodal Officer or his nominee shall withhold the 
amountstatedinthecontractdatafrompaymentsduetothecontractor. 

 
 

59. Termination  
59.1 The employer or the Contractor may terminate the contract if the other 

partycausesafundamentalbreachof thecontract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited 
tothefollowing: 

 
(a) the contractor stops work for 28 days when no stoppage of work 

isshown 
onthecurrentprogramandthestoppagehasnotbeenauthorizedbytheNo
dalOfficerorhisnominee. 

(b) TheNodalOfficerorhisnomineeinstructsthecontractortodelaytheprogr
ess of the work and the instruction is not withdrawn within 28days. 

(c) The employeror 
thecontractorbecomesbankruptorgoesintoliquidationotherthanforarec
onstructionrestructureoramalgamation. 

(d) ApaymentcertifiedbytheNodalOfficerorhisnomineeisnotpaidbytheem
ployertothecontractorwithin50daysofthedateoftheNodalOfficerorhisn
ominee’scertificate. 

(e) TheNodalOfficerorhisnomineegivesNoticethefailuretocorrectaparticul
ar defect is a fundamental breach of contract and the 
contractorfailstocorrectitwithinareasonableperiodoftimedeterminedby
theNodalOfficerorhisnominee. 

(f) Thecontractordoesnotmaintainasecuritywhichisrequired. 
(g) The contractor has delayed the completion of works by the 

numberdays for which the maximum amount of liquidated damages 
can bepaidasdefinedinthecontractdataand 

(h) If the contractor, in the judgment of the employer has engaged 
incorruptorfraudulentpracticesincompetingfororintheexecutingthecon
tract. 

(i) Ifthecontractorhascontravenedclause9.00 
 
 

For the purpose of this paragraph: “corrupt practice” means the offering, 
givingreceiving or soliciting of any thing of value to influence the action or a 
publicofficials in the procurement process or in contract execution. 
“Fraudulentpractice”meansamisrepresentationoffactsinordertoinfluenceapro
curement process or the execution of a contract to the detriment of 
theemployer, and includes collusive practice.Bidders (prior to or after 
bidsubmission) designed to establish bid prices at artificial non-competitive 
levelsandtodeprivetheemployerofthebenefitsoffreeandopencompetition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to 

theNodal Officer or his nominee for a cause other than those listed under 
subclause above, the Nodal Officer or his nominee shall decide whether the 
breachisfundamentalornot. 

 
59.4 Notwithstanding the above, the employer may terminated the contract 
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forconvenience subject to payment of compensation to the contractor 
includingloss of profit on uncompleted works.Loss of profit shall be 
calculated on thesamebasisasadoptedforcalculationofextra/additionalitems. 

 
59.5 IfthecontractisterminatedtheContractorshallstopworkimmediately,makethesit

esafeandsecureandleavethesiteassoonasreasonablypossible. 
 

60. PaymentuponTermination.  
 

60.1 If the contract is terminated because of a fundamental breach of contract by 
thecontractor, the Nodal Officer or his nominee shall issue a certificate for the 
valueoftheworkdonelessadvancepaymentsreceiveduptothedateoftheissueofth
e certificate, less other recoveries due in terms of the contract, less taxes dueto 
be deducted at source as per applicable law and less the percentage to 
applytotheworknotcompletedasindicatedinthecontractdata. 
Additional liquidity damages shall not apply, if the total amount due to 
theemployerexceedanypaymentduetothecontractor,thedifferenceshallbeade
btpayabletotheemployer. 

 
60.2 If the contract is terminated at the employer’s convenience or because of 

afundamental breach of contract by the employer, the Nodal Officer or 
hisnomineeshallissueacertificateforthevalueoftheworkdone,thereasonablecos
t of removal of equipment, repartition of the contractors personnel 
employedsolelyontheworks,andthecontractor’scostsof 
protectingandsecuringtheworks and loss of profit on uncompleted works less 
advance payments 
receiveduptothedateofthecertificate,lessotherrecoveriesdueintermsofthecontract
andlesstaxesduetobedeductedatsourceasperapplicablelaw. 

 
61. Property  

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

forwhich payment has been made to the contractor by the Employer, are 
deemedtobethepropertyoftheEmployer,iftheContractisterminatedbecauseof 
aContractor’sdefault. 

 
62. ReleasefromPerformance.  

 

62.1 If the Contract is frustrated by the outbreak of war or by other event 
entirelyoutsidethecontrolofeithertheEmployerortheContractor,theNodalOffice
rorhisnomineeshallcertifythatContracthasbeenfrustrated.TheContractorshall 
leave the Site and stop work as quickly as possible after receiving 
thiscertificate and shall be paid for all work carried out before receiving it 
and foranyworkcarriedoutafterwardstowhichcommitmentwasmade. 

 
5. SPECIALCONDITIONSOFCONTRACT 

 
1. LABOUR  

The contractor shall, unless otherwise provided in the Contract, make his 
ownarrangementsfortheengagementofallstaffandlabour,localorother,andfor
theirpayment,housing,feedingandtransport. 

 
TheContractorshall,ifrequiredbytheNodalOfficerorhisnominee,deliverto the 
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Nodal Officer or his nominee a return in detail, in such form and at 
suchintervals as the Nodal Officer or his nominee may prescribe, showing the 
staffandnumbersoftheseveralclassesoflabourfromtimetotimeemployedbyth
eContractorontheSiteandsuchotherinformationastheNodalOfficerorhisnomi
neemayrequire. 

 
2. COMPLIANCEWITHLABOURREGULATIONS: 

 
During continuance of the contract, the Contractor and his sub 
contractorsshallabideatalltimesbyallexistinglabourenactmentandrulesmade
thereunder,regulations,notificationsandbylawsoftheStateorCentralGovernm
ent or local authority and any other labour law (including 
rules)regulations,byelawsthatmaybepassedornotificationthatmaybeissuedu
nderanylabourlawinfutureeitherbytheStateorCentralGovernment 
orthelocalauthority.Salientfeaturesofsomeofthemajorlabourlawsthatareappli
cable to construction industry are given below. The Contractor shall keepthe 
Employer indemnified in case any action is taken against the employer 
bycompetent authority on account of contravention of any ot the provisions 
ofany Act or rules made there under, regulations or notifications 
includingamendments. If the Employer is caused to pay or reimburse such 
amounts asmay be necessary to cause or observe, or for non-observance 
of theprovisions stipulated in the notifications/bye 
laws/Acts/Rules/regulationsincludingamendments,ifany,onthepartoftheCon
tractortheNodalOfficeror his nominee/Employer shall have the right to deduct 
any money due to 
theContractorincludinghisamountofperformancesecurity.TheEmployer/Nod
alOfficerorhisnomineeshallalsohaverighttorecoverfromthe Contractor any 
sum required or estimated to be required for making 
goodthelossordamagesufferedbytheEmployer. 

 
TheemployeesoftheContractorandtheSub-
ContractorinnocaseshallbetreatedastheemployeesoftheEmployeratanypoin
toftime. 

 
• SALIENTFEATURESOFSOMEMAJORLAWSAPPLICABLETOESTABLI

SHMENTSENGAGEDINBUILDINGANDOTHERCONSTRUCTIONWORK.  

(a)  WorkmenCompensationAct1923:-
Theactprovidesforcompensationincaseofinjuryby 
accidentarisingoutofandduringthecourseofemployment. 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee 
underthe Act on satisfaction of certain conditions on separation if an 
employee 
hascompleted5yearsserviceormoreondeathattherateof15dayswagesforeve
ry completed year of service. Act is applicable to all 
establishmentsemploying10ormoreemployees. 

(c)  EmployeesP.FandMiscellaneousProvisionAct1952:-TheActProvidesfor 
monthly contribution by the employer plus workers @ 12%/8.33%. 
thebenefitspayableundertheActare: 

(i) Pension to family pension retirement or death, as the case may be. 
(ii)Deposit linked insurance on the death in harness of the worker, 
(iii)paymentofP.Faccumulationonretirement/deathetc. 
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(d)  Maternity Benefit Act 1951:- The Act provides for leave and some 
otherbenefitstoworkmen/employeesincaseofconfinementormiscarriageetc. 

(e)  Contract Labour (Regulation & Abolition) Act 1970:- The Act provides 
forcertainwelfaremeasurestobeprovidedbytheContractortocontractlabouran
d in case the Contractor fails to provide, the same are required to 
beprovided, by the Principal Employer by Law. The Principal Employer 
isrequired to take Certificate of Registration and the Contractor is required 
totake license fromthe designated Officer. TheActis applicableto 
theestablishments or Contractor of Principal Employer if they employ 20 or 
morecontractlabour. 

(f)  Minimum Wages Act 1948:- The Employer is supposed to pay not less 
thanthe Minimum Wages fixed by appropriate Government as per 
provisions ofthe Act if the employment is a scheduled employment 
Construction ofBuildings,Roads,Runwaysarescheduledemployment. 

(g)  Payment of Wages Act 1936:- It lays down as to by what date the 
wagesare to be paid when it will be paid and what deductions can be made 
from thewagesoftheworkers. 

(h)  Equal Remuneration Act 1979:- The Act provides for payment of 
equalwages for work of equal nature to Male and Female workers and for 
notmakingdiscriminationagainstFemaleemployeesinthemattersoftransfers,tr
ainingandpromotionsetc. 

(i)  Payment of Bonus Act 1965:- The Act is applicable to all 
establishmentsemploying20ormoreemployees.TheActprovidesforpayments
ofannualbonus subject to a minimum of 8.33% of wages and maximum of 
20% ofwagestoemployeesdrawingRs.3500/-
permonthorless.Thebonustobepaid to employees getting Rs.2500/- per 
month or above upto 3500/- permonth shall be worked out by taking wages 
as Rs.2500/- per month only. 
TheActdoesnotapplytocertainestablishments.Thenewlyset-
upestablishmentsareexemptedforfiveyearsincertaincircumstances.Someoft
heStateGovernmentshavereducedtheemploymentsizefrom20to10forthepur
poseof applicabilityofthisAct. 

(j)  Industrial Disputes Act 1947:- The Act lays down the machinery 
andprocedureforresolutionofindustrialdisputes,inwhatsituationsastrikeorloc
kout becomes illegal and what are the requirements for laying off 
orretrenchingtheemployeesorclosingdowntheestablishment. 

(k)  IndustrialEmployment’s(StandingOrders)Act1946:-
Itisapplicabletoallestablishmentsemploying100ormoreworkmen(employme
ntsizereducedby some of the States and Central Government to 50). The 
provides for layingdown rules governing the conditions of employment by 
the Employer 
onmattersprovidedintheActandgetsamecertifiedbythedesignatedAuthority. 

(l)  TradeUnionsAct1926:-TheActlaysdowntheprocedureforregistrationof 
trade union of workmen and employers. The Trade Union registered 
undertheActhavebeencertainimmunitiesfromcivilandcriminalliabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986:- The Act 
prohibitsemployment of children below 14 years of age in certain 
occupations 
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andprocessesandprovidesforregulationofemploymentofChildreninallothero
ccupations and processes. Employment of Child Labour is prohibited 
inBuildingandConstructionIndustry. 

(n)  Inter-
StateMigrantworkmen’s(RegulationofEmployment&ConditionsofService)Ac
t1979:- 

The Act is applicable to an establishment which employs 5 or more inter-
statemigrant workmen through an intermediary (who has recruited workmen in 
onestate for employment in the establishment situated in another state). 
TheInter-State migrant workmen, in establishment to which this Act 
becomesapplicable, are required to be provided certain facilities such as 
housing,medical aid, travelling expenses from home upon the establishment 
and back,etc. 

 
(o)  TheBuildingandOtherConstructionworkers(RegulationofEmploymentand 

Conditions of Service Act 1996and the Cess Act of 1996:- All 
theestablishments who carry on any building or other construction work 
andemploys10ormoreworkersarecoveredunderthisAct.Allsuchestablishme
ntsarerequiredtopaycessattheratenotexceeding2%ofthecost of construction 
as may be modified by the Government. The Employer ofthe establishment is 
required to provide safety measures at the Building 
orConstructionworkandotherwelfaremeasures,suchasCanteens,First-
Aidfacilities. Ambulance, Housing accommodations for workers near the 
workplaceetc.TheEmployertowhomtheActapplieshastoobtainaregistrationc
ertificatefromtheRegisteringOfficerappointedbytheGovernment. 

(p)  Factories Act 1948:- The Act lays down the procedure for approval at 
plansbeforesettingupafactory,healthandsafetyprovisions,welfareprovisions,
working hours, annual earned leave and rendering information 
regardingaccidentsordangerousoccurrencetodesignatedauthorities.Itisappli
cableto premises employing 10 persons or more with aid of power or 20 
morepersonswithouttheaidofpowerengagedinmanufacturingprocess. 
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SECTION 4 

CONTRACTDATA 
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Itemsmarked“N/A”donotapplyinthiscontract. 
Thefollowingdocumentsarealsopartofthecontract

 clausereference
Thescheduleofothercontracts  [8(Section-3)] 
Thescheduleofkeypersonnel [9(Section-3)] 

 
Theaboveinsertionsshouldcorrespondtotheinformationprovidedintheinvitationofbids. 
Theemployeris 
Name:-DeendayalPortAuthority, 
Address:A.Obuilding,POBoxNo-50,Gandhidham,(Gujarat) 

 
Name of authorized representative is: Chief 
EngineerAddress:A.Obuilding,POBoxNo-
50,Gandhidham,(Gujarat) 

 
Thenodalofficerorhisnomineeis: 
Name:ExecutiveEngineer(TD) 
AddressAnnexe,Groundfloor,A.O.Bldg,Gandhiidham 

 
Nameofauthorizedrepresentativeis:SDO(B&R)/Asst.Engr./J.E. 
Thenameandidentificationnumberofthecontractis“Construction of E & D type 
quarters at Gopalpuri (Stage-1, D type)” Theworkconsistof“Construction of 
E & D type quarters at Gopalpuri (Stage-1, D type).” 
Thestartdateshallbe  

 

Theintendedcompletiondateforthewhole 
Oftheworkis1 2 months withthefollowingmilestones: 

[17&28(section3)]MilestoneDates 

 
 
 
 
 
 
 
 
 
 
 
 
  
ThesitepossessiondatesshallbeSection1 

Section2
 Thesitepossessiondatesshallbegivenaftertheawardofwork.Secti
on3 

 
ThesiteislocatedatGopalpuriandisdefinedindrawing(1)Thed
efectliabilityperiodis12months. 
The minimum insurance cover for physical property, injury and death is Rs. 10.00 
Lacs(Rs. Ten Lacs) per occurrence with the number of occurrences limited to four. 
Aftereach occurrence, contractor will pay additional premium necessary to make 

CIVILWORKS  

Milestone1 PlinthLevel 2 monthsfromstart 
Milestone2 CivilStructure 6 monthsfromstart 
Milestone3 Internalfinishing 8 monthsfromstart 
Milestone 4 External finishing 9 months from start 

ELECTRICAL WORKS  
Milestone5 Internal 10 months from start  
Milestone6 External 11 months from start  
Milestone7 Final 

Complete of work 
12monthsfromstart 
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insurancevalidforfouroccurrencesalways. 
 

Thefollowingeventshallalsobecompensationevents:(44) 
 

1. Theemployerterminatesthecontractforhisconvenience 
 

 
2. . 

 
3. . 

 
4. . 

 
Theperiodbetweenprogrammeupdatesshallbe15days (27) 
Theamounttobewithheldforlatesubmissionofanupdatedprogrammeshallbe 
Rs.5,000/-. (27) 
ThelanguageofthecontractdocumentsisEnglish (3) 
Thelaw,whichappliestothecontract,islawofunionofIndia
 (3)
ThecurrencyofthecontractisIndianrupees.(46) 
FeesandtypesofreimbursableexpensestobepaidtotheDisputeReviewExpert(2
5) 

 
 

 

AppointingauthorityfortheconciliatorCIDC–SIACArbitrationCenter 
IsDEENDAYALPORTAUTHORITY (26) 

 
TheFormula(e)foradjustmentofpriceare as per Section-3 Clause no. 47 
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SECTION 5 
 

SPECIAL CONDITION AND SPECIFICATIONS 



 

P a g e 66 | 142 
 

Nameofwork:Construction of E & D type quarters at Gopalpuri (Stage-1, D type) 
 

SITECONDITIONSANDSPECIFICATIONS 
 

1) Theprovisioninspecialconditionwhichformapartofthecontractshallhavepreced
enceoverthosespecifiedinSection1,2,3,4and8ofContractincaseofdiversityifan
y. 

 
2) Thefollowingclauseswillnotapplicable. Sec
tion1  

 
• ClauseNo. 4.1c,4.1d,4.1e,4.1g  
• Clause No. 4.2j  
• ClauseNo.4.3iv,4.4,4.5, 4.3 v  
• ClauseNo.8.2, 9.2  
• Clause 19 However,bidderhastosubmit tender and its accompaniments 

duly signed on or before 7 days from the date of op ening oftender.  
• ClauseNo. 1 8 .2,  
• ClauseNo.22.2,22.5 
• ClauseNo.23.2,23.3 
• ClauseNo.27.1,27.2 
• ClauseNo.36, 35 
• Section 2  

SPECIMENFORFORMOFBID 
 

Clause (c)  (d) & (g) 

CONTRACTOR’SBID 

• The Advance Payment 
• Weaccepttheappointmentof 

astheconciliator.(Notapplicable) 
OR 

• Wedonotaccepttheappointmentof  asthe 
conciliatorand Proposed instead that
beappointedasconciliator whose daily fee and biographical data are 
attached.(NotApplicable). 

 
Pre-qualificationofbidder 

• Table5,6 & 7 

Section3  
• Para2ofClause1.1  

 
o The Conciliator is the person appointed jointly by the Employer and 

thecontractor to resolve disputes in the first instance as provided for in Clauses 
24and25.ThenameoftheAdjudicatorisdefinedintheContractData. 

 
• Clause 8 , 9 
• Clause:24,25,26, 43.2,43.3,43.4,43.5,43.6,43.7,44,4 5,48 
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• Clause 50,47.0,51,49(vi) 
• Section 4  

• Schedule of other contract & Schedule of   key Personnel  
• ConciliatorisnotapplicableunderContractData 
• Companssation event 
•  formula for price adjustment 

 

 
Section6  

 

• FORMSFORDISPUTEREVIEWBOARDAGREEMENT. 
• ExceptionandDeviation 
• BG for advance / Stage Payment . 

 
3) ThefollowingexistingclausesareModifiedasunder:Secti

on–I;ClauseNo.5.2 Joint 
VentureSection–3,ClauseNO.7. 

Companies/Contractors may jointly undertake contract/contracts. The 
number of partners in JV/Consortium shall be limited to maximum of three. 
Each entity would be jointly and severely responsible for completing the 
task as per the contract, however declaration of the Lead member (JV has 
to designate one partner as Lead Member in their MOU) to be indicated by 
bidders. The firms with at least 26% equity holding each are allowed to 
jointly meet the eligibility criteria.  

a) A legally binding Joint venture / Consortium Agreement signed by 
authorized signatories of all the partners of the JV/Consortium, as per the 
proforma at section-VI   shall be enclosed with the bid. 

b) Power of attorney duly executed and signed by legally authorized 
signatories of all the partners, authorizing the Lead Partner (a) to submit 
bid, negotiate and conclude contract and incur all liabilities therewith on 
behalf of the partner(s) of the JV/Consortium during the bidding process; 
and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s) of the JV /Consortium and to 
carry out the entire execution of the contract including payment, 
exclusively through Lead Partner, as per the proforma at section-VI  which 
shall be duly authenticated by a notary public or equivalent certifying 
authority, shall be enclosed with the bid. 

c) The bid and in the case of the successful bidder, the Agreement, shall be 
signed and / or executed in such a manner for making it legally binding on 
all partners (including operative parts of the ensuing Contract in respect of 
Agreement of Arbitration, etc.). The Contract shall be signed by legally 
authorized signatories of all partners. 

d) The Lead Partner shall be authorized to receive instructions for and on 
behalf of the partners of the Joint venture and entire execution of the 
Contract including payment shall be carried out exclusively through the 
Lead Partner. A Statement to this effect should be included in the Joint 
Venture Agreement. 

e) All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
Statement to this effect should be included in the Joint Venture Agreement. 

f) Bid Security as required shall be furnished by Lead Member of Joint 
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venture. 
g) Performance Guarantee, as required, will be furnished by Lead Member of 

Joint venture. 
h) Participation by a firm in more than one JV /Consortium is not permissible. 

A firm who submits bid on individual capacity is not eligible to be a partner 
of a JV /Consortium. In case a firm's name appears in more than one bid 
then both application may be rejected. 

i) Each partner must submit the complete documentation, or portions 
applicable thereto, required qualifying the firm forbidding. 

j) All the partners of the JV/Consortium shall be jointly and severally liable for 
due performance, recourse/sanctions within the joint venture in the event 
of default of any partner and arrangements for providing the required 
indemnities. 

k) Notwithstanding demarcation or allotment of work among the partners, 
each partner shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

l) The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 
m) All the correspondences between the Employer and the contractor shall be 

routed through the Lead Partner. 
n) In the event of default by the Lead Partner, it shall be construed as default 

of the Contractor; and Employer will take action under relevant clause(s) of 
the Bid Document and/or General Terms and Conditions of Contract. 

o) An undertaking that all the partners are jointly and severally liable to the 
Employer for the performance of the contract shall be enclosed with the 
bid. 

p) In the event of any partner leaving the JV, it shall be intimated to the 
Employer within 30 days by other partner(s). Failure to do so shall be 
construed as default of the contractor and the Employer may take action 
under relevant clause(s) of the Bid Document and/or General Terms and 
Conditions of Contract. 

q) The contractor shall not alter its composition or legal status without the prior 
written permission of the Employer. Failure to do so shall be construed as 
default of the contractor and the Employer may take action under relevant 
clause(s) of the Bid Document and/or General Terms and Conditions of 
Contract. 

r) One of the partners of JV/Consortium should have downloaded the bid 
documents. 

s)        bid security has required salary fuenished by lead member of joint venture. 

4) Arbitration 
 The existing arbitration clause (Clause No. 25 of settlement of disputes by 
arbitration) of the General Conditions of contract for works may be replaced by 
the following: 

 
(i) Except where otherwise provided in the contract all questions anddisputes 

relating to the meaning of the specifications, designs, drawings and instructions 
here in before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or any other 
thing what so ever, in any way arising out of or relating to the contract, design, 
drawings, specifications, estimates, instructions, orders or to the conditions or 
otherwise concerning the works or regarding the execution or failure to execute 
the same whether arising during the progress of work or after the completion 
thereof as described here in after shall be referred to the Chairman for sole 
arbitration by himself or by any officer appointed by him. 
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(ii) It will be no objection to any such appointment that the arbitrator is an employee 
of the Board or the Government, that he had to deal with the matter to which the  
contract relates and that in course of his duties as an employee of the Board or 
the Government, he had expressed views on all or any of the matters in dispute 
or ofdifferent. 
The arbitrator, who has been dealing with the arbitration case, being transferred 
or vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint 
any officer to act as arbitrator. 

 
(iii) ItisalsoatermofthecontractthatnopersonotherthantheChairmanhimselforany 

officer appointed by him shall act asarbitrator. 

(iv) Itisatermofthecontractthatonlysuchquestionanddisputesaswereraisedduring 
progress of work till its completion and not thereafter shall be referred to 
arbitration. However, this would not apply to the questions and disputes relating 
to liabilities of partiesduringtheguaranteeperiodaftercompletionofthework. 

 
(v) It is a term of the contract that the party invoking arbitration shall give a list of  

disputeswithamountsofclaiminrespectofeachsaiddisputesalongwiththenotice 
seeking appointment ofarbitrator. 

 
(vi) It is also a term of the contract that if the contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within120daysofreceivingtheintimationfromtheEngineer-in-
Chargethatthefinal bill is ready for payment, the claim of the contractor shall be 
deemed to have been 
waivedandabsolutelybarredandthePortTrustshallbedischargedandreleasedof all 
liabilities under the contract in respect of theseclaims. 

 
(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 
awardagainsteachdispute/claimreferredtohim.Thearbitratorwillbeboundtogive 
claimwisedetailandspeakingawardanditshouldbesupportedbyreasoning. 

 
(viii) The award of the arbitrator shall be final, conclusive and binding on all the 

parties to thecontract. 
 

(ix) Thearbitratorfromtimetotime,withtheconsentofboththeparties,enlargethetime for 
making and publishing theaward. 

 
(x) Arbitration shall be conducted in accordance with the provision of Indian 

Arbitration Act, 1996 or any statutory modifications or re-enactment thereof and 
rules made there under and for the time being in force shall apply to the 
arbitration proceedings under thisclause. 

 
(xi) Itisalsoatermofthecontractthatif anyfeesarepayabletothearbitrator,thisshall be 

paid equally by both theparties. 
 

(xii) It is also a term of the contract that the arbitration shall be deemed to have been 
entered on the reference on the date he issued the first notice to both the 
partiescallingthemtosubmittheirstatementofclaimsandcounterstatementofclaims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 
his solediscretion”. 
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5) The tenderers are expected to have full knowledge of the site of work and 
localworking conditions in the site/colony area before submitting the tenders. 
TheEngineer-in-Charge will after issue of work order will give to the 
contractorpossessionofsomuchofthesiteasintheopinionofEngineer-in-Chargemaybe 
required to enable the contractor to commence and proceed with theconstruction of 
work and will from time to time as the works proceed give to thecontractor possession 
of such portion of the site as may in the opinion ofEngineer-in-Charge be required 
to enable the contractor to proceed withconstruction works without interruption of 
the work in accordance with 
therequirement.However,alleffortswillbemadetohandoverentireclearsiteatthetimeofs
tartingofwork.Noclaims/disputesaboutidlingofpowermachineries and hot mix plant 
etc. what-so-ever for handing over the site 
ofworklateforstartingtheworkshallbeentertained. 

6) If the contractor suffers any delay the Engineer-in-Charge may grant at 
hisdiscretionanextensionoftimeforcompletionofwork.However,noclaims/disputes 
etc. arising out of extension of time so granted shall beentertained. 

The contractor while filling up their rates in the tender should consider the 
aboveaspects. 

7) Thelayoutandlevelsofallstructuresetc.shallbemadebytheContractorathis own cost 
from the nearby existing structures/facilities and bench markreference pillar, as 
directed by the Engineer-in-Charge. He shall give all helpwith instruments, 
materials, and men to the engineer-in-Charge for 
checkingthedetailedlayoutandcorrectnessofthelayoutandlevel.TheapprovaloftheEng
ineer-in-Charge shall not be deemed to imply any warranty and shall 
notrelievethecontractorofhissoleresponsibility incarryingouttheworkcorrectly. 

8) Workmanship shall be the best possible quality and all work shall be carried 
outbyskilledworkmenexceptforthosewhichnormallyrequireunskilledpersons.If the 
laws of the local Government/Municipal of other authority require 
theemploymentoflicensedorregisteredworkmenforvarioustrades,thecontractor shall 
arrange to have the work done by such licensed/registeredpersonnel. 

9) If required before commencement of work the Engineer and the Contractor 
shalljointlysurveyandrecordallrequiredgroundlevelsonthesite.TheContractorshall 
supply all necessary equipment and attendance for carrying out suchsurveys. The 
contractor shall prepare record drawings showing the 
agreedlevelswhichshallbesignedbytheEngineerandtheContractor. 

10) Allmaterialstobeusedintheworksshallbesubjectedtoinspectionandtestasperapprove
dmakelist.Samplesofallmaterials,proposedtobeused,andin the permanent works 
shall be submitted to the Engineer-in-Charge 
forapprovalbeforethosearebroughttosite.Samplesrequiredforapprovalandtestingmu
stbesuppliedallowingsufficienttimefortestingandapproval,dueallowancebeingmadef
orthefactthatifthefirstsamplesarerejectedfurthersamples shall be required.Delay in 
the execution of work due to latesubmission of samples will not be acceptable as -
a reason for delay in thecompletionoftheworks. 

11) Materials shall be tested before dispatching to the site, where possible.Materials 
shall also be tested on the site and those may be rejected if found notsuitable or not in 
accordance with the specificationsnotwithstanding the resultsof tests at the 
contractor's work or elsewhere or of test certificates or of 
anyapprovalgivenearlier.Approvedmakelistattached. 
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12) The work shall be carried out in accordance with the best standards 
ofworkmanshipandtoentiresatisfactionofEngineer-in-Charge. 

13) An order book is to be maintained by the contractor at the site of work 
andordersandinstructionwrittenintheorderbookshallbedeemedtohavebeenlegallyiss
uedtothecontractorandthecontractorshallsigneachentryintheorderbookasatokenof 
havingtheseenthesame.Theorderbookshallbeproperty of the Board and shall be 
handed over to the Engineer-in-Charge ofthe work in good condition after the 
completion of the work or wheneverrequiredbytheEngineer-in-Charge. 

14) The contractor shall be required to execute the work in such a way so as not tocause 
any damage, hindrance or interference with port activities going on in 
theareaornearby.Heshouldnotalsodepositthematerialsatsuchplaceswhichmay 
cause inconvenience to the public and the work going on in the nearbyarea. 

15) The contractor shall have to make good all damages done by him to thestructures 
nearby while executing the work and no extra payment shall be madetohimonthat 
account. 

16) AllthematerialsrequiredtobeusedintheworkshallhavetobegotapprovedfromtheEngin
eer-in-Chargebeforeuse,beforestackingatthesiteofwork. 

17) For the purpose of measurements, the method prescribed in the ‘IndianStandard’ 
specifications shall be applicable in addition to those prescribed 
inBoardsScheduleofRatesunlessstatedotherwisestatedincontract.Incaseofanyambi
guitythedecisionoftheEngineer-in-chargeshallbefinal. 

18) ThenotesanddatasfurnishedinDeendayalPortAuthority,ScheduleofRatesinforcewillb
econsideredformeasurementpurposeinthecaseoflead,weight,allowanceforvoidsetc.
ofthematerials. 

19) All the labour acts, rules and regulations in force from time to time are to 
befollowedbythecontractor. 

20) The contractor shall have to obtain necessary license from the Assistant 
LabourCommissioner (Central) Gopalpuri in case he has to engage 10 or 
moreworkersonanydayduringtheexecutionof work. 

21) Barricading,includingproperlightingarrangementinthenightattherequiredplaces shall 
have to be provided by the contractor at his own cost, includingnecessary 
arrangements for proper movement of traffic by carefully maintainedapproaches and 
road diversions with suitable sign boards for indications of 
roadsignsetc.asdirectedbytheEngineer-in-Charge. 

22) Incometaxdeductionatapplicableratesandsurchargeasapplicablethereonshallbemad
ewhilemakingthepaymenttothecontractorforcarryingoutthework and only net 
amount shall paid as directed by the Central Board of 
thedirecttaxes,MinistryofFinance,GovernmentofIndia. 

23) GST Registration should be invariably mentioned in the bid / tender8, failingwhich 
the bid / tender will be treated as non-responsive and liable to bedischarged. 

24) GST&PANNo.maybefurnishedwithdocumentaryevidencealongwiththeTenderDocu
ments. 

25) TheratesquotedbytheContractorshallbeexclusiveofGST.Thecontractorshallquotepr
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evailingGSTrateseparatelywhichshallbereimbursedbyDPAafterascertainingnecess
arycomplianceasperGoods&ServiceTax–
2017.ThecontractorshallhavevalidGSTregistrationnumbertobebecomeeligiblefor 
participating in the bid.All other duties, taxes, cesses applicable if any, 
shallbebornebyContractor. 

26) AlltheworkuntilhandedovertotheEngineer-in-Chargeshallstandattheriskof the 
contractor who shall be responsible to make good at his own cost. All thelosses and 
damage caused by or due to fires, weather, tides or any otherreasons. Contractor 
shall hand over the work in good order and conditions andin conformity in every 
respect with the requirements of the contract. Eachconcrete road will be taken over 
for use on completion as per decision ofEngineer-in-charge. 

27) Allthegrass,shrubs,plantsandforeignmatteretc.inthealignmentofthesiteand within the 
site of work shall have to be cleared, if required without any extracost. 

28) During the execution of work the contractor shall employ only such persons whoare 
careful, perfectly skilled and experienced in his field of work.The Engineer-in-Charge 
shall be at liberty to object and ask the contractor to remove from thework any person 
employed by the contractor for execution of work, in theopinion of Engineer-in-
Charge, misconducts or he is found negligence in theproper performance of his 
duties as such persons shall not be again 
employedontheworkwithoutpermissionofEngineer-in-Charge. 

29) Alltheprecautionsregardingthesafetyoftheworkshallhavetobetakenandthe 
instruction of Engineer-in-charge in this respect shall have to be followedstrictly. 

30) The Engineer-in-charge may delete any number of items included in his 
tender(contract)withoutassigninganyreasonsandwithoutanyfinancialliability. 

31) Allthetools,plants,scaffolding,ladderetc.andothermachineryetc.requiredtemporaryfo
rthepurposeofexecutionofworkwillhavetobearrangedbythecontractorathisowncost,a
ndstoringofsuchtools,plantsetc.willhavetobemadebyhim. 

32) Thecontractorhastomakehisownarrangementforthestorageofmaterialsatsiteorwork. 

33) Unless otherwise specifically mentioned the rates quoted for all items 
includesforallleadandliftandnoextraclaimsshallbeentertainedonthisaccount. 

34) For execution of work, contractor has to construct temporary offices, store,labour 
room toilet etc. at his own cost. Nothing will be paid for these 
purposeandoncompletionofthework,beforehandingoverthesitecontractorhastodisma
ntleallthesetemporarystructureerectedbyhim.Completioncertificatewillbeissuedonly
aftercomplianceofaboveaspect. 

35) The contractor shall have to obtain quarry permits from the office of theGeologist, 
Department of Geology and Mines, Bhuj-Kutch before quarrying anysecondary 
materials like Quary spall, crushed metal, sand, earth, murrum,rubbleetc. 

36) Alltheroyaltiesofmaterials,quarryfees,octroi,wharfagecharges,anytaxesetc. are 
payable by the contractor directly to the authority concerned and 
theratesquotedshallbedeemedtobeinclusiveofallsuchcharges. 

37) All royalties of materials, quarry fees, etc., payable by the contractor directly 
totheauthoritiesconcernedandratestenderedshallbedeemedtobeinclusiveofallcharg
es.BeforeclaimingrefundofSecurityDeposit,thecontractorshallproduce“NoDuesCerti
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ficate”fromtheGeologist,GeologyandMiningDepartment,Bhuj. 

 

38) The working drawings of the proposed works shall be supplied to the contractorduring 
the progress of works as and when found necessary by Engineer-in-
chargeanddecisionofEngineer-in-chargeregardingrequirementofdetaileddrawings 
shall be final and binding to the contractor and no claims/disputeswhat-so-
everregardingnon-availabilityofdrawingsshallbeentertained. 

39) The contractor shall not deposit and store any materials in such a way so 
asnottocauseinconveniencetothePortusersand hindranceintheportactivities. 

40) Nothingextrashallbepaidforchangeofquarryagainstleadetc. 

41) Though the drawings to be supplied will be exhaustive the decision of theEngineer-
in-charge regarding any change in the drawings shall be final 
andbindingtocontractorandnodispute/claimregardingextrapaymentshallbeallowedo
naccountofsuchchanges. 

42) The tenderer shall examine carefully the condition of contract, 
specificationsanddrawingsetc.beforesubmittingthetender.Heshallalsovisitandinspec
tsite of work and acquaint himself with all local condition in the cargo jetty ofport, 
availability of construction materials and labourers nature of soil andworking 
condition at and around the site before submitting the tender. Nodispute/claims 
what-so-ever shall be entertained for the work of any 
naturearisingoutoflocalconditions. 

43) If available, electric supply will be given by D.P.A., otherwise the contractor hasto 
make his own arrangement for electric supply. The charges for electric 
supplyconsumptionwillbebornebycontractorasperprevailingrates of DPA. 

44) FORCEMAJURE:ThiswillberestrictedtoactsofGodonly. 

45) During the execution of works dewatering manually or by pumping is to be doneby the 
contractor at his own cost, if found necessary and no claim on 
thisaccountshallbeentertained. 

46) As per site condition the approach etc. will be required which the 
contractorshallprovide&maintainathisowncost.Contractorshallconsidertheseaspects 
while quoting the rates in tender. Nothing extra will be paid for thesame. 

47) The guarantee period of the whole work will be 12 months from the date 
ofcompletionofwork.ThebalancesecurityDepositofthecontractorwillnotberefunded 
before the expiry of 12 months guarantee period after final 
completionoftheworksatisfyinginalltherespects. 

48) FREEMAINTENANCEGUARANTEEPERIODThe scope of works also includes 12 
months maintenance guarantee 
periodfromthecertifieddateofcompletionofworksduringthisperiodthecontractorshallb
eresponsibletomakegoodandremedyathisownexpenseanydefectwhichmaydevelop
ormaybenoticefortheworkcarriedoutbyhimorduetothe reason attribute to him. The 
Engineer in charge shall give to contractor anotice in writing about the defect with 
remedial measure and the contractor 
shallmakegoodthesamewithinperiodspecifiedinthenotice.Incaseoffailureonthe part 
of contractor to carryout the instruction of Engineer in charge theEngineer may 
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rectify, remove and re-execute the work at the risk and cost ofthe contractor. The 
Engineer in charge shall be entitled to appropriate the wholeor any part of the amount 
of security deposit towards the expenses if anyincurred by him in rectification, 
removal or re-execution. The contractor shallimmediately recoup the amount so 
spend that any given time the securitydeposit shall be maintained as in the clause of 
contract. If the contractor fails torecoup the amount of security deposit than Engineer in 
charge shall be entitledtorecovertheamountspentovertheamountsecuritydeposit. 

49) AllworkswithinthescopeofthisTendermustbecompletedwithinaperiodof12 
monthsfromthedateofwrittenorderoftheEngineer-in-chargetocommencethework. 

50) Deendayal Port reserves the right to accept or reject any or all the 
tenderwithoutassigninganyreasonwhatsoever. 

51) SECUREDADVANCE: 
 

a. Secured Advances on the security of materials brought to shite and to 
beconsumedwithinaperiodof3monthsmaybemadetothecontractorsforitem
swhicharetobeusedonwork. 

 
b. Securedadvanceshallbegrantedonlyfornon-perishable/non-

breakableitemslikesteel,aluminiumorsteelframeworks/doors/windowsetc. 
 

c. The Executive Engineer can sanction the secured advance up to an 
amountnot exceeding 75% of the value of the materials as assessed by 
theEngineer-in-charge considering the bill invoice, or an amount not 
exceeding75%ofthematerialelementcostinthetenderedrateofthefinishedite
mofwork,whicheverislower. 

 

d. A formal agreement should be drawn up with the contractor under 
whichPortAuthoritysecuresalienonthematerialsandissafeguardedagainstloss
esdue to the contractor postponing the execution of the work or due 
toshortage or misuse of the materials, and against the expense entailed 
fortheirproper watchandsafecustody. 

 
e. Paymentofsuchadvancesshouldbemadeonlyonthecertificateofanofficerno

tbelowtherankofAssistantEngineerthat: 
 

i. The quantities of materials for which the advances are made have actually 
beenbroughttositeandstackedinproperandsafecustodyandmeasured. 

 
ii. Fullquantitiesofthematerials,forwhichadvanceistobemade,arerequiredby the 

contractor for use on items of work for which rates for finished work 
havebeenagreedupon. 

 
iii. Thequalityofmaterialsisasperthespecifications. 

 
iv. Recoveryofadvancessomadeshouldnotbepostponeduntilthewholeofthework 

entrusted tothecontractoriscompleted.Theyshouldbemadefromhisbills for 
work done as the materials are used.The necessary deductions 
beingmadewhenevertheitemsofworkinwhichtheyareusedarebilledfor. 

 
52) The contractor shall arrange to supply samples of coarse aggregate and 

fineaggregate etc. to the Port Laboratory for mix design for concreting 
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works.Mixing of cement concrete works shall be on weigh batching basis as 
perapproveddesign.ForbetterworkabilitycontractorisfreetousePlasticizers/Su
per plasticizer without any extra cost. Maximum free 
watercementratioshallbe0.45for M30grade,slumpshallbeas perthetable 
below.TheminimumcementcontentshallbeasperIS456-2000. 

 
53) Itmustbeclearlyunderstoodthattheratesquotedinthetenderaretoincludeforever

ythingrequiredtobedoneasperinstructionsfortendering,conditionsof contract, 
specifications and drawings referred to therein and also for all 
suchworkasisnecessaryforthepropercompletionoftheworksalthoughspecificall
ymentionthereofmaynothavebeenmadeinthetenderschedule,specificationord
rawings,theratesareforworksin-
situshouldbeinclusiveoffallincidentalsnecessaryforcarryingoutthe“Works”. 

 
54) The Contract is liable to be cancelled in case either contractor himself or any 

ofhis employees if found to be Engineer of Gazetted rank of Government 
Officer,employee an Engineering Department of Government of India or 
DeendayalPort AUTHORITY within two years of retirement and do not 
process the 
permissionfromtheconcernedauthorityforworkingascontractororhisemployee
orhisemployee. 

 

55) The tenderers are not expected to make any post tender modifications. 
Hence,thetenderershouldnotmakeanycorrespondenceregardingthetendersaft
ersubmissionofthesameofduedateandtime.Nocognizanceofanycorresponden
ceshallbetakenandifanytendererpersistswiththesame,necessaryactionwillbei
nitiatedagainsthim.Allthetendersreceivedonorbeforetheduedate&timeshallbe
opened,ifotherwisefoundinorder. 

 
56) Inthecaseofdiscrepancybetweenthescheduleofquantities,thespecificationand/ort

hedrawings,thefollowingorderofpreferenceshallbeobserved:- 
i) Descriptionofscheduleofquantities. 
ii) Particularspecificationandspecialcondition,ifany. 
iii) Drawings. 
iv) C.P.W.D.specifications. 
v) IndianstandardspecificationsofB.I.S. 

 
57) Whileevaluatingthetender,dueregardwillbepaidtonationaldefence. 

 
58) The contractor shall arrange to supply samples of coarse aggregate and 

fineaggregate etc. to the Port Laboratory for mix design for concreting 
works.Mixing of cement concrete works shall be on weigh batching basis as 
perapproveddesign.ForbetterworkabilitycontractorisfreetousePlasticizers/Su
per plasticizer without any extra cost. Maximum free 
watercementratioshallbe0.45for M30grade,slumpshallbeas perthetable 
below.TheminimumcementcontentshallbeasperIS456-2000. 

 
 

SR.NO. TYPEOFSTRUCTURE SLUMPREQUIRED 

asperIS456 

1 Footingfoundation 50 

2 Columns,pillars,postetc. 75 



 

P a g e 76 | 142 
 

3 Beams,lintel,plinthbandetc. 75 

4 Slab 50 

5 Piles -- 

6 Chajjas 75 

7 Walls,pilasters,buttresses,r

ailing,Balustrades 

75 

8 Stair 75 

9 Domes - 

10 Fins 75 

11 RCCPavements  
 

59) The cubes casted at site shall be brought to Port Laboratory, Deendayal 
fortesting by the contractor at his own cost and test results shall conform to IS 
456(latest edition). Testing charges of the cubes for 28 days test only shall be 
bornbythecontractor.Iftheresultisnotsatisfactorytheconcreteworkwillhavetobe
dismantledandredonebythecontractorathisowncost. 

60) TheEngineer-in-chargereservestherightto askthe contractor to castadditional 
c.c. cubes at the different stages of works for testing, if required at3/7 days 
period.No separate payment shall be made to the contractor onaccount of 
the cost of the labour and materials required for casting of the cubesrequired for 
3/7 days testing. The testing charges for these cubes shall be 
bornebyDepartment. 

 
61) TheEngineer-in-

chargereservestherighttomakenecessarychangesinthediameter of bars 
provided in the drawings and no claims what-so-ever 
onaccountofchangeindiameterofbarswillbeentertained. 

62) The concrete work to be used for RCC works shall be made of the 
gradedmachine crushed trap stone metal, and it should be from approved 
quarry.Mechanicalappliancessuchasconcretemixer,vibratoretc.shallbeusedfo
rmixing,consolidationetcoftheconcrete. 

 
63) Concrete cover block with binding wire shall be used in all RCC works 

ofstandard size as directed by the Engineer-in-charge, c.c. Cover block 
shouldbe well cured for at least seven days before use- No extra cement, 
labors,bindingwirewillbepaidforcastingofc.c.Coverblock–
Nostonesorkapchihastobeusedinsteadofcoverblocks. 

 
64) Though the drawings to be supplied will be exhaustive the decision of 

theEngineer-in-

chargeregardinganychangeinthedrawingsshallbefinalandbindingtocontract

orandnodispute/claimregardingextrapaymentshallbeallowedonaccountofs

uchchanges. 

 

65) Thecontractorhastoprovidesufficientbarricadestositeofworksothattrafficplying
nearbyshouldnotdamagetherecentlyconcretedwork.Incaseofanydamageona
ccountofabove,theentireresponsibilitywillremainwithcontractorandnothingextr
awillbepaidonthisaccount. 
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66) The stone metal 20 to 40 mm, 40 to 60mm, crush metal and sand shall be 
fromapprovedquarries. 

 
67) The mixing of concrete shall be done in a mixer of approved type which 

willensure a uniform distribution of material throughout the mass so that mix 
isuniformincolourandhomogenous. 

 
68) Batching of all aggregates shall be done as per IS -383.All batching 

materialsuch as coarse aggregates, sand etc. shall be weighed in weigh 
batchersconformingtoI.S.2722asperapprovedmixdesign. 

 
69) In case of Nominal Mix of concrete volumetric batching shall be adopted 

andonlysteel/woodenFarmasofappropriatesizeshallbeusedforconcreting. 
 

70) The     grading     of     sand     shall     be     as     per     IS-2386(Part-II) for 
concrete works, as per IS-2116-1980 for masonary works and asperIS-
1542-1977forplasteringworks. 

 

71) The mixer shall be equipped with approved water measuring device capable 
ofaccurate measurement of water required per batch.The mixer shall 
preferablybe equipped with a mechanically operated pump for filling the 
mixer tank orsuitablearrangementasapprovedbyEngineer-in-Charge. 

 
72) The strength of concrete shall be determined by compressive strength test. 

Forthis purpose during the progress of the work cube samples shall be cast 
fortestingat7daysand28days. 

 
73) Stripping of Form work shall be done as per relevant clause in IS 456-2000. 

Nodispute/claimsshallbeentertainedonaccountofthis. 
 

74) OncompletionofRCCworks,nopersonsshallbeallowedtomoveongreenconcret
e surface. As such contractor shall have to make a special 
arrangementforfinishingtheconcreteinsuchawaysoasnottodisturbthegreenconcre
te. 

 
75) The form work shall be jointed neatly and shall be set exactly to the 

requiredgradeandalignment. 
 

76) TheformworkshallbemadeupfromeitherMSplateorwaterproofplywoodofgoodq
uality.Therateshallincludethecostofmaterialsandlabourfortheoperationsinvolv
edsuchas: 

a. Splayed edges, notching allowances for over laps and passing at 
angles,battens,centering,shuttering,strutting,propping,bolting,nailing,w
edging,easing,strikingandstrippingofthesame. 

b. Fillating to form stop-chamfered edges or splayed external angles 
notexceeding20mm.width. 

c. Dressingwithoiltopreventadhersionofconcretewithshuttering. 
d. Rakingorcircularcutting. 

 
77) All the form work shall be inspected by the Engineer-in-charge and 

theirsuitability ascertained the form shall be thoroughly scraped, cleaned 
beforereusingthesame. 
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78) Waterusedformixingandcuringshallbeclearandfreefrominjuriousamountof 
oil,acids, alkalies, salts sugar, organic materials or other substances that maybe 
deleterious for concrete and steel shall be brought by the 
contractor.Nothingextrashallbepaidonthisaccount. 

 
79) Unpurified potable water is generally considered suitable for mixing 

andcuring..Mixingandcuringwithseawatershallnotbepermittedinanycost. 
 

80) PeriodicallysamplesofwatershallbetestedasperIS-3025. 
 

81) The Batching Plant shall comply the requirements laid down in the IS-4925 
anditslatestamendments. 

 

82) TheflyashshallcomplyasperIS-
3812(PartI,II,III)anditslatestrevision.IncaseofVolumetricbatchingifaggregates
aremoistthenallowanceshallbemade for bulking of fine aggregates.Allowance 
for bulking shall be made as perIS-2386(part-3). 

 
83) TheMixerMachineshallbeasperIS1791andIS12119. 

 
84) TheadmixturesusedintheconcreteshallcomplytherequirementslaiddowninIS9

103anditslatestrevision. 
 

85) ThemechanicalVibratorshallbeasperIS2505forimmersionvibrator,asperIS 
2506 if Screed Board Vibrator and as per IS 4656 if Form Vibrator and 
itslatestrevision. 

 
86) The welding of reinforcement shall be done as per Is 2751 and its 

latestrevision. 
 

87) Thereinforcementbendingandlayingshallbedoneaspertherequirementslaiddo
wninIS2502anditslatestrevision. 

 
88) TheConstructionjointsinconcreteshouldcomplywithIS11817. 

 
89) ThereinforcementintheRCCpipesshallbeasperIS548.Thesameshallbeverified

bybreakingonepipeandcollarfromeachlotof100pipesandcollarsor part thereof. 
The cost of same shall have to be borne by the contractor forthe above 
inspection and clearance.The pipe shall be transported by thecontractor at 
the site of work at his own cost.No cement and steel shall 
besuppliedbyPortAuthority forcastingofpipes. 

 
90) Junglecuttingshallcompriseuprootingofrankvegetation,grass,brushwood,shru

bs,stumps,treesandspalingsofgirthupto30cmmeasuredataheightofonemetera
bovegroundlevel.Whereonlyclearanceofgrassisinvolveditshallbemeasuredan
dpaidforseparately. 

 
91) Pre-constructionchemicaltreatmentsfortheprotectionofbuildingfromattackof 

subterranean termites shall be done as per IS-6313(Part-
II).Chemicaltreatment for the eradication and control of sub-
terraneantermites in existingbuildingsshallbedoneasperIS-6313(Part-
III).(Guaranteeperiod10years) 

 
92) TheHeaderStonehavinglengthatabout3timesitsheightshallbeused.Thisstones
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hallhavestarmarkforeasyidentificationandatleastonebondstoneor set of bond 
stones shall be provided for every 0.5 m2 of the area of wallsurface. 

 
93) InalltypeofStonemasonryworksfacejointsshallnotbemorethan20mminthick. 

 
94) Compressive Strength of bricks for masonry work shall not be less then 

7.5N/mm2 and Compressive Strength of stones for masonry work shall not be 
lessthen400Kg/cm2. 

95) Bricksshallbesoakedinwaterbeforeputintouseforaperiodforthewatertojustpen
etratethewholedepthofthebricks. 

 
96) Bricksshallbelaidwithfrogup. 

 
97) The average water absorption for the bricks shall not be more then 20% 

byweight of bricks and also the rating of efflorescence of bricks shall not 
morethanmoderate. 

 
98) The thickness of all types of joints including brick wall joints and cross 

jointsshall be such that four course and three joints taken consecutively 
shallmeasureasfollows: 

 
(i) IncaseofmodularbricksconfirmingtoIS1077-1986equalto39cm. 

(ii) Incaseofnon-modularbricks,itshallbeequalto31cm. 

 
99) The cement concrete solid blocks, machine made required for the 

work,shallbe got tested from the port laboratory as directed. The contractor 
shall makeavailable the number of blocks so required for testing of solid 
blocks and thestrengthshallnotbelessthan40kg/cm2 

 
100) Collapsible gates shall be of approved manufacturer and shall be 

fabricatedfromthemildsteelsections. 
 

101) A.C.sheets shall be as per IS-459-1992 corrugated and semi 
corrugatedasbestoscementsheetsandG.I.SheetsshallbeasperIS-277-
1992specificationforgalvanizedsteelsheets(plainandcorrugated). 

 
102) LayingofA.C.sheetsshallbeasperIS-3007(Part-I&II)anditslatestamendments. 

 
103) Theselffinishedfeltusedinwaterproofingtreatmentshallbeforfourcoursetreatme

nt(Hessianbasefelt)asperIS-1322,forfivecoursetreatmentasperIS-1322(Fiber 
base felt) and for six course treatment as per IS-
1322(hessianbaseFelt).(GuaranteePeriod5years). 

 
104) Bonding material used in the water proofing treatment shall be as per IS-

702(ifblown type petroleum bitumen) and as per IS-73 (If residual petroleum 
bitumen)isused. 

 
105) M.S.grills, gates etc. shall be scraped and cleaned before painting.No 

extrapaymentswillbemadeforthesame. 
 

106) SyntheticenamelpaintofapprovedcolourandshadeshallbeofAsianPaints,IELLt
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d.,Bergerpaint,Nerolacorequivalentmake,asapprovedbyEngineerincharge. 
 

107) Theleakageifanyafterthetestingofjointsof pipelineandfittingsshallbemadegood by 
the contractor at his own cost. The contractor shall not refill 
thetrenchesbeforecarryingoutthetestingofpipelines. 

 
108) The rates for laying and fixing of the pipelines, valves and other specials 

etc.should include additional cuttings, threading of pipes etc. If required and 
noclaimonthisaccountwillbeentertained. 

 
109) Ifanyroadisrequiredtobecutforlayingwatersupplyordrainagelinethatwillbedone

bytheContractorat no extracost 
androadshouldberestoredtoitsoriginalconditionsafterlayingandtestingofpipeli
nesatnoextracost. 

 
110) The GI pipes wherever required to be used shall be of “B” class 

(medium)qualitywithISImarkandapprovedbyEngineerIncharge. 
 

111) CI soil waste and vent pipes with ISI marks shall be used for work. Pipes 
shouldconfirmtoIS1729. 

 
112) Unlessotherwisespecifiedratesquotedshallbefortheworkuptoheight20Mtrs.fro

mgroundlevelandnothingextrashallbepayableonthisaccount. 
 

113) The Kota stone required for flooring shall be of superior quality and shall 
havetobegotapprovedfromtheEngineerInchargebeforestacking. 

 
114) Ceramic tiles shall be of first quality and in strict conformance to the 

relevantstandardsformulatedbyBISwithISImarked. 
 

115) Allccflooringworksaretobefinishedwithneeru(cementslurry)withoutanyextraco
st.Howeverthebonafideuseofcementusedforthepurposeshallbetakenintoconsi
derationwhilecalculatingtheoreticalconsumptionofcement. 

 
116) The marble stone shall be used of approved quality and shade, the same 

shallbegotapprovedfromEngineerInchargebeforeputtingtouseinwork. 
 

117) Twocoatsofcoaltarpaintshallbeappliedonframessurfacesundercontactwithma
sonry/concretebeforefixingthewoodenframeinpositionwithoutanyextracost. 

 
118) Theteakwoodtobeusedshallbeof 

approvedqualityandshallbefreefromlooseknots,cracksetc. 
 

119) Thecontractorshallproduceforapprovalthesamplesoffittingsfordoorsandwindo
wsbeforefixing. 

 

120) If the item specifies then the wood shall be chemically treated for 
antitermiteand kiln seasoned upto 10 to 12% moisture content.The 
contractor has tomake arrangement for testing and seasoning to be done under 
the supervisionoftheDeendayalPortAuthority. 

 

121) If Hard wood is to be provided in frames of doors, windows, jaffaries shall 
beasapprovedbyEngineerIncharge. 
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122) FlushdoorsshallbeofapprovedmakeandconfirmingtorelevantIS. 

 
123) HoldfastshallbeasperIS-7196. 

 
124) HydraulicDoorClosershallbeasperIS-

3564Specificationfordoorclosers(hydraulicallyregulated). 
 

125) The laminated sheet shall be of approved quality, shade i.e. Royal touch / 
kitplyorequivalentof1mmthick. 

 
126) Acrylic distemper will be of Asian Paint,Nerolac or equivalent make as 

approvedbyEngineerIncharge. 
 

127) Payment of MS grills shall be made on actual weighment basis or 
theoreticalcalculationofsectionswhicheverisless. 

 
128) All aluminum sections required shall be of Jindal,Premani or 

Equivalentstandard make with anodizing thickness of 15 micron and test 
certificate for 
thesameshallbesubmittedandshallbegotapprovedfromEngineerInchargebefo
reputtingthemintouse. 

 
129) The fan hooks shall be bent to required shape and fixed in position 

beforecastingRCCworkwhereverrequiredatnoextracost. 
 

130) Allthefittings/fixturesshallbeusedofapprovedmakeandweightconfirmingtorelev
antISI. 

 
131) The CP brass stop / angle cocks, bib cocks, pillar cocks wherever used 

shallbeofapprovedmakeandsize,shapeandconfirmingtorelevantISStandards 
 

132) Gate/wheelvalveshallbeofISImake. 
 

133) Mirrorshallbeof“Modi”guard,Saintgobainorofequivalentmake. 
 

134) W.C.seat&washhandbasinshallbeoffirstqualityconfirmingtorelevantIS. 
 

135) Nahani trap should be of standard brand confirming to relevant and its 
latestabendment with proper water seal and same shall be got approved by 
theEngineerIncharge. 

 
136) Gunmetalwheel/gateshallbeofapprovedbrandandweightasperrelevantIS 

codeandwithISImark. 
 

137) GullytrapshallbeconfirmingtorelevantISandshallhavetobegotapprovedbyEngi
neerIncharge. 

 

138) Deployment of Key-Personnel:  
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i) Thecontractorshalldeploy following employees at site: 
SN Description  Qty 
1 Manager(Technical)        1 
2 Quality Cum Surveyor Engineer   1 
3 Supervisor 2 

 

ii)  Qualification and Experience Requirement of Ke y Personnel 
 
 1. Manager(Technical)  
 
  

i) Educational Qualification  

                      Essential Graduate in Civil Engineering  

ii) Essential Experience  

 a)Total Professional Experience Min. 10 years in Building Project 

 
 
 2. Quality Cum Surveyor Engineer   
 

  
 
 
 
 
 
 
 
3. S

upervisor 
  

i) Educational Qualification  

                      Essential Graduate in Civil Engineering  

ii) Essential Experience  

 a)Total Professional Experience Min. 05 years in Building Project 

 

 (iii)In case the Contractor fails to deploy the Engineers, as aforesaid above, 
contractor shall be liable to pay penalty at the rates of Rs. 1000/- perengineer per 
day to Deendayal Port Authority. 
 

139) DeadlineforsubmissionoftheBids 
 

BidsmustbereceivedbytheEmployerinon-
linesystematwebsitehttps://kpt.nprocure.comnot later than 16:00 Hrs. on  03/05   
/2023in the event 
ofthespecifieddateforthesubmissionofbidsbeingdeclaredaholidaybytheEmplo

i) Educational Qualification  

                      Essential Graduate in Civil Engineering  

ii) Essential Experience  

 a)Total Professional Experience Min. 03 years in Building Project 
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yer. The bids will be received upto the appointed time on the next workingday. 

 
The Employer may extend the deadline for submission of bids by issuing 
anamendmentinaccordancewithClause9,inwhichcaseallrightsandobligations 
of the Employer and the bidders previously subject to the 
originaldeadlinewillthenbesubjecttothenewdeadline. 

 
At the time of submission of the tender document, the tenderer shall give 
anundertaking that no changes has been made in document. The 
uploadedversionofthePortTenderDocumentwillbetreatedasauthentictenderan
difany discrepancy is noticed at any stage between the Port’s tender 
documentandtheonesubmittedbythetenderer,theconditionsmentionedintheP
ort’suploaded document shall prevail.Besides, the tenderer shall be liable for 
legalactionforthelapses. 

 
 

140) BILLSTOBESUBMITTEDMONTHLY 
A Bill shall be submitted by the contractor each month on or before the 
datefixedbytheEngineer-in-
chargeforallworksexecutedinthepreviousmonth,andtheEngineer-in-
chargeshalltakeorcausetotakentherequisitemeasurement for the purpose of 
having the same verified, and the claim, as 
farasadmissible,adjustedasfaraspossible,beforetheexpiryoftendaysfromthepr
esentationofthebill.Ifthecontractordoesnotsubmitthebillwithinthetimefixedasaf
oresaid,theEngineer-in-chargemaydeputewithinsevendaysof the date fixed 
as aforesaid, subroutine to measure up the said work in thepresence of the 
contractor whose counter signature to the measurement list 
willbesufficientwarrant,andtheEngineer-in-
chargemayprepareabillfromsuchlist. 

 
 

141) Contractortobegivenaweektofileobjectionstothemeasur ementsrecorde
dbytheDepartment.  

 
BeforetakingmeasurementofanyworkashasreferredtoinClause6,7,and8 
hereof, the Engineer-in-charge or a subordinate deputed by him shall 
givereasonable notice to the contractor if the contractor fails to attend at 
themeasurements after such notice of fails to countersign or to record 
thedifference within a week from the date of measurement in the manner 
requiredbytheEngineer-in-
chargetheninanysucheventthemeasurementtakenbytheEngineer-in-
chargeorbythesubordinatedeputedbyhimasthecasemaybe shall final and 
binding on the contractor and the contractor shall have 
norighttodisputethesame 

 
142) BILLS TOBEONPRINTEDFORMS 

 
The contractor shall submit all bill on the printed forms to be had on 
applicationattheofficeoftheEngineer-in-
chargeandthechargesinthebillsshallalwaysbeenteredattheratesspecifiedinthe
tenderorinthecaseofanyextraworkordered in purpose of these conditions and 
not mentioned or provided for in 
thetenderattherateshereinafterprovidedforsuchwork 
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143) PAYMENTOFCONTRACTOR'SBILLTOBANK  

 
Paymentsduetothecontractormay,ifsodesiredbyhimbemadetohisbankinteado
fdirecttohim,providedthatthecontractorfurnishestotheEngineer-in-
charge(1)anauthorisationintheformofalegallyvaliddocumentsuchasapowerofa
ttorneyconferringauthorityonthebanktoreceivepaymentand(2)hisownaccepta
nceofthecorrectnessoftheacountmadeoutasbeingduetohim by the Board or 
his signature on the bill or other claim, preferred againstthe Board before 
settlement by the Engineer-in-chargeof the account or 
claimbypaymenttothebank,whilethereceiptgivenbysuchbankshallconstituteaful
l and sufficient discharge for the payment the contractor should, 
whereverpossible,presenthisbillsdulyreceiptedanddischargedthroughhisbank
ers.Nothinghereincontainedshalloperatetocreatsinfavouroftheanyrightsofequi
tiesvis-à-vistheBoard. 

 
144) INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING 

FORMING PART OF NIT AND TO BEPOSTED ON WEBSITE. 

1. Information and instructions for Contractors will form part of NIT and to 
beuploadedonwebsite. 

 
2. Theintendingbiddermusthaveclass-IIIdigital signaturetosubmitthebid. 

 
3. The Bid Document as uploaded can be viewed and downloaded free 

ofcostby anyone including intending bidder. But the bid can only 
besubmitted after uploading the mandatory scanned documents such 
asDemand Draft/Pay order or Banker`s Cheque/Bank Guarantee of 
anyScheduled Bank towards costof biddocument, and EMD in favour 
ofrespectiveE-I-C. 

 
4. Bidders may modify or withdraw their bids before last date and time 

ofsubmissionofbidasnotified. 
 

5. Whilesubmittingthe modifiedbid,contractor canrevise the rate 
ofoneormoreitem(s)anynumberoftimes(heneednotre-
enterrateofalltheitems)butbeforelasttimeanddateofsubmissionofbidasno
tified. 

 
6. Onopeningdate, the contractor can loginand see the 

bidopeningprocess.Afteropeningofbidshewillreceivethecompetitorbidsh
eets. 

 
7. Contractor canupload documents in the form of JPG format and 

PDFformat. 
 

8. It is mandatory to upload scanned copies of all the documents 
includingGST registration certificate as stipulated in the bid document. 
If suchdocument is not uploaded his bid will become invalid and cost of 
biddocumentshallnotberefunded. 

9. If the contractor is found ineligible after opening of bids, his bid 
shallbecomeinvalidandcostofbiddocumentshallnotberefunded. 

 
10. Ifanydiscrepancyisnoticedbetweenthedocumentsasuploadedatthetime 
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of submission of bid and hard copiesas submitted physically bythe 
contractor the bid shall become invalid and costof bid document 
shallnotberefunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid 

contractormay uploadAffidavit/CertificatefromCAmentioning 
FinancialTurnover of last 3 (three) years or for the period as specified 
in the biddocument and further details if required may be asked from the 
contractorafter opening of technicalbids.There is noneed to upload 
entirevoluminousbalancesheet. 

 
12. Contractor mustensure to quote rate of each item.If any 

cellisleftblankandnorateisquotedbythebidder,rateofsuchitemshallbetreat
edas"0"(ZERO). 

 
13. The Draftinformationand instructionsto Contractors may be 

modifiedsuitablybyNITapprovingauthorityasperrequirement. 
 

14. Allthe mandatory document required/prescribed forpre-
qualificationhavetobeenclosedbythebidderfailingwhichhisoffershallbereje
ctedandtreated as non- responsive. However, additional documents 
required if 
anyforverificationoftheoriginaldocumentsshallbesubmittedbythebidderifr
equiredbyDPA. 

 
List of Documents to be scanned and uploaded with in the period of bid 
submission: 

 
I. EMD/ tender fee. 
II. Integrity Pact 
III. Documents in support of minimum Qualification criteria as pert Clause no. 4.3 

and bid capacity clause no. 4.6. 
 

145) Insuranceofequipments 
 

(1) The contractor shall insure, at his cost,the plant and machinery 
forwhichmobilizationadvanceissoughtandgiven,forasumsufficienttopro
videfortheirreplacementatsite. 

(2) Anyamountthatisnotrecoveredfromtheinsurersshallbebornebythecontr
actor. 

146) ConstructionofSiteOfficesandQALabs 

Siteofficesshallbeconstructedbythecontractortofacilitateworkingatsiteandtopr
ovidenecessary facilitiesfor maintenance of site
 records,drawings,plans, 
approvedsamples,codesandspecifications,copyofagreementanddetailedesti
mateetc. 

In some contracts a provisionis kept or construction of site office for 
clientand 
facilityofconferenceroometctoconductreviewmeetingsandcoordinationmeetin
gsetcatsite. 
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AlongwithsiteofficetheQALabneedtobeestablishedforimmediatetestingof 
materials and design mix of concrete, soil parameters etc. if required, 
asdirectedbytheE-I-
C.Thiswoulddependonthenatureofworkandshouldbeconsidered in the tender 
for works costing more than 2 crores, in which it wouldbe necessary. The tests 
should be carried out in the presence of JE 
&AXEN/AENandtestcheckedbytheE-I-C. 

147) PaymentofFinalBill  
 

Final bill of all works shall be paid as per DPA’s citizens’ charter.In 
casecontractor fails to submit the final bill within 2 months of completion of work, 
theprocess of final bill should be initiated by the E-I-C suo-moto to thwart the 
effortsofcontractortodelaythepreparationoffinalbillwhichinallprobabilitymaybei
n the minus. Similarly E-I-C should not delay recoveries for any 
overpaymentsdetected/ the recoveries being disputed by the contractor on 
the plea thatcontractorhasgonetoArbitration. 

148) Refundofperformanceguarantee 
 

The performance guarantee shall be refunded to the contractor 
soonafterthecompletionoftheworkandissuingofthecompletioncertificate. 

Refund of security deposit is governed by relevant clause of the contract. It 
shallbe refunded without waiting for a formal application from contractor after 
thesamebecomesdueforrefund. 

Incaseswhere aperiodofmaintenancehasbeenprescribedin  
theContract,itwillbecountedfromthedateofcompletion.Thesecuritydepositofthe
contractorshallberefundedbytheE-I-
Caftertheprescribedmaintenanceperiodasstipulatedintheagreement 
isoverandfinalbillispassed forpayment. 

 
149) Removalofrejected/sub-standardmaterials 

 

(a) Whenever any material brought by the contractor to the site of work 
isrejected,entry thereofshould invariably be made in the Site Order 
Bookunder thesignature of the Assistant Engineer, giving the approximate 
quantity of suchmaterials. 

(b) As soon as the material is removed, a certificate to that effect shall be 
recordedbytheJE/AEagainsttheoriginalentry,givingthedateofremovalandmodeof 
removal, including the registration number of the truck and a copy of 
gatepasswhereverapplicable.. 

150) Deviationinquantities 
Normally deviation means deviation in quantities of agreement items, 
i.e.wherethere is  increase or  decrease in the quantities  of  items of  work  
specifiedintheagreement. 

Rates for such deviated items shall be calculated strictly as per the 
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provisionofagreementclauses. 

151) DerivingtheMarketrates:  
 

Asperprovisionsofvariationclauses sometimes rates are to be 
determinedbasedonmarketratesincertainconditions.Insuchcasesthecontractorwit
hin 
14 days of receipt of order for execution of deviated quantities, extra 
orsubstituteditemsbeyondpermissiblelimitsandbeforethecommencementofsu
ch workshall give notice, for revision of rates, supported by proper 
analysis,forsuchquantities.Engineer-in-
Chargeshallconsidertheanalysissubmittedbycontractoranddeterminetherates
onbasisofmarketrates. 

Furtherincasemarketratesarelessthantheagreementratestheninsuchacase 
Engineer-in-Charge should give notice tothe contractor within onemonthof 
occurrence of the excess and should decide the rates based 
onmarketratesconsideringthereplyof contractor. 

The analysis of rates on market rates should be on similar lines as 
adoptedin the justification of tender except that market rates of 
material/labour, 
hirechargesofplantandmachineryintendedtobeusedprevailingat 
thetimeofsuch order or occurrence shall be adopted. Over and above the 
market 
ratessoarrived10%wouldbeaddedforoverheadsandprofitofthecontractor. 

 

152) DPA shall engage the third party Inspection agency for quality 

assuranceseparately.TheContractorhastoco-

operatetotheThirdPartyInspectionagencyrepresentativeinhisdutiesrelated 

tothiswork.TheExecutionofthe work shall be subject to third party 

inspection by the agency engagedby DPA. The contractor is required to 

comply the observations, queries 

oftheagencyandanycostincurredfromthispurposeshallbetheresponsibilityof

thecontractor. 

 
153) Prospective bidders may raise query relating to bidding condition, 

biddingprocessand/orrejectionofitsbiddingforrejectingatenderornon-
issuingatender to prospective bidder will be disclosed where written enquiries 
are madebytheconcernedbidder. 

154) Tenderswithanycondition,includingconditionalrebates,shallberejectedHow

ever,tenderswithunconditionalrebatewillbeacceptable. 

 
155) INTEGRITYPACT 

 
• The bidder has to execute Integrity Pact agreement with DEENDAYAL PORT 

AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and Shri Saurabh 

Candra, IAS(Retd.) Has been nominated as Independent External Monitor for 

Integrity Pact. Whose address is as under : 
 (1) Shri S.K.Sarkar, IAS (ReRD.)                                                 (2) Shri Saurabh Chandra, IAS (ReRD.)  

 B-104, Nayantara Aptt.,                                                               A-9, Sector-30, 
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 Plot No.08-B, Sec-07, Dwarka,                                              Noida (UP) 201301 

 New Delhi – 110 075                                                                      Mobile No. 9871322133   

 Mobile No. 98111 49324                                                              Email: saurabh7678@yahoo.co.in 

Email :- sksarkar1979@gmail.com 

  
Scannedcopyofpre-contractIntegrityAgreement(asperappendix)istobe uploaded along with 
the bid. Original hard copy of Pre contract Integrity Pact Agreement shall be submitted by 
post or hand immediately after closing date of online E-tender failing which tender shall be 
consideredirrelevant. 

 
156) Scannedcopyof pre-contractIntegrityAgreement(asperAppendixenclosed) 

is to be uploaded along with the bid. Original hard copy of PreContract 

Integrity Pact Agreement shall be submitted by post or 

handimmediatelyafterclosingdateofonlineE-

tenderfailingwhichtendershallbeconsideredirrelevant. 

 

157) The contractor has to deposit credit amount including all taxes in advance 

and then after allowd to take away the salwage material from site. 
 

158) Specialconditioninrespectofcement.  

 
(1) The contractor shall procure 53 grade (conforming to IS 269-1989) 

OPCcement, as requiredinthe work,from reputed 

manufacturersofcement having a productioncapacity notless than one 

million tons 

ormoreperannumasapprovedbytheMinistryofIndustry,GovernmentofIndi

a,andholdinglicensetouse ISIcertificationmarkfortheirproduct. 

(2) Thesupplyofcementshallbetakenin50kg.bagsbearingmanufacturer’sname

,dateofmanufacturing,batchnumberandISImarking.Thecementshallbebro

ughtatsiteinbulksupplyofapproximately50tonsorasdecidedbytheEngineer

-in-charge.Thecementgodown ofthe capacity tostore a minimum of 

200bags ofcement shall be constructed bythe contractor at site of work 

for whichnoextra payment shall bemade.In case of big 

projectswithmassconsumptionofcement,thesamecanbe broughtinSilos. 

(3) Samples of cement arranged by the contractor shall be taken by 

theEngineer-in-

chargeandgottestedinaccordancewithprovisionsofrelevantBIScodes.In 

case the test resultsindicate thatthe cementarranged by the contractor 

does not conform to the relevantBIScodes,the same shall stand 

rejected,and it shallbe removed from the site bythe contractor at 

hisowncostwithin a week’stime of written orderfrom the Engineer-in-

chargeto doso. The cement shall be used on 

theworkonlyaftersatisfactorytestresultshavebeenreceived.Thecontractor 

shall supply free of charge the cement required for testingincluding its 

transportation cost to testing laboratories. The cost of testsshall 

bebornebythecontractor. 
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(4) Double lock provision shall be made to the door of the cement 

godown.The keys of one lock shall remain with the Engineer-in-Charge or 

hisauthorized representative and the keys of the other lock shall 

remainwith the contractor. The contractor shall be responsible for the 

watchand wardand safetyofthecementgodown. The contractor 

shallfacilitatetheinspectionofthecementgodownbytheEngineer-in-

Chargeatanytime. 

(5) The actual issue and consumption of cement on work shall be 

regulatedandproperaccountsmaintainedasprovidedinthecontract.Thethe

oretical consumption of cement shall be worked out as per 

procedureprescribedinthecontractandshallbegovernedbyconditionslaidt

herein.Incasethecementconsumptionislessthantheoreticalconsumptionin

cludingpermissiblevariation,recoveryattheratesoprescribed shall be 

made. In case of excess consumption no adjustmentneedbemade. 

(6) Thedamagedcementshallberemoved fromthesite   immediatelybythe 

contractor on receipt of a notice in writing from the Engineer-in-charge. 

If he does not do so within 3 days of receipt of such notice, theEngineer-

in-chargeshallgetitremovedatthecostofthecontractor. 

(7) Thecement procuredbythecontractorshouldnothaveagedmore than 

6weeks.Theoriginalbillsforverificationtothiseffectshallbesubmittedwi

theverybillofmeasurement. 

(B) Specialconditionsforsteel 
 

(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550 grade 

aspertender conditions. 

(a) ThegradeofthesteelsuchasFe415/Fe500/Fe550orothergradetobe 

procuredistobespecifiedasperBIS1786-2008. 

(b) TheTMTbarsprocuredfromprimaryproducersshallconformtomanufacture

’sspecifications. 

(c) The TMT bars procured shall conform to the specifications as laid 

byTempcore,Thermex,EvconTurbo&TurboQuenchasthecasemaybe. 

(d) ForTMT bars procured eitherfromprimaryproducers or 

secondaryproducers, the specifications shall meet the provisions of IS 

1786 : 2008pertaining to Fe415D or Fe 500Dor Fe 550Dgrade of steel as 

specifiedinthetender. 

(2) The contractor shall have to obtain and furnish test certificates to 

theEngineer-in- charge in respect of all supplies of steel brought by him 

tothesiteofwork. 

(3) Samples shall also be taken and got tested by the Engineer-in-Charge 



 

P a g e 90 | 142 
 

asper the provisions in this regard in relevant BIS codes. In case the 

testresults indicate that the steelarrangedbythecontractor 

doesnotconformtothespecificationsas defined under para (1) above, 

thesame shall stand rejected, and it shall be removed fromthe site of 

workbythe contractor at hiscostwithina week’stimeof written 

ordersfrom theEngineer-in-Chargeto doso. 

(4) The steel reinforcement bars shall be stored by the contractor at site 

ofwork in such a way as to prevent their distortion and corrosion, 

andnothing extra shall be paid on this account. Bars of different sizes 

andlengthsshallbestoredseparatelytofacilitateeasycountingandchecking. 

(5) Forchecking nominal mass, tensilestrength, bendtest, re-bendtestetc. 

specimens of sufficient length shall be cut from each size of the 

baratrandom,andatfrequencynotlessthanthatspecifiedbelow: 
 

Sizeofbar For consignment below 

100MT 

Forconsignmentabove10

0MT 

Under10mmdiabars Onesampleforeach25MTor

partthereof 

Onesampleforeach40MT

orpart thereof 

10mmto16mmdiabars Onesampleforeach35MTor

partthereof 

Onesampleforeach45MT

orpart thereof 

Over16mmdiabars Onesampleforeach45MTor

partthereof 

Onesampleforeach50MT

orpart thereof 

 

(6) The steel procured by contractor should not have aged more than 6 

weeks.Theoriginalbillstothiseffectshallbesubmittedwitheverybillofmeasu

rement. 

(7) The contractor shall supply free of charge the steel required for 

testingincludingitstransportationtotestinglaboratoriesandthetestingchar

gesshallbebornebythe contractor. 

(8) Theactualissueandconsumptionofsteelonworkshallberegulatedandprope

r accounts maintained.The theoretical   consumption   of steelshallbe 

workedoutas perprocedureprescribedinthecontract. Incasethe 

consumptionislessthan theoreticalconsumptionincludingpermissible   

variations (+3% for cutting intopieces +/- 2% for variationin weight) 

recovery attherateso prescribed shall be made. In case 

ofexcessconsumptionnoadjustmentneedtobe made. 

 
(159) SECURITY DEPOSIT 

Security Deposit shall consist of Performance Guarantee to be submitted 
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ataward of work.Performance Guarantee should be 3 % of the Contract 

pricewhich should be submitted in form of Bank Guarantee of Nationalized 

Bank/schedule bank( except co-operative bank ,having its branch at 

Gandhidham orDemand Draft within (21 days in caseof domestic bids and 

within 28 days in case of global bids) of receipt of Letter of 

Acceptance/Intent which will be refunded immediately not laterthan14 

days from completion of defect liability period. 

FailureoftheSuccessfulBiddertocomplywiththerequirementsasmentioned 

above shall constitute sufficient grounds for cancellation of theawardof 

work andthe Bidder can be disqualifiedfrom bidding for 

anycontractwithDPAforaperiodofthreeyearsfromthedateofnotification. 

(160) SETTING OUT 

The Contractor shall be responsible for the true and proper setting out 

ofthe "Works" and the correctness of the positions, levels, dimensions 

andalignment of all parts of the works and for the provision of all 

necessaryinstruments, appliances and labour in connection herewith. If 

at any timeduringthe progress of the works any error shall appear or 

arise in theposition levels, dimensions or alignment of any part of the 

works, theContractorshallimmediatelynotifytheEngineer/Engineer-in-

ChargeorhisRepresentatives who will direct the Contractor in what way 

the work shallbe carried out and the Contractor, on being required to do 

so by theEngineer/Engineer-in-

ChargeorhisRepresentative,shallathisownexpenserectifysucherrortothesati

sfactionoftheEngineer/Engineer-in-Charge or Engineer’s Representatives 

at any stage of the work or thechecking of any setting out or any line or 

level by the Engineer/Engineer-in-Charge or Engineer's Representative 

shall not in any way relieve 

theContractorofhisobligationsunderthecontract. 

TheContractorshallcarefullyprotectandpreserveallbenchmarks,

siterails,pegsandotherthingsusedinsettingouttheworkstotheapproval 

oftheEngineer-in-Charge. 

 

(161) NOTICEOFADDRESS 

 
The Contractor shall notify in writing to the Engineer an address 

atGandhidham/AdipurfortheserviceontheContractoranycommunicationor 

any notice to be given to him under the Contract and any 

suchnotice/communicationtotheContractorshallbedeemedtobedulyservedif 

sent by registered post to or left at such address or if delivered to 

theagent or representative of the Contractor.Any notice/communication 

tothe Contractors shall also be deemed to be duly served if sent by 

registeredPost to or left at the principal place of business or if the 

Contractor be acompany the registered office of the Contractor or at the 

contractors lastknownaddress. 

 

(162) SpecialConditionsforEnvironmentalProtection 
 

1. The contractor(s) shall strictly follow up the environmental rules asper 
the Environmental (Protection) Act 1986 while execution of 
theworkandas directedbyEngineer-In-Charge. 

2. Allconstructionmaterialsi.e.Cement,Aggregates,sand&fillmaterialswhichar
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etobeusedinconstructionworkshallbecoveredwith Tarpaulin or other fabric 
materials as directed byEngineer-in-charge. 

3. TheContractor(s)shouldstackedanddisposedthewastermaterials 
insuchamannerwhicharenotdestroytheenvironment. 

4. The contractor(s) shall sprinkles the water to minimize the dustemission. 

5. Machinemixers,vibrators,way batchesplant,dieselgeneratorsets and other 
vehicles engines shall not be left running when notinuse. 

6. EmissionofNO2andSO2shallbemaintainedwithintheworksiteareaasperthe
InternationalRegulations(MARPOL). 

7. Topreventandminimizevibrationandnoiselevelsfrommachineries/vehiclesd
uringconstructionactivitiesthecontractor(s)shalltaketheremedialactiontomi
nimizenoisepollutionasunder: 

 
a. Provideadequatesilencersattachedwithallvehiclesandmachines. 
b. Installsuitablemufflersonengineexhaustandcompressorcomponent. 
c. Thedieselgeneratorssetshallbeusedofnoiseless. 

 

8. To contractor(s) shall stacked / stored the construction materials 
atadequate distancefromcoastal area. 

9. Thecontractor(s)shallprovidethebarriertopreventtheconstructionmaterialsf
rommixingupwithsurface/groundwater. 

10. Thecontractor(s)shoulddischargeWastegeneratedduringconstructionwork
asper CPCB/GPCBregulations. 

11. For tenders costing Rs. 5 crores & above: 100 saplings (min. 3 ft.height) 
havetobeplaned. 

Theplantationshavetobemadewithin4-6monthsfromthedateof award of 
work and has to be maintained till the completion of 
themaintenanceperiodofcontract.Afterthecompletionofthemaintenance 
period of contract, contractor has to hand over theplantation to the 
DPA.The maintenance shall include trmming,watering, 
providingtemporaryguards,etc. 

The location of the plantation and type of saplings to be plannedshall be 
manually decided by the Engineer-in-charge of DPA 
andthecontractor.Thecostoftheaboveplantationsanditsmaintenancehasto
bebornebythecontractorasapartoftheirsocialresponsibility.Noextrapaymen
tshallbemadetothecontractor for the above.Inthe event of failureby 
thecontractorto execute the above work, it shall be done departmentally 
at thecostandriskof contractor. 

 
(163) GSTClause 

(a) The contractor shall quote the price exclusive of GST. The 

contractorshall quote prevailing GST rate separately which shall be 

reimbursedby DPA after ascertaining necessary compliance as per 

Goods & ServiceTax – 2017.The contractor should have valid GST 

registration numberto become eligible for Participating in the 

bid.However, GST will 
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notbeconsideredforevaluationofbidPrice.Allotherduties,taxes,cessesa

pplicableifany,shallbebornebythecontractor. 

(b) GST Registration should be invariably mentioned in the bid / 

tender,failing which the bid / tender will be treated as non-

responsive andliabletobedischarged. 

(c) GST & PAN No. may be furnished with documentary evidence 

alongwiththeTenderDocuments. 

(d) It is mandatory to upload scanned copies of all the documents 

includingGST registration certificate as stipulated in the bid 

document. If suchdocument is not uploaded his bid will become 

invalid and cost of biddocumentshallnotberefunded. 

(e) The TDS under GST Act is required to be deducted @ 2% (1% CGST 

and1%SGSTor2%IGST) frompayment/creditgiventocontractors 

/professionalsandothersforworkorder/contractsexceedingRs.2,50,000.00 

(f) Contractor/service provider/supplier etc. has to ensure timely and 

proper filling of GSTR 1 so that Deendayal Port AUTHORITY can avail 

input tax credit in timely manner. In case DPA not allowed input tax 

credit due to failure on part of the contractor/service provider/supplier 

etc., it will be a financial loss to the DPA and therefore same shall be 

recovered from the payment/deposit of the contractor/service 

provider/supplier. 
(164)  Contractor has to appoint an architect as per recommendation of EngineerIn charge.All detail drawings, 

working drawings shall be provided by architects, contractor has to pay charges of architect. Further, 
contractor has to get approve the drawings before work start. 

(165) The contractor shall be registered under The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996. 
 
a) The payment from 2nd R.A Bill to pre final bill, shall be released, subject to the condition 
that the documentary evidence (copy of paid Challan in govt. Treasury) of the Welfare Cess 
@1% of work done or as amended by Statutory Authority from time to time, paid 
concerned authority is submitted for the previous bill. 
 
b) The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare cess @ 
1% of work done or as amended by Statutory Authority from time to time, paid on Final bill 
shall be submitted before releasing the Performance Guarantee. 

(166) The contractor shall carry out work as per specifications & time line failing which notice 
will be issued and after three notices, if performance not found satisfactory, the contractor 
will be debarred for participating in new tenders of Civil Engineering department for period 
of two years. 

(167) The rate quoted by contractor shall be realistic. During the evaluation of tender, if rates 
quoted by the contractor are found unrealistic, the tender shall be considered non-
responsive and Engineer in Charge reserves right to cancel no any correspondence shall be 
entertained in this regard. 

 

 

 

EXECUTIVEENGINEER(TD)DE
ENDAYALPORTAUTHORITY  

CONTRACTOR 
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Name of Work: Construction of E & D type quarters at Gopalpuri (Stage-1, D type)-

Electrical Part 

 

SPECIAL CONDITIONS FOR ELECTRICAL PART 

 

1. In the event of dimension figures upon a drawing differing from those obtained by 

measuringdrawings shall be referred to the Chief Mechanical Engineer, whose decision 

shall be final andbinding upon the Contractor. 

2. The Contractor shall submit the coloured three sets Hard copy of approved drawing of 

cableroutes, circuit diagram of LT installation layout, plans of wiring with technical 

literature and softcopy and also three sets of as made drawing on completion of work 

along with tracing. 

3. While carrying out the work of electrical nature, the Contractor shall adhere to the 

provisions ofthe Indian Electricity Rules, 1956 and as amended from time to time and 

shall not violate anyRegulations, which he will be solely responsible. 

4. While crossing the rail/road, damaged caused to it should be set right by Tenderers to 

theSatisfaction of the Executive Engineer (TD), Deendayal Port Authority. Before laying 

the newcables at existing route through Road/ rail / jetty, contractor shall take written 

permission fromEngineering –In-Charge, in this regard contractor shall make earmarked 

drawing in two set,which will clear indicated the whereas cable will pass and take 

permission from TD Division.After completion of new cable, laying work contractor shall 

take NOC from Harbour Divisionregarding satisfactory completion of Road/Rail/RCC 

crossing work at inside cargo jetty area &copy of NOC same should be submitted to 

Executive Engineer (Electrical). 

5. The work shall be programmed in such a way that the electric supply to the existing 

installationsis not disturbed to the extent possible keeping in view of the work of cutting 

existing cables,making straight joints and terminating cable ends in the feeder pillar, 

switchgear etc. shall becarried out within the shortest possible shut down periods to 

instruction. 

6. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively earthed at the 

terminationglands and connecting to the nearest earth point. The tail end shall be taped 

with PVC adhesivetape appropriate colour. 

7. The cable to be supplied by the Contractor shall be in standard drum length and 

straight jointshall be avoided as far as possible. Incase same cannot be avoided the 

Contractor shall supply therequisite number of straight joints complete with jointing 

materials and accessories shall carryout the jointing work at their cost. 

8. Necessary marking and lettering giving details of the circuits, cables etc. shall be carried 

out on thepedestal and LT panels as per the directions given. 

9. All the supporting framework of the DB/LLP and other equipment shall be painted with 

two coatsof primer and two coats of finishing paints of grey shade no 631 of IS: 5 after 

proper surfaceCleaning, de-greasing, chemical cleaning as per the recommendation of 

the manufacturer. 
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10. Caution board vitreous enamelled written in three languages, one being the regional 

language,shall be fixed or displayed to indicate danger and supply pressure according 

to the IndianElectricity Rules 1956 wherever the supply is at 440 Volts and above. 

11. Necessary cable route indicators and cable joint indicators shall provide at an interval of 

100Meters approximately. 

12. The Contractor has to provide the materials and equipments of following make as per 

theapproved list attached. 

13. The contractor shall study the local working conditions at the site of work before 

tendering andno claim what-so-ever shall be entertained. 

14. The work shall be carried out in accordance with the best standards of workmanship and 

to theentire satisfaction of the Engineer-in-Charge. 

15. The electrical installation shall confirm to all currently applicable ISI specification such as 

IS: 732,IS: 3043, IS: 2309, IS: 3045 etc. with up to date amendments including relevant 

IEC regulation andIndian Electricity rules 1956 with up to date amendment. 

16. Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule & Act. 

17. For laying the new supplied cable, contractor shall take route approval in drawing from 

EIC samewill be send to Civil Department for permission through proper channel for 

Civil Item likeRoad/Rail/RCC Crossing, 

18. For High Mast, Foundation work shall be carried out under supervision of Civil 

EngineeringDepartment. Necessary Drawing &amp; Material for foundation shall be 

approved from civilEngineering Department. 

19. The Tenderers shall quote the rate for cable lying, which shall include the, cable 

tagging,dressing, end termination, appropriate size of glands &amp; ferrule work as per 

requirement etc. 

20. All wiring, shall be concealed/Surface as per specification & LED fittings will be surface 

mounted Bulk Head, hence at the time of CIVIL work , firm shall be planed accordingly & 

continues touch with EIC,For concealed wiring / Points/ sub Ckt./location of LED fitting, 

LPP/Meter/DB, otherwise firm shall beresponsible for any untoward situation &amp; no 

claim what-so-ever shall be entertained 

21. Queries about the Technical Data 

The Engineer-in-Charge will clarify queries on the Technical Data. 

 

22. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which 

complywith applicable laws where the site is located 

23. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

24. Quality Control 

Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 

andnotify the Defects found if any. The Engineer-in-Charge or his nominee may 

instruct theContractor to rectify the Defect. 

25. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof 



 

P a g e 96 | 142 
 

within areasonable time after actual delivery thereof at the place of destination, if 

consignment is notin all respects in conformity with terms &amp; conditions of the 

contract whether on account ofany loss, deterioration or damage before dispatch 

or delivery or during transit or otherwisewhatsoever 

26. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from 

themoment of rejection and if such goods are not removed by the contractor 

within 21 days fromthe date of intimation from the Engineer-in-Charge. Engineer-

in-Charge may either return tothe contractor at the risk and cost of the contractor 

by such mode of transport as theEngineer-in-Charge may select or dispose off such 

material at the contractor’s risk on hisaccount and retain such portion of the sale 

proceeds as may be necessary to recover anyexpenses incurred in such disposals. 

27. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission. 

It isimportant to note that deviations, if any, must be brought out clearly in the 

technical offer,which shall be examined by DEENDAYAL PORT AUTHORITY. If the 

deviation statement submitted bythe bidder does not contain any item, then it shall 

be construed that the bidder has acceptedthe same and no request from the 

Contractor, for any change, shall be accepted by DPA at alater stage. In any case, 

no change in specifications given in the tender agreement shall bepermitted. 

However, only in unavoidable circumstances, DEENDAYAL PORT AUTHORITY 

mayconsider such requests from the Contractor, provided the Contractor submits 

its request withadequate justification. 

 

28. Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 

afterwritten submission regarding Makes of Material to be used for the Contract 

and Drawings, ifany to be furnished by the Contractor to Engineer-in-Charge for 

approval. Any corrections tobe suggested by Engineer-in-Charge in drawings, the 

days taken for rectification in drawingsshall be in account of the Contractor. 

 

29. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangementsfor the engagement of all staff and labour, local or other, and for 

their payment, housing,feeding and transport. 

 

30. Registers to be maintained at site. 

1. Site order Book: 

A site order book is to be maintained by the contractor at the site. The work orders 

andinstructions written in the site order book shall be deemed to have been legally 

issued to thecontractor shall sign each entry in the site order book as a token of his 

having seen the same.The site order book shall be property of the Board and shall be 

handed over to the Engineer-in-charge of the work in good condition on the 

completion of the work or whenever requiredby the Engineer-in-charge or his 
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authorized representative. 

2. Hindrance Register:  

Every type of hindrance arising during the execution of work should be invariably recorded 

inthe hindrance register. The Hindrance Register is to be maintained by the Engineer 

In Chargeat the site. The contractor shall sign each entry in the hindrance Register as 

a token of hishaving seen the same. The Hindrance Register shall be property of the 

Board. 

31.  Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by 

thecontractor and he will be held responsible for any violation of the same. 

 

32. Labour License: 

The contractor will have to obtain License from Assistant Labour Commissioner 

(ALC),Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers 

on any day duringexecution of work. 

 

33. Payments Terms for Electrical Part: 

All payments shall be made in Indian rupees unless specifically mentioned. 

(i) 70% payment will be released after receipt of material at site in good condition, 

afterobtaining insurance cover as per tender condition and after inspection 

&certification ofthe same by Third Party Inspection Agency (if required) and after 

inspection & acceptance of material by DPA. 

(ii) 20% of item rate after completion of erection, installation, testing and 

commissioning etc. and 90% of item rate for item covers only laying/fixing etc. 

(TPI appointed then after inspection &amp; certification of the same by Third 

Party Inspection Agency). 

(iii) 10% will be released after successful completion of whole work (TPI appointed 

then afterinspection & certification of the same by Third Party Inspection Agency) 

and handing overto DPA. 

 

34. Valid Electrical Contractor license: The Contractor shall have valid Electrical 

Contractor’slicense for carrying out Electrical work of the nature involved in this tender 

obtained from ChiefElectrical Inspector I.M. &amp; P Department, Government of 

Gujarat without which the tender shallnot be accepted. The Contractor shall submit 

certificate and copy of the license in lieu of thesame for consideration. The Contractor 

shall also have a valid Electrical Supervisor’s Certificate ofcompetency issued from the 

Chief Electrical Inspector, I. M. &amp; P. Department, Government ofGujarat or 

equivalent authority from the other States/Central Government. 

35. In case of manufacturer/ Authorized dealer/ civil contractor who do not have valid 

electricalcontractor license, they have to provide, their employee having electrical 

supervisory certificatewhile carrying out electrical works or The whole electric work 

carried out by the Sub Contractorshould have electric license &amp; having experience 

of the work carried out in Government / PSU orany industries, in this case firm shall take 

prior approval from Chief Mechanical Engineer,Deendayal Port Authority 
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36. Guarantee: 

36.1 The guarantee period shall be valid up to 12 (Twelve) months with effect from the 

date of Completion Certificate of the work by DPA. 

36.2 The Contractor shall give guarantee to the Board that the goods and services 

underthis contract will comply strictly with the contract, shall be first class in 

everyparticular case and, shall be free from defects. The Contractor shall further give 

guarantee to the Board that all materials, equipment and the supplies furnished 

byhim will be new and fit for their intended purposes. 

36.3 The Board shall promptly notify the Contractor in writing of any claim arising 

underthis guarantee. Upon receipt of such notice, the Contractor shall promptly 

repair orreplace the defective goods and/or services at no cost to the Board.If the 

Contractor, having been notified, fails to rectify the defects in accordance withthe 

contract, the Board may proceed to take such remedial action as may benecessary, 

at the Contractor’s risk and cost. 

 

37. Insurance: 

37.1 The contract shall provide in the joint names of the employer and the 

contractor,insurance cover from the start date to the end of guarantee period for 

the following eventswhich are due to the contractor risk: 

a) Loss of or damage to the works, plan and materials 

b) Loss of or damage to equipment 

c) Loss of or damage of property (except the works, plant, materials and     

equipment) inconnection with contract, and 

d) Personal injury or death 

 

37.2 All the materials shall stand insured from the time of arrival at site till 

commencementof erection against fire, pilferage, damage and against natural 

calamities for the value of 90 of each item. 

37.3 During erection and till the work is completed and satisfactory taken over by the 

DPAafter testing the materials shall stand covered by suitable erection insurance 

also for thevalue of 110% of the item. The charges for the insurance shall be borne 

by the Contractor. 

 

38. LIQUIDATED DAMAGES 

Liquidated Damages shall be levied at the rate of 0.5% (per week) of contract value for  

delay of each week or part thereof subject to maximum of 10% of contract value in 

the event of failure to complete the work in the stipulated period of completion or 

such extension as may be granted. 

 

39. Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 

quotedby the bidder and accepted by the employer shall be applicable. 
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40. The contractor shall not deposit any materials at such a place that may cause 

inconvenience to the public or staff or nearby offices. 

41. The Contractor shall execute the work in such a way that not to cause inconvenienceto 

the public or staff or nearby offices and not to cause hindrance to traffic. 

Necessarybarricading shall be done by the contractor at his own cost if required. 

42. For the purpose of measurements, the method prescribed in standard code 

ofmeasurements of the concern work shall be applicable. 

43. Income-tax and surcharge as applicable will be deducted from the bill while 

makingpayment to the contractor for carrying out the work and only net amount shall 

be paid to thecontractor. 

44. All tools, plants, scaffolding ladder etc. and other machinery etc. required temporary 

forthe purpose of execution of work will have to be arranged by the contractor at his 

own cost andstoring of such tools, plants etc. will have to be made by him. 

45. All the rules and regulations governing DPA will be applicable. 

46. After completion of the work, the site should be neatly cleaned by the contractor. 

47. The contractor shall ensure not to cause any damages to the port properties in 

thevicinity of work site during execution of work. If any damage occurs due to 

workmen/machinery of the contractor, the contractor has to make good the loss / 

damage at hiscost. 

48. All the work shall be carried out to the entire satisfaction of Engineer in Charge. 

 

 

 

 

 

Signature &Seal of Contractor                                           Executive Engineer (E) 

                                                                                             Deendayal Port Authority 
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Name of Work: Construction of E & D type quarters at Gopalpuri(Stage-1,D type)-
Electrical Part 

 

TECHNICAL SPECIFICATIONS 

 

1. Technical Specification for Item No. 1: 

(a) Technical Specification for Main Distribution Panel. 

This includes design, supply at site, installation, testing & commissioning of outdoor pedestal 

type Main Distribution Panel, double shutter, handle with locking arrangement (Pad lock-5 lever with 

keys), dust, damp and vermin proof. The main distribution panel shall be fabricated from MS Sheet of 

2.00 mm thick, 316 grade MS angle and MS flat of suitable size.  

 

The main panel shall be designed as per IS norms and shall be specious for easy maintenance 

and frame structure shall be with MS angle of suitable size (min. 35 X 35 X 6mm) with inner sheet & 

inner angles & pedestal of pane made from 65 X 65 X 6mm MS angle of 316 grade with four legs of 

1200 mm and shall be provided with following items. 

 

1 400A, 4 Pole ON LOAD Change over switch 1 No. 

2 100A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 2 No. 

3 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No. 

4 Indicating Lamps, 230/240V, AC with in-built resistance 3 No. 

5 Suitable size of Analog Ammeter & Volt meter with four portion selector 

switches  

1 each 

6 Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each 

7 Three phase, 4 wire electronic energy meter  1 No. 

8 Surface mounted light sensor time switch  1 No. 

10 50A, Three phase Ait Breaker Contactor 1 No. 

11 Electrolytic copper bus-bar of suitable size for phase and neutral, PVC 

sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc. 

 

 

All these compartments shall be mounted in the Panel by means of suitable cadmium passivated 

hardware. The Panel shall be complete in all respects with cable glands, lugs for incoming and outgoing 

cables including interconnection with PVC insulated cable single core, standard copper conductor of 

650/1100V grade. 

 

The Panel shall be erected on cement concrete platform duly plastered with tapped collar of 

suitable size having height of 500 mm above ground level including grouting of legs in reinforced 

foundation of suitable design. 

 

The Pane shall be tested as per IS and test certificate to be submitted along with panel at site. 

All the components shall be panel mounted type and hardware cadmium passivated. The Main 

Distribution Panel shall be provided with 2 Nos. GI Terminals for earthing. 

 

The Panel shall be manufactured from type test certificate holder having Type Test Certificate of 

Distribution Panel of similar or above ratings. This includes all labour & material as directed by 

Engineer-In-Charge. 
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(b) Technical Specification for Feeder Panel. 

This includes design, supply at site, installation, testing & commissioning of outdoor pedestal 

type Main Distribution Panel, double shutter, handle with locking arrangement (Pad lock-5 lever with 

keys), dust, damp and vermin proof. The main distribution panel shall be fabricated from MS Sheet of 

2.00 mm thick, 316 grade MS angle and MS flat of suitable size.  

 

The main panel shall be designed as per IS norms and shall be specious for easy maintenance 

and frame structure shall be with MS angle of suitable size (min. 35 X 35 X 6mm) with inner sheet & 

inner angles & pedestal of pane made from 65 X 65 X 6mm MS angle of 316 grade with four legs of 

1200 mm and shall be provided with following items. 

 

1 200A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 1 No. 

2 50A, 4 Pole, 415V, 35KA, Panel Mounted MCCB 8 No. 

3 Indicating Lamps, 230/240V, AC with in-built resistance 3 No. 

4 Suitable size of Analog Ammeter & Volt meter with four portion selector 

switches  

1 each 

5 Indicating Lamp- Red, Green and blue, 230V AC with in-built resistance. 1 each 

6 Three phase, 4 wire electronic energy meter  1 No. 

7 Surface mounted light sensor time switch  1 No. 

8 50A, Three phase Ait Breaker Contactor 1 No. 

9 Analog Timer for control of street light  

11 Electrolytic copper bus-bar of suitable size for phase and neutral, PVC 

sleeved with colour code, Danger Board tie belt MS Wall Mounted stand etc. 

 

 

All these compartments shall be mounted in the Panel by means of suitable cadmium passivated 

hardware. The Panel shall be complete in all respects with cable glands, lugs for incoming and outgoing 

cables including interconnection with PVC insulated cable single core, standard copper conductor of 

650/1100V grade. 

 

The Panel shall be erected on cement concrete platform duly plastered with tapped collar of 

suitable size having height of 500 mm above ground level including grouting of legs in reinforced 

foundation of suitable design. 

 

The Pane shall be tested as per IS and test certificate to be submitted along with panel at site. 

All the components shall be panel mounted type and hardware cadmium passivated. The Feeder Panel 

shall be provided with 2 Nos. GI Terminals for earthing. 

 

The Panel shall be manufactured from type test certificate holder having Type Test Certificate of 

Feeder Panel of similar or above ratings. This includes all labour & material as directed by Engineer-In-

Charge. 

2. Technical Specification for Item No. 2: 

This includes supply at site 1.1 KV grade, 4 core aluminum conductor, XLPE insulated armoured 

cable confirming to IS: 7098 (Part-I) 1985 with up to date amendments and of approved make with 

ISI mark. The manufacturer shall produce TYPE TEST certificate with similar size of cable, which shall 

not be more than 3 years old. The cable shall have marking/embossing at the interval of every 

meter showing its progressive length. The manufacturer’s routine test certificate shall produce with 

supply of cable at site. 
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3. Technical Specification for Item No. 3: 

This includes laying of cable through following type.. 

(a) Hard/Soft Soil: 

This includes laying of single length cables up to 4.0 core x 50 Sq.mm LT armoured aluminum 

Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through excavation in 

soft/hard soil. The trench to be excavated 0.3 Mtr. wide 0.6 Mtr. deep. The bed of 50mm of river 

sand shall be provided in the bottom of the excavated trench. The cable shall be laid over the 

bed of river sand. The cable shall be protected by providing and laying bricks both the sides 

lengthwise parallel to the cable & the gaps shall be filled with river sand. The cable shall be 

covered by keeping two bricks over the side bricks. The filling of the trench shall be done with 

the excavated stuff & should be watered and rammed properly to its original position. The 

excess excavated stuff shall be disposed off from the Site of work and spreader in low laying 

area as directed. 

The contractor shall provide heat shrinkable straight through joint of relevant size of approved 

make if the laying of cable shall be more than standard drum length. This includes all labour and 

material as directed by Engineer-in-Charge. 

(b) Road/RCC Crossing: 

This includes laying of single length cable up to 4.0 core x 50 Sq.mm LT armoured aluminum 

Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through road crossing in the 

trench to be excavated 0.3 Mtr wide 1.0 Mtr deep. by providing of 1 lengths of RCC NP2 Class 

pipe of 150mm diameter, in which cable shall be passed through. The excavated stuff shall be 

disposed off from the Site of work and spreaded in low laying area as directed. The filling of the 

trench shall be done with material in layers of 20 cm thickness and each layer should be watered 

and rammed properly and road position shall be properly re-done to its original position with all 

material and labour as directed by Engineer- in-charge. 

(c) On wall through saddles & clamps: 

This includes laying of supplied single length cable up to 4.0 core x 50 Sq.mm LT armoured 

aluminum Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) on existing 

wall/cement structure. The G.I. Saddle set with base & Clamps shall be provided of suitable size 

(with respect to cable outer diameter) made from G.I. flat 25 x 3 mm with G.I. Nut bolts/heavy 

duty screws for clamping. The base shall be fixed rigidly on wall/cement structure through 

cemented wooden gutties at 0.50 mtr. Intervals & the cable shall be laid on 3mm thick G.I. 

saddle base on wall/cement structure and clamped rigidly by G.I. screwing/bolting of clamps. 

The work includes with all materials and labour as directed byEngineer-in-charge. 

 

(d) In GI Class-B Pipe: 

This includes laying of single length cable up to 4.0 core x 50 Sq.mm LT armoured aluminum 

Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) in class-B G.I. Pipe of 

suitable size (with respect to cable outer diameter) on existing Wall/DP/Four Pole 

Structure/steel Structure/Street Light Pole with G.I. base & Clamps of suitable size made 

from G.I. flat 25 x 3 mm including G.I. Nut bolts of suitable size at 0.50 mtr. Intervals. The 

work includes with all materials and labour as directed byEngineer-in-charge 
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4. Technical Specification for Item No. 4: 

(a) The item includes providing & fixing concealed wiring for single phase sub-circuit from the 

mainswitch /meter /DBs / MCBs to the switchboardwith Flame Retardant, 1100 Voltage grade, 

single core stranded copper conductorwire of size 2.5 sq. mm. for phase & neutral wire and 1.5 

Sq.mm continuous stranded copper conductorwire for earth to be laid through PVC Round Pipe 

of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such 

as Tee, junction box,inspection bends, elbow etc. of approved make. The proper size of grew 

shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid 

through prepared grew and incase of new construction the pipes shall be laid during 

reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & sand 

and to match with existing surface of wall/ceiling. Complete work consists of necessarywiring 

connections and earth linking at boththe ends with all materials and labour asdirected by 

Engineer-in-charge. 

(b) The item includes providing & fixing concealed wiring for single phase sub-circuit from the 

mainswitch /meter /DBs / MCBs to the switchboardwith Flame Retardant, 1100 Voltage grade, 

single core stranded copper conductorwire of size 4.0 sq. mm. for phase & neutral wire and 1.5 

Sq.mm continuous stranded copper conductorwire for earth to be laid through PVC Round Pipe 

of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such 

as Tee, junction box,inspection bends, elbow etc. of approved make. The proper size of grew 

shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid 

through prepared grew and incase of new construction the pipes shall be laid during 

reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & sand 

and to match with existing surface of wall/ceiling. Complete work consists of necessarywiring 

connections and earth linking at boththe ends with all materials and labour asdirected by 

Engineer-in-charge. 

 

5. Technical Specification for Item No. 5: 

The item includes providing & fixing concealed wiring for light/tube/bell point from 

switchboardwith Flame Retardant, 1100 Voltage grade, single core stranded copper conductorwire 

of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous stranded copper 

conductorwire for earth to be laid through PVC Round Pipe of size 20 mm Diameter of Medium 

Mechanical Strength (MMS) type and other accessories such as Tee, junction box,inspection bends, 

elbow etc. of approved make. The proper size of grew shall be prepared by contractor on 

wall/ceiling as case may be & the conduit pipe shall be laid through prepared grew and incase of 

new construction the pipes shall be laid during reinforcement work. After laying of pipe in the grew 

shall be closed with mixture of cement & sand and to match with existing surface of wall/ceiling. 

The work also includes providing & fixing of Bell Push/Flush type SP switch 6A x 250V with ISI mark 

and 3 plate Ceiling Rose/Angle Holder made from polycarbonate on suitable size of PVC box with 

cover. The PVC box shall be embedded properly in the wall and the switches shall be fixed on cover 

of the embedded box. The complete work consists necessarywiring connections and earth linking at 

boththe ends with all materials and labour asdirected by Engineer-in-charge. 

 

6. Technical Specification for Item No. 7: 

The item includes providing & fixing concealed wiring for fan point from switchboardwith Flame 

Retardant, 1100 Voltage grade, single core stranded copper conductorwire of size 1.5 sq. mm. for 

phase & neutral wire and 1.0 Sq.mm continuous stranded copper conductorwire for earth to be laid 

through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and 

other accessories such as Tee, junction box,inspection bends, elbow etc. of approved make. The 
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proper size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit 

pipe shall be laid through prepared grew and incase of new construction the pipes shall be laid 

during reinforcement work. After laying of pipe the grew shall be closed with mixture of cement & 

sand and to match with existing surface of wall/ceiling. The work consists providing & fixing of Flush 

type SP switch 6A x 250V with ISI mark and Step cut electronic fan regulator with rotary steps & 3 

plate Ceiling Rose made from polycarbonate on suitable size of PVC box with cover. The PVC box 

shall be embedded properly in the wall and the switches shall be fixed on cover of the embedded 

box. The complete work consists necessarywiring connections and earth linking at boththe ends 

with all materials and labour asdirected by Engineer-in-charge. 

 

7. Technical Specification for Item No. 7: 

(a) Full Plug Point: 

The item includes providing & fixing concealed wiring for plug point with Flame Retardant, 1100 

Voltage grade, single core stranded copper conductorwire of size 1.5 sq. mm. for phase & 

neutral wire and 1.0 Sq.mm continuous stranded copper conductorwire for earth to be laid 

through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) 

type and other accessories such as Tee, junction box,inspection bends, elbow etc. of 

approved make. The proper size of grew shall be prepared by contractor on wall/ceiling as 

case may be & the conduit pipe shall be laid through prepared grew and incase of new 

construction the pipes shall be laid during reinforcement work. After laying of pipe the 

grew shall be closed with mixture of cement & sand and to match with existing surface of 

wall/ceiling. The work consists providing & fixing of Flush type SP switch 6A x 250V with ISI 

mark and 2 in 1 socket 6A x 250V made from polycarbonate on suitable size of PVC box 

with cover. The PVC box shall be embedded properly in the wall and the switch & Socket 

shall be fixed on cover of the embedded box. The complete work consists necessarywiring 

connections and earth linking at boththe ends with all materials and labour asdirected by 

Engineer-in-charge. 

 

(b) Half Plug Point: 

The item includes providing & fixing half point in existing switch board with Flame Retardant, 

1100 Voltage grade, single core stranded copper conductorwire of size 1.5 sq. mm. for 

phase, neutral & earth. The work consists providing & fixing of Flush type SP switch 6A x 

250V with ISI mark and 2 in 1 socket 6A x 250V made from polycarbonate on existing 

switchboard. The complete work consists necessarywiring connections and earth linking 

with all materials and labour asdirected by Engineer-in-charge. 

8. Technical Specification for Item No. 8: 

The item includes providing & fixing concealed wiring for Power point with Flame Retardant, 1100 

Voltage grade, single core stranded copper conductorwire of size 4.0 sq. mm. for phase & neutral 

wire and 2.5 Sq.mm continuous stranded copper conductorwire for earth to be laid through PVC 

Round Pipe of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other 

accessories such as Tee, junction box,inspection bends, elbow etc. of approved make. The proper 

size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall 

be laid through prepared grew and incase of new construction the pipes shall be laid during 

reinforcement work. After laying of pipe in prepared grew the grew shall be closed with mixture of 

cement & sand and to match with existing surface of wall/ceiling. The work consists providing & 

fixing of 5 in 1 combined unit suitable for 1 with switch, socket, fuse & indicator with ISI mark. The 

PVC box of suitable size shall be embedded properly in the wall and the combined unit shall be 

fixed on embedded PVC box. The complete work consists necessarywiring connections and earth 
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linking at boththe ends with all materials and labour asdirected by Engineer-in-charge. 

 

 

9. Technical Specification for Item No. 9: 

The item includes providing & fixing concealed wiring for A.C point with Flame Retardant, 1100 

Voltage grade, single core stranded copper conductorwire of size 4.0 sq. mm. for phase & neutral 

wire and 2.5 Sq.mm continuous stranded copper conductorwire for earth to be laid through PVC 

Round Pipe of size 25 mm Diameter of Medium Mechanical Strength (MMS) type and other 

accessories such as Tee, junction box,inspection bends, elbow etc. of approved make. The proper 

size of grew shall be prepared by contractor on wall/ceiling as case may be & the conduit pipe shall 

be laid through prepared grew and incase of new construction the pipes shall be laid during 

reinforcement work. After laying of pipe, the grew shall be closed with mixture of cement & sand 

and to match with existing surface of wall/ceiling. The work also includes providing & fixing of 20A 

Socket near the AC Indoor Unit and 20A two modular Switch at 1/1.5 Mtr above ground lever on in 

the switch board as the case may be including necessary wiring from switch to socket. The PVC box 

for socket & Switch of suitable size shall be embedded properly in the wall. The complete work 

consists necessarywiring connections and earth linking at boththe ends with all materials and labour 

asdirected by Engineer-in-charge. 

 

10. Technical Specification for Item No. 10: 

The item includes providing & fixing concealed wiring for plug point for computers (With 3nos. 2 in 

1 socket 6A x 250V & 3 nos. Flush type SP switch 6A x 250V) with Flame Retardant, 1100 Voltage 

grade, single core stranded copper conductorwire of size 2.5 sq. mm. for phase & neutral wire and 

1.5 Sq.mm continuous stranded copper conductorwire for earth to be laid through PVC Round Pipe 

of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as 

Tee, junction box,inspection bends, elbow etc. of approved make. The proper size of grew shall be 

prepared by contractor on wall/ceiling as case may be & the conduit pipe shall be laid through 

prepared grew and incase of new construction the pipes shall be laid during reinforcement work. 

After laying of pipe, the grew shall be closed with mixture of cement & sand and to match with 

existing surface of wall/ceiling. The work consists providing & fixing of 3 nos. Flush type SP switch 

6A x 250V with ISI mark and 3 nos. 2 in 1 socket 6A x 250V made from polycarbonate on suitable 

size of PVC box with cover. The PVC box shall be embedded properly in the wall and the switches & 

Sockets shall be fixed on cover of the embedded box. The complete work consists necessarywiring 

connections and earth linking at boththe ends with all materials and labour asdirected by Engineer-

in-charge. 

 

11. Technical Specification for Item No. 11: 

(a) Supply: This includes supply at site 6 way double door SPN DB with IP42 degree of protection. 

TH DB shall be made from special grade of CRCA sheet and powder coated. The DB shall be 

fitted with Bus Bar, DIN Rail and neutral link. Along with each DB box, the following MCBs & 

ELCB shall be supplied and accordingly calculate the quantity. The rates shall be including the 

cost of MCBs & RCCB supplied along with DB. 

Description for 1 Box Qty. for each DB 

1 MCB (C-Curve), 6-10 Amp. 3 

2 MCB (C-Curve), 32 Amp. 1 

3 RCCB, 30 AMp 1 
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(b) Fixing: This includes fixing and commissioning of supplied double door DB on wall / structure 

as directed. The DB shall be fixed rigidly on wall through suitable size of nut bolts / anchor 

fasteners / cemented wooden gutties as directed. This includes necessary wiring, connections & 

earth linking with all material and labour as directed by Engineer-in-Charge.   

 

12. Technical Specification for Item No. 12: 

(a) Supply: This includes supply of 1200 mm sweep ceiling fan fitted with heavy duty grease filled 

double ball bearing that ensures noiseless performance and long lasting smoother life of fan 

suitable upto 250V AC supply. The Fan blades aerodynamically balanced to ensure maximum air 

delivery at lower power consumption & the blades shall be made of 'heavy gauge' aluminum 

sheet so as to retain the blade's angel over a longer period. The Fan motor made of superior 

grade copper wire and impregnated in special varnish for long life operation. The motor shall be 

totally enclosed and low-loss-silicon steel stampings ensure minimum power consumption with 

high optimum output. The Fan coated with a special anticorrosive enamel paint that makes 

them rust free and ensures a classic appearance and longer life. The supplied fan conforming to 

ISI specifications. The fan shall be supplied all accessories such as down rod 30/60/120cm long, 

PVC Bobbin, Stainless Steel Nut Bolt with cotter pin, capacitor etc. of approved make and as per 

ISspecification as directed byEngineer-in-charge. 

 

(b) Fixing: This includes fixing & commissioning of supplied ceiling fan withall accessories in 

existing hook includingnecessary wiring and connection from nearest point / Ceiling rose 

through PVC flexible copperconductor wire and earth linking etc. with all materialand labour as 

directed by Engineer-in-charge. 

 

13. Technical Specification for Item No. 13: 

(a) Supply: This includes supply of energy efficient LED 10 Watt, cool white, surface mounted bulk 

head light fixture of approved make and as desired by Engineer In Charge.  

 

(b) Fixing: This includes fixing and commissioning of supplied LED 10 Watt bulk head light fixture 

on wall/ceiling at suitable height on cemented wooden gutties as directed and connection with 

3 core flexible copper cable from nearest source of supply & necessary connections & earth 

linking with all material and labour and as directed by Engineer-In-Charge. 

 

14. Technical Specification for Item No. 14: 

(a) Supply: This item includes supply of Tamper proof, Shock proof and Rust proof SMC (Sheet 

Moulding Compound) Junction box with side hinged door and shall be supplied with 5 nos. 

connectors suitable for 16A x 230 Volts. 

The Junction box shall be in single piece without any joints having concealed hinges, mounting 

screws fitted from inside, Metal hardware for wire seal, light weight and adequate. 

The size of SMC Junction Box shall be of inside dimension 140 mm x 140 mm x 95 mm.   

(b) Fixing: This includes fixing of supplied Shock proof and Rust proof SMC (Sheet Moulding 

Compound) Junction box on wall / structure/Pole as directed. The Junction Box shall be fixed 

rigidly on wall through suitable size of nut bolts/anchor fasteners/cemented wooden gutties and 

in case of pole it shall be fixed through suitable size of G.I. clamp at least 2mm. thick as directed. 

This includes with all material, labour tools & tackles including necessary wiring & connections 

with earth linking as directed by Engineer-In-charge 
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15. Technical Specification for Item No. 15: 

This includes Supply and preparation of earth station with chemical treated back filled 

compound corrosion protection by hot dip 25-30mm dia. Pipe-In-Pipe GI type 2 Mtr. Depth, 

maintenance free including all accessories. This also includes necessary masonry work for 

preparing of earth pit.  

 

16. Technical Specification for Item No. 16: 

(a) Supply:This includes supply at site of G.I strip of size 25x3 mm. G.I. Strip shall be hot dip 

galvanized with minimum 80 Micron uniform coating.  

(b)  Laying & Connecting: This includes laying & connecting of G.I. Strip from earth 

station/existing earthing system to equipment/ Main DBs or as per site requirement. The work 

includes all material & labour required shall done as directed by Engineer-in-charge.  

 

17. Technical Specification for Item No. 17: 

This includes supply at site, laying, fixing and connecting of G.I wire of size 8 SWG from earth 

station/existing earthing system to Junction Boxes/Distribution Boards/lighting accessories etc. 

as directed. The 8 SWG earth wire shall be passed through conduit pipe.  

 

 

 

 

  Executive Engineer (E) 

            Deendayal Port Authority 
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LISTOFAPPROVEDMAKE 

Sr.No. Description Approved Brand 

1.  Paint, Primer,  Asian, ICI, Nerolac 

2.  Putty  Birla, Asian 

3.  Polish  MRF, Asian, ICI 

4.  Hardware Kitch, Durex, EPPW, Ebco, Palladium, Dorma 

5.  Adhesive Fevicol, Kitcol, Araldite, BAL 

6.  Anchor fastner / bolts Fischer Hilti 

7.  Floor spring Hemco, Hyper, Sterling, Godrej, 

8.  Door closer Efficient Gadget, Godrej, 

9.  Aluminium sections Jindal, Indal 

10.  Aluminium Finish 25 micron colour anodized – contractor 
should provide the micron thickness 
measuring equipment at site throughout the 
work progress for checking the anodizing 
thickness, visibly should looks uniform as per 
standards. 

11.  All Aluminium anodised fittings EP & PW or equivalent 

12.  SANITARY WARES CERA,DURAVIT,AMERICAN 
STANDARD,KOHLER 

13.  CP FIXTURES AND ACCESSORIES 
 
 

1) JAQUAR 
2) HANSGROHE 
3) GROHE 
4) PARRYWARE – ROCA 
5) AMERICAN STANDARD 
6) KOHLER 
7) ESCO 

14.  GI PIPES 1) TATA 
2) JINDAL 

15.  APVC PIPES & FITTINGS 1) FINOLEX 
2) SUPREME 
3) PRINCE 
4) ASTRAL 
5) ASHIRWAD 

16.  STONEWARE PIPES AND FITTINGS 1) APPROVED MAKE ISI 

17.  SS SINK 1) AMC 
2) KRISHNA 
3) NIRALI 
4) FRANKE 
5) JAYNA 

18.  CEMENT OPC/PPC Ambuja, Ultratech, Birla Plus, Sanghi, 

19.  White Cement Birla, J. K. 

20.  TMT – Fe-500 Ribbed bars TATA, SAIL, RINL,VIZAG 

21.  Structural Rolled Steel sections 
– beams, channels, tee, flats, 
angles, bars, (round, square, 
hexagonal) 

SAIL, RINL, JINDAL, ESSAR 

22.  Structural Hollow steel sections SAIL, Asian or equivalent 
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(Square and Rectangular) 

23.  Structural tubular sections Tata, Sail, Asian or equivelant  

24.  Coarse Aggregates 6 mm to 40 mm 
sizes 

Approved quarry by EIC 

25.  Stone Rubbles & Garvels Approved Quarry by EIC 

26.  Shuttering plywood Kitply, Anchor, Green, Pragati or equivalent 

27.  Marine Grade plywood IS-710 Green, Kitply, Duro, Century, Anchor 

28.  Commercial plywood – IS – 303 Green, Kitply, Duro, Century, Anchor 

29.  Decorative ply (Veneer) Green, Century, Kalachandra, Archid 

30.  Prelam particle board Novapan, Bhutan 

31.  Laminate sheet Greenlam, Alfa-Ica, Decolam, Neoluxe 

32.  Cement bonded particle board NCL (Bison board), Everest (Eternite) 

33.  Calcium silicate board Hilux 

34.  Flush door – decorative / non 
decorative 

Green, Anchor, Century 

35.  Locks Godrej, EPPW, Dorset,  

36.  Float Glass/Mirror/Wired Glass Modi Guard, Saint gobain, Ashahi 

37.  Tiles Kajaria, Nitco, Asian, 

38.  Construction chemicals Fosroc, M.C. Bauchemie, Fosroc, Pidilite, BAL, 
Krishna 

39.  Brick NR/NK (Ahmedabad) 

 

 

 
Note:-All the materials/makes listed above and other than as specified above shall be ordered and 
used after obtaining prior approval from the Engineer-in-charge. 
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Make List for Electrical Items 

Sr. 

No. 

Description Recommended Makes 

1 HV VCB SIEMENS / CROMPTON 

GREAVES/ABB/Schneider 

1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB 

2 POWER TRANSFORMERS VOLTAMP/CROMPTON GREAVES /BHARAT 

BIJLEE/ BHEL/ 

SIEMENS/ABB/ Schneider/T&R 

3 DISTRIBUTION TRANSFORMERS EMCO/KIRLOSKAR/PATSON/VOLTAMP/AB

B/Schneider/T&R 

4 RESIN CAST TRANSFORMERS  

A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR / EMCO 

B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO 

5 HT XLPE CABLES POLYCAB/TORRENT/RPG 

ASIAN/NICCO/GLOSTER/ UNISTAR/ 

UNIVERSAL 

6 LT XLPE CABLES POLYCAB/TORRENT/RPG 

ASIAN/ NICCO/ 

RALLISON/PRIMECAB/ 

HAVELLS/UNIVERSAL/ 

UNISTAR/AVOCAB 

7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 

8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 

9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ 

LEGRAND / INDOASIAN 

11 SFU FOR MAIN LT DISTRIBUTION 

PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION PANELS & 

FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ 

LEGRAND/ 

INDOASIAN/HAVELLS 

13 MCCB FOR MAIN LT DISTRIBUTION 

PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR DISTRIBUTION PANELS 

AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ 

LEGRAND/ 

INDOASIAN/HAVELLS 
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15 MCB/ELCB/RCCB/ RCCBO FOR 

MAIN LT DISTRIBUTION 

PANELS 

SIEMENS/HAGER L&T/ABB 

 

 
16 MCB FOR DISTRIBUTION PANELS AND 

FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ 

LEGRAND/ INDOASIAN/ 

HAVELLS/ STANDARD 

17 MCB DISTRIBUTION BOARD STANDARD / HENSEL/LEGRAND / 

INDOASIAN / HAVELLS 

18 MULTI FUNCTION DIGITAL METER 

FOR MAIN LT DISTRIBUTION 

PANELS/DIGITAL KWH METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 

19 ANALOG VOLT/AMPARE METER 

FOR DISTRIBUTION PANELS AND 

FEEDER PILLERS 

RISHABH/AE/ENERCON/L&T 

20 SLECTOR SWITCH FOR 

VOLTMETER/AMPARE METER 

L&T/SIEMENS/C&S 

21 POWER CONTACTOR & OVER LOAD 

RELAYS 

L&T/SIEMENS/ABB 

22 QUARTZ TIME CLOCK SWITCH L&T/INDOASIAN/SIEMENS 

23 PVC WIRE WITH COPPER 

CONDUCTOR 

RRKABEL/KEI/POLYCAB/MILEX/GUJCAB/ 

STANDARD/ FINOLEX/ 

ANCHOR 

24 FLUSH TYPE SWITCHES, SOCKETS, 

HOLDERS AND CEILING ROSES & 

ELECTRONIC REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY/PANA

MA/HAVELLS 

25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTHWEST 

26 MODULAR SWITCHES, SOCKETS, 

PLATES & BOXES 

ANCHOR / MK / NORTHWEST / 

LEGRAND /HAVELLS/ 

INDOASIAN/ SIEMENS 

27 PVC CONDUIT/OVAL CONDUIT & 

CASSING CAPPING AND 

ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ 

GARWARE/ RESTOPLAST/ 

SWASTIK/ BPI 

28 GLS LAMPS & FLUORESCENT LAMPS PHILIPS / BAJAJ / WIPRO / CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 

29 HPSV, HPMV & METAL HELIDE 

LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 

30 IGNITORS FOR HPSV, METAL HELIDE 

LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 
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31 LUMINARIES PHILIPS/BAJAJ/WIPRO/CROMPTON 

GREAVES / OSRAM / SURYA 

ROSHNI /GE 

31a LED Luminaries Philips 

/Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Ne

ssa having surge Protection ≥10KV for 

fittings & internal Surge protection for 

Driver of≥4KV, LED Chip only 

OSRAM/CREE/Philips 

Lumileds/Citizen/Nicia with LM-79,80 

CERTIFICATION 

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

35 HEAVY DUTY INDUSTRIAL WALL 

MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON 

GREAVES / 

ALMONARD/GEC 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR 

37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ 

HITACHI/LG/ 

SAMSUNG/ONIDA 

38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/USHA/ 

HITACHI/LG/ 

SAMSUNG/WHIRLPOOL 

39 VOLTAGE STABILIZER VEELINE / CAPRI 

40 INVERTERS SUKAM / MICROTEK 

41 D.G. SETS 

 

A) ENGINE 

 

 

B) ALTERNATOR 

 

 

CUMMINS/GREAVES/KIRLOSKAR/ 

CATERPILLAR/ ASHOK LEYLAND/VOLVO 

 

STAMFORD/CROMPTON GREAVES /JYOTI/ 

KIRLOSKAR ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ 

KIRLOSKAR/ABB 

43 WATER PUMPS SWASTIK / KSB 
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44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / 

SPHEREHOT / RACOLD 

45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO 

 

 

 

Signature & SealofContractor                                                 ExecutiveEngineer(E)  

                                                                                                 Deendayal Port Authority 
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SECTION 6 
 
 
 
 

FORMS OF SECURITIES AND OTHER FORMATS 
 

Acceptable forms of securities are annexed. Bidders should not complete 
theperformanceandadvancepaymentsecurityformsatthistime.Onlythe successful 
bidder will be required to provide performance and advance payment securities in 
accordance with one of the forms, or in a similar form acceptable to theemployer. 
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BANK GUARANTEE  
SPECIMEN BANK GUARANTEE SECURITY DEPOSIT  

(To be executed on Rs.100/- non-judicial Stamp Paper) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instruction indicated] 
In consideration of the Board of Trustees of the Port of [insert name of port] incorporated by the 
Major Port Trusts Act, 1963 as amended by Major Port Trust (Amendment) Act 1974 (hereinafter 
called “The Board” which expression shall unless excluded by or repugnant to the context or 
meaning thereof be deemed to include the Board of Trustees of the port of [insert name of port], its 
successors and assigns) having agreed to release advancepaymentto (hereinafter called the 
“contractor”) 

 
(Name of the contractor/s) 

under the terms and condition of the contract, vide from the demand under the condition of 
thecontract,vide ’s letterNo  

(Name of the Department) 
Date made   between  the   contractors  and  the   Board  for  execution  of 
     _ covered  underTenderNo.    
 dated _ (hereinafter called “the said contract”) for the payment of Security 
Deposit in cash or Lodgment of Government Promissory Loan Notes for the due  fulfillment by the 
said contractors of the terms and condition of the said contract, on production  of  
  a  bank Guarantee  for Rs.  
 (Rupees    ) only we, the (Name of   the 
 Bank and  Address) 
        _(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to the
 Board an amount not exceeding Rs.   _ 
(Rupees     _) only against any loss or damage caused to or 
suffered by the Board by reason of any breach by the contractors of any of the terms and conditions 
of the saidcontract. 

 
2. We,   _, dohereby 

(NameofBank) (Name ofBranch) 
Undertake to pay the amount due and payable under this guarantee without any demur 
merelyonademandfromthe Boardstartingthattheamountclaimedisduebywayofloss or damage caused 
to or which would be caused to or suffered by the Board by reason of the contractors failure to 
perform the said contract. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount notexceedingRs. (Rupees )only. 

 
3. We,  , undertake to pay to the 

(Name of Bank andBranch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 

 
4. We,  further agree with the Board thatthe 

(Name of Bank andBranch) 
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guarantee herein contained shall remain in full force and effect during the period that would be 
taken for performance of the said contract and that it shall continue to be enforceable till all the 
dues of the Board under or by virtue of the said contract have been fully paid and its claims 
satisfied or discharged or till the 

 

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board may 
require from time to time. 

5. We, _ further agree with the Board that the (Name of  Bank 
andBranch) 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved from our liability 
by reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by the board to 
the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

theContractor(s). 
 

7. It is also hereby agreed that the Courts in Gandhidham (Kutch) would have exclusive jurisdiction 
in respect of claims, if any, under thisGuarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board inwriting. 

9. Notwithstanding anything contained herein: 
(a) OurliabilityunderthisBankGuaranteeshallnotexceedRs. (Rupees 

 _only); 
(b) This Bank Guarantee shall bevalidupto ;and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before _ (date of 
expiry ofGuarantee).” 
Date dayof 20 

For (Name of Bank) 
 

(Name) 
Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs. 100/- non-judicial Stamp Paper) 
 

THISAGREEMENT,madeandenteredintothis…………………………..Dayof 

……….20 ………. Between …………………   (“the    Employer/    Board”)and 

……………………………..(“the contractor”), and the Disputes Review Board (“the 

DRBoard“) consisting of one/three DRBoard Members, (Members from either 

party, i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the 

execution of …………………………………………… Project 

name)…………………(the “contract”) and WHEREAS, the contract provides for 

the establishment and operation of the DRBoard NOW THEREFORE,the parties 

hereto agree asfollows: 

 
1 .The parties agree to the establishment and operation of the DRBoard in accordance with 

this DRBoard Agreement. 

 
1. Expect for providing the services required hereunder, the DRBoard 

Members should not give any advice to either party or to the Nodal 

Officerorhisnomineeconcerningconductoftheworks. 

The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal 

Officer or his nominee, or a financial interest in the contract, except for 

payment for services on theDRBoard. 
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(b) Shall have had no previous employment by, or financial ties to, any 

partytothecontract,ortheNodalOfficerorhisnominee,expectfor fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to theDRBoard. 

(c) Shallhavedisclosedinwritingtothepartiespriortosignatureofthis Agreement 

any all recent or close professional or personal relationships with any 

director, officer, or employee of any party to the Nodal Officer or his 

nominee, and any and all prior involvement in the project to which the 

contractrelates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant 

or otherwise by either arty to the contract, or the Nodal Officer or his 

nominee, expect as a DRBoardMember. 

(e) Shallnot,whileaDRBoardMember,engageindiscussionormakeany 

agreementwithanypartytothecontract,orwiththeNodalOfficeror his nominee, 

regarding employment whether as a consultant or 

otherwiseeitherafterthecontractiscompletedorafterservicesasa 

DRBoardMembers. 

(f) Shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/Board, the contractor, the Nodal Officer 

or his nominee, and one another any fact or circumstances which might be 

such to cause either the Port or the contractor to question the continued 

existing of the impartiality and independence required of 

DRBoardMembers. 

 
3. Except for its participation in the DRBoard activities as provided in 

thecontractandinthisAgreementnoneoftheEmployer/Board,the contractor, 

the Nodal Officer or his nominee, and one another any fact or 

circumstances which might be such to cause either the Employer/Board or 

the contractor to question the continued existence of the impartiality and 

independence required of DRBoard Members. 

4. The contractorshall: 
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a) Furnish to each DRBoard Member one copy of all document which the 

DRBoard may request including contract document, progress report, 

variation orders, and other document, pertinent to the performance of 

thecontract. 

b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and 

copyingservices. 

5. The DRBoard shall serve throughout the operation of the contract.It shall 

begin operation following execution of this Agreement, and shall terminate 

its activities after issuance of the taking over certificate and the DRBoard’s 

issuance of its Recommendation on all disputes referred toit. 

6. DRBoard Member, shall not assign or subcontract any of their work under 

thisAgreement. 

7. TheDRBoardMembersareindependentandnotemployeesoragents of either 

the Employer/Board or theContractor. 

8. The DRBoard Members are absolved of any personal or professional 

liability arising from the activities and the Recommendations of the 

DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and 

shared equally by the Employer/Board and the Contractor. If the DRBoard 

requires special services, such as accounting, dataresearch and the like, 

both the parties must agree and cost shall be shared by them as 

mutualagree. 

 
10. DR Board’s sitevisit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee 

at regular intervals, at times of critical construction 

events,andatthereturnrequestofeitherparty.Thetimingofsite filing 

agreement shall be fixed by theDRBoard 

b. Site meeting shall consist of an informal discussion of the status 

construction of the works followed by an inspection of thework, 
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both attended by personal from the employer/Board, the contractor and 

the nodal officer or his nominee 

c. If request by either parties or the DR Board, the employer/Board will 

prepare minutes of the meeting and circulate them for 

commentsofthepartiesandthenodalofficerorhisnominee. 

11. Procedure for disputes referred to theDRBoard: 

a) If either party objects to any action or inaction of the other party or the 

Nodal Officer or his nominee, the objecting party may file a 

writtenNoticeofDisputetotheotherpartywithacopytotheNodal Officer or his 

nominee starting that it is given pursuant to clause 

[number]andstartingclearlyandindetailthebasisofthedispute. 

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days afterreceipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party 

within7daysofreceivingtheresponse.Bothpartiesareencouraged 

topursuethematterfurthertoattempttosettlethedispute.Whenit appears that 

the dispute cannot be resolved without the assistance 

oftheDRBoardeitherpartymayreferthedisputetotheDRBoardby written 

Request for Recommendation to the Board, the other party and the Nodal 

Officer or his nominee starting that it is made pursuant to [insert relevant 

clauseno.] 

d) The Request for recommendation shall state clearly and detail the 

specificissuesofthedisputetobeconsideredbytheDRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied 

that the dispute requires the DRBoard’s assistance, the DRBoard shall 

decide when to conduct a hearing on dispute. The DRBoard may request 

that written documentation and arguments 

frombothpartiesbesubmittedtoeachDRBoardMembersbeforethe hearing 

begins. The parties shall submit insofar as possible agreed statements of 

the relevantfacts. 
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f) During the hearing, the contractor, the Employer/ Board, the Nodal 

Officerorhisnomineeshalleachhaveampleopportunitytobehead and to 

offerevidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after 

the DRBoard’s final hearing on the dispute. 

 
12. Conduct ofHearing:  

a) Normallyhearingwillbeconductedatthesites,butanylocationthat 

wouldbemoreconvenientandstillprovideallrequiredfacilitiesand access to 

necessary documentation may be utilized by theDRBoard. Private 

sessions of the DRBoard may be held at any location convenient to 

theDRBoard. 

b) The Employer/ Board, the Nodal Officer or his nominee and contractor 

shall have representatives at allhearing. 

c) During the hearing, no DRBoard Member shall express any opinion 

concerning the merit of any facet of thecase. 

d) Afterthehearingsareconcluded,theDRBoardshallmeetprivatelyto formulate 

its Recommendation. All DRBoard deliberation shall be conducted in 

private, with all individual views kept strictly confidential. The DRBoard’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both 

partiesandtheNodalOfficerorhisnominee.Thepertinentcontract provision, 

applicable laws and regulations, and the facts and circumstances involved 

in thedispute. 

 
The DRBoard shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, and the 

dissenting member any prepare a written minority report for submission to 

both parties. 

[Notes: Delete if it is one member DRBoard] 



 

P a g e 122 | 142 
 

 
 

13 If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its 

functionproperly,theEmployer/Boardandthecontractormaytogether disbanded 

the Disputes Review Board. In such an event, the disputes shall referred to 

Arbitrationstraightaway. 

 
The Employer/Board and the contractor shall jointly sing a notice 

specifyingthattheDRBoardshallstanddisbandedwitheffectfromthedate specified in 

the notice. The notice shall posted by a registered letter with 

ADordeliveryoftheletter,evenifherefusestodoso.- 
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To 
 

(Project Title) 

Ref:   

Theundersigned,havingstudiesthepre-qualificationsubmissionforthe above 
mentioned project, herebystates: 

(a) Theinformationfurnishedinourbidistrueandaccuratetothe best of 
myknowledge. 

(b) Thatincaseofbeingpre-qualified,weacknowledgethatthe 
Employer may invite us to participate in due time for the 
submissionoftenderonthebasisofprovisionsmadeinthe tender 
documents tofollow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and 
acknowledgeyoursolerighttoreviewthepre-qualificationmade. 

(d) Weenclosealltherequiredpre-qualificationdataformatandall other 
evaluation. 

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the 
eventofanydiscrepanciesobserved,theprintedtenderdocument No. is 
full and final for all legal/contractual obligations (delete if notrequired]. 

 
Date: 
Place: 
NameoftheApplicant:   

 

 

Representedby(Name&Capacity)   
 

SPECIMEN FORMAT FOR DECLARATION  
(To be executed on bidder’s letter head) 
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To, 
TheBoardofTrusteesofPort[insertport], 

Date: 

 

Dear Sir, 
 

dated  

 
Sub: Our Bank Guarantee No. _ 

 
yourselves 

for Rs.  Favouring 

issued on a/c of 
M/s.  

(Name of contractor) 
 

……………… 
 

We confirm having issued the above mentioned guarantee 

favouring 

yourselves, issued on account of M/s. 

    validity  for expiry upto 

date and claim expiry  date upto    

 

We also confirm 1)   2) 

 is/areempoweredtosignsuchBankGuarantee 

onbehalfoftheBankandhis/theirsignaturesis/arebindingontheBank. 

 
 

Name of signature of Bank Officer

SPECIMENLETTEROFAUTHORITYFROMBANK 
FOR ALLBGs  

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 
 

Dear Sir, 
 

We  

----------   do   hereby   confirm that Shri ...................................................... (Name, 

designation and Address) is/are authorized to represent us to bid, negotiate and 

conclude the agreement on our behalf with you against tender no. --------------- 

and his specimen signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board 

shall be deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 
 

Yours faithfully, 
 
 
 

Signature: 

Name&Designation: 

For & on behalf of

SPECIMENLETTEROFAUTHORITYFOR 
SUBMISSION OFBID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
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Annexure-__ 

 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT 

(To be submitted on Non-judicial Stamp Paper of app ropriate value) 

 

This  Joint  Venture  /Consortium  Agreement  is  made  and  entered  into  onthis 

…….. day of ……..20…  by and between(i)M/s……….Name ofthefirmtobefilled-
in )………….,(ii)M/s………….(Nameofthefirmtobefilled-in )………….., primarily for the work 
under the Deendayal Port Authority. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the Joint Venture/Consortium‘. 

1. Formation of Joint Venture/Consortium 

1.1. (i)  M/s… (Name of the firm to be filled in ) is engaged in 

……….……….(Details of the works undertaken by the par ty)  

 

(ii)  M/s… (Name of the firm to be filled in ) is engaged in 

…………….(Details of the works undertaken by the party ) 

(iii) ………………………………………………………………………………. 

 

1.2. On behalf of Board of Trustees of Deendayal Port (hereinafter referred to as 
Employer), the (Designation of HOD), Deendayal Port Authorityhas invited bids from the 
experienced, resourceful and bonafied Contractor with proven technical and financial 
capabilities of executing the work (Name of work ). 

1.3. The parties have been exploring together the ways and means of collaboration for the 
purpose of an offer to be made for the said project of the Deendayal Port Authority and have 
mutually agreed to enter into a Joint Venture/Consortium Agreement to submit a common bid 
for the project and to carry out the project works in the event of award of the contract, in 
association with each other and (……Name of Partner to be filled in ………) shall be the 
Lead Partner and (i) (……Name of Partner to be filled in ………), (ii) (……Name of Partner 
to be filled in ………) shall be the other partner(s). 

 

NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS FOLLOWS 

 

1.4. The Joint Venture/Consortium will be known as……(…Name of JV to be filled 
in………) …………………and shall consist of (i) (……Name of the firm to be filled  
in………),  (ii)  (……Name  of  the  firm to  befilled-in ………),…………….,parties to the 
present agreement. 
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1.5. The recitals are true and correct and form an integral part of this agreement and are 
representations of the parties to which they relate and have been relied upon by the parties 
to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 
date of submission of bid. 

1.7. All costs incurred by the parties before the date of award of contract will be borne by 
the parties concerned. All costs in implementation of this Joint Venture/Consortium 
Agreement after award of contract till the expiry of this agreement will be borne by the parties 
as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to have 
effect on completion of this project, maintenance and fulfilment of all other conditions under 
the contract, upon receipt of payment of all amounts from the Employer and on settlement of 
accounts between the parties as hereinafter provided. 

1.9. The contract, if awarded by the Employer, Letter of Acceptance shall be issued in the 
name of (….Name of JV/Consortium to be filled in …..) and the Contract shall be signed by 
legally authorized signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 
bidding process and the bid document shall be signed by legally authorized signatory of all 
the parties. 

1.11. The financial contribution of each partner to the JV/Consortium 
operation shall be: 

(i) M/s……… (Name of the partner to befilled-in) - …….. 

(ii) M/s……… (Name of the partner to be filled-in )  - ………… 

(iii)  ………………………………………………………………………. 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 
execution of the project in accordance with the Contract terms, in the event of award of 
contract. The delineation of duties, responsibilities and scope of work shall be: 

a) The Lead Partner shall provide suitable experienced personnel at site, for general 
planning, site management and equipment operations, during entire period of contract 
execution. 

b) (……Name of Partner to be filled-in……… ) shall carry out the following 

works :- ………………………………… 

c) (……Name of Partner to be filled-in ………) shall carry out the following 

Works:- …………………………………. 

d) …………………………………………………………………………….… 

1.13. The parties hereto agreed that each of them shall duly and properly perform all the 
functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 
statutory and local authorities as the circumstances warrant individually or collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 
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to the Board of Deendayal Port Authority for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium partners, 
JV/Consortium each partner shall be liable for non performance of the whole contract 
irrespective of their demarcation or share of work. 

1.17. The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

1.18. All the correspondences between the Employer and the JV/Consortium shall be 
routed through the Lead Partner. 

1.19. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract 
and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the 
bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 
instructions for and on behalf of the partner(s)of the JV/Consortium and to carry out the 
entire execution of the contract including payment, exclusively through Lead Partner. 

1.20. In the event of default of the Lead Partner, it shall be construed as default of the 
Developer/Contractor; and Employer shall be entitled to take action under relevant clause(s) 
of the Department Bid Document and/or Conditions of Contract. 

1.21. All the parties of the JV/Consortium shall be jointly and severally liable for due 
performance, recourse/sanctions within the joint venture in the event of default of any partner 
and arrangements for providing the required indemnities. 

1.22. The JV/Consortium shall have a separate JV/Consortium Bank account (distinct from 
the Bank account of the individual partners) to which individual partners shall contribute their 
share capital / or working capital. The financial obligation of the consortium shall be 
discharged through the said JV/ Consortium Bank account only and also all payment 
received by consortium from the Deendayal Port Authority shall be through that account only. 

The parties hereto have mutually agreed to the terms and conditions set forth herein above 
and have assured each other to duly perform the reciprocal promises and obligations on 
either side for effective implementation of the JV/Consortium for proper and due completion 
of the works envisaged, in the event of award of contract to the JV/Consortium and have 
affixed their signature in this indenture on this the ……….day of…….20... 

 

(i) Signature Name 

Designation seal & 

Common seal of the firm 

 

(ii) Signature Name 

Designation seal 

& 

Common seal of the firm 

 

Witness1 

Witness2
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
{To be executed on Rs.100 non-judicial stamp paper}  

{AsperCVCguidelineBGsforadvanceshallbetakeninequalnumbersthatofaccepted 

numberofinstalmentsandBGshallbevalidforperiodofsuccessivedateofrecoveries} 

 

[ThebankasrequestedbythesuccessfulTenderer,shallfillinthisforminaccordancewiththe 

instructionindicated] 

 

Date:[insertdate(asday,month,andyear)ofTendersubmission] 

TenderNo.andtitle:[insertnumberandtitleofTenderingprocess] 

 

[bank’s letterhead] 

 

Beneficiary: [insert legal name and address of port] 

 

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.] 

We, [insert legal name and address of bank], have been informed that [insert complete name 

and address of contract] (hereinafter called “the contract”) 

Furthermore,weunderstandthat,accordingtothecontract,anadvanceistobemadeagainst an 

advance paymentguarantee. 

Attherequestofthecontractor,weherebyirrevocablyundertaketopayyouanysumorsums not 

exceeding in total an amount of [insert amount(s) 1in figures and words] upon receipt by 

usofyourfirstdemandinwritingdeclaringthatthecontractorisinbreachofitsobligation 

under  the  contract  because  the  contractor  used  the  advance  payment  for  the purpose 

intended. 

It is a condition for any claim and payment under this Guarantee to be made that the advance 

payment referred to above must have been received by the contractor 

on its account [insert number and domicile of the account] 

This guarantee shall remain valid and in full effect from the data of the advance payment 

received by the contractor under the contract until [insert data] 
 

 

[Signature (s) of authorized representative(s) of the bank] 

 

[Authorisation letter from the issuing bank that the signatory of this BG is 

authorised to do so should also be enclosed] 
 

 
The bank shall insert the amount(s) specified in the SCC and denominated, as specified in the 

SCC,eitherinthecurrency(ies)ofthecontractorafreelyconvertiblecurrencyacceptabletothe 

Employer. 

Insert the completion scheduled data stipulated in the contract Delivery Schedule. The 

EmployershouldnotethatintheeventofanextensionofthetimetoperformtheContract,the 

Employer would need to request an extension of this Guarantee from the bank such request 

mustbeinwritingandmustbemadepriortotheexpirationdataestablishedintheGuarantee. 

InpreparingthisGuaranteetheEmployermightconsideraddingthefollowingtexttotheForm 

attheendofthepenultimateparagraph:“WeagreetoextendthisGuaranteeforaperiodnot 

exceeding [six months]\[one year] at a time, in the Employer written request for such 

extension,suchrequesttobepresentedtousbeforetheexpiryoftheGuarantee.” 
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STAGE PAYMENT 

(To be executed on Rs.100/- non-judicial Stamp paper) 

 

[The Bank as requested by the successful Tender, shall fill in this form in 

accordance with the instruction indicated.] 

Date:[insert date (as day, month, and year) of Tender Submission ] 

[Banks letterhead] 

Beneficiary: [insert legal name and address ofport] 

 

Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 

We [insert legal name and address of bank], have been informed that [insert 

complete name and address of contractor] (hereinafter called “the contractor”) 

has entered into contract No. [Insert number] dated [insert data of agreement] 

with you, for execution of works viz., [insert title of contract] (hereinafter called 

“the contract). 

 

Furthermore, we undertake that, according to the condition of the contract, an 

advance is to be mate against an advance payment guarantee. 

 

At the request of the contractor, we hereby irrevocable  undertake  to pay  you 

any sum or sums not exceeding in total an amount of [insert  amount(s)  in  

figures and words] upon receipt by us of your first demand in writing declaring 

that the contractor is in breach of its obligation under the contract because the 

contractorhasbeenpaidthestagepaymentinrealizationofhisinvoiceno.----- 

-------dated---------- towards execution of contract. 

 

It is a condition for any claim and payment under this Guarantee  to be  made  

that the stage payment referred to above must have been received by the 

contractor on its account [insert number and domicile of the account] and that 

the contractor failed to execute the contract as per thecontract. 

 

This Guarantee shall remain valid and in full effect from the date of the stage 

payment received by the contractor under the contract until [insert date]. 
 
 

[signature(s) of authorized representative(s) of the bank] 

 

[Authorisation letter from the issuing bank that the signatory of this BG is 

authorised to do so should also be enclosed] 

 

The bank shall insert the amount(s) specified in the SCC and denominated, as 

specified in the SCC, either in the currency(ies) of the contract or a freely 

convertible currency acceptable to the Employer. 
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Insert the completion/ schedule data stipulated in the Contract Delivery 

Schedule. The Employer should note that in the event of an extension of an 

extension of the time to perform the contract, the Employer would need to 

request an extension of this Guarantee from the bank. Such request must be in 

writing and must be made prior to the expiration data established in the 

Guarantee. In preparing this Guarantee, the Employer might consider adding the 

following text to the form, at the end of the penultimate paragraph: “We agree to 

extend his Guarantee for a period not exceeding [six month]/[one year]  at  a 

time, in response to the Employer’s written request for such extension, such 

request to be presented to be presented to us before the expiry of the  

Guarantee.” 
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Annexure - I 
 

INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY  
 

The Central Vigilance Commission (CVC) has been promoting integrity, 

transparency, equity and competitiveness in transactions by various organizations of 

the Government of 

India.PublicprocurementisanareaofconcernfortheCVC,andmanystepshavebeentakent

o put proper systems in place. In this context, Integrity Pact (IP), a tool 

conceptualized and promoted by Transparency International, an international NGO, 

aimed at preventing corruption in public contracting, has been found useful. It has 

been decided by Ministry of Shipping that all organizations under the Ministry will 

implement IP. IP should cover every tender / procurement above a specified 

threshold value. The threshold value of contracts / 

procurements/transactionsincorporatingIPwouldbesuchthatitcovers90%byvalueofa

ll contracts / procurements / transactions of the organization in the last 3 years. 

Presently the 

thresholdisfixedasRs.3.00crore.IPessentiallyenvisagesanagreementbetweenprospect

ive vendors / bidders, and DEENDAYAL PORT AUTHORITY, committing the persons 

/ officials of both sides not to resort to any corrupt practice in any aspect of the 

contract at any stage. Only those 

vendors/bidders,whocommitthemselvestoIPwithDPA,wouldbeconsideredcompetent

to participate in the bid process. Any violation would entail disqualification of the 

bidders and exclusion from future business dealings. IP, in respect of a particular 

contract should cover all phases of the contract, from the stage of Notice Inviting 

Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or 

the warranty / guarantee period. IP would be implemented through Independent 

External Monitor (IEM), who are eminent persons appointed by the organization, 

with approval of CVC. The term of appointment for an IEM would be 3 years. Name of 

the IEM will be mentioned in NIT. The IEM would review independently and 

objectively assess, as to whether and to what extent parties have complied with their 

obligations under the IP. IEM would have access to all contract documents, 

wheneverrequired.Thebiddersmayraisedisputes/complaintsifany,withtheIEM.TheIE

M would examine complaints received by them and give their recommendations / 

views to the Chairman of Port Trust. Recommendations of IEM would be in the 

nature of advice and would 

notbelegallybinding.Theirroleisindependentinnatureandtheadviceoncetenderedwou

ld not be subject to review at the request of the organization. Shri S K Sarkar, IAS 

(Retd.) and Shri Saurabh Candra, IAS(Retd.)Ex-

MemberhasbeenappointedIEMbyDPA.Draftconditiontobeincorporatedinthe Draft 

Tender Papers (1) Then bidder has to execute Integrity Pact agreement with 

DEENDAYAL PORT AUTHORITY (As per Appendix) Shri S K Sarkar, IAS (Retd.) and 

Shri Saurabh Candra, IAS(Retd.)has been nominated as 

IndependentExternalMonitorforIntegrityPactwhoseaddressisasunder: 

 
(1) Shri S.K.Sarkar, IAS (ReRD.)                                                 (2) Shri Saurabh Chandra, IAS (ReRD.)  

 B-104, Nayantara Aptt.,                                                               A-9, Sector-30, 

 Plot No.08-B, Sec-07, Dwarka,                                              Noida (UP) 201301 

 New Delhi – 110 075                                                                      Mobile No. 9871322133   

 Mobile No. 98111 49324                                                              Email: saurabh7678@yahoo.co.in 

Email :- sksarkar1979@gmail.com 

  

Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be 
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up-loaded along with the bid. Original hard copy of Pre Contract Integrity Pact 

Agreement shall be submitted by post or hand immediately after closing date of 

online E-tender failing which tender shall be considered irrelevant. 
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INTEGRITY PACT  
 
    Between  
 
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
 
                                         and  
 
........................................................... (Name of The bidders and consortium members) 
hereinafter referred to as "The Bidder / Contractor"  
 
 
 Preamble  
 
 
The Principal intends to award, under laid down organizational procedures, contract(s) / 
concession(s) for Tender No. ............................. The Principal values full compliance with all 
relevant laws of the land rules, regulations, economic use of resources and of fairness / 
transparency in its relations with its Bidder(s) and / or Contractor(s).  
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above.  
 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:-  
 

(a) No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to.  
 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential / additional information through 
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 
execution.  
 
(c) The Principal will exclude from the process all known prejudicial persons.  

 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.  
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Section 2 - Commitments of the Bidder(s) / Contractor(s)  
 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commits themselves to observe the following principles 
during participation in the tender process and during the contract execution.  
 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal's employees involved in tender process or the execution of 
the contract or to any third person any material or other benefit, which he / she is not legally 
entitled to, in order to obtain in exchange of advantage of any kind whatsoever during the tender 
process or during the execution of the contract.  
 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process.  
 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 
Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 
improperly, for purposes of competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically.  
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents 

/ Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to Indian agent / 
representative have to be in Indian Rupees only.  
 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract.  
 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter.  
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences.  
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Section 3 - Disqualification from tender process and exclusion from future contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
through a violation of Section-2 above, or in any other form, such as to put their reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the 
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of 
business dealings".  
 
Section 4 - Compensation for Damages  
 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to 
Earnest Money Deposit / Bid Security.  
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor, liquidated damages of the Contract Value or the amount equivalent 
to Security Deposit / Performance Bank Guarantee, whichever is higher.  
 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, 
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the 
termination of the contract, after the contract award has caused no damage or less damage than 
the amount of the liquidated damages, the Bidder/Contractor shall compensate the principal, only 
to the extent of the damage in the amount proved.  
 
Section 5 - Previous transgression  
 
(1) The Bidder declares that, no previous transgressions occurred in the last three years with any 
other company in any country confirming to the anti-corruption approach or with any other Public 
Sector Enterprises in India, that could justify his exclusion from the tender process.  
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 
Business dealing".  
 
Section 6 - Equal treatment of all Bidders / Contractors  
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 
identical conditions as this on which all Bidders.  
 
(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 
be held solely responsible for the same.  
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Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 
representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the 
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief 
Vigilance Officer (CVO) and the CVO will take further necessary action as deemed fit in accordance 
with the CVC Manual.  
 
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this 
agreement.  
 
(2) The Monitor is not subject to instructions by the representative of the parties and performs his 
/ her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of the 
Board of the Principal.  
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the Contractor. 
The Bidder / Contractor will also grant the Monitor, upon his / her request and demonstration of a 
valid interest, unrestricted and unconditional access to the project documentation. The Monitor is 
under contractual obligation, to treat the information and documents of the Bidder / Contractor 
with confidentiality.  
 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself / 
herself from that case  
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 
option to participate in such meetings.  
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she 
will so inform the Management of the Principal and request the management to discontinue, or 
take corrective action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action.  
 
(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 
8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations.  
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(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner, Government of India.  
 
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. Any violation of the same would entail disqualification of the bidder and 
exclusion from future business dealings.  
 
If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson 
of the Principal.  
 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of 
the contract.  
 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e., Gandhidham, Gujarat.  
 
(2) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made.  
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members.  
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 
 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.  
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in 
the Integrity Pact will prevail.  
 
 

 
   ___________________                           __________________________  
(For & on behalf of the Principal)                                 (For & on behalf of the  
                                                                                   Bidder/Contractor)  
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            (Office Seal)                                                          (Office Seal)  
 
 
 
 
Place : Gandhidham  
Date : ____/___ /20___  
 
 
 
 
Witness-1:  
(Name & Address) ___________________________  
                          ___________________________  
                          ___________________________  
                          ___________________________  
 
Witness-2 :  
(Name & Address) ___________________________  
                           ___________________________  
                           ___________________________  
                           ___________________________ 
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Annexure – “II” 
 
Bank Payment Agreement Form : (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.    :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code    :- 
 
6. Accepted for    :- NEFT Payment or  
       RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY :- 
 
 
 I / We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this Account for this Work / Supply Order is concerned. 
 
      
       Signature of the Party 
       With the seal 
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As pointed out in the Tender Call Notice, Bidder may stipulate here 

exceptionsanddeviationstothebidconditions,ifconsideredunavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

Note:however,theBidderstonotethatunacceptabledeviations,ifany,the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid 

conditions,specifications,deliveryschedules,commercialtermsasperthe tender 

document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Dateon dayof , [insertdate]

EXCEPTIONS AND DEVIATIONS 
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DEENDAYAL PORT AUTHORITY 
 
 

 
 
 

BILL OF QUANTITY 
(SCHEDULE-B) 

 

“Construction of  E & D type quarters at Gopalpuri( Stage-1,D type)”  

 
 

 
Executive 

Engineer(TD) TDDivision  

AdministrativeOfficeBuilding G

andhidham-370201  

KutchDistrict

Gujarat 

StateIndia  

Email:tddivisionkpt@gmail.com  

 
 
 
 
 
 
 
 
 


