
Name of Work: Residential wiring work for D-Type Quarters (26 Nos.) at 

Gopalpuri at DPA -Electrical Part 

 

SPECIAL CONDITIONS FOR ELECTRICAL PART 

 

1. In the event of dimension figures upon a drawing differing from those obtained 

by measuring drawings shall be referred to the Chief Mechanical Engineer, 

whose decision shall be final and binding upon the Contractor. 

2. The Contractor shall submit the coloured three sets Hard copy of approved 

drawing of cable routes, circuit diagram of LT installation layout, plans of wiring 

with technical literature and soft copy and also three sets of as made drawing 

on completion of work along with tracing. 

3. While carrying out the work of electrical nature, the Contractor shall adhere to 

the provisions of the Indian Electricity Rules, 1956 and as amended from time 

to time and shall not violate any Regulations, which he will be solely responsible. 

4. While crossing the rail/road, damaged caused to it should be set right by 

Tenderers to the Satisfaction of the Executive Engineer (TD), Deendayal Port 

Authority. Before laying the new cables at existing route through Road/ rail / 

jetty, contractor shall take written permission from Engineering –In-Charge, in 

this regard contractor shall make earmarked drawing in two set, which will clear 

indicated the whereas cable will pass and take permission from TD Division. 

After completion of new cable, laying work contractor shall take NOC from 

Harbour Division regarding satisfactory completion of Road/Rail/RCC crossing 

work at inside cargo jetty area & copy of NOC same should be submitted to 

Executive Engineer (Electrical). 

5. The work shall be programmed in such a way that the electric supply to the 

existing installations is not disturbed to the extent possible keeping in view of 

the work of cutting existing cables, making straight joints and terminating cable 

ends in the feeder pillar, switchgear etc. shall be carried out within the shortest 

possible shut down periods to instruction. 

6. Armouring of the PVC-A-PVC / XLPE armoured cables shall be effectively 

earthed at the termination glands and connecting to the nearest earth point. 

The tail end shall be taped with PVC adhesive tape appropriate colour. 

7. The cable to be supplied by the Contractor shall be in standard drum length 

and straight joint shall be avoided as far as possible. In case same cannot be 

avoided the Contractor shall supply the requisite number of straight joints 

complete with jointing materials and accessories shall carry out the jointing 

work at their cost. 

8. Necessary marking and lettering giving details of the circuits, cables etc. shall 

be carried out on the pedestal and LT panels as per the directions given. 

9. All the supporting framework of the DB/LLP and other equipment shall be 

painted with two coats of primer and two coats of finishing paints of grey shade 



no 631 of IS: 5 after proper surface Cleaning, de-greasing, chemical cleaning as 

per the recommendation of the manufacturer. 

10.  Caution board vitreous enamelled written in three languages, one being the 

regional language, shall be fixed or displayed to indicate danger and supply 

pressure according to the Indian Electricity Rules 1956 wherever the supply is 

at 440 Volts and above. 

11. Necessary cable route indicators and cable joint indicators shall provide at an 

interval of 100 Meters approximately. 

12. The Contractor has to provide the materials and equipments of following make 

as per the approved list attached. 

13. The contractor shall study the local working conditions at the site of work before 

tendering and no claim what-so-ever shall be entertained. 

14. The work shall be carried out in accordance with the best standards of 

workmanship and to the entire satisfaction of the Engineer-in-Charge. 

15.  The electrical installation shall confirm to all currently applicable ISI 

specification such as IS: 732, IS: 3043, IS: 2309, IS: 3045 etc. with up to date 

amendments including relevant IEC regulation and Indian Electricity rules 1956 

with up to date amendment. 

16.  Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE 

rule & Act. 

17.  For laying the new supplied cable, contractor shall take route approval in 

drawing from EIC same will be send to Civil Department for permission through 

proper channel for Civil Item like Road/Rail/RCC Crossing, 

18.  For High Mast, Foundation work shall be carried out under supervision of Civil 

Engineering Department. Necessary Drawing &amp; Material for foundation 

shall be approved from civil Engineering Department. 

19.  The Tenderers shall quote the rate for cable lying, which shall include the, cable 

tagging, dressing, end termination, appropriate size of glands &amp; ferrule 

work as per requirement etc. 

20.  All wiring, shall be concealed/Surface as per specification & LED fittings will be 

surface mounted Bulk Head, hence at the time of CIVIL work , firm shall be 

planed accordingly & continues touch with EIC, For concealed wiring / Points/ 

sub Ckt. /location of LED fitting, LPP/Meter/DB, otherwise firm shall be 

responsible for any untoward situation &amp; no claim what-so-ever shall be 

entertained 

21. Queries about the Technical Data 

The Engineer-in-Charge will clarify queries on the Technical Data. 

 

22. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee 

which comply with applicable laws where the site is located 

23. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 



24. Quality Control 

Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by 

Contractor and notify the Defects found if any. The Engineer-in-Charge or his 

nominee may instruct the Contractor to rectify the Defect. 

25. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment 

thereof within a reasonable time after actual delivery thereof at the place of 

destination, if consignment is not in all respects in conformity with terms &amp; 

conditions of the contract whether on account of any loss, deterioration or 

damage before dispatch or delivery or during transit or otherwise whatsoever 

26. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor 

from the moment of rejection and if such goods are not removed by the 

contractor within 21 days from the date of intimation from the Engineer-in-

Charge. Engineer-in-Charge may either return to the contractor at the risk and 

cost of the contractor by such mode of transport as the Engineer-in-Charge 

may select or dispose off such material at the contractor’s risk on his account 

and retain such portion of the sale proceeds as may be necessary to recover 

any expenses incurred in such disposals. 

27. Deviations: 

The bidder must read the tender document carefully and prepare the bid for 

submission. It is important to note that deviations, if any, must be brought out 

clearly in the technical offer, which shall be examined by DEENDAYAL PORT 

AUTHORITY. If the deviation statement submitted by the bidder does not 

contain any item, then it shall be construed that the bidder has accepted the 

same and no request from the Contractor, for any change, shall be accepted by 

DPA at a later stage. In any case, no change in specifications given in the tender 

agreement shall be permitted. However, only in unavoidable circumstances, 

DEENDAYAL PORT AUTHORITY may consider such requests from the 

Contractor, provided the Contractor submits its request with adequate 

justification. 

 

28. Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to 

Contractor after written submission regarding Makes of Material to be used for 

the Contract and Drawings, if any to be furnished by the Contractor to Engineer-

in-Charge for approval. Any corrections to be suggested by Engineer-in-Charge 

in drawings, the days taken for rectification in drawings shall be in account of 

the Contractor. 

 

 

 



29.  Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

 

30.  Registers to be maintained at site. 

1. Site order Book:  

A site order book is to be maintained by the contractor at the site. The work 

orders and instructions written in the site order book shall be deemed to 

have been legally issued to the contractor shall sign each entry in the site 

order book as a token of his having seen the same. The site order book shall 

be property of the Board and shall be handed over to the Engineer- in-

charge of the work in good condition on the completion of the work or 

whenever required by the Engineer-in-charge or his authorized 

representative. 

2. Hindrance Register:  

Every type of hindrance arising during the execution of work should be 

invariably recorded in the hindrance register. The Hindrance Register is to 

be maintained by the Engineer In Charge at the site. The contractor shall 

sign each entry in the hindrance Register as a token of his having seen the 

same. The Hindrance Register shall be property of the Board. 

31.  Indian Dock Safety Regulations: 

 Necessary Indian Dock Safety Regulations for the safety purpose shall be 

adhered to by the contractor and he will be held responsible for any violation 

of the same. 

 

32.  Labour License: 

The contractor will have to obtain License from Assistant Labour Commissioner 

(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more 

workers on any day during execution of work. 

 

33. Payments Terms for Electrical Part: 

All payments shall be made in Indian rupees unless specifically mentioned. 

(i) 70% payment will be released after receipt of material at site in good 

condition, after obtaining insurance cover as per tender condition and 

after inspection & certification of the same by Third Party Inspection 

Agency (if required) and after inspection & acceptance of material by 

DPT. 

(ii) 20% of item rate after completion of erection, installation, testing and 

commissioning etc. and 90% of item rate for item covers only 

laying/fixing etc. (TPI appointed then after inspection &amp; certification 

of the same by Third Party Inspection Agency). 



(iii) 10% will be released after successful completion of whole work (TPI 

appointed then after inspection & certification of the same by Third Party 

Inspection Agency) and handing over to DPT. 

 

34.  Valid Electrical Contractor license: The Contractor shall have valid Electrical 

Contractor’s license for carrying out Electrical work of the nature involved in this 

tender obtained from Chief Electrical Inspector I.M. &amp; P Department, 

Government of Gujarat without which the tender shall not be accepted. The 

Contractor shall submit certificate and copy of the license in lieu of the same 

for consideration. The Contractor shall also have a valid Electrical Supervisor’s 

Certificate of competency issued from the Chief Electrical Inspector, I. M. &amp; 

P. Department, Government of Gujarat or equivalent authority from the other 

States/Central Government. 

35.  In case of manufacturer/ Authorized dealer/ civil contractor who do not have 

valid electrical contractor license, they have to provide, their employee having 

electrical supervisory certificate while carrying out electrical works or The whole 

electric work carried out by the Sub Contractor should have electric license 

&amp; having experience of the work carried out in Government / PSU or any 

industries, in this case firm shall take prior approval from Chief Mechanical 

Engineer, Deendayal Port Authority 

 

36.  Guarantee: 

36.1 The guarantee period shall be valid up to 12 (Twelve) months with effect 

from the date of Completion Certificate of the work by DPA. 

36.2 The Contractor shall give guarantee to the Board that the goods and 

services under this contract will comply strictly with the contract, shall be 

first class in every particular case and, shall be free from defects. The 

Contractor shall further give guarantee to the Board that all materials, 

equipment and the supplies furnished by him will be new and fit for their 

intended purposes. 

36.3 The Board shall promptly notify the Contractor in writing of any claim 

arising under this guarantee. Upon receipt of such notice, the Contractor 

shall promptly repair or replace the defective goods and/or services at no 

cost to the Board. If the Contractor, having been notified, fails to rectify the 

defects in accordance with the contract, the Board may proceed to take 

such remedial action as may be necessary, at the Contractor’s risk and cost. 

 

37.  Insurance: 

37.1 The contract shall provide in the joint names of the employer and the 

contractor, insurance cover from the start date to the end of guarantee 

period for the following events which are due to the contractor risk: 

a) Loss of or damage to the works, plan and materials 

b) Loss of or damage to equipment 



c) Loss of or damage of property (except the works, plant, materials and     

equipment) in connection with contract, and 

d) Personal injury or death 

 

37.2 All the materials shall stand insured from the time of arrival at site till 

commencement of erection against fire, pilferage, damage and against 

natural calamities for the value of 90 of each item. 

37.3 During erection and till the work is completed and satisfactory taken over 

by the DPA after testing the materials shall stand covered by suitable 

erection insurance also for the value of 110% of the item. The charges for 

the insurance shall be borne by the Contractor. 

 

38.  LIQUIDATED DAMAGES 

Liquidated Damages shall be levied at the rate of 0.5% (per week) of contract 

value for  delay of each week or part thereof subject to maximum of 10% of 

contract value in the event of failure to complete the work in the stipulated 

period of completion or such extension as may be granted. 

 

39.  Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which 

the rate quoted by the bidder and accepted by the employer shall be applicable. 

 

40.  The contractor shall not deposit any materials at such a place that may cause 

inconvenience to the public or staff or nearby offices. 

 

41. The Contractor shall execute the work in such a way that not to cause 

inconvenience to the public or staff or nearby offices and not to cause hindrance 

to traffic. Necessary barricading shall be done by the contractor at his own cost 

if required. 

42.  For the purpose of measurements, the method prescribed in standard code of 

measurements of the concern work shall be applicable. 

43.  Income-tax and surcharge as applicable will be deducted from the bill while 

making payment to the contractor for carrying out the work and only net 

amount shall be paid to the contractor. 

44.  All tools, plants, scaffolding ladder etc. and other machinery etc. required 

temporary for the purpose of execution of work will have to be arranged by the 

contractor at his own cost and storing of such tools, plants etc. will have to be 

made by him. 

45.  All the rules and regulations governing DPT will be applicable. 

46.  After completion of the work, the site should be neatly cleaned by the 

contractor. 

47. The contractor shall ensure not to cause any damages to the port properties in 

the vicinity of work site during execution of work. If any damage occurs due to 



workmen/ machinery of the contractor, the contractor has to make good the 

loss / damage at his cost. 

48.  All the work shall be carried out to the entire satisfaction of Engineer in Charge. 

 

 

 

 

 

Signature & Seal of Contractor                                            Executive Engineer (E) 

                                                                                             Deendayal Port Authority 


