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DEENDAYAL PORT AUTHORITY
COMPETITIVE BIDDING

NIT NO: 10 -TD/2023

NAME OF WORK: Maintenance contract for Sports Complex for
the period of two years at Gopalpuri.

PERIOD OF DOWNLOADING OF BID DOCUMENTS
FROM : 25/04/2023
TO . 25/05/2023 upto 16:00 Hrs.

LAST DATE AND TIME FOR RECEIPT OF BIDS
DATE: 25/05/2023 TIME 16:00 HRS.

TIME AND DATE OF OPENING OF BIDS

16:30 Hrs. On 25/05/2023 (Technical bid only)
PLACE OF OPENING OF BIDS

CHAMBER OF EXECUTIVE ENGINEER (TD),
TOWN DEVELOPMENT DIVISION,
ANNEXE, A.O. BUILDING,
GANDHIDHAM — KUTCH (GUJARAT STATE),
PIN 370201.

Telephone: (O) 02836 223912
Mob:-8299830390
Email: tddivisionkpt@gmail.com
estateofficegopalpuri@gmail.com

OFFICER INVITING BIDS
EXECUTIVE ENGINEER (TD), DEENDAYAL PORT AUTHORITY




DEENDAYAL PORT AUTHORITY

NOTICE INVITING TENDER

Tender No. 10— TD/2023

ONLINE TENDERING (E- Tendering)

NAME OF WORK:“Maintenance contract for Sports Complex for the period of o years

at Gopalpuri”

E/Online Tenders are invited by EXECUTIVE ENGINEER (TDj the above work as per
the details given in the table below.

Work Description Tender Estimated cost EMD Date of | Last Date |Date and timg
Fee (In (InRs.) (InRs.) Pre-Bid |and time of| of online
Rs.) Meeting online opening
Submission
of bid
documents|
Maintenance
contract for
Sports Complex (i%]f:?t?d%o | Upto 16,00 @16.00 hour
for the period of | \';go. © | 1,18,97,888.00 | 1,18,979.00 | “9Z5R¢ | hours on on
two years at GST) 25/04/2023 25/05/2023
Gopalpuri.

)

Detailed tender notice along with complete tender documentsbeadownloaded from
website_https://kpt.nprocure.com from 25/04/2023 to 25/05/Z)21%6:00hrs. Tender Notice

is also available orhttp://www.deendayalport.gov.inTechnical Bid will be opened on
25/05/2023 @ 16:30 Hrs. Date of opening of price bid shall be notifted scrutiny &
evaluation of Technical Bid. For further details and genenajuiries prospective bidders
may contactExecutive Engineer (TD), Room No. 125 Ground Floor A.O. Builiehg,

Annexe,

Gandhidham-370201, Kutch District,

Gujarat State,

INDA,

Mobile:

8299830390during working hours before the last date and time of downloadingnaet

documents.

EXECUTIVE ENGINEER (TD)
Deendayal Port Authority



DEENDAYAL PORT AUTHORITY

NOTICE INVITING ON LINE TENDER

Details about E-Online Tender:

Department Name

Circle/ Division

Tender Notice No.

Name of Work

Estimated Contract Value

Period of Completion (in
Months)

Bidding Type

Bid Call (Nos.)

Tender Currency Type
Tender Currency Settings

Qualifying Criteria:

Civil Engineering Department

T.D. Division, A.O. Building,
Gandhidham — Kutch — 370201.

10-TD-2023

“Maintenance contract for Sports Complex for the
period of two years at Gopalpuri”

Rs.1,18,97,888.00
24 Months

Open
One
Single
Indian Rupee (INR)

1. Average annual financial turnover during the |
three years ending 31st March of the previous
financial years, should be at least Rs. 35.68 Lakhs
as certified by the Chartered Accountant i.e. FY
2019-20, 2020- 2021 2021 - 2022.

2. Experience of having successfully completed
similar works during last 7 years ending last day of
month previous to the one in which applications
are invited should be either of the following:

Three similar completed works, each costing not
less than 47.59 Lakhs.
Or

Two similar completed works, each are costing
not less than Rs. 59.49 Lakhs.
Or

One similar completed work costing not less than
Rs. 95.18 Lakhs.

3. “Similar Work" means experience of Building

work. The Bidder who is registered with

Deendayal Port Authority in Class A-2 (upto 200
lakhs ) and above under construction of building
category are directly eligible. However the
tenderer shall submit Copy of Valid Registration



letter with EMD. If the bidder has executed the

work in Private Organization necessary TDS

certificate issued by the competent authority shall
be submitted. However they may submit scanned
copy of Valid Registration letter issued by DPA

on submission E-Tender and copy of Tender
documents with Tender fees / EMD, Integrity

Pact, Bid Capacity , MSME Certificate.”

If the similar work is executed as Sub-
Contractor, it is mandatory to upload the sub-
contract permission letter obtained from the
Govt./ Public Sector officer in case work
belongs to the Govt. / Public Sector, or from the
owner of the project in case work belongs to
private organization. Also the completion
certificate / from 3A authenticate by concern
Govt. / Public Sector officer of owner of the
project shall be uploaded along with TDS
certificate deducted from that particular work
issued by the competent authority shall be
submitted along with bid submission.

4. Integrity Pact document need to be submitted in
Preliminary bid stage duly scanned, stamped,
signed and dated along with both witness
signatures as per format available in Annexure-I
in the tender document failing which bid
submitted by the bidder will be considered non-
responsive.

5. The rates to be quoted by the contractor should
not less than the minimum wages payable to the
workers as per the latest CLC circular. In case
Bidder quotes rates less then the minimum wages,
the Bidder shall be treated as non-responsive and
no further correspondence will be entertained.

6. Bidders who meet the minimum qualification
criteria will be qualified only if their available bid
capacity is more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid capacity = A X N X 2 -B,
Where, “N” = Number of years prescribed for
completion of the subject contract.

“A” = Maximum value of works executed in
any one year during last sevegears
(at current price level)

“B” = Value at current price level of existing
commitments and ongoing works to be



completed in the next °'N  years.
The Bidder shall furnish statements showing
the value of existing commitments and on
going works as well as the stipulated period of
completion remaining for each of the works
preferably countersigned by the Nodal Office
or his nominee-in charge.

Joint Venture Not applicable
Rebate Applicable
Bid Document Fee : Rs 1500.00 + 18% GST = Rs. 1,770.00

Bid Document Fee Payable FA & CAO, Deendaya Port Authority ,
To: Gandhidham

Bid Security/ EMD (INR) :  Rs.1,18,979.00

Bid Security/ EMD (INR) FA & CAO, Deendayal Port Authority, Gandhidham
In Favour Of :

Bid Document Downloadin 25/04/2023

Start Date

Bid Document Downloadin 25/05/2023 upto 16.00 Hrs.

End Date

Date & Place of Pre Bid NIL

Meeting

Last Date & Time for 25/05/2023 @16.00 hrs

Receipt of Bids

Bid Validity Period 120 Days

Condition Tender Fees in form of Demand (DD)/PO/BC in

favour of Deendayal Port Authority. Payable at
Gandhidham. The bid / Tender shall also be
accompanied by Tender fees and EMD in form of
Demand (DD)/PO/BC in favour of Deendayal Port
Authority, payable at Gandhidham. The bid / tender
shall also be accompanied by Integrity Pact
Agreement duly signed by bidder and two witness
(which is also required be got signed by bidder). The
bid/tender not accompanied by tender fees. EMD and
Integrity Pact Agreement in Preliminary Bid shall not
be considered responsive and their technical and price
bid will not be opened

In case of Micro and Small Enterprise (MSES)
holding valid certificate issued by any
agencies/organization under The Ministry of Micro,
Small and Medium Enterprises indicating the list of
activity related to the subject as per National
Industrial Classification — 2008 mentioned in the table



Remarks::

Bid Opening Date::

Documents required to be
submitted by scanning
through online::

Officer- Inviting Bids::
Bid Opening Authority ::
Address::

below only shall become eligible for exemption from

payment of Tender fee/EMD such bidder shall upload
the scanned copy of valid certificate in preliminary

bid tender shall become eligible for exemption from
payment of Tender fee/EMD. Such bidder shall
upload in preliminary bid stage

NIC codes regarding related activity are mentioned
below

Level Description
Section- | Construction
F
Division — | Construction of Building
41
Group - Construction of Building
410

The above shall be submitted in electronic format
through on line (by scanning) while uploading the
bid. This submission shall mean that EMD, Tender
fees & Integrity Pact Agreement are received
electronically. However for the purpose of realization
bidder shall send the same in original along with hard
copy of tender (sealed & Signed of authorized person)
and other PQ documents through R.A.P.D/ Speed post
or in person so as to reach to Executive Engineer
(TD) Town Development Division, Room No 125
Ground Floor A.O. Building, Annexe, Gandhidham
(Kutch), Gujarat 370201, within 7 days from the last
date of opening.

Technical Bid will be opened ¢ 25/05/2023 @ 16:3C
Hrs. Date of opening of price bid shall be notified
after scrutiny & evaluation of Technical Bid.

a. Documents in support of fulfilling qualifying
criteria as indicated above.

b. EMD in form of DD/ BC/ PO etc.

c. Tender fee in form of Demand draft/PO/BC

e

Integrity Pact Agreement

o

As indicated in clause 4 of section 1 —
Instructions to bidders.

Executive Engineer (TD) , Deendakart Authority.
Executive Engineer (TD) , Deendayat Ruthority.
Executive Engineer (TD) , Deendayal Port Authority.

A.O. Building, Annexe, Gandhidham-370201, Kutch



District, Gujarat State , INDIA,
Contract Details 8299830390

EXECUTIVE ENGINEER (TD)
Deendayal Port Authority

Note:-
In case bidders need any clarifications or if training is irequto participate in online
tenders, they can contact (n)Procure Support team at followingsadere

(n)Code Solutions — A division of GNFC Ltd.,

(n)Procure Cell, 403, GNFC Infotower,

S.G. Road, Bodakdev,

Ahmedabad — 380054 (Guijarat).

Contact Details of (n) Code Solutions

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525
BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)
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SECTION -1

INSTRUCTIONS TO BIDDERS




1.2

3.2

3.3

3.4

11

GENERAL

Scope of Bid

The Executive Engineer, T.D. Division, Deendayal Port Authorityites bids by
E-Tendering for the construction of works ‘®flaintenance contract for Sports
Complex for the period of two years at Gopalpuri” detailed in the table given in
NIT. The bidders may submit on-line bids for the work detaitethe table given in
NIT.

The successful bidder will be expected to complete the wbykshe intended
completion date specified in the contract data.

Source of Funds

The employer has arranged the funds from internal rescamdesill have sufficient
funds in Indian currency for execution of the works.

Eligible Bidders

The invitation for Bids is open to all eligible biddersetiveg the eligibility criteria as
defined in clause no .4

All bidders shall provide in Section-2, form of Bid and @igaltion Information, a
statement that the Bidder is not associated, nor has [sseciated in the past,
directly or indirectly, with the consultant or any other entitgtthas prepared the
design, specifications, and other documents for the Projecadéa for the Contract.
A firm that has been engaged by the Employer to provide camg@iérvices for the
preparation or supervision of the works, and any of its a#f8iashall not be eligible
to bid.

Government-owned enterprises may only participate if treelegally and financially
autonomous, operate under commercial law and are not a depeneecy af the
Employer subject to fulfilment of Minimum Qualifying criteria

Bidders shall not be under a declaration of ineligibility dorrupt and fraudulent
practices issued by the employer in accordance with clause 37.

Eligibility Criteria

a Experience of similar works executed during the last sgears, and details
like monetary value, clients, and proof of satisfactory cotigrie
Documentary evidence of adequate financial standing and proofctrent
for satisfactory completion of works.

Equipment requirement/ schéelu

Managerial/Manpower requirement.

Project Planning and Quality Control procedure to be adopted.

Information regarding projects in hand, current litigationders regarding

exclusion, expulsion or black listing, if any.

g. Trained & Certified workmen proposed to be employed at the sitglof the
project. The Contractor must undertake to employ of certifiecker to the
extent of 20% of total strength. Valid certificates by abgeized University,
technical Board, or Ministry of Government of India would only taken
cognizance of.

=

~o Qo
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4.2 If the Employer has not undertaken pre-qualification of potebitlers, All bidders
shall include the following information and documents withrtbé&ls in Section2.

a. Copies of original documents defining the constitution or legatus,
place of registration, and principal place of business, wriftewer of
attorney of the signatory of the Bid to commit the Bidder.

b. Total monetary value of construction work performed for eddhe last
five years.

c. Experience in works of a similar nature and size for eachenfast five
years, and details of works underway or contractually conunited
Employers who may be contacted for further information on those
contracts.

d. Major items of construction equipment proposed to carry out the cbntrac

e. Reports on the financial standing of the Bidder, such as @ofitloss
statements and auditor's reports for the past five years.

f. Evidence of adequacy of working capital for this contract @t line(s)
of credit and availability of other financial resources).

g. Authority to seek references from the Bidder's bankers.

h. Information regarding any litigation, current or during th&t fve years,
in which the Bidder is involved, the parties concerned, amsgputid
amount.

i. PAN, Registration with GST and Provident Fund Authorities.
j. EMD in approved form as prescribed under Clause No. 16.

4.3 To qualify for award of the contract, bidders are adviseddte the minimum
qualification criteria specified below.

I.  Average annual financial turnover during the last three yearag@Bdst March of the
previous financial year should be at leastRs69Lakhs

ii.  Experience of having successfully completed similar worksaduast 7 years ending
last day of month previous to the one in which applicatioesimrited should be
either of the following.

a. Three similar completed works each work costing not lessttit@Rs47.59Lakhs.
or
b. Two similar completed works each work costing not less thems59.49Lakhs.
or
c. One similar completed work costing not less than thé&R48Lakhs.

iii.  “Similar Work" means experience of Building work. TB&lder who is registered
with Deendayal Port Authority in Class A-2 (upto 200 lakhs ) abdve under
construction of building category are directly eligible. Howetrex tenderer shall
submit Copy of Valid Registration letter with EMD. If tihédder has executed the
work in Private Organization necessary TDS certificasied by the competent
authority shall be submitted. However they may submit scamopg of Valid



iv. In

4.4

4.5

4.6
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Registration letter issued by DPA on submission E-Tender and cbpyender
documents with Tender fees / EMD, Integrity Pact, Bigdcity , MSME Certificate.

If the similar work is executed as Sub-Contractor, it is ratorgl to upload the sub-
contract permission letter obtained from the Govt./ Publitd8edficer in case work
belongs to the Govt. / Public Sector, or from the owner optbgect in case work
belongs to private organization. Also the completion certdicat from 3A
authenticate by concern Govt. / Public Sector officer of own#éneproject shall be
uploaded along with TDS certificate deducted from thatqaetr work issued by the
competent authority shall be submitted along with bid submission.

In case of Micro and Small Enterprise (MSES) holding validftzte issued by any
agencies/organization under The Ministry of Micro, Small Etedlium Enterprises
indicating the list of activity related to the subject per National Industrial
Classification — 2008 mentioned in the table below only shall beasdigi®le for
exemption from payment of Tender fee/EMD such bidder shatladpthe scanned
copy of valid certificate in preliminary bid tender shdéécome eligible for
exemption from payment of Tender fee/EMD. Such bidder shalbadplin
preliminary bid stage

NIC codes regarding related activity are mentioned below

Level Description

Section- F Construction

Division — Construction of Building
41

Group - Construction of Building
410

addition to above, the criteria regarding satisfactory operénce of the work,
Personnel, establishment, plant, equipment, etc. may be indegb@@cording to the
requirement of the project.

To qualify for a package of contracts made up of this ahdratontracts for which
bids are invited in the NIT, the bidder must demonstrate hagkpgrience and
resources sufficient to meet the aggregate of the gungitriteria for the individual
contracts.

Sub- contractors' experience and resources shall not be takeradodoint in
determining the bidder's compliance with the qualifying catencept to the extent
stated in 4.4 above.

Bidders who meet the minimum qualification criteria will dpealified only if their
available bid capacity is more than the total bid valliee available bid capacity will
be calculated as under:

Assessed Available Bid capacity = A X N X 2 — B, Where
“N” = Number of years prescribed for completion of the sctbpentract.

“A” = Maximum value of works executed in any gear during last seven
years (at current price level)

“B” = Value at current price level of exiggicommitment s and on going
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works to be completed in the next’ N’ years.

Note: For bring the value of works to current level, following tiplyling factors
shall be applicable with reference to escalation basétiin

Financial | 2021-22 | 2020-21 2019-20 2018-19 2017-08 2016-17 2015%-16
Year
Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7
Multiplying 1 1.13 1.14 1.16 1.21 1.25 1.27
factor

4.7

5.2

The Bidder shall furnish statements showing the value of timgxis
commitments and on going works as well as the stipulatecbdpent

completion remaining for each of the works preferably counterdipyethe

Nodal Officer or his nominee-in charge.

Even though the bidder meets the above qualifying critéwgsy, @are subject to be
disqualified if they have:

- Made misleading or false representations in the formetersents and
attachments submitted in proof of the qualification requiresnemtd/or

- Record of poor performance such as abandoning the works, not properl

completing the contract, inordinate delays in completiomgaliion history or
financial failures etc,

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who subnut® fhan one Bid

(other than as a subcontractor or in cases of alternativebabha been permitted or
requested) will cause the entire proposal with the Bidder'scipation to be

disqualified.

Joint Venture

Companies / Contractors may jointly undertake contract/conti@ath entity would

be jointly and severely responsible for completing the taslpeasthe contract,
however declaration of the Lead member to be indicated beitsiddowever JV has
to designate in their MOU. The firms with at least 26@uity holding each be
allowed to jointly meet the eligibility criteria.

Cost of Bidding

The bidder shall bear all costs associated with the ratepaand submission of his
Bid, and the Employer will in no case be responsible anckli@blthose costs.

Site Visit

The Bidder, at his own responsibility and risk is encouramesit and examines the
site of works and its surroundings and obtain all information rtieyt be necessary
for preparing the Bid and entering into a contract for constructidhe works. The
costs of visiting the site shall be at the Bidders' own expense.



8.

8.1

8.2.

8.2.1

8.3.1

9.2
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BIDDING DOCUMENTS

Content of Bidding Documents

The set of bidding documents comprises the documents listed ibetbev and
addenda issued in accordance with clause-10:

Invitation for Bids (NIT)

Particular

SECTION 1 Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information and letter of accep&a

SECTION 3 Conditions of Contract and Special Conditions
SECTION 4 Contract Data

SECTION 5 Site Conditions and Specifications
SECTION 6 Forms of Securities

SECTION 7 Bill of quantities

One set of bidding documents will be issued to the bidthe document should be
completed and returned with the bid.

The bidding documents shall be downloaded. The documents shaddpletely
filed and submitted through on line Tendering process and ong soall be
submitted within 7 days of the date of opening of the tender.

The bidder is expected to examine carefully all instructioosditions of contract,
contract data, forms, terms, technical specificationd, dfil quantities, forms,
drawings, annexure in the bid document. Failure to comply Wwéhréquirements of
the bid document shall be at the bidder's own risk. Pursuatdusec26 hereof, bids
which are not substantially responsive to the requiremeriteedfid documents shall
be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the biddlaguments may notify
the employer in writing or by electronic form and be confirrbgdhard copy at the
Employer’s address indicated in the invitation to bid. The@leyer will respond to
any request for clarification which he received earli@ntdays (Suggested 7 days)
prior to the deadline for submission of bids. The clarificatidredl $e uploaded on
Website ofwww.kpt.nprocure.Com.

Pre — bid meeting —No pre-bid meeting
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10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer nadifynthe bidding
documents by using addends.

10.2  Any addendum thus issued shall be part of the bidding docuashtshall be
communicated by uploading online on_http://kpt.nprocure.com. Or in wrdinigy
cable to all the purchasers of the bidding documents. Prospdutiders shall
acknowledge receipt of each addendum by cable to the Employer.

10.3 To give prospective bidders reasonable time in whictake an addendum into
account in preparing their bid, the Employer shall extencdtesssary the deadline for
submission of bids, in accordance with sub-clause 20.2 below.

PREPRATIION OF BID:

11. Language of Bid

11.1  All documents relating to the bid shall be in the Engléiglage.

12. Documents comprising the Bid

12.1 The bid submitted by the bidder shall comprise the following:
A) Technical Bid:
0] Bid Security
(i) Qualification Information Form and Document (Pursuantlease 4 hereof)
and any other materials required to be furnished and submitted lbydther
in accordance with these instructions. The documents lisiger Sections 2,
4 and 7 of Sub-Clause 8.1 shall be filled in without exception

B) Financial Bid :
0] Contractors Bid duly filled and digitally signed biglder.
(i) Priced bill of quantity duly filled and digitallgigned by bidder.

13 Bid Prices

13.1 The contract shall be for the whole works as described in aulesll.1 based on the
priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall fill in rates in percentage showing +abbe&iw over all on the total
amount of rates of the works described in the bill of quantities.

13.3 All duties, (excluding GST) taxes, and other levies payagl¢he contractor under
the contract, or for any other cause shall be included irates, prices and total Bid
Price submitted by the bidder.

13.4 GST Clause: The rates and prices quoted by the bidder shatelefdr the duration
of the contract and shall not be subjected to adjustment ocacaoynt. OR

The rates and prices quoted by the bidder are subject to aenisttaring the
performance of the contract. In accordance with the provisibridause 47 of the
conditions of contract.
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The unit rates and the prices shall be quoted by the biddeglemi Indian Rupees.

Bids shall remain valid for a period 120 days from thédase of submission of Bid.
A bid valid for a shorter period shall be rejected by the Bggylas non-responsive.

In exceptional circumstances, prior to expiry of the origimagtlimit, the Employer
may request that the bidders may extend the period of validitya specified
additional period. The request and the bidders’ responsedshalide in writing or
by cable. A bidder may refuse the request without forfeitiregbid security. A

Earnest money Deposit (EMD) shall Be. 1,18,979.0(be submitted in form of
Demand Draft / Bankers' Cheque / Pay Order / in favour ofetidayal Port
Authority” payable at Gandhidham. EMD in any other form shalbectccepted.

The EMD up to Rs. 5 Lakhs be payable by Demand Draft/PO/Bsinkezque only.
EMD beyond Rs. 5 Lakhs be payable in the form of Bank Guadntethe entire
amount from any Nationalized Bank only having its branch in Indééepbly from
the Branch where the port is situated. Bank guarantees tsedbras Earnest Money
shall be valid for 28 days beyond the validity of the biBank Guarantee shall be
verified independently by the Port with the Bank before faadion of technical offer.
In the event of lack of confirmation of issue of the Bank Guoee by the Bank, the

EMD of unsuccessful bidders other than L1 and L2 be refundeddiately after
ranking of price bids. Earnest Money of L2 be refunded immediafedy entering in

The Bid Security of the successful bidder will be disgbdrafter he has signed the

(a) The bidder withdraws the Bid after Bid opening during the peoidgid Validity;
(b) The Bidder does not accept the correction of the Bid Price pursu&tause 27;

Conditional offer or Alternative offers will not be consideferther in the process of

14. Currencies of Bid and Payment
14.1
15.  Bid Validity
15.1
15.2

bidder agreeing to the request will not be permitted to modsfiild.
16.  Bid Security (Earnest Money Deposit-EMD)
A.
B.

bid shall stands disqualified.
C.

to agreement with L1 and acceptance of performance Guaraobe L1.
D. EMD shall be refunded suo-motto without any application fronbitheers.
E.

Agreement and furnished the required Performance Security.
F. The Bid Security may be forfeited, if

(c) The successful Bidder fails within the specified timatlim

(i) sign the Agreement or
(i) Furnish the required Performance Security.

17.  Alternative Proposals by Bidders

tender evaluation.
18.  Format and Signing of Bid
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18.1 The Price Bid to be submitted on-line shall be signethtiygby a person or persons
duly authorized to sign on behalf the Bidders.

18.2 The Bid shall contain no alterations or additions, except ttmsmomply with
instructions issued by the Employer, or as necessary toct@m®rs made by the
bidder in which case such corrections shall be initialedhiey person or persons
signing the bid.

D Submission of bids

19. _Sealing and marking of bids

19.1 The bidder shall put Bid security document as per clausé6Nbereof in one
envelope and properly seal and mark as “Bid Security”. Tluelebi shall put
documents mentioned in clause No.12.1.A (ii) in separatel@pe and properly seal
and mark as “Technical Bid”. Then put both these envelopes eparate envelope,
properly seal and mark as “Technical Bid”".
The bidder shall submit “Financial Bid” as per Clause NA.18B) hereof, online
only.

19.2 The envelopes shall

(a) be addressed to Nodal Officer/Employer at the following address.

The Executive Engineer (TD)

Deendayal Port Authority

Room No. 105 Ground Floor

Annexe Building

Gandhidham — Kutch (Gujarat) Pin — 370201

(b) bear the following identification:
Bidfor oo (name of contract)

Bid reference NO.............ccooviiiiiii s (Insert number)
DO NOT OPEN BEFORE (time and date for operpeg Clause 23)
Name and address of the bidder.

The tender complete in all respect should be put in the tende(nimrked tender

No ) in the office of upto p.m.
on due date and open at on the same date in presence oftkech of
tenderers who may wish to be present.

19.3 In addition to the identification required in Sub-Clause 19.2,inher envelopes
shall indicate the name and address of the bidder of the biddeale the bid to be
returned unopened in case it is declared late, pursuant tseCRi, or the bid is
declared non responsive. If the outer envelopes are not sealedaaked as above,
the Employer will assume no responsibility for the mispiaeet or premature
opening of the Technical bid and financial bid.

20 Deadline for submission of the Bids

20.1 Bids must be received by the Employer in On-Line Systemwelbsite
https://kpt.nprocure.com not later than 15:00 hrs. on / /2023 inethieogv

the specified date for the submission of bids being declared idayoby the
Employer, the Bids will be received up to the appointed bméhe next working day.
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The Employer may extend the deadline for submission of lWydsssuing an
amendment in accordance with Clause 10, in which casglaié and obligations of
the Employer and the bidders previously subject to the origirzallide will then be
subject to the new deadline.

20.3.1 The bidder shall give an undertaking that no change has bee® imthe hard copy

21
21.1

22.
22.1

22.2

22.3
22.4

22.5

23.

of tender documents he has downloaded from the web site. pascre if any is
noticed at any stage between the Port’s tender document anddhenopg submitted
by the bidder conditions mentioned in online tender unloaded by Pdirtpsiaail
beside the bidder shall be liable for legal action foldpses.

Late Bids

Any bid received by the Employer after the deadline pbestin Clause 20 will be
considered as non responsive.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deagilirecribed in Clause
20.

The bidder may finally submit the modified copy to the employéhiwi07 days of

opening of the online tender.

No bid may be modified after the deadline for submission of bids

Withdrawal or modification of a Bid between the deadline for sabimmn of bids and
the expiration of the original period of bid validity in Clau$b.1 above or as
extended pursuant to Clause 15.2 may result in the forfeitutbe Bid security

pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify theepriaf their bids by
submitting bid modifications in accordance with this clause dudea in the original

bid submission.

BID OPENING AND EVALUATION
Bid opening

23.1

23.2.

23.3

On the due date and appointed time as specified ireaushe Employer will first
open Technical bids of all bids received (except those recdatedl including
modifications made pursuant to clause 22 in presence of the biddetiseir
representative who choose to attend. In the event of dufispl date for Bid opening
being declared a holiday by the Employer, the bids will be egppext the appointed
time and location on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and readfisit Bids for

which an acceptable notice of withdrawal has been submitted putsu€lause 22
shall not be opened.

Bidder's name, withdrawals, modifications of technical bid, pinesence of bid
security and such other details, as the Employer may coregigeopriate will be
announced by the Employer at the opening.

If all Bidders have submitted unconditional Bids together witjuiste bid security,
then all bidders will be so informed then and there. If amdyddintains any deviation
from the Bids documents and/or if the same does not contain Biditgein the
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25.

26.

26.1
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manner prescribed in the Bid documents, then that Bid wikjeeted and the Bidder
informed accordingly. The sealed financial bid containing pri@Q will be
returned to him without opening. All valid financial bids whoséhtécal bids have
been determined to be substantially responsive in accordatic€lause 26 hereof,
shall be opened on the specified date from declaring thésed the Technical Bid,
in presence of the bidders or their representatives who choasgend. The Bidder’s
name, the Bid prices, the total amount of each Bid and of Wesnative Bid (if
alternatives have been requested or permitted), any disc&idtmodifications and
withdrawals, and such other details as the Employer abghaing. Any bid price,
discount, or alternative Bid price which is not read out and decbat Bid opening,
will not be taken into account in Bid evaluation

The Employer shall prepare minutes of the Bid opening, includiagriformation
disclosed to those present and the minutes shall form fitie oontract.

Process to be confidential.

Information relating to the examination, clarificationaksation and comparison of
the bids and recommendations for the award of a contract shaddendisclosed to
Bidders or any other persons not officially concerned with qudgess until the
award to the successful bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, tmpl&er may, at his
discretion, ask any Bidder for clarification of his Bidcluding breakdown of unit
rates. The request for clarification and the response lséadiriting or by cable, but
no change in the price or substance of the Bid shall be saftdred, or permitted
except as required to conform the correction of arithmetmrsdiscovered by the
Employer in the evaluation of the Bids in accordance wittuse 27.

Subject to above Para, no Bidder shall contact the Employanymatter relating to
his bid from the time of the bid opening to the time the emmtis awarded. If the
Bidder wishes to bring additional information to the notice of tinplByer, he should
do so in writing.

Any effort by the Bidder to influence the Employer’s bid evabrg bid comparison
or contract award decisions, may result in the rejectidnsobid.
No bid may be modified after the deadlinestdsmission of bids.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will deii@e whether each Bid(a)
has been properly digitally signed (b) meets the eligibdlitieria defined in Clause 4
(c) is accompanied by the required Bid security and; (d)esponsive to the
requirements of the Bidding documents.

26.1.1 A substantially responsive Technical and Financial Bid is danehwconforms to all

the terms, conditions and specification of the Bidding documeriisowy material
deviation or reservation. A material deviation or reseovais one (a) which effects
in any substantial way the scope, quality or performance ombkks; (b) which
limits in any substantial way, the Employer’s rights orBieder’s obligations under
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the contract; or (c) whose rectification would affect unydine competitive position
of other Bidders presenting responsive Bids.

26.1.2 If a Technical Bid is not substantially responsive, it willlkbgcted by the Employer,

27
27.1

27.2

28
29

29.1

29.2

and may not subsequently be made responsive by correction or wighdrathe
non-confirming deviation or reservation.

Correction of Errors

Bids determined to be responsive will be checked by tlpdolger for any

arithmetic errors. Errors will be corrected by the Empi@gefollows.

(a) Where there is a discrepancy between the ratesuire§igand in words, the rate in
words will govern;

(b) Where there is discrepancy between the unit rat¢haniche item total

resulting from multiplying the unit rate by the quantity, thet wate as quoted will
govern.

The amount stated in the Bid will be adjusted by thpl&er in accordance with the
above procedure for the correction of errors and, with the comceria the Bidder,

shall be considered as binding upon the bidder. If the Bidder nimeaccept the

corrected amount the Bid will be rejected, and the Bid sigcoray be forfeited in

accordance with sub-Clause.16. F. (b).

Blank.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids detemunito be
responsive in accordance with Clause 26.

In evaluating the Bids, the Employer will determine for eadt tBe evaluated
Bid Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 27;

(b) Making appropriate adjustments to reflect discounts or other pnio@ification

29.3

29.4

30

31

offered in accordance with Sub Clause 22.5

The estimated effect of the price adjustment conditions undeus€l47 of the
conditions of contract, during the period of implementation ofGbatract, will not
be taken into account in Bid evaluation.

IF the Bid of the successful Bidder is seriously unbalanceelation to the Nodal
Officer or his nominee’s estimate of the cost of workbto performed under the
contract, the Employer may require the Bidder to produce detaiieel analyses for
any or all items of the Bill of Quantities, to demongr#ie internal consistency of
those prices with the implementation/construction methods anddeh@oposed.

NIL.

AWARD OF CONTRACT

Award Criteria
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33.1

33.2

33.3

33.4
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The Employer will award the Contract to the Bidder whose Hgis been determined
to be responsive to the Bidding documents and who has offeréalmbst evaluated
Bid Price, provided that such Bidder has been determined t(a)beligible in
accordance with the provisions of Clause 3 and (b) qualifieddordance with the
provisions of Clause 4. The second bidder (i.e. L2) shall beikepserve and may
be invited to match the bid submitted by the (L 1) biddercase such bidder
withdraws or is not selected for any reason.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the rightdepa or reject any bid
and to cancel the bidding process and reject all bids, at aeyptior to the award of
contract, without thereby incurring and liability to the afésl bidder or bidders of the
grounds for Employer’s action.

Notification of Award and Signing of Agreement.

The Bidder whose Bid has been accepted will be notifiedhef award by the
Employer prior to expiration of the Bid validity period by calildex or facsimile

confirmed by registered letter. This letter (hereinatied in the Conditions of
Contract called the “letter of Acceptance”) will state sum that the Employer will
pay the Contractor in consideration of the execution, coroplethd maintenance of
the Works by the Contractor as prescribed by the Contract rfaéezi and in the
Contract called the “Contract Price”).

The notification of award will constitute the formation of fBentract subject to the
furnishing of a performance security in accordance wittptbeisions of Clause 34.

The Agreement will incorporate all correspondence between thgolen and the

successful bidder. It will be signed by the employer and sethiet successful Bidder
within (28 days of award of work for global tender and Withinda$s for domestic

tender) following the notification of award along with the Lettdr Acceptance.

Within (28 days for global tender and within 21 days for doméstider) of receipt,

the successful Bidder will furnish the performance secuanitd sign the Agreement
with the Employer.

Upon the furnishing by the successful Bidder of the Perform&werurity, the
Employer will promptly notify the other Bidder that his Bid bayeen unsuccessful
and release the Bid security (EMD).

Performance Security

Security Deposit shall consist of two parts; a) Perform&uarantee
to be submitted at award of work, and b) Retention money to lwened from
Running Bills.

Security Deposit shall be 10% of Contract price of which $%oatract price should
be submitted as Bank Guarantee, or Demand Draft within 24 afagceipt of Letter
of Acceptance and balance 5% recovered as Retention MoneyRuoming Bills.

Recovery of 5% of Retention Money to commence from thelilsonwards @ 5%
of bill value from each bill. Retention Money be refunded with#4 days from the
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36

37

37.1

37.2

38
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date of payment of final bill. Balance SD to be refunded itiately not later than 14
days from completion of defect liability period.

Advance Payment

The Employer will provide an Advance Payment on the Contrao Bs stipulated in
the conditions of Contract, subject to maximum amount, as statkd @ontract Data
.clause 51 (Section 3)

Conciliator
The employer proposes that CIDC — SIAC Arbitration Centre jpgoiated as

Conciliator under the contract as provided in sub-clause 24&dnafition of contract.
If the bidder disagrees with this proposal, the bidder shoulthsoia bid.

Corrupt or Fraudulent Practices

The Employer requires that Bidders/Suppliers/Contractors under ctimigract,
observe the highest standard of ethics during the procurememxandtion of this
contract. In pursuance of this policy, the Employer:

(a) defines, for the purpose of these provisions, the terinfisrth below as follows:

0] “Corrupt practice” means the offering, giving, receivingsoticiting of any
thing of value to influence the action of a public offidialthe procurement
process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation ofsfactorder to influence a
procurement process or the execution of a contract to thamdetr of the
Employer, and includes collusive practice among Bidders (prior &dter bid
submission) designed to establish bid prices at artificialcoompetitive levels
and to deprive the Employer of the benefits of free and opepetition.

(b)  Will reject a proposal for award of work, if he detares that the bidder
recommended for award has engaged in corrupt or fraudulent pgadtic
competing for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitdbr a stated period of time, to
be awarded a contract/contracts, if he at any time detesthat the Bidder has
engaged in corrupt or fraudulent practices in competing for oxeouting, the
contract.

Furthermore, Bidder shall be aware of the provisiondstat&ub-clause 59.2 of the
conditions of contract (Para — 3).

The payment to the worker deployed by the contractor should behmidh their

respective bank amount only the contractor has to submit bills althglocumentary proof
for payments made to the labour though the bank.
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SECTION 2

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER

OF

ACCEPTANCE
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TABLE OF FORMS

FORM OF BID

CONTRACTOR’S BID
PRE-QUALIFICATION OF BIDDERS
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NOTICE TO PROCEED WITH THE WORK
AGREEMENT FORM
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SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Date-

Tender No. 10- TD-2023

Name of Work: Maintenance contract for Sports Complex for the period of two
years at Gopalpuri

To

The Executive Engineer (TD),

TD Division

Deendayal Port Authority

Ground Floor, A.O. Building
Gandhidham-370201

Kutch District Gujarat-State, INDIA

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender dosumneiiding
addenda and clarifications issued vide......

(b) we offer to execute the work in conformity with the tenagrdocuments and in
accordance with the delivery schedules specified in thedsde of requirements in
accordance with the tender document bearing no — TD-

(c) The total price of our tender, excluding any discounts offeretem(d) below, is [
insert the total tender price in words and figures, indicatiegvarious amounts and
the respective currencies];[in case of techno-commerdet @fshall be mentioned
that ‘as filled in the price bid’]

(d) The discounts offered and the methodology for their application are

Discounts if our tender is accepted, the following discounts shall apply.

Methodology of application of the discounts The discounts shall be applied using
the following method:

(e) our tender shall be valid for the period of time specifiefiTB Sub-clause 15.1],
from the date fixed for the tender submission deadline in danoe with[ITB Sub-
clause20.1], and it shall remain binding upon us and may be accepted aimany t
before the expiration of that period or any extended period accordéticélTB
Sub-clause 15.2];

(f) If our tender is accepted, we commit to submit a performguasantee in accordance
with [insert relevant clause no., ITB Sub-clause 34] for the mlrformance of the
contract, as specified in specimen form for the purpose.

(g) We, including any subcontractors or contractors for any part ofdheract,{Insert
the nationality of the Tenderer, including that of all partibat comprise the
Tenderer, if the tenderer is a JV. And the nationalityheaabcontractor and
Contractor}

(h) We have no conflict of interest in accordance WiilB Sub-clause no 5].
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(i) Our firm, its affiliates or subsidiaries- including any subcactbrs or contractors for
any part of the contract — has not been declared ineligibleeopadrt, under laws of
India or official regulations in accordance WithB Sub-clause no.3]

() We understand that this tender, together with your written ptencee thereof
included in your notification of award, shall constitute a bindiogtract between us,
until a formal contract agreement is prepared and executeccordance witfiTB
Sub-clause 33hnd as per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaieaded or any
other tender that you may receive.

(D We also make specific note clauses of [ITB, NIT] under twhite contract is
governed.

(m)In case of out station firms, having a branch in India f@isdn purposes, please
mention the name of the contact person and Tel. no., Faxam E-mail-id and also
the complete postal address of the firm.

(n) We understand that the communication made with the firfgmytby the port shall be
deemed to have been done with us.

Signed: [insert signature of person whose name and capacghaxa]
In the capacity of [insert legal capacity of person sigrtire form of tender]
Name: [insert complete name of person signing the form of tende

Duly authorized to sign the tender for and on behalf of: [inesemplete name of
tenderer]

Dated on day of : (insert date of signing)
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CONTRACTOR’S BID

Description of the works: ~ Maintenance contract for Sports Complex for the period
of two years at Gopalpuri”

BID
TO
(The employer)
Address
Sir,
We offer to execute the works described above in accordaove avith the conditions of
Contract accompanying this bid for the contract price of figu(@s)

(in letters)

The advance payment required / not required as per rule

We accept the appointment of as the conciliator

OR

This bid and your written acceptance of it shall constituieding contract between us. We
do not accept the appointment of as the conciliator and proposk instea
that be appointed as conciliator.

We understand that you are not bound to accept the lowest or ayguhielceive.

Whose daily fees and biographical data are attached.

We undertake that, in competing for (and, if the awardade to us, in executing) the above
contract, we will strictly observe the laws against frand corruption in force In India
namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validitbd security required by the
bidding documents. We attach herewith our copy of permanent acuguber (PAN)

Yours faithfully,
Authorized Signature:
Name& title of signatory
Name of Bidder
Address

Notes:

To be filled in by the bidder, together with his particsland date of submission at the
bottom of the form of bid.
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PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the followirggps will be used for purposes
of pre-qualification as provided for in the instructions to tenderers

1. Only for individual bidders:

1.1 Constitution or legal status of bidder (attach copy)
* Place of registration
» Principal place of business
» Power of attorney of signatory of bid(Attach)

2. Turnover of the firm
YEAR TURN OVER

2019-20

2020-21

2021-22

Average

Attachments: Financial reports for the last three ydmisince sheets, profit and loss
statement, auditor’s reports

(in case of companies/ corporation) etc., list them belowattadh copies.

3. Similar works

Particulars Year No. of works Value
Total value of 2015-16
completed similar :
work as defined in 2016-17
the tender 2017-18
document during 2018-19
last 7 years.
2019-20
2020-21

2021-22
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Attachments: Supporting documents, viz., successful compleédificates from clients,
other documentations to substantiate the similarity of workeasdpfinition of “similar
work” employers reserve the right to verify the information;

4. Information on bid capacity (works for which bids havenbmémitted and works which
are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.

Description Place | Contract | Name& | Value of Stipulated Value of Anticipated
of work & state | no.& date | address | contract Period of remaining date of
Port or Rs completion to be completion
Dept. completed
1 2 3 4 5 6 7 8

(B) Works for which bids already submitted

Description | Place

Nameé& Value of Stipulated

Date when | Remarks if

of work & address of | contract Period of decision is any
state port or Rs completion expected
Dept.
1 2 3 4 5 6 7

Attach certificates from the nodal officer or his nomine@{s)harge.

5. Proposed sub-contracts and firms involved

Sections of the
works

Value of sub-
contract

Sub-contractor
(name and address)

Experience in similar

work
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Position

Name

Quialification

Years of
Experience
(general)

Years of experience in
the proposed position

6. Information on litigation history in which the bidder isaoiwed.

Other
party(ies)

Port/Dept.

Cause of
dispute

amount

Remarks involved
showing present status

7. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insertdet® name of tenderer)

Dated on

day of

signing]

[insert date of
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LETTER OF ACCEPTANCE
(on letter paper of the port)

(date)

To:
(Name and address of the contractor)

Dear Sirs,
Sub: Tender No: 10 -TD-2023

“‘“MAINTENANCE CONTRACT FOR SPORTS COMPLEX FOR
THE PERIOD OF TWO YEARS AT GOPALPURI”

Ref: Your bid dated
And [list therrespondence with the bidder]

This is to notify you that your bid dated for execution of the
(name of the contract and identification number, as dginen in t
instructions to bidders) for the contract price of rupees (amount i
words and figures as corrected and modified in accordance witkrtler document is here

by accepted by the employer/Board).

You are hereby requested to furnish performance gegaarthe form detailed in tender
document for an amount of Rs. within { } days of the receipt of
this letter of acceptance valid upto 28 days from the alat@mpletion obligations expiry of
taking over certificate subject to removal of defects peirdupto and also sign
the contract agreement within{ } days of the receipt ofidtiex of acceptance ,
failing which action as stated in the tender document wilixen.

Detailed letter of acceptance will follow.

Please acknowledge receipt.

Yours faithfully,

Chief Engineer

DEENDAYAL PORT ATHORITY
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS

dated

To
(Name and address of the contractors)

Dear Sirs,

Sub: Tender no. 10 -TD-2022

‘MAINTENANCE CONTRACT FOR SPORTS COMPLEX FOR
THE PERIOD OF TWO YEARS AT GOPALPURI”

Ref: Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulatpudbiuse 21 of general
conditions of contract] and signing of the contract for executiotimef
you are hereby instructed to proceed with the execution cfatigeworks in accordance with
the contract documents. It is here by notified that the [Etéping handed over to you for
execution of work in accordance with the contract documents.

Yours faithfully,

EXECUTIVE ENGINEER (TD)
DEENDAYAL PORT AUTHORITY
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SECTION 3

CONDITIONS OF CONTRACT AND SPECIAL
CONDITIONS

CONDITIONS OF CONTRACT

General

Definitions

Terms which are defined in the Contact Data are notadfioed in the Conditions
Contract but keep their defined meanings Capital initialsiseel to identify defined
terms.

The Conciliator is the person appointed jointly by the Emplogr and the
contractor to resolve disputes in the first instance asrpvided for in Clauses 24
and 25. The name of the Adjudicator is defined in the Contict Data.

Bill of Quantities means the priced and completed Bill of Quantities forming pa
of the Bid.

Compensation Eventsare those defined in Clause 44

The Completion Dateis the date of Completion of the Works as certified by the
Nodal Officer or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contracexeitute,
complete and maintain the Works. It consists of the documisted In Clause 2.3
below.

The Contract Data defines the documents and other information which comprise
the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works
has been accepted by Employer.

The Contractor’'s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptancetlakafter as
adjusted in accordance with the provisions of the Contract.

Daysare calendar daymonths are calendar months.

A Defectis any part of the Works not completed in accordance witdmtract.
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The Defects Liability Period is the Period named in the Contract Data and
calculated from the Completion Date.

TheEmployer is the party who will employ the contractor to carry outwWarks.

The Nodal Officer or his nominee is the person named in the Contract Data (or
any other Competent person appointed and notified to the contractmt in
replacement of the Nodal Officer or his nominee) who is respengor
supervising the Contractor, Administering the Contract, cemtifjpayments due

to the Contractor, issuing and valuing Variations to the cant@aearding
extensions of time and valuing the Compensation Events.

Chief Engineer is the Engineer-in-charge of the work.

Equipment is the Contractor's machinery and vehicles brought tempotarilye
Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letfer o
Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion iDagecified

in the Contract Data. The Intended Completion Date may hsertwnly by the
Nodal Officer or his nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contramtor f
incorporation in the Works.

Plant is any integral part of the Works which is to have mechinstectrical,
electronic or chemical or biological function.

TheSite is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretative reports about thesunfa subsurface
conditions at the site.

Specification means the Specification of the Works included in the @ohtaind
any modification or addition made or approved by the Nodal Offtcehis
nominee.

The Start Date is given in the Contract Data. It is the date whenGbatractor
shall commence execution of the works. It does not necessanilgide with any
of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contractiwimcludes work on
the site.

Temporary Works are works designed, constructed, installed and removed by
the Contractor which are needed for construction or installafitime Works.

A Variation is an instruction given by the Nodal Officer or his nominee khic
varies the Works.
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The Works are what the Contract requires the Contractor to constnstalliand
turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the

Contractor at the Project Site, who have participated amdnapossession of a
valid Competency Certificate through a programme run undeaubpices of a
University, State Technical Board, Ministry of Governmefiindia.

Interpretation
In interpreting these Condition of Contract, singular als@maeplural, male also

means female or neuter and the other way around. Headingsbaasignificance.
Words have their normal meaning under the language of the Conindess
specifically defined. The Nodal Officer or his nominee wilovide instructions
clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Dagéerences in the Conditions
of Contract to the Works, the Completion Date, and the Intendeciébom Date
apply to any Section of the Works (other than referencéset@€ompletion Date and
Intended Completion date for the whole of the Works).

The documents forming the Contract shall be interpreted irfotteaving order of
priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with Works Cootradid.
(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract
(5) Specifications

(6) Drawings

(7) any other documents listed in the Contract Data as forming giathe
Contract and

(8) Bill of quantities

Language and Law
The language of the Contract and the law governing the Comtracstated in the
Contract Data.

Nodal Officer or his nominee’s Decisions

Except where otherwise specifically stated, the nodal esffar his nominee will
decide contractual matters between the Employer and theaCwmtin the role
representing the Employer.

Delegation

The Nodal officer or his nominee may delegate any of the datieégesponsibilities
to other people after notifying the Contractor and may canoeldalegation after
notifying the Contractor.
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Communications

Communications between parties which are referred to isdhditions are effective
only when in writing. A notice shall be effective only whersitlelivered (in terms of
Indian Contract Act 1872).

Joint venture:

Companies/Contractors may jointly undertake contract/contraath. &dy would be

jointly and severely responsible for completing the task ashgecontract, however
declaration of the Lead member to be indicated by biddewever JV has to
designate in their MOU. The firms with at least 26% Bqglbolding each are allowed
to jointly meet the eligibility criteria.

Note: JVs/Consortia are allowed in all contracts of edgthaost of more than Rs.5
crores. However, there shall be no limit on the number bh@es.

Subcontracting

The Contractor may subcontract with the approval of the Nodate® or his
nominee but may not assign the Contract without the approval of tipéoyen in
writing. Subcontracting does not alter the Contractor’s obtigati

Other Contractor

The Contractor shall co-operate and share the Site witlr othv@ractors, public
authorities, utilities, and the Employer between the datemngn the Schedule of
other contractors. The Contractor shall as refer to in ther&uriData, also provide
facilities and services for them as described in thiee@ale. The employer may
modify the schedule of other contractors and shall notify the axintr of any such
modification.

Personnel

The Contractor shall employ the key personnel named in thed@ehef Key
Personnel as referred to in the Contract Data to carryheufunctions stated in the
Schedule or other personnel approved by the Nodal Officer or hisnee. The
Nodal Officer or his nominee will approve any proposed replacernérkey
personnel only if their qualifications, abilities, and rel@vaeexperience are
substantially equal or better than those of the personneliiisted Schedule.

If the Nodal Officer or his nominee asks the Contractaetoove a person who is a
member of the Contractor’s staff of his work forceistathe reasons, the Contractor
shall ensure that the person leaves the Site within sewenatal has no further

connections with the work in the Contract.

Employer’s and Contractor’'s Risks
The Employer carries the risks which this contract stateErmpdoyer’s risks and the
Contractor carries the risks which this Contract stae€antractor’s risks.

Employer's Risks
The Employers risks are;
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(&) In so far as they directly affect the executiothefWorks in the country where the
Permanent works are to be executed:

() War and hostilities (whether war be declared or not), iomasct of foreign enemies:
(i) Rebellion, revolution, insurrection, or military or usurped powecivil war,

(i) lonizing radiations, or contamination by radioactivitgrh any nuclear fuel, or from
any nuclear waste, from the combustion of nuclear fuel, radieatcixic explosive
or other hazardous properties of any explosive nuclear assembhucbear
component thereof:

(iv) Pressure waves caused by aircraft or other aeriatetevravelling at sonic or
supersonic speeds; and

(v) riot, commotion or disorder, unless solely restricted t® é€émployees of the
Contractor or of his Subcontractors and arising from the condtioe O/ orks;

(vi) floods, tornadoes, earthquakes and landslides

(vii) loss or damage due to the use or occupation by the Emplogay @ection or part
of the Permanent Works, except as may be provided for indheact;

(viii) loss or damage to the extent that it is due to the desitire Works, other than any
part of the design provided by the Contractor or for which thetr&cor is
responsible; and

(ix) any operation of the forces of nature (in so far axdurs on the Site) which an
experienced contractor:

(i) could not have reasonably foreseen, or
(i) could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures.

A. prevent loss or damage to physical property from occurring kipga
appropriate measures, or

B. Insure against.

12. Contractor’s risks

12.1  All risks of loss of or damage to physical property and of paisiojury and death
which arise during and in consequence of the performance of theaCouther than
the excepted risks are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor shall provide in the joint names of the employetr@n@€ontractor,
insurance cover from the Start Date to the end of thecBefeability Period, in the
amounts and deductibles state in the Contract Data for tbeviiody events which are
due to the Contractors risks.
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Loss of or damage to the works plant and materials.
Loss of or damage to Equipment;

Loss of or damage property (except the Works, Plant, MatemalsEquipment in
connection with the Contract, and

Personal injury of death.

Policies and certificates for insurance shall be delivéngdhe Contractor to the
Nodal Officer or his nominee for the Nodal Officer or his norais@pproval before
Start Date. All such insurance shall provide for compensatidoe payable in the
types and proportions of currencies required to rectify the lodaroage incurred.

If the Contractor does not provide any of the policies andficates required, the
Employer may affect the insurance, which the Contractor shwaud provided, and
recover the premiums the Employer has paid from paymentswidkedue to the
Contractor or, if no payment of the premiums shall be adisdt

Alternate to the terms of insurance shall not be made witth@uapproval of the
Nodal Officer or his nominee.

Both parties shall comply with all conditions of the insurandeips.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Ingattin Report referred to
in the Contract Data, supplemented by any information avaitalihe Bidder.

Queries about the Contract Data

The Nodal Officer or his nominee will clarify queries on ttan€act Data.

Contractor to Construct the Works.
The Contractor shall construct and install the Works in accoedamith the
Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the [&ige and shall
carry out the Works in accordance with the program submittettidofContractor as
updated with the approval of the Nodal Officer or his nominee camplete them by
the Intended Completion Date.

Approval by the Nodal Officer or his nhominee.

The Contractor shall submit Specifications and Drawings showhiegproposed
Temporary Works to the Nodal Officer or his nominee, who a&pf@ove them if they
comply with the specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter @Guntractor’s
responsibility for design of the Temporary Works.
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NIL.

All Drawings prepared by the Contractor for the execution of témeporary or
permanent Works, are subject to prior approval by the Nodate€dféir his nominee
before their use.

Safety

The Contractor shall be responsible for the safety of aliaet on the Working
place/Site.

Discoveries.

Anything of historical or other interest or of significant &alwnexpectedly
discovered on the Site is the property of the Employer. Theamaot is to notify the
Nodal Officer or his nominee of such discoveries and carrylmutNodal Officer or
his nominee’s instructions for dealing with them.

Possession of the Site.

The Employer shall give possession of all parts of the Siteet€ontractor, free from
encumbrances. If possession of a part is not given by thetdégd & the Contract
Data the Employer is deemed to have delayed the sténeaklevant activities and
this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Nodal Officer or his nominee angl person
authorised by the Nodal Officer or his nominee access to teedSany place where
work in connection with the Contract is being carried out or enoiéd to be carried
out and to any place where materials or plant are being mamadctabricated
and/or assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Noddic&f or his nominee
which comply with the applicable laws where the Site ¢siled.

Disputes

If the Contractor believes that a decision taken by the Noffale©or his nominee
was either outside the authority given to the Nodal Officehisrnominee by the
Contract or that the decision was wrongly taken, the decstiah be referred to the
conciliator within 28 days of the notification of the Nodafi€dr or his nominee’s
decision.

Settlement of Disputes

If a dispute of any kind whatsoever arises between the Emplogieha Contractor in
connection with, or arising out of the Contract or the executiaheofVorks, whether
during the execution of the Works or after their completion andhehéefore or
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after repudiation or after termination of the Contract, inclgdiny disagreement by
either party with any action, inaction, opinion, instructidatermination, certificate
or valuation of the Nodal Officer or his nominee, the mattedispute shall, in the
first place be referred to the Disputes Review Board [DRRDtase of contracts
valuing more than Rs.5 crores and above, and for contraciayddéss than Rs. 5
crores, the disputes will firstly be settled by the Coatli, failing which any party
may invoke arbitration clause.

Unless the Contract has already been repudiated or terminatédstated the
Contractor shall in every case, continue to proceed withWheks with all due
diligence and the Contractor and the Employer shall givecteféethwith to every
decision of the Nodal Officer or his nominee unless and untilsdme shall be
revised, as hereinafter provided, by the conciliator or Dispute Review Board
recommendation / Arbitral Award.

Decision by Conciliator

The Conciliator shall give a decision in writingtiwh 28 days of receipt of a
notification of a dispute.

Conciliator shall be paid daily at the rate spedifin the contract Data together with
reimbursable expenses of the types specified in the codateciand the cost shall be
divided equally between the Employer and the contractor, whas@sion is
reached by the conciliator, either party may refer astatiof the conciliator within
28 days of the conciliator's written decision. If neitlparty refers the disputes to
arbitration within 28 days, the conciliators decision will imaffand binding.

Arbitration clause:

Any dispute in respect of in contracts where party isatisfeed by the Conciliators
decision, shall be decided by arbitration as set forth below:

() Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs,
drawings and instructions here in before mentioned and as to the
quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or any other thing whatsoever, in
any way arising out of or relating to the contract, design, drawings,
specifications, estimates, instructions, orders or to the conditions or
otherwise concerning the works or regarding the execution or failure to
execute the same whether arising during the progress of work or after
the completion thereof as described here in after shall be referred to
the Chairman for sole arbitration by himself or by any officer appointed
by him.

()} It will be no objection to any such appointment that the arbitrator is an
employee of the Board or the Government, that he had to deal with the
matter to which the contract relates and that in course of his duties as
an employee of the Board or the Government, he had expressed views
on all or any of the matters in dispute or of different.

The arbitrator who has been dealing with arbitration case being transferred or
vacating his office or in the event of his death or being unable to act for any
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reason, the Chairman holding the office, shall arbitrate himself or appoint any
officer to act as arbitrator.

(111

(V)

(V)

(V1)

(VII)

(VIII)

(1X)

(X)

(XI)

(XI1)

It is also a term of the contract that no person other than the Chairman
himself or any officer appointed by him shall act as arbitrator.

It is a term of the contract that only such question and disputes as were
raised during progress of work till its completion and not thereafter shall
be referred to arbitration. However, this would not apply to the
questions and disputes relating to liabilities of parties during the
guarantee period after completion of the work.

It is a term of the contract that the party invoking arbitration shall give a
list of disputes with amounts of claim in respect of each said disputes
along with the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims / disputes
in writing, as aforesaid, within 120 days of receiving the intimation from
the Engineer —in-charge that the final bill is ready for payment, the
claim of the contractor shall be deemed to have been waived and
absolutely barred and the Port Trust shall be discharged and released
of all liabilities under the contract in respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate only
such disputes / claims as referred to him by the appointing authority
and give separate award against each dispute/claims as referred to
him. The arbitrator will be bound to give claim wise detail and speaking
award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all
the parties to the contract.

The arbitrator may from time to time, with the consent of both the
parties, enlarge the time for making and publishing the award.

Arbitration shall be conducted in accordance with the provision of
Indian Arbitration Act, 1996 or any statutory modifications or re-
enactment thereof and rules made thereunder and for the time being in
force shall apply to the arbitration proceedings under this clause.

It is also a terms of the contract that if any fees are payable to the
arbitrator, this shall be paid equally by both the parties.

It is also a term of the contract that the arbitration shall be deemed to
have been entered on the reference on the date he issued the first
notice to both the parties calling them to submit their statement of
claims and counter statement of claims.
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(XII) Venue of arbitration shall be such place as may be fixed by the
arbitrator at his sole discretion.

Replacement of Conciliator

Should the Conciliator resign or die, or should the Employem@&n@dntractor agree
that the conciliator is not fulfilling his functions in accordamgth the provisions of

the Contract; a new Conciliator will be jointly appointed by Hraployer and the

Contractor. In case of disagreement between the Employahar@€bntractor, within

30 days the Conciliator shall be appointed by the Appointing Auitt®ritesignated
in the Contract Data at the request of either party witlsi days of receipt of such
request.

TIME CONTROL

27.1

27.2

27.3

27.4

28.

28.1

28.2

Program

Within the time stated in the contract data the contrasitafl submit to the Nodal
officer or his nominee for approval a program showing the genesthaus

arrangements, order, and timing for all the activities invtbeks along with monthly
cash flow forecast.

An updates of the program shall be a program showing the gotgress achieved
on each activity and the effect of the timing of the prsg@chieved on the timing of
the remaining work including any changes to the sequence attivéies.

The contractor shall submit to the Nodal Officer or his nomifeeapproval an
updated program at intervals no longer than the period statin icontract data. If
the contractor does not submit an updates program within thisdpehe Nodal
Officer or his nominee may withhold the amount stated in theactndata from the
next payment certificate and continue to withhold this amoutiltthe next payment
after the date on which the overdue program has been submitted

The nodal officer or his nominee’s approval of the program ghatllalter the
contractor’s obligations. The contractor may revise the prograansubmit it to the
nodal officer or his nominee again at any time. A revise progsamshow the effect
of variations and compensation events.

Extension of the intended completion date.

The nodal officer or his nominee shall extend the intended complefite if a
compensation event occurs or a variation is issued which niakapossible for
completion to be achieved by the intended completion date withoutotheactor
taking steps to accelerate the remaining work and which wiauige the contractor to
incur additional cost.

The nodal officer or his nominee shall decide whether and by hash to extend the
intended completion Date within 21 days of the contractor askadlodal Officer or
his nominee for a decision upon the effect of a compensation eveatiation and
submitting full supporting information. If the contractor hadefhito give early
warning of a delay or has failed to cooperate in dealinly avielay, the delay by this
failure shall not be considered in assessing the new intendedatmmlate.
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The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractaielay the start or
Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor neayire the other to
attend a management meeting. The business of a manage®etng shall be to
review the plans for remaining work and to deal with mattaised in accordance
with the early warning procedure.

The Nodal Officer or his nominee shall record the businessaniagement meetings
and is to provide copies of his record to those attending theingestd to the
employer. The responsibility of the parties for actions téaken is to be decided by
the Nodal Officer or his nominee either at the managemesetimgeor after the
management meeting and stated in writing to all atterfdecheeting.

Early warning

The contractor is to warn the Nodal Officer or his nomingbeatarliest opportunity
of specific likely future events or circumstances that ndweesely affect the quality
of the work, increase the contract price or delay thewixat of works. The Nodal
Officer or his nominee may require the contractor to provide stimate of the
expected effect of the event or circumstances on the comtrize and completion
Date. The estimate is to be provided by the contractor asaso@asonably possible.

The contractor shall co-operate with the Nodal Officer ernaminee in making and
considering proposals for how the effect of such an event aunestance can be
avoided or reduced by anyone involved in the work and in carryingmyutesulting
instruction of the Nodal Officer or his nominee.

33.1

34.

QUALITY CONTROL

Identity Defects

The Nodal Officer or his nominee shall check the Contraxtedrk and notify the
Contractor of any Defects that are found. Such checking shallafiett the
Contractor’'s responsibilities. The Nodal Officer or his nominegy instruct the
Contractor to search for a Defect and to uncover and testvarky that the Nodal
Officer or his nominee considers may have a Defect.

Tests
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34.1 If the Nodal Officer or his nominee instructs the Contratbocarry out a test not

35.

35.1

35.2

36.

36.1

37.

37.1

37.2

38.

38.1

38.2

38.3

39.

39.1

specified in the specification to check whether any wak & Defect and the test
shows that it does the Contractor shall pay for the testay samples. If there is no
Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the @aotir of any Defects
before the end of the Defects Liability Period, which begin€@mpletion and is
defined in the Contract Data. The Defects Liability &@&rshall be extended for as
long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractallstorrect the notified Defect
within the length of time specified by the Nodal Officer orringninee’s notice.

Uncorrected Defects

If the Contractor has not corrected a within the time $§igelcin the Nodal Officer or
his nominee’s notice the Nodal Officer or his nominee asiess the cost of having
the Defect corrected, and the Contractor will pay this amount.

COST CONTROL

Bill of Quantities

The Bill of Quantities shall contain items for the consiit, supply, installation,
testing and commissioning work to be done by the Contractor.

The bill of quantities is used to calculate the ContracePfibe Contractor is paid for
the quantity of the work done at the rate in the Bill of Quastitor each item.

Changes in the Quantities

If the final quantity of the work done differs from the quaniit the Bill of Quantities
for the particular item by more than + 25 percent providedhlamge exceeds + 10%
of initial Contract Price, the Nodal Officer or his nomineellshdjust the rate (S), to
allow for the change.

The Nodal Officer or his nominee shall not adjust rates froanges in quantities if
thereby the initial Contract Price is exceeded by more thapet&ent except with
prior approval of the Employer.

If requested by the Nodal Officer or his nominee where the duatie (s) of any

item(s) is abnormally high, the Contractor shall provide the N@d&cer or his
nominee with a detailed cost breakdown of such rate in theBuantities.

Variations.

All Variations shall be included in updated programs producetidoontractor.
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Payment for Variations.

Variation permitted shall not exceed +25% in quantity of dadividual item, and
+10% of the total contract price. With 14days of the date éfucison for executing
varied work, extra work or substitution, and before the commeereai such work,
notice shall be given either (a) by the contractor to thel&mer of his intention to
claim the extra payment or a varied rate or price, orbgpthe Employer to the
contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitutioritems in the Bill of
Quantities, rate payable should be determined by methods palew and in the
order given below:

Rates and prices in Contract, if applicable pluslasoa as per contract.

Rates and prices in the schedule of rates applicablthe contract plus ruling
percentage.

iii) Market rates of materials and labour, hire chargeplaft and machinery used, plus

40.3

40.4

40.5

4].

41.1

42.

42.1

42.2

10% for overheads and profits of Contractors.

For items in the Bill of quantities but where quantities haneeased beyond the
variation limits, the rate payable for quantity in excesghefquantity in the Bill of
Quantity plus the permissible variation should be:

i) Rates and prices in contract, if reasonable plusasmal failing which (ii) and (iii)

below will apply

i) Rates and prices in the schedule of Rates applidabtbe contract plus ruling

percentage,

iii) Market rates of material and labour, hire chargeplaht and machinery used plus

15% for overheads and profits of contractor.

If there is delay in the Employer and the contractor coningn agreement on the
rate of an extra item, rates as proposed by the employébshadyable provisionally
till such time as the rates are finally determinedIbd#ite mutually agreed.

If the Nodal officer or his nominee decides that the urgesfcyarying the work

prevent a quotation being given and considers not delaying dhie wo quotation
shall be given and the variation shall be treated as gp&usation Event.

Cash flow forecasts.

When the program is updated, the contractor is to providé&ddgl Officer or his
nominee with an updated cash flow forecast.

Payment Certificates.

The contractors shall submit to the Nodal Officer or his nemimonthly statements
of the estimated value of the work completed less theutative amount certified
previously.

The Nodal Officer or his nominee shall check the Contractomsithly statement
within 14 days and certify the amount to be paid to thetr@otor after taking into
account any credit or debit for the month in question in resgfectaterials for the
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works in the relevant amount and under conditions set forth in aubecb1(3) of the
Contract Data (Secure Advance).

The value of work executed shall be determined by the NodaleDfiichis nominee.

The value of work executed shall comprise the value of questfi the items in the
Bill of quantities completed.

The value of work executed shall include the valuation ofiatians and
Compensation Events.

The Nodal Officer or his nominee may exclude any item ¢edtifn a previous
certificate or reduce the proportion of any item previouslyifaitin any certificate
in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, jp@asurements shall be
taken continuously and need to be connected with billing s&gtem of 4 copies of

measurements, one each for Contractor, Employer and Node&iQdfi his nominee,

and signed by both Contractor and Employer shall be followed.

75% of bill amount shall be paid within 14days of submission efhifi. Balance
amount of the verified bill should be paid within 28 days ofstliemission of the bill.

For delay in payment beyond the periods specified in 43.2 aboeegshtat a pre-
specified rate (suggested r&BI| PLR + 2% p.a as on due date of payment) should
be paid.

Contractor shall submit final Bill within 60 days of issué defects liability

certificate. Client’s Nodal Officer or his nominee shaileck the bill within 60 days
after its receipt and return the bill to Contractor for adioms, if any 50% of
undisputed amount shall be paid to the contractor at the staggiawfing the bill.

The Contractor should re-submit the bill, with corrections wiBtirdays of its return
by the Nodal Officer or his nominee. The re-submitted billldfeachecked and paid
within 60 days of its receipt.

Interest at a pre-specified rate (suggested rate SBI PI%.a. as on due date of
payment) shall be paid if the bills is not paid within theetiimit specified above

If an amount certified is increased in later certificatesa result of an award by the
Conciliator or an Arbitrator, the Contractor shall be paid @geupon the delayed
payment as set out in this clause. Interest shall be caldulaim the date upon which
the increased amount would have been certified in the absédispute

Items of the Works for which no rate or price has been entenedl not be paid for
by the employer and shall be deemed covered by other rategpriged in the
Contract.
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44. Compensation Events

44.1 The following mutually agreed Compensation Events unless tteegamused by the
Contractor would be applicable.
(@ The Employer does not give access to a part of the SitehdySite.
Possession Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in yawlach
affects the work of the contractor under the contract.

(c)  The Nodal Officer or his nominee orders a delay or does na dsawings,
specifications or instructions required for execution of worksma.t

(d)  The Nodal Officer or his nominee instructs the Contractor to und¢owvearry
out additional tests upon work which is then found to have no Befec

(e) The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

() Ground conditions are substantially more adverse than could reasbaabl
been assumed before issuance of letter of Acceptancetifiormformation
issued to Bidders (including the Site Investigation Repdrs)y information
available publicly and form a visual inspection of the site.

() The Nodal Officer or his nominee gives an instruction for idgalith an
unforeseen condition, caused by the Employer, or additional wouikreel for
safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employes du# work
within the dates and other constraints stated in the Gdnbrat cause delay or
extra cost to the Contractor.

0] The advance payment is delayed.
() The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuingtéica¢e of
Completion.

)] Other Compensation Events listed in the Contract Data or omexdtiin the
contract.

Whenever any compensation event occurs, the contractor will titd employer, within
14 days and provide a forecast cost of the compensation event.

44.2 If a Compensation Event would cause additional cost or would mrekie work
being completed before the intended Completion Date, the Coiriet shall be
increased and/or the intended Completion Date shall be extendedlotlal Officer
or his nominee shall decide whether and by how much the Contiaet $hall be
increased and whether and by how much the Intended Completitth dball be
extended.

44.3 As soon as information demonstrating the effect of each Gusagien Event upon
the Contractor’s forecast has been provided by Contractortoithe assessed by the
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Nodal Officer or his nominee and the Contract Price shaldpesi@d accordingly. If
the Contractor's forecast is deemed unreasonable the Nod=dradf his nominee
shall adjust the Contract Price based on Nodal Officeisonominee’s own forecast.
The Nodal Officer or his nominee will assume that the Cotdrawill react
competently and promptly to the event.

Tax

The rates quoted by the Contractor shall be deemed to hsivecof the sales and
other taxes that the Contractor will have to pay for thdopmance of this Contract.
The Employer will perform such duties in regard to the dedimodf such taxes at
sources as per applicable law. Any new Taxes, levies,sdintigosed after signing the
Contract shall be reimbursed by the employer on production of dotamevidence.

Currencies
All payments shall be made in Indian Rupees unless spdigificantioned.

Price Adjustment

Contract price shall be adjusted for increase or decraasgeis and prices of labour,
materials, fuels and lubricants in accordance with tHewing principles and
procedures and as per formula given in the contract data. &hseds applicable for
all the civil works having tender cost more than Rs. 5&amd duration is more than
12 months.

The price adjustment shall apply for the work done ftoenstart date given in the
Contract data upto end of the initial intended completion datxtensions granted
by the Nodal Officer or his nominee and shall not apply to thek warried beyond
the stipulated time for reason attributable to the contractor.

() The Price adjustment for increase or decreaseeirtdist shall be paid in accordance

with the following formula:
V=0.85x QxR x[(P—-Po)/Po]
Where,

V = Variation in price on account of Labour / Dieseldnt&nt / Steel /
bitumen during the month under consideration.

Po = Market rate of Diesel / Cement / Steel / bituroe the date of opening
of Technical bid. (Consumer Price Index for Labour).
P = Market rate of Diesel / Cementdebt bitumen during the month under

consideration. (Consumer Price Index for Labour).
Q = Percentage of Labour /Diesel / Cement / Staigihen
component.
R = Value of work done during the month under cersidn.
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Note: i) Escalation to be computed for relevant itemsicdPgage that shall govern
the escalation under Q shall be predetermined and indicatesder document for
each component i.e. Labour, Fuel, Cement, Steel, bitumeg@ofiimodities etc.

NIL.

To the extent that full compensation for any rise of faltests to the contractor is not
covered by the provisions of this or other clauses in the contr&cunit rates and
prices included in the contract shall be deemed to include amouobver the
contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION

48.
48.1

48.2

49.

49A.

If , after the date 28(Twenty eight)prior to the date fdvrsission of tenders for the
contract there occur changes to any National or Statute &t&itatinance or Decree
or other law or any regulation or bye law of any local or othdy donstituted
authority or introduction of any such statute, ordinance, de@eerégulation or bye
law which causes additional or reduced cost to the contrattexecution of the
contract, such additional or reduced cost shall, after due tatisal with the
employer and the contractor be determined by the nodal ofiickis nominee and
shall be added to or deducted from the contract price and thé ofidar or his
nominee shall notify the contractor accordingly with a copy tethployer.

Retention
The employer shall retain from each payment due to the ctmtrthe proportion
stated in the contract data until completion of the whol@eftorks.

Retention money shall be deducted at 5% from each runningshbiect to a

maximum of 5 percent of the contract price. Retention monail bk refunded
within 14 days from the date of payment of final bill.

Liguidated damages

In case of delay in completion of the contract, liquiddeedages (L.D) maybe levied
at the rate of 1/2 % of the contract value per week lafydar part thereof, subject to a
maximum of 10 per cent of the contract price.

(i) The owner, if satisfied, that the works can be comgletethe contractor within a
reasonable time after the specified time for completiony raldlow further
extension of time at its discretion with or without theylef L.D. In the event of
extension of time at its discretion with L.D, the ownél be entitled without
prejudice to any other right or remedy available in that bedaalicent (1/2%) of
the contract value of the works for each week or part of thek \sabject to the
ceiling defined in sub-clause 49A.

(i) The owner, if not satisfied that the works can be coredlély the contractor, and
in the event of failure on the part of the contractor to plete work with in
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further extension of time allowed as aforesaid, sha#riéled, without prejudice
to any other right, or remedy available in that behalfeszind the contract.

(ii)The owner, if not satisfied with the progress of the cacttand in the event of
failure of the contractor to recoup the delays in the miyt@greed time frame,
shall be entitled to terminate the contract.

(iv) In the event of such termination of the contrestdascribed in clauses 49A(ii)
or49A(iii) or both the owner shall be entitled to recover Lup.to ten per cent
(10%) of the contract value and forfeit the security depositiembay the
contractor besides getting the work completed by other megtatie risk and
cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work.

(vi) In case part / portions of the work can be commresil and port operates the
portion for commercial purpose, the rate of LD will be rewdcto the
uncompleted value of work, the maximum LD being on the entireraxint
value.

Note: Contract price for LD shall be inclusive of tender ppices taxes and duties.

The following clauses of the CONDITION OF CONTRACT (Sewtld) will be
considered as applicable with following amendments.

Incentives or Bonus

For early completion of the contract before the stipulated diatmmpletion of an
incentive amount at the rate of one fourth percent (0.25%)eotontract price per
full week of early completion, subject to a maximum of fgercent (10%) of the
contract price may be paid to the contractor.

The Port, if satisfied, that the works can be completedhbycontractor within a
reasonable time after the specified time for completioay allow extension of time
at its discretion, by virtue of which the contractor make $ath eligible for incentive,
the extension shall be considered only till the actual dateoofpletion and no
incentive shall be payable.

For calculation of incentive payment, contract price shaléxclusive of tender price
plus taxes and duties.

Advance payment

The Employer shall make the following advance payments:
Mobilization Advance:

Mobilization advance shall be paid upto 10% of Contract Ppagable in two equal
instalments. The first instalment shall be paid aftebilisation has started and the
next instalment shall be paid after satisfactory utitisadf earlier advance.
Construction / installation equipment advance shall be paid upt@fS@ontract
Price.

Mobilisation advance and Construction Equipment Advance shallideap8BIl PLR

+ 2% P.A. (as on date of payment) interest at the discrefiche employer and
against Bank Guarantee for such advance and against hypothedafionstruction
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equipment to the employer. However, availing of advancenpay to be optional
with the bidder exercising the option alongwith the tender.

Equipment advance shall be paid in two or more equal instadméitst instalment
shall be paid after Construction Equipment has arrived attthersil next instalment
shall be paid after satisfactory utilisation of earlidvance(s).

Recovery of Mobilisation and Construction Equipment advance taift ehen 15%
of work is executed and recovery of total advance should be ctiglyg the time
80% of the original contract work is executed.

The nodal officer or his nominee shall make advance paymeespect of materials
and plant brought to site for but not yet incorporated installed enWorks in
accordance with conditions stipulated in the Contract Data.

75% of cost of materials and plant brought to site for incorporatimnthe works
only shall be paid as Secured Advance. Materials whichfgrerishable nature shall
be adequately insured.

Performance Securities
Security Deposit shall consist of two parts; a) Perform&@wuarantee to be submitted
at award of work, and b) Retention money to be recovered Rnming Bills.

Security Deposit shall be 10% of Contract price of which $%oatract price should
be submitted as Bank Guarantee, or Demand Draft within 24 afagceipt of Letter
of Acceptance and balance 5% recovered as Retention MoneyRuoming Bills.
Recovery of 5% of Retention Money to commence from theljilsonwards @ 5%
of bill value from each bill. Retention Money be refunded with#4 days from the
date of payment of final bill. Balance SD to be refunded itately not later than 14
days from completion of defect liability period.

Cost of Repairs.

Loss or damage to the works or materials to be incorporatée mwdrks between the
stat date and the end of the defects correction period Bhatemedied by the
Contractor at the Contractors cost if the loss or damagesdriem the Contractors
acts or omissions.

FINISHING THE CONTRACT.

Completion

After completion of the work, as a whole the contractor selive a written notice to
the Nodal Officer or his nominee/Employer to this effedte Nodal Officer or his
Nominee/Employer upon receipt of this notice shall conduct a coéenjoiiat survey

of the work within 7 days and prepare a defects list jointlizie d@efects pointed out
by the Nodal Officer or his nominee/Employer would be rectiigdhe contractor
within 14 days and thereafter acceptance report be signed joyntthe contractor and
the employer. This joint acceptance report shall be treated‘completion

Certificate”.

Taking over

The employer shall take over the site and the works wathian days of the Nodal
Officer or his nominee issuing a certificate of completion.

Final Account
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56.1 The Contractor shall supply to the Nodal Officer or his noméndetailed account of

S7.
57.1

57.2

58.
58.1

58.2

the total amount that the Contractor considers payable undeoitt@at before the
end of the Defects Liability period. The Nodal Officerhas nominee shall issue a
defects liability certificate and certify any final pagnt that is due to the contractor
within 60 days of receiving the contractor’s account if itdsect and complete. If it
is not, the Nodal Officer or his nominee shall issue wittbhdays a schedule that
states the scope of the corrections or additions that aresaegédsr the correction
and certify payment of 50% of the undisputed amount to the camtralftthe final
account is still unsatisfactory after it has been resubditie Nodal Officer or his
nominee shall decide on the amount payable to the contractassaarela payment
certificate, within 60 days of receiving the contractoegised account.

Operating and Maintenance Manuals

If “as built” Drawings and /or operating and maintenance mararalgequired, the
contractor shall supply them by the dates stated in the CoDiater.

If the contractor does not supply the drawings and /or manuals lnatee stated in
the contract data, or they do not receive the Nodal Officersonominee’s approval,
the Nodal Officer or his nominee shall withhold the amount siatéte contract data
from payments due to the contractor.

Termination
The employer or the Contractor may terminate the contraélee ibther party causes a
fundamental breach of the contract.

Fundamental breaches of contract include, but shall not bedindt the following:

(a) the contractor stops work for 28 days when no stoppage of wshiovgn on
the current program and the stoppage has not been authorized byddde N
Officer or his nominee.

(b) The Nodal Officer or his nominee instructs the contractor taydéhe
progress of the work and the instruction is not withdrawn wizBidays.

(c) The employer or the contractor becomes bankrupt or goes into liguida
other than for a reconstruction restructure or amalgamation.

(d) A payment certified by the Nodal Officer or his nominee is rzod by the
employer to the contractor within 50 days of the date of the IN@ifiger or
his nominee’s certificate.

(e) The Nodal Officer or his nominee gives Notice the failuvecbrrect a
particular defect is a fundamental breach of contract andahieactor fails
to correct it within a reasonable period of time determibgdhe Nodal
Officer or his nominee.

(f)  The contractor does not maintain a security which is required.

(g) The contractor has delayed the completion of works by the numpeirfata
which the maximum amount of liquidated damages can be paiefiagd in
the contract data and

(h) If the contractor, in the judgment of the employer has erbageorrupt or
fraudulent practices in competing for or in the executing omeract.

(i) If the contractor has contravened clause 9.00

For the purpose of this paragraph: “corrupt practice” means tlegingff giving
receiving or soliciting of any thing of value to influence #iction or a public official
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in the procurement process or in contract execution. “Fraudulantiqgg” means a
misrepresentation of facts in order to influence a procumenpeocess or the
execution of a contract to the detriment of the employer, aollides collusive
practice. Bidders (prior to or after bid submission) desigoezstablish bid prices at
artificial non-competitive levels and to deprive the emplayethe benefits of free
and open competition”.

When either party to the contract gives notice of a bredatontract to the Nodal
Officer or his nominee for a cause other than those listeér sub clause above, the
Nodal Officer or his nominee shall decide whether the bresaftindamental or not.

Notwithstanding the above, the employer may have terminttedcontract for
convenience subject to payment of compensation to the contiachating loss of
profit on uncompleted works. Loss of profit shall be calculatedhe same basis as
adopted for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop warkediately, make the site
safe and secure and leave the site as soon as reasonalillepos

Payment upon Termination.

If the contract is terminated because of a fundamental lbrebcontract by the
contractor, the Nodal Officer or his nominee shall issue @icate for the value of
the work done less advance payments received upto the date isSuleeof the
certificate, less other recoveries due in terms ofcihetract, less taxes due to be
deducted at source as per applicable law and less the peecemtgaply to the work
not completed as indicated in the contract data.

Additional liquidity damages shall not apply, if the total amourg ttuthe employer
exceed any payment due to the contractor, the differencebghaltlebt payable to the
employer.

If the contract is terminated at the employer's conveniencebemause of a
fundamental breach of contract by the employer, the Nodatedffir his nominee
shall issue a certificate for the value of the work donerg¢hsonable cost of removal
of equipment, repartition of the contractors personnel emglegiely on the works,
and the contractor’s costs of protecting and securing the vamdkdoss of profit on
uncompleted works less advance payments received up to thefdheecertificate,
less other recoveries due in terms of the contract andaess due to be deducted at
source as per applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Warks Works for which
payment has been made to the contractor by the Employedeareed to be the
property of the Employer, if the Contract is terminated bexaiisa Contractor's
default.

Release from Performance.

If the Contract is frustrated by the outbreak of war or Imeioevent entirely outside
the control of either the Employer or the Contractor, the Nodat€fér his nominee
shall certify that Contract has been frustrated. The Cdotraball leave the Site and
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stop work as quickly as possible after receiving this ceatéi and shall be paid for all
work carried out before receiving it and for any work carriedadtgrwards to which
commitment was made.

SPECIAL CONDITIONS OF CONTRACT

LABOUR
The contractor shall, unless otherwise provided in the Contmaake his own
arrangements for the engagement of all staff and labour,docdher, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his ines deliver to the

Nodal Officer or his nominee a return in detail, in such famd at such intervals as
the Nodal Officer or his nominee may prescribe, showing thé ataf numbers of

the several classes of labour from time to time employethéyContractor on the
Site and such other information as the Nodal Officer or hisme#may require.

COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sulactms shall
abide at all times by all existing labour enactment and muade there under,
regulations, notifications and by laws of the State or Cef@oafernment or local
authority and any other labour law (including rules) regulations,|&ws that may
be passed or notification that may be issued under any lalbour fature either by
the State or Central Government or the local authoritye®aleatures of some of
the major labour laws that are applicable to construction indastr given below.
The Contractor shall keep the Employer indemnified in caseaation is taken
against the employer by competent authority on account of contraventny ot
the provisions of any Act or rules made there under, regulationstificatmns
including amendments. If the Employer is caused to pay or reimbuch amounts
as may be necessary to cause or observe, or for non-observaheepobvisions
stipulated in the notifications/bye laws/Acts/Rules/regoiet including
amendments, if any, on the part of the Contractor the Nodatedfior his
nominee/Employer shall have the right to deduct any money dile tGontractor
including his amount of performance security. The Employer/Nodatéffir his
nominee shall also have right to recover from the Contrastgrsum required or
estimated to be required for making good the loss or damageesuffy the
Employer.

The employees of the Contractor and the Sub-Contractor in ecshali be treated
as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

Workmen Compensation Act 1923:- The act provides for compensatiase of
injury by accident arising out of and during the course of employment

Payment of Gratuity Act 1972:- Gratuity is payable to mupleyee under the Act
on satisfaction of certain conditions on separation if anleyap has completed 5
years service or more on death at the rate of 15 dagesvfor every completed
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year of service. Act is applicable to all establishmesntgploying 10 or more
employees.

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Amtides for
monthly contribution by the employer plus workers @ 12%/8.33%. the itenef
payable under the Act are:

(i) Pension to family pension retirement or death, as theragebe. (ii) Deposit
linked insurance on the death in harness of the worker, (iiinpay of P.F
accumulation on retirement/death etc.

(d) Maternity Benefit Act 1951:- The Act provides for leave anthe other benefits to
workmen/ employees in case of confinement or miscarriage et

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act pd®s for certain
welfare measures to be provided by the Contractor to @bidétzour and in case the
Contractor fails to provide, the same are required to be provideithebiyrincipal
Employer by Law. The Principal Employer is required to tabertificate of
Registration and the Contractor is required to take licérma the designated
Officer. The Act is applicable to the establishments or @etdr of Principal
Employer if they employ 20 or more contract labour.

()  Minimum Wages Act 1948:- The Employer is supposed to pay notHassthe
Minimum Wages fixed by appropriate Government as per provisiotiseofct if
the employment is a scheduled employment Construction of BuildRgads,
Runways are scheduled employment.

(g) Payment of Wages Act 1936:- It lays down as to by whattHatevages are to be
paid when it will be paid and what deductions can be made tlhemvages of the
workers.

(h) Equal Remuneration Act 1979:- The Act provides for paymentaélevages for
work of equal nature to Male and Female workers and for not making
discrimination against Female employees in the mattetsan$fers, training and
promotions etc.

() Payment of Bonus Act 1965:- The Act is applicable to alldishments employing
20 or more employees. The Act provides for payments of annual boljeststo a
minimum of 8.33% of wages and maximum of 20% of wages fg@mes drawing
Rs.3500/- per month or less. The bonus to be paid to employeieg drs.2500/-
per month or above upto 3500/- per month shall be worked out by takges\es
Rs.2500/- per month only. The Act does not apply to certain estatdnts. The
newly set-up establishments are exempted for five yeatsrtain circumstances.
Some of the State Governments have reduced the employmeritan 20 to 10
for the purpose of applicability of this Act.

() Industrial Disputes Act 1947:- The Act lays down the machiaad procedure for
resolution of industrial disputes, in what situations a strikdookout becomes
illegal and what are the requirements for laying off or netineng the employees or
closing down the establishment.

(k) Industrial Employment’s (Standing Orders) Act 1946:- It pplieable to all
establishments employing 100 or more workmen (employment size cedhyce
some of the States and Central Government to 50). The prowidésying down
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rules governing the conditions of employment by the Employer on ns\gitevided
in the Act and get same certified by the designated Auyhori

Trade Unions Act 1926:- The Act lays down the procedure fastragon of trade
union of workmen and employers. The Trade Union registered undéctheave
been certain immunities from civil and criminal liabilgie

Child Labour (Prohibition & Regulation) Act 1986:- The Act prohikitsployment
of children below 14 years of age in certain occupations an@gses and provides
for regulation of employment of Children in all other occupatiom$ processes.
Employment of Child Labour is prohibited in Building and Construchimustry.

Inter-State  Migrant workmen’s (Requlation of Employment &n@itions of
Service) Act 1979:-

The Act is applicable to an establishment which employs 5 are nnter-state
migrant workmen through an intermediary (who has recruited wamkimone state
for employment in the establishment situated in another stak®). Inter-State
migrant workmen, in establishment to which this Act beconmgdicable, are
required to be provided certain facilities such as housing, mealdatravelling
expenses from home upon the establishment and back, etc.

Factories Act 1948:- The Act lays down the procedure for appatyabhns before

setting up a factory, health and safety provisions, welfarégiomg, working hours,
annual earned leave and rendering information regarding accioleEngerous
occurrence to designated authorities. It is applicable to pesmemploying 10
persons or more with aid of power or 20 more persons without thef gidwer
engaged in manufacturing process.
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CONTRACT DATA
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CONTRACT DATA

Items marked “N/A” do not apply in this contract.

The following documents are also part of the contract clause reference
The schedule of other contracts (8 (Section -3))
The schedule of key personnel (9 (Section -3))

The above insertions should correspond to the information provided inuitation of bids.
The employer is

Name :- Deendayal Port Authority,

Address: A.O building, PO Box No-50, Gandhidham, (Gujarat)

Name of authorized representative is: Chief Engineer
Address: A.O building, PO Box No-50, Gandhidham, (Gujarat)

The nodal officer or his nominee is:
Name: Executive Engineer (TD)
Address Annexe, Ground floor, A.O.Bldg, Gandhiidham

Name of authorized representative is: Asst. Exe. Engr)/fE3t. Engr. / J.E.
Address: Estate Office, Gopalpuri.

The conciliator appointed jointly by the Employer and contractor is
(i) Name
(i) Address

(To be filled in after conciliator is appointed).

The name and identification number of the contraisINTENANCE CONTRACT
FOR SPORTS COMPLEX FOR THE PERIOD OF TWO YEARS AT GOPALPURI"
The works consist of _“Building works and maintenance ofmorts work”

The start date shall be

The intended completion date for the whole
Of the work is24 monthswith the following milestones:(17 & 28(section 3))

Milestone Data : NIL
The following documents also form part of the contract.

The contractor shall submit a program for the works
Within Fifteen days of delivery of the letter of acceptaork order

The site possession dates shall be
Section 1
Section 2 The site possession dates shall be given aftawrd

of work.
Section 3
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The site is located inside Port Colony Gopalpuri is definedawitig (1)

The defect liability period is NIL ~ (35)

The minimum insurance cover for physical property, injury andhdeaRs. 10.00 Lacs (Rs.
Ten Lacs) per occurrence with the number of occurrencesed to four. After each
occurrence, contractor will pay additional premium necessamaie insurance valid for
four occurrences always.

The following event shall also be compensation events:

1.

2.

The employer terminates the contract for his convenience

The period between programme updates shdlbmays 27)

The amount to be with held for late submission of an updatedaonoge shall be

Rs. 5,000/-. (27)

The language of the contract documents is English  (3)

The law, which applies to the contract, is law of uniomdaid (3)

The currency of the contract is Indian rupees. (46)

Fees and types of reimbursable expenses to be paid tosfiet®Review Expert (25)

Appointing authority for the conciliator CIDC — SIAC Arbitratiore@er
Is DEENDAYAL PORT AUTHORITY  (26)

The Formula (e) for adjustment of price are:

(i) Escalation is payable for contracts with duratioorenthan 12 months and whose
estimated cost is more than Rs. 5 crores. However, tatiytary variation limited
to duties and taxes are considered for adjustment in contreet pri

(i) For calculation Escalation, base price should kertas on the date of opening of the
bids.

The contract document should specify the suitable pagerdf input for labour,
materials like cement, steel, bitumen, POL and otherrmalend equipments usage
for the purpose of calculating escalation.

Escalation should be calculated, based on
-Notified fair wages and in the absence of which consumes préaex for labour
would be applicable,
-Market rate for cement and steel
-Average official retail price of bitumen and POL, and
-Whole sale price index for other materials,
-Published Government Documents should be used for calculatioratdtést
amount
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D Escalation Reimbursement should be calculated ftietexttent of 85% of the
escalation so calculated.

E Beyond the contract period and during extended completion per@®datiation in price
will be at the frozen consumer price index / market ratesgiing on the original
schedule date of completion of work expect when the delay is oagmtint.

R= Value of work as defined in Clause 47.1 of condition ofreatt

Adjustment formula:

() Price adjustment for increase or decrease in thesbadl be paid in the accordance with
the following formula:

V=0.85XQXRX{(P —P0) /Po}

V= Variation in price on account of labour / Diesel / Ceniesteel/ Bitumen during the
month under consideration.

Po = Market rate of diesel / steel, / cement, / bitumetherate of opening of the bids.
(Consumer Price Index for Labour)

P=Market rate of diesel / steel, / cement, / bituch&ring the month under consideration.
(Consumer Price Index for Labour)

Q= Percentage of labour /diesel / cement / steel / bitwoeponent.

R= Value of work during the month under consideration.
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SPECIAL CONDITION AND SPECIFICATIONS
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Name of work: Maintenance contract for Sports Clemxpor the period of two
years at Gopalpuri

SITE CONDITIONS AND SPECIFICATIONS

(1)  The provision in special condition which form a part of the catshall have
precedence over those specified in Section 1, 2, 3, 4 an@€8ntrfact in case
of diversity if any.

(2)  The following clauses wilhot applicable.

Section 1
. Clause 4.1(c), 4.1(d), 4.1(e),4.1(f) 4.1(q), 4.2(f)
. Clause 4.3(iv), 4.4, 4.5
. Clause 5.2
. Clause 8.2
. Clause 9.2
. Clause 13.4 However, bidder has to submit
Tender and its accompaniments
duly signed on or before 7 days
from the date of opening of tender.
. Clause 22.2, 22.5
. Clause 23.2, 23.3,
. Clause 27.1 and 27.2
. Clause 35
. Clause 36
Section 2

* Under SPECIMEN FOR FORM OF BID: -Clause (c), (d), agd (
* Under Contractor Bid: - Advance payment & Conciliator
» Under Pre-qualification of bidder: - Table 5
* Proposed Sub-Contract and firm involved — Table No. 7
Section 3
» Para 2 of Clause 1.1

The Conciliator is the person appointed jointly by the Employettl@adontractor
to resolve disputes in the first instance as provided fodanges 24 and 25. The
name of the Adjudicator is defined in the Contract Data

. Clause 7

. Clause 8.1

. Clause 24, 25 ,26
. Clause 43

. Clause 44
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Clause 45, 47
Clause 49 (vi)
Clause 50
Clause 51

(Section 4): Contract Data; -

(Section 6)

()
(In
(11

(IV)

(V)
®3)

Schedule of other contracts & Schedule of Key Personal
Appointment of Conciliator

Formulae for adjustment of prices

(Section 5) — Secured Advance

Joint venture, partner information form

Forms for Dispute review board agreement

Stage payment

Specimen Bank Guarantee Advance Payment form
JV Agreement form and power of attorney form

Arbitration Clause

0]

(I

(D)

(V)

V)

Except where otherwise provided in the contract all questions gouteks
relating to the meaning of the specifications, designs, dgswiand
instructions here in before mentioned and as to the qudltyprkmanship
or materials used on the work or as to any other questiam, alaht,
matter or any other thing whatsoever, in any way arising foott elating
to the contract, design, drawings, specifications, estsnanstructions,
orders or to the conditions or otherwise concerning the workgardiag
the execution or failure to execute the same whether arikingg the
progress of work or after the completion thereof as desthkee in after
shall be referred to the an arbitrator appointed by theegaunder the
Arbitration and Conciliation Act 1996 as amended from timénte-t

It is a term of the contract that only such question and dispag were
raised during progress of work till its completion and notehier shall
be referred to arbitration. However, this would not apply togtestions
and disputes relating to liabilities of parties during thergpotee period
after completion of the work.

It is a term of the contract that the party invoking aaltibn shall give a
list of disputes with amounts of claim in respect of eaall slisputes
along with the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor doet make any
demand for appointment of arbitrator in respect of any cladspltes in
writing, as aforesaid, within 120 days of receiving thanation from the
Nodal Officer or his nominee that the final bill is reddy payment, the
claim of the contractor shall be deemed to have been wvaara
absolutely barred and the Port Authority shall be dischargededeased
of all liabilities under the contract in respect of thesénts.

It is also a term of the contract that the arbitratoH sttjudicate only such
disputes / claims as referred to him by the appointing authoritygaed
separate award against each dispute/claims as refesrdunt The
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arbitrator will be bound to give claim wise detail and spegkdward and
it should be supported by reasoning.

(VI)  The award of the arbitrator shall be final, conclusive and ibghdn all the

parties to the contract.

(VII)  The arbitrator may from time to time, with the consent of Itle¢hparties,

enlarge the time for making and publishing the award.

(VII) Arbitration shall be conducted in accordance with the provisfamdian

Arbitration Act, 1996 or any statutory modifications or re-enaotme
thereof and rules made there under and for the time beingraa Shall
apply to the arbitration proceedings under this clause.

(IX) It is also a terms of the contract that if any fees @agable to the

X)

arbitrator, this shall be paid equally by both the parties.

It is also a term of the contract that the arbitratioalldbe deemed to have
been entered on the reference on the date he issued tmoficstto both
the parties calling them to submit their statement of daamd counter
statement of claims.

(XI)  Venue of arbitration shall be such place as may be fixetebgirbitrator at

his sole discretion.

The contractor is expected to have full knowledge of work sitenahde of
work and no claim whatsoever in this regard shall be emteda

The layout and levels of all structures etc. shall beentadthe Contractor at
his own cost from the nearby existing structures/facilitesl bench mark
reference pillar, as directed by the Engineer-in-Chatgeshall give all help
with instruments, materials, and men to the engineer-in-CHargehecking

the detailed layout and correctness of the layout and levelapproval of the
Engineer-in-Charge shall not be deemed to imply any warrantylzaitinot

relieve the contractor of his sole responsibility in cagyiout the work
correctly.

Workmanship shall be the best possible quality and all work bbatarried
out by skilled workmen except for those which normally requirekilied
persons. If the laws of the local Government/Municipal of otinghority
require the employment of licensed or registered workmen fosugatrades,
the contractor shall arrange to have the work done by steskd/registered
personnel.

If required before commencement of work the Engineer and thé&aCtor
shall jointly survey and record all required ground levels onsitee The
Contractor shall supply all necessary equipment and attendancarfying
out such surveys. The contractor shall prepare record drawirayging the
agreed levels which shall be signed by the Engineer ar@aheactor.

All materials to be used in the works shall be subjeaeaddpection and test
as per approved make list. Samples of all materials, propodssl used, and
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in the permanent works shall be submitted to the Engineehame@ for
approval before those are brought to site. Samples requiregpooval and
testing must be supplied allowing sufficient time for teséng approval, due
allowance being made for the fact that if the first s@sialre rejected further
samples shall be required. Delay in the execution of work tdukate
submission of samples will not be acceptable as -a reasatefay in the
completion of the works.

(9) Materials shall be tested before dispatching to the siterewpessible.
Materials shall also be tested on the site and those maydated if found not
suitable or not in accordance with the specifications notwitlastg the
results of tests at the contractor's work or elsewheoé st certificates or of
any approval given earlier. Approved make list attached.

(10) The work shall be carried out in accordance with the k&stdards of
workmanship and to entire satisfaction of Engineer-in-Charge.

(11) An order book is to be maintained by the contractor at theokiweork and
orders and instruction written in the order book shall be ddembave been
legally issued to the contractor and the contractor shll each entry in the
order book as a token of having the seen the same. The ordeshmibke
property of the Board and shall be handed over to the Engmé&drarge of
the work in good condition after the completion of the work or whaneve
required by the Engineer-in-Charge.

(12) The contractor shall be required to execute the work in @wedly so as not to
cause any damage, hindrance or interference with port acigtigig on in
the area or nearby. He should not also deposit the matetrialscla places
which may cause inconvenience to the public and the work going the in
nearby area.

(13) The contractor shall have to make good all damages done byohiime
structures nearby while executing the work and no extra paystatit be
made to him on that account.

(14) For the purpose of measurements, the method prescribed in nitian’l
Standard’ specifications shall be applicable in addition to thosenired in
Boards Schedule of Rates unless stated otherwise statedtract. In case of
any ambiguity the decision of the Engineer-in-charge skedinal.

(15) The notes and data’s furnished in Deendayal Port Authority, SchefdRiztes
in force will be considered for measurement purpose in the oadead,
weight, allowance for voids etc. of the materials.

(16) All the labour acts, rules and regulations in force from timéme are to be
followed by the contractor.
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(17) The contractor shall have to obtain necessary licence fremAsiistant
Labour Commissioner (Central) Gopalpuri in case he has to engage 10 or
more workers on any day during the execution of work.

(18) Barricading, including proper lighting arrangement in the nadhthe required
places shall have to be provided by the contractor at his ownircistding
necessary arrangements for proper movement of traffic dnefuly
maintained approaches and road diversions with suitable sigmisbéar
indications of road signs etc. as directed by the Engime€harge.

(19) Income tax deduction at applicable rates and surcharge asadplibereon
shall be made while making the payment to the contractor foying out the
work and only net amount shall have paid as directed by ¢éné&r&l Board of
the direct taxes, Ministry of Finance, Government of India.

(20) GST Registration should be invariably mentioned in the hahder, failing
which the bid / tender will be treated as non-responsive atuelito be
discharged.

(21) GST & PAN No. may be furnished with documentary evidence alotigtine
Tender Documents.

(22) The rates quoted by the Contractor shall be exclusive of G®&.contractor
shall quote prevailing GST rate separately which shalelebursed by DPT
after ascertaining necessary compliance as per Goods &&éamax — 2017.
The contractor shall have valid GST registration numbeetbdzome eligible
for participating in the bid. All other duties, taxes, cessgplicable if any,
shall be borne by Contractor.

(23) All the work until handed over to the Engineer-in-Charge s$talhd at the
risk of the contractor who shall be responsible to make good awmscost.
All the losses and damage caused by or due to fires, evetittes or any other
reasons. Contractor shall hand over the work in good order andiconsdind
in conformity in every respect with the requirements of thetract. Each
concrete road will be taken over for use on completion as gasidn of
Engineer-in-charge.

(24) All the grass, shrubs, plants and foreign matter etc. ialtgement of the site
and within the site of work shall have to be cleared, if reguwithout any
extra cost.

(25) During the execution of work the contractor shall employ only sucéops
who are careful, perfectly skilled and experienced in hid ¢ work. The
Engineer-in-Charge shall be at liberty to object and thgk contractor to
remove from the work any person employed by the contractor fougae of
work, in the opinion of Engineer-in-Charge, misconducts or he is found
negligence in the proper performance of his duties as susbrgeshall not be
again employed on the work without permission of Engineer-ingehar

(26) All the precautions regarding the safety of the work dieale to be taken and
the instruction of Engineer-in-charge in this respect stale to be followed
strictly.
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The Engineer-in-charge may delete any number of items incladed tender
(contract) without assigning any reasons and without any findratdity.

Rate quoted by the contractor shall be inclusive of akdaxuties, levies
imposed by the Central/State Government from time to timepeX8ST and
no claim whatsoever in this regard shall be entertained.

The contractor shall be required to maintain work as peedde — B, in such
a way so as not to cause any damage, hindrance oenetare to the activities
and work going on the area adjoining thereof. Any damages shalpbi&ed
by him at his own cost. If he does not repaid the damagesgomable time
period, the same will be repaired by Deendayal Port Authatitiie sole risk
and cost of the contractor and amount will be recovered fnerbitl due.

Site order book in triplicate copy is to be maintained by the atiotrat the
site of work/office work site office. The orders and indtits issued from
time to time by Engineer-in-charge or his representative vanitten in the

order book, shall be deemed to have legally issued todh&actor and the
contractor shall sign each entry in order book, as a token ohavmg

received such orders and instructions. The Site Order Bbak Ise the
property of the department and shall have to be returndeet&ngineer-in-
charge of the work in good condition after completion of work benever
required by Engineer-in-charge.

The Deendayal Port Authority leaves the number of personsdegeyed for
their jobs to the contractor. However, Deendayal Port Authehall expect
that for want of sufficient resources including required typedfipment or
supervision, the quality of jobs must not be adversely affectberwise, if
will attract heavy penalty on the contractor.

Contractor has to disburse the payment directly to the accdupersons
deployed as per labour laws and has to submit monthly proobthere

To manage the decorum, Deendayal Port Authority will expéet t
Contractor to ensure that person deployed by him for execlititve gobs are
in neat and clean and clean uniform wear whole time duringdile.

The stamp paper of requisite value shall be furnished bgaiiactor within
10 days from the date of issue of pre-acceptance lettengfaihich he will
not be permitted to start the work.

All the tools, plants, scaffolding, ladder etc. and othechireery etc. required
temporary for the purpose of execution of work will have to tbenged by
the contractor at his own cost, and storing of such tools, mtntwill have to
be made by him.

The contractor has to make his own arrangement for the storaggerials at
site or work.

Unless otherwise specifically mentioned the rates quoted|fitemis includes
for all lead and lift and no extra claims shall be @ateed on this account.
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The working drawings of the proposed works shall be supplied to the
contractor during the progress of works as and when found necessary by
Engineer-in-charge and decision of Engineer-in-charge regareuirement

of detailed drawings shall be final and binding to the remtor and no
claims/disputes what-so-ever regarding non-availability of mrgsvshall be
entertained.

The contractor shall not deposit and store any materials ineswely so as not
to cause inconvenience to the Port users and hindranceportregtivities.

Nothing extra shall be paid for change of quarry againdtdéa

Though the drawings to be supplied will be exhaustive the decisi the
Engineer-in-charge regarding any change in the drawings tshdihal and
binding to contractor and no dispute / claim regarding extra gatyshall be
allowed on account of such changes.

The tenderer shall examine carefully the condition of contepecifications

and drawings etc. before submitting the tender. He shallvadi and inspect
site of work and acquaint himself with all local conditionhie targo jetty of

port, availability of construction materials and labourersineaof soil and

working condition at and around the site before submitting the tehler.
dispute/claims what-so-ever shall be entertained for thé& wbrany nature

arising out of local conditions.

If available, electric supply will be given by D.P.A., ettvise the contractor
has to make his own arrangement for electric supply. The chimgekectric
supply consumption will be borne by contractor as per prevailing.rate

FORCE MAJURE: This will be restricted to acts of God only.

During the execution of works dewatering manually or by pumping k&eto
done by the contractor at his own cost, if found necessary acldinoon this
account shall be entertained.

Deendayal Port reserves the right to accept or rejectoarsll the tender
without assigning any reason what so ever.

It must be clearly understood that the rates quoted in thertanel to include
for everything required to be done as per instructions for temgeonditions
of contract, specifications and drawings referred to themenh also for all
such work as is necessary for the proper completion of the vadthsugh
specifically mention thereof may not have been made in tideteschedule,
specification or drawings, the rates are for works in-situ Ishibe inclusive
off all incidentals necessary for carrying out the “Works”.

The tenderers are not expected to make any post tender mauofificdtience,
the tenderer should not make any correspondence regarding the tfitelers
submission of the same of due date and time. No cognizahamnyo
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correspondence shall be taken and if any tenderer persiststheitsame,
necessary action will be initiated against him. All taeders received on or
before the due date & time shall be opened, if otherwise fouadier.

In the case of discrepancy between the schedule of geanttie specification
and / or the drawings, the following order of preference sieatibserved:-
i) Description of schedule of quantities.
ii) Particular specification and special condition, if any.
iif) Drawings.
iv) C.P.W.D. specifications.
v) Indian standard specifications of B.I.S.

While evaluating the tender, due regard will be paidational defence.

SECURED ADVANCE:

Secured Advances on the security of materials brought toasieto be
consumed within a period of 3 months may be made to the contrémtors
items which are to be used on work.

Secured advance shall be granted only for non-perishable / non-beeakabl
items like steel, aluminium or steel frame works / doavitlows etc.

The Executive Engineer can sanction the secured advance ugtooant not
exceeding 90% of the value of the materials as assesstut liyngineer-in-
charge considering the bill invoice, or an amount not exceeding d0%e
material element cost in the tendered rate of the fidiskem of work,
whichever is lower.

A formal agreement should be drawn up with the contractor unkiehwort
Authority secures a lien on the materials and is safeguagkadst losses due
to the contractor postponing the execution of the work or due téagkoor
misuse of the materials, and against the expense entailgabifoproper watch
and safe custody.

Payment of such advances should be made only on the ceatiifcan officer
not below the rank of Assistant Engineer that:

The quantities of materials for which the advances are rhade actually
been brought to site and stacked in proper and safe custodyeasdned.

Full quantities of the materials, for which advance is tonbele, are required
by the contractor for use on items of work for which rates fosHigil work
have been agreed upon.

The quality of materials is as per the specifications.

Recovery of advances so made should not be postponed until the witiodevadrk
entrusted to the contractor is completed. They should be fraadénis bills for work
done as the materials are used. The necessary deductiogsrizeie whenever the
items of work in which they are used are billed for.

(52)

(53)

M.S. grills, gates etc. shall be scraped and cledeéare painting. No extra
payments will be made for the same.

Synthetic enamel paint of approved colour and shade shall Asiaf Paints,
IEL Ltd., Berger paint, Nerolac or equivalent make, as apprdyeEngineer
in charge.
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The leakage if any after the testing of joints of pipekne fittings shall be
made good by the contractor at his own cost. The contractomshaéfill the
trenches before carrying out the testing of pipelines.

The rates for laying and fixing of the pipelines, valves andratpecials etc.
should include additional cuttings, threading of pipes etc. If redjirel no
claim on this account will be entertained.

The GI pipes wherever required to be used shall be of “@8sc{medium)
guality with I1SI mark and approved by Engineer In charge.

Unless otherwise specified rates quoted shall be for tir& up to height 20
Mtrs. from ground level and nothing extra shall be payable oratitisunt.

All cc flooring works are to be finished with neeru (cemduntrg) without any
extra cost. However, the bonafide use of cement used for thegeushall be
taken into consideration while calculating theoretical consiomof cement.

The contractor shall ensure to maintain the good work culturengitine
currency period of tender.

The contractor shall insure to maintain the good work culture dnrige
contract period all labour required to be provided in proper unifsafety
shoes (Black Shoes).

Contractor shall make the list of all gym equipment’s, eildt items and
others departmental equipment’'s and shall maintain neat asmad @iel good
working conditions of all the equipments during the tender period.

The Contractor shall be responsible for the safety of Gym Eguifsmand
any misuse of Gym Equipments shall attract, penaltypéasitem no.7) as
deemed fit, shall be charged from contractor.

Minimum 250 Meters of heavy duty 3 layer (1-1.5 inch) hose pitle water
spray gun, universal tap adapter, pipe joiner & clamp ring outdwdrsdoors
uses shall be arranged and that length shall be maintéinedghout the
contract period at his own cost for spreading and sprinkling the veatee
required area for cricket ground as directed.

All the Tools, Machineries etc. utilized for various itemfsthe work i.e.
Brushing Machine, Lawn Cutter, Electronic Roller; Vacuum Giediower
etc. shall be Brand New of standard make

Condition for credit part item

Before taking away the scrap meal, contractor biaeposit the credit item amount in
DPA in Advance, including all taxes and thereafterwill be allowed to take the
scrap materials.

The weighment of scrap materials is to be cardatlat govt. Authorised Weigh
Bridge at Gandhidham. Necessary charges will baeébby contractor
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If applicable the payment fron?2R.A Bill to pre final bill, shall be released,
subject to the condition that the documentary evidence (copy @fGiaillan
in govt. Treasury) of the Welfare Cess @1% of work done amanded by
Statutory Authority from time to time, paid concerned authasitgubmitted
for the previous bill.

In the clause of Performance Guarantee Stating that “Thendodary
evidence (copy of paid Challan in Govt. Treasury) of Weltaaes @ 1% of
work done or as amended by Statutory Authority from time to tpag& on
Final bill shall be submitted before releasing the Perdmice Guarantee”.

During entire period of maintenance contract the securitgntire sports
complex will be arranged by the contractor by deploying suitabtirity
measures and personnel’s

The private security guard are required to be provided in properomédnd
identity card.

The contractor shall have to submit roster of Guard to begedgeell in
advance.

The rate quoted shall be inclusive of all allowances, charyegoff, national
holidays etc as per govt. rules.

If contractor fails to maintain the assets as per to@es of work penalty will
be deducted from the bills as per the items below. Decisicengineer-in
charge shall be final & no dispute shall be entertained melard to penalty
amount:

Item no 1 Rs. 2508/- per day

Item no 2 Rs. 5404/- per day

Item no 3 &4 Rs. 1502/- per day

Item no 5 Rs. 1050/- per day

Item no 6 Rs. 8857/- per day

Item no 7 Rs. 7535/- per day

Note : Penalty amount based on twice of day cost of each item

The maintenance contract includes all the servicing ofsAlgater purifier,
RO plants, water dispensers, TV's, cable network feedntamaing of
registers required for Visitor's, Gym User’s, etc., pdavg ID’s (entry pass
print cost) to user’s. Also cleaning all the area of sportaptex including
Pavilions, seating arrangements, drains, walkway, etc.

The contractor shall engage minimu®n Labours/manpower daily or as
directed by Engineer-in-charge or his representative. ®esfaRs. 890/ day
per labour will be charged if contractor fails to provide requiredimum
labor/manpower.

Due to continuous use of cricket ground and pitches there egaefntly

depressions, patches and cracks etc. occurred in the groundh&spit The

contractor shall ensure to fill and rectify all these defegtsuitable earth as
and when noticed or directed by Engineer-in-charge or hissemaive.
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The Contractor shall also ensure to keep all grass grekeaihy and will
replace the dead grass immediately.

The Contractor shall also provide the UREA/DAP on regulamiate or as
and when directed by Engineer-in-charge or his representative.

The contractor shall ensure to maintain the good work culturengitine
currency period of tender.

The work shall be carried out in Port Colony at Gopalpuri far year period.

The contractor will deploy one supervisor to supervise the workiaoly
basis. The supervisor should have minimum education qualification of
Diploma(civil). Penalty of Rs. 1000/ day will be chargedadhtractor fails to
provide above staff.

The contractor will be responsible for replacement of plants gedndy
vagaries of nature such as uprooting, falling of trees/shatbs due to
contractor mistake like, lack of water / excessive oftewag, manure,
infliction of disease due to carelessly.

Iltem No.1 in (Schedule-B) The Contractor shall deploy ooetlfall Player
having adequate knowledge of Football games to maintaining Aatific
Football grounds and maintain record of works (related to footjpalinds,
games) as per the instructions of Engineer-in-charge oeptesentative. In
case the Contractor fails to deploy the same, contractdrishéibble to pay
penalty at the rates of Rs. 2508/- per day and same will dédue R.A.
Bills.

Item No.2 in (Schedule-B) The Contractor shall deploy onextGuand three
Grounds man for maintaining the semi carpet lawn, cricket grobadsg

adequate knowledge of maintaining cricket pitch and Grounds fojiruguout

day to day keeping inward and outward of material etc. andtamairecord of
works as per the instructions of Engineer-in-charge or its septative. In
case the Contractor fails to deploy and maintaining the saon&ractor shall
be liable to pay penalty at the rates of Rs. 5404/- per nidygame will deduct
from R.A. Bills.

Item No.7 in (Schedule-B) The Contractor shall deploy ondifi@er Trainer
(IFSI's Certified Fitness Trainer Course is Govt. Recaghind affiliated by
Sports, Physical, Education, Fitness, and Leisure Sectdr-Skilncil
(SPEFL-SC).) and Maintain all Gym records & fitness eqeipts (visitors
register, update Fitness equipment’'s in Indoor/Outdoor Gym) nhavi
minimum 3 years’ experience in Gymnasium training, as peintructions
of Engineer-in-charge or its representative. In case the @tottréails to
deploy and maintaining the same, contractor shall be liabb@ygenalty at
the rates of Rs. 7535/- per day and same will deduct fronBRI$\

In case contractor fails to carry out execution of items roeed from (8 to
12) in the (schedule-B) as per written site order withiregivime period,
penalty at rate of lump sum Rs.4000/ day shall be recovedispute with
this regard to be raised by the contractor and decision ah&amin charge
shall be R.A.bills.
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(86) The contract can be extended further for a period of six marfiths date of
completion, if found necessary, at the same rates, termsoaddions without
any extra cost.

(87) SPECIAL CONDITION IN RESPECT SECURITY ARRANGEMENT
(i) During entire period of maintenance contract the securityertire
contract period will be arranged by the contractor by deployitgide
security measures and personnel’s.

(i) The private security guard are required to be provided in proper
uniform, shoes (Black Shoes), and identity card.

(i) The contractor shall have to submit duty roster of Guartle engaged
well in advance.

(iv) The Security guard to be deployed shall be having sound Physique &
age upto 45 years & shall be literate enough to maintaingistees and
records if needed.

(v) If any theft occurs during contract period, the person engagefoirity
in the said area is responsible for launching complaints etc.

(88) SUBMISSION OF BID
Bidders who wish to participate will have to procure/ shdwge legally valid

Digital Certificate, as per Information Technology Act-2000ngsvhich they can

sign their electronic bids. The bidders can procure the DiGiadificate from (n)

code solutions a division of GNFC Ltd, who are licensed cergfhauthority by
Government of India. All bids should be digitally signed. For ¢etagarding
Digital signature certificate and related matters, biedow mentioned address
should be contacted: (n) code Solutions, A Division of GNFC, 301 GGNFo

tower, Bodakdev, Ahmedabad. Tel. 91 79 26857316/17/18 Fax: 91 79 26857321
E-mail: nprocure@gnvfc.net Mobile: 9327084190 / 9898589652.

The accompaniments to the tender documsriteszribed under Clause
4.2 shall be Scanned and submitted On-Line along with Tender dotsume
However, the originals/ attested hard copies shall havebe forwarded
subsequently so as to reach the office of Executive Eng{m&3 within 7 days of
opening of the tenders.

(89) The envelopes shall be addressed to:
The Executive Engineer (TD),
TD Division, Ground Floor,
A.O. Building
Deendayal Port Authority
Gandhidham-370201,
Kutch District Gujarat-State, INDIA

And submitted on http:/kpt.nprocure.com
bear the following identification:
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Accompaniments for “MAINTENANCE CONTRACT FOR SPORTS
COMPLEX FOR THE PERIOD OF TWO YEARS
AT GOPALPURI”

Bid reference No
Name and address of the bidder.

(90) DEADLINE OF SUBMISSION OF BID
Bids must be received by the Employer in On-Line Systetm wabsite

https://kpt.nprocure.com not later than 15:00 hrs. on ..... /07/2022 ievdm of the
specified date for the submission of bids being declared aalydtig the Employer,
the Bids will be received upto the appointed time on the neXimgday.

The Employer may extend the deadline for submissidnids by issuing an
amendment in accordance with Clause 9, in which case htsrand obligations of
the Employer and the bidders previously subject to the origirzallide will then be
subject to the new deadline.

At the time of submission of the tender documérd,tenderer shall give an
undertaking that no changes have been made in document. The uplessied of
the Port Tender Document will be treated as authentic tenddf any discrepancy is
noticed at any stage between the Port’s tender document anceteatomitted by the
tenderer, the conditions mentioned in the Port's uploaded docwshatitprevail.
Besides, the tenderer shall be liable for legal actiothi®tapses.

(91) BILLS TO BE SUBMITTED MONTHLY

A Bill shall be submitted by the contractor each month oretorb the date fixed by
the Engineer-in-charge for all works executed in the previous hmamd the
Engineer-in-charge shall take or cause to taken the requisitesurement for the
purpose of having the same verified, and the claim, aasfadmissible, adjusted as
far as possible, before the expiry of ten days from the piatsen of the bill. If the
contractor does not submit the bill within the time fixed asesfaid, the Engineer-in-
charge may depute within seven days of the date fixed assai@resubroutine to
measure up the said work in the presence of the contractor whastr signature to
the measurement list will be sufficient warrant, and Emgineer-in-charge may
prepare a bill from such list.

(92) Contractor to be given a week to file objections to the nasurements
recorded by the Department.

Before taking measurement of any work as has referredGtairse 6,7, and 8 hereof,
the Engineer-in-charge or a subordinate deputed by him shalteggenable notice
to the contractor if the contractor fails to attend at thasueements after such notice
of fails to countersign or to record the difference withiweek from the date of
measurement in the manner required by the Engineer-in-ctemgén any such event
the measurement taken by the Engineer-in-charge or by the swterdaputed by
him as the case may be shall final and binding on the ctmtrand the contractor
shall have no right to dispute the same
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(93) BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the printed formbediad on application at the
office of the Engineer-in-charge and the charges in thedhii always be entered at
the rates specified in the tender or in the case of xng work ordered in purpose of
these conditions and not mentioned or provided for in the tendemeatrates
hereinafter provided for such work

(94) INFORMATION AND INSTRUCTIONS FOR CONTRACTORS
FOR E-TENDERING FORMING PART OF NIT AND TO BE
POSTED ON WEBSITE.

1. Information and instructions for Contractors will form pdrtNeT and to be

uploaded on website.

2.  The intending bidder must have class-III digital signaimsibmit the bid.

3. The Bid Document as uploaded can be viewed and downlé&dedf cost by
anyone including intending bidder. But the bid can only be submatttsaf
uploading the mandatory scanned documents such as Demand DraftlBay
or Banker's Cheque/ towards cost of bid document, and EMD in fat@PA

4. Bidders may modify or withdraw their bids before last damel time of
submission of bid as notified.

5.  While submitting the modified bid, contractor can revisertiie of one or
more item(s) any number of times (he need not re-enteofraléthe items) but
before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the dnéhgrocess. After
opening of bids he will receive the competitor bid sheets.

7.  Contractor can upload documents in the form of JPG fomdaPBF format.

8. It is mandatory to upload scanned copies of all the docunreniisling GST
registration certificate as stipulated in the bid documéstch document is not
uploaded his bid will become invalid and cost of bid documenit sba be
refunded.

9. If the contractor is found ineligible after opening of bids,bid shall become
invalid and cost of bid document shall not be refunded.

10. If any discrepancy is noticed between the documeniplaaded at the time of
submission of bid and hard copies as submitted physically byotiteactor the
bid shall become invalid and cost of bid document shall notfbeded.

11. Certificate of Financial Turn Over: At the time aefbmission of bid contractor
may upload Affidavit/ Certificate from CA mentioning FinaadcTurnover of
last 3 (three) years or for the period as specified in ttheldéument and further
details if required may be asked from the contractor aftening of technical
bids. There is no need to upload entire voluminous balane¢ she
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12. Contractor must ensure to quote rate of each item. Kelhi left blank and no
rate is quoted by the bidder, rate of such item shall béetteas "0" (ZERO).

13. The Draft information and instructions to Contractors masnbdified suitably
by NIT approving authority as per requirement.

14. All the mandatory document required/prescribed for pre-tgpaldn have to be
enclosed by the bidder failing which his offer shall be repg@nd treated as
non- responsive. However, additional documents required if any fificagon
of the original documents shall be submitted by the biddenifired by DPT.

(95) Paymentof Final Bill

Final bill of all works shall be paid as per DPA'’s citigeoharter. In case contractor
fails to submit the final bill within 2 months of completiohwork, the process of

final bill should be initiated by the E-I-C suo-moto to thinthe efforts of contractor

to delay the preparation of final bill which in all probabilityay be in the minus.

Similarly, E-I-C should not delay recoveries for any overpaysaletected/ the

recoveries being disputed by the contractor on the plea that ctontleas gone to

Arbitration.

(96) Prospective bidders may raise query relating to bidding condibimiing
process and / or rejection of its bidding for rejecting a tend@on-issuing a
tender to prospective bidder will be disclosed where wrigaguiries are
made by the concerned bidder.

(97) Tenders with any condition, including conditionabates, shall be rejected However,
tenders with unconditional rebate will be accemabl

(98) INTEGRITY PACT.

The bidder has to execute Integrity Pact agreement with Dgarélart Authority

(As per Appendix), Shri S.K. Sarkar, IAS (Retd.) and Shri &uChaudry,
IAS (Retd.), has been nominated as Independent External Méoritor
Integrity Pact. Whose address is as under:

1.Shri S.K. Sarkar, IAS (Retd.)

B-104, Nayantara Aptt.

Plot 8 B, Sec-07, Dwarka,

New Delhi — 110 075.

Mobile N0.9871322133

Email : sksarkar1979@gmail.com

2.Shri Saurabh Chaudry, IAS (Retd.)
A-9, Sector — 30,

Noida (U.P.) — 201301

Mobile N0.98111 49324

Email : saurabh7678@yahoo.co.in
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(99) Scanned copy of pre-contract Integrity Agreement (as per Appendlosed)
is to be uploaded along with the bid. Original hard copyPo# Contract
Integrity Pact Agreement shall be submitted by post or hanc:diately after
closing date of online E-tender failing which tender shall cbasidered
irrelevant.

(100) While evaluating tenders, regard would be paid to Nationalri3ef&ecurity
consideration.

(101) All the plantation work is to be completed in all respedhini 12 months of
date of starting of work. After completion of work, all therl should be
alive with adequate increase in height otherwise 1.5stioh¢he tender rate for
the item should be deducted from bill.

(102) Special condition in respect of cement.

(1) The contractor shall procure 53 grade (coniogmto IS 269-1989) OPC
cement, as required in the work, from reputed mactufers of cement
having a production capacity not less than oneianittons or more per
annum as approved by the Ministry of Industry, Gaweent of India,
and holding license to use ISI certification kndor their product.

(2) The supply of cement shall be taken in 50 lkags bearing manufacturer’s
name, date of manufacturing, batch number and I8tkimg. The
cement shall be brought at site in bulk supply méraximately 50 tons
or as decided by the Engineer- in- charge. dment godown of the
capacity to store a minimum of 200 bags of cembatl ©e constructed
by the contractor at site of work for which no exfrayment shall be
made. In case of big projects with mass consumptibcement, the
same can be brought in Silos.

(3) Samples of cement arranged by the contrabi@t ke taken by the Engineer-in-
charge and got tested in accordance with provismiselevant BIS
codes. In case the test results indicate that ¢ineent arranged by the
contractor does not conform to the relevant BlSespdhe same shall
stand rejected, and it shall be removed from tteslss the contractor at
his own cost within a week’s time of written ordesm the Engineer-
in-charge to do so. The cement shall be used orwtiv& only after
satisfactory test results have been received. dhéactor shall supply
free of charge the cement required for testinguitiiclg its transportation
cost to testing laboratories. The cost of testdl db& borne by the
contractor.

(4) Double lock provision shall be made to the rdobthe cement godown. The
keys of one lock shall remain with the EngineeCimarge or his
authorized representative and the keys of the dtiek shall remain



(5)

(6)

(7)

(103)

Vi.
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with the contractor. The contractor shall be resgua for the watch
and ward and safety of the cement godown. Thdracior shall
facilitate the inspection of the cement godown bg Engineer-in-
Charge at any time.

The actual issue and consumption of cementvork shall be regulated and
proper accounts maintained as provided in the aottiThe theoretical
consumption of cement shall be worked out as pecquture prescribed
in the contract and shall be governed by conditiard therein. In case
the cement consumption is less than theoreticaswoption including
permissible variation, recovery at the rate so @rbsed shall be made.
In case of excess consumption, no adjustment ne@adoe.

The damaged cement shall be removed from dhe immediately by the
contractor on receipt of a notice in writing frohretEngineer-in-charge.
If he does not do so within 3 days of receipt otlswunotice, the
Engineer-in-charge shall get it removed at the ob#te contractor.

The cement procured by the contractor shaot have aged more than 6 weeks.
The original bills for verification to this effechall be submitted with
every bill of measurement.

Special Conditions for Environmental Protection

The contractor(s) shall strictly follow up the emnmental rules as per the
Environmental (Protection) Act 1986 while executadrthe work and as
directed by Engineer-In-Charge.

All construction materials i.e. Cement, Aggregatamd & fill materials which
are to be used in construction work shall be caVevgh Tarpaulin or
other fabric materials as directed by Engineerkarge.

The Contractor(s) should stack and disposed thaewasterials in such a
manner which are not destroying the environment.

The contractor(s) shall sprinkle the water to migegrthe dust emission.

Machine mixers, vibrators, way batches plant, digemerator sets and other
vehicles engines shall not be left running whenimaise.

Emission of NO 2 and SO 2 shall be maintained withe work site area as per
the International Regulations.
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To prevent and minimize vibration and noise levsdsn machineries / vehicles
during construction activities the contractor(splstiake the remedial
action to minimize noise pollution.

Provide adequate silencers attached with all veiahd machines.

Install suitable mufflers on engine exhaust and m@ssor component.

The diesel generators set shall be used of nase le

To contractor(s) shall stacked / stored the conBtm materials at adequate
distance from coastal area.

The contractor(s) shall provide the barrier to prévthe construction materials
from mixing up with surface / ground water.

The contractor(s) should discharge Waste genethtgdg construction work as
per CPCB / GPCB regulations.

(104) The contractor shall be registered under The Building and @ihrestruction

Workers (Regulation of Employment and Conditions of Service) ¥996.

(105) Contractor has to disburse the payment directly to the accbpatsons deployed as

per labour laws and has to submit monthly proof thereof

(106) Daily Man power engaged shall be maintained at site of work.

(107)

GST Clause:

(a) The contractor shall quote the price exclusive &TG The
contractor shall quote prevailing GST rate sepfrathich shall
be reimbursed by DPT after ascertaining necessanpliance as
per Goods & Service Tax — 2017. The contractor khbave
valid GST registration number to become eligibler fo
Participating in the bid. The TDS on GST as perapplicability
will be deducted. However, GST will not be conseterfor
evaluation of bid Price. All other duties, taxessses applicable
if any, shall be borne by the contractor.

(b) GST Registration should be invariably mentionedthe bid /
tender, failing which the bid / tender will be tre& as non-
responsive and liable to be discharged.

(@ GST & PAN No. may be furnished with documentarydevice
along with the Tender Documents.

(d) It is mandatory to upload scanned copies of all dbeuments
including GST registration certificate as stiputhten the bid
document. If such document is not uploaded hiswbildbecome
invalid and cost of bid document shall not be reloh

(e) The TDS under GST Act is required to be deducte@%(1%
CGST and 1% SGST or 2% IGST) from payment / crgién
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to contractors /professionals and others for wadedcontracts
exceeding Rs. 2,50,000.00

Contractor / Service Provider/ Supplier etc. Hagnsure timely
and proper filling of GSTR 1 so that DPA can avaput tax
credit in timely manner. In case DPA not allowepuntax credit
due to failure on part of the contractor Servicavpier / Supplier
etc. It will be financial loss to the DPA and thiere same shall
recovered from payment / deposit of the contrac¢t@ervice
provider / supplier.

EXECUTIVE ENGINEER (TD)
DEENDAYAL PORT AUTHORITY
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Annexure
INTEGRITY PACT INTEGRITY PACT

Between
Deendayal Port Authority (DPA) hereinafter referred to d¥he Principal”
and

...................................................... (Name of The bidders and consortium mes)degreinafter
referred to a8The Bidder / Contractor"

Preamble

The Principal intends to award, under laid dowraoigational procedures, contract(s) /
concession(s) for Tender No. ...................... The Principal values full compliance with a
relevant laws of the land rules, regulations, eatinaise of resources and of fairness /
transparency in its relations with its Bidder(syl dror Contractor(s).

In order to achieve these goals, the Principal agiboint Independent External Monitors (IEMs),
who will monitor the tender process and the exeoutif the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all mea&sunecessary to prevent corruption and to
observe the following principles: -

(a) No employee of the Principal, personally or thro€einily members, will in connection with
the tender for, or the execution of a contract, alen take a promise for or accept, for self or
third person, any material or immaterial benefiichithe person is not legally entitled to.

(b) The Principal will, during the tender process taBidder(s) with equity and reason. The
Principal will in particular, before and during ttender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s)nfidential / additional information through
which the Bidder(s) could obtain an advantage latin to the tender process or the contract
execution.

(c) The Principal will exclude from the process all Wmoprejudicial persons.

(2) If the Principal obtains information on the daist of any of its employees which is a criminal
offence under the IPC / PC Act, or if there be lassantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in ad@in can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractr(s)

(1) The Bidder(s) / Contractor(s) commits themselwetake all measures necessary to prevent

corruption. The Bidder(s) / Contractor(s) commiitsrhselves to observe the following principles
during participation in the tender process andrdutine contract execution.
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a. The Bidder(s) / Contractor(s) will not, directly through any other person or firm, offer,
promise or give to any of the Principal's employieeslved in tender process or the execution of
the contract or to any third person any materiadtber benefit, which he / she is not legally
entitled to, in order to obtain in exchange of adage of any kind whatsoever during the tender
process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter witther Bidders into any undisclosed agreement
or understanding, whether formal or informal. Téapplies in particular to prices, specifications,
certifications, subsidiary contracts, submissioman-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelratn the bidding process.

c. The Bidder(s) / Contractor(s) will not commit anffjemce, under the relevant Prevention of
Corruption Act / Indian Penal Code / PC Act; furttiee Bidder(s) / Contractor(s) will not use
improperly, for purposes of competition, or perdaan, or pass on to others, any information or
document provided by the Principal, as part oftthginess relationship, regarding plans,
technical proposals and business details, incluidiftgmation contained or transmitted
electronically.

d. The Bidder(s) / Contractor(s) of foreign origin Bluisclose the name and address of the
Agents / Representatives in India, if any. Simjlathe Bidder(s) / Contractor(s) of Indian
Nationality shall furnish the name and addressefforeign principals, if any. Further details as
mentioned in the "Guidelines on Indian Agents aofdign Suppliers" shall be disclosed by the
Bidder(s) / Contractor(s). Further, as mentionethenGuidelines all the payments made to
Indian agent / representative have to be in InBapees only.

e. The Bidder(s) / Contractor(s) will, when presentihgir bid, disclose any and all payments
made, is committed to or intends to make to agéntdkers or any other intermediaries, in
connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Initg¢act shall not approach the Courts while
representing the matter to IEMs and shall waitlieir decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigahird persons to commit offences outlined
above or be an accessory to such offences.
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Section 3 - Disqualification from tender process athexclusion from future contracts.

If the Bidder(s) / Contractor(s), before award oridg execution has committed a transgression
through a violation of Section-2 above, or in atlyen form, such as to put their reliability or
credibility in question, the Principal is entitlemldisqualify the Bidder (s) / Contractor(s), from
the tender process, or take action as per the guoegnentioned in the "Guidelines on Banning
of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidderfsdm the tender process prior to the award,
according to Section 3, the Principal is entitledlémand and recover the damages equivalent to
Earnest Money Deposit / Bid Security.

(2) If the Principal has terminated the contractoading to Section 3, or if the Principal is
entitled to terminate the contract according totisac, the Principal shall be entitled to demand
and recover from the Contractor, liquidated damadéise Contract Value or the amount
equivalent to Security Deposit / Performance Banki@ntee, whichever is higher.

(3) The Bidder(s) agrees and undertakes to pagdlieamounts, without protest or demur,
subject only to condition that, if the Bidder(s}éntractor(s) can prove and establish that the
termination of the contract, after the contract @\@as caused no damage or less damage than
the amount of the liquidated damages, the Bidderti@otor shall compensate the principal, only
to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgpas occurred in the last three years with any
other company in any country confirming to the aatiruption approach or with any other
Public Sector Enterprises in India, that couldifustis exclusion from the tender process.

(2) If the Bidder makes incorrect statement on shisject, he can be disqualified from the tender
process or action can be taken as per the procetmgoned in "Guidelines on Banning of
Business dealing".

Section 6 - Equal treatment of all Bidders / Contrators

() In case of a Joint Venture, all the partnerthefJoint Venture will enter into agreement with
identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in theder, any violation of the same, Contractor shall
be held solely responsible for the same.

Section 7 - Criminal charges against violating Biddrs / Contractors

If the principal obtains knowledge of conduct didder or Contractor or of an employee, or a
representative, or an associate of a Bidder orr@otatr, which constitutes corruption, or if the
Principal has substantive suspicion, in this regtwe Principal will inform the same to the Chief
Vigilance Officer (CVO) and the CVO will take fuehnecessary action as deemed fit in
accordance with the CVC Manual.
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Section 8 - External Independent Monitor

(1) The Principal appoints competent and creditdizpendent External Monitor for this Pact
after approval by Central Vigilance Commission. Tagk of the Monitor is to review
independently and objectively, whether and to vehxdent the parties comply with the obligations
under this agreement.

(2) The Monitor is not subject to instructions bg representative of the parties and performs his
/ her functions neutrally and independently. Thenltwr would have access to all Contact
documents, whenever required. It will be obligattanyhim / her to treat the information and
documents of the Bidders / Contractors as confidertie / she reports to the Chairperson of the
Board of the Principal.

(3) The Bidder(s) / Contractor(s) accepts thatMomitor has the right to access without
restriction to all Project documentation of theneipal including that provided by the Contractor.
The Bidder / Contractor will also grant the Monjtapon his / her request and demonstration of a
valid interest, unrestricted and unconditional asde the project documentation. The Monitor is
under contractual obligation, to treat the inforimatand documents of the Bidder / Contractor
with confidentiality.

(4) The Monitor is under contractual obligationtteat the information and documents of the
Bidder(s) / Contractor(s) with confidentiality. TMonitor has also signed declaration on "Non-
Disclosure of Confidential Information” and of "Adrsce of Conflict of Interest”. In case of any
conflict of interest arising at a later date, tBMlshall inform Chairman, DPA and recues
himself / herself from that case

(5) The Principal will provide to the Monitor suffent information about all meetings among the
parties related to the Project provided such mgstoould have an impact on the contractual
relations between the Principal and the Bidderrt@ctor. The parties offer to the Monitor the
option to participate in such meetings.

(6) As soon as the Monitor notices, or believesdtice, a violation of this agreement, he / she
will so inform the Management of the Principal aeduest the management to discontinue, or
take corrective action. The Monitor can in thisasejsubmit non-binding recommendations.
Beyond this, the Monitor has no right to demandnfitbhe parties that they act in a specific
manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to tizhairperson of the Board of the Principal,
within 8 to 10 weeks from the date of referencentmation to him by the Principal and, should
the occasion arise, submit proposals for correginofplematic situations.

(8) If the Monitor has reported to the Chairperebthe Board of the Principal, a substantiated
suspicion of an offence under relevant IPC / PCahxt the Chairperson of the Board of the
Principal has not, within reasonable time takeiblgsaction to proceed against such offence or
reported it to the Chief Vigilance Officer, the Mtmr may also transmit this information directly
to the Central Vigilance Commissioner, Governmdnndia.

(9) The word Monitor " would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legallyesigt. It expires for the Contractor 12 months
after the last payment under the contract, andlfather Bidders 6 months after the contract has

been awarded. Any violation of the same would édiagualification of the bidder and exclusion
from future business dealings.
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If any claim is made / lodged during this time, #aene shall be binding and continue be valid
despite the lapse of this Pact as specified ahmless it is discharged / determined Chairperson
of the Principal.

The Pact duration in respect of unsuccessful Beldeall expire after 6 months of the award of
the contract.

Section 10 - Other Provisions

(1) This agreement is subject to Indian Law. Plafggerformance and jurisdiction is the
Registered Office of the Principal, i.e., Gandhidh&ujarat.

(2) Changes and supplements as well as terminatitces need to be made in writing. Side
agreements have not been made.

(3) If the Bidder / Contractor is a partnershipgaaronsortium, this agreement must be signed by
all partners or consortium members.

(4) Should one or several provisions of this agre@nturn out to be invalid, the remainder of
this agreement remains valid. In this case, thegsawill strive to come to an agreement to their
original intensions.

(5) Issues like Warranty / Guarantee etc. shatiside the purview of IEMs.

(6) In the event of any contradiction between titedrity Pact and its Annexure, the Clause in
the Integrity Pact will prevail.

L] I‘I

If of th

(For & on behalf of the Principal) (For & on behalf of the
Bidder/Contractor)

(Office Seal) (Office Seal)

Place : Gandhidham
Date : / 120

Witness-1:
(Name & Address)
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Witness-2 :
(Name & Address)
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SECTION 6

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders shouldamaplete the performance
and advance payment security forms at this time. Onlgubeessful bidder will be required

to provide performance and advance payment securities indacoar with one of the forms,
or in a similar form acceptable to the employer.
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AGREEMENT

This agreement made this day of

between the Board of Deendayal Port Authority, a body corporate uvdgr Port
Authorities Act, 2021, having which Administrative offibailding at Gandhidham (Kutch).
(Here in after called the “Board” which expression shalless excluded repugnant to the
context, be deemed to include their successors in offide)the one part and
(herein after called the "CONTRACTOR" which expredsatih s

unless excluded by or repugnant to the context be deemed wdénicis heirs, Executors,

Administrators, Representatives and assigns or successufiEe) of the other part.

WHEARS the Board is desirous of carrying out the work of
" and whereas the
Contractor has offered to execute and complete such works tatal cost of Rs.

AND WHEREAS the contractor has agreed to deposit théofPeance Security
Deposit as follows for due fulfilment of all the conditions lué tontract:

(1)Rs. paid in the form of D.D. / Pay Order / Bankers CheBaak

Guarantee towards 3 % of Contract value as Performancei@ear

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this agreement words and expressions shall have the saar@ngeas are
respectively assigned to them in the conditions of contraetfier referred to.

2. The following shall be deemed to form and be read and consaszigzhrt of this
agreement relating to the said work, viz.

a. Notice Inviting Tender (Page No. to )

b. The tender submitted by the contractor including Schedule “A” arid “B

(page No. to )
c. General Rules and direction for the guidance of the tendesage (Ro.
to )
d. Schedule of drawing (Page No. to )
e. General and Special Conditions of the Contract. (Page No. to)

f. The Specifications, designs and method of construction (Page No. to

)
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g. The schedule of items of work with quantities and rates.e(a to

)

h. Correspondence exchanged before the issue of letter of awzefta which
the conditions of contract are amended, varied of modifiednin way by

manual consent (to be enumerated). (Page No. to )
i.  Work Order No. issued vide letter No. (Page No.
)

j. Additional drawings, specifications and written instructions wisenad by or
approved in writing by the Engineer — in — charge. (Page No. to

)

3. The Contractor hereby covenants with the Board to complete aimdamn the said
works to the satisfaction of the Board in conformity inrafipects, with the provision
of the said contract.

4. The Board hereby covenants to pay the Contractor in consaterdtsuch work "the
contract price" at the time and in the manner prescribedebgaid Contract.
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5. IN WITNESS WHEREOF the parties hereunto have set tlaid$é and seals the day
and year first above written signed and sealed by the Camtradhe presence of :

WITNESS
[ ——

7 —

M/s.

(Name, signature Designation and
Seal of the Contractor)

Contractor Signed, sealed & delivered by Chief Engineer on

behalf of the Board in the Presence of:

Witness: (Name, Signature, address)

(Dy. HOD & XEN)

The common seal of the

Board of Deendayal Port Authority affixed in
the presence of:

Chief Engineer
Deendayal Port Authority.

(FOR & ON BEHALF OF THE
BOARD OF TRUSTEES OF
PORT OF DEENDAYAL)

SECRETARY
DEENDAYAL PORT AUTHATY
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, #halltfiis form in accordance with
the instruction indicated]

In consideration of the Board of Deendayal Port Authority of efingiame of port]
incorporated by the Major Port Authorities Act, 2021 (hereinaftiled “The Board” which
expression shall unless excluded by or repugnant to the contexeaning thereof be
deemed to include the Board of Deendayal Port Authoritysiscessors and assigns) having
agreed to exempt (hereinafter called
the “contractor”)

(Name of the contractor/s)
from the demand under the terms and condition of the contidetfrom the demand under

the condition of the contract, vide 's letter
No
(Name of the Department)
Date made between the contractors and the Board ¢oitioexeof
covered under Tender
No. dated (hereinafter called “the said

contract”) for the payment of Security Deposit in cash or kodgnt of Government
Promissory Loan Notes for the due fulfilment by the said comrgobf the terms and
condition of the said contract, on production of a bank Guarantee

Rs. (Rupees )
only we, the (Name of the Bank and Address)

(her

einafter referred to as “the Bank”) at the requeshefaontractors do hereby undertake to pay
to the Board an amount not exceeding Rs.
(Rupees ) only against any loss or damage
caused to or suffered by the Board by reason of any breadte lmphtractors of any of the

terms and conditions of the said contract.

2. We, , do hereby

(Name of Bank) (Name of Branch)
Undertake to pay the amount due and payable under this guardthteet wny demur merely
on a demand from the Board starting that the amount claimédeisby way of loss or
damage caused to or which would be caused to or suffered Bottrd by reason of the
contractors failure to perform the said contract. Any such ddmede on the Bank shall be
conclusive as regards the amount due and payable by the Bank thrsd€uarantee.
However, our liability under this guarantee shall be r&sili to any amount not exceeding
Rs. (Rupees ) only.

3 We, , undertake to pay to the
(Name of Bank and Branch)
Board any money so demanded notwithstanding any disputspatal raised by the
contractor(s) in any suit or proceeding pending before any Courtiloungl relating
thereto our liability under this present being absolute and unequividea payment so
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made by us under this bond shall be a valid discharge of duilityisfor payment
thereunder and the Contractor(s) shall have no claim agaif@t msking such payment.

We, further agree with the Board that the
(Name of Bank and Branch)

guarantee herein contained shall remain in full force afettefiuring the period that

would be taken for performance of the said contract and thsftall continue to be

enforceable till all the dues of the Board under or by virtutn@fsaid contract have been

fuly paid and its claims satisfied or discharged or till the

(Name of the user department)
of the said certifies that the terms and conditions of the saitact have been fully and
properly carried out by the said Contractors and accordingly atigehthis guarantee.
PROVIDED HOWEVER that the Bank shall be the requesheBoard but at the cost of
the Contractors, renew or extend this guarantee for suctefypériod or periods as the
Board may require from time to time.

We, further agree with the Board that the
(Name of Bank and Branch)

Board shall have the fullest liberty without our consent anthawui affecting in any
manner our obligations hereunder to vary any of the terms and oosddf the said
contract or to extend the time of performance by the saidamrar to extend the time of
performance by the said Contractors from time to time or tgppnstfor any time or
from time to time any of the powers exercisable by the bagaihst the said Contractors
and to forebear or enforce any of the terms and conditiorisigeta the said contract and
we shall not be relieved from our liability by reason of anghsvariation or extensions
being granted to the contractors or for any forbearance, arhigsion on the part of the
Board or any indulgence shown by the board to the Contractorsamybsuch matter or
thing whatsoever which under the law relating to sureties wdwitifor this provision,
have effect of so relieving us.

This guarantee will not be discharged due to the chante iconstitution of the Bank
or the Contractor(s).

. Itis also hereby agreed that the Courtsnsdrt city] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

. We, Bank lastly undertake not to revoke this guararrige duri
its currency except with the previous consent of the Boarditimgur

Notwithstanding anything contained herein:
(a) Our liability under this Bank Guarantee shall not exdesd (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and
(c) We are liable to pay the guarantee amount or any pamrtdhunder this Bank

Guarantee only and only if you serve upon us a written claimroade on or before
(date of expiry of Guarantee).”
Date day of 20

For (Name of Bank)
(Name)
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Signature
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SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

(Project Title)

Ref:

The undersigned, having studies the pre-qualification submissitmefabove mentioned
project, hereby states:
(@)  The information furnished in our bid is true and accurate tbélseof my

knowledge.

(b)  Thatin case of being pre-qualified, we acknowledge that th@dyer may invite
us to participate in due time for the submission of tenderebdhis of provisions
made in the tender documents to follow.

(c) When the call for tenders is issued, if the legal, techwicfihancial conditions,
or the contractual capacity of the firm or joint venturencjes, we commit
ourselves to inform you and acknowledge your sole right to revieprie-
gualification made.

(d)  We enclose all the required pre-qualification data formagdirather evaluation.

(e)  We also state that no changes have been made by us in thipalded tender
document and also understand that in the event of any discrepahserved, the
printed tender document No. is full and final for all legiatfactual
obligations (delete if not required].

Date:
Place:
Name of the Applicant:

Represented by (Name & Capacity)
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank's Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No.
dated
for Rs. favouring yourselves
issued on alc of
M/s.
(Name of contractor)
We confirm having issued the above mentioned guarantee fagouri
yourselves, issued on account of M/s. validity
for expiry upto date and claim expiry date upto

We also confirm 1) 2)

is/are empowered to sign such Bank Guarantee on behalf Battieand his/their signatures

is/are binding on the Bank.

Name of signature of B@fficer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

WV e e

——————————— do hereby confirm that Shri .................................. (Name, desigmatand
Address) is/are authorized to represent us to bid, negotiatecastude the agreement on
our behalf with you against tender no. --------------- ansl $pecimen signature is appended
here to ..

We confirm that we shall be bound by all and whatsoever adisgmatory shall commit.
We understand that the communication made with him by the FenfBoard shall be

deemed to have been done with us in respect of this Tender

[specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:
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Annexure -

PROFORMA OF POWER-OF-ATTORNEY FOR LEAD MEMBER OF MV
CONSORTIUM

(To be submitted on Non-Judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....... day of .... (montt20o..., we,

0] (cooveeiiiiiiiiiiiccii e oe... Name of legally authorized signatory of first partn
to be filled in......... Do (1) (ooeenee Name of legally authorized signgtaf
second partner to be filled in ),

........................................................................ hereby jointly authorize and
agree the Lead Partner, M/s (... Name of the lead partrter be filled

] ), () to submit bid, negotiate and conclude contract and ialt
liabilities therewith on behalf of the partner(s) of the Borsortium during the bidding
process; and (b) in the event of a successful bid, to irahilities and receive instructions
for and on behalf of the partner(s) of the JV /Consortiumtamarry out the entire execution
of the contract including payment for the work of (....Namewafrk......) exclusively

through Lead Partner.

0] Signature Name
Designation seal &

Common seal of the firm

(i) Signature Name
Designation seal &

Common seal of the firm

Signature, name and seal of the certifying authority/Notabfi®



98

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulaee rexceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of BidClause No. of Bid Subject Deviation

Document Document

Note: however, the Bidders to note that unacceptable deviatfoasy, the bid shall be
liable for rejection. Bidder is discouraged to deviate froich conditions, specifications,

delivery schedules, and commercial terms as per the tdadement.

Duly authorized to sign this authorization on behalf of: [insemplete name of Tenderer]
Date on day of , [insert date
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SECTION 7

BILL OF QUANTITIES

* % % %k %



