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Carrying out pre-tamping, during tamping and post-tamping work for
tamping track with all types of rails, sleepers & sleeper density by
various Track

Tamping machines, which include :

(1) Re-adjustment of ballast, heaping-up of ballast, filling-up of
cavities in tamping zone by picking ballast from stacks / shoulders /
crib of adjoining track upto lead of 50 m to ensure effective packing;
(2) Clearing of ballast on sleepers to make them visible to operator,
(3) Clearing of ballast over rail foot to facilitate holding of rail by
rollers of TTM;

(4) Digging, screening and replenishment of ballast at mud pumping
/ rounded ballast in sleeper crib location;

(5) Tightening of loose fittings immediately before & after tamping;
(6) Replacement of broken / missing fittings supplied by Railway;

(7) Correcting displaced sleepers to position alongwith squaring;

(8) Re-setting of worked-out / fallen fittings;

(9) Removing and re-fixing joggled fish plates & wooden blocks,
wherever necessary;,

(10) Manual consolidation of ballast in crib / shoulders;

(11) Removing and refixing of traction bonds during the block in
electrified sections

(12) Dressing of ballast

NOTE:

1. Contractor to provide minimum 30 men with 2 supervisors for
carrying out above work.

2. Tamping blocks are not identical & it may be given at any time
either during day or night.

3. Stages of payment a) 30% of the rate will be paid on completion of
pretamping attention, b) Balance 70% of the rate will be paid on
completion of post tamping.

4. Recovery at the rate of twice the above applicable rate will be
effected in case contractor fails to carry out pre/during/post
operation.

For day time block working (The rates are inclusive of Hire charges
of tamping Machine. Contractor shall arrange the hiring of tamping
machine from Railways at his own risk and cost, however all the
administrative assistant will be provided by DPA.)

Km

Manufacturing, supply and replacement of Railway's fragmented
lifting barrier up to 10 m length at interlocked LC (Electrically
operated) as per RDSO specifications and fixing it on boom
supports, painting with two coats of synthetic enamel paints over one
coat of red lead primer of approved quality & colour and setting
lifting barrier for smooth operation complete and as directed.
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