
 

Annexure-I 
BUDGETARY OFFER 

 

Sr. 
No. 

Description Unit Rate 
1. Carrying out pre-tamping, during tamping and post-tamping work for 

tamping track with all types of rails, sleepers & sleeper density by 
various Track 
Tamping machines, which include : 
(1) Re-adjustment of ballast, heaping-up of ballast, filling-up of 
cavities in tamping zone by picking ballast from stacks / shoulders / 
crib of adjoining track upto lead of 50 m to ensure effective packing; 
(2) Clearing of ballast on sleepers to make them visible to operator, 
(3) Clearing of ballast over rail foot to facilitate holding of rail by 
rollers of TTM; 
(4) Digging, screening and replenishment of ballast at mud pumping 
/ rounded ballast in sleeper crib location; 
(5) Tightening of loose fittings immediately before & after tamping; 
(6) Replacement of broken / missing fittings supplied by Railway; 
(7) Correcting displaced sleepers to position alongwith squaring; 
(8) Re-setting of worked-out / fallen fittings; 
(9) Removing and re-fixing joggled fish plates & wooden blocks, 
wherever necessary; 
(10) Manual consolidation of ballast in crib / shoulders; 
(11) Removing and refixing of traction bonds during the block in 
electrified sections 
(12) Dressing of ballast 
NOTE: 
1. Contractor to provide minimum 30 men with 2 supervisors for 
carrying out above work. 
2. Tamping blocks are not identical & it may be given at any time 
either during day or night. 
3. Stages of payment a) 30% of the rate will be paid on completion of 
pretamping attention, b) Balance 70% of the rate will be paid on 
completion of post tamping. 
4. Recovery at the rate of twice the above applicable rate will be 
effected in case contractor fails to carry out pre/during/post 
operation.                                                                                                     
For day time block working (The rates are inclusive of Hire charges 
of tamping Machine.  Contractor shall arrange the hiring of tamping 
machine from Railways at his own risk and cost, however all the 
administrative assistant will be provided by DPA.)  

Km 2000.00 

2 Manufacturing, supply and replacement of Railway’s fragmented 
lifting barrier up to 10 m length at interlocked LC (Electrically 
operated) as per RDSO specifications and fixing it on boom 
supports, painting with two coats of synthetic enamel paints over one 
coat of red lead  primer of approved quality & colour and setting 
lifting barrier for smooth operation complete and as directed. 

Each  

 


