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DEENDAYAL PORT AUTHORITY 

COMPETITIVE BIDDING 

NIT NO. 03 - P/ 2023 

Annual maintenance contract for Linkspans, Pontoons and Terminal facilities at 
Dahej 

 
PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : DATE: 24/03/2023 

TO : DATE: 27/04/2023 TIME 15:00HRS. 

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE: 27/04/2023 TIME 15:00HRS. 

TIME AND DATE OF OPENING OF BIDS : DATE: 27/04/2023 TIME 15:30HRS 

PLACE OF OPENING OF BIDS GROUNDFLOOR, ANNEXE, 

A.O. BUILDING, GANDHIDHAM - 
370201, KUTCHDISTRICT, 
GUJARAT STATE, INDIA, 
(M) :9725338260 

 
 
 

OFFICE INVITING BIDS SUPERINTENDING ENGINEER(P) 

DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING TENDER 

Tender No. 03 – P/ 2023 

ONLINE TENDERING (E- Tendering) 

NAME OF WORK: Annual maintenance contract for Linkspans, Pontoons and Terminal 
facilities at Dahej 

 
E/Online Tenders are invited by SUPERINTENDINGENGINEER (P) for the above work as per the details 
given in the table below. 

 

Work Description Tender 
Fee 

(In Rs.) 

Estimated 
cost (In 
Rs.) 

EMD 
(In Rs.) 

Date of 
Pre-Bid 
Meeting 

Last Date 
and time of 

online 
Submission 

of bid 
documents 

Date and 
time of 
online 

opening 

Annual 

maintenance 

contract for 

Linkspans, 

Pontoons and 

terminal facilities 

at Dahej. 

 
 

 
Rs. 1770/- 
(Including 
18% GST) 

 
 

 
Rs. 30,043,613/- 

 
 

 
EMD =Rs. 
3,00,436/- 

 
 
 
 

N.A 

 
 

 
Upto 15.00 

hours on 
__/__/2023 

 
 

 
@15.30 hours 
on  
__/__/2023 

 
Detailed tender notice along with complete tender documents can be downloaded from website 
https://kpt.nprocure.com from __/__/2023 to __/__/2023 @ 15:00 hrs. Tender Notice is also available 
on http://deendayalport.gov.in Technical Bid will be opened on ............................................... @ 15:30 Hrs. Date 
of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further details 
and general enquiries prospective bidders may contact SUPERINTENDING ENGINEER (P), Ground Floor, 
ANNEXE, A. O. Building, GANDHIDHAM-370201, Kutch District, Gujarat State, INDIA, Telephone: 
during working hours before the last date and time of downloading of tender documents. 

 
 
 

SUPERINTENDING ENGINEER (P) 

DEENDAYAL PORT AUTHORITY 

https://kpt.nprocure.com/
http://kandlaport.gov.in/
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DEENDAYAL PORT AUTHORITY 

NOTICE INVITING ONLINE TENDER 

Details about E/Online tender: 
 

Department Name Civil Engineering Department 

Circle/ Division Project Division, A.O. Building, Gandhidham,    

Kutch-370201    

Tender Notice No. 03 - P/ 2023 

Name of Work  Annual maintenance contract for Linkspans, Pontoons 
and Terminal facilities at Dahej 
 

Estimated Contract Value (INR) Rs 3,00,43,613.00/-  

Period of Completion (in Months) 24 Months   

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during the last   three 
years ending 31st March of the previous financial years, 
should be at least Rs. 90.13 lakhs. 

2. Experience of having successfully completed similar 
works during last 7 years ending last day of month 
previous to the one in which applications are invited 
should be either of the following: 

Three similar completed works each costing not less than 
Rs. 120.17 lakhs. 

Or 

Two similar completed works each costing not less than 
Rs. 150.22 lakhs. 

                                                       Or  

One similar completed works each costing not less than 
Rs. 240.35 lakhs.   

3. “Similar works" means construction/maintenance of 
marine structures which include Linkspans, Pontoons etc. 
In addition to above, the contractor has to also have the 
experience of building works. In case, the work is ongoing 
under maintenance period/contract, the tenders shall 
submit satisfactory performance certificate for 
maintenance of Linkspan and pontoon in place of 
completion certificate from the employer certifying 
satisfactory completion of portion of work with attended 
work amount/ value for the completed/attended period 
of the contract as a qualification criterion. 
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Further, in case of Similar work certificate issued by any 
private body, the bidder will be required to produce the 
CA certificate along with Tax Deducted at Source (TDS) 
certificate indicating the income tax deducted by the client 
for that work, which will form the basis for assessing the 
value of such completed work. In case of any 
discrepancies between the TDS (Form 16 or Form 26A) 
and the certificate of Chartered Accountant with regard to 
payment received from the client, it should be explained" 
 

4. If the work is executed as Sub- contractor, it is mandatory 
to upload the sub-contract permission letter obtained 
from the Govt./Public sector officer in case work belongs 
to Govt./Public or from the owner of the project in case 
work belongs to private organization. Also completion 
certificate /form 3A authenticated by concern Govt/Public 
sector officer or owner of the project shall be uploaded 
along with TDS certificate deducted from that particular 
work issued by the competent authority shall be 
submitted along with bid submission. 

5.   Bidders who meet the minimum qualification criteria will 
be qualified only if their available bid capacity is more 
than the total bid value. The available bid capacity will be 
calculated as under: 

Assessed Available Bid capacity= A X N X 2 –B, Where, 
“N” = Number of years prescribed for completion of the 
subject contract.  
 

“A” = Maximum value of works executed in any one 
year during last seven years (at current price level) 

“B” = Value at current price level of existing 
commitment s and ongoing works to be completed in 
the next ’N’ years.  
The Bidder shall furnish statements showing the value 
of existing commitments and ongoing works as well as 
the stipulated period of completion remaining for 
each of the works preferably countersigned by the 
Nodal Office or his nominee-in charge. 

6.  Integrity Pact document need to be scanned, stamped, 
signed and dated along with both witness signature during 
preliminary bid stage failing which bidder will be treated as 
non-responsive. 

Joint Venture     Not Applicable 

Rebate Applicable 

Bid Document Fee : Rs. 1770/- (including 18% GST) in the favor of DD/BC/PO 

Bid Document Fee Payable To: FA & CAO, Deendayal Port Authority, Gandhidham 

Bid Security--/ EMD (INR): -[[ EMD for Rs. 3,00,436/- of DD/BC/PO.  

Bid Security/ EMD (INR)  In [-Favour 
Of :  

FA & CAO, Deendayal Port Authority , Gandhidham 

Bid Document Downloading Start 
Date 

24/03/2023  upto 15.00 Hrs. 

Bid Document Downloading End 27/04/2023 upto 15.00 Hrs.  
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Date 
Date & Place of Pre Bid Meeting Not Applicable 
 
Last Date & Time for Receipt of Bids 

 

27/04/2023 upto 1500 Hrs. 

Bid Validity Period 120 Days. 

Condition  Integrity Pact duly signed by bidder /authorized person and 
witnesses need to be uploaded during preliminary bid 
submission along with EMD & Tender Fee in form of Demand 
Draft/ Banker’s Cheque/ Pay Order shall be submitted in 
electronic format through online (by scanning) while 
uploading the Bid. This submission shall mean that Integrity 
Pact, EMD & Tender Fee are received. Accordingly, offer of 
those shall be opened whose Integrity Pact, EMD & Tender 
Fee is received electronically. However, for the purpose of 
realization bidder shall send the same in original to 
Superintendent Engineer (P) , Deendayal Port Authority at the 
time of Tender Opening or send the same through R.P.A.D./ 
Speed Post or in Person so as to reach to Superintendent 
Engineer, Project Division, Nirman Bhavan, 2nd Floor, New 
Kandla – 370210, within 7 days from the date of opening. 

In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender as per National 
Industrial Classification -2008 mentioned in the table below 
only shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy 
of valid certificate in preliminary bid. 

SECTION Manufacturing 

Division 30  Manufacture of other 

transport equipment 

Group 301  Building of Ships and Boats  

Class 3011  Building of Ships and 

floating structures  

 

Division 30-

Manufacture 

of other 

transport 

equipment) 

Sub-Class 
30115 

Construction of floating 

structures (floating docks, 

pontoons, cofferdams, 

floating landing stages, buoys, 

floating tanks, barges, lighters, 

floating 

cranes, non-recreational 

inflatable rafts etc.) 

 
 

Remarks Submission of EMD, Tender Fee, Integrity Pact & Tender 
Documents with sign and stamp (Except Price Bid) and other 
documents during office hours within 7 days from the date of 
opening of tender by R.P.A.D./ Speed Post or in Person in the 
chamber of Superintendent Engineer, Project Division, 
Nirman Bhavan, 2nd Floor, New Kandla – 370210. 

Bid Opening Date Technical Bid will be opened on     /04/2023 at 15:30 Hrs. 
Date of opening of price bid shall be notified after scrutiny 
and evaluation of Technical Bid. 

Documents required to be submitted a. Documents in support of fulfilling qualifying criteria 
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by scanning through online. as indicated above. 

b. Tender fee in form of Demand draft / BC / PO. 

c. EMD in form of DD / BC / PO. 

d. As indicated in clause 4 of section 1-Instructions to 
bidders. 

e. Integrity Pact. 

Officer-Inviting Bids Superintendent Engineer (P) , DEENDAYAL PORT 
AUTHORITY. 

Bid Opening Authority:  Superintendent Engineer (P) , DEENDAYAL PORT 
AUTHORITY. 

Address: Superintendent Engineer (P), DEENDAYAL PORT 
AUTHORITY. Nirman Bhavan, 2nd Floor, New Kandla – 
370210. Kutch District, Gujarat State, INDIA. 

Contact Details: Telephone: (O) 02836-220013 

  
 
SUPERINTENDING ENGINEER (P) 
DEENDAYAL PORT AUTHORITY 

 
 

                  
Note: 
 
In case bidders need any clarifications or if training is required to participate in online tenders, they 
can contact (n) Procure Support team at following address:- 
 
(n) code Solutions – A division of GNFC Ltd., 
(n) Procure Cell, 
403, GNFC Infotower, S.G. Road, 
Bodakdev, Ahmedabad – 380054 (Gujarat). 
 
Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-2684511, 26854512, 26854513 (Ext: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 
Fax: +91-79-26857321, 40007533 
E-mail: nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (Ext: 501, 512, 516, 517, 525) 

 
 
 
 

mailto:nprocure@gnvfc.net
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SECTION -1 

 
 

INSTRUCTIONS TO BIDDERS 
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A. GENERAL 
1.1 Scope of Bid 

1.1.1 The Superintending Engineer, Project Division, Deendayal Port Authority invites 

bids by E-Tendering for the work of “Annual maintenance contract for 

Linkspans, Pontoons and Terminal facilities at Dahej” detailed in the table 

given in NIT. The bidders may submit on-line bids for the work detailed in the 

table given in NIT. 

1.1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the contract data. 

1.2 Source of Funds 

 
1.2.1 The employer has arranged the funds from internal resources and will have 

sufficient funds in Indian currency for execution of the works. 

1.3. Eligible Bidders 

 
1.3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria as defined in clause no 1.4 

1.3.2 All bidders shall provide in Section-2, form of Bid and Qualification Information, 

a statement that the Bidder is not associated, nor has been associated in the past, 

directly or indirectly, with the consultant or any other entity that has prepared 

the design, specifications, and other documents for the Project Manager for the 

Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its 

affiliates, shall not be eligible to bid. 

1.3.3 Government-owned enterprises may only participate if they are legally and 

financially autonomous, operate under commercial law and are not a dependent 

agency of the Employer subject to fulfillment of Minimum qualifying criteria. 

1.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer in accordance with clause1.36 
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1.4 Eligibility Criteria 

 
1.4.1 a. Experience of similar works executed during the last seven years, and 

details like monetary value, clients, and proof of satisfactory 

completion. 

b. Documentary evidence of adequate financial standing and proof from 

client for satisfactory completion of works. 

c. …deleted… 

d. Equipment requirement/ schedule 

e. Managerial/Manpower requirement 

f. Project Planning and Quality Control procedure to be adopted 

g. Information   regarding   projects   in   hand, current   litigation, orders 
regarding exclusion, expulsion or black listing, if any. 

 
h. Trained & Certified workmen proposed to be employed at the work site of 

the project. The Contractor must undertake to employ of certified worker 
to the extent of 20% of total strength. Valid certificates by a recognized 
University, technical Board, or Ministry of Government of India would 
only be taken cognizance of. 

 
1.4.2 If the Employer has not undertaken pre-qualification of potential bidders, all 

bidders shall include the following information and documents with their bids in 
Section- 2. 

a. Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business, written power of 
attorney of the signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the 
last five years. 

c. Experience in works of a similar nature and size for each of the last 
five years, and details of works underway or contractually committed, 
and Employers who may be contacted for further information on those 
contracts. 

d. Major items of construction equipment proposed to carry out the 
contract. 

e. Qualifications and experience of key site management and technical 
personnel proposed for the contract. 

f. Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past five years. 
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g. Evidence of adequacy of working capital for this contract (access to 
line(s) of credit and availability of other financial resources). 

h. Authority to seek references from the Bidder's bankers. 

i. Information regarding any litigation, current or during the last five 
years, in which the Bidder is involved, the parties concerned, and 
disputed amount. 

j. Proposal for subcontracting components of the works amounting to 
more than 10 percent of the Bid Price (for each qualification should 
attached) 

k. The proposed methodology and program of construction, backed with 

equipment planning and deployment, duly supported with broad 

calculations and quality control procedures proposed to be adopted 

justifying their capability of execution and completion of the work as 

per technical specifications within the stipulated period of completion 

as per milestones (for all contracts over Rs 10M). 

l. PAN, Registration with GST, Provident Fund Authorities. 

m. EMD in approved form as prescribed under clause no.16 

1.4.3 To qualify for award of the contract, bidders are advised to note the 
minimum qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st 
March of the previous financial year should be at least Rs.90.13 lakhs. 

ii. Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications are 
invited should be either of the following: 
a. Three similar completed works each costing not less than Rs 

120.17lakhs. 
or 

b. Two similar completed works each costing not less than Rs. 150.22 
lakhs. 

or 
c. One similar completed works each costing not less than Rs. 240.35 

Lakhs. 
 

iii. “Similar works" means construction/maintenance of marine structures which 
include Linkspans, Pontoons etc. In addition to above, the contractor has to also 
have the experience of building works. In case, the work is ongoing under 
maintenance period/contract, the tenders shall submit satisfactory performance 
certificate for maintenance of Linkspan and pontoon in place of completion 
certificate from the employer certifying satisfactory completion of portion of work 
with attended work amount/ value for the completed/attended period of the 
contract as a qualification criterion. 
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Further, in case of Similar work certificate issued by any private body, the bidder will 
be required to produce the CA certificate along with Tax Deducted at Source (TDS) 
certificate indicating the income tax deducted by the client for that work, which will 
form the basis for assessing the value of such completed work. In case of any 
discrepancies between the TDS (Form 16 or Form 26A) and the certificate of 
Chartered Accountant with regard to payment received from the client, it should be 
explained" 

 
If the work is executed as Sub- contractor, it is mandatory to upload the sub-contract 
permission letter obtained from the Govt./Public sector officer in case work belongs 
to Govt./Public or from the owner of the project in case work belongs to private 
organization. Also completion certificate /form 3A authenticated by concern 
Govt/Public sector officer or owner of the project shall be uploaded along with TDS 
certificate deducted from that particular work issued by the competent authority 
shall be submitted along with bid submission. 

 
iv. In addition to above, the criteria regarding satisfactory performance of the 

work, Personnel, establishment, plant, equipment, etc. may be incorporated 

according to the requirement of the work.  

1.4.4 To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. 

1.4.5 Sub- contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria except to the 
extent stated in 1.4.4 above. 

 

1.4.6 Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available bid 
capacity will be calculated as under: 

 
Assessed Available Bid capacity= A X N X 2 –B, Where 

“N” = Number of years prescribed for completion of the subject contract. 

“A” = Maximum value of works executed in any one year during last seven 

years (at current price level) 

“B” = Value at current price level of existing commitment s and on going 

works to be completed in the next ’ N’ years. 

Note: For bringing the value of works to current level, following multiplying 
factors shall be applicable with reference to escalation based on WPI. 
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Financial 
Year 

2021- 
22 

2020- 
21 

2019- 
20 

2018- 
19 

2017- 
18 

2016- 
17 

2015- 
16 

Index 139.4 123.40 121.8 119.80 114.9 111.6 109.7 

Multiplying 
factor 

1.00 1.13 1.14 1.16 1.21 1.25 1.27 

 
The Bidder shall furnish statements showing the value of existing commitments 

and on-going works as well as the stipulated period of completion remaining for 

each of the works preferably countersigned by the Nodal Officer or his nominee – 

in – charge. 

1.4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

- Record or poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failure etc. 

1.4.8 Deleted 
1.5. One Bid per Bidder 

1.5.1 Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals 

with the Bidder’s participation to be disqualified. 

1.5.2 Joint Venture (Not Applicable) 

Companies/Contractors may jointly undertake contract/contracts. Each entity 

would be jointly and severely responsible for completing the task as per the 

contract, however declaration of the Lead member to be indicated by bidders, 

however JV has to designate in their MOU. The firms with at least 26% equity 

holding each be allowed to jointly meet the eligibility criteria. 

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than 

Rs.5 crores. However, there shall be no limit on the number of partners
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1.6. Cost of Bidding 

1.6.1 The bidder shall bear all costs associated with preparation and submission of his 

bid, and the Employers will in no case be responsible and liable for those costs. 

1.7. Site Visit 

1.7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Bidders’ 

own expense. 

B. Bidding Documents 

1.8. Content of Bidding Documents 

1.8.1 The set of bidding documents comprises the documents listed in the table below 

and addenda issued in accordance with Clause 1.10: 

• DC 1 : Bid Reference 
• NIT : Invitation for Bids 
• SECTION 1 : Instruction to Bidders 
• SECTION 2 : Forms of Bid, Qualification Information 
• SECTION 3 : Conditions of Contract 
• SECTION 4 : Contract Data 
• SECTION 5 : Specifications and Special Conditions 
• SECTION 6 : Drawing 
• SECTION 7 : Bill of Quantities 
• SECTION 8 : Forms of Securities 

1.8.2 One set of the bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. 

1.8.2.1 The bidding documents shall be downloaded. The documents should be complied 

filled and submitted through on-line tendering process on website 

http://kpt.nprocure.com 

1.8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of quantities, 

forms, drawings, annexure in the bid document. Failure to comply with the 

requirements of the bid document shall be at the bidder’s own risk. Pursuant to 

clause 1.26 hereof, bids which are not substantially responsive to the 

requirements of the bid documents shall be rejected. 

http://kpt.nprocure.com/
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1. 9    Clarifications of the Bidding Documents 

1.9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the employer in writing or by electronic form and be confirmed by hard 

copy at the Employer’s address indicated in the invitation to bid. The employer 

will respond to any request for clarification which he received earlier than days 

(Suggested 7 days) prior to the deadline for submission of bids. Copies of the 

Employer’s response will be forwarded to all purchasers of the bidding 

documents, including a description of the enquiry but without identifying its 

source. The clarifications shall be uploaded on Website of 

https://kpt.nprocure.com. 

1.9.2 Pre – bid meeting (Not Applicable) 

1.9.2.1 The bidder or his official representative is invited to attend a pre-bid 

meeting, which will take place at Old Board Room, A.O. Building, 

Gandhidham - Kutch, Gujarat on _ @ 12:00 Hrs. 

1.9.2.2 The purpose of the meeting will be to clarify issues and to answer 

question on any matter that may be raised at that stage. 

1.9.2.3 The bidder is requested to submit any questions in writing or by cable to 

reach the Employer not later than one week before the meeting. 

1.9.2.4. Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be 

uploaded on website http://kpt.nprocure.com without delay. Any 

modification of the bidding documents listed in Sub-Clause 1.8.1 which 

may become necessary as a result of the pre-bid meeting shall be made by 

the Employer exclusively through the issue of an Addendum pursuant to 

Clause 1.10 and not through the minutes of the pre-bid meeting. 

1.9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 

1.10. Amendment of Bidding Documents 

1.10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by using addendum. 

1.10.2 Any addendum thus issued shall be part of the bidding documents and 

shall be communicated by uploading online on http://kpt.nprocure.com. 

Prospective bidders shall acknowledge receipt of each addendum by cable 

to the Employer. 

http://kpt.nprocure.com/
http://kpt.nprocure.com/
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1.10.3 To give prospective bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer shall extend 

as necessary the deadline for submission of bids, in accordance with Sub- 

Clause 1.20.2 below. 

 
C. Preparation of Bid 

1.11. Language of the Bid 

1.11.1 All documents relating to the bid shall be in the English language. 

 
1.12. Documents comprising the Bid 

1.12.1 The bid submitted by the bidder shall comprise the following: 

 
A) Technical Bid 

i) Bid Security 

ii) Qualification Information Form and Document (Pursuant to clause 1.4 

hereof) and any other materials required to be furnished and 

submitted by the bidder in accordance with these instructions. The 

documents listed under Sections 2, 4 and 7 of Sub-Clause 1.8.1 shall 

be filled in without exception. 

 
B) Financial Bid 

i)Contractor’s Bid dully filled and digitally signed by bidder. 

ii)Bill of Quantity dully filled and digitally signed by the Bidder. 

 
1.13 Bid Prices 

1.13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 

1.13.2 The bidder shall fill in rates and prices for all items of the works described 

in the Bill of Quantities. Items for which no rate or price is entered by the 

bidder will not be paid for by the employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. All 

pages of the Bill of Quantities shall be initiated. 

1.13.3 All duties, taxes except (GST)and other levies payable by the contractor 

under the contract, or for any other cause shall be included in the rates, 

prices and total Bid price submitted by the Bidder. 

1.13.4 The rates and prices quoted by the bidder shall be fixed for the duration of 

the contract and shall not be subject to adjustment on any account. 

 
1.14. Currencies of Bid and payment 

1.14.1 The Unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. 
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1.15. Bid Validity 

1.15.1 Bids shall remain valid for a period not less than 120 days after the 

deadline date for bid submission specified in clauses 1.20. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

1.15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity 

for a specified additional period. The request and the bidders’ responses 

shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his bid security. 

1.16. Bid Security (Earnest Money Deposit – EMD) 

A. Earnest Money Deposit (EMD) shall be 1% of the Estimated Cost put to 

tender subject to a maximum of Rs. 50 Lakhs. 

B. The EMD up to Rs. 5 Lakhs be payable either by Demand Draft / Pay Order 

/ Banker’s Cheque drawn in favor of Deendayal Port Authority payable at 

Gandhidham. EMD beyond Rs. 5 Lakhs be payable in the form of Bank 

Guarantee for the entire amount from any Nationalized / Scheduled Bank 

(except C0-Operative Banks) from any branch in India preferably from the 

local branch where the port is situated. Bank Guarantees submitted as 

Earnest Money shall be valid for 28 days beyond the validity of the bid 

/tender. Bank Guarantee shall be verified independently by the Port with 

the Bank before finalization of technical offer. In the event of lack of 

confirmation of issue of the Bank Guarantee by the Bank, the Bid shall 

stand disqualified. 

C. EMD of unsuccessful bidders other than L1 & L2 be refunded immediately 

after ranking of price bids. Earnest Money of L2 be refunded immediately 

after entering into agreement with L1 and acceptance of Performance 

Guarantee from L1. 

D. EMD will be refunded suo-motto without any application from the 

bidders. 
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E.  The Bid security of the successful bidder will be discharged (refunded) 

after he has signed the Agreement and furnished the required 

Performance Security. 

F. The Bid Security may be forfeited, if 

(a) The Bidder withdraws the Bid after Bid Opening during the period of 

Bid Validity. 

(b) The Bidder does not accept the correction of the Bid Price, pursuant to 

any arithmetic errors; or 

(c) The successful Bidder fails within the specified time limit to 

(i) Sign the Agreement or 

(ii) Furnish the required Performance Security. 

 
G.       In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 

agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating 

the list of activity related to the subject tender as per National industrial Classification -2008 

mentioned in the table below only shall become eligible for exemption from payment of 

Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in preliminary 

bid . 

 

 SECTION  Manufacturing 

Division 30  Manufacture of other 

transport equipment 

Group 301  Building of ships and boats  

Class 3011  Building of ships and 

floating structures  

Division 30-

Manufacture 

of other 

transport 

equipment) 

Sub-Class 
30115 

Construction of floating 

structures (floating docks, 

pontoons, cofferdams, floating 

landing stages, buoys, floating 

tanks, barges, lighters, floating 

cranes, non-recreational 

inflatable rafts etc.) 

 

 

1.17 Alternative proposals by bidders 

1.17.1 Conditional offer or Alternative offers will not be considered further in the 
process of tender evaluation. 

1.18 Format and signing of bid 

1.18.1 The Price Bid to be submitted on-line shall be signed digitally by a person 
or persons duly authorized to sign on behalf of the Bidder. 
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1.18.2 The Bid shall contain no alterations or additions, except those to comply 
with instructions issued by the Employer, or as necessary to correct 
errors made by the bidder in which case such corrections shall be initialed 
by the person or persons signing the bid. 

D Submission of bids 

1.19 Sealing and marking of bids. 

 
1.19.1 The bidder shall put Bid security document as per clause No.1.16, hereof 

in one envelope and properly seal and mark as “Bid Security”. The bidder 

shall put documents mentioned in clause No: 1.12.1.A (ii) in separate 

envelope and properly seal and mark as “Technical Bid”. 

The bidder shall seal “Financial Bid” as per Clause No: 1.12.1. (B) hereof, 

in separate envelope duly marking the envelope as “Financial Bid”. 

These envelopes than be put inside one outer envelope and sealed, duly 

marking the outer envelope as “Technical Bid and Financial Bid”. 

 

1.19.2 The envelopes shall 
 

(a) be addressed to Nodal Officer/Employer at the following address. 

__ _ _ _ _ _ 
__ _ _ _ _ _ 
__   

 
(Insert address of office for bid submission), and 

 
(b) bear the following identification: 

Bid for ............................................... (Name of contract) 

Bid reference no ................................ (Insert number) 

DO NOT OPEN BEFORE (time and date for opening, per Clause 23) 

Name and address of the bidder. 

The tender complete in all respect should be put in the tender box 

(marked tender No__ _) in the office of __________________________ upto- 

__ p.m. on due date and open at ____ _     on the same date in 

presence of such of the tenderers who may wish to be present. 

 

1.19.3 In addition to the identification required in Sub-Clause 1.19.2, the inner 

envelopes shall indicate the name and address of the bidder of the bidder 

to enable the bid to be returned unopened in case it is declared late, 

pursuant to Clause 1.21, or the bid is declared non responsive. If the outer 
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envelopes are not sealed and marked as above, the Employer will assume 

no responsibility for the misplacement or premature opening of the 

technical bid and financial bid. 

1.20 Deadline for submission of the Bids 

1.20.1 Bids must be received by the Employer at the address specified above not 

later than15:00 hrs on   /04/2023in the event of the specified date for the 

submission of bids being declared a holiday by the Employer. The bids 

will be received upto the appointed time on the next working day. 

1.20.2 The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 1.10, in which case all rights 

and obligations of the Employer and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 

1.20.3 In case of tender document being downloaded from the web site, at the 

time of submission of (the hard copy of) the tender document. The 

tenderer shall give an undertaking that no change have been made in 

document. He shall be giving an undertaking that no change have been 

made in document. He shall be issued a printed set of document under 

acknowledgment with a condition that the printed version of the port tender 

document will be treated as authentic tender and if any discrepancy is noticed at 

any stage between the Port’s tender document and the one submitted by the 

tenderer, the conditions mentioned in the Port’s printed document shall prevail. 

Besides, the tenderer shall be liable for legal action for the lapses. Insert time and 

date; this should be the same as those given in the invitation for Bids Clause 

No.1.20. 

1.21 Late Bids 

 
1.21.1 Any bid received by the Employer after the deadline prescribed in Clause 

1.20 will be considered as non-responsive. 

 
1.22. Modification and Withdrawal of Bids 

1.22.1 Bidders may modify or withdraw their bids before the deadline 

prescribed in Clause 1.20. 

1.22.2. Each Bidder’s modification or withdrawal notice shall be prepared, sealed, 

marked, and delivered in accordance with Clauses 1.18 &1.19, with the 

outer and inner envelopes additionally marked “MODIFICATION” or 

“WITHDRAWAL” as appropriate. 

1.22.3. No bid may be modified after the deadline for submission of bids. 

 



22 
 

1.22.4. Withdrawal or modification of a Bid between the deadline for submission 

of bids and the expiration of the original period of bid validity in Clause 

1.15.1 above or as extended pursuant to Clause 1.15.2 may result in 

forfeiture of the Bid Security pursuant to Clause 1.16. 

1.22.5 Tenders with any condition, including conditional rebate shall be rejected. 

However, tenders with unconditional rebate will be accepted. 

 

E. BID OPENING AND EVALUATION 

1.23. Bid opening 

1.23.1 On the due date and appointed time as specified in clause 1.20, the 

Employer will first open Technical bids of all bids received (except those 

received late) including modifications made pursuant to clause 1.22 in presence 

of the bidders or their representative who choose to attend. In the event of the 

specified date for Bid opening being declared a holiday by the Employer, the bids 

will be opened at the appointed time and location on the next working day. 

1.23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. 

Bids for which an acceptable notice of withdrawal has been submitted 

pursuant to Clause 1.22 shall not be opened. 

Bidder’s name, withdrawals, modifications of technical bid, the presence 

of bid security and such other details, as the Employer may consider 

appropriate will be announced by the Employer at the opening. 

1.23.3. If all Bidders have submitted unconditional Bids together with requisite 

bid security, then all bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and/or if the same does 

not contain Bid security in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder informed accordingly. The 

sealed financial bid containing priced BOQ will be returned to him without 

opening. All valid financial bids whose technical bids have been 

determined to be substantially responsive in accordance with Clause 1.26 

hereof, shall be opened on the specified date from declaring the results of 

the Technical Bid, in presence of the bidders or their representatives who 

choose to attend. The Bidder’s name, the Bid prices, the total amount of 

each Bid and of any alternative Bid (if alternatives have been requested or 

permitted), any discounts, Bid modifications and withdrawals, and such 
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other details as the Employer at the opening. Any bid price, discount, or 

alternative Bid price which is not read out and recorded at Bid opening, 

will not be taken into account in Bid evaluation. 

1.23.4 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present in accordance with sub clause 23.3 

and the minutes shall form part of the contract. 

1.24. Process to be confidential. 

Information relating to the examination, clarification, evaluation and 

comparison of the bids and recommendations for the award of a contract 

shall not be disclosed to Bidders or any other persons not officially 

concerned with such process until the award to the successful bidder has 

been announced. 

1.25. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response 

shall be writing or by cable, but no change in the price or substance of the 

Bid shall be sought, offered, or permitted except as required to conform 

the correction of arithmetic errors discovered by the Employer in the 

evaluation of the Bids in accordance with Clause 1.27. 

Subject to above para, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract 

is awarded. If the Bidder wishes to bring additional information to the 

notice of the Employer, he should do so in writing. 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his 

bid. 

1.26. Examination of Bids and Determination of Responsiveness 

1.26.1 Prior to detailed evaluation of Bids, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 1.4 (b) has been 
properly signed by an authorized signatory (accredited representative) 
holding power of Attorney in his favor. The Power of Attorney shall inter 
alia include a provision to bind the Bidder to settlement of disputes 
clause; (c) is accompanied by the required Bid security and; (d) is 
responsive to the requirements of the Bidding documents. 
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1.26.2 A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 

documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the 

scope, quality or performance of the works; (b) which limits in any 

substantial way, the Employer’s rights or the Bidder’s obligations under 

the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other Bidders presenting responsive Bids. 

1.26.3 If a Technical Bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

1.26.4 The envelop marked as financial bid of those bidders whose technical bid 

has been determined to be non-responsive shall not be opened and will be 

returned unopened. 

1.27. Correction of Errors. 

1.27.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the 

rate in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern. 

1.27.2 The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with 

the concurrence of the Bidder, shall be considered as binding upon the 

bidder. If the bidder does not accept the corrected amount the Bid will be 

rejected, and the Bid security may be forfeited in accordance with Sub- 

Clause 1.16.F. (B). 
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1.28. NIL 

 
1.29 Evaluation and Comparison of Bids 

1.29.1 The Employer will evaluate and compare only the bids determined to be 

responsive in accordance with Clause 1.26 

1.29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 1.27; 

(b) Making appropriate adjustments to reflect discounts or other price 

modification offered in accordance with Sub Clause 1.22.5 

1.29.3. The estimated effect of the price adjustment conditions under Clause 3.47 

of the conditions of contract, during the period of implementation of the 

Contract, will not be taken into account in Bid evaluation. 

1.29.4. If the Bid of the successful Bidder is seriously unbalanced in relation to 

the Nodal Officer or his nominee’s estimate of the cost of work to be 

performed under the contract, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of 

Quantities, to demonstrate the internal consistency of those prices with 

the implementation/construction methods and schedule proposed. 

F. AWARD OF CONTRACT 

1.30 Award Criteria 

1.30.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has 

offered the lowest evaluated Bid Price, provided that such Bidder has 

been determined to be (a) eligible in accordance with the provisions of 

Clause 1.3, and (b) qualified in accordance with the provisions of Clause 

1.4. The second bidder (i.e.L2) shall be kept in reserve and may be invited 

to match the bid submitted by the (L1) bidder in case such bidder 

withdraws or is not selected for any reason. 
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1.31 Employer’s Right to accept any Bid and to reject any or all. 

 
Notwithstanding clause 1.29, the Employer reserve the right to accept or 

reject any bid and to cancel the bidding process and reject all bids, at any 

time prior to the award of contract, without thereby incurring any liability 

to the affected bidder or bidders of the grounds for Employer’s action. 

1.32 Notification of Award and Signing of Agreement 

 
1.32.1 The Bidder whose bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex 

or facsimile confirmed by registered letter. This letter (hereinafter and in 

the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the 

execution, completion and maintenance of the works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the 

“contract Price”). 

1.32.2. The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 

with the provision of Clause 1.33. 

1.32.3. The Agreement will incorporate all correspondence between the 

Employer and the successful bidder. It will be signed by the employer and 

sent to the successful Bidder within (28 days of award of work for global 

tender and 

Within 14 days for domestic tender) following the notification of award 

along with the Letter of Acceptance. Within (28 days for global tender and 

within 21 days for domestic tender) of receipt, the successful Bidder will 

furnish the performance security and sign the Agreement with the 

Employer. 

1.32.4 Upon the furnishing by the successful Bidder of the Performance Security, 

the Employer will promptly notify the other Bidders that their Bids have 

been unsuccessful. 
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1.33. Performance Security 

Security Deposit shall consist of Performance Guarantee to be submitted 

at award of work. Performance Guarantee should be 3% of the contract 

price which should be submitted in form of bank Guarantee of 

Nationalized/Scheduled banks having its branch at Gandhidham or 

Demand Draft, within (21 days in case of domestic bids and within 28 

days in case of global bids) of receipt of Letter of acceptance/ Intent 

which will be refunded immediately not later than 14 days from 

completion of contract defect liability period. 

 
Failure of successful Bidder to comply with the requirement as mentioned 

above shall constitute sufficient grounds for cancellation of the award of 

work and the bidder can be disqualified from bidding for any contract 

with DPA for a period of three years from the date of notification. 

 
The documentary evidence (copy of paid Challan in Govt. Treasury) of 

Welfare Cess @1% of work done or as amended by Statutory Authority 

from time to time, paid on final bill shall be submitted before releasing the 

Performance Guarantee. 

 
1.34 Advance Payment 

 
1.34.1 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as 

stated in the Contract Clause 3.51. 

 
1.35 Conciliator 

 
1.35.1 The Employer proposes that CIDC – SIAC Arbitration Centre be appointed 

as Conciliator under the contract as provided in sub-clause 3.24.1 of 

condition of contract. If the bidder disagrees with this proposal, the 

bidder should so state in the bid. 

 
 

1.36. Corrupt or Fraudulent Practices 

 
1.36.1 The Employer requires that Bidders/Suppliers/Contractors under this 

contract, observe the highest standard of ethics during the procurement 

and execution of this contract. In pursuance of this policy, the Employer: 
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(a) Defines, for the purpose of these provisions, the terms set forth below as 

follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of 

time, to be awarded a contract/contracts if he at any time determines that 

the Bidder has engaged in corrupt or fraudulent practices in competing 

for or in executing, the contract. 

1.36.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 

3.59.2 of the conditions of Contract. 

 
 
 

Contractor Superintending Engineer (P) 
Deendayal Port Authority 
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SECTION: 2 
 

FORMS OF BID, QUALIFICATION 
INFORMATION 

 

TABLE OF FORMS 

1. FORM OF BID 
2. CONTRACTOR’S BID 
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. NOTICE TO PROCEED WITH THE WORK 
6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

Date- 
Tender No. 03- P/ 2023 

        Name of Work:  Annual Maintenance Contract for Link Spans, Pontoons and Terminal    

facilities at Dahej.” 
To 

The Superintending Engineer (P), 
Deendayal Port Authority, Kandla, 
Annexe, A.O. Building 
Gandhidham - 370201, 
Dist - Kutch (Gujarat) 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements 

in accordance with the tender document 

(c) The total price of our tender, excluding any discounts offered in item(d) below, is 

[ insert the total tender price in words and figures, indicating the various 

amounts and the respective currencies];[in case of techno-commercial offer it 

shall be mentioned that ‘as filled in the price bid’] 

(d) The discounts offered and the methodology for their application are: 

Discounts. if our tender is accepted, the following discounts shall apply. 

Methodology of application of the discounts. The discounts shall be applied 

using the following method: 

(e) our tender shall be valid for the period of time specified in [ITB Sub-clause 

1.15.1], from the date fixed for the tender submission deadline in accordance 

with [ITB Sub- clause 1.20.1] , and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period or any extended period 

accordance with [ITB Sub-clause 1.15.2]; 
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(f) If our tender is accepted, we commit to submit a performance guarantee in 

accordance with [insert relevant clause no., ITB Sub-clause 1.33] for the due 

performance of the contract, as specified in specimen form for the purpose. 

(g) We, including any subcontractors or contractors for any part of the contract, 

(h) We have no conflict of interest in accordance with [ITB Sub-clause no 1.3.2]. 

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible by the 

port, under laws of India or official regulations in accordance with[ITB Sub- 

clause no.1.3.4] 

(j) We understand that this tender, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 

between us, until a formal contract agreement is prepared and executed in 

accordance with[ITB Sub-clause 1.32] and as per specimen from the purpose; 

(k) We understand that you are not bound to accept the lowest evaluated tender or 

any other tender that you may receive. 

(l)  We also make specific note clauses of [ITB, NIT] under which the contract is 

governed. 

(m)In case of out station firms, having a branch in India for liaison purposes, please 

mention the name of the contact person and Tel. no., Fax. no., and mail-Id and 

also the complete postal address of the firm. 

(n) We understand that the communication made with the firm at (m), by the port 

shall be deemed to have been done with us. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] 

Name:[insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

Dated on__ day of _ _, ____________ (insert date of signing) 
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CONTRACTOR’S BID 

Description of the works: - “Annual maintenance contract for Linkspans, Pontoons 

and Terminal facilities at Dahej.” 

TO 

 
Address 

----------------------------------------------------------- (The employer) 

 
------------------------------------------------------------------------------- 

 

GENTLEMEN, 

 
We offer to execute the works described above in accordance above with the conditions 

of 

Contract accompanying this bid for the contract price of _ _ (in figures) 
 

__ _ ( in letters) 

 
The advance payment required / not required as per rule. 

We accept appointment of ____________________ as the conciliator’s letter. 

Or 
We do not accept the appointment of ________________________________ as the conciliator and 
proposed instruct that __ _ be appointed as conciliator who’s daily fees and 
biographical data are attached. 

 
This bid and your written acceptance of it shall constitute a binding contract between 
us. 
We understand that you are not bound to accept the lowest or any bid you receive. 
We undertake that, in competing for(and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force In 
India namely “prevention of corruption act 1988” 
We hereby confirm that this bid complies with the bid validity and security required by 
the bidding documents. 
We attach herewith our copy of permanent account number (PAN) 

Yours faithfully, 

Authorized Signature: 
Name& title of signatory 
Name of Bidder 

Address 
 

Notes: 

To be filled in by the bidder, together with his particulars and date of submission at the 
bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be used for 

purposes of pre-qualification as provided for in the instructions to tenderers. 

1. Only for individual bidders 
 

1.1 Constitution or legal status of bidder (attach copy) 
 

 Place of registration 
 

 Principal place of business 
 

 Power of attorney of signatory of bid(Attach) 

2. Turnover of the firm/ JV 
 

 
YEAR 

 
TURN OVER 

 
2019-20 

 
2020-21 

 
2021-22 

 
Average 

 

 

 

 

 
Attachments: Financial reports for the last three years; balance sheets, 

profit and loss statement, auditors reports (in case of companies/ 

corporation) etc., list them below and attach copies. 

3. Similar works 
 

Particulars Year No. of works Value 

 
Total value completed similar 

work as defined in the tender 

document during last 7 years 

2015-16   

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2020-22   
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Attachments: Supporting documents, viz., successful completion certificates from 

clients, other documentations to substantiate the similarity of work as per definition of 

“similar work” employers reserves the right to verify the information; 

4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works. 
 

Description 
of work 

Place 
& 
state 

Contract 
no.& date 

Name & 
address 
of port 
or Dept. 

Value of 
contract 
Rs 

Stipulated 
Period of 
completion 

Value of 
remaining 
to be 
completed 

Anticipated date 
of completion 

1 2 3 4 5 6 7 8 

        

(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 
state 

Name& 
address 
of port 
or Dept. 

Value of 
contract 

Rs. 

Stipulated 
Period of 
completion 

Date 
when 

decision 
is 

expected 

Remarks if any 

1 2 3 4 5 6 7 

       

. 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 

 
5. The following contractor’s Equipment are essential for carrying out the works. The 

bidder should list all information requested below. 

 

Item of 
equipment 

Requirement 
no. capacity 

Owned/leased 
/to be 
procured 

No’s/ 
capacity 

Age/condition Remarks(from 
whom to be 
purchased) 

1 2 3 4 5 6 
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6. Qualification and experience of key personnel proposed for administration and 

execution of the contract. Attach biographical data. Refer also to sub. clause 1.4.2 (e) of 

instructions to bidders and sub.clause 3.9.1 of the conditions of contract. 

 

Position Name Qualification Years of 
experience 
(general) 

Years of experience 
in the proposed 

position 

Project 
manager 

    

Discipline 
specialist etc., 

    

 
7. Proposed sub-contracts and firms involved. 

 

Sections of the 
works 

Value of sub- 
contract 

Sub-contractor 
(name and 
address) 

Experience in similar 
work 

    

    

    

 
8. Information on litigation history in which the bidder is involved. 

 
Other 

party(ies) 
Port / Dept. Cause of 

dispute 
amount Remarks involved 

showing present 
status 

     

 
9. Additional information bidder may like to submit 

 
Duly authorized to sign this authorization on behalf of (insert complete name of 

tenderer) 

 
Dated on__ _    day of _________________________ [insert date of signing] 
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LETTER OF ACCEPTANCE 
(On letterhead paper of the port) 

 
__ _ (date) 

 
TO: _ _ _ 
(Name and address of the contractor) 

Dear Sirs, 

Sub: Tender no. “Annual maintenance contract for Linkspans, Pontoons and Terminal 
facilities at Dahej.” 

 
Ref: Your bid dated 

And [list the correspondence with the bidder] 
 

This is to notify you that your bid dated__ _ for execution of the 

__ _ _ (name of the contract and identification number, as given in the 

instructions to bidders) for the contract price of rupees __ _ (amount in 

words and figures as corrected and modified in accordance with the tender document is 

here by accepted by the employer/board) 

You are hereby requested to furnish performance security, in the form detailed 

in tender document for an amount of Rs._ _       within {_        _} days of the receipt 

of this letter of acceptance valid upto 28 days from the date of completion obligations 

expiry of taking over certificate subject to removal of defects period i.e. upto _    _ and 

also sign the contract agreement within{_ _ }days of the receipt of this letter of 

acceptance , failing which action as stated in the tender document will be taken. 

Detailed letter of acceptance will follow. 

Please acknowledge receipt. 

 

Yours faithfully 

Authorized signature 

Deendayal Port Authority 
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
(Letterhead of the Port) 

 

   _   _   _ _dated 

To 
(Name and address of the contractors) 

Dear Sirs, 

Sub: Tender no. 03 P/2023“Annual maintenance contract for Linkspans, 
Pontoons and Terminal facilities at Dahej.” 

 
Ref: Letter of acceptance no. dated 

 
Pursuant to your furnishing the requisite security as stipulated in [clause 

3.52 of general conditions of contract] and signing of the contract for execution of the 

__ you are hereby instructed to precede with the execution of the said works 

in accordance with the contract documents. It is hereby notified that the [site] is being 

handed over to you for execution of work in accordance with the contract documents. 

 
 

 
Yours faithfully, 

 

Superintending Engineer(P) 

Deendayal Port Authority 
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SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.100%-non-judicial stamp paper) 

[the successful tenders shall fill in this form in Accordance with the instructions 

indicated] 

THIS CONTRACT AGREEMENT is made 

The [insert: number] day of [insert: month], [insert: year] 

 

Between 

(1) The Board of Deendayal Port Authority of Kandla, an autonomous body of the 

ministry of SHIPPING of the Government of INDIA, incorporated under the Major 

Port Authorities Act, 2021as amended thereafter, under the laws of India and 

having its principal place of business at A.O. Building, Post Box No.50, 

Gandhidham – (Kutch), Gujarat State, India (hereinafter called ”the port”), and 

 

(2) [insert name of the contractor ], [incorporated under] the laws of [country of 

contractor] and having its place of business at [insert: address of contractor] 

(hereafter called “the contractor”) 

 
WHEREAS the employer board invited tenders against tender no.[number] for 

execution of [tender title and brief description] and has accepted a tender by the 

contractor in accordance with the supply/delivery schedules, in the sum of[insert 

contract price in words and figures, expressed in the contract currency(ies)] 

(hereafter called “contract price”) 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1. In this agreement words and expressions shall have the same meanings as per 

respectively assigned to them in the conditions of contract refer to. 

 

2. the following documents shall constitute the contract between the employer/ 

board and the contractor, and each shall be read and construed as an integral 

part of the contract: 
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(a) This contract agreement; 
 

(b) Special conditions of contract; 
 

(c) General conditions of contract; 
 

(d) Technical requirements (including schedule of requirements and 

technical specifications, drawings); 

(e) Notice inviting tender; 
 

(f) Replies issued to the pre-bid queries, addenda if any issued[numbers and 

date]; 

(g) The contractor’s bid and original price and delivery schedules; 
 

(h) The employer/ board’s notification of award; 
 

(i) [correspondence the employer/board has exchanged with the bidder till 

and after award of contract [specific letters and dates] 

(j) And [add here any other documents] 

AND WHEREAS 

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and 

the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT 

upon the terms and subject to the conditions of contract. Now this 

CONTRACT AGREEMENT witnessed and it is hereby agreed and declared as 

follows: 

 
3. In consideration of the payment to be made to CONTRACTOR for work to be 

executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD 

what CONTRACTOR shall and will duly provide, execute and complete work and 

things in CONTRACT, mentioned or described or which are to be implied there 

from or may be reasonably necessary for completion of work and the times and 

in the manner and subject to the terms and conditions or stipulations 

mentioned in CONTRACT. 
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4. In consideration of the due provision, execution and completion of work by the 

contractor in accordance with the terms of the contract, the employer / board 

does hereby agree with contractor that employer /board will pay to contractor 

the respective amounts for the work actually done by him and approved by 

employer/board as per payment terms accepted in contract and payable to 

contractor under provision of contract at such manner as provided for in the 

contract. 

 
5. In consideration of the due provision, execution and completion of work, 

contractor done hereby agree to pay such sums as may be due to employer/ 

board for the services rendered by employer/ board to contractor as set forth in 

contract and such other sums as may become payable to employer/ board 

towards loss, damage to the employer/ board’s equipment, materials etc. and 

such payments to be made at such time and in such manner as is provided in the 

contract. 

IN WITNESS where of the parties hereto have caused this agreement to be 

executed in accordance with the laws of [insert name of the contract governing 

law country] on the day, month and year indicated above. 

 
For and behalf of the employer/ board 

Signed: [insert signature] 

In the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 

For any behalf of the contractor 
 

Signed: [insert signature of authorized representatives of the contractor] 

In the capacity of [insert title or other appropriate designation] 

In the presence of [insert identification of official witness] 
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SECTION 3 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

A. General 

3.1 Definitions 

3.1.1 Terms which are defined in the Contact Data are not also defined in the 

Conditions of Contract but keep their defined meanings capital initials are used to 

identify defined terms. 

The conciliator is the person appointed jointly by the Employer and the 

Contractor to resolve disputes in the first instance as provided for in Clause 3.24 

&3.25. The names of the adjudicator are defined in the contract date. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 

Compensation Events are those defined in Clause 3.44 

The Completion Date is the date of Completion of the Works as certified by the 

Nodal Officer or his nominee in accordance with Sub Clause 3.55.1 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 3.2.2 

below. 

The Contract Data defines the documents and other information which comprise 

the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer. 

The Contract Price is the stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days, months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the Period named in the Contract Data and 

calculated from the Completion Date. 

The Employer is the party who will employ the contractor to carry out the Works. 

The Nodal Officer or his nominee is the person named in the Contract Data (or any 

other Competent person appointed and notified to the contractor to act in 

replacement of the Nodal Officer or his nominee) who is responsible for supervising 

the Contractor, Administering the Contract, certifying payments due to the 

Contractor, 
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issuing and valuing Variations to the contract, awarding extensions of time and 

valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the employer’s Letter of 

Acceptance. 

The Intended completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the Nodal 

Officer or his nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and subsurface conditions at 

the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Nodal Officer or his nominee. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 

site. 

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Nodal Officer or his nominee which varies 

the Works. 

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data. 
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The Trained Work Person are those employed/proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a program run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 

Board – Board of Deendayal Port Authority, an autonomous body incorporated 

under the Major Port Authorities Act, 2021 as amended from time to time. 

Chairman means the Chairman of the Board of Deendayal Port Authority. 

3.2 Interpretation 

 
3.2.1 In interpreting this Condition of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract instructions clarifying queries about the Conditions of Contract. 

1.2.1.1 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works). 

3.2.2 The documents forming the Contract shall be interpreted in the following 

order of priority: 

1. Agreement 

2. Letter of Acceptance and notice to proceed with Works Contractor’s Bid. 

3. Contract Data 

4. Conditions of Contract including Special Conditions of Contract 

5. Specifications 

6. Drawings 

7. Bill of quantities and 

8. Any other documents listed in the Contract Data as forming part of the 
Contract. 
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3.3 Language and Law 

3.3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data. 

3.4 Nodal Officer or his nominee’s Decisions 

3.4.1 Except where otherwise specifically stated, the nodal officer or his 

nominee will decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

3.5 Delegation 

3.5.1 The Nodal officer or his nominee may delegate any of the duties and 

responsibilities to other people except to the Conciliator after notifying 

the Contractor and may cancel any delegation after notifying the 

Contractor. 

3.6 Communications 

3.6.1. Communications between parties which are referred to in the conditions 

are effective only when in writing. A notice shall be effective only when it 

is delivered (in terms of Indian Contract Act 1872). 

3.7 Joint Venture (Not Applicable) 

Companies/Contractors may jointly undertake contract/contracts. Each 

only would be jointly and severely responsible for completing the task as 

per the contract, however declaration of the Lead member to be indicated 

by bidders, however JV has to designate in their MOU. The firms with at 

least 26% equity holding each be allowed to jointly meet the legibility 

criteria. 

Note: JVs/Consortia be allowed in all contracts of estimated cost of more 

than Rs.5 crores. However, there shall be no limit on the number of 

partners. 

3.8 Subcontracting 

3.8.1 The Contractor may subcontract with the approval of the Nodal Officer or 

his nominee but may not assign the Contract without the approval of the 
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Employer in writing. Subcontracting does not alter the Contractor’s 

obligations. 

3.8.2 Other Contractor 

The Contractor shall co-operate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 

the Schedule of other contractors. The Contractor shall as referred to in 

the Contract Data, also provide facilities and services for them as 

described in the Schedule. The employer may modify the schedule of 

other contractors and shall notify the contractor of any such modification. 

3.9 Personnel 

3.9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the 

functions stated in the Schedule or other personnel approved by the Nodal 

Officer or his nominee. The Nodal Officer or his nominee will approve any 

proposed replacement of Key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal or better than 

those of the personnel listed in the Schedule. 

3.9.2. If the Nodal Officer or his nominee asks the Contractor to remove a person 

who is a member of the Contractor’s staff of his work force stating the 

reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connections with the work in the Contract. 

3.10 Employer’s and Contractor’s Risks 

3.10.1 The Employer carries the risks which this contract states are Employer’s 

risks and the Contractor carries the risks which this Contract states are 

Contractor’s risks. 

3.11 Employers Risks 

3.11.1 The Employers risks are 

 
(a) In so far as they directly affect the execution of the Works in the country where 

the Permanent Works are to be executed: 
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(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies: 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

 
(iii) Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds; and 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 

(vi) floods, tornadoes, earthquakes and landslides 

 
(b)  Loss or damage due to the use or occupation by the Employer of any Section or 

part of the Permanent Works, except as may be provided for in the Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor is 

responsible; and 

(d) Any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 

(i) could not have reasonably foreseen, or 

 
(ii) Could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures. 

A. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B. Insure against. 
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3.12 Contractor’s risks 

 
3.12.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of 

the Contract other than the excepted risks are the responsibility of the 

Contractor. 

3.13 Insurance 

 
3.13.1 The Contractor shall provide in the joint names of the employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles state in the Contract Data 

for the following events which are due to the Contractors risks. 

a) Loss of or damage to the Contractors risks. 

b) Loss of or damage to Equipment; 

c) Loss of or damage property (except the Works, Plant, Materials and 

Equipment in connection with the Contract, and 

d) Personal injury of death. 

 
3.13.2 Policies and certificates for insurance shall be delivered by the Contractor 

to the Nodal Officer or his nominee for the Nodal Officer or his nominee’s 

approval before Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

3.13.3. If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the Contractor or, if no payment of the 

premiums shall be a debt due. 

3.13.4. Alternate to the terms of insurance shall not be made without the 

approval of the Nodal Officer or his nominee. 

3.13.5. Both parties shall comply with all conditions of the insurance policies. 
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3.14 Site Investigation Reports 

3.14.1 The Contractor, in preparing the Bid, shall rely on the Investigation Report 

referred to in the Contract Data, supplemented by any information 

available to the Bidder. 

3.15. Queries about the Contract Data. 

3.15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data. 

 
3.16. Contractor to Construct the Works. 

3.16.1. The Contractor shall construct and install the Works in accordance with 

the Specification and Drawings. 

3.17. The Works to Be Completed by the Intended Completion Date. 

3.17.1 The Contractor may commence execution of the Works on the Start Date 

and shall carry out the Works in accordance with the program submitted 

by the Contractor as updated with the approval of the Nodal Officer or his 

nominee, and complete them by the Intended Completion Date. 

3.18. Approval by the Nodal Officer or his nominee. 

3.18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Nodal Officer or his nominee, who is to 

approve them if they comply with the specifications and Drawings. 

3.18.2. The Contractor shall be responsible for design of Temporary Works. 

 
3.18.3. The Nodal Officer or his nominee’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

3.18.4. NIL 

3.18.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Nodal Officer or his nominee before their use. 

3.19. Safety 

3.19.1 The Contractor shall be responsible for the safety of all activities on the 

Site. 
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3.20 Discoveries 

3.20.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site is the property of the Employer. The 

contractor is to notify the Nodal Officer or his nominee of such discoveries 

and carry out the Nodal Officer or his nominee’s instructions for dealing 

with them. 

3.21 Possession of the Site 

3.21.1 The Employer shall give possession of all parts of the Site to the 

Contractor, free from encumbrances. If possession of a part is not given by 

the date stated in the Contract Data the Employer is deemed to have 

delayed the start of the relevant activities and this will be a Compensation 

Event. 

3.22 Access to the Site 

3.22.1. The Contractor shall allow the Nodal Officer or his nominee and any 

person authorized by the Nodal Officer or his nominee access to the Site to 

any place where work in connection with the Contract is being carried out 

or is intended to be carried out and to any place where materials or plant 

are being manufactured, fabricated and/or assembled for the works. 

3.23. Instructions 

3.23.1. The Contractor shall carry out all instructions of the Nodal Officer or his 

nominee which comply with the applicable laws where the Site is located. 

3.24. Disputes 

3.24.1. If the Contractor believes that a decision taken by the Nodal Officer or his 

nominee was either outside the authority given to the Nodal Officer or his 

nominee by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the conciliator within 28 days of the 

notification of the Nodal Officer or his nominee’s decision. 

3.25. Settlement of Disputes 

3.25.1. If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works or after 
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their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, certificate 

or valuation of the Nodal Officer or his nominee, the matter in dispute 

shall, in the first place be referred to the Disputes Review Board [DRD] in 

case of contracts valuing more than Rs.5 crores and above, and for 

contracts valuing less than Rs. 5 crores, the disputes will firstly be settled 

by the Conciliator, failing which any party may invoke arbitration clause. 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with the 

Works with all due diligence and the Contractor and the Employer shall 

give effect forthwith to every decision of the Nodal Officer or his nominee 

unless and until the same shall be revised, as hereinafter provided, by the 

conciliator or in a Dispute Review Board recommendation / Arbitral 

Award. 

3.25.2 Decision by Conciliator 

(i) The Conciliator shall give a decision in writing within 28 days of receipt of 

a notification of a dispute. 

(ii) Conciliator shall be paid daily at the rate specified in the contract Data 

together with reimbursable expenses of the types specified in the contract 

data and the cost shall be divided equally between the Employer and the 

contractor, whatever decision is reached by the conciliator, either party 

may refer a decision of the conciliator within 28 days of the conciliator’s 

written decision. If neither party refers the disputes to arbitration within 

28 days, the conciliators decision will be final and binding. 

3.25.3. Arbitration 
 

Any dispute in respect of contracts where party is dissatisfied by the 

Conciliators decision shall be decided by arbitration as set forth below: 

(i) A dispute with Dispute review expert shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, 
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one each to be appointed by the Employer and the Contractor, and the third to be 

appointed by the mutual consent of both the arbitrators, falling which by making 

a reference to CIDC-SIAC Arbitration Centre from their panel. 

 
(ii) Neither party shall be limited in the proceeding before such arbitrations to the 

evidence or arguments already put before the Nodal Officer or his nominee or the 

Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall disqualify 

the Nodal Officer or his nominee or any of the members of the Board, as the case 

may be, from being called as a witness and giving evidence before the arbitrators 

or any matter whatsoever relevant to the dispute. 

 
(iii) The reference to arbitration shall proceed notwithstanding that the works shall 

not then be or be alleged to be complete, provided always that the obligations of 

the Employer, the Nodal Officer or his nominee and the Contractor shall not be 

altered by reason of the arbitration being conducted during the progress of the 

works. Neither party shall be entitled to suspend the works to which the dispute 

relates, and payment to the contractor shall be continued to be made as provided 

by the contract. 

 
(iv)If one of the parties fails to appoint its arbitrator in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by 

the other party, then chairman of the nominated Institution shall appoint 

arbitrator within 14 days of the receipt of the request by the nominated 

institution. A certified copy of the chairman’s order, making such an 

appointment shall be furnished to both the parties. 

(v) Arbitration proceedings shall be held at, and the language of the arbitration 

proceeding and that of all documents and communications between the parties 

shall be ‘English’ 

(vi) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall be 

shared equality by  the Employer and the Contractor.  However, the expenses 



53 
 

incurred by each party in connection with the preparation, presentation, etc. of 

its case prior to, during and after the arbitration proceedings shall be borne by 

each party itself. 

(vii) All arbitration awards shall be in writing and shall state the reasons for the 

award. 

(viii) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the employer shall not be 

withheld, unless they are subject matter of the arbitration proceedings. 

3.26 Replacement of Conciliator 

3.26.1 Should the Conciliator resign or die, or should the Employer and the 

Contractor agree that the conciliator is not fulfilling his functions in 

accordance with the provisions of the Contract, a new Conciliator will be 

jointly appointed by the Employer and the Contractor. 

 
In case of disagreement between the Employer and the Contractor, within 

30 days the Conciliator shall be appointed by the Appointing Authorities 

designated in the Contract Data at the request of either party within 14 

days of receipt of such request. 

B. TIME CONTROL 

3.27 Program 

3.27.1 Within the time stated in the contact data the contractor shall submit to 

the Nodal officer or his nominee for approval a program showing the 

general methods arrangements, order, and timing for all the activities in 

the works along with monthly cash flow forecast. 

3.27.2. An update of the program shall be a program showing the actual progress 

achieved on the timing of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

3.27.3. The contractor shall submit to the Nodal Officer or his nominees, for 

approval an updated program at intervals no longer than the period stated 

in the contract data. If the contractor does not submit an updates program 

within this period, the Nodal Officer or his nominee may withhold the 
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amount stated in the contract data from the next payment certificate and 

continue to withhold this amount until the next payment after the date on 

which the overdue program has been submitted. 

3.27.4 The nodal officer or his nominee’s approval of the program shall not alter 

the contractor’s obligations. The contractor may revise the program and 

submit it to the nodal officer or his nominee again at any time. A revise 

program is to show the effect of variations and compensation events. 

3.28. Extension of the intended completion date. 

The nodal officer or his nominee shall extend the intended completion 

date if a compensation event occurs or a variation is issued which makes 

it impossible for completion to be achieved by the intended completion 

date without the contractor taking steps to accelerate the remaining work 

and which would cause the contractor to incur additional cost.The nodal 

officer or his nominee shall decide whether and by how much to extend 

the intended completion date within 21 days of the contractor asking the 

Nodal Officer or his nominee for a decision upon the effect of a 

compensation event or variation and submitting full supporting 

information. If the contractor has failed to give early warning of a delay or 

has failed to cooperate in assessing the new intended completion date. 

 
3.29. The Early Warning Provisions shall be as per clause 3.32 

3.30. Delays Ordered by the Nodal Officer or his nominee. 

3.30.1. The Nodal Officer or his nominee may instruct the contractor to the start 

or Progress of any activity within the works. 

3.31. Management Meeting 

3.31.1. Either the Nodal Officer or his nominee or the contractor may require the 

other to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 

3.31.2. The Nodal Officer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 
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meeting and to the employer. The responsibility of the parties for actions 

to be taken is to be decided by the Nodal Officer or his nominee either at 

the management meeting or after the management meeting and state in 

writing to all attended the meeting. 

3.32. Early warning 

3.32.1. The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the contract price or 

delay the execution of works. The Nodal Officer or his nominee may 

require the contractor to provide an estimate of the expected effect of the 

event or circumstances on the contract price and completion date. The 

estimates are to be provided by the contractor as soon as reasonably 

possible. 

3.32.2. The contractor shall cooperate with the Nodal Officer or his nominee in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Nodal Officer or his 

nominee. 

C. QUALITY CONTROL 
 

3.33. Identify Defects 
 

3.33.1. The Nodal Officer or his nominee shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall 

not affect the Contractor’s responsibilities. The Nodal Officer or his 

nominee may instruct the Contractor to search for a Defect and to uncover 

and test any work that the Nodal Officer or his nominee considers may 

have a Defect. 

3.34. Tests 

3.34.1. If the Nodal Officer or his nominee instructs the Contractor to carry out a 

test not specified in the specification to check whether any work has a 

Defect and the test shows that it does the Contractor shall pay for the test 
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and any samples. If there is no Defect the test shall be a Compensation 

Event. 

3.35. Correction of Defects 

3.35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected. 

3.35.2. Every time notice of a Defect is given the Contractor shall correct the 

notified Defect within the length of time specified by the Nodal Officer or 

his nominee’s notice. 

3.36. Uncorrected Defects 

3.36.1 If the Contractor has not corrected a Defect within the time specified in 

the Nodal Officer or his nominee’s notice the Nodal Officer or his nominee 

will assess the cost of having the Defect corrected, and the Contractor will 

pay this amount. 

D. COST CONTROL 

3.37. Bill of Quantities 

3.37.1 The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor. 

3.37.2 The bill of quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the Bill 

of Quantities for each item. 

 
3.38. Changes in the Quantities 

 
3.38.1. If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than + 25 percent provided the 

change exceeds + 10% of initial Contract Price, the Nodal Officer or his 

nominee shall adjust the rate (s), to allow for the change, in accordance 

with Clause 3.40. 

3.38.2. The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 15 

percent except with prior approval of the Employer. 
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3.38.3. If requested by the Nodal Officer or his nominee where the quoted rate (s) 

of any item(s) is / are abnormally high, the Contractor shall provide the 

Nodal Officer or his nominee with a detailed cost breakdown of such rate 

in the Bill of Quantities. 

3.39. Variations 

3.39.1 All Variations shall be included in updated programs produced by the 

Contractor. 

3.40. Payment for Variations 

3.40.1 Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price, within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and 

before the commencement of such work, notice shall be given either (a) 

by the contractor to the Employer of his intention to claim the extra 

payment or a varied rate or price, or (b) by the Employer to the contractor 

of his intention to vary rate or price. 

3.40.2 For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods 

given below and in the order given below: 

i) Rates and prices in Contract, if applicable plus escalation as per contract. 

ii) Rates and prices in the schedule of rates applicable to the contract plus 

ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery 

used, plus 10% for overheads and profits of Contractors. 

3.40.3 For items in the Bill of quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be: 

i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply 

ii) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage, 

iii) Market rates of material and labour, hire charges of plant and machinery 

used plus 15% for overheads and profits of contractor. 
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3.40.4 If there is delay in the Employer and the contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the employer 

shall be payable provisionally till such time as the rates are finally 

determined or till date mutually agreed. 

3.40.5. If the Nodal officer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the 

work, no quotation shall be given and the variation shall be treated as a 

Compensation Event. 

3.41. Cash flow forecasts 

3.41.1 When the program is updated, the contractor is to provide the Nodal 

Officer or his nominee with an updated cash flow forecast. 

3.42. Payment Certificates 

3.42.1 The contractors shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously. 

3.42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amount and 

under conditions set forth in sub clause 3.51.6 of the Contract Data 

(Secured Advance). 

3.42.3 The value of work executed shall be determined by the Nodal Officer or 

his nominee. 

3.42.4 The value of work executed shall comprise the value of quantities of the 

items in the Bill of quantities completed. 

3.42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 

3.42.6. The Nodal Officer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information. 
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3.43. Payments 

 

3.43.1 Bills shall be prepared and submitted by the Contractor, joint 

measurements shall be taken continuously and need to be connected with 

billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Nodal Officer or his nominee, and signed by 

both Contractor and Employer shall be followed. 

The payment from 2nd bill to pre-final bill, shall be released, subject to the 

condition that the documentary evidence (copy of paid Challan in Govt. 

Treasury) of the Welfare Cess @1% of work done or as amended by 

Statutory Authority from time to time, paid to concerned authority is 

submitted for the previous bill. 

3.43.2. 75% of bill amount shall be paid within 14days of submission of the bill. 

Balance amount of the verified bill should be paid within 28 days of the 

submission of the bill. 

3.43.3. For delay in payment beyond the periods specified in 3.43.2 above, 

interest at a pre-specified rate (suggested rate SBI PLR + 2%) p.a. as on 

due date of payment) should be paid. 

3.43.4. Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Nodal Officer or his nominee shall check the bill within 

60 days after its receipt and return the bill to Contractor for corrections, if 

any 50% of undisputed amount shall be paid to the contractor at the stage 

of returning the bill. 

3.43.5. The Contractor should re-submit the bill, with corrections within 30 days 

of its return by the Nodal Officer or his nominee. The re-submitted bill 

shall be checked and paid within 60 days of its receipt. 

3.43.6 interest at a pre-specified rate (suggested rate SBI PLR +2% p.a. as on 

due date of payment) shall be paid if the bill is not paid within the limit 

specified above. 

3.43.7. If an amount certified is increased in later certificates as a result of an 

award by the Conciliator or an Arbitrator, the Contractor shall be paid 

interest upon the delayed payment as set out in this clause. Interest shall 
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be calculated from the date upon which the increased amount would have 

been certified in the absence of dispute. 

3.43.8. Items of the Works for which no rate or price has been entered in will not 

be paid for by the employer and shall be deemed covered by other rates 

and prices in the Contract. 

 
3.44. Compensation Events 

 
3.44.1. The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable. 

(a) The Employer does not give access to a part of the Site by the site. Possession 

Date stated in the Contract Date. 

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry 

out additional tests work which is then found to have no Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of letter of Acceptance from the 

information issued to Bidders(including the Site Investigation Reports), from 

information available publicly and form a visual inspection of the site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work required 

for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause delay 

or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of 

Completion. 

(l) Other Compensation Events listed in the Contract Date or mentioned in the 
contract. 
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(m) Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

3.44.2. If a Compensation Event would cause additional cost or would prevent the 

work being completed before the intended Completion Date, the Contract 

Price shall be increased and/or the intended Completion Date shall be 

extended. The Nodal Officer or his nominee shall decide whether and by 

how much he Contract Price shall be increased and whether and by how 

much the Intended Completion Date shall be extended. 

3.44.3 As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by Contractor, it is to be 

assessed by the Nodal Officer or his nominee and the Contract Price shall 

be adjusted accordingly. If the Contractor’s forecast is deemed 

unreasonable the Nodal officer or his nominee shall adjust the Contract 

Price based on Nodal Officer or his nominee’s own forecast. The Nodal 

Officer or his nominee will assume that the Contractor will react 

competently and promptly to the event. 

3.45. Tax 

3.45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the 

performance of this Contract. The Employer will perform such duties in 

regard to the deduction of such taxes at sources as per applicable law. Any 

new Taxes, levies, duties imposed after signing the Contract shall be 

reimbursed by the employer on production of documentary evidence. 

3.46. Currencies 

3.46.1. All payments shall be made in Indian Rupees unless specifically mentioned. 

3.47. Price Adjustment. 

3.47.1. Contract price shall be adjusted for increase or decrease in rates and 

prices of labour, materials, fuels and lubricants in accordance with the 

following principles and procedures and as per formula given. 

 
The price adjustment shall apply for the work done from the start date 

given in the Contract data upto end of the initial intended completion date 

or extensions granted by the Nodal Officer or his nominee and shall not 
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apply to the work carried beyond the stipulated time for reason 

attributable to the contractor. 

(I) Price adjustment for increase or decrease in the cost shall be paid in accordance 
with the following formula: 

V = 0.85 x Q x R x [ (P-Po) / Po ] 
Where, 

V = Variation in price on account of Labour/ Diesel/ Cement/ Steel/ All 
Commodities during the month under consideration. 

Po = Market rate of Diesel/ Cement/ Steel/ All Commodities on the date of 
opening of Technical bid. (Consumer Price Index for Labour). 

P = Market rate of Diesel/ Cement/ Steel/ All Commodities during the month 
under consideration. (Consumer Price Index for Labour). 

Q  = Percentage of Labour/ Diesel/ Cement/ Steel/ All Commodities . 

R = Value of work done during the month under consideration. 

Note: i) Escalation to be computed for relevant items. Percentage that shall govern 
the escalation under Q shall be predetermined and indicated in tender document 
for each component i.e. Labour, Fuel, Cement, Steel, All commodities etc. 

 

3.47.2. NIL 

3.47.3. To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be 

deemed to include amount to cover the contingency of such other rise or 

fall in costs. 

SUBSEQUENT LEGISLATION 

If, after the date 28(Twenty eight) prior to the date for submission of tenders for 

the contract there occur changes to any National or Statute Stature, Ordinance or 

Decree or other law or any regulation or bye law of any local or other duly 

constituted authority or introduction of any such statute, ordinance, decree, law, 

regulation or bye law which causes additional or reduced cost to the contractor 

in execution of the contract, such additional or reduced cost shall, after due 

consultation with the employer and the contractor be determined by the nodal 

officer or his nominee and shall be added to or deducted from the contract price 

and the nodal officer or his nominee shall notify the contractor accordingly with 

a copy to the employer. 

3.48. Retention 
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3.48.1 The Employer shall retain from each payment due to the contractor the 

proportion stated in the Contract Date until completion of the whole of the 

works. 

3.48.2 Retention money shall be deducted at 5% from each Running Bill, subject 

to a max. of 5% of the contract price. Retention money shall be refunded within 

14 days from the date of payment of final bill. 

3.49. Liquidated damages 

3.49 (A) In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of 1/2%of the contract value per week of delay 

or part thereof, subject to a maximum of 10 per cent of the contract price. 

 
(i) The owner if satisfied ,that the works can be completed by the contractor 

within a reasonable time after the specified time for completion , may 

allow further extension of time at its discretion with or without the levy of 

L.D. In the event of extension of time at its discretion with L.D, the owner 

will be entitled without prejudice to any other right or remedy available in 

that behalf per cent (1/2%) of the contract value of the works for each 

week or part of the week subject to the ceiling defined in sub-clause 

3.49.A. 

(ii) The owner, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work with in further extension of time allowed as aforesaid, 

shall be entitled, without prejudice to any other right, or remedy available 

in that behalf, to rescind the contract. 

(iii) The owner, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 

agreed time frame, shall be entitled to terminate the contract. 

 
(iv) In the event of such termination of the contract as described in clauses 

3.49A(ii) or 3.49A(iii) or both the owner shall be entitled to recover L.D. 

up to ten per cent (10%) of the contract value and forfeit the security 

deposit made by the contractor besides getting the work completed by 

other means at the risk and cost of the contractor. 

(v) The ceiling of LD shall be 10% of the cost of work. 

(vi) In case part / portions of the work can be commissioned and port 

operates the portion for commercial purpose, the rate of LD will be 

restricted to the uncompleted value of work, the maximum LD being 

on the entire contract value. 
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Note: Contract price for LD shall be inclusive of tender price plus taxes and 

duties. 

3.50. Incentives or Bonus 

For early completion of the contract before the stipulated date of 

completion of work, an incentive amount @ 0.25% of the contract price 

may be paid to the Contractor for every fortnight of early completion, 

subject to a maximum cap of 5% of the contract price. The Port, if 

satisfied, that the works can be completed by the Contractor within a 

reasonable time after the specified time for completion, may allow 

extension of time at its discretion, by virtue of which the Contractor make 

himself eligible for incentive, the extension shall be considered only till 

the actual date of completion and no incentive shall be payable. For 

calculation of incentive payment, contract price shall be exclusive of 

tender price plus taxes and duties.” 

3.51. Advance payment  Mobilization Advance (Not Applicable) 

a) The Mobilization advance shall not be sanctioned in less than two installments. 

The second installment is sanctioned only after proper utilization of advance 

disbursed in first phase and a certification to this effect by E-I-C. 

b) The advance shall be limited to 10% of tendered amount. 

c) Interest free advance shall not be granted. Rate of Interest shall be SBI Lending 

Rate + 2%. 

d) The mobilization advance shall be released only after obtaining a bank Guarantee 

bond from a nationalized bank for 110 %( as per latest cvc directions) of amount 

of advance to be released and valid for the contract period. This shall be kept 

renewed time to time to cover the balance amount and likely period to complete 

recovery together with interest. 

e) The original bank guarantee should be received by DPA directly from the issuing 

authority by Registered Post [AD]. However, in exceptional cases, where the 

guarantee is handed over to the customer for any genuine reasons, the branch 

should immediately send by Registered Post [AD] an unstamped by the E-I-C. 
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f) The interest on the advance shall be calculated from the date of payment to the 

date of recovery, both days inclusive. 

g) It shall be ensured that at any point of time, Bank Guarantee is available for the 

amount of outstanding advance. 

h) The recovery should be commenced after 10% of work is completed and the 

entire amount together with interest shall be recovered by the time 80% of the 

work is completed. However, the interest recovery shall be effected immediately 

from the 1st release of payments towards execution of the work. 

i) If the contractor fails to achieve the targeted progress at the end of 50% of time 

period the mobilization advance may be recovered by encasing the bank 

guarantee, provided no hindrance/delay was caused by the department. 

3.52. Performance Securities 

Security Deposit shall consist of Performance Guarantee to be submitted at award 

of work. Performance Guarantee should be 3% of the contract price which should 

be submitted in form of bank Guarantee of Nationalized Banks / Scheduled Banks 

having its branch at Gandhidham or Demand Draft, within (21 days in case of 

domestic bids and within 28 days in case of global bids) of receipt of Letter of 

acceptance/ Intent which will be refunded immediately not later than 14 days 

from completion of contract period. 

The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 

Cess @1% of work done or as amended by Statutory Authority from time to 

time, paid on final bill shall be submitted before releasing the Performance 

Guarantee. 

Failure of successful Bidder to comply with the requirement as mentioned above 

shall constitute sufficient grounds for cancellation of the award of work and the 

bidder can be disqualified from bidding for any contract with DPA for a period of 

three years from the date of notification. 

 
3.53. NIL 

 
3.54. Cost of Repairs 

 

3.54.1 Loss or damage to the works or materials to be incorporated in the works 

between the start date and the end of the defects correction period shall 

be remedied by the Contractor at the Contractors cost if the loss or 

damage arises from the Contractors acts or omissions. 
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E. FINISHING THE CONTRACT 
 

3.55. Completion 
 

3.55.1. After completion of the work, the contractor will serve a written notice to 

the Nodal Officer or his Nominee/Employer to this effect. The Nodal 

officer or his Nominee/Employer upon receipt of this notice shall conduct 

a complete joint survey of the work within 7 days and prepare a defects 

list jointly. The defects pointed out by the Nodal Officer or his 

nominee/Employer would be rectified by the contractor within 14 days 

and thereafter acceptance report be signed jointly by the contractor and 

the employer. This joint acceptance report shall be treated as “completion 

Certificate”. 

3.56. Taking over 

3.56.1 The employer shall take over the site and the works within seven days of 

the Nodal Officer or his nominee issuing a certificate of completion. 

3.57. Final Account 

3.57.1. The Contractor shall supply to the Nodal Officer or his nominee a detailed 

account of the total amount that the Contractor considers payable under 

the contract before the end of the Defects Liability period. The Nodal 

Officer or his nominee shall issue a defects liability certificate and certify 

any final payment that is due to the contractor within 60 days of receiving 

the contractor’s account if it is correct and complete. If it is not, the Nodal 

Officer or his nominee shall issue within 15 days a schedule that states the 

scope of the corrections or additions that are necessary for thecorrection 

and certify payment of 50% of the undisputed amount to the contractor. 

If the final account is still unsatisfactory after it has been resubmitted the 

Nodal Officer or his nominee shall decide on the amount payable to the 

contractor and issue a payment certificate, within 60 days of receiving the 

contractor’s revised account. 
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3.58. Operating and Maintenance Manuals 

3.58.1. If “as built” Drawings and /or operating and maintenance manuals are 

required the contractor shall supply them by the dates stated in the 

Contract Data. 

3.58.2. If the contractor does not supply the drawings and /or manuals by the 

dates stated in the contract data, or they do not receive the Nodal Officer 

or his nominee’s approval, the Nodal Officer or his nominee shall withhold 

the amount stated in the contract data from payments due to the 

contractor. 

3.59. Termination 

3.59.1. The employer or the Contractor may terminate the contract if the other 

party causes a fundamental breach of the contract. 

3.59.2. Fundamental breaches of contract include, but shall not be limited to the 

following: 

(a) The contractor stops work for 28 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 

Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to delay the 

progress of the work and the instruction is not withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into liquidation 

other than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Nodal Officer or his nominee is not paid by the 

employer to the contractor within 50 days of the date of the Nodal Officer or 

his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to correct a 

particular defect is a fundamental breach of contract and the contractor fails 

to correct it within a reasonable period of time determined by the Nodal 

Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 

(g) The contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined 

in the contract data and 
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(h) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

(i) If the contractor has contravened clause 1.37 and clause 3.9 of condition of 

contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving receiving or soliciting of anything of value to influence the action of 

public officials in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the employer, and includes collusive practice.   Bidders (prior 

to or after bid submission) designed to establish bid prices at artificial non- 

competitive levels and to deprive the employer of the benefits of free and 

open competition”. 

3.59.3. When either party to the contract gives notice of a breach of contract to the 

Nodal Officer or his nominee for a cause other than those listed under sub 

Clause. 3.59.2 above, the Nodal Officer or his nominee shall decide whether 

the breach is fundamental or not. 

3.59.4. Notwithstanding the above, the employer may terminate the contract for 

convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of extra/additional 

items. 

3.59.5. If the contract is terminated the Contractor shall stop work immediately, 

make the site safe and secure and leave the site as soon as reasonably 

possible. 

3.60 Payment upon Termination 

3.60.1. If the contract is terminated because of a fundamental breach of contract 

by the contractor, the Nodal Officer or his nominee shall issue a certificate 

for the value of the work done less advance payments received upto the 

date of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and 

less the percentage to apply to the work not completed as indicated in the 
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contract data. Additional liquidated damage shall not apply if the total 

amount due to the employers exceeds any payment due to the contractor, 

the difference shall be payable to the employer. 

3.60.2. If the contract is terminated at the employer’s convenience or because of a 

fundamental breach of contract by the employer, the Nodal Officer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable employed solely on the works, and the contractor’s costs of 

protecting and securing the works and loss of profit on uncompleted 

works less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 

3.61. Property 

3.61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the contractor by the Employer, are 

deemed to be the property of the Employer, if the Contract is terminated 

because of a Contractor’s default. 

3.62. Release from Performance 

3.62.1 If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, the 

Nodal Officer or his nominee shall certify that Contract has been 

frustrated. The Contractor shall leave the Site and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work 

carried out before receiving it and for any work carried out afterwards to 

which commitment was made. 

 
3.63. NIL 

F. SPECIAL CONDITIONS OF CONTRACT 
 

1. LABOUR 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
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The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the 

Nodal Officer or his nominee a return in detail, in such form and at such intervals as 

the Nodal Officer or his nominee may prescribe, showing the staff and numbers of 

the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Nodal Officer or his nominee may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing labour enactment and rules made there under, 

regulations, Notifications and by laws of the State or Central Government or local 

authority and any other labour law (including rules) regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or Central Government or the local authority. Salient features of some of 

the major labour laws that are applicable to construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken 

against the employer by competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse such amounts 

as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules /regulations including 

amendments, if any, on the part of the Contractor the Nodal Officer or his 

nominee/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Nodal Officer or his 

nominee shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the 

Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

(a) Workmen Compensation Act 1923:- The act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
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(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 

5 years’ service or more on death at the rate of 15 days wages for every 

completed year of service. Act is applicable to all establishments employing 10 or 

more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contribution by the employer plus workers @ 12%/8.33%. the benefits 

payable under the Act are: 

Pension to family pension retirement or death, as the case may be. (ii) Deposit 

linked insurance on the death in harness of the worker, (iii) payment of P.F 

accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 

to workmen/ employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labor. 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers. 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 
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discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages to 

employees drawing Rs.3500/- per month or less. The bonus to be paid to 

employees getting Rs.2500/- per month or above upto 3500/- per month shall be 

worked out by taking wages as Rs.2500/- per month only. The Act does not apply 

to certain establishments. The newly set-up establishments are exempted for five 

years in certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure 

for resolution of industrial disputes, in what situations a strike or lockout 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

(k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the States and Central Government to 50). The provides for laying down 

rules governing the conditions of employment by the Employer on matters 

provided in the Act and get same certified by the designated Authority. 

(l)  Trade Unions Act 1926:- The Act lays down the procedure for registration of 

trade union of workmen and employers. The Trade Union registered under the 

Act have been certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of Children in all other 

occupations and processes. Employment of Child Labor is prohibited in Building 

and Construction Industry. 
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(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:- 
 

The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one 

state for employment in the establishment situated in another state). The Inter- 

State migrant workmen, in establishment to which this Act becomes applicable, 

are required to be provided certain facilities such as housing, medical aid, 

travelling expenses from home upon the establishment and back, etc. 

(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service Act 1996 and the Cess Act of 1996:- All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified 

by the Government. The Employer of the establishment is required to provide 

safety measures at the Building or Construction work and other welfare 

measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval at plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrence to designated authorities. It is applicable to 

premises employing 10 persons or more with aid of power or 20 more persons 

without the aid of power engaged in manufacturing process. 

 
 
 

 
Contractor SUPERINTENDING ENGINEER (P) 

DEENDAYAL PORT AUTHORITY 



74 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 
 

Items marked “N/A does not apply in this contract. 
 

The following documents are also part of the contract clause reference (Not Applicable) 
The schedule of other contractors (3.8) 
The schedule of key personnel (3.9) 

 
The above insertions should correspond to the information provided in the invitation of 
bids. 

 
The employer is 
Chairman, 
DEENDAYAL PORT AUTHORITY, KANDLA. 

 
Address: A.O.Building, P.O. Box No. 50, Gandhidham. 

 
Employer’s authorized representative is Chief Engineer DEENDAYAL PORT AUTHORITY, 
KANDLA. 

 
The nodal officer or his nominee is SUPERINTENDING ENGINEER (P) / 
SUPERINTENDING Engineer 

 
ANNEXE, A.O. BLD. 
GANDHIDHAM - 370201, 
Dist. - Kutch (Gujarat) 

 
Nodal officer’s authorized representative is AXEN / AE 

 
The conciliator appointed jointly by the employer and contractor is: (Not Applicable) 

 
Name: - Not Applicable 

 
Address: - Not Applicable 

 

The name and identification number of the contract is “Annual maintenance contract 
for Linkspans, Pontoons and Terminal facilities at Dahej” 

 

The works consist of “Annual maintenance contract for Linkspans, Pontoons and 
Terminal facilities at Dahej” 

The start date shall be ___ _   
 

The intended completion date for the whole of the work is24months and extendable 
for one year on same terms and conditions by mutual consent. 

 
The following documents also form part of the contract 
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The contractor shall submit a program for the works immediately after delivery of the 
letter of acceptance. 

 
The site possession dates shall be given after the award of work. 
The defect liability period is 24 Months (3.35) 
The minimum insurance cover for physical property, injury and death is Rs.20.00 lakhs 
per occurrence with the number of occurrences limited to four. After each occurrence, 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
Appointing authority for the Arbitrator is Chairman, DPA. 

 
The following events shall also be Compensation Events. (3.44) 

 
1. The Employer terminates the Contract from his convenience. 
2. __ _ _ _. 
3. __ _ _ _. 
4. __ _ _ _. 

 

The period between programme updates shall be 15 days. (3.27) 
 

The amount to be withheld for late submission of an updated 
programme shall be Rs. 5000/- (3.27) 
The language of the contract documents is English (3.3) 

The law, which applies to the contract, is law of Union of India (3.3) 
The currency of the contract is Indian rupees (3.46) 

Fees and types of reimbursable expenses to be paid to the 
Dispute Review Expert (3.25) 

 

Appointing authority for the Arbitrator is Chairman, DPA. 
 

Escalation is Payable for contracts as per clause no. 47 of section – 3, subjected to 

special condition provision. 
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SECTION 5 

SPECIFICATIONS AND SPECIAL CONDITIONS 
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SPECIFICATIONS AND SPECIAL CONDITIONS 

 The conditions of contract of section 1 to 4 (hereinafter called as the General conditions) 
modified or added to by the following part i.e. Section-5, conditions of particular 
application which shall be read and construed with the General Conditions as if they 
were incorporated there within so far as any of the conditions of particular application 
may conflict or be inconsistent with any of the General Conditions, particular Section-5 
shall prevail. 

 
5.0 Technical Specifications for Tender Item No. 76 

5.1 Introduction 
 

Ro-Ro ferry service between Ghogha and Dahej has reduced the travel time between 

these two destinations by about 9 hours. This has been achieved by installing the link 

spans on both ends making the Ro-Ro vessel to come alongside pontoon at any time of 

the day. Prior installation of Link Spans, the Ro-Ro service was limited due to huge 

tidal variations. Low water at the jetties prevented Ro-Ro vessels to come alongside. 

Installation of link span on the floating pontoon (secured by anchors) eliminated the 

limitations of getting the Ro-Ro vessels alongside only during low tide. 

 
5.2 Structure and design of Link Span assembly 

 
Linkspan necessarily is a bridge between the jetty (fixed) and pontoon (floating), 

weighing about 900 MT, facilitating the movement of passengers and trucks/trailers 

from jetty to pontoon to Ro-Ro vessel and from Ro-Ro vessel to jetty. Jetty end of the 

link span is fulcrumed on the bearing fixed on the jetty. Similarly, pontoon end is 

fulcrumed on the bearing fixed on the pontoon. This provides freedom for the link 

span to move up and down with tide variation. Pontoon, having ballast and void tanks, 

is ballasted as per the calculation to keep it even keel. Pontoon is a structure made up 

of mild steel with tanks in the nested fashion to keep it buoyant and even keel. 

Combination of Pontoon (structure), link span and bearings make the Ro-Ro service a 

reality at all times. These structures are very critical and are required to be 

maintained at all times. 

5.3 Maintenance Philosophy 

 
All the structures are made of Mild Steel and exposed to salty conditions. In order to 

increase the life and longevity of the link span assembly, it becomes pertinent to have 

a Planned Maintenance Philosophy in place which maintains, monitors and executes 

remedial measures so that not only the life of passengers is not put at risk but also the 

availability of services unhindered. 

 
Majorly, following parameters are to be taken care of in order to achieve above 

adjective of link span. 
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5.4 Maintenance of structure 

 
Application of proper paint scheme, derusting of exposed spots and application of 

paint regularly, UTG of the metallic structure especially pontoon and pontoon tanks, 

regular survey by Class Surveyor, maintenance of bearings (degreasing, regreasing). 

To carry out regular maintenance on the structure, a skilled team of minimum 2 

personnel will be on site to offer 24 x 7. 

 
5.5 Monitoring of Tanks 

 
Landing of vehicles and berthing of vessels on the pontoon is a critical activity and 

water level in the tanks plays a pivotal role in maintaining the even keel during 

landing and berthing activities. It, thus becomes very important to monitor the tank 

level at all times without opening the hatches. Tank Level Monitoring system with 

remote display will have to be in place to monitor the tank level and record the 

parameters for future use. The system also needs to cater for providing alarms in 

case the water level is changed drastically due to breach in the tanks. 

 
5.6 Safe berthing and landing 

 
The most critical activity on the link span is safe berthing of vessel and landing of 

heavy vehicles from and to the vessel. All these activities must be monitored and 

remedial action taken in case of noncompliance so that there is no damage to the 

structure. In order to have a round the clock monitoring, CCTV with infrared 

cameras will have to be installed at atleast 4 places so that all the activities are 

covered. The feed of the cameras will be available in the control station through a Wi- 

fi link for monitoring at all times. The feed will also be recorded for future use. 

 
5.7 Maintenance Routines at each site 

A strict maintenance regime needs to be followed and recorded to increase the life of 

link span assembly and provide long service. As mentioned above, a skilled team of 

2-3 personnel will be positioned round the clock during the contracted maintenance 

period. A regime, as under, will be followed by them and recorded. The recorded log 

will be put up to the authorities as nominated by the DPA once in 15 days for 

scrutiny and course correction, if any. 

 
5.8 Daily maintenance routines 

 Monitoring of water level in tanks 

 Monitoring of safe landing of vehicles and berthing 

 Physical checks on the link span and pontoon 
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 Derusting on exposed structures (paint peeled off) and application of 
approved paint scheme 

 Physical checks on hatches, covers, sounding pipes on pontoon 

 Physical checks on air vents and ball mechanism 

 Physical Checks on bearings (hinges on both ends) 

 
5.9 Weekly routines 

 In addition to Daily maintenance routines, the following checks/actions will 

be undertaken by team on weekly basis 

 Physical checks on internal condition of void spaces 

 Physical checks on condition of hatch covers, rubber gasket 

 Physical and operational checks on ballast/fire pump 

 Physical and operational checks on generator 

 Physical checks on Life Saving Appliances and firefighting appliances 

 Physical checks on condition of bottom of link span 

 Physical checks on link span cross members and repair if any 

 Greasing on both end bearings 

 Physical checks on dolphin guides 

 Physical checks on flaps at both ends 

 *Every two weeks, maintenance and repair records to be submitted for 

review byDPA nominated authority and authenticated. 

 
5.10 Monthly routines 

In addition, in addition to Daily + weekly maintenance routines, the following 

checks/actions will be undertaken by team on monthly basis 

 Checks on ballast tanks. Routine to be undertaken in a way so as to cover all 
tanks in the month 

 Routines on void spaces 

 Physical checks on the anodes (during low waters) 

 Physical checks on the fendering system 

 Maintenance on air vents and ball mechanism 

 Maintenance on flaps on both ends 

 
5.11 Quarterly routines 

 
In addition to Daily + weekly + monthly maintenance routines, the following 

checks/actions will be undertaken by team on monthly basis 

 IRS Visit for general examination and remedial measures if any observations 

are recorded. 
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 Cleaning of sea growth if any during low water using wire brush ensuring that 

the paint is not peeled off. 

 Inspection by the paint representative for condition of paint. DFT would be 

recorded. 

 
5.12 Half Yearly routines 

 
In addition to Daily + weekly + monthly + quarterly maintenance routines, 

the following checks/actions will be undertaken by team on monthly basis 

 Maintenance of ballast pump 

 Maintenance of generator on pontoon 

 Replacement of anodes if consumed more than 50% 

 Check of Paint condition in tanks by Paint representative in presence of 

surveyor and touch up scheme to be applied if required 

 Maintenance and painting of dolphin guides 

 UTG of pontoon deck and link span. Repair if any to be carried out as per 

surveyor's recommendation 

 
5.13 Yearly routines 

In  addition  to  Daily  +  weekly  + monthly   + quarterly    +yearly 

maintenance routines, the following checks/actions will be undertaken by 

team on monthly basis 

Annual survey which will encompass 

 UTG of entire structure 

 Inspection of underwater area using underwater camera 

 Application of paint scheme as per paint representative 

recommendation 

 Service of LSA and Firefighting equipments. 

** Prior to commencement of contract, all the existing Maintenance and 

inspection records are to be shared with the AMC Contractor for reference. 

 
5.14 Maintenance Routines at each site 

 
A strict maintenance regime needs to be followed and recorded to increase 

the life of link span assembly and provide  long  service.  As  mentioned 

above, a skilled team of 3 skilled labour will be positioned round the clock. 

 
If the contractor does not engage the above manpower, then penalty will 

be imposed for skilled labour – Rs. 1500/- per no. per day 
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5.15 Scope of work of agency for Linkspan and Pontoon at Dahej. 

Operation and Maintenance Philosophy: to keep Operational Ropax equipment at all the 

time that enable to provide uninterrupted services. It broadly includes monitoring/ 

checking/ maintain/ preventive measures/ action and maintenance/ repairs activities 

under different schedule/ time line as per below: 

Sr.No. Scope of Work 

(A) Linkspan-Pontoon 

1 Provide competent technical supervisors round the clock. 

2 Water levels in the tanks and accordingly Ballasting/ De-ballasting of pontoon including 
fresh water supply, fuel supply to keep Pontoon clean. 

3 Draft and free board of Pontoon. 
4 Void and free conditions 
5 Crash barriers with their fastenings. 
6 Greasing/painting dolphin guide structure. 

7 Yoke assembly with their fasteners and weld joints, Bank seat bearings and 
tighten/replace the same as and when required. 

8 Fender systems of pontoon. 
9 Flaps at both ends with their bearings. 

10 Lifesaving appliance on Pontoon and Linkspan. 
11 Monitoring of Vehicular movements on Linkspan. 

12 Installation and surveillance of CCTV cameras on Linkspan/ Pontoon and Mooring dolphin 
to cover activities on and around them. 

13 Ballast pumps, generator to keep operations all times. 

14 Monitoring and movement of YIKE structure assembly complete in all respect including 
their Rubber pads, bolts, weld joints etc., and replace/take corrective measures in 
advance to continue unhindered operation. 

15 NDT of Pontoon and Linkspan weld joints other vulnerable areas. Repairs to be 
carried out under Surveyor's requirements. 

16 Painting of Ro-Ro equipment as and when required. 
17 Manhole covers, air events, soundings plugs and pipes etc. 

18 Greasing and oiling all moving parts of Linkspan and Pontoon and their flap pins/ 
bearings complete in all respect such as YOKE pads and piles, bank seat bearing. 

19 Providing skilled/ Semi-skilled/unskilled workers. 
20 Providing tools, tackles, and necessary jigs and fixtures. 
21 Providing cranes of capacity as per job requirements. 
22 Providing spares, hardware, steel plates and other material. 
23 Logistic support for the above work 
24 Consumables grease, oil etc. 

25(a) Monitoring Linkspan and Pontoon Operation: 
i. Under different Loading Conditions. 
ii. Environmental factors such as tides, waves, winds, etc. 

25(b) Monitoring water depth in and around Pontoon areas. 
25(c) Implementation of damage control plan 
25(d) i. Rescue of Pontoon by sling wires or any other means. 

25(e) ii. Ballasting/ De-ballasting of Pontoon in case of water ingress in Pontoon due to any 
damages. 
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Sr.No. Scope of Work 
25(f) Conducting mock drill for damage control-quarterly. 
25(g) Hiring of floating crane barge of require capacity 
25(h) Hiring of Hydra Crane/other shore crane of suitable capacity. 
25(i) Hiring of drivers. 
25(j) Under water inspection of pontoon 

26 Daily/weekly/monthly operation and maintenance report. 

27 i. Review of Present Ro-Ro equipment system- Brand Marine Consultant. 
ii. Study of motions of Ropax Equipment-M/S SIRI Marine. 
iii. Design modification of pontoon and its 

(B) Fire Fighting System: 
 It broadly includes various monitoring/checking/maintain/preventive measure/action 

and maintenance/repairs activities under different schedule/time line. 
1.Diesel Fire pump, Electrical Pump and jockey Pumps. 
2.Checking Water in Water Sump for fire frightening. 
3. Maintain adequate diesel storage. 
4. Servicing of All Valves, i.e. fire Hydrant, 4-way valves, NRVs etc. 
5. Dry batteries. 
6. Flexible Hoses and Hose Box. 
7. All pressure gauges. 
8. Fire Detectors and their alarms in MTB and admin Building. 
9. Servicing of Fire Extinguishers 

29 Conducting Mock Drill-Quarterly 

5.16 Work is to be carried out as per detailed specification laid down in IS specification, Latest 
IRC standard, and CPWD manual however the provisions made in contract documents shall 
prevail. 

5.17 In case of items where no specifications are defined under IS, MOST or CPWD manual or 
GMB SOR or tender document superior quality of material available in market shall be 
applicable. 

5.18 (1) The following clauses of the INSTRUCTION TO THE BIDDERS (Section– I) will not be 

applicable. 

Clause 1.4.1. (c), Clause1.4.1(d), Clause 1.4.1(e), Clause 1.4.1(f), Cl. 1.4.1(h) 

Clause 1.4.2(d), Clause 1.4.2(e), Clause 1.4.2(j), & Clause 1.4.2(k), 

Clause 1.4.3 (iv), Clause 1.4.4, Clause 1.4.5 

Clause 1.5.2 (Joint venture), Clause 1.8.2 (Bidding documents) 

Clause 1.9.2, Clause 1.13.2 

Clause 1.19.1, 1.19.2, 1.19.3 (sealing and marking of bids) 

Clause 1.22.2& 1.22.5 (Modification of withdrawal of Bid) 

Clause 1.23.2, 1.23.3 (Withdrawal) 

Clause 1.27.1, 1.27.2 (Correction of errors) 

Clause 1.34 (Advance Payment), Clause 1.35.1 (Conciliator) 

 
(2) Following clauses of Section-2 are not applicable:- 

(a) The clauses C, D& G of the SPECIMEN FOR FORM OF BID 

(b) Advance Payment and Appointment of Conciliator in ‘CONTRACTOR’S BID’ 

(c) Sr. no. 5, 6, & 7 of ‘Pre-Qualification of bidders’ 
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(3) Following clauses of the CONDITION OF CONTRACT (Section-III) will not be 
applicable:- 

Para 2 of Clause 3.1.1 regarding appointment of Conciliator 
Clause 3.7 (Joint Venture) 
Clause 3.8.1 (Sub-contracting), 
Clause 3.9.1 
Clause 3.21.1 (Possession of site) 
Clause 3.24.1 (Disputes) 
Clause 3.25.1, 3.25.2, 3.25.3 (Settlement of disputes, decision by 
Conciliation, Arbitration) 
Clause 3.26.1 (Replacement of Conciliator), 
Clause 3.43.2, 3.43.3, 3.43.4, 3.43.5, 3.43.6, 3.43.7 
Clause 3.44.1, 3.44.2, 3.44.3 (Compensation events) 
Clause 3.45(Tax) 
Clause 3.47 (price adjustment) 
Clause 3.48 (Retention) 
Clause 3.50 (Incentive or Bonus) 
Clause 3.51 (Advance payment) 

 
5.19 Following clauses of Section-4 & Section-8 are not applicable:- 

a) Schedule of other contracts, the schedule of Key personnel, Conciliator 
and Escalation is not applicable under Contract Data of (Section 4) 

b) The form for Dispute Review Board Agreement (section – 8) 
c) Form of Exception & Deviations(section-8). 
d) The form for specimen bank guarantee for Stage payment(section – 8) 
e) Specimen EMD Bank Guarantee format (Section – 8). 

 
5.20 The work to be performed under the scope of this specification shall broadly 

include: 
 Civil Work which includes, CC work, RCC work, New and old painting to civil assets 

and repairs to existing structures. 

 Road work. 

 Repairing to the steel structures and replacement of steel work wherever 

necessary. Painting on new and old steelwork. 

Some indication of nature and extent of the works have been given on the drawings 
and those are preliminary only. Drawings showing complete nature and extent of the 
works will be furnished to the Contractor progressively during the execution of the 
work. Quantities indicated in the Schedule of Items are tentative and are subject to 
change. All items of work shall be executed in accordance with the relevant 
specification annexed thereto and the provisions of the contract. 

a) Board: Board of Deendayal Port Authority. A body corporate under the Major 
Port Authority Act, 2021. 
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b) Chairman: means the Chairman of the Board of authorities of the Deendayal Port 
of Kandla. 

 
5.21 Only vehicles permitted by the Board will be allowed inside the Port premises. 

Admission to the Port premises of men and vehicles is regulated by rules and 
regulations of the Port Authority in force from time to time and any passes, 
tokens, permits or licenses for his workmen vehicles or plant will have to be 
obtained by the Contractor from the Security Officer/C.I.S.F. of the Port Authority 
directly by making necessary deposits or payments for the same if any. 

 
5.22 The contractor shall arrange to supply samples of coarse aggregate and fine 

aggregate etc. to the Laboratory for mix design for concreting works. Mixing of 
cement concrete works shall be on weigh batching basis as per IS. Requirement. 
The charges shall be borne by the contractor. 

 
5.23 The cement concrete solid blocks, machine made required for the work, shall be 

got tested from the port laboratory as directed or any Government approved 
laboratory. The Contractor shall make available the number of blocks so required 
for testing of solid blocks and the strength shall not be less than 40 Kg/cm2. The 
charges shall be borne by the contractor 

 
5.24 Force Major - This will be restricted to natural calamities and acts of God only. 

 
5.25 The flooring works are to be finished with neeru (cement slurry) without any 

extra cost. 

5.26 All the royalties of the materials, quarry fees, octroi, charges, sales tax etc. are 
payable by the contractor directly to the authorities concerned and the rates 
tendered shall be deemed to be inclusive of all such charges. 

 
5.27 POST TENDER MODIFICATION: - 

 
The Tenderers are not expected to make any post tender modification. Hence, the 
tenderers should not make any correspondence regarding the tender after 
submission of the same on due date and time. No cognizance of any 
correspondence shall be taken and if Tenderers persists with the same necessary 
action will be initiated against him. All the tenders received on or before the due 
date and time shall be opened, if otherwise found in order. 

 
5.28 To the limited extent and availability that can conveniently be spared by the Board 

from time to time electric power for lighting and operation of the plant of the 
contractor can be had from the Board as per Rules & Regulations in force from 
time to time. The contractor shall draw his needs thereafter at own expenses in the 
manner approved by the Nodal Officer or his nominee. The Board will recover 
charges of electricity current consumed by the contraction supplied through Port 
together with meter rents at the rates fixed by the Board from time to time. The 
electricity to be paid on this charges shall be borne by the Contractor. Nothing 
extra shall be account. The electric supply is subject to Board’s rules and 
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regulations and convenience as regards shut down for repairs and overhauls of 
Board’s electric system. The contractor shall not claim any damages for stoppages 
or shortages in current supply for any reasons whatsoever. The contractor has also 
to install his own generator etc. at his own cost and risk to meet with his full 
requirement of electric power. 

 
5.29 The contractor shall have to make good all damages done by him to structure 

nearby while executing the work and no extra payment shall be made to him on 
that account. 

 
5.30 A Site Order book is to be maintained by the contractor at the site of work. Order 

and instructions written in the order book shall be deemed to have been legally 
issued to the contractor and the contractor shall sign each entry promptly in the 
order book as a token of having seen the same. The order book shall be the 
property of the board and shall be handed over to the Nodal Officer or his 
nominee of the work in good condition on the completion of the work or 
whenever required by the Nodal Officer or his nominee. 

 
5.31 The Contractor shall deposit / store any materials in such a way so as not to 

cause inconvenience to the employees / workers engaged on the Port activities 
and to nearby activities. 

 
5.32 The stamp paper of requisite value shall be furnished by the contractor within 10 

days from the date of issue of letter of acceptance, failing which he will not be 
permitted to start the work. 

 
5.33 The value of the stamps to be affixed on the agreement shall be of appropriate 

value prescribed for bond as per latest provision of law enforced on the date of 
execution contract same shall be borne by the Contractor. However, if the 
contractor furnishes G. P. Notes or approved guarantees in respect of part of 
security deposit, the stamp duty chargeable for the amount shall be as prescribed 
for agreements and payable in accordance with latest provision by law in force at 
the time of execution of the contract. All the cost of the stamp duty shall be borne 
by the Contractor. 

 
5.34 For execution of work, contractor may be permitted to construct temporary 

offices, store, labour room toilet etc. at his own cost along with necessary letter / 
drawing for the permission in written. Nothing will be paid for these purpose and 
before handing over the site on completion of the work, the contractor has to 
dismantle all these temporary structure erected by him. Completion certificate 
will be issued only after compliance of above aspects. 

 
5.35 The contractor shall take necessary precautions and prevent the falling of sparks in 

the seawater while carrying out the work of cutting / welding. In case of any 
leakages / escape of gas from vessel / flexible line etc. all the work shall be stopped 
immediately and co-operate the Fire Brigade personnel. It is further clarified that 
the suitable extension of  time shall be granted to Contractor for completion of 
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work on account of such stoppage without any compensation and idle charges. No 
claims / disputes shall be entertained on that account. 

 
5.36 All the works until handed over to the Nodal Officer or his nominee shall stand at 

the risk of the contractor who shall be responsible to make good at his own cost 
all the losses and damage caused by or due to fires, weather, tides or any other 
reasons. The contractor shall hand over at the time of completion of work the 
work in good order and conditions and in conformity in every respect with the 
requirements of the contract and instructions of the Nodal Officer or his 
nominee. 

 
5.37 GST REGISTRATION 

 

The GST Registration No. should be invariably mentioned in the bid tender 
quotation failing which bid / tender quotation will be considered as non - 
responsive and be liable for discharge. 

 
5.38 GOODS & SERVICE (GST) CLAUSE 

The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax Act, 2017. The contractor should 
have valid GST registration No., to become eligible for participating in the bid. The 
TDS on GST as per the applicability will be deducted. 

 
All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

 
Contractor/service provider/supplier etc. has to ensure timely and proper filling of 
GSTR1 so that Deendayal Port Authority can avail input tax credit in timely manner. 
In case DPA not allowed input tax credit due to failure on part of the 
Contractor/service provider/supplier etc., it will be a financial loss to the DPA and 
therefore same shall be recovered from the payment/deposit of the 
Contractor/service provider/supplier. 

 
5.39 INCOME TAX DEDUCTIONS FROM BILLS 

 

Income tax and surcharge as applicable shall be deducted at source by Deendayal 

Port Authority in accordance with Income Tax act and in accordance with 

instruction issued by Tax Authorities on this behalf from time to time for this TDS 

certificate will be given. 

5.40 During the execution of work, if dewatering is required the same is to be done by 
the Contractor at his own cost and no claim on this account shall be entertained. 

5.41 ARBITRATION 
(i) Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and 
instructions here in before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim right, matter 
or any other thing what so ever, in any way arising out of or relating to the 
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contract, design, drawings, specifications, estimates, instructions, order or to 
the condition or otherwise concerning the work or regarding the execution or 
failure to execute the same whether arising during the progress of work or 
after the completion thereof as described here in after shall be referred to the 
Chairman for sole arbitration by himself or by any Office appointed by him. 

(ii) It will be no objection to any such appointment that the arbitrator is an 
employee of the Board or the Government, that he had to deal with the matter 
to which the contract relates and that in course of his duties as an employee 
of the Board or the Government, he had expressed views on all or any of the 
matters in dispute or of different. 

 
The arbitrator, who has been dealing with the arbitration case, being 
transferred or vacating his office or in the event of his death or being unable 
to act for any reason, the Chairman then holding the office shall arbitrate 
himself or appoint any officer to act as arbitrator. 

(iii) It is also a term of the contract that no person other than the Chairman 
himself or any officer appointed by him shall act as arbitrator. 

(iv) It is a term of the contract that only such question and disputes as were 
raised during progress of work till its completion and not thereafter shall be 
referred to arbitration. However, this would not apply to the questions and 
disputes relating to liabilities of parties during the guarantee period after 
completion of the work. 

(v) It is a term of the contract that the party invoking arbitration shall give a list 
of disputes with amounts of claim in respect of each said disputes along with 
the notice seeking appointment of arbitrator. 

(vi) It is also a term of the contract that if the contractor does not make any 
demand for appointment of arbitrator in respect of any claims/disputes in 
writing, as aforesaid, within 120 days of receiving the intimation from the 
Nodal officer or his nominee that the final bill is ready for payment, the claim 
of the contractor shall be deemed to have been waived and absolutely barred 
and the Port Authority shall be discharged and released of all liabilities under 
the contract in respect of these claims. 

(vii) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give 
separate award against each dispute/claim referred to him. The arbitrator 
will be bound to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(viii) The award of the arbitrator shall be final, conclusive and binding on all the 
parties to the contract. 

(ix) The arbitrator from time to time, with the consent of both the parties, enlarge 
the time for making and publishing the award. 

(x) Arbitration shall be conducted in accordance with the provision of Indian 
Arbitration Act, 1996 or any statutory modifications or re-enactment thereof 
and rules made there under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(xi) It is also a term of the contract that if any fees are payable to the arbitrator, 
this shall be paid equally by both the parties. 
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(xii) It is also a term of the contract that the arbitration shall be deemed to have 
been entered on the reference on the date he issued the first notice to both 
the parties calling them to submit their statement of claims and counter 
statement of claims. 

(xiii) Venue of the arbitration shall be such place as may be fixed by the arbitrator 
at his sole discretion”. 

5.42 SETTING OUT 
The Contractor shall be responsible for the true and proper setting out of the 
"Works" and the correctness of the positions, levels, dimensions and alignment of 
all parts of the works and for the provision of all necessary instruments, 
appliances and labour in connection herewith. If at any time during the progress 
of the works any error shall appear or arise in the position levels, dimensions or 
alignment of any part of the works, the Contractor shall immediately notify the 
Nodal Officer or his nominee who will direct the Contractor in what way the 
work shall be carried out and the Contractor, on being required to do so by the 
Nodal Officer shall at his own expense rectify such error to the satisfaction of the 
Nodal Officer or his nominee at any stage of the work or the checking of any 
setting out or any line or level by the Nodal Officer or his nominee shall not in 
any way relieve the Contractor of his obligations under the contract. 

 
The Contractor shall carefully protect and preserve all benchmarks, site rails, 
pegs and other things used in setting out the works. 

5.43 PATENT RIGHTS & ROYALTIES 
The Contractor shall hold the Board, its officers, agents and employees absolved 
(or blameless) from liabilities of any other nature of kind on account of copyright 
or copyright composition, secret process, patented or unpatented inventions, 
article or appliances manufactured or used in the performance of this contract 
including their use by the Board unless otherwise specifically stipulated in this 
contract. 

5.44 NIGHT AND HOLIDAY WORK 
The contractor shall be allowed to execute the work round the clock on all days 

except for declared closed holidays by the Port. 
5.45 NOTICE OF ADDRESS 

The Contractor shall notify in writing to the Nodal Officer an address at Ghogha/ 
Dahej for the service on the Contractor any communication or any notice to be 
given to him under the Contract and any such notice/communication to the 
Contractor shall be deemed to be duly served if sent by registered post to or left 
at such address or if delivered to the agent or representative of the Contractor. 
Any notice/communication to the Contractors shall also be deemed to be duly 
served if sent by registered Post to or left at the principal place of business or if  
the Contractor be a company the registered office of the Contractor or at the 
contractors last known address. 

5.46 SALVAGE OF LOST MATERIALS 
If any pile, structural of the staging and of works or dismantled materials fall down 
into the creek during the execution and guarantee period, which are likely to 
create any obstruction (the decision of the “Nodal Officer shall be final to the safe 
navigation of the ships and/or port craft), the Contractor shall remove such 
obstacles at his own costs. 
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5.47 MOORING PRECAUTIONS 
The barges and floating crafts, if employed by the contractor, shall be provided 
with adequate mooring at the site of work. All necessary precautions shall be 
observed to protect the works and the existing structures from being damaged by 
such floating craft. 
The floating crafts like tugs, barges, launches, etc. brought by contractor be 
exempted from any port charges. However, the contractor is required to comply 
with all statutory regulations and instructions issued by the Nodal Officer, DPAat 
his own cost. 

5.48 The contractor has to arrange for required crafts like floating tank, jolly boat etc. 
at his cost for carrying out the work at underneath portion as directed by Nodal 
Officer or his nominee. 

5.49 Concrete cover block with binding wire shall be used in all RCC works of standard 
size as directed by the Nodal Officer or his nominee c.c. cover block should be well 
cured for at least seven days before use. No stones or kapchi has to be used 
instead of cover blocks. 

5.50 The welding of structural member Reinforcement shall be done with the best 
standard of workmanship and strictly in conformity with the requirement laid 
down in the relevant I.S. code. 

5.51 Since some work is required to be carried out under tidal condition in jetty and it 
will be necessary for the contractor to provide insurance cover to his workers and 
his staff. 

5.52 PLANT 
The contractor shall be responsible for the supply, use and maintenance of all 

construction plant and equipment and he shall ensure that it is suitable for the 

work and is maintained in such a manner as to ensure its efficient working. The 

Nodal Officer or his nominee may direct that plant which is not efficient and is 

prejudicial to the quality of the work be removed from the site and replaced by 

plant to his satisfaction. 

5.53 QUALIFIED PERSONNEL 
Fully qualified and experienced concrete quality control Engineers shall be 
employed by the Contractor and shall be available on site at all times when 
important work is taking place. Operators for mechanical vibrators, mixers and 
foreman in charge of placing of concrete shall be fully trained and experienced in 
their classes of work. 

5.54 CLASS OF CONCRETE 
All the requirements of each Class of concrete for all RCC works shall be as per IS- 
2911 & 4651 & 456 

5.55 FAULTY WORK 
Faulty work due to any reason shall be demolished and re-constructed by the 
Contractor at his own cost. 

5.56 LABOUR 
The Contractor shall maintain at the site qualified and experienced foremen and 
necessary gangs of trained workmen experienced in all civil and steel structure 
work. 
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5.57 CEMENT MORTAR 
The proportions by weight of cement to fine aggregate in mortar shall be as shown 
on the Drawings or as otherwise directed. The mortar shall be thoroughly mixed 
with just sufficient water to make a homogeneous and Workable mix. 
The use of plasticizers or other additives will not be permitted without the prior 
approval of the Nodal Officer or his nominee and the Contractor shall carry out at 
his own cost such tests on additive as the Nodal Officer or his nominee may direct. 
Mortar shall be used within half an hour of adding the water to the dry ingredients. 

5.58 SHUTTERING AND FORMWORK 
5.58.1 GENERAL 

All shuttering and support required for construction of concrete works shall be 
designed by the contractor. Shuttering shall be of steel plates or plywood. 

5.58.2 FIXING 
The contractor shall fix all the form work in perfect alignment. The form work shall 
be securely braced so as to be able to withstand without appreciable displacement, 
deflection or movement of any kind, weight of the constitution or movement of 
persons, material and plant. All the joints should be watertight to prevent leakage 
of cement slurry from the concrete. Wedges and clamps are to be used wherever 
practicable. 

5.58.3 REMOVING 
Forms or shuttering shall not be disturbed until the concrete has sufficiently 
hardened. The proper time for removal of form work shall be in accordance with 
IS-456-2000 or as directed by Nodal Officer or his nominee. 

5.58.4 FINISH / ALIGNMENT 
Shuttering shall be such as to produce a first class fair face on the concrete free 
from board marks or any other disfigurements, and shall be used for all surfaces 
exposed and unexposed. All shuttering is to be aligned within a tolerance of 3 mm. 

5.59 PREPARATION FOR CONCRETING 
Before any concreting is commenced, shuttering and centering shall be carefully 
examined and the space to be occupied by the pour, thoroughly be cleaned out. 
The inside of shuttering shall be treated with a coating of an approved substance to 
obviate adhesion and where necessary to prevent absorption from the concrete, 
the shuttering shall be thoroughly wetted shortly before concreting is commenced.' 

5.60 CONTRACTOR’S RESPONSIBILITY 
Any, damage resulting from premature removal of shuttering or from any other 
cause shall be made good by the Contractor at his own expense. 

5.61 BENDING REINFORCEMENT 
Bending of reinforcement shall strictly be in accordance with the approved 
drawings, or IS: 2502 or as ordered by the Nodal Officer or his nominee. No 
reinforcement bar shall be bent when in position without the approval of the 
Nodal Officer or his nominee, whether or not it is partly embedded in the hard 
concrete. 

5.62 BINDING WIRE 
All bars shall be bound tightly together where they cross, with annealed steel 
wire 1.5 mm in diameter. The free ends of the binding wire shall be bent inwards. 
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5.63 PLACING AND FIXING 
All types of reinforcement shall be correctly placed and fixed in position entirely 
to the satisfaction of the Nodal Officer or his nominee. The cost of providing tying 
wire as well as space blocks rods shall be deemed to be covered in the rate for 
reinforcement steel. 

5.64 WATCHING & LIGHTING 
The contractor shall in connection with the works, provide and maintain at his 
own expenses, all lights, guards, fencing and watching whether on shore or afloat 
when and where necessary or as required by the Nodal Officer or his nominee or 
by any Competent Statutory or other authority for preparation of works or for the 
safety and convenience of the public or others. 

5.65 AMENDMENTS 
The Board may, from time to time, add to or amend the regulation and on any 
question regarding the application, interpretation or effect of these regulation the 
decision of the Chief Labour Commissioner or Deputy Chief Labour commissioner 
of the Government of India or any other person authorized by the Board in that 
behalf shall be final. 

5.66 INFLAMMABLE STORES 
The contractor is to comply with all local regulation in respect of sage storage of 
all inflammable stores, explosive or other materials involving risk to third parties 
and is to take all precautions required in the transport and use of such materials. 
The contractor is to submit to the Nodal Officer or his nominee for approval all 
drawings and documents required for the sanctioning of storage sheds or other 
accommodation and is to build all such storage to the proper requirement at his 
cost. 

5.67 PAINTS 
All Epoxy paints/ primers, synthetic paints and distempers, water proofing paint 
etc. used on the works shall be approved by the Nodal Officer or his nominee. Test 
certificates on, covering capacity dry film thickness and viscosity and drying time 
may be required. 

5.68 All the labour acts, rules and regulations in force from time to time are to be 

followed by the contractor and the contractor has to obtained 

License/Registration from the Assistant Labour Commissioner (C), as per rules,  

during the course of execution of work. 

5.69 The provision in special conditions which form a part of the contract shall have 

precedence over those specified in Conditions of Contract in case of diversity, if 

any. 

5.70 ….deleted… 

5.71 LOI intimating the contractor about the proposed acceptance of tender will be 

issued by the Chief Engineer. The tender agreement in approved form bearing the 

stamp of required value shall be executed by the Chairman on behalf of the Board, 

having common seal of the Board. The final acceptance letter shall be issued by 

the Chief Engineer on non-judicial stamp paper of Rs.50/- which is to be borne by 

the contractor. In case, the contractor desires to have the duplicate copy of the 

acceptance letter, he shall have to pay an additional amount of Rs.20/- only. 
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5.72 The contractor shall have to ensure various statutory deductions as stipulated 

under different labour laws/acts. 

5.73 If the contractor suffers any delay the Engineer-in-Charge may grant at his 

discretion an extension of time for completion of work. However, no 

claims/disputes etc. arising out of extension of time so granted shall be 

entertained. 

5.74 The work shall be carried out in accordance with the best standards of work-man 

ship and to entire satisfaction of Engineer-in-Charge. 

5.75 The contractor shall be required to execute the work in such a way so as not to 

cause any damage, hindrance or interference with port activities going on in the 

area or nearby. He should not deposit the materials at such places which may 

cause inconvenience to the public and the work going on in the nearby area. 

5.76 All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before use, before stacking at the site of work. 

5.77 For the purpose of measurements, the method prescribed in the ‘Indian Standard’ 

specifications shall be applicable in addition to those prescribed in Boards 

Schedule of Rates unless stated otherwise in contract. In case of any ambiguity the 

decision of the Engineer-in-charge shall be final. 

5.78 The notes and data furnished in Deendayal Port Authority, Schedule of Rates in 

force will be considered for measurement purpose in the case of lead, weight, 

allowance for voids, coefficient of painting etc. of the materials. 

5.79 Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 

necessary arrangements for proper movement of traffic by carefully maintained 

approaches and road diversions with suitable sign boards for indications of road 

signs etc. as directed by the Engineer-in-Charge. 

5.80 All the precautions regarding the safety of the work shall have to be taken and the 

instruction of Engineer-in-charge in this respect shall have to be followed strictly. 

5.81 Unless otherwise provided none of the permanent works shall be carried out 

during night, Sundays or authorized holidays without the permission in writing, 

however when the work is unavoidable or necessary for the safety of life, 

properties or works the contractor shall take necessary action immediately and 

inform the Deputy Chief Engineer accordingly. 

5.82 The Engineer-in-charge may delete any number of items included in his tender 

(contract) without assigning any reasons and without any financial liability. 

5.83 All the tools, plants, scaffolding, ladder etc. and other machinery etc. required for 

the purpose of execution of work will have to be arranged by the contractor at his 

own cost, and storing of such tools, plants etc. will have to be made by him. 

5.84 The contractor has to make his own arrangement for the storage of materials at 

site or work. 
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5.85 Unless otherwise specifically mentioned the rates quoted for all items include for 

all lead and lift and no extra claims shall be entertained on this account. 

5.86 The tenderers are not expected to make any post-tender modifications. Hence the 

tenderers should not make any correspondence regarding the tender after 

submission of the same on due date and time. No cognizance of any 

correspondence shall be taken and if any tenderer persists with the same, 

necessary action will be initiated against him. All the tenders received on or 

before the due date and time shall be opened if otherwise found in order. 

5.87 The temporary electrical connection if required for the work shall be arranged by 

the contractor from nearby at his own cost. 

5.88 The contractor shall have to make his own arrangement for potable water 

required for the work. 

5.89 The tender documents submitted by the contractor and correspondence 

exchanged between him and Deendayal Port Authority prior to the acceptance of 

tender and thereafter shall form part of an agreement even though formal 

agreement duly signed is not executed. 

5.90 While evaluating tenders’ regards should be paid to National Defense and Security 

Condition. 

5.91 Income Tax at applicable rate and surcharge as applicable on the payment to 

contractor will be deducted from the payment and only net amount shall be paid 

for as directed by the Central Board of Direct Taxes, Ministry of Finance, and 

Government of India. Contractor has to furnish PAN No. along with tender. 

5.92 Tenderers are required to furnish their bank account details as per enclosed 

Performa in order to arrange payment through Electronics Clearing System. 

5.93 The dewatering, if required to be done at any stage manually or by pumping is to 

be done by the contractor at his own cost, no separate payment will be made. The 

quoted rates shall be deemed to have included all these elements and nothing 

extra shall be paid to the contractor on account of dewatering operations. 

5.94 In the event of the tender being submitted by a firm, it must be signed separately 

by each constituent thereof or in the event of absence of any partner, it must be 

signed on his behalf by a person holding a power of attorney from him to do so. 

5.95 …..deleted… 

 
5.96 In the case of discrepancy between the schedule of quantities, the specifications 

and/or the drawings, the following order of preference shall be observed:- 

I) Description of schedule of quantities. 
II) Particular specification and Special condition, if any. 
III) Drawings. 
IV) C.P.W.D. specifications. 
V) Indian standard specifications of B.I.S. 
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5.97 The contractor shall have to arrange the entry permit for himself and his staff, 

labors etc. from nodal Officer appointed by Deendayal Port Authority at his own 

cost as per the rules and regulation in force at that time. 

5.98 Necessary Indian Dock Safety regulations for the safety purpose shall be adhered 

to by the contractor and he will be held responsible for any violations of the same. 

5.99 Individual quantity for any tender items of work may vary to any extent as 

required by D.P.A for which the contractor shall not submit any dispute/claim 

what-so-ever, so long as the total amount of such variation does not exceed plus 

or minus 30 % of the Total contract value awarded. 

5.100 Materials arranged by the contractor: - 

The contractor shall submit original bills for the cement, steel, asphalt etc., 
brought to site. In all contracts where issue of cement and steel is not stipulated, 
special conditions shall be incorporated as below: 

1.0 Special conditions for cement 
(1) The contractor shall procure (as specified in the tender)53 grade (conforming to 

IS (as specified in the tender) OPC cement, as required in thework, from reputed 
manufacturers of cement having a production capacitynot less than one million 
tons or more per annum as approved by the Ministry of Industry, Government of 
India, and holding license to useISI certification mark for their product. 

(2) The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name, 
date of manufacturing, batch number and ISI marking. The cement shall be 
brought at site in bulk supply of approximately 50 tons or as decided by the 
Engineer- in- charge. The cement godown of the capacity to store a minimum 
of 200 bags of cement shall be constructed by the contractor at site of work for 
which no extra payment shall be made. In case of big projects with mass 
consumption of cement, the same can be brought in Silos. 

(3) Samples of cement arranged by the contractor shall be taken by the Engineer-in- 
charge and got   tested in accordance with provisions of relevant BIS codes. In 
case the test results indicate that the cement arranged by the contractor does not 
conform to the relevant BIS codes, the same shall stand rejected, and it shall be 
removed from the site by the contractor at his own cost within a week’s time of 
written order from the Engineer- in-charge to do so. The cement shall be used 
on the work only after satisfactory test results have been received. The 
contractor shall supply free of charge the cement required for testing including 
its transportation cost   to testing laboratories. The cost of tests shall be borne 
by the contractor. 

(4) Double lock provision shall be made to the door of the cement godown. The keys 
of one lock shall remain with the Engineer-in-Charge or his authorized 
representative and the keys of the other lock shall remain with the contractor. 
The contractor shall be responsible for the watch and ward and safety of the 
cement godown. The contractor shall facilitate the inspection of the cement 
godown by the Engineer-in- Charge at any time. 

(5) The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained as provided in the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in the 
contract and shall be governed by conditions laid therein. In case the cement 
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consumption is less than theoretical consumption including permissible 
variation, recovery at the rate so prescribed shall be made. In case of excess 
consumption no adjustment need be made. 

(6) The damaged cement shall be removed from the site immediately by the 
contractor on receipt of a notice in writing from the Engineer-in-charge. If he 
does not do so within 3 days of receipt of such notice, the Engineer-in-charge 
shall get it removed at the cost of the contractor. 

(7) The cement procured by the contractor should not have aged more than 6 weeks. 
1.1 Special conditions for steel 
(1) The contractor shall procure TMT bars of Fe415/ Fe500/ Fe550/ Fe500D grade 

as per tender conditions. 
(a) The grade of the steel such as Fe415/Fe500/Fe 550 / Fe500D or other 
grade to be procured is to be specified as per BIS 1786-2008. 
(b) The TMT bars procured from primary producers shall conform to 
manufacture’s specifications. 
(c) The TMT bars procured shall conform to the specifications as laid by 
Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be. 
(d) For TMT bars procured either from primary producers or secondary 
producers, the specifications shall meet the provisions of IS 1786 : 2008 
pertaining to Fe 415D or Fe 500D or Fe 550D grade of steel as specified in the 
tender. 

(2) The contractor shall have to obtain and furnish test certificates to the Engineer- 
in- charge in respect of all supplies of steel brought by him to the site of work. 

(3) Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate 
that the steel arranged by the contractor does not conform to the 
specifications as defined under para (1) above, the same shall stand rejected, and 
it shall be removed from the site of work by the contractor at his cost within a 
week’s time of written orders from the Engineer-in-Charge to do so. 

(4) The steel reinforcement bars shall be stored by the contractor at site of work in 
such a way as to prevent their distortion and corrosion, and nothing extra shall 
be paid on this account. Bars of different sizes and lengths shall be stored 
separately to facilitate easy counting and checking. 

(5) For checking nominal mass, tensile strength, bend test, re-bend test etc. 
specimens of sufficient length shall be cut from each size of the bar at random, 
and at frequency not less than that specified below: 

 

Size of bar For consignment 
below 100MT 

For consignment above 100MT 

Under 10 mm dia bars One sample for each 
25 MT or part thereof 

One   sample   for   each 40 MT or 
part thereof 

10mm to 16mm 
dia bars 

One sample for each 
35 MT or part thereof 

One   sample   for   each 45 MT or 
part thereof 

Over 16mm dia bars One sample for each 
45 MT or part thereof 

One   sample   for   each 50 MT or 
part thereof 
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(6) The contractor shall supply free of charge the steel required for testing including 
its transportation to testing laboratories and the testing charges shall be borne 
by the contractor. 

(7) The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained. The theoretical consumption of steel   shall   be worked 
out as per procedure prescribed in the contract. In case the consumption is 
less than theoretical consumption including permissible variations (+3% for 
cutting into pieces +/- 2% for variation in weight) recovery at the rate so 
prescribed shall be made. In case of excess consumption, no adjustment need to 
be made. 

 
5.101 Each Consignment shall be stored separately so that it can be readily identified and 

inspected. The arrangement of cement shall be such as to ensure the utilization of 
cement in the order of its arrival at the stores. 

5.102 Cement brought to site and cement remaining unused shall not be removed from 
site without the permission of Engineer-in-charge. 

5.103 The bidder shall give an undertaking that they have not made any payment or 
illegal gratification to any person authority connected with bid process so as to 
influence the offence under the PC Act in connection with the bid. 

5.104 The bidders shall disclose any payments made or proposed to be made to any 
intermediates (agents etc.) in connection with the bid. 

5.105 The contract period is 24 (Twenty-four) months and the same can be extended for 
further period twelvemonths’ maximum at the same rate terms & conditions with 
mutual consent. 

5.106 Payment with required deduction as per contract condition shall be made on 
monthly basis (only one bill per month under this contract) for the items executed 
in the preceding month. 

5.107 Payment of M.S. structure steel shall be made as actual weight / Theoretical weight 
(i.e. Multiplying for standard coefficient) whichever is less. 

5.108 In the event of the contractor(s) committing a default or breach of any of the 
provisions of the boards contractor’s labour regulations and model rules for the 
protection of health and sanitary arrangements for the workers as amended from 
time to time or furnishing any information or submitting or filling any statement 
under the provisions of the above regulations and rules which is materially 
incorrect, he/they shall without prejudice to any other liability, pay to the board a 
sum not exceeding Rs.200/- for every default breach or furnishing, making, 
submitting filling such materially incorrect statements and in the event of the 
contractor (s) defaulting continuously in this respect, the penalty may be enhanced 
to Rs.200/- per each day of default subject to a maximum of 5 percent of the cost of 
the work. The decision of the engineer-in-charge shall be final and binding on the 
parties. 

5.109 A bill shall be submitted by the contractor each month on or before the date fixed 
by the engineer-in-charge for all works executed in the previous month and the 
engineer-in-charge shall take or cause to take the requisite measurement for the 
purpose of having the same verified and the claim, as far as admissible, adjusted as 
far as possible, before the expire of ten days from the presentation of the bill. If the 
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contractor does not submit the bill within the time fixed as aforesaid, the engineer- 
in-charge may depute within seven days the date fixed aforesaid, subordinate to 
measure up the said work in the presence of the contractor whose counter 
signature to the measurement list will be sufficient warrant and the engineer-in- 
charge may prepare a bill from such list. 

5.110 The contractor shall submit all bills on the printed form to be had on application at 
the office of the engineer-in-charge and the charges in the bills shall always be 
entered at the rates specified in the tender or in the case of any extra work ordered 
in purpose of these conditions and not mentioned or provided for in the tender at 
the rate hereinafter provided for such work. 

5.111 The Bank Guarantee submitted towards Security deposit should be of any 
Nationalized/Scheduled Bank (except Co-Operative Bank) having its branch at 
Gandhidham. The Bank Guarantee received from respective bank through 
registered A.D. shall only be accepted. 

5.112 The Contractor shall affix seal along with signature in the Tender, failing which the 
bid / Tender will be considered as non-responsive and be liable to discharge. 

5.113 All payments to contractors shall be made direct to the bank account of the 
contractors for which necessary details shall be furnished by the contractor 
including PAN. 

5.114 Security deposit shall consist of Performance Guarantee to be submitted at award 
of work. Performance Guarantee should be 3% of the contract price which should 
be submitted in form of bank Guarantee or Demand Draft, within (21 days in case 
of domestic bids and within 28 days in case of global bids) of receipt of Letter of 
acceptance/ Intent which will be refunded immediately not later than 14 days from 
completion of contract period. 
Failure of successful Bidder to comply with the requirement as mentioned above 
shall constitute sufficient grounds for cancellation of the award of work and the 
bidder can be disqualified from bidding for any contract with DPA for a period of 
three years from the date of notification. 
The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 
Cess @1% of work done or as amended by Statutory Authority from time to time, 
paid on final bill shall be submitted before releasing the Performance Guarantee. 

5.115 Construction of Site Offices 
Site offices shall be constructed by the contractor to facilitate working at site and to 
provide necessary facilities for maintenance of site records, drawings, plans, 
approved samples, codes and specifications, copy of agreement and detailed 
estimate etc. This structures are to be constructed at the cost of Contractor and 
should obtain written permission from E.IC. 

5.116 Removal of rejected/sub-standard materials 
(a) Whenever any material brought by the contractor to the site of work is rejected, 
entry thereof should invariably be made in the Site Order Book under the signature 
of the Assistant Engineer, giving the approximate quantity of such materials. 

(b) As soon as the material is removed, a certificate to that effect shall be recorded 
by the JE/AE against the original entry, giving the date of removal and mode of 
removal, 
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including the registration number of the truck and a copy of gate pass wherever 
applicable. 

 
5.117 Deviation in quantities 

Normally deviation means deviation in quantities of agreement items, i.e. where 
there is increase or decrease in the quantities of items of work specified in the 
agreement. 

Rates for such deviated items shall be calculated strictly as per the provision of 
agreement clauses. 

5.118 Deriving the Market rates 

As per provisions of variation clauses sometimes rates are to be determined based 
on market rates in certain conditions. In such cases the contractor within 14 days 
of receipt of order for execution of deviated quantities, extra or substituted items 
beyond permissible limits and before the commencement of such work shall give 
notice, for revision of rates, supported by proper analysis, for such quantities. 
Engineer-in-Charge shall consider the analysis submitted by contractor and 
determine the rates on basis of market rates. 

Further in case market rates are less than the agreement rates then in such a case 
Engineer-in-Charge should give notice to the contractor within one month of 
occurrence of the excess and should decide the rates based on market rates 
considering the reply of contractor. 

The analysis of rates on market rates should be on similar lines as adopted in the 
justification of tender except that market rates of material/labour, hire charges of 
plant and machinery intended to be used prevailing at the time of such order or 
occurrence shall be adopted. Over and above the market rates so arrived 10% 
would be added for overheads and profit of the contractor. 

 
5.119 Payment of Final Bill 

Final bill of all works shall be paid as per DPA’s citizens’ charter. In case 
contractor fails to submit the final bill within 2 months of completion of work, the 
process of final bill should be initiated by the E-I-C suo-moto to thwart the efforts 
of contractor to delay the preparation of final bill which in all probability may be in 
the minus. Similarly, E-I-C should not delay recoveries for any overpayments 
detected/ the recoveries being disputed by the contractor on the plea that 
contractor has gone to Arbitration. 

 
5.120 Deleted 

 
5.121 Tender with any condition, including conditional rebates, shall be rejected. 

 However, tenders with unconditional rebate will be acceptable. 
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5.122 Prospective bidder(s) may raise query relating to bidding conditions, bidding 

process and/or rejection of its bid. The reasons for rejecting a tender or non- 

issuing a tender to prospective bidder will be disclosed where written enquires 

are made by the concerned bidder. 

5.123 Special Conditions for Environmental Protection 

  The Contractor(s) shall strictly follow up the environmental rules as per the 
Environmental (Protection) Act 1986 while execution of work. 

 
  All constructions materials i.e. Cement, Aggregates, sand & fill materials which 

are to be used in construction work shall be covered with Tarpaulin or other 
fabric materials as directed by Engineer In Charge. 

 
  The contractor(s) should stacked and disposed the waste materials in such a 

manner which are not destroy the environment. 
 

  Machine mixers, vibrators, way batches plant, diesel generator sets and other 
vehicles engines shall not be left running when not in use. 

 
  Emission of NO2 and SO2 shall be maintained within the work as per 

International Regulations. 
 

  To prevent and minimize vibration and noise levels from machineries / 
vehicles during removal of civil wastes contractor(s) shall take the remedial 
action to minimize noise pollution. 

 
 Provide adequate silencers attached with all vehicles and machines. 

 
 Install suitable mufflers on engine exhaust and compressor component. 

 
 The diesel generators set shall be used of noise less. 

 
 To contractor(s) shall stacked/stored the construction materials at adequate 

distance from coastal area. 
 

 The contractor(s) shall provide the barrier to prevent the construction 
materials from mixing up with surface / ground water. 

 
 The contractor shall discharge Waste generated during construction work as 

per CPCB/GPCB regulations. 
5.124 Epoxy paint of approved colour and shade shall be of Asian Paints, IEL Ltd., Nerolac 

or equivalent make, as approved by Engineer in charge. 

5.125 Before painting to structural steel scraping to surface of structural steel is to be 

done as per the complete satisfaction of the Engineer in charge 

5.126 The epoxy paint shall be applied as per specifications and literature of manufacture 

of company. 

5.127 Epoxy paint of structural steel. 
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(I) Priming coat shall be of Zinc phosphate / Zinc chromate or as directed by 

Engineer in charge. 

(II) Finishing specially modified epoxy resin enamel for optimum glass and 

color retention or as directed by Engineer in charge. 

5.128 Before painting work, the surface should be thoroughly clean from all the loose 

material and scrapping should be done wherever required as per the complete 

satisfaction of the Engineer in charge. 

5.129 The welding of pipes & flanges etc.., wherever necessary shall be done with best 

workmanship and strictly in conformity with the requirements laid down in the 

relevant IS. 

5.130 The fittings viz. sluice valves, fire hydrants etc., shall be cleaned greased and 

painted with one coat of anti-corrosive paint two coats of red paint etc., to the 

entire satisfaction of the Engineer in charge. 

5.131 All the joints i.e. flange for pipes, sluice valve and specials etc.., rubber packing of 

6mm thick and MS nut and bolts and washers should be IS standard 

5.132 Floor primer paint and Enamel paint should be first quality of approved colour and 

shade of Asian Paint, IEL Ltd., Burger paint, Garware paint, Narolac paint or 

equivalent as approved by the Engineer in charge. 

5.133 Various mandatory tests like absorption value analysis, impact value, water 

absorption test in respect of metal, crush aggregates used in various works are to 

be carried out during the execution of work silt content in sand is also to be 

checked and maintain the record in the Performa. 

5.134 The concrete to be used for RCC works shall be made of two graded machine 

crushed trap stone metal. Mechanical appliances such as concrete mixer, vibrate 

etc.., shall be used for mixing and consolidation on concrete. 

5.135 The bidder has to execute Integrity pact agreement with DEENDAYAL PORT 

AUTHORITY, KANDLA (As per agreement form enclosed). Shri S. K. Sarkar, IAS (Retd.) 

&Shri Saurabh Chandra, IAS (Retd.) have been appointed as Independent 

External Monitor for Integrity Pact, whose address is as under: 

Shri S. K. Sarkar, IAS (Retd.) (2) Shri Saurabh Chandra, IAS (Retd.) 
B-104, NayantaraAptt.,  A-9, Sector-30, 
Plot No.08-B, Sec-07, Dwarka, Noida (UP) 201301 
New Delhi – 110 075 Mobile No. 9871322133 
Mobile No. 98111 49324 Email: saurabh7678@yahoo.co.in 
Email :- sksarkar1979@gmail.com 

 
5.136 The bidder has to sign and seal and uploads the scanned copy of Integrity Pact form 

(as per agreement form enclosed) along with the Technical Proposal as a token of 

acceptance. Original hard copy of the same along with the tender documents shall have 

to forwarded subsequently so as to reach the office of Superintending Engineer (P) 

within 7 days of opening of the tenders failing which tender shall be considered 

irrelevant. However, the Agreement is to be executed during the issuance of Pre- 

Acceptance letter. 

mailto:saurabh7678@yahoo.co.in
mailto:sksarkar1979@gmail.com
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5.137 While evaluating tenders, regard would be paid to National Defense Security 

consideration. 

5.138 REMOVAL OF REJECTED/SUB-STANDARD MATERIALS:- 

(a)  Whenever any material brought by the contractor to the site of work is 

rejected, entry thereof should invariably be made in the Site Order Book under 

the signature ofthe Assistant Engineer, giving the approximate quantity of such 

materials. 

(b) As soon as the material is removed, a certificate to that effect shall be recorded 

bythe JE/AE against the original entry, giving the date of removal and mode 

ofremoval, including the registration number of the truck and a copy of gate 

pass whereverapplicable. 

5.139 :- 
 

a. The contractor shall be registered under the “The building and Other Construction 
Workers (Regulation of Employment and Conditions of Services) Act, 1996”. 

b. The payment from 2nd bill to pre-final bill, shall be released, subject to the 
condition that the documentary evidence (copy of paid Challan in Govt. Treasury) 
of the Welfare Cess @1% of work done or as amended by Statutory Authority from 
time to time, paid to concerned authority is submitted for the previous bill. 

c. The documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare 
Cess @1% of work done or as amended by Statutory Authority from time to time, 
paid on final bill shall be submitted before releasing the Performance Guarantee. 

5.140 The contractor shall be registered under the Building and other Constructions Workers 
(Regulation of Employment and Conditions of Service) Act, 1996. 

5.141 The contractor has to incur the expenditure for preparation of 10 bonded copies of the 
Agreement, for which DPA will provide one copy of full set including indexing, 
insertion of page nos., certification with index. 

5.142 All the royalties of the materials, quarry fees etc. payable by the contractor directly to 
the authorities concerned and the rates tendered shall be deemed to be inclusive of all 
such charges. Before claiming security deposit, contractor shall produce “No Dues 
certificate” from the Geologist and Mining Department of concern authority. 

5.143 The contractor has to submit the bills along with documentary proof for payments 
made to the laborers thought the bank. 

5.144 Applicable only for Credit Items: - 
(a) Quantity considered for credit item is tentative, actual quantity may vary on either 

side. 
(b) Contractor has to pay GST as applicable on credit item along with the amount 

payable for credit item. 
(c) Full amount payable by the contractor against credit item shall be deposited in 

advance with DPA only after that contractor will be allowed to take away the 
dismantled materials. 

(d) The material to be taken away shall be weighed on weighbridge by the contractor 
at his own cost and actual weight shall be considered for quantity of credit item. 

 

Contractor SUPERINTENDINGENGINEER (P) 
DEENDAYAL PORT AUTHORITY 
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SECTION 6 

DRAWING 
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SECTION 7 

 
BILL OF QUANTITIES 
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SECTION 8 

 

FORMS OF SECURITIES AND OTHER FORMATS 

 

FORMS OF SECURITIES AND OTHER FORMATS 

 

Acceptable forms of securities are annexed. Bidders should not complete the 

performance and advance payment security forms at this time. Only the successful 

bidder will be required to provide performance and advance payment securities in 

accordance with one of the forms, or in a similar form acceptable to the employer. 
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Specimen EMD (Bank Guarantee Format) 
 

[The Bank shall fill in this Bank Guarantee Form in association with the instructions 
indicated. To be executed on Rs. 100/- non Judicial Stamp Paper] 
________________________ 
(Bank’s name and address of Issuing Branch or Office) 

Beneficiary ________________ (Name and Address of Employer/Board) 
Board of Deendayal Port Authority 

Date: __________ 

Tender Guarantee No.: ___________ 

We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) 
has submitted to you its Tender dated (hereinafter called “the Tenderer”) for the 
execution of [name of contract] under Invitation for Tenders No.[Number]. 
Furthermore, we understand that, according to your conditions, Tenders must be 
supported by an EMD. 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount 
in words]) upon receipt by us your first demand in writing accompanied by a written 
statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because the Tenderer: 

 
(a) Has withdrawn its Tender during the period of tender validity specified by 

the Tenderer in the Form of Tender; or 

(b) Having been notified of the acceptance of it’s Tender by the Employer/Board 
during the period of Tender validity, (i) fails or refuses to execute the Form of 
Agreement, if required, or (ii) fails pr refuses to furnish the performance 
guarantee, in accordance with the Instructions to Tenderers. 

This guarantee will expire unless otherwise extended or informed by the Employer/ 
Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance guarantee issued to you 
upon the instruction of the Tenderer; or 

(b) If the Tenderer is not the successful Tenderer, upon the earlier of 
(i) Our receipt of a copy of your notification to the Tenderer of the name 

of the successful Tenderer; or 
(ii) Twenty-eight days after the expiration of the Tenderer’s tender or any 

extended period thereof; 
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 

 
__  
[Signature(s)] 
[Authorization letter from the issuing bank that the signatory of this BG is authorized to 
do so should also be enclosed] 
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SPECIMEN BANK GUARANTEE PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

 
(To be executed on Rs.300/- non-judicial Stamp Paper) 

 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 

 
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authorities Act , 2021 (hereinafter called “The Board” which expression shall 
unless excluded by or repugnant to the context or meaning thereof be deemed to 
include the Board of Deendayal Port Authority, it’s successors and assigns) having 
agreed to exempt M/s (Name of the contractor/s) (hereinafter called the “contractor”) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ___ _ ’s letter 
No_ _ (Name of the Department) 
Date ___   made between the contractors and the Board for execution of 
__ _ _ covered under Tender No.____________________________ dated 
_ _________ (hereinafter called “the said contract”) for the payment of Security Deposit 
in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by 
the said contractors of the terms and condition of the said contract, on production of a 
bank Guarantee for Rs.___          _ __(Rupees__ ________________________________ ) 
only we, the (Name of the Bank and Address) 
__ _ _  _                    _(hereinafter   referred   to 
as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board 
an amount not exceeding Rs. _____ _   (Rupees__  _____________________  ) 
only against any loss or damage caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract. 

 

2. We, ____   _ _ _ , do hereby (Name of Bank) 
(Name of Branch)Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused to or 
suffered by the Board by reason of the contractors failure to perform the said contract. 
Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to  any amount not exceeding Rs. 
(Rupees___  _  ) only. 

____ _ 

 

3    We, __ __________________________ , undertake to pay to the (Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) shall have no claim against us for making such 
payment. 
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4. We, __ ________________________ further agree with the Board that the(Name of Bank and 
Branch)guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the 
_ _________________________________ (Name of the user department)of the said certifies 
that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost 
of the Contractors, renew or extend this guarantee for such further period or periods 
as the Board may require from time to time. 

5. We, ____ _ _ further agree with the Board that the (Name of Bank 
and Branch)Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of performance by the said Contractors from time to 
time or to postpone for any time or from time to time any of the powers exercisable 
by the board against the said Contractors and to forebear or enforce any of the terms 
and conditions relating to the said contract and we shall not be relieved from our 
liability by reason of any such variation or extensions being granted to the 
contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 
8. We, __ _________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 
 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.  __    (Rupees 

_  ________________________________   only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 

before __ _____________ (date of expiry of Guarantee).” 

Date ___      _ _ day of _______ 2021 

For (Name of Bank) 

(Name) 

Signature 
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on Rs.100/- non-judicial Stamp Paper) 

 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 
with the instruction indicated] 
In consideration of the Board of Deendayal Port Authority incorporated by the Major 
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Deendayal Port Authority, its successors and assigns, having agreed to release 
advance payment to M/s …………. 

 
(Name of the contractor/s)(hereinafter called the “contractor”) 
from the demand under the terms and condition of the contract, vide from the demand 
under the condition of the contract, vide ___ _ ’s letter 
No_ _   _   (Name of the Department)Date _____    made between the 
contractors and the Board for execution of  ______________________   covered under 
Tender No._          _  __   dated   _   (hereinafter   called   “the   said 
contract”) for the payment of Advance Payment in cash or Lodgment of Government 
Promissory Loan Notes for the due fulfillment by the said contractors of the terms and 
condition   of   the   said   contract,    on    production    of    a    bank    Guarantee    for 
Rs.___      _ (Rupees_ _________________________________ ) only we, the (Name of 
the Bank and Address) 
__ _ _  _                    _(hereinafter   referred   to 
as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board 
an amount not exceeding Rs. _____ _   (Rupees__  _____________________  ) 
only against any loss or damage caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract. 

 

2. We, ___ _ _ _ , do hereby (Name of Bank) 
(Name of Branch)Undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Board starting that the amount 
claimed is due by way of loss or damage caused to or which would be caused to or 
suffered by the Board by reason of the contractors failure to perform the said contract. 
Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to  any amount not exceeding Rs. 
(Rupees___  _  ) only. 

____   _   

3. We, __ __________________________ , undertake to pay to the (Name of Bank and Branch) 
Board any money so demanded notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 

4. We, __ _ __ further agree with the Board that the(Name of Bank and 
Branch)guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue to be 
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enforceable till all the dues of the Board under or by virtue of the said contract have been 
fully       paid       and       its       claims       satisfied       or       discharged       or       till       the 
___________________________________ (Name of the user department)of the said certifies that 
the terms and conditions of the said contract have been fully and properly carried out by 
the said Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that 
the Bank shall be the request of the Board but at the cost of the Contractors, renew or 
extend this guarantee for such further period or periods as the Board may require from 
time to time. 

 
5. We, _____ _ further agree with the Board that the (Name of Bank and 

Branch)Board shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend the 
time of performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to the contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 
 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

 

8. We, __ _ _ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___ (Rupees 

_  ________________________________   only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 

before __ _____________ (date of expiry of Guarantee).” 

 
Date ___ _ _ day of  _______   2021 

 
For (Name of Bank) 

 
(Name) 

Signature 
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DISPUTES REVIEW BOARD AGREEMENT 

(To be executed on Rs100/- non-judicial Stamp Paper) 

 

THIS AGREEMENT, made and entered into this …………………………..Day of ……….20 ………. 

Between ………………… (“the Employer/ Board”) and .................................. (“the 

contractor”), and the Disputes Review Board (“ the DRBoard “) consisting of one/three 

DRBoard Members, (Members from either party, i.e. contractor and Employer/Board) 

 
(1) 

…………………………………………………………….(2) 

…………………………………………………………….(3) 

……………………………………………………………….. 

[Note: Delete whatever is not applicable] 

 
WITNESSETH, that 

WHEREAS, the Employer/Board and the contractor have contracted for the execution of 

…………………………………………… Project name)… ................. (the “contract”) and WHEREAS, 

the contract provides for the establishment and operation of the DRBoard NOW 

THEREFORE, the parties hereto agree as follows: 

 
1. The parties agree to the establishment and operation of the DRBoard in accordance 

with this DRBoard Agreement. 

 
2 Expect for providing the services required hereunder, the DRBoard Members should 

not give any advice to either party or to the Nodal Officer or his nominee concerning 

conduct of the works. 

 
The DRBoard Members: 

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or 

his nominee, or a financial interest in the contract, except for payment for 

services on the DRBoard. 
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(b) Shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Nodal Officer or his nominee, expect for fee based consulting 

services on other projects, all of which must be disclosed prior to appointment to 

the DRBoard. 

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement 

any all recent or close professional or personal relationships with any director, 

officer, or employee of any party to the Nodal Officer or his nominee, and any and 

all prior involvement in the project to which the contract relates; 

(d) Shall not, while a DRBoard Member be employed whether as a consultant or 

otherwise by either party to the contract, or the Nodal Officer or his nominee, 

expect as a DRBoard Member. 

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement 

with any party to the contract, or with the Nodal Officer or his nominee, 

regarding employment whether as a consultant or otherwise either after the 

contract is completed or after services as a DRBoard Members. 

(f) Shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, 

and one another any fact or circumstances which might be such to cause either 

the Port or the contractor to question the continued existing of the impartiality 

and independence required of DRBoard Members. 

 
3. Except for its participation in the DRBoard activities as provided in the contract 

and in this Agreement none of the Employer / Board, the contractor, the Nodal 

Officer or his nominee, and one another any fact or circumstances which might 

be such to cause either the Employer/Board or the contractor to question the 

continued existence of the impartiality and independence required of DRBoard 

Members. 

4. The contractor shall: 

a) Furnish to each DRBoard Member one copy of all document which the DRBoard 

may request including contract document, progress report, variation orders, and 

other document, pertinent to the performance of the contract. 
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b) In co-operation with the Employer/Board, co-ordinate the site visits of the 

DRBoard, including conference facilities and secretarial and copying services. 

5. The DRBoard shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities 

after issuance of the taking over certificate and the DRBoard’s issuance of its 

Recommendation on all disputes referred to it. 

6. DRBoard Member, shall not assign or subcontract any of their work under this 

Agreement. 

7. The DRBoard Members are independent and not employees or agents of either 

the Employer/Board or the Contractor. 

8. The DRBoard Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DRBoard. 

9. Fees and expenses of the DRBard Member[s] shall be agreed to and shared 

equally by the Employer/Board and the Contractor. If the DRBoard requires 

special services, such as accounting, data research and the like, both the parties 

must agree and cost shall be shared by them as mutual agreed. 

10. DR Board’s site visit: 

a. The DR Board shall visit the site and meet with representative of the 

Employer/Both and the contractor and the nodal officer are his nominee at 

regular intervals, at times of critical construction events, and at the return 

request of either party. The timing of site filing agreement shall be fixed by 

the DRBoard 

b. Site meeting shall consist of an informal discussion of the status construction 

of the works followed by an inspection of the work, both attended by 

personal from the employer/Board, the contractor and the nodal officer or his 

nominee 

c. If request by either parties or the DR Board, the employer/Board will prepare 

minutes of the meeting and circulate them for comments of the parties and 

the nodal officer or his nominee. 

11. Procedure for disputes referred to the DRBoard: 

a) If either party objects to any action or inaction of the other party or the Nodal 

Officer or his nominee, the objecting party may file a written Notice of Dispute to 

the other party with a copy to the Nodal Officer or his nominee starting that it is 
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given pursuant to clause [number] and starting clearly and in detail the basis of 

the dispute. 

b) The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter further 

to attempt to settle the dispute. When it appears that the dispute cannot be 

resolved without the assistance of the DRBoard either party may refer the 

dispute to the DRBoard by written Request for Recommendation to the Board, 

the other party &the Nodal Officer or his nominee starting that it is made 

pursuant to [insert relevant clause no.] 

d) The Request for recommendation shall state clearly and detail the specific issues 

of the dispute to be considered by the DRBoard. 

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the 

dispute requires the DRBoard’s assistance, the DRBoard shall decide when to 

conduct a hearing on dispute. The DRBoard may request that written 

documentation and arguments from both parties be submitted to each DRBoard 

Members before the hearing begins. The parties shall submit insofar as possible 

agreed statements of the relevant facts. 

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his 

nominee shall each have ample opportunity to be head and to offer evidence. 

The DRBoard’s Recommendation for resolution of the dispute will be given in 

writing, to the Employer/ Board, the contractor and the Nodal Officer or his 

nominee as soon as possible, and in any event not more than 28 days after the 

DRBoard’s final hearing on the dispute. 

12. Conduct of Hearing: 

a) Normally hearing will be conducted at the sites, but any location that would be 

more convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the DRBoard. Private sessions of the DRBoard 

may be held at any location convenient to the DRBoard. 
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b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall 

have representatives at all hearing. 

c) During the hearing, no DRBoard Member shall express any opinion concerning 

the merit of any facet of the case. 

d) After the hearing are concluded, the DRBoard shall meet privately to formulate 

its Recommendation. All DRBoard deliberation shall be conducted in private, 

with all individual views kept strictly confidential. The DRBoard’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and t the Nodal Officer or his nominee. The 

pertinent contract provision, applicable laws and regulations, and the facts and 

circumstances involved in the dispute. 

The DRBoard shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties. 

[Notes: Delete if it is one member DRBoard] 

13. If during the contract period, the Employer/ Board and the contractor are of the 

opinion that the Disputes Review Board is not performing its function properly, the 

Employer/ Board and the contractor may together disbanded the Disputes Review 

Board. In such an event, the disputes shall referred to Arbitration straightaway. 

The Employer/Board and the contractor shall jointly sing a notice specifying that 

the DRBoard shall stand disbanded with effect from the date specified in the notice. 

The notice shall posted by a registered letter with AD or delivery of the letter, even 

if he refuses to do so.- 
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To 
 

(Project Title) 
 

Ref:         
 

The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my 

knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 

invite us to participate in due time for the submission of tender on the basis 

of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 

conditions, or the contractual capacity of the firm or joint venture changes, 

we commit ourselves to inform you and acknowledge your sole right to 

review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 

evaluation. 

(e) We also state that no changes have been made by us in the downloaded 

tender document and also understand that in the event of any discrepancies 

observed, the printed tender document No. _ _ is full and final for all 

legal/contractual obligations (delete if not required]. 
 

Date: 
Place: 
Name of the Applicant: 

 
 

__ _   
__ _   

 

Represented by (Name & Capacity) __ _   
__ _   

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 
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Date: 
To, 
The Board of Deendayal Port Authority, 

Dear Sir, 

Sub: Our Bank Guarantee No.__ _ dated__   
For Rs.__  _   favoring yourselves 
issued on a/c of M/s._  _  _ _ _(Name of contractor)……………… 

 
We confirm having issued the above mentioned guarantee favoring 

yourselves, issued on account of M/s. ___ _ _ validity for 

expiry up-to-date_ _and claim expiry date upto_ _ _ 
 
 

We also confirm 1) _ 2) _ __________________________ is/are 

empowered to sign such Bank Guarantee on behalf of the Bank and his/their signatures 

is/are binding on the Bank. 

 
 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
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To 
The (PORT Address) 

 

Dear Sir, 
 

We------------------------------------------------------------------------------------------------------------ 

---------- do hereby confirm that Shri ……………………………. (Name, designation and 

Address) is/are authorized to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against tender no. --------------- and his specimen 

signature is appended here to .. 

 
We confirm that we shall be bound by all and whatsoever our said signatory shall 

commit. 

We understand that the communication made with him by the Employer/Board shall 

be deemed to have been done with us in respect of this Tender. 

 
 

[specimen signature] 

 

Yours faithfully, 

 
 
 

Signature: 

Name & Designation: 

For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 
SUBMISSION OF BID 

(To be executed on Rs.100/- non Judicial Stamp Paper) 
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[The Tenderer shall fill in this Form in accordance with the instructions indicated below]. 
Date: [insert date (as day, month and year) of Tender Submission] 
Tender No.: [insert number of Tendering process] 

 
Page ____ of _   _ pages 

 

1. Tender’s Legal Name: [insert Tenderer’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

JV’s Legal Lead Partner {insert name and address} 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration and details of registration] 

4. JV’s Party year of Registration: [insert JV’s Party year of registration] 

5. JV’s Party Legal Address in Country of Registration: [insert JV’s Party legal address in country of 

registration] 

6. JV’s Party Authorized Representative information 

Name: [insert name of JV’s Party authorized representative] 

Address:[insert address of JV’s Party authorized representative] 

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s Party authorized representative] 

Email Address: :[insert email address of JV’s Party authorized representative] 

7. Attached are copies of original documents of [check the box(es) of the attached original 

documents] 

Articles of incorporation or registration of firm named in 2, above, in accordance with 
tender document. 
In case of government owned entity from India, documents establishing legal and financial 
autonomy and compliance with commercial law, in accordance with Tender Documents 

 
PAN Number 

Sales Tax / VAT registration number 
Service Tax Registration Number 
Any other documents required for statutory compliance 

Duly authorized to sign this Authorization on behalf of: [insert complete name of 

Tenderer] 

Date on __ _ day of  ________________________   ,    _ [insert date of signing] 

JOINT VENTURE PARTNER INFORMATION FORM 
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As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions 

and deviations to the bid conditions, if considered unavoidable. 

 
 

Sr. No. Page No. of Bid 

Document 

Clause No.   of   Bid 

Document 

Subject Deviation 

    

 

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid conditions, 

specifications, delivery schedules, and commercial terms as per the tender 

document. 

Duly authorized to sign this authorization on behalf of: [insert complete name of 

Tenderer] 

Date on __          _ day of _      , __________ [insert date of signing] 
 
 
 
 
 
 
 
 
 

EXCEPTIONS AND DEVIATIONS 



121 
 

 
 

      INTEGRITY PACT IN DEENDAYAL PORT AUTHORITY 
 
The Central Vigilance Commission (CVC) has been promoting integrity, transparency, equity and 

competitiveness in transactions by various organizations of the Government of India. Public 
procurement is an area of concern for the CVC, and many steps have been taken to put proper 
systems in place. In this context, Integrity Pact (IP), a tool conceptualized and promoted by 

Transparency International, an international NGO, aimed at preventing corruption in public 
contracting, has been found useful. It has been decided by Ministry of Shipping that all 
organizations under the Ministry will implement IP. IP should cover every tender / procurement 

above a 
specified threshold value. The threshold value of contracts / procurements / transactions 
incorporating IP would be such that it covers 90% by value of all contracts / procurements / 

transactions of the organization in the last 3 years. Presently the threshold is fixed as Rs. 3.00 
crore. IP essentially envisages an agreement between prospective vendors / bidders, and 
Deendayal Port Trust, committing the persons / officials of both sides not to resort to any 

corrupt practice in any aspect of the contract at any stage. Only those vendors / bidders, who 
commit themselves to IP with DPT, would be considered competent to participate in the bid 
process. Any violation would entail disqualification of the bidders and exclusion from future 

business dealings. IP, in respect of a particular contract should cover all phases of the contract, 
from the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of the 
contract, i.e. final payment or the warranty / guarantee period. IP would be implemented 
through Independent External Monitor (IEM), who are eminent persons appointed by the 

organization, with approval of CVC. The term of appointment for an IEM would be 3 years. 
Name of the IEM will be 
mentioned in NIT. The IEM would review independently and objectively assess, as to whether 

and to what extent parties have complied with their obligations under the IP. IEM would have 
access to all contract documents, whenever required. The bidders may raise disputes / 
complaints if any, with the IEM. The IEM would examine complaints received by them and give 

their recommendations / views to the Chairman of Port Trust. Recommendations of IEM would 
be in the nature of advice and would not be legally binding. Their role is independent in nature 
and the advice once tendered would not be subject to review at the request of the organization. 
Shri S.K.Sarkar, IAS (Retd.) and Shri Saurabh Chandra, IAS (Retd.) has been appointed 
as Independent External Monitor by DPT from 2013 to 2016. for Integrity pact whose 
address is as under: - 
     (1) Shri S.K.Sarkar, IAS (Retd.)             (2) Shri Saurabh Chandra, IAS (Retd.)  
 B-104, Nayantara Aptt.,                       A-9, Sector-30, 
 Plot No.08-B, Sec-07, Dwarka,              Noida (UP) 201301 
 New Delhi – 110 075                            Mobile No. 9871322133   
 Mobile No. 98111 49324                      Email: saurabh7678@yahoo.co.in 
 E
mail :- sksarkar1979@gmail.com  
2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be up loaded along 

with the bid. Original hard copy of Pre Contract Integrity Pact Agreement shall be submitted by post or 

hand immediately after closing date of online E-tender failing which tender shall be considered irrelevant. 
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                                                                                    INTEGRITY PACT  

                                                           
                                                                        Between  

  
          Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
                                                           
                                                                                      and  
 
          ........................................................... (Name of The bidders and consortium members) hereinafter      

referred to as "The Bidder / Contractor"  
 
                                                           
                                                                                  Preamble  
 

 
         The Principal intends to award, under laid down organizational procedures, 

contract(s) / concession(s) for Tender No. 03/P-2023 The Principal values full 
compliance with all relevant laws of the land rules, regulations, economic use of 
resources and of fairness / transparency in its relations with its Bidder(s) and / or 
Contractor(s).  

 
       In order to achieve these goals, the Principal will appoint Independent External 

Monitors (IEMs), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above.  

 
        Section 1 - Commitments of the Principal  
 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: -  

 
(a) No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to.  

 
(b) The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 
to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution.  

 
(c) The Principal will exclude from the process all known prejudicial persons.  
 
(2) If the Principal obtains information on the conduct of any of its employees which is 

a criminal offence under the IPC / PC Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can 
initiate disciplinary actions.  
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Section 2 - Commitments of the Bidder(s) / Contractor(s)  

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary 

to prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe 
the following principles during participation in the tender process and during the 
contract execution.  

 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal's employees involved in tender process 
or the execution of the contract or to any third person any material or other benefit, 
which he / she is not legally entitled to, in order to obtain in exchange of advantage of 
any kind whatsoever during the tender process or during the execution of the 
contract.  

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process.  

 
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 

Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / 
Contractor(s) will not use improperly, for purposes of competition, or personal gain, 
or pass on to others, any information or document provided by the Principal, as part 
of the business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically.  

 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address 

of the Agents / Representatives in India, if any. Similarly, the Bidder(s) / 
Contractor(s) of Indian Nationality shall furnish the name and address of the foreign 
principals, if any. Further details as mentioned in the "Guidelines on Indian Agents of 
Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to Indian agent / representative 
have to be in Indian Rupees only.  

 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries, in connection with the award of the contract.  

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision in the 
matter. 

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
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Section 3 - Disqualification from tender process and exclusion from future contracts.  
 

If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as to 
put their reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder (s) / Contractor(s), from the tender process, or take action as per the 
procedure mentioned in the "Guidelines on Banning of business dealings".  

 
Section 4 - Compensation for Damages  

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the 

award, according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit / Bid Security.  

 
(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the Principal 
shall be entitled to demand and recover from the Contractor, liquidated damages of 
the Contract Value or the amount equivalent to Security Deposit / Performance Bank 
Guarantee, whichever is higher.  

 
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or 

demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove and 
establish that the termination of the contract, after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the 
Bidder/Contractor shall compensate the principal, only to the extent of the damage in 
the amount proved.  

 
Section 5 - Previous transgression  
 

(1) The Bidder declares that, no previous transgressions occurred in the last three 
years with any other company in any country confirming to the anti-corruption 
approach or with any other Public Sector Enterprises in India, that could justify his 
exclusion from the tender process.  

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or action can be taken as per the procedure mentioned in 
"Guidelines on Banning of Business dealing".  

 
Section 6 - Equal treatment of all Bidders / Contractors  
 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders.  

 
(2) There is no provision of sub-contract in the tender, any violation of the same, 

Contractor shall be held solely responsible for the same.  
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Section 7 - Criminal charges against violating Bidders / Contractors  
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an 
employee, or a representative, or an associate of a Bidder or Contractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the 
Principal will inform the same to the Chief Vigilance Officer (CVO) and the CVO will 
take further necessary action as deemed fit in accordance with the CVC Manual.  

 
Section 8 - External Independent Monitor  

 
(1) The Principal appoints competent and credible Independent External Monitor for 

this Pact after approval by Central Vigilance Commission. The task of the Monitor is 
to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this agreement.  

 
(2) The Monitor is not subject to instructions by the representative of the parties and 

performs his / her functions neutrally and independently. The Monitor would have 
access to all Contact documents, whenever required. It will be obligatory for him / 
her to treat the information and documents of the Bidders / Contractors as 
confidential. He / she reports to the Chairperson of the Board of the Principal.  

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 

without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The Bidder / Contractor will also grant the Monitor, upon 
his / her request and demonstration of a valid interest, unrestricted and 
unconditional access to the project documentation. The Monitor is under contractual 
obligation, to treat the information and documents of the Bidder / Contractor with 
confidentiality.  

 
(4) The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has also 
signed declaration on "Non-Disclosure of Confidential Information" and of "Absence 
of Conflict of Interest". In case of any conflict of interest arising at a later date, the 
IEM shall inform Chairman, DPA and recues himself / herself from that case  

 
(5) The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Bidder / Contactor. 
The parties offer to the Monitor the option to participate in such meetings.  

 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, 

he / she will so inform the Management of the Principal and request the management 
to discontinue, or take corrective action. The Monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action.  
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(7) The Monitor will submit a written report to the Chairperson of the Board of the 
Principal, within 8 to 10 weeks from the date of reference or intimation to him by the 
Principal and, should the occasion arise, submit proposals for correcting problematic 
situations.  

 
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 

substantiated suspicion of an offence under relevant IPC / PC Act and the 
Chairperson of the Board of the Principal has not, within reasonable time taken 
visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India.  

 
(9) The word "Monitor" would include both singular and plural.  
 
Section 9 - Pact Duration  
 

This Pact begins when both parties have legally signed it. It expires for the Contractor 
12 months after the last payment under the contract, and for all other Bidders 6 
months after the contract has been awarded. Any violation of the same would entail 
disqualification of the bidder and exclusion from future business dealings.  

 
If any claim is made / lodged during this time, the same shall be binding and continue 

be valid despite the lapse of this Pact as specified above, unless it is discharged / 
determined Chairperson of the Principal.  

 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the 

award of the contract.  
 
Section 10 - Other Provisions  

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 
the Registered Office of the Principal, i.e., Gandhidham, Gujarat.  

 
(2) Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made.  
 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members.  
 
(4) Should one or several provisions of this agreement, turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come 
to an agreement to their original intensions.  

 
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.  
 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail.  
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___________________________                          __________________________  
(For & on behalf of the Principal)                                (For & on behalf of the  
                                                                                   Bidder/Contractor)  
 
          
 
            (Office Seal)                                                         (Office Seal)  
 
 
 
 
Place: Gandhidham  
Date: ____/___ /20___  
 
 
 
 
Witness-1:  
(Name & Address) ___________________________  
                                     ___________________________  
                                     ___________________________  
                                     ___________________________  
 
Witness-2:  
(Name & Address) ___________________________  
                                     ___________________________  
                                     ___________________________  
                                     ___________________________ 
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STAGE PAYMENT 
 

(To be executed on Rs.100/- non-judicial Stamp paper) 
 

[The Bank as requested by the successful Tender, shall fill in this form in 
accordance with the instruction indicated.] 
Date:[insert date (as day, month, and year) of Tender Submission ] 
[Banks letterhead] 
Beneficiary: [insert legal name and address of port] 

 
Stage PAYMENT GUARANTEE No.: [insert stage payment Guarantee no.] 

 
We [insert legal name and address of bank], have been informed that [insert 
complete name and address of contractor] (hereinafter called “the 
contractor”)has entered into contract No. [Insert number] dated [insert data of 
agreement] with you, for execution of works viz., [insert title of contract] 
(hereinafter called “the contract). 

 
Furthermore, we undertake that, according to the condition of the contract, an 
advance is to be mate against an advance payment guarantee. 

 
At the request of the contractor, we hereby irrevocable undertake to pay you any 
sum or sums not exceeding in total an amount of [insert amount(s) in figures and 
words] upon receipt by us of your first demand in writing declaring that the 
contractor is in breach of its obligation under the contract because the contractor 
has been paid the stage payment in realization of his invoice no. -------------- dated - 
--------towards execution of contract. 

 
It is a condition for any claim and payment under this Guarantee to be made that 
the stage payment referred to above must have been received by the contractor 
on its account [insert number and domicile of the account] and that the 
contractor failed to execute the contract as per the contract. 

 
This Guarantee shall remain valid and in full effect from the date of the stage 
payment received by the contractor under the contract until [insert date]. 

 

 

[signature(s) of authorized representative(s) of the bank] 
 

[Authorization letter from the issuing bank that the signatory of this BG is 
authorized to do so should also be enclosed] 
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The bank shall insert the amount(s) specified in the SCC and denominated, as 
specified in the SCC, either in the currency(ies) of the contract or a freely 
convertible currency acceptable to the Employer. 

 
Insert the completion/ schedule data stipulated in the Contract Delivery 
Schedule. The Employer should note that in the event of an extension of an 
extension of the time to perform the contract, the Employer would need to 
request an extension of this Guarantee from the bank. Such request must be in 
writing and must be made prior to the expiration data established in the 
Guarantee. In preparing this Guarantee, the Employer might consider adding the 
following text to the form, at the end of the penultimate paragraph: “We agree to 
extend his Guarantee for a period not exceeding [six month]/[one year] at a time, 
in response to the Employer’s written request for such extension, such request to 
be presented to be presented to us before the expiry of the Guarantee.” 
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