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Section –IV 
BILL OF QUANTITES 
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PREAMBLE TO RATE SCHEDULE 
 

4.1 GENERAL 

 
The contractor’s attention is drawn to the conditions of contract, the specifications 
and the drawings all of which are to be read in conjunction with the Bill of Quantities 
hereinafter. Directions and descriptions of work and material given in the other parts of 
the contract Documents are not necessarily repeated in the Bill of Quantities. 

 
The total cost of complying with all the provisions, conditions, obligations and liabilities 
etc. described in the contract and of carrying out the works as specified including, but 
not by way of limitation, all charges and the rates and prices inserted in the Bill of 
Quantities hereinafter unless expressly otherwise provided for in the contract. 
Consequently, the contractor shall have no claim for further or extra payment in 
respect of any work or rates and prices set against each item are to be for full and / or 
described in the specification which can reasonably be inferred there from and are to 
cover the cost of provision of all labour, materials, tools, tackles, plan all as per 
conditions stipulated elsewhere. The rates shall also include all contingent costs and 
charges for proper completion of the work, whether mentioned or not, including all 
taxes such as Income Tax, Building & other Construction workers welfare cess and 
general ta all the contractor’s obligations under the contract and all matters and things 
necessary for the proper completion and maintenance of the works. The quantities 
given in the Bill of Quantities are estimated. The basis of payment shall be the actual 
quantities of work ordered and carried out as measured jointly by the contractor and 
by the Engineer valued at the rates and prices specified in the Bill of Quantities, where 
acceptable and otherwise at su may fix within the terms of the contract. The quantities 
of work and materials stated in the Bill of Quantities shall not be considered as limiting 
of extending the amount of work to be done. 

 
The contractor is deemed to be familiar with all site conditions at the Port Site, weather, 
all site investigation records, available means of access and the locality of any existing 
services and working restrictions due to testing site features or other contractor’s works 
in order to execute the works. General directions and descriptions of work and 
materials are not necessarily repeated or summarized in the Bill of Quantities. The 
contractor is deemed to have referred to the relevant sections of the contract 
documentation and prices incorporated against each item in the Bill of Quantities. The 
method of measurement is described in the following preambles and 
/ or is demonstrated in the measured items included in the Bill of Quantities. 
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Unless separate items are measured, rates and prices must include for all testing in 
accordance with the specification. 
The following abbreviations have been used: 

PS -Provisional Sum 
LS -Lump Sum 
M /m -metre 
M2/ m2 -square metre 
M3/ m3 -cubic metre 
T/t /Te/ te/MT -tonne 
wk -week 
No. -Number 
Rs. -Indian Rupee 

 
4.2. METHOD OF MEASUREMENT & MODE OF MEASUREMENT 

 
4.2.1. General 

 
Unless stated or billed otherwise, quantities shall be measured in accordance with IS: 
1200 and are net as they are finished shall include whatever allowance is considered 
by the contractor to be necessary for waste, working area, construction slopes, batters 
etc. 

 
4.2.2. Units Rates prevail 

 
In case of any arithmetical errors in the  Bill of Quantities, the quoted unit rates shall 
prevail. Arithmetical errors will be corrected by the employer in the manner set out in 
the Instructions to Tenderers. 

 
The required area shall be worked out correct up to sq.mtr. and quantity shall be 
worked out up to 2 places of decimals of cubic meters of all items. The length & width 
shall be worked out correct upto 2 places of decimals of running meter for all the 
measurements. However levels shall be recorded in three decimals. 

 
4.3. PAYMENT 

 
4.3.1. General 

 
Payment to the contractor shall be made on the recorded measurements and the 
contractor will have to submit bills in the prescribed form once in a month and payment 
will be made ordinarily once in a month. The Port shall pay 75% of the net amount of 
the bill submitted within 10 days from the date of receipt of the bill and the 
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balance within 30 days from the date of receipt of the bill. On completion of the work 
or on the prior termination of the contract final measurement will be taken and account 
adjusted accordingly. 
4.3.2 The tenderers are advised that all payments related to this subject work would 
be made through ECS (Electronic Clearing Service). The tenderer would be required 
to provide particulars of their bank account along with their bid. 
The payment will be made through ECS only. 
The tenderers to submit 

1. Name of the Bank, Branch and full postal Address 
2. Account Number 
3. MICR Number 
4. Type of Account 
5. IFSC code number 
6. Copy of PAN Card 
7. TIN Number 
8. Income tax PAN 
9. GST 

 
4.3.3 General 

 
4.3.3.1 The quantities given in the Bill of Quantities are estimated and provisional 
and are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor and 
verified by the Engineer-in charge and valued at the rates and   prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices as 
the Engineer may fix within the terms of the Contract. 

 
4.3.3.2 The rates and prices bid in the priced Bill of Quantities except insofar as it 
is otherwise, provided under the Contract, include all constructional plant, labour, 
supervision, materials, all temporary works and false works, erection, maintenance, 
establishment and overhead charges, profit, foreign taxation and levies, taxes (other 
than GST ) general risks, liabilities and obligations set out or implied in the Contract 
and including remedy of any defects during the Defects Liability Period. 

 
4.3.3.3 The rates and prices shall be quoted 

 
4.3.3.4 The rate or price rounded off to the nearest Indian Rupee shall be entered 
against each item in the Bill of Quantities both in figures and words, whether quantities 
are stated or not. The cost of items against which the Contractor has failed to enter a 
rate or price shall be deemed to be covered by other rates and prices entered in the 
Bill of Quantities. 
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4.3.3.5 The whole cost of complying with the provisions of the Contract shall be 
included in the items provided in the priced Bill of items are provided, the cost shall be 
deemed to be distributed among the rates and prices entered for the related items of 
work. 

 
4.3.3.6 General directions and descriptions of work and materials are not necessarily 
repeated or summarized in the Bill of Quantities. References to the relevant sections 
of the contract documentation shall be made before entering rates or prices against 
each item in the Bill of Quantities. 

 
4.3.3.7 The method of measurement of completed work for payment shall be in 
accordance with the requirements as stated in the individual sections of the Technical 
Specifications. 

 
4.4 The Financial Offer will include the Followings: 

The bidder(s) are deemed to have been taken into consideration all the tender conditions 

including various stipulations of MoEF &CC vide its order dated 20.11.2020. and cost of 

its compliance, while quoting the rates in the BOQ. In addition the rates entered in the 

BOQ is deemed to cover the following additional aspect; 

4.4.1 Mobilizing of all equipment's including arranging all tools, equipment’s and 

machineries required for carrying out the work specified in the schedule within the 

targeted date and as per description of the works stipulated in the tender. 

4.4.2 Collection and analysis of data in the field, if so required by the Bidder. 

4.4.3 Maintenance of all equipment's for the work during the entire period of the 

contract. 

4.4.4 Accommodation at site or anywhere else nearby for the Bidder and his 

workmen. 

4.4.5 Periodical hydrographic survey of the area, including providing latest 

sounding equipment’s, preparations of charts, submission of bills of quantities as and 

when required and as desired by the EIC. 

4.4.6 It is the responsibility of the contractor to comply with all rules and regulations 

in connection with the dredging contract including EC norms. The bidder is advised to 

take into account the environmental protection cost, to the extent applicable, while 

furnishing the rates in the BOQ. No additional claims in this regard shall be entertained 
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even at a later date. 

4.4.7 Demobilization, dismantling, retrieving, carrying away from sites all tools, 

equipment’s, machineries, temporary anchorage (if any), debris if any and 

accommodation etc. after completion of the work. 

4.4.8 Suitable equipment's along with other required ancillaries should be 

arranged by the contractor. The contractors will carry out the necessary repairs, 

maintenance to the equipment brought by them at site at his own risk and cost. The 

board will not pay any charges for such repairs, replacement of parts, machineries, 

labors etc. 

4.4.9 Dredging shall not be carried out during the fish breeding season as notified 

by the State Authorities. 

 
4.4.10 As committed, Silt curtains shall be used to minimize spreading of silt plume 
during dredging operation. Turbidity should be monitored during the dredging using 
online monitoring system. No removal of silt curtain unless baseline values are achieved. 

 
4.4.11 Dredging shall be carried out in the confined manner to reduce the impacts on 
marine environment. 
4.4.12 The dredging schedule shall be so planned that the turbidity developed is 

dispersed soon enough to prevent any stress on the fish population. 

4.4.13 While carrying out dredging, an independent monitoring shall be carried out 

through a Government Agency/Institute to assess the impact and necessary measures 

shall be taken on priority basis if any adverse impact is observed. 
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BILL OF QUANTITIES 

“CAPITAL DREDGING AT BERTH POCKET OF OIL JETTY NO. 8, 
MANEUVERING AREA AND KANDLA CREEK INNER (BUOY NO.15 A TO OIL 
JETTY NO.8) FOR FUTURE OPERATIONAL REQUIREMENT FROM OJ-08 TO OJ-
11” 

 
Sr. 
No. 

DESCRIPTION Estimated 
Quantity 
(In situ) 

Unit Rate 
(in Rs.) 

Amount 
(in Rs.) 

1 2 3 4 5 6 

1 Mobilization of all equipment 
machinery, crafts including all type 
of dredgers and ancillary crafts 
commensuration with the method 
statement to carry out all the works 
as per the scope of work within the 
time specified and demobilize all the 
equipment brought after completion 
of the respective works with the 
prior approval of the “Engineer-in-
charge” including cost of all, labour, 
fuel, consumables, transportation 
etc. complete. 

NOTE: 

(i) The contractors along with their 
technical offer shall furnish the list 
of equipment, machineries, 
dredgers and other ancillary craft 
along with their tentative schedule 
for mobilization and demobilization 
of the equipment’s, machinery, 
floating crafts including the 
Dredgers. Notwithstanding the fact 
as to whether the list contains all 
the equipment/ machinery/ crafts/ 
dredger or not. Without prejudice 
to the provisions under cl. 1.1.1.c 
of section 1, It is the responsibility 
of the contractor to mobilize 
additional equipment, machineries, 
crafts,    dredgers,    etc.    without 

LS -   
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 claiming any extra cost for proper 
completion of the work proper within 
the specified time. 

(ii) The total mobilization and 
demobilization charges shall not be 
more than the limit prescribed in 
clause.3.26. 

(iii) 75% of the total lump sum rate 
quoted  for   the  item   shall   be 
released only after mobilization of 
respective  type   of    dredgers 
proposed to be deployed for the 
work in good working condition as 
per their   work   methodology 
statement and upon completion of 
at least 5% of the total dredging 
quantity as detailed in clause.3.26 
(without correlating to mobilization 
of machinery or equipment) and 
balance 25% of the quoted rate 
shall  be released  only after 
demobilization of    all  the 
equipment/machinery/crafts/ 
dredgers and other ancillary crafts. 

(iv) The rate shall include all 
duties, taxes (excluding GST) and 
all other charges/ expenditure etc., 
complete in all respects. 

    

2 Dredging in berth pocket of OJ 8 
from the existing levels to achieve 
a depth of 14.1m below CD by 
deploying suitable dredgers like 
Trailer Suction Hoper Dredger 
(TSHD)/ Cutter Suction dredger 
(CSD) / Back hoe(BHD) / grab 
dredger & necessary ancillary 
equipment and disposing off the 
dredged material in the designated 
disposal area as shown in the 
drawings    during    the    contract 
period   including   all   costs   and 

61,000 Cum   
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 charges and also insurance and all 
other incidental expenditure arising 
out of or in connection with the 
contract etc. and conducting 
necessary joint quadruplicate pre , 
progressive and post hydrographic 
surveys etc. 

    

3 Dredging in the maneuvering area 
and Kandla Creek Inner (Buoy No. 
15A to Oil Jetty No. 8) for future 
operational requirement from OJ-8 
to OJ-11 as indicated in the 
drawing, from existing levels to 
achieve a depth of 10m below CD 
by suitable dredgers like Trailer 
Suction Hoper Dredger 
(TSHD)/Cutter Suction dredger 
(CSD) / Back hoe(BHD) / grab 
dredger & necessary ancillary 
equipment and disposing off the 
dredged material in the designated 
disposal area as shown in the 
drawings during the contract period 
including all costs and charges and 
also insurance and all other 
incidental expenditure arising out of 
or in connection with the contract 
etc. and conducting necessary joint 
quadruplicate pre , progressive and 
post hydrographic 
surveys etc. 

7,17,000 Cum   

 Note: The quantity indicated in Sr. 
no. 2 & 3 is only indicative and may 
vary to suit the site condition 
subject to the limit prescribed 
elsewhere in the contract 
document. However, Payment shall 
be made on actual Insitu Quantity 
based on Joint Quadruplicate Pre 
& Post Hydrographic surveys. 

    

4 Environmental Monitoring Cost as 
per the details specified in the 

6 Month s   
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 Environmental clearance/ Bid 
document. (refer Cl. 3.4.18, 
4.4.13 & 6.23.5) 

    

5 Salvaging of concrete lumps, Mixed 
Scrap such as rubber fenders, tyres, 
general debris, Iron scrap, Under-
water objects from seabed in 
dredging including disposal of the 
same at designated dumping 
ground, which will be in distance for 
a lead of 2-5km from the berths, 
duly clean/ wash or as directed by 
Engineer in-charge. The rate 
quoted shall include the mob and 
demob of suitable plants, equipment 
and labour etc., required for 
carrying out the salvaging 
operation. 

Note: The quantity mentioned is 
only tentative and may vary to any 
extent, as per site condition. 
Accordingly, the payment for 
individual salvaging operation shall 
be made on actual quantity 
salvaged. 

    

 i. Concrete Lumps, etc. 1 MT   

 ii. Mixed Scrap such as rubber 
fenders, tyres, general debris 

1 MT   

 iii. Iron Scraps 1 MT   

 iv. Any other Under-water objects 
weighing individually between 1MT 
and 2MT 

1 unit   

Total Amount in Rs. (excluding GST)  

Note: 

 
1) The quoted rate shall exclude the GST component. However, the actual GST amount 
paid by the contractor shall be reimbursed upon production of the paid receipt/ invoice. 

2) The contract period is 6 months. 
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3) The Contractor may raise monthly bills for the completed insitu quantity based on the 
quoted rates and payment will be released normally once in a month upon due certification 
by the Engineer -in-Charge. 

4) The submission of Price Bid / quoted amount / indication of any financial amount along 
with technical bid will be considered rejected. Prices will be quoted only on (n)procure 
website. 

 
 

Date: 

Place: 
 

Signature of the Contractor 


