
 
 
 

 
 
 

MECHANICAL ENGINEERING DEPARTMENT 
 

 
ELECTRICAL DIVISION 

 
 

TENDER NO. EL/AC/2768 
 

 
 

Providing Power supply & Illumination to Oil Jetty No 8 at DPA Kandla 
 

Executive Engineer (E) 
Electrical Division 

Deendayal Port Authority 
7, Ground Floor, 

Port & Custom Building, 
New Kandla – 370 210. 

Phone No. (02836) 270209/270342 
Fax No. (02836) 270184/271010 

 
 
 
 
 
  



TENDER NOTICE NO. EL/AC/2768 
 

Name of work Providing Power supply & Illumination to Oil Jetty No 8 at DPA 
Kandla 

Estimated cost put to 
tender 

₹ 4,97,81,802.00 

Tender fee : Rs. 5000 + 900 (GST) Present rate of GST is 18% 
Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-2008 mentioned 
in the table below only shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 

 

 

EMD ₹ 4,97,818.00 
Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-2008 mentioned 
in the table below only shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in preliminary bid. 

Level Description 
Section – 
D 

ELECTRICITY, GAS, STEAM AND 
AIRCONDITION SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND 
AIRCONDITION SUPPLY 



Group - 
351 

Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class 
- 35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other 
users n.e.c. 

 

 
Last date of downloading 02/05/2023 upto 14:00  
Last date and time of 
submission of E-tender 

02/05/2023 upto 14:30 only on website https://kpt.nprocure.com 
 

Pre-bid meeting 13/04/2023 @ 15:00 Hrs. in the Old Board Room, A. O. Building, 
Gandhidham 

Date and time for opening 
of E-tender 

02/05/2023 at 15:00 hrs 

Downloading websites https://kpt.nprocure.com, http://www.deendayalport.gov.in as 
well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 
 
 
 

XEN (E) 
Deendayal Port Authority 

 
 
 

NOTICE INVITING ON LINE TENDER 
Department Name   Mechanical Engineering Department 

Circle/ Division Electrical Division, Port & Customs Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/AC/2768 
Name of Project Providing Power supply & Illumination to Oil Jetty No 8 at DPA 

Kandla  
Name of Work Providing Power supply & Illumination to Oil Jetty No 8 at DPA 

Kandla 

Estimated Contract 
Value (INR) 

₹ 4,97,81,802/- 

Period of Completion 
(in Months) 6 months from the date of issue of work order 

Bidding Type Open 
Bid Call (Nos.) One 

Tender Currency Type Single 
Tender Currency 

Settings Indian Rupee (INR) 

Qualifying Criteria: PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 
The Bidders shall fulfill the following pre-qualification criteria: 
a) Average Annual financial turnover during the last 3 years, 

ending 31st March of the previous financial year, should be 
atleast ₹ 149.35 Lakh Certified by Chartered Accountant. 

b) Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the 
one in which applications are invited should be either of the 
following:  



i)     Three similar completed works each costing not less than 
the amount equal to ₹ 199.13 Lakh. 

Or 
ii) Two similar completed works each costing not less 

than the amount equal to ₹ 248.91 Lakh. 
Or 

iii) One similar completed work costing not less than the 
amount equal to ₹ 398.25 0Lakh. 

 
c) Bidders who meet the minimum qualification criteria will be 

qualified only if their available bid capacity is more than the 
total bid value. 
The available bid capacity will be calculated as under: 
Assessed Available Bid capacity = A x N x 2 –B,  
Where, 
“N” = Number of years prescribed for completion of the 
subject contract. 
“A” = Maximum value of works executed in any one year 
during last seven years (at current price level). 
“B” = Value at current price level of existing commitments 
and on-going works to be completed in the next ’N’ years. 
The Bidder shall furnish statements showing the value of 
existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Office or his 
nominee-in charge. 
 
IMPORTANT: a) The value of annual turnover is not to be 
considered towards “A” as mentioned in the formula. 
 b) The information may be provided as per the format given 
at Section-X. 
 

d) In Case the similar work has been issued for any private 
body, the bidder will be required to produce the tax 
deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the 
basis for assessing the value of completed work. 

  
IMPORTANT: 
The particular row in the TDS certificate (Form 16 or Form 26A), 
which indicates the credit of the payment received from the 
client, should be highlighted. 
 
Along with the TDS certificate, a declaration on the letter head 
of a Chartered Accountant should be submitted giving details 
such as the name of bidder, the name of the client for which the 
bidder has carried out the work, name of work, work order no. 
and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by 
the Chartered Accountant.  
 
In case any discrepancies between the TDS (Form 16 or Form 
26A) and the  declaration given by the Chartered Accountant 
with regard to payment received from the client, it should be 
explained. 
 
(e) The contractor shall have valid electrical contractor’s 
license for carrying out electrical work of nature involved in this 



tender obtained from the competent authority of their 
respective states without which the tender shall not be 
accepted.  Contractor shall submit certificate and copy of the 
license in lieu of the same for consideration. 
 
(f)Upload duly signed document given at Section-VII towards 
evidence of site visit. (The bidder who has not physically visited 
the site and not uploaded document given at Section-VII, will 
be declared technically disqualified. The date of physical visit 
of site should be the date invariably prior to date of opening of 
preliminary bid. The mandatory site visit and uploading of 
document are exempted if there is declared travel restriction by 
central/state government). 
 

Similar works means 
 “Supply, installation, testing and commissioning of 11 KV or 
above overhead and underground electrical network with 
relevant accessories in Government /semi government /PSUs 
/Private Sector.” 

Joint Venture Not Allowed 
Rebate Not applicable 

Bid Document Fee: Rs. 5000 + 900 (GST) Present rate of GST is 18% 
Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
  
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification-2008 mentioned in the table 
below only shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 
351 

Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 

 

Bid Document Fee 
Payable To: 

Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
 



Bid Security/ EMD (INR) 
: 

₹ 4,97,818/- 
Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 351 Electric power generation, transmission and distribution 
Class – 
3510 

Electric power generation, transmission and distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users n.e.c. 

 

Bid Security/ EMD (INR)  
In Favor Of :  

Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 
351 

Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 

 

Bid Document 
Downloading Start 

Date 

30/03/2023 

Bid Document 
Downloading End Date 

02/05/2023 up to 14:00 Hrs. 

Date & Place of Pre Bid 
Meeting 

14/04/2023 @ 15:00 Hrs. at A.O. Building, Gandhidham 

Last Date & Time for 
Receipt of Bids 

02/05/2023 @ 14:30 Hrs. 



Bid Validity Period 120 Days 
Condition  (1) Tender Fee shall be submitted Through on line transfer in PNB 

bank account no. 2177000100022538 - Deendayal Port Trust - 
(IFSC code PUNB0217700).    Scanned copy of RTGS no. and 
date of transfer may be uploaded on (n) procure website. 
 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification-2008 mentioned in the table 
below only shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid. 

Level Description 
Section – 
D 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 
351 

Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class 
- 35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 

 (2) EMD: Through on line transfer in PNB bank account no. 
2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification-2008 mentioned in the table 
below only shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 
35 

ELECTRICITY, GAS, STEAM AND AIRCONDITION 
SUPPLY 

Group - 
351 

Electric power generation, transmission and 
distribution 

Class – 
3510 

Electric power generation, transmission and 
distribution 

Sub Class - 
35109 

Collection and distribution of electric energy to 
households, industrial, commercial and other users 
n.e.c. 

 

(3) Integrity Pact agreement duly signed by the bidder and two 
witnesses (witness sign also to be obtained by the bidder) is also 
required to be submitted in preliminary bid. 



Accordingly, offer of those bidders shall only be opened whose 
EMD , Tender Fee and Integrity pact agreement are received 
electronically.  

Remarks The hard copies should reach to the Electrical Division within 07 
days from the date of opening of preliminary and technical bid. 

Bid Opening Date Technical Bid will be opened on 27/04/2023 @ 15:15 Hrs. Date of 
opening of price bid shall be notified after scrutiny and 
evaluation of Technical Bid. 

Documents required to 
be submitted by 
scanning through 

online 

a. Documents in support of fulfilling Qualifying Criteria as 
indicated above. 

b. Tender fees plus GST: Through on line transfer in PNB 
bank account no. 2177000100022538 - Deendayal Port 
Trust - (IFSC code PUNB0217700).    Scanned copy of 
RTGS no. and date of transfer may be uploaded on (n) 
procure website. 

website. In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-2008 mentioned in 
the table below only shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to households, 
industrial, commercial and other users n.e.c. 

 
c. EMD- Through on line transfer in PNB bank account no. 

2177000100022538 - Deendayal Port Trust - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date 
of transfer may be uploaded on (n) procure website.In 
case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating 
the list of activity related to the subject tender as per 
National Industrial Classification-2008 mentioned in the 
table below only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to households, 
industrial, commercial and other users n.e.c. 

d)Documents Mentioned in Eligibility Criteria. 
Officer- Inviting Bids: XEN (E), Electrical Division, Port & Custom Building, Ground 

Floor, New Kandla-(Kutch)-370210 



Bid Opening Authority : Executive Engineer (E) 

Address: XEN(E), Electrical Division, Port & Custom Building, Ground 
Floor, New Kandla-(Kutch)-370210 

Contact Details : XEN (E), Electrical Division, Port & Custom Building, Ground 
Floor, New Kandla (Kutch)-370210 Phone: 02836-270209, 

270342. 
Fax No. 02836 270184. 

 
 
 
 

 In case, bidders need any clarifications or if training is required to participate in online 
Tenders, they can contact (n) Procure Support team at following address: -    
  
(n) Code Solutions-A division of GNFC Ltd., 
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 
 
Contact Details:  
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 
 

 
 
 

XEN (E) 
Deendayal Port Authority 

 
  



SECTION – I 
 

INSTRUCTION TO BIDDERS 
A.  GENERAL 
 
1. Scope of Bid 
1.1 The XEN(Electrical), Deendayal Port Authority invites bids by E-Tendering from the interested 

eligible bidder for the work as mentioned in the notice inviting online tender. All bids shall be 
completed and submitted on-line in accordance with instruction to the bidders. 
 

1.2 The successful bidder will be expected to complete the works by the intended completion 
period. 
 

2. Source of funds 
2.1 The employer has arranged the funds from the internal resources and will have sufficient funds 

in India Currency for execution of the work. 
 
3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online 
Tender may participate in the subject Tender. Successful completion of “Similar Works” only 
shall be considered for evaluation of eligibility criteria. 
 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined in 
clause regarding Eligibility Criteria. 

 
3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders with 

their Bids”. 
 
3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfilment of Minimum Qualifying criteria. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the employer. 
 
4. Eligibility Criteria: 
 
4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 
 

Sr. 
No 

Particulars 
 

Supporting Documents 

(a) Average Annual financial 
turnover during the last 3 
years, ending 31st March of the 
previous financial year, should 
be atleast ₹ 149.35 Lakh 
Certified by Chartered 
Accountant. 

Certificate should be issued by the Chartered 
Accountant.  

(b)  Experience of having 
successfully completed similar 
works during last 7 years 
ending last day of month 
previous to the one in which 
applications are invited should 
be either of the following: 
1. Three similar completed 

works each costing not less 

(a) A copy of the completion certificate in 
respect of the successfully completed similar 
work. 
(b) A copy of detail work order should also be 
submitted for which the bidder is submitting the 
completion certificate. 
Such completion certificate should be issued 
on the letter head of the client and invariably 
reflect the following details:- 



than the amount equal to ₹ 
199.13 Lakh. 

Or 
2. Two similar completed works 

each costing not less than 
the amount equal to ₹ 
248.91 Lakh. 

Or 
3. One similar completed work 

costing not less than the 
amount equal to ₹ 398.25 
Lakh.  

 
1) Name of Contractor (2) Name of Work 
(3) No. of work order/agreement and date (4) 
Contract value (5) Contract period (6) Date of 
commencement of work (7) Date of 
completion (8) Value of Work executed during 
the contract period/original contract 
period(9) Date of issue of completion 
certificate. 
 
 
c) In Case the similar work has been issued for 
any private body, the bidder will be required o 
produce the tax deducted at source (TDS) 
certificate indicating the income tax 
deducted by the client for that work, which will 
form the basis for assessing the value of 
completed work.  
IMPORTANT: 
The particular row in the TDS certificate (Form 
16 or Form 26A), which indicates the credit of 
the payment received from the client, should 
be highlighted. 
 
Along with the TDS certificate, a declaration on 
the letter head of a Chartered Accountant 
should be submitted giving details such as the 
name of bidder, the name of the client for 
which the bidder has carried out the work, 
name of work, work order no. and date, gross 
amount of the payment, net amount received 
from the client, TDS amount. The statement 
should be signed by the Chartered 
Accountant.  
 
In case any discrepancies between the TDS 
(Form 16 or Form 26A) and the  declaration 
given by the Chartered Accountant with 
regard to payment received from the client, it 
should be explained. 
 
d) Bidders who meet the minimum qualification 
criteria will be qualified only if their available 
bid capacity is more than the total bid value. 
The available bid capacity will be calculated 
as under: 
Assessed Available Bid capacity = A x N x 2 –B,  
Where, 
“N” = Number of years prescribed for 
completion of the subject contract. 
“A” = Maximum value of works executed in any 
one year during last seven years (at current 
price level). 
“B” = Value at current price level of existing 
commitments and on-going works to be 
completed in the next ’N’ years. 
The Bidder shall furnish statements showing the 
value of existing commitments and on-going 



works as well as the stipulated period of 
completion remaining for each of the works 
preferably countersigned by the Nodal Office 
or his nominee-in charge. 

IMPORTANT: a) The value of annual turnover 
is not to be considered towards “A” as 
mentioned in the formula. 
 b) The information may be provided as per 
the format given at Section-X. 

 
(e)The contractor shall have valid electrical 
contractor’s license for carrying out electrical 
work of nature involved in this tender obtained 
from the competent authority of their 
respective states without which the tender shall 
not be accepted.  Contractor shall submit 
certificate and copy of the license in lieu of the 
same for consideration. 
 
(f)Upload duly signed document given at 
Section-VII towards evidence of site visit. (The 
bidder who has not physically visited the site 
and not uploaded document given at Section-
VII, will be declared technically disqualified. 
The date of physical visit of site should be the 
date invariably prior to date of opening of 
preliminary bid. The mandatory site visit and 
uploading of document are exempted if there 
is declared travel restriction by central/state 
government) 

(c) Similar works means “Supply, installation, testing and 
commissioning of 11 KV or above overhead 
and underground electrical network with 
relevant accessories in Government /semi 
government /PSUs /Private Sector.” 

(d) Assessed Available Bid capacity = A x N x 2 –B, 
Where, “N” = Number of years prescribed for completion of the subject 
contract.  
“A” = Maximum value of works executed in any one year during last seven years 
(at current price level). 
“B” = Value at current price level of existing commitments and ongoing works 
to be completed in the next ’N’ years. 
Note: For bringing value of works to current level, multiplying factor to be 
indicated in tender with reference to escalation based on WPI. 
Financia

l Year 
2021-

22 
2021-20 2020-19 

2019-
18 

2018-17 
2017-

16 
2016-15 

Index 139.4 123.4 121.8 119.8 114.9 111.6 109.7 
Multiplyi

ng 
Factor 

1.0 1.13 1.14 1.16 1.21 1.25 1.27 

The Bidder shall furnish statements showing the value of existing commitments 
and ongoing works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee-
in charge.  

IMPORTANT: a) The value of annual turnover is not to be considered towards 
“A” as mentioned in the formula. 
 b) The information may be provided as per the format given at Section-X. 



 

 
 
4.2  All bidders shall scan and forward the following information and documents with their bids. 
a. Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business, written power of attorney of the signatory of the Bid to 
commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending last 
day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and details 
of works underway or contractually committed, and Employers who may be contacted for 
further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 
f. PAN, Registration with GST, Provident Fund Authorities. 
g. Valid Electrical Contractor License issued by respective State. 
h. EMD = Through on line transfer in PNB bank account no. 2177000100022538 - Deendayal Port 

Trust - (IFSC code PUNB0217700).    Scanned copy of RTGS no. and date of transfer may be 
uploaded on (n) procure website. 
 In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification-2008 mentioned in the table below only shall become eligible 
for exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate 
in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to households, 
industrial, commercial and other users n.e.c. 

i. Tender fee = Through on line transfer in PNB bank account no. 2177000100022538 - 
Deendayal Port Trust - (IFSC code PUNB0217700).    Scanned copy of RTGS no. and date 
of transfer may be uploaded on (n) procure website. In case of Micro and Small Enterprise 
(MSEs) holding valid certificate issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to the subject tender as per 
National Industrial Classification-2008 mentioned in the table below only shall become eligible 
for exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to households, 
industrial, commercial and other users n.e.c. 

j. Information regarding any litigation, current or during the last five years, in which  the Bidder is 
involved, the parties concerned, and disputed amount. 
k. A certificate by the bidder that they have not been banned / black listed by any govt. 

Agency. 
l. Power of attorney (dully accompanied by resolution of Board in case of company). 
m. Qualifications and experience of key site management and technical personnel proposed 

for the contract. 
n. The proposed methodology and program of work, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted justifying their capability of execution and completion of the work 
as per technical specifications within the stipulated period of completion as per milestones. 



o. The completion certification should invariably mention the reference no. of work order, the 
date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will be required 
to produce the tax deducted at source (TDS) certificate indicating the income tax deducted 
by the client for that work, which will form the basis for assessing the value of completed work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by them 
in support of their credentials are genuine and DPA is at liberty to take any action against the 
bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work 
including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

 
5. One Bid per Bidder 
5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause all 

the proposals with the Bidder’s participation to be disqualified and the bidder can be 
disqualified for bidding of any contract with DPA for a period of 03 years. 

 
6. Joint Venture: (Not applicable). 

In case of association in the form of consortium or joint venture agreement, the members of 
the association shall nominate one of the members as “lead partner” for participating in the 
tender and signing all the documents related therewith up to signing of agreement and 
execution of all the contractual obligations there after (in case of award of contract). All the 
partners of the association must also, jointly and severally, be responsible for satisfactory 
execution and performance of the contract. The firms with at least 26% equity holding each 
are allowed to jointly meet the legibility criteria.  
 

7. Cost of Bidding 
7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 

employer will in no case be responsible and liable for those costs regardless of the conduct 
or outcome of the bidding process. 

 
8. Site Visit 
8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 

work and its surroundings and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for the works. The costs of visiting the site shall be at the 
Bidders’ own expense. 

 
B. Bidding Documents 
9. Content of Bidding Documents 
9.1  The set of bidding documents comprises the documents listed in the below and addenda 

issued in accordance with clause 9: 
Invitation for Bids (NIT) 
 

• Bid Reference No. EL/AC/2768     
• NIT    : Invitation for Bids      
• Section I  : Instruction to Bidders 
• Section II  : General Conditions of Contract 
• Section III  : Special Conditions of Contract 
• Section IV  : Forms of Bid  
• Section V  : Scope of Work & Technical Specifications  



● Section VI  : Bill of Quantities (BOQ) 
● SECTION VII  : Evidence Towards site visit. 
● SECTION VIII  : Approved Make list of electrical items 
● SECTION IX  :  Format for Work Permit 
● Section X  : Format for submitting information for bid capacity 

 
9.2  The bidding documents shall be downloaded. The documents should be completely filled 

and submitted through on line E – Tendering process. 
  
9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 

terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not 
substantially responsive to the requirements of the tender documents shall be rejected. 

  
10.  Clarifications of the Bidding Documents 
10.1  A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing. The employer may respond to any request for clarification which are 
received within seven days prior to date of pre-bid meeting. The clarifications shall be 
uploaded on https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. 

  
10.2  Pre–Bid meeting 
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 

13/04/2023 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish the 
authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on behalf of 
bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 
10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 

www.deendayalport.gov.in and www.eprocure.gov.in. website without disclosing source of 
enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

 
10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 
11.  Language of Bid 
 All documents relating to the bid shall be in the English language. 
 
12.  Documents comprising the Bid 
  The bid submitted by the bidder shall comprise the following: 
 

A) Technical Bid: 
i)  EMD , Tender Fees and Integrity pact duly signed by bidder and witnesses. 
ii) Qualification information in accordance to clause of Eligibility Criteria shall be 
    submitted.  
B) Financial Bid: 

 (i) Bill of Quantities duly filled and digitally signed by bidder. 
 
13. Bid Prices 
13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account. 
 



13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 
charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance  etc. and 
should remain firm till completion of work. 

 
14.  Currencies of Bid and Payment 
 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 
 
15. Bid Validity 
15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid. 

A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 
 
15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may 

request the bidders to extend the period of validity for additional period. The request and the 
bidders’ responses shall be made in writing. A bidder may refuse the request for which EMD, 
if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 
16.  Bid Security  
 
16.1. EARNEST MONEY DEPOSIT (EMD) =EARNEST MONEY DEPOSIT (EMD)  

The tender shall be accompanied by Earnest Money Deposit of Rs. 4,97,818.00  (Rupees 
Four Lacs ninety Seven Thousand Eight hundred Eighteen only). The tender not accompanied 
with EMD shall not be considered & their technical and price bid will be  returned un-
opened Through on line transfer in PNB bank account no. 2177000100022538 - Deendayal 
Port Trust - (IFSC code PUNB0217700).    Scanned copy of RTGS no. and date of transfer may 
be uploaded on (n) procure website.In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for exemption from payment of Tender fee/EMD. 
Such bidder shall upload the scanned copy of valid certificate in preliminary bid. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 
35109 

Collection and distribution of electric energy to households, 
industrial, commercial and other users n.e.c. 

Earnest money in the form of Bank Guarantee will not be accepted under any 
circumstances. 

  
(a) EMD  
(i) The EMD of successful Bidder will be refunded on submission of performance  guarantee 
(in Form 11) as per the tender clause and executing the agreement (in  Form 8) as per 
tender clause. The EMD of unsuccessful bidders other than L1 & L2 be  refunded immediately 
after ranking of Bids. Earnest Money of L2 bidder shall be  refunded immediately after 
entering into agreement with L1 and acceptance of  Performance Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 
(iv)Earnest Money Deposit will not carry any interest. 
(b) Bid Security i.e. EMD will be forfeited if: 

(i)  The bidder withdraws the Bid after Bid opening during the bid validity; 
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic 

          errors;  
(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 
b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 
 

17. Alternative Proposals by Bidders 



17.1  Conditional offer or Alternative offers will not be considered in the process of tender 
evaluation. 

 
18. Format and Signing of Bid 
18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 
 
19. Amendment of Bidding Documents 
19.1  Before the deadline for submission of bids, the Employer may modify the bidding documents 

by using addenda. 
19.2  Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of 
bids. 

 
C. Submission of Bids 
20.  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally valid 
Digital Certificate, as per Information Technology Act-2000, using which they can sign their 
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a 
division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids 
should be digitally signed. For details regarding Digital signature certificate and related 
matters, the bidder may contact the following address: 

 (n) Code Solutions,  
 A Division of GNFC,  
 301 GNFC Info tower,  
 Bodakdev, Ahmedabad.  
 Tel. 91 79 26857316/17/18   
 Fax: 91 79 26857321  
 Mobile: 9327084190 / 9898589652. 
 E-mail: nprocure@gnvfc.net. 

 Bid reference No. EL/AC/2768 
 Name and address of the bidder. 
The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), signed on 
bottom of each page in token of acceptance of Tender Conditions and shall have to be 
forwarded subsequently so as to reach the office of Executive Engineer (E) within 7 days from 
the date of opening of preliminary bid & technical bid. 

The envelopes shall be addressed to: 
(a) Executive Engineer (E) 

 Deendayal Port Authority 
 Electrical Division, 

Room No. 6,  
Port & Customs Building,  
New Kandla – 370210. 

 Gujarat-State. 
(b) bear the following identification: 

        “Providing Power supply & Illumination to Oil Jetty No 8 at DPA Kandla” 
 Bid reference No. EL/AC/2768 
 Name and address of the bidder. 

21.  Deadline of Submission of the Bids 
21.1 Bids must be received by the employer in On-Line System at websites https://kpt.nprocure.com, 

www.deendayalport.gov.in and www.eprocure.gov.in. not later than 02/05/2023 up to 14:30 
Hrs. 



21.2   At the time of submission of the tender document, the Bidder shall give an undertaking that 
no changes have been made in document. The uploaded version of the Port Tender 
Document at https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. websites will be treated as authentic tender and if any discrepancy is 
noticed at any stage between the Port’s tender document and the one submitted by the 
Bidder, the conditions mentioned in the Port’s uploaded document on 
https://kpt.nprocure.com, www.deendayalport.gov.in and www.eprocure.gov.in. websites 
shall prevail. 

21.3   The employer may extend the deadline for submission of bids by issuing an amendment on 
DPA website as well as on https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. in which case all rights and obligations of the employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline.   

21.4  In case of tender documents being downloaded from the web site, at the time of submission 
of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 
change have been made in document.  Any discrepancy is noticed at any stage between 
the port’s tender document uploaded on https://kpt.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in. and the one submitted by the 
tenderer, the conditions mentioned in the port’s tender document uploaded on 
https://kpt.nprocure.com, www.deendayalport.gov.in and www.eprocure.gov.in. shall 
prevail.  Besides, the tenderer shall be liable for legal action for the lapses. 

 
22.  Late Bids 
22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 
 
23.  Modification and Withdrawal of Bids 
23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 
23.2 No Bid can be modified after the last date for submission of Bids. 
23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity including extension, if any, may result in 
forfeiture of EMD. 

 
D.  Bid Opening and Evaluation 
24.  Bid Opening 
24.1  On the due date and time, the employer will first open Preliminary and Technical bids of all 

bids received including modifications. 
24.2  In the event of the specified date for Bid opening being declared a holiday by the employer, 

the Bids will be opened at the appointed time on the next working day at the same time.  
24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 

contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid documents, 
then that Bid will be rejected and the Bidder will be informed accordingly. 

 
24.4  The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://kpt.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in. 

 
24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 
 
25.  Clarification of Bids 
25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakup of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price of substance of 
the Bid shall be sought, offered, or permitted. 

 
25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. 
 



25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 

 
26.  Examination of Bids and Determination of Responsiveness 
26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed,  
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) GST number to be quoted invariable by bidder. 
 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents. 

 
26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-confirming 
deviation or reservation. 

 
27.    Evaluation and Comparison of Bids 
27.1  The employer will evaluate and compare only the Bids determined to be responsive. 
 
27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 

adjusting discounts, if any.  
 
27.3  If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally 

high/low compared to the estimated cost of the work, the employer may ask the bidder to 
produce detailed price analysis for all items of the bill of quantities.  

 
E.        Award of Contract 
28.  Award Criteria 
  The employer will award the work to the bidder whose bid has been evaluated to be techno-

commercially responsive and the lowest evaluated amount bid subject to submission of 
agreement and performance security.  
The employer, if so required, reserves the right to: 
a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation &Maintenance /Operation 
/Maintenance as applicable. 
 

29.  Employer’s Right to accept any Bid and to reject any or all. 
 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid without 

assigning any reason and to cancel the bidding process and reject all bids, at any time prior 
to the award of contract, without thereby incurring and liability to the affected bidder or 
bidders of the grounds for Employer’s action. 

 
 
 
30. Letter of Intent: 
  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 

successful bidder about the proposed pre-acceptance of tender. 
 
31.   Notification of Award and Signing of Agreement 

i) The Bidder who’s Bid has been accepted will be notified for the award by the 
employer prior to expiration of the Bid validity period by confirmation in writing. In this 
letter (hereinafter and in the Conditions of Contract called the “Letter of Intent”) the 
contract amount, completion period of the work, etc. will be mentioned in line with 
the tender conditions. 

 



 ii)  The notification of award will constitute the formation of the Contract subject to the 
furnishing of a performance security in accordance with the provisions of tender 
condition. 

 
iii)  The Agreement will be submitted by successful Bidder within 14 days (National Bid) 28 

days (Global Bid) of issue of the notification of award (Letter of Intent).  The agreement 
will incorporate all correspondence between the employer and the successful bidder. 

 
32. Contract Agreement: 
32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of Letter 
of Intent.  

 
i) The successful Bidder will be required to execute an agreement at his expense on 

Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper departmental 
format (Form 8) for the due and proper fulfilment of the contract within 14 days 
(national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2  Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax accepting 
the tender shall constitute a binding contract between the Board and the Contractor. 

 
32.3   The contract period shall be reckoned from the date of issue of work order to commence the 

work. 
 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present ₹ 300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be 
kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in case 
it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, 
in such case, a certified true copy of the power of attorney/ letter of authority given 
by the firm/ company to the signatory of the Contractor firm is to be submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 
vii)  Leaving blanks and insertion of some contents of the agreement with hand writing 

should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialled. 
 

33. Performance Security  
1) “Security Deposit” shall consist of Performance Guarantee to be submitted at award of 
work. Performance Guarantee should be 3% of contract price which should be submitted in 
form of Bank Guarantee or Demand Draft within (21 days in case of domestic bids and within 
28 days in case of global bids) of receipt of latter of Acceptance intent which will be 
refunded immediately not later than 14 days from completion of contract period. 
2)Failure of the successful Bidder to comply with the requirements of above shall constitute 
sufficient grounds for cancellation of the award of work, forfeiture of the Bid security and/or 
may be disqualified from bidding for any contract with DPA for a period of three years from 
the date of notification. 
3) The Port Authority will also be at liberty to deduct from performance guarantee or from 
any sums of money due or that may become due under any contract with the contractor 
that may become due to the employer. This is without prejudice to the rights of the employer 
under the terms of the contract. The Bank Guarantee is required to be dispatched by the 
issuing bank directly to The Employer by Registered AD Post.  



4) The performance guarantee will be accepted in the form of bank guarantee if issued by 
any nationalized/scheduled bank (except co-operative bank) having is branch at 
Gandhidham.  
5) The Port Authority may at their option forfeit the Performance Guarantee cum Security 
Deposit if the contractor fails to carry out the work or perform or observe the conditions of 
contract.  
6) The Performance Guarantee cum Security Deposit will be released after successful 
completion of guarantee period. 
7)If applicable, the documentary evidence (copy of paid challan in government treasury) 
of welfare cess @1% of work done or as amended by statutory authority from time to time, 
paid on final bill shall be submitted before releasing the performance guarantee. 
 

34.      Issue of Work Order (This clause may be read with clause no. 1 of Section-III) 
 Work order will be issued indicating the Contract value, completion period etc. after 

submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp 
Paper by the successful bidder as per Tender Conditions. 

 
35. Time Schedule 
 The Contract shall be effective from the date of issue of Work Order and the work shall be 

completed within six (06) month from the date of Work Order.   
 
36. Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the employer: 
(a)   Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 
contract execution; and  
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the  execution of a contract to the detriment of the employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the 
contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 
 
Signature & Seal                                                                                         XEN (E) 
 Of Contractor                                          Deendayal Port Authority 
  



 
 

SECTION – II 
 

GENERAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1.  Definitions 
In the Contract (as hereinafter defined) the definition of the following words and expressions 
shall have the meanings hereby assigned to them except where the context otherwise 
requires: 
 

a. “Employer” means Board of Trustees of Deendayal Port, a body corporate under the Major 
Port Authorities Act 2021, by notification issued by the Government of India, acting through 
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated 
by the Board. 

 
b. “Contractor” means the person or persons, firm, corporation or company whose tender has 

been accepted by the employer and includes the Contractor’s servants, agents and 
workers, personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

 
d. “Contract Price” means the total sum of money to be paid by the employer to the contractor 

on timely completion of the contract work as per Contract including payment for extra work, 
i.e. as per defined and applicable items of the terms of payment, including any taxes, except 
GST, and duties to be paid to state or central Government. 

 
e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time to 
time be furnished or approved in writing by the employer. 
 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL PORT 
AUTHORITY. 
 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and work 
to be done executed or carried out by the contractor under the contract. 
 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the 
system or works is or are to be provided, executed, erected, done or carried out. 
 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 
 

j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily be 
identified by being signed by the Chief Mechanical Engineer and any further drawing 
submitted by the contractor with his tender and duly signed by him and accepted or 
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by 
the contractors or by the Chief Mechanical Engineer in accordance with these contract 
conditions. 
 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions of 
contract and described in the specification and shall include all other tests to be carried out 
as per the requirement of the ‘employer’. 
 

l. “Approved” or “Approval” shall mean approval in writing. 



 
m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 

Mechanical Engineer for purpose of this contract. 
 

n. “Day” are calendar days, “months” are calendar months 
 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to 
construct the works. 
 

p. “Material” are all supplies, including consumables, used by the contractor for incorporation 
in the works. 
 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic or 
chemical or biological function. 
 

2.  Use of Contract Document: 
The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 
 

3.  Change Orders: 
At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with 
due approval of competent authority, may make any changes in the quality and/or quantity 
of the work or any part thereof that may, in his opinion, be necessary and for that purpose 
the Engineer In-charge shall have the power to order the Contractor to do and the 
Contractor shall do any of the following: 
a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 
c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, 
e. Change in Location 
f. Execute additional work of any kind necessary for completion of the work under the 

contract, and no such change shall in any way vitiate or invalidate the contract but the 
cost, if any, arising out of all such changes shall be taken into account in ascertaining the 
total amount of the contract price. Where the rate is available in the contract and the 
same is applicable to the additional work, in the opinion of the EIC, the cost of the 
additional work shall be determined as per this available rate. But, if the rate for additional 
work is not available in the contract, the same shall be determined by the EIC taking into 
account the market rate and labour cost at the site for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including the 
make / model, shall not be accepted. In case of any such deviation, payment shall not 
be made for that part of the work / item, even if it is meeting the functional requirements 
and has been accepted by the purchaser. The payment for such portion of the work / 
item can only be released if the contractor makes good the deviations before the expiry 
of the warranty period so as to meet the specifications of the tender agreement in all 
respects. 
 

4.  Resolution of Dispute 
a) The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in connection with 
the contract. However, in case of failure of negotiation between the Board and the 
Contractor, the parties shall refer their present and future disputes relating to the contract 
itself or arising out of or concerning or in connection with or in consequence of the contract 
to the Chairman, DPA whose decision shall be final and binding on both the parties. The 
contract shall be governed by the Indian Contract Act, 1872. 
 
b) Jurisdiction of Courts: 



All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 
subjected to the jurisdiction of the courts at Gandhidham. 
 

5. Force Majeure: 
5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 

such delay is caused by force majeure including war, civil resurrection, strikes (other than the 
strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, extremely adverse 
climatic conditions, such delay may be excused and the period of such delay may be added 
to the time of performance of the obligations without any addition to the contract price. 

 
5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing of 

such condition and the cause thereof, but not later than 7 days from its occurrence. Unless 
otherwise directed by the Board in writing, the Contractor shall continue to perform its 
obligations under the contract as far as reasonably practicable. The Contractor shall 
demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or 
overcome such causes of delay and the parties will mutually agree upon remedies to 
mitigate or overcome such causes of delay without having any right to any claim on account 
of such force majeure. 
 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the opinion 
of the Engineer In-charge, and where the Contractor has promptly notified the Board in 
writing about such situation, it may be considered as “Force Majeure” situation. 
 

6. Compliance with Statutes, Regulations: 
The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control Boards, 
labour enforcement and local authorities. The Contractor shall, at all times during the 
continuance of the contract, so far as it may be necessary, comply with all the existing 
enactments including Central and State legislation as well as any by-laws  of any local 
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen’s 
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’ 
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The 
Apprentice Act and keep DPA indemnified against any loss or claim arising out of 
contravention of the provisions of the above said enactments by the Contractor. The price 
quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses 
whatsoever the Contractor may be required to incur for the compliance with the provisions 
of the above said legislation. The Contractor shall make necessary arrangements for DPA to 
witness the payment made by the Contractor to his staff and labour. 
 

7. Payment Terms: All payments shall be made in Indian rupees unless specifically mentioned.  
 

i. 70% of supply item rate against receipt of material at site in good condition after 
obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 
commissioning, etc. (if TPI appointed then after inspection & certification of the same 
by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 
iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party Inspection 
Agency). 

NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be furnished 
following details:- 
Bank Payment Agreement Form 
a. Name of Party 
b. Account No. 



c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   :- NEFT payment or RTGS payment 
 
Declaration by the party 
 
I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 
Signature of the party with the seal 
 
Declaration by the bank 
It is hereby informed that the details mentioned by the party is correct as per our records and 
any payment made by DPA to this account will be accepted either by RTGS/NEFT. 
Signature of the bank manager with the seal. 

 
8.  Insurance: (Modified as per Clause No. 2 under Special Conditions, Section-III) 
8.1 The contract shall provide in the joint names of the employer and the contractor, insurance 

cover from the start date to the end of guarantee period for the following events which are 
due to the contractor risk: 
a)  loss of or damage to the works, plan and materials 
b)  loss of or damage to equipment 
c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 
d) personal injury or death 
 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 
charge or his nominee before the commencement of work.  All such insurances shall provide 
for compensation to be payable to the types and proportions of currencies required to be 
rectify the loss or damage incurred. 

 
8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer 

in charge or his nominee, 
 
8.4 All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 90% 
of each item. 

 
8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after 

testing the materials shall stand covered by suitable erection insurance also for the value of 
110% of the item. The charges for the insurance shall be borne by the Contractor. 

 
9.   Time Extensions: 
  The Contractor may claim extension of the time limits in case of; 
 

i)  Changes ordered by DEENDAYAL PORT AUTHORITY. 
ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, non-

availability of site clearance or any other reason, DPA will consider time extension of merit.  
However, no compensation will be paid to the Contractor if work is delayed on DPA’s 
account. The Contractor shall submit the request for extension, within 30 days of 
occurrence of such delay, clearly indicating the justification for such extension. 

iii)  Force Majeure. 
iv)  All the incidents of delay should be entered in the hindrance register which will be base 

for granting any extension. 
 

10. Time is  the essence of the contract: 



 Time is the essence of the contract and the Contractor shall ensure that all the obligations 
under the contract are completed within the agreed time schedule. The Contractor shall be 
solely responsible for all the delays including the delays caused by its vendors. In case of delay 
in progress of the works, DEENDAYAL PORT AUTHORITY reserves the right to withhold the 
payment, cancel the contract unilaterally or complete the work departmentally. 

 
11. Liquidated Damages  
11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 

rate ½% of the contract value per week of delay or part thereof subject to a maximum of 
10% of the contract price. The contract price for LD shall be tender price plus taxes and duties.  

 
11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of time 
at its discretion with or without the levy of LD. In the event of extension of time at its discretion 
with LD the employer will be entitled without prejudice to any other right or remedy available 
in that be half percent ( ½%) of the contract value of the works for each week or part of the 
week subject to the ceiling 10% of contract value. 

 
11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 

event of failure on the part of the contractor to complete work within further extension of 
time allowed as aforesaid shall be entitled without prejudice to any other right or remedy 
available in that behalf to rescind the contract. 

 
11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of 

the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 
value and forfeit the security deposit made by the contract besides getting the work 
completed by other means at the risk and cost of the contractor. 

 
11.6 In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

 
12.  Variations  
12.1    Variation in Conditions of Contract: 
 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) 

and the Special Conditions of Contract – if any special conditions of contract shall prevail. 
But in case of any requirement/condition specified in the Scope of Work, it shall prevail over 
all other conditions. 

 
12.2 Variation in Quantities of Section VI: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate quoted 
by the bidder and accepted by the employer shall be applicable. 

 
13.  Acceptance: 

Upon completion of work under this contract, the Board may accept the  works and/or 
services after installation, if defects or shortcomings are not considered essential and, the 
Contractor agrees to make good the deficiencies in confirmation with this contract. No work 
shall be accepted before the Contractor clears the site of scraps, unused materials, work 
shed, equipment and all such materials which were used for execution of the work and not 
required any more at the work site. Also, the Contractor has to submit all the documents and 
final “as built” drawings as per the contract agreement without which no work shall be 
treated as complete. 
 
Completion Certificate shall be issued by the employer after satisfactory completion of work 
as per tender and after taking trial. 



 
14. Guarantee:  
14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 months 

for new works including supplied items) with effect from the date of acceptance of the work 
and/or services, unless otherwise specified in the scope of work/Special Conditions of 
Contract (SCC). 

 
14.2  The Contractor shall warrant the Board that the goods and services under this contract will 

comply strictly with the contract, shall be first class in every particular case and, shall be free 
from defects. The Contractor shall further warrant the Board that all materials, equipment and 
the supplies furnished by him will be new and fit for their intended purposes. 

 
14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 
defective goods and/or services at no cost to the Board. 

 
14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor’s risk and cost. 

 
15  Taxes: 

GST Clause: 
The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 
GST rate separately, which shall be reimbursed by DPA after ascertaining necessary 
compliance as per Goods & Service Tax, 2017. 
All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
 
Deduction of Income-Tax& GST: 
Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 
good while making payments due to the contractor for carrying out the work and only net 
amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 
Government of India. 
 
Tax:  The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties 
etc. (except GST) which the contractor will have to pay for the performance of this contract. 
The employer will perform such duties in regard to the deduction of such taxes at sources as 
per applicable law. 
 

16.  Deduction: 
16.1 Deduction of taxes/income tax at source shall be made from the any bill of the Contractor 

in accordance with the prevailing rules of Govt. 
 
16.2 While performing under the contract, the damages caused by the Contractor or his workers 

to any of the Port Trust property shall be promptly made good by the Contractor at his own 
cost. In case the Contractor fails to repair/replace the damage, DEENDAYAL PORT AUTHORITY 
shall have the right to take steps to make good the damages and all the cost on this account 
shall be recovered from the bills of the Contractor or any money due to the Contractor from 
this contract or any other contract or any other transaction. In determination of the damage, 
the opinion of the Engineer-In-charge (EIC) shall be conclusive. 

 
16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation under 

the contract shall be deducted from the bills of the Contractor or from any money due to the 
Contractor from this contract or any other contract. 

 
17.  Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this 
contract. 
 



18.  Idle Charges: 
All efforts shall be made for timely supply of materials and/or equipment where it is included 
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle 
charges for delay in supply of materials and/or equipment by the Port Trust. Further, in case 
of any delay due to stoppage of work ordered by the Port Trust to avoid interruption in other 
important activities of Port Trust or any other reason, the Contractor shall not claim any idle 
charges. 
 

19.  Personal Protective Equipment: (PPE) 
The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to his 
workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, hand 
gloves etc. by his staff at site. 
 

20.  Conduct: 
The Contractor, at all times during the tenure of contract, shall take all measures to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the 
preservation of peace and protection of persons and property at the work site as well as in 
the enactment of the works. 
 

21.  Accident: 
The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work 
site or in connection with execution of the contract, report such accidents to the Engineer-
In-Charge giving all the details in writing. He shall also provide additional information about 
the accident as requested by the EIC. 
 

22.  Watch and ward: 
During the execution of the contract, it shall be the responsibility of the Contractor to arrange 
watch and ward of the work including the raw materials, machine/equipment/system used 
for the work at his own cost till the date of acceptance of the work by DEENDAYAL PORT 
AUTHORITY. 
 

23.  Termination: 
23.1  The Board may, without any prejudice to any other remedy for breach of contract, by written 

notice of default sent to the Contractor, terminate the contract in whole or in part: 
 

(i) if the Contractor fails to execute the work within the period as specified in the contract 
or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 
contractor does not cure the same after receipt of a notice of default, the nature of 
default as well as the time within which the default has to be cured by the Contractor. 
 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may execute 
the remaining work or procure goods similar to those undelivered by the Contractor and the 
Contractor shall remain liable to the Board for any excess cost for such works or goods and 
risks, if any. 
 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery, 
within 30 days after termination. The payment shall be made only after all the afore-
mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY. The 
amount so decided by the Engineer-in-Charge in this regard shall be final and binding. 
 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit 
the Contractor to participate in any of the future tender of DEENDAYAL PORT AUTHORITY for 
a period decided by DPA. 
 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 
contract. 

 



23.6 Fundamental breaches of contract include, but shall not be limited to the following : 
 
a) The contractor stops work for 28 days and the stoppage has not been authorized by 

the Engineer-in-Charge or his nominee. 
b) The contractor becomes bankrupt. 
c) The contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the contract 
data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials in 
the procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the employer, and includes collusive 
practice.  Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the employer of the benefits of free 
and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make the site 
safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission of 
Engineer in Charge. 
 

24.  Arbitration Clause: 
(I) Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or any other thing whatsoever, in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders, or to the conditions or otherwise concerning the work or regarding 
the execution or failure to execute the same whether arising during the progress of the 
work or after the completion thereof as described hereinafter shall be referred to the 
Chairman for sole arbitration by himself or by any officer appointed by him. 

 
(II) It will be no objection to any such appointment that the arbitrator is an employee of 

the Board or the Government, that he had to deal with the matters to which the 
contract relates and that in the course of his duties as an employee of the Board of 
the Government, he had expressed views on all or any of the matters in dispute or of 
difference. 

 
The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

 
(III) It is also a term of this contract that no person other than the Chairman himself or any 

officer appointed by him shall act as arbitrator. 
 
 
(IV) It is a term of this contract that only such questions and disputes as were raised during 

the progress of other work till its completion and not thereafter shall be referred to 
arbitration.  However, this would not apply to the questions and disputes relating to 
liabilities of the parties during the guarantee period after completion of the work. 

 
(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes 

with amount of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

 



(VI) It is also a term of the contract that if the Contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Engineer –in-charge that the final 
bill is ready for payment, the claim of the Contractor shall be deemed to have been 
waived and absolutely barred and the Port Trust shall be discharged and released of 
all liabilities under the contract in respect of these claims. 

 
(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him.  The arbitrator will be bound to give 
claim wise detail and speaking award and it should be supported by reasoning. 

 
(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 

Contractor. 
 
(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the time 

for making & publishing the award. 
 
(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 

Act, 1996 or any statutory modifications or enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

 
(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall 

be pied equally by both the parties. 
 
(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

 
(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 
 
25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 
damages arising out of 
 
a. any violation by the Contractor in course of its execution of the contract of any legal 

provisions or any right of third parties; 
b. Contractor’s failure to exercise the skill and care required for satisfactory execution of 

the contract. 
 

26. Engineer-in-Charge or his nominee’s Decisions 
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide 
contractual matters between the employer and the Contractor in the role representing the 
employer. 
 

27. Delegation 
The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities to 
other people after notifying the Contractor and may cancel any delegation after notifying 
the Contractor. 
 
 
 

28. Communications 



Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act 1872). 
 

29. Personnel: 
29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 
proposed replacement of Key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the personnel listed in the Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connections with the work in the 
Contract. 

 
30. Employer’s Obligation  

(i) Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is unable to 
provide electricity and water the same will be arranged by the contractor at his own 
cost. 

 
(ii) The employer will not provide Port Authority Quarters, during the tenure of contract. 
 
(iii) Administrative support only, for obtaining clearance from any statutory authority, shall 

be provided by the employer. 
 
(iv)    On successful completion of all the obligations under the contract and on the request 

of the Contractor, the employer shall issue a “Completion Certificate with the approval 
of the Chief Mechanical Engineer, the employer. 

 
31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
 

32. Approval by the Engineer-in-Charge or his nominee. 
 The Contractor shall submit the makes of material, equipments, specifications and drawings 

for proposed Work to the Engineer-in-Charge or his nominee, who is to approve them subject 
to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 

 
 All drawings prepared by the contractor for the work if any, are subject to prior approval by 

the Engineer In Charge or his nominee before procurement/execution. 
 
33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the 
site is the property of the employer.  The contractor is to notify the employer or his nominee 
of such discoveries and carry out the instructions of employer or his nominee for dealing with 
them. 
 

34. Access to the site 
The contractor shall allow the Engineer in charge or his nominee and any person authorized 
by him access to the site to any place where work in connection with the contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the work. 
 

35. Instructions 



The contractor shall carry out all instructions of the engineer or his nominee which comply 
with applicable laws where the site is located. 
 

36. Safety 
  The Contractor shall be responsible for the safety of all activities on the Site. 
 
 Quality Control 
37.  Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 
Contractor to rectify the Defect. 
 

38. Correction of Defects 
38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

 
38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect within 

the length of time specified by the Engineer-in-Charge or his nominee’s notice. 
 
39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 
 

40. Employer’s right of Rejection: 
The employer shall reserve the right to reject a part portion or consignment thereof within a 
reasonable time after actual delivery thereof at the place of destination, if consignment is 
not in all respects in conformity with terms & conditions of the contract whether on account 
of any loss, deterioration or damage before dispatch or delivery or during transit or otherwise 
whatsoever. 
 

41. Removal of Rejected goods: 
Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 days 
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 
return to the contractor at the risk and cost of the contractor by such mode of transport as 
the Engineer-in-Charge may select or dispose of such material at the contractor’s risk on his 
account and retain such portion of the sale proceeds as may be necessary to recover any 
expenses incurred in such disposals. 
 

42. Use of Contract Document: 
The Contractor shall not, without prior consent, make use of any document except for the 
purpose of performing this contract. 
 

43. Memorandum of Settlement: 
The Contractor shall not sign any memorandum of settlement with any agency such as Trade 
Unions etc. in any form at any level without the prior written permission of the employer in 
relation to any work under taken by him in the Port premises. 
 

44. Deviations: 
 The bidder must read the tender document carefully and prepare the bid for submission. It is 

important to note that deviations, if any, must be brought out clearly in the technical offer, 
which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation statement 
submitted by the bidder does not contain any item, then it shall be construed that the bidder 
has accepted the same and no request from the Contractor, for any change, shall be 
accepted by DPA at a later stage. In any case, no change in specifications given in the 



tender agreement shall be permitted. However, only in unavoidable circumstances, 
DEENDAYAL PORT AUTHORITY may consider such requests from the Contractor, provided the 
Contractor submits it’s request with adequate justification. 

 
45.  Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after 
written submission regarding Makes of Material to be used for the Contract and Drawings, if 
any to be furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to 
be suggested by Engineer-in-Charge in drawings, the days taken for rectification in drawings 
shall be in account of the Contractor. 
 

46. Third Party Inspection:  
 The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party Inspection 

mentioned below shall be borne by DPA. 
 

i. The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work, 
certification for releasing stage payments as per payment terms of contract for all the 
material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 
standard. 

iii. The above stage payment shall be released after certifying by the third party and copy 
of the same shall be produced by Contractor for releasing the stage payment as per 
Payment Terms. 
 

47. Bar Chart: 
The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 
plan for timely execution of the work. The bar chart must indicate the individual activities and 
commencement and completion dates of each activity. The bar chart shall be used for 
monitoring the progress of the work. 
 

48. Engagement of Labour: 
The contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 
 

49. Police verification of Contract Labour: 
The Contractor who has been awarded the job through Work Order shall furnish necessary 
Police Clearance Certificate in respect of character and antecedents of all Contract 
Labourers engaged by them, before commencing the work at site. 
 
This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 
declared as “Prohibited Area”. Contractor who would be awarded contract is required to 
comply with the above requirements. 
 
Contractor shall obtain such Police Clearance Certificate from Police available against a 
nominal fee per Certificate and they will submit this Certificate giving Work Order reference 
on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to 
Commandant, CISF which our Security Department along with request for issuance of Entry 
Passes. 
 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge 
a return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, 
showing the staff and numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer-in-Charge may 
require. 
 
a) Submission of Labour Reports by Every Fortnight: 



The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-
Charge a true statement showing, in respect of the second half of the preceding 
month and the first half of the current month respectively. 
1. The number of labourers employed by him on the work. 
2. Their working hours. 
3. The wages paid to them. 
4. The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 
and 

 
5.  The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer-in-
Charge shall be final in deducting from any bill due to the contractor the amount 
levied as fine and be binding on the contractor. 

 
b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 
 

50. Registers to be maintained at site 
 

1.  Site order Book: 
A site order book is to be maintained by the contractor at the site.  The work orders and 
instructions written in the site order book shall be deemed to have been legally issued to the 
contractor shall sign each entry in the site order book as a token of his having seen the same.  
The site order book shall be property of the Board and shall be handed over to the Engineer-
in-charge of the work in good condition on the completion of the work or whenever required 
by the Engineer-in-charge or his authorized representative. 
 
2.  Hindrance Register 
Every type of hindrance arising during the execution of work should be invariably recorded 
in the hindrance register. The Hindrance Register is to be maintained by the Engineer In 
Charge at the site.  The contractor shall sign each entry in the hindrance Register as a token 
of his having seen the same.  The Hindrance Register shall be property of the Board. 
 

51. No damage, hindrance or interference to the Port activities: 
The contractor shall be required to execute the work in such a manner as not to cause any 
damage, hindrance or interference to the Port activities and the work going on in the area.  
The contractor shall have to make good the loss at his own cost and risk all damages caused 
by his workmen to Port property and no extra payment shall be made to him on that account. 
 

52. Tools & Tackles   
All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost.  Arrangement for storing the materials, tools etc. 
will also have to be made by him.  The EMPLOYER shall not be responsible for any theft/loss of 
any materials, tools, etc. stored/brought by the contractor for execution of work within the 
Port area. 
 

53. Hot work: 
In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed by the tenderer 
and necessary fire watch permit and No Objection Certificate shall be obtained from the 
concerned authorities of the port and necessary charges at the scale of rate prevailing in the 
port at that time shall be paid by the contractor. 
 

54. Indian Dock Safety Regulations: 



Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 

 
55. Electrical Supervisor Certificate: 

The contractor shall have valid electrical contractor’s license for carrying out electrical work 
of nature involved in this tender obtained from the competent authority of the respective 
state without which the tender shall not be accepted.  Contractor shall submit certificate 
and copy of the license in lieu of the same for consideration. (This clause has also been 
included in pre-qualification criteria) 
 
The contractor shall also have a valid Electrical Supervisor’s certificate of competency, issued 
from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing), 
Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat or 
equivalent authority from the other states/central Govt. 
 

56. Action where no Specifications are specified: 
The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 
 

57. Undertaking by the Contractor: 
Having understood all the terms and conditions of the tender document and having assessed 
the site conditions, we hereby confirm that the price offered by us is a firm price and includes 
all the taxes (excluding GST), duties, fees, Cess etc. and all incidental charges. 
 

58. Labour License: 
The contractor will have to obtain necessary License from Assistant Labour Commissioner 
(ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more workers on any 
day during execution of work. 
 

59. Fraudulent documentation by bidders: 
Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of the 
bidder, apart from blacklisting the firm for the next 3 years. 

 
60. If applicable, the contractor shall be registered under the Building and Other   
 Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996. 
 

 
 
Signature & Seal                                                                          XEN (E) 
 of Contractor                                       Deendayal Port Authority 

 
  



SECTION –III 
 

SPECIAL CONDITIONS 
 

(These special conditions will supersede the General Condition of Contract and ITB wherever 
applicable.) 
 
1. Issue of work order (This clause may be read with clause No. 34 of Section-I) 
 

The work order will be issued on the submission and acceptance of the following 
documents: 
 

Sr. No. Description Time period for submission  
1 Duly signed agreement along with the 

required documents. 
14 days from the date of receipt of  LOI 

2 Performance guarantee of appropriate 
value and in format, prescribed. 

21 days from the date of receipt of  LOI 

 
2. Insurance: 

The Clause No. 8 (Insurance) of General Condition of Contract (GCC), Section-II is modified 
and shall be read as under: 

 The contract shall provide in the joint names of the employer and the contractor, insurance 
cover from the start date upto the end of completion of work for the following events which 
are due to the contractor risk : 

 a)  loss of or damage to the works, plan and materials 
 b)  loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and  

d) personal injury or death. 
 

3. Supply of material of particular brands/Make 
 

The contractor shall supply the materials of only the particular bands/Make specified in the 
tender. If none of the make/brands are available in the market then the department will 
accept the equivalent make/brand subject to the contractor producing a letter of non-
availability from the manufacturer only.  The EIC will ascertain the veracity of that letter directly 
from the manufacture.  Such material will be accepted after obtaining the approval of the 
authority who approved the tender. 
 

4. Integrity Pact: 
 
The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted by 
the bidders along with tender fee and EMD in preliminary bid the as per the format provided 
in Section IV failing which the bid will be treated as non- responsive. 
 
Bidders are required to sign the integrity pact (as per given below with the tender document), 
failing which their bid shall be liable for rejection. The “principal” means “Deendayal Port 
Authority” and “Counterparty” means “Vendor / Supplier / Contractor”. 
If a Counter party commits a violation of its Commitments and Obligations under the Integrity 
Pact Program during bidding process, their entire Earnest Money Deposit, would be forfeited 
and in addition, they may be blacklisted from the DPA business in future. 
In case of violation of the Integrity Pact by Counter party after award of the Contract, DPA 
shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; encase 
the Bank Guarantee(s) and other payments to counter party in such cases. 

 
5. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so 

that Deendayal Port Trust can avail input tax credit in timely manner. In case DPA not allowed 
Input tax credit due to failure on part of the contractor / service provider / Supplier etc. it will 



be a financial loss to DPA and therefore same shall be recovered from the payment /deposit 
o the contractor /service provider / Supplier.  
 
 

6. Contractor will be responsible for obtaining the necessary permissions for laying 
cable through railway crossing/road/pipeline. Liasioning work for the same is also 
under the contractor’s scope of work.  
 

7. The contractor shall be registered under the The Building and Other Constructions 
Workers (Regulation of Employment and Conditions of Service) Act, 1996.The 
payment from 2nd bill to pre-final bill, shall be released, subject to the condition 
that the documentary evidence (copy of paid Challan in Govt. Treasury) of the 
Welfare Cess @1% of work done or as amended by Statutory Authority from time 
to time, paid to concerned authority is submitted for the previous bill. 
 

 
 
 
 
 
Signature & Seal of                                                                                     XEN(E)      
Contractor                                                                   Deendayal Port Authority 
 
  



SECTION IV 
 

FORMS OF BID 
 

Part – I 
 

To be submitted by Bidders with their Bids  
 

Form no. Name of forms/format 
1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 Integrity pact 

 
 
 

Part – II 
 

To be used by successful Bidder 
 

Form no. Name of forms/format 
7 Letter of intent 
8 Agreement form 
9 Specimen bank guarantee of Performance Guarantee/Security Deposit 
10 Letter  of authority from ban for all BGs 
11 Format of Extensions (Part – I) 
12 Format of Extension (Part-II) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 



Form -1 
SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 
 
To  
The EXECUTIVE ENGINEER  
DEENDAYAL PORT AUTHORITY 
(Address ___________________) 
____________________________ 
Pin Code:____________ 
Dist- Kutch (Gujarat) 
 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including addenda 
and clarifications issued vide ………. 

 
(b) we offer to execute the work in conformity with the tendering documents and in accordance 

with the delivery schedules specified in the schedule of requirements in accordance with the 
tender document bearing no (EL/AC/____) 

 
(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period. 

 
(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose.  
 
(e) No Joint Venture / Joint Venture. 
 
(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any part 

of the contract – has not been declared ineligible by the port, under laws of India or official 
regulations. 

 
(g) We understand that this tender, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 
contract agreement is prepared and executed. 
 

 I. We understand that you are not bound to accept the lowest evaluated tender or 
any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is 
governed. 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 
Dated on____________ day of ______________, ____________(insert date of signing) 

  



Form -2 
Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes of pre-
qualification as provided for in the instructions to Tenderer. 
 
1. Only for individual bidders  
1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 
-  Principal place of business 
-  (power of attorney of signatory of Bid (Attach)  

2. Turnover of the Firm 
Description Year Turn over 
(insert the year as per PQC) 
i.e. last three financial years ending 31st 
march of the previous year 

2019-20  
2020-21  
2021-22  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 
Attested Copy of Annual Turnover during Last Three Year Ending on March 2022 
 
3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 
Similar work as defined in the 
tender document during last 

07 years. 

2015-16   
2016-17   
2017-18   
2018-19   
2019-20   
2020-21   
2021-22   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". Employer 
reserves the right to verify the information:  
4. Information on bid capacity (works for which bids have been submitted and works which are yet 

to be completed) as on the date of this bid. 
(A)  Existing commitments and on-going works. 

Description 
of work 

Plac
e & 
Stat

e 

Contrac
t No. & 
Date 

Name & 
Address 
of Port 

or Dept. 

Value 
of 

Contrac
t in Rs. 

Stipulated 
Period of 

Completio
n 

Value of 
remaining 

to be 
complete

d  

Anticipate
d date of 
completio

n  

1 2 3 4 5 6 7 8 
 

 
       

 
 
 

(B) Works for which bids already submitted  
Descriptio
n of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 

Completio
n 

Date 
when 

decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 
 
 

      

 
 Attach attested certificates. 
 



5. Information on litigation history in which the bidder is involved. 
Other party 

(ies) 
Port Cause of 

dispute 
Amount Remark involved showing 

present status. 
     
     
     

 
 
6. Additional information bidder may like to submit 
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  
 
 
Dated on __________ day of __________, _________ (insert date of signing) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



Form-3 
SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 
To. ______________ 
     (Project title) 
Ref: ____________ 
The undersigned, having studied the pre-qualification submission for the above mentioned project, 
hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats and 
understand that in the event of any discrepancies observed, the tender hoisted on website of 
procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 
(f) We also give an undertaking that, we have not made any payment or illegal gratification to 

any person / authority connected with the bid process so as to influence the bid process and 
have not committed any offence under the PC Act in connection with the bid. 

                                                                                                                                   Date: ________Place: 
_______   
Name of Applicant: ________________________                                                                                             
Represented by (Name & capacity) ________ 

 
 
 
 
 
 
 
 
 
 
 
 
 

  



Form-4 
 

SPECIMEN LETTER OF AUTHORITY FOR  
SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 
To  
The  
Dear Sir, 
 
We-------------------------------------------------------------------------------------------- do hereby confirm that Shri 
……………………………. (Name, designation and Address) is/are authorized to represent us to bid, 
negotiate and conclude the agreement on our behalf with you {copy of board resolution attached 
(in case of company)} for tender no. --------------- for the work of _______ and his specimen signature 
is appended here to .. 
 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be deemed 
to have been done with us in respect of this Tender. 
[Specimen signature] 
 
Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



Form-5 
EXCEPTIONS AND DEVIATIONS 

 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to 
the bid conditions, if considered unavoidable. 
 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 
Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable 
for rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery 
schedules, and commercial terms as per the tender document. 
 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 
 

Date on _______________day of ______________, __________ [insert date of signing] 
 
 
 
 
 
 
 
 
 
 
 

  



Form-6 
 

INTEGRITY PACT 
BETWEEN 

Deendayal Port Authority (DPA) hereinafter referred to as “The Principal” 
AND 

(Name   of   the   bidder   and   consortium   members) ................................................. hereinafter 
referred to as “the Bidder/Contractor” 
                                                                         Preamble 
The Principal intends to award, under laid down organizational procedures, contract(s) / concession(s) 
for Tender No. ............................. The Principal values full compliance with all relevant laws of the land 
rules, regulations, economic use of resources and of fairness / transparency in its relations with its 
Bidder(s) and / or Contractor(s). 
 In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
 
Section 1 - Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles:- 
 

 (a) No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third person, 
any material or immaterial benefit which the person is not legally entitled to. 
 (b) The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal 
will in particular, before and during the tender process, provide to all Bidder(s) the same information and 
will not provide to any Bidder(s) confidential / additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract execution. 
 (c) The Principal will exclude from the process all known prejudicial persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the 
Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 
 Section 2 - Commitments of the Bidder / Contractor 
 
1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 

corruption. The Bidder(s) / Contractor(s) commits  themselves to observe the following principles 
during participation in the tender process and during the contract execution. 
 
 a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise 
or give to any of the Principal's employees involved in tender process or the execution of the contract 
or to any third person any material or other benefit, which he / she is not legally entitled to, in order 
to obtain in exchange of advantage of any kind whatsoever during the tender process or during the 
execution of the contract. 
 
 b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 
 
 c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 



Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 
improperly, for purposes of competition, or personal gain, or pass on to others, any information or 
document provided by the Principal, as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically.  
 
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents / 
Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. Further details as mentioned in the 
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s). 
Further, as mentioned in the Guidelines all the payments made to Indian agent / representative have 
to be in Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed 
at (page Nos. 7-20) 
 
 e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, 
is committed to or intends to make to agents, brokers or any other intermediaries, in connection with 
the award of the contract. 
 
 f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter.  

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be 
an accessory to such offences. 

 
Section- 3  Disqualification from tender process and exclusion from future contracts. 
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression through 
a violation of Section-2 above, or in any other form, such as to put their reliability or credibility in 
question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, or 
take action as per the procedure mentioned in the "Guidelines on Banning of business dealings".  
 
Section-4 Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according to 
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit / Bid Security. 

(2)  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor, liquidated damages of the Contract Value or the amount equivalent to Security 
Deposit / Performance Bank Guarantee, whichever is higher.  

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject only 
to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination of the 
contract, after the contract award has caused no damage or less damage than the amount of the 
liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent of the 
damage in the amount proved.  
 

     Section-5 Previous transgression 



Providing Power supply & Illumination to Oil Jetty No 8 at DPA Kandla 
 

(1) The Bidder declares that, no previous transgressions occurred in the last three years with 
any other company in any country confirming to the anti-corruption approach or with any 
other Public Sector Enterprises in India, that could justify his exclusion from the tender 
process.  
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Banning of Business dealing". 

 
 

Section-6 Equal treatment of all Bidders / Contractors 
 
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 

identical conditions as this on which all Bidders.  
 

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall 
be held solely responsible for the same. 

 
      Section-7 - Criminal charges against violating Bidders / Contractors 
 

If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an 
employee, or a representative, or an associate of a Bidder/Contractor, or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal will 
inform the Vigilance office. 
 
Section-8 External Independent Monitor 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 

approval by Central Vigilance Commission. The task of the Monitor is to review independently 
and objectively, whether and to what extent the parties comply with the obligations under this 
agreement.  

(2) The Monitor is not subject to instructions by the representative of the parties and performs his 
/ her functions neutrally and independently. The Monitor would have access to all Contact 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders / Contractors as confidential. He / she reports to the Chairperson of 
the Board of the Principal.  

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the Principal including that provided by the Contractor. The 
Bidder / Contractor will also grant the Monitor, upon his / her request and demonstration of a 
valid interest, unrestricted and unconditional access to the project documentation. The Monitor 
is under contractual obligation, to treat the information and documents of the Bidder / 
Contractor with confidentiality.  

(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on "Non-
Disclosure of Confidential Information" and of "Absence of Conflict of Interest". In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself 
/ herself from that case  
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(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 
option to participate in such meetings. 

(6)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she 
will so inform the Management of the Principal and request 5 the management to discontinue, 
or take corrective action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action.  

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 
8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations. 

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the 
Principal has not, within reasonable time taken visible action to proceed against such offence 
or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

(9)  The word "Monitor" would include both singular and plural. 
 

Section-9 Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract has 
been awarded. Any violation of the same would entail disqualification of the bidder and exclusion 
from future business dealings. 
 If any claim is made / lodged during this time, the same shall be binding and continue be valid 
despite the lapse of this Pact as specified above, unless it is discharged / determined Chairperson 
of the Principal.  
 
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months of the award of the 
contract 
 
Section-10 Other Provisions 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. Gandhidham, Gujarat.  

 
(2) Changes and supplements as well as termination notices need to be made in writing. Side 

agreements have not been made. 
 

 
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members.  
 

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 



Providing Power supply & Illumination to Oil Jetty No 8 at DPA Kandla 
 

 



Providing Power supply & Illumination to Oil Jetty No 8 at DPA Kandla 
 

  
 

Form- 7 
LETTER OF INTENT FORMAT 

 
No: __________________    Date: __________ 
 
To______________________ 
(Name and Address of the Contractor) 
 

Sub: Tender No. EL/AC/2678 
(Name of Work) 
 

Ref : Your bid dated 
And (list the correspondence with the Bidder) 
 
Dear Sirs, 
 
 With reference to your above offer and subsequent correspondences on the 
subject, we are pleased to inform you that your offer has been accepted by the 
competent authority and you are hereby requested to initiate actions for fulfilment of 
all necessary formalities, as indicated in the tender document for the above said work, 
at the earliest.  

The Engineer-In-Charge for this work shall be Mr.____________________.  
Agreed Schedule date of commencement of the work is ____________ and Schedule 
date of completion of the work is ______________. Total Contract Price is Rs.__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 
Tender conditions.  
       

      Yours Faithfully, 
 
 

     (Signature of the controlling Officer) 
   CHIEF MECHANICAL ENGINEER  
       DEENDAYAL PORT AUTHORITY 
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Form-8 
 

SPECIMEN CONTRACT AGREEMENT 
 

(To be executed on Rs.300.00 non-judicial stamp paper) 
[The successful tenders shall fill in this form in Accordance with the instructions indicated] 

 
 This agreement made of this  ________________ day of  ______________ Two Thousand 
between the Board of Deendayal Port Authority a body corporate under Major Ports Authorities 
Act, 2021 have its Administration Office Building at Gandhidham ( Kutch) (hereinafter called 
the ‘Board’ which expression shall unless excluded by or repugnant to the context , be deemed 
to include their successors in office ) of the one part  and ___________  (Name and address of 
all the partners if a partnership with all their address ) hereinafter called the ‘Contractor’ which 
expression shall unless excluded by or repugnant to the context be deemed   to include his / 
their  heirs, executors , administration , representatives and assignees or successors in office of 
the other part. 
 
 WHERAS the Board is desirous to carrying out the work of  
__________________________________________________________________________________________
__________________________________________________ And whereas the Contractor has offered 
to execute and complete such work. 
 
  

WHERAS the Contractor has deposited a sum of Rs. ___________________ (Rupees 
______________________ only) as security deposit in the form of ___________ Bank 
Guarantee/Demand Draft 
 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 
 
1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special conditions, if 
any) of contract hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 

i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (E) and the 

Contractor after opening of the cover-I—as regards to contain clarifications/details 
called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 
‘Cover-I’. 

ix) Bank Guarantee for security deposit. 
 



Providing Power supply & Illumination to Oil Jetty No 8 at DPA Kandla 
 
3. The Contractor hereby covenants with the Board to complete the work of 

______________________________ in conformity in all respects, with the provisions of the 
contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such completion 
of the works, the contact price of Rs. ________(Rupees ____________________ only)at the 
time and in the manner prescribed of the contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the Contractor in the presence of:- 

Witness 
 
1. Name & Address________________     Signature of Contractor 
   Seal                                                                               
 
2. Name & Address____________________  
    Seal 
 
Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in 
presence of  
 
1.  ______________ 
 
2.  _______________                     (Chief Mechanical Engineer) 
                   Deendayal Port Authority 
 

The common seal of the Board of Trustees of Deendayal Port Authority in the presence 
of: 

 
1. _________________                                    Secretary 
2.__________________       Deendayal Port Authority   
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Form-9 
 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  
GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper) 
 
To, 
DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 
 
1. In consideration of the Board of Deendayal Port Authority  incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority of, its successors and assigns) having agreed to exempt 
________________ (hereinafter called the “contractor”) (Name of the contractor/s) from the 
demand under the terms and condition of the contract, vide ____________(Name of the 
Department)’s letter No.__________ Date _____________ made between the contractors and the 
Board for execution of _____________________covered under Tender No._____________________ 
dated ________ (hereinafter called “the said contract”) for the payment of Security Deposit in 
cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition of the said contract, on production of a bank 
Guarantee for Rs._________________(Rupees______________)only we, the (Name of the Bank and 
Address) _______________________hereinafter referred to as “the Bank”) at the request of the 
contractors do hereby undertake to pay to the Board an amount not exceeding 
Rs.________________ (Rupees___________) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of any of the terms and conditions 
of the said contract. 
 
2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from 
the Board starting that the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the contractors failure to 
perform the said contract. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees____________________) only.  
 
3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in 
any suit or proceeding pending before any Court or Tribunal relating thereto our liability under 
this present being absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment there under and the Contractor(s) shall have 
no claim against us for making such payment. 
 
4. We, __________________(Name of Bank and Branch), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the _____________________  (Name of the user department) 
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of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time.  
 
5. We,___________________ (Name of Bank and Branch), further agree with the Board that the 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved from our liability 
by reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by the board 
to the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 
 
7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing.  
 
9. Notwithstanding anything contained herein : 
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).” 
 
10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 
       (iii) Bank Account No. of Beneficiary is 10316591671. 
 
Date _________________ day of ______________ 20 
         For (Name of Bank)  
         (Name)   
         Signature 
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Form-10 
SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 

         Date: 
To,  
The Board of Deendayal Port Authority, 
 
Dear Sir, 
 Sub: Our Bank Guarantee No._______________________  
                    dated__________ for Rs._________ favoring yourselves  
                    issued on a/c of  
 
M/s.____________________________________ 
   (Name of contractor) 

……………… 
 

  We confirm having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s. ________________________validity for expiry upto 
date__________and claim expiry date  up to__________________ We also confirm 1) 
_________________ 2) ___________________________ is/are empowered to sign such Bank 
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

                            Name of signature of Bank Officer 
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Form-11 
 

DEENDAYAL PORT AUTHORITY 
Form of application by the Contractor for seeking extension of time 

Part – 1 
 
1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No.  
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 
     (a) 1st extension vide EE’s No.      Dated Month  Days  

           (b) 2nd extension vide EE’s No.    Dated Month  Days                
           (c) 3rd  extension vide EE’s No.     Dated Month  Days 
           (d) 4th extension vide EE’s No.     Dated Month  Days 
           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 
(a) Serial No.  
(b) Nature of hindrance 
(c) Date of Occurrence  
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 
      Total period on account of hindrance mentioned above……… 
      Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to 

tender on account of extra work.  
 

14. Total extension of time required for 11 & 12 
 
     Submitted to the Sub-Divisional Officer………. 

       Signature of Contractor 
        Dated: 
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Form-12 
DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 
PART II 

(To be filled in by the Sub-Divisional Office) 
 

1. Date of receipt of application from ………………… Contractor for the work 
      of……….... in the Sub-Divisional Office.     
2. Acknowledgement issued by S.D.O. vide his No.………..dated 
3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for rejections 
should be given.) 

 
                                                                          Signature of Divisional Officer 
                                                                           Dated:  
 

(To be filled in by the Executive Engineer) 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to  

Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 
3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 
completed by the date upto which extension has been applied for. If extension of time is 
not recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 

 
      Signature of Executive Engineer 
       Date 
Dy. HOD/SE’s recommendations 
       Signature of Superintending Engineer 
       Date 
 
 
 

HOD’s recommendations/approval. 
              Signature of Chief Mechanical Engineer 
       Date 

                                             Deendayal Port Authority
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SECTION-V 
 

Scope of Work & Technical Specification 
 

SCOPE OF WORK 
 

The scope of work envisages the following. Bringing of all materials at site, 
assessment of site requirement, carrying out of site survey and check survey, etc. 

One number of Jyoti make VCB will be installed at GETCO substation along with 
their existing one as per GETCO/DPA requirement along with outdoor type combined 
CT/PT unit (CT of 0. 2S accuracy &PT of 0.2 accuracy , along with two numbers of ABT 
meter. Ratio of CT shall be 250/5A with relevant IS as per GETCO specification. 

 

PART-A 
 

1. Technical Specification No.1 of Part-A: 
Supply, Installation, Testing and commissioning of 11KV overhead line With 
100mm2 AAAC Conductor with wind pressure 100kg/m2 on RSJ 9mtr pole 
(Approximate span of 30m) 

 
Supply, Installation, testing and commissioning of 11kv line with 100 mm2 aaac 
conductor(dog) with wind pressure 100 kg/m2 on RSJ pole-9 mtr 
(approximate span-30 mtr). This includes supply at site & stringing of stranded 
AAAC conductor code name DOG of size 100sqmm as per Indian Standard Title 
International Standard IS:398 (Part-IV) Aluminum Alloy IEC : 208-1966 stranded 
conductor BS-3242-1970 IS : 9997-1988 Aluminum Alloy Redraw Rods IEC 104- 1987 
IS : 1778-1980 Reels and Drums for bare conductors BS:1559-1949 in a minimum 
length of 2000meters length in wooden drum, the conductor manufacturing 
batch shall be of 2021 or latest and same shall be submitted along with necessary 
documents same is to be string on HT pin and strain insulators, binding on 
insulators, jumpering, the jointing in HT line will be done by twisting sleeve joints as 
per standard practice. Care must be taken in handling the conductor to protect 
against cuts, scratches or kinks. The conductor must not be drawn over hard 
surface ground, where it is liable to be damaged.  AAAC conductors must be 
drawn on wooden or aluminum pulley only. Wastage and cutting should be 
avoided as far as possible. 

 
Not more than 2% sag will be accepted in the materials account. The sag and 
spans and line erection/installation guidelines must be maintained as per PGVCL 
norms. Any 11kV line crossing on the way is also in the scope of the contractor 
and has to be executed as per the standard practice/norms of PGVCL with 
necessary accessories. This also includes painting with two coat of metal primer 
and three coat of silver paint, thereafter numbering the poles in 100mm round 
dia. This also includes planting the pole to 1/6th height in the ground 
strengthening with cement concrete and above ground level muffing is to be 
done. The quality of cement concrete and muffing method shall be as per 
Technical Specification no.2 of this document. The muffing type and method 
may be done as per the site requirement as per the instructions of Engineer-in-
Charge in the case of special requirements as per the site. 

 
The cross arms insulators must be so fixed that neither tilt nor bend from position. 
The rate quoted should be for three conductors along the route length kilometers 
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as per Annexure-I Bill of Quantities. The sagging should be uniform for all 
conductors and uneven sagging will not be allowed. The ground clearance and 
line to line clearances, etc. have to be maintained as per latest IE Rules. 

 
The land is soft, muddy type marshy land where poles are to be erected after 
excavation for erection of poles, a PCC carpet of 50mm thick shall be provided 
at t the bottom and cured before erection of poles. 

 
The vegetation below the line shall be removed by the contractor. The 
contractor shall prepare the drawing of the line work  (5 copies) and shall submit 
all the required documents which are required for getting clearance from CEA. 
However, the submission, uploading of documents and payment of statutory 
charges are in the scope of DPT. 

 
The relay co-ordination is in the scope of contractor. The bidder is suggested to 
visit the site for ascertaining actual requirement of items. 

 
The below table indicates tentative (but not limited) items to be used for 1km of 
11kV line for reference: 

 
SR PARTICULARS (for per km route length) UNIT QTY 

1 9 MTR RSJ POLE (minimum 116mmX100mmX10mm) NO. 35.00 

2 11KV V CROSS  ARM.(From  Angle  of  65X65X6)  MS 
with Hot Dip Galvanization 

NO. 35.00 

3 Side clamp(65x65X6 MS Angle with Hot Dip 
Galvanization) 

NO. 70.00 

4 HT TOP  fittings  (  angle  from  65x65X6  M.S  -150MM) 
with Hot Dip Galvanization 

NO. 35.00 

5 (a)  Ancher rod - 1 No. NO. 4.00 

6 (b) Turn buckle - 1 No. NO. 4.00 

7 (c) Eye Bolt - 1No (16mmX590 mm Round Bar). NO. 4.00 

8 (d) Stay wire- 7/12 KG 13.60 

9 (e) HT Guy Insulator - 1 No. NO. 4.00 

10 (f) Guy Clamp - 1 Set. SET 5.00 

11 (a ) GI Wire No. 8 From Pole Top to Earthing Coil KG 48.00 

12 (b) Rigid PVC Pipe -20mm dia ( 1.5 Mtr) - 1No NO. 35.00 

13 ( c) Earthing Bolt NO 35.00 
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14 (d) Earthing Coil (GI Wire No 8) NO 35.00 

15 Barbed wire NO. 35.00 

16 CAUTION & DANGER BOARD. NO. 35.00 

17 (a)22 KV Pin Insulator No 105.00 

18 (b) 22 KV GI Pin No 105.00 

19 (a) 11 KV Ball & Socket Type
 Comp(Polymer) Insulator(Long Rod) 

NO. 24.00 

20 (b) 11 KV Disc. Hardware with Hot Dip Galvanization Set 24.00 

21 AL.ALLOY CONDUCTOR 100 MM2 SIZE. KM. 3.09 

22 (a) M.S. Bolts & Nuts 65x16mm with Hot
 Dip Galvanization 

KG 1.60 

23 (b) M.S. Bolts & Nuts 180x16mm with Hot
 Dip Galvanization 

KG 35.60 

24 (b) P.G. Clamp  for 'DOG' Connectors 100 sq.mm No 24.00 

25 (c) Alu. Binding wire KG 0.90 

26 (d) HT Tape Mtr 18.00 

 
 
Note: Above table is just for reference and summarizes minimum requirement of 
materials for the 1km Route length.  Actual quantity  may  be  envisaged  for  total route 
length as per Annexure-I Bill of  Quantities  using  reference  the  above  table. Any item 
with MS has to be Hot Dip Galvanized. 

 

2. Technical Specification No. 2 of Part-A. 
Supply, Installation, Testing and commissioning of Cement Concreting  of 1:2:4 
ratio mixtures for Poles / Guys including CC for Poles and Guys as per site 
requirement 

 
The work includes concreting with one part of cement, two parts of specified 

quality sand and four parts of grit (1:2:4). The mixture should be prepared on 
GI sheet and should be free from the dust.  Cement river sand and metal should be 
used by contractor at his own cost. Concrete for muffing of poles and stay rods 
should be cement one part, sand two parts and four parts of Metal (1:2:4). Cement, 
sand and metal must be got approved from our civil department and work 
execution will also be in there scope regarding cement concrete. The concrete 
shall be used in above proportion and should be thoroughly mixed at least three 
times in dry state before water is added and as far possible a fairly wet mixture 
must be used all concrete must be mixed on watertight platform. In any case, the 
work finishing coat of cement plaster should be applied on outer surface of the 
smooth. 
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One finishing coat of cement plaster should be applied on outer surface of 
the muffing. The concrete block, when slightly dried, should be kept wet 
continuously for period of 10 days. If the concreting work is not found as per the 
specifications and quality, the same is liable to be rejected. The cement 
concreting work and muffing has to be done in the presence of DPT 
representative only and work done in his absence will be rejected and no 
payment made thereof. The cement, sand, metal grit shall be procured by the 
contractor. The normal size of concreting/muffing of pole will be minimum 
2mx0.6mx0.6m per pole and size of concreting/muffing for stay will be minimum 
1.2mx0.6mx0.6m. The concreting of poles, Double pole structures and guys is 
included in this work. 

 

3. Technical Specification No.3 of Part-A. 
Supply, Installation, testing and commissioning of Stay Set (Extra) with Erection 

 
The work includes the supply, installation of additional stay set for 9mtr RSJ 

pole. Work comprises of anchor rod, turn buckle, eye bolt and excavation of 
suitable pit 4' deep, fixing of stay clamp on pole, binding of GI stay wire. These 
additional guy sets are over and above the guys sets that are already included 
as a part of items under Annexure-I Bill of Quantities item no.1 as per Technical 
Specification no.1 and item no.4 as per Technical Specification no.4. The location 
of these additional guy sets will be decided as per  the site conditions as per the 
decision of Engineer-in-Charge Deendayal Port Trust. 

 
The stay insulators must be inserted in the stay wire on all stays as per standard 

practice. The wrapping of the Guy wire strands at both ends. The stay insulator 
must be even and must present neat appearance and with good workmanship. 
No stay should be left loose but should be tight and straight to withstand in say 
cyclone or storm of 200Kmph, the item includes refilling by cement concrete mix 
of ratio 1:2:4. 

If stays are not required to be concreted, second option is a pre casted 
cement concrete block may be made by contractor will have to transport at his 
own cost to the site of work and will have to use for fixing of anchor rod at site. 
The work includes all material and labour and to the entire satisfaction of 
Engineer-in- charge. 

The below table indicates tentative items to be used per pole for  supply, 
installation of addition stay set of 11kV line as per PGVCL norms: 

 
SR PARTICULARS UNIT QTY 

1 (a)  Ancher rod - 1 No. NO. 2.00 
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2 (b) Turn buckle - 1 No. NO. 2.00 

3 (c) Eye Bolt - 1No (16mmX590 mm Round Bar). NO. 2.00 

4 (d) Stay wire- 7/12 KG 6.80 

5 (e) HT Guy Insulator - 1 No. NO. 2.00 

6 (f) Guy Clamp - 1 Set. SET 2.00 

Note: Above table is just for reference and summarizes minimum requirement of 
materials for the one guy set. Actual quantity may be envisaged as per Annexure-
I Bill of Quantities using reference the above table. Any item with MS has to be Hot 
Dip Galvanized. 

 

4. Technical Specification No.4 of Part-A. 
Supply, Installation, Test ing and commissioning of DP structure with 11KV 
A.B. Switch & D.O. Fuse on 9MTR RSJ POLE 

 
The work involves Supply, Installation, Testing and commissioning of DP 

structure with 11KV A.B. Switch & H.G Fuse on 9 MTR RSJ POLE. The Double 
pole structures have to be firmly installed on the site and two layers of 
anticorrosive coating and three layers of high quality paint with best 
workmanship is to be done.  This also includes painting numbering the poles in 
100mm round dia. Double pole structure should be solidly earthed from two 
points with individual earthing and a ‘Danger’ sign board should be provided on 
the Double Pole structure as instructed by Engineer in Charge. 

 
The below table shows tentative items (but not limited) to be used for this work. 

The same may be used for reference.  However, the bidder is  suggested  to visit the 
site for ascertaining actual requirement of items. 

 
SR PARTICULARS (For One DOUBLE POLE STRUCTURE WITH 11 

KV A.B.SWITCH & DO FUSE ON 9MTR RSJ POLE) 
UNIT QTY 

1 9 MTR RSJ POLE (minimum 116mmX100mmX10mm) NO. 2 

2 M.S.Angle Top FABRI.65x65x6mm - 2750mm MS with 
Hot Dip Galvanization 

NO. 2 

3 M.S.Angle 11 KV A.B.Switch - Fabri 65x65x6mm- 
2750mm 

NO. 4 

4 M.S. Angle Fabri. 65x65x6mm - 2750mm for cross 
bracing 

NO. 4 
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5 11 KV A.B. SWITCH 400 AMP. SET 1 

6 Side Clamps for mounting A.B Switch (M.S Flat of size 
50X6) 

NO. 16 

7 (a) Ancher rod - 1 No. NO. 4 

8 (b) Turn buckle - 1 No NO. 4 

9 ( c ) Eye Bolt - 1No(16mmX590 mm Round Bar) NO. 4 

10 (d) Stay wire- 7/12 KG 11.2 

11 (e) HT Guy Insulator - 1 No. NO. 4 

12 (f) Guy Clamp - 1 Set. SET 4 

13 (a ) GI Wire No. 8 From Pole Top to Earthing Coil KG 2.32 

14 (b) Rigid PVC Pipe -20mm dia ( 1.5 Mtr) - 1No NO. 2 

15 ( c) Earthing Bolt NO. 2 

16 (d) Earthing Coil (GI Wire No 8) NO. 2 

17 (a) 11 KV Porcelyn Disc Insulator NO. 12 

18 (b) 11KV Disc. Hardware SET 6 

19 11 KV COMPOSITE POLYMERIC D O FUSE NO. 3 

20 (a) M.S.Bolts & Nuts 65x16mm KG 7.2 

21 (b) M.S.Bolts & Nuts 180x16mm KG 2.49 

22 (c) P.G.Clamp for ‘Dog’ Conductor NO. 9 

23 (d) Binding tape HT for jumpering MTR 20 

24 (e) Alu. Binding wire KG 0.5 

Note: Above table is just for reference and summarizes minimum requirement of 
materials for one DP structure with 11KV A.B. Switch & D.O. Fuse on 9MTR RSJ POLE. 
Actual quantity may be envisaged for as per Annexure-I Bill of Quantities using 
reference the above table. Any item with MS has to be Hot Dip Galvanized. 

 

5. Technical Specification No.5 of Part-A. 
Supply at site XLPE 3Cx185sqmm insulated armoured aluminium conductor 
cable 
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The work includes Supply at site 3CX185 Sq. mm 11kV HT XLPE insulated, 
aluminum conductor armored cable as per IS 7098 (P-I) 1985, in this regard 
contractor shall submit the relevant documents. Before supplying the cable, 
contractor shall take approval for make. However, the cable make is mentioned 
in the approved make list of DPT. During the supply of the cable, firm shall 
produce the Type Test, Routine Test certificate at site. Unless otherwise specified, 
the cable shall conform in all respect to IS: 7098 (Part-II)-1985 with latest 
amendment thereof. 11 KV (E) Grade XLPE, 3-Core, power cable shall be of high 
conductivity, stranded compacted, H.D. aluminum circular shaped conductor 
with XLPE (cross linked Poly Ethelene) provided with shielding of extruded 
semi-conducting materials over conductor and XLPE insulation. Each insulated 
core shall have copper tape screen, laid together and provided with common 
covering of PVC Inner Sheath (Extruded). Overall galvanized steel strip armour 
and PVC outer sheath shall be provided. The specification for manufacture of 
cable shall be conforming to IS: 7098 (Part-II) 1985 (latest edition) for 11KV (E), 3-
phase, 50 Hz. Earthed systems. 

Outer sheath shall be designed to afford high degree of mechanical 
protection and shall also be heat, oil, chemical and weather resistant, 
Common acid, alkalis and sealing solution shall not have adverse effect on 
material of PVC sheath. Cable shall be suitable for laying in covered trenches or 
FRP cable trays or buried under- ground in outdoor. The cable conductor shall 
be made from high conductivity stranded High Density aluminum to form 
compacted circular shaped conductor having resistance within limits 
specified in IS: 8130/1984 and any latest amendment to it. The conductor 
having semi-conducing screen shall ensure perfectly smooth profile & avoid 
concentration of stress. The conductor screen shall be extruded in the same 
operation as the insulation. The semiconducting polymer shall be cross linked. 

The insulation shall withstand mechanical and thermal stress under steady 
state and transient operating conditions. The extrusion method should give very 
smooth interface between semi-conducting screen and insulation. The 
insulation of the cable shall be of high standard quality generally conforming to 
IS: 7098 (Part – II) – 1985 and any latest amendment to it. 
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Non-metallic semi-conducting shield shall be provided over the 
insulation to confine electrical field to the insulation. The insulation shield shall 
be extruded in the same operation as the conductor shield and the insulation 
by suitable extrusion process. The XLPE insulation shield shall be of tended 
type. The copper metallic overlapped tape shield shall be provided. 

Fillers and Inner-sheath should be confirming to IS: 7098(Part-II)-1985. The 
sheath shall be suitable to withstand the site conditions and the desired 
temperature. It shall be of consistent quality and free from all defects. The PVC 
sheath shall be extruded. The material of fillers and inner-sheath shall be 
compatible with the temperature ratings of the cable and shall have no 
deleterious effect on any other component of the cable. Central filler shall 
also, be provided with other peripheral fillers to have proper circular section. 

Armouring of galvanized steel strip shall be provided.  The dimensions of steel 
strips shall be as per latest edition of IS: 3975 – 1979. 

Extruded type ST-2 PVC outer-sheath, conforming to IS: 5831-(1984) (latest 
edition) over armouring with suitable additives (to prevent attack by redents & 
termites), shall be provided. 

The cable shall have suitable fillers laid up with insulation cores to have 
subsequently circular cross-section before the inner sheath is applied. The 
fillers shall be suitable for operating temperature of the cable. 

All materials used in manufacturing of cable shall be new, unused and of 
finest quality. All materials should comply with the requirements / tests as per 
applicable IS / IEC specification, Indian Electricity Rules and any other 
statutory provision of rules & regulations. 

The PVC material used in the manufacture of cable shall be of reputed 
manufacturer. No recycling of PVC is permitted. The purchaser reserves the 
right to ask for documentary evidence of the purchase of various materials, 
(to be used for the manufacture of cable) as per checking of quality control. 
Quality Assurance plans shall be submitted. 

The indicative values of continuous current carrying capacities a t  
Maximum conductor temperature of 90°C (for design purpose by field) of 3 core 
185 sq.mm cable, Continuous Current Carrying Capacity (For 11 KV c a b l e ) 
270A in Ground and 310A in air. Short circuit rating for 185sqmm Conductor 
should be 17.4 kA (rms). 

The current rating shall be based on maximum conductor temperature of 90 
degrees with ambient site condition specified for continuous operation at the 
rated current.  Cable shall be suitable for operation under frequency variation 
of +3% and voltage variation of +10% to -15% and combined  frequency  - 
voltage variation of 10% (absolute sum). 

The bidder shall have to submit, well in advance, the test certificates for the 
following routine test for approval prior to inspection of the materials for the 
complete lot offered for inspection at a time. (a) Conductor resistance test (b) 
Partial discharge test (c) High-voltage test for 5 minutes [as per Clause 
19.7.2 
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of IS: 7098 (Part-II) – 1985]. DPT reserves the right to insist for witnessing the 
acceptance / routing tests of the bought out items. 

 

6. Technical Specification No.6 of Part-A  
Laying of Double circuit (two parallel cables) 3CX185 Sq.mm (E) XLPE Cable 
through Hard/Soft Soil Excavation and laying through Half Round Pipe (2 Nos.) 6" 
inner Diameter and 1 Meter length 

 
The work includes laying of 3Cx185sqmm underground cable. For any length 

of cable that extends beyond the standard drum length of the cable, such 
extension has to be done with proper cable joining kits and techniques as per 
latest IE standards with excellent workmanship. All the cable ends that terminate 
at pole structures should be brought out from the ground only in HDPE pipes of 
appropriate size carrying single individual cable inside each HDPE pipe. The 
cable end should be terminated as per standard practice as per IE rules with best 
workmanship. Tagging of the cables with precise nomenclature is mandatory. 

The vegetation on the way of laying the  cable  shall  be  removed  by  the 
contractor. The contractor shall prepare the drawing of the line work (5 copies) and 
shall submit all the required documents which are  required  for  getting  clearance 
from CEA. However, the submission, uploading of documents and  payment  of 
statutory charges are in the scope of DPT. The relay co-ordination is in the scope of 
contractor. 

 
This includes laying of double circuit 3 core x 185 Sq.mm HT armored 

aluminum Conductor XLPE Cable of 11KV Grade (excluding supply of cable) 
through excavation of trench 0.75 meter wide and 1 meter deep in soft/hard soil. 
Each cable should be placed inside RCC Half Round Pipe of 6" inner Dia and  1 
Meter length and such RCC Half Round Pipes must be placed in such a fashion 
so as to provide support under the cable with one half and covering over the 
cable with the other half. The same trench would be used to place two circuits 
(cables) side by side in horizontal fashion and these cables would run through 
two RCC pipes individually. The minimum distance between such RCC pipes 
throughout the route length should be 0.3m. 

The bed of 50mm of river sand shall be provided in the bottom of the 
excavated trench. The RCC Pipe shall be laid over the bed of river sand. This 
includes filling of gaps by fresh river sand and filling the trench up to at least 
400mm height from bottom by fresh river sand. The remaining filling of the trench 
shall be done with the excavated stuff & should be watered and rammed 
properly to its original position. The excess excavated stuff shall be disposed off 
from the Site of work and spread in low lying areas as directed by Engineer in 
Charge or his nominee. The contractor shall provide heat shrinkable straight 
through joints of relevant size of approved make if the laying of cable shall be 
more than standard drum length. This includes all labour and material as 
directed  by  Engineer-in-Charge.  Such cable joints shall be under the scope of 
work of the contractor at no extra cost or obligation from DPT. Such cable 
joining work is completely to be done by the contractor at his own cost. 
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The below figure indicates the expected arrangement of laying of cables: 

 
 

CABLE ROUTE AND JOINT MARKERS 

 Permanent means of indicating the positions of joints on site should be 
provided. During the  course  of  permanent  reinstatement  cable  and 
joint markers, should be laid directly above the route of the cable 
and the position of the joint respectively. 

 Wherever it is not possible to place the marker directly over the cable 
route or joint the marker should be suitably placed near the  cable 
route or joint on which the distance of the cable route or joint at right 
angles to and parallel to the marker should be clearly indicated. 

 The site requirement & position of fixing the markers will be decided 
by the Engineer-In-charge or his nominee. 

 The type of route marker & letters to be written on the route marker 
will be decided while execution by the Engineer-in-charge. 

 Route marker should be visible and the pedestal should be buried 
underneath the ground firmly by providing CC foundation. 

 Route Marker of C.C. (1:2:4) 150x150x750 (in mm) Concrete Stone 
(DPT Mark with Approved Yellow Color Embedded in Earth atleast 300 
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mm below the ground Level at Approx. Distance 10 Meter or as 
directed by EIC 

Cable laying, shall include the route marker, cable tagging, dressing, 
removing the old unused cable from the RCC Trench, appropriate size of glands 
& ferrule work as per requirement etc. 

 

7. Technical Specification No.7 of Part-A 
Laying of Double circuit (two parallel cables) 3CX185 Sq.mm (E) XLPE Cable 
through RCC/Road/Rail Crossing by Putting Suitable HDPE pipe in between 
Crossing 

 
This includes Laying 3 core x 185 Sq.mm 11kV XLPE cable by putting suitable 

diameter HDPE pipe, through road/Rail/RCC crossing. If the Road/RCC crossing 
length more than length of HDPE seamless pipe, then the firm shall join pipes and 
make a strong and trouble free connection so that pushing and pulling of cable 
within such pipes is unaffected and fuss free & then lay across the Rail/Road 
crossing. Single cable shall be passed through one pipe, the excavated stuff shall 
be disposed off from the Site of work and spread in low laying area. 

In case of Rail Crossing, firm shall put earthing across rail track, both end, their 
own cost as per IE rule & act. The HDPE pipe should be laid using Horizontal Boring 
using Horizontal auguring machine for all the Road/Railway/RCC crossings. 

Cable lying, which shall include the route marker, cable tagging, dressing, 
removing the old unused cable from the RCC Trench, appropriate size of glands & 
ferrule work as per requirement etc. The entire work including follow up action with 
various authorities shall be in the scope of contractor. However, the statutory 
payment will be made by DPA.  

 

8. Technical Specification No.8 pf Part-A 
Supply, fixing and testing of  Outdoor  Cable  Termination  kit  for  11kV 185sqmm 
XLPE Cable 

 
 

This includes providing & making outdoor end Termination kit on HT (11 KV) 
3CX185 Sq.mm (E) cable at both end for all three phases, HT Joint shall be carried 
out by certified jointer. Make:- 3M, Raychem , Mahindra , Compaq. This work 
includes all labour and material as directed by Engineer-in-Charge. The Heat 
Shrinkable Outdoor Termination offered shall be complete with all parts 
necessary for their effective and trouble-free operation. Such parts will be 
deemed to be within the scope of the supply irrespective of whether they are 
specifically indicated. It is not the intent to specify herein complete details of 
design and construction of Heat Shrinkable Outdoor Termination. The Heat 
Shrinkable Outdoor Termination offered shall conform to the relevant 
standards and be of high quality, sturdy, robust and of good design and 
workmanship complete in all respects and capable to perform continuous and 
satisfactory operations in the actual service conditions at site and shall have 
sufficiently long life in service as per statutory requirements. The Heat Shrinkable 
Outdoor Termination offered 
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shall be reliable, fast and easy-to install jointing termination system to assure and 
maintain high network reliability in the most severe conditions and under high 
electrical, thermal, mechanical and environmental stress. The design, 
manufacture and performance of the Heat Shrinkable Outdoor Termination shall 
comply with all currently applicable statutes, regulations and safety codes. 
Nothing in this specification shall be construed to relieve the bidder off his 
responsibilities. Unless otherwise specified, the Heat Shrinkable Indoor and 
Outdoor Termination offered shall conform to the latest applicable Indian, IEC, 
British, U.S.A. or International Standards and in particular. 

The outdoor cable termination is to be mandatorily used for 11kV 185sqmm 
XLPE cables termination. The cable termination at pole structures should be done 
with HDPE pipe of suitable diameter and as per standard practice of PGVCL. 
Each such HDPE pipe should contain only one cable. 

Applicable standards for Outdoor Cable Termination Kit: 

 

9. Technical Specification No.9 of Part-A 

Supply, fixing and testing of Indoor Cable Termination kit for 11kV 185sqmm XLPE 
Cable 

This includes providing & making indoor end Termination kit on HT (11 KV) 
3CX185 Sq.mm (E) cable at both end for all three phases, HT Joint shall be carried 
out by certified jointer. Make:- 3M, Raychem , Mahindra , Compaq. This work 
includes all labour and material as directed by Engineer-in-Charge. The Heat 
Shrinkable Indoor Termination offered shall be complete with all parts necessary 
for their effective and trouble-free operation. Such parts will be deemed to be 
within the scope of the supply irrespective of whether they are specifically 
indicated. It is not the intent to specify herein complete details of design and 
construction of Heat Shrinkable Indoor Termination. The Heat Shrinkable Indoor 
Termination offered shall conform to the relevant standards and be of high 
quality, sturdy, robust and of good design and workmanship complete in all 
respects and capable to perform continuous and satisfactory operations in the 
actual service conditions at site and shall have sufficiently long life in service as 
per statutory requirements. The Heat Shrinkable Indoor Termination offered shall 
be reliable, 
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fast and easy-to install jointing termination system to assure and maintain high 
network reliability in the most severe conditions and under high  electrical, 
thermal, mechanical and environmental stress. The design, manufacture and 
performance of the Heat Shrinkable Indoor Termination shall comply with all 
currently applicable statutes, regulations and safety codes. Nothing in this 
specification shall be construed to relieve the bidder off his responsibilities. Unless 
otherwise specified, the Heat Shrinkable Indoor Termination offered shall conform 
to the latest applicable Indian, IEC, British, U.S.A. or International Standards 
and in particular. 

The Indoor cable termination is to be mandatorily used for 11kV 185sqmm 
XLPE cables termination. The cable termination at pole structures should be done 
as per standard practice of PGVCL. 

Applicable standards for Indoor Cable Termination Kit: 
 

 

10. Technical Specification No.10 of Part-A 

Supply and installation of Earthing coils at each end of the cable individually for 
each cable 

 

The work includes supply and installation of Earthing coils at each end of the 
cable individually for each cable. Earthing coils shall be fabricated from soft 
GI Wire Hot Dip Galvanized. The Hot Dip galvanized wire shall have clean surface 
and shall be free from paint enamel or any other poor conducting material. The 
coil shall be made as per REC constructions standard. The Hot Dip galvanizing 
shall conform to IS: 2629/1966, 2633/1972 and 4826/1969 with latest amendments. 
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11. Technical Specification No.11 of Part-A 

Supply, Installation, Testing and Commissioning of 7 Way Gas Insulated 
Maintenance free RMU IP54 12kV 630A 21kA 3 sec with Robotically welded SS304 
tank manufactured according to ISO 9001, 14001 and OHSAS 18001 

 
7 Way Gas Insulated Maintenance free outdoor 11kV RMU with IP54, 12kV, 

630A, 21kA, 3 sec with Robotically welded SS304 tank manufactured according 
to ISO 9001, 14001 and OHSAS 18001 to be supplied and installed at/near Oil Jetty 
no.8. 

The 7 way 11kV RMU to have the following minimum features: 

 2 Incoming ways 

 4 Outgoing ways 

 1 Spare way 

 Appropriate CTs at Incoming as well as outgoing and spare as per 
latest applicable IS and as per latest PGVCL/GETCO practices 

 MFM meters for all the ways 

 The RMU shall be of Outdoor type 

All equipments and materials shall be designed manufactured and tested in 
accordance with the latest applicable IEC standard. The electrical installation 
shall meet the requirement of Indian Electricity Rules1956 as amended up to 
date; relevant IS code of practice and Indian Electricity Act1910. In addition other 
rules and regulations applicable to the work shall be followed. In case any 
discrepancy, the most stringent and restrictive one shall be binding. 

7 Way 11kV Gas (SF6) Insulated RMU with SF6 Insulated VCB of  suitable ratings 
for 2 nos. Incoming ways and suitable Circuit Breakers for 5 nos. Outgoing ways. 
The objective of the RMUs is for extremely small construction width, compact, 
maintenance free, independent of climate, easy installation, operational 
reliability, Safe and easy to operate, minimum construction cost, minimum site 
work and minimum space requirement. The RMUs shall conform in all respects to 
high standards Of Engineering design, workmanship and latest revisions  of 
relevant standards at the time of offer. 

 Necessary current sensors / transformers for protection and metering 
(wherever required). 
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 All necessary dry (potential-free) contacts for indications relevant to 
RMU monitoring status and control. 

 A PT Panel including auxiliary power transformer for measurement of 
system voltage and for charging the batteries. 

 Battery and battery charger, to provide stable power as per motor 
rating, 24 VDC, power for the RMU’s motors. 

 Capacitor voltage dividers serving live-line cable indicators and all the 
indicators shall have to be visible from outside without opening  the 
doors. 

 The incomer CTs (3 nos. in each feeder) shall be circular with 300- 150/5A 
and the outgoing shall be provided with circular CTs (3 nos. in each) 
with 100-50/5A ratio with 5VA load for all the CTs. 

The RMU and combination shall be tropicalised and outdoor metal enclosed 
type. The RMU metal parts shall be of high thickness,  high  tensile  steel  which 
must be grit/short blasted, thermally sprayed with Zinc alloy, phosphate or should 
follow the 7 tank pretreatment process and be subsequently painted with 
polyurethane/PP based powder paint. The overall paint layer thickness shall 
be not less than 80 microns. Relevant IE rules for clearances, safety and operation 
inside the enclosure shall be applicable. The enclosure shall be IP 54 and type 
tested for weather proof at EREDA/CPRI. All live parts except for the cable 
connections in the cable compartments shall be insulated with SF6 gas. The 
SF6 gas tank shall be made of robotic or TIG or MIG welded stainless steel, to 
have the best weld quality. The gas cubicle shall be metal enclosed with 
stainless Steel of thickness as per IEC tested/ designed so as to provide safety 
and to avoid leakage of gas and should be provided with a pressure relief 
arrangement away from operator. 

The cable termination chamber of isolators and circuit breakers both should 
be of front access type as per site  requirement. Any accidental over pressure 
inside the sealed chamber shall be limited by the opening of a pressure-limiting 
device in the top or rear-bottom part of the tank or enclosure. Gas will be release 
to the rear of the switchboard away from the operator and should be directed 
towards the bottom, into the trench to ensure safety of the operating personnel 
and the pedestrians / civilians. All the manual operations should be carried 
out on the front of the switchboard. 

Fixed type SF-6 gas insulated / Vacuum circuit breakers. It should be 
maintenance free, having stainless steel robotically/ TIG / MIG welded enclosure 
for RMU. 

 Low gas pressure devices- 1.3 Bar pressure. 1.3 bar pressure of SF6 gas 
in chamber of RMU is required. 

 The manufacturer shall give guarantee for maximum leakage rate of SF6 gas will be 
lower than 0.1 % per year. SF6 gas leakage rate should not exceed 0.1% per 
annum after guarantee period. In case of Gas Leak the GIS should have the 
capability to withstand di- electric strength at minimum 1.3 bar pressure. 

 Live cable indicators- High operator safety. 
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 Fully rated integral ear thing switch on each device. 

 Back up relay with auxiliary supply (24V DC) shall be provided. 

 For indoor Cable boxes should be front access and interlocked with 
earth switch. 

 Cable testing possible without disconnection of cables. 

 Compact in dimension 
 

 Circuit Breaker with back up relay with auxiliary supply (24V DC) shall be 
provided 

 Low pressure, sealed for life equipment, can operate at “0” bar pressure. 

 Cable ear thing switch on all switching device-standard, for operator safety. 

 Enclosure with IP 54 standard protection for OUTDOOR RMU. 

 All live parts should be inside a stainless steel enclosure for  RMU  & minimum 
2 mm thickness of stainless steel robotically/TIG/MIG welded enclosure for 
RMU. 

 Earth Fault, Over Current, etc. protection numerical relays with all 
appropriate configuration and other parameters to be installed. 

 The relays shall have all the latest features with wide range of settings. 

 Analogue Manometer gauge for gas pressure indicator is to be installed. 

 Relay setting and co-ordination is in the scope of contractor. 

 The RMU shall be provided with multifunction meter. 

 The numerical relay shall be provided with RS485 facility to establish the 
connectivity with SCADA through modbus. The installation should be such 
that SCADA connectivity establishments can be retrofitted for the future 
needs. 

 The CT ratings and accuracy class and tolerances for protection CT and 
measurement CT should be precisely as per latest applicable IE rules and 
standards. The CT should be bidirectional. 

 The standard accuracy classes of current transformer as per IS-2705 is 0.5S 
for metering CT. 

 The standard accuracy class for the protection current transformer, as per 
IS-2705 is 0.5S. 

ELECTRICAL DATA: 
 

12kV - 28kV-1min Nominal voltage: 11 

kV Rated frequency: 50Hz 

Rated current bus bars: 630A 
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Rated current cable switch disconnector: 630A 
 

Short time withstands current: 

Cable switch Disconnector with interface C (400-bolt) bushing: 21kA RMS 
3sec Vacuum circuit breaker with interface C (400-bolt) bushing: 21kA 
RMS 3sec 

 

Rated current for transformer T-off: 630A 

Impulse withstands voltage: To earth and between phases: 

95 kV Insulation level: Power frequency 1 min: 28 kV 

Relay & Protection Scheme: 
Numerical Relay with Control Supply 24V DC, 50HZ.Phase current input 

Relay shall be suitable for 1A and 5A CT secondary (selectable at site) Relay 
shall be suitable for 2CT as well as 3CT connection. Ground current input Relay 
shall be suitable for residually connected CT input and also for CBCT input. 
The relay shall have provision for digital inputs, speed switch inputs. 
Communication System: the relay shall be equipped with RS485 for remote 
communication or for connection to DCS, SCADA or PLC. The relay shall be 
suitable for RS485 port for connection to Laptop and PC preferably of front. 
The relay shall support multiple / universal protocols for communication with 
any type of DCS / SCADA. Output relays having Minimum 4(four) 
programmable relays with contact rating 5A at 110V Dc continuous with 
latching option of output relays. The relay shall support minimum following 
protection elements. Triple pole instantaneous over current in all three phases 
(equivalent to CAG-37). Sensitive earth fault protection (equivalent  to CTUM 
-15). Shot circuit protection. Instantaneous Earth fault. Relay can operate Inst., 
definite time and Inverse type protection of over current. S/c and earth fault. 
Inst. under voltage relay (Incomer) Master tripping. 

All relays and timers in protective circuits shall be flush mounted on 
panel front with connections from the inside. They shall have transparent, dust 
tight cover, removable from the front. All protective relays shall have for 
easy replacement. They shall either have built-in test facilities or shall be 
provided with necessary test blocks and test switches located immediately 
below each relay. The auxiliary relays and timers may be furnished in non-
draw out cases. The contact multiplying auxiliary relays if any may be located 
inside the auxiliary compartment and may be of fixed type. 

 
Module Description: 
Each circuit breaker module shall have the following accessories: Two core 
current transformers in each phase. One core balance Current transformer 
(CBCT). Protection relay shall be provided Numerical type with instantaneous 
relay 3 phase o/c, S/C, earth fault, definite time o/c, Inverse type.  Meters shall  
be digital type with Amps, Volts, Frequency, P.F KWh, KWAR etc. Indicating 
LED lamps, red, green, blue with series resistor. Anti-pumping relay spring 
charging motor with its protection and control. Auxiliary contacts. Terminal 
blocks. 
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Out of 7 ways, two would be used for incoming and five for outgoing. All the 
modules shall be erected by using suitable size of GI channel foundation bolts 
including grouting of the bolts of each panel. Each panel shall be connected with 
2 separate and distinct Earthing. After installation of GIB panel, necessary test and 
trial are to be carried out for proper functioning of safety, devices, relay etc.  and 
before charging panel all the tests required under relevant ISS and IEC –  Rules 1956 
shall be carried out and the result shall be in conformity with specifications and 
copies of test results shall be furnished to Engineer-in-Charge.  The complete work 
shall be carried out as directed by Engineer-in-Charge. The side cable fix/adopter 
box wherever necessary/required shall be provided. The work includes all Labour 
& material required for installation & commissioning of 4way RMU and shall be 
done as directed by Engineer-in-Charge. 

The CT, PT shall be Tested in ERDA Lab and in this regard contractor shall 
submit the Test Report of CT, PT Works comprise with all material, licensing, labour 
tolls & tackles as directed by Engineer-in-Charge. The panels of RMU should be 
properly labeled with reflective red coloured strickers/radium paint as directed 
by Engineer-in-charge. 

 

12. Technical Specification No.12 of Part-A. 

Supply, Installation, Testing and Commissioning of 250kVA 11/0.43kV Outdoor 
Type Compact Substation with HT Panel, Transformer, LT Panel, Protection and 
Metering Device, etc. and other relevant accessories in a suitable enclosure with 
IP54 

Supply, Installation, Testing and Commissioning of Outdoor Type Foundation 
Mounted Compact Substation of 11kV/415 Volts, equipped with 250kVA Cast 
Resin Dry Type Transformer, 630A at 11KV fault making load breaking switch with 
one as SF6 Circuit Breaker for the primary side controls & with MV 800A Air Circuit 
Breaker as secondary side control. The components shall be enclosed, by either 
common enclosure or by an assembly of enclosure. All the components shall 
comply with their relevant IS/IEC standards Protection with Metering Device. This 
includes all labour and material as directed by Engineer-in- Charge. 

 
The Outdoor Package: 

 Single integrated metal housing, comprising three compartments 
accommodating: 

 HV switchgear (Protection degree of this compartment: IP65) 
 Transformer (Protection degree of this compartment: IP65) 
 LV switchgear (Protection degree of this compartment: IP65) 

 

Enclosure of Compact Substation: 
 The Outdoor enclosure of compact Substation shall be fabricated from 

Galvanized sheet steel 2mm thick build on heavy channel skid frame 
tropicalized to local weather conditions. 

 Four nos. of Lifting lugs to be provided on top to enable lifting total 
package unit without any problem for site handling / lifting by crane. The 
metal base shall ensure rigidly for easy transport and installation to withstand 
the weight of the Transformer, MV & LV component. 

 Ventilation openings shall be so arranged or shielded that same degree of 
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specified for enclosure is obtained to reduce the equipment ambient 
temperature and prevent heating through the roof due to sun radiation the 
roof is to be made of double layer with foam insulation in between. 

 The roof of the CSS should be Removable canopy type made from 2 
mm thick Galvanized sheet metal with 10-degree Slope. 

 Separation between RMU & transformer compartment and Separation 
between Transformer compartment & L.V compartment should be made 
from 2mm thick G.I sheet steel. 

 The covers and door are the part of the enclosures when they are closed they 
shall provide the degree of the protection specified for the enclosure.  All 
cover, doors or roof shall be provided with locking facility.  The doors shall open 
outward at an angle of at least 90 degree and to be equipped with a device 
able to maintain them in an open position. 

 Gland plate for RMU compartment should be made from 3mm thick M.S 
plate suitable for 3C x 185 Sq.mm XLPE cable 2 no’s.  The gland pate should 
be Split type. 

 Gland Plate for LV Compartment should be made from 3mm thick M.S 
plate suitable for 4 nos. outgoing cable. The gland pate should be Split 
type 

 The space between Transformer, MV component and LT component shall 
be provided in accordance with latest IEC recommendations standard. 

 The enclosure shall be made in such a way that the above components 
shall be accommodated and the accommodation of components shall 
be maintained as per IEC recommendation. The enclosure shall be tested 
by OEM as per Type Test and the relevant documents be submitted. This 
includes all labour and material as directed by Engineer-in-Charge. 

 
 

 HV Switchgear/TRANSFORMER CIRCUIT BREAKER: 
a) Type Three pole operated simultaneously by 

a common shaft 
b) No of phase 3 
c) Arc interruption in 

dielectric medium 
SF-6 

d) Type of Charging, 
Mechanism: 

Manual (spring assisted) as well as 
motorized with 230 VAC operated motor 

e) Continuous Rating 630Amp at ambient design 40 deg C 
f) Short Ckt Withstand 21 KA for 3Sec 
g) Fault making 

Capacity 
52.5 KA 

h) Fault Breaking 
Capacity 

21 KA minimum 

i) Current transformer 3 nos. epoxy cast Current Transformers with 
15 VA burden STR of 21 KA for 3 second 
metering accuracy Class 0.5 and 
protection accuracy 10P10 and having of 
CTR 150/75/5A. 
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j) Potential Transformer 3-phase draw out type PT of Ratio 
11000/110 Volts of 50 VA burden to meet 
with auxiliary requirement with Class 0.5 
accuracy including HT fuses on both 
incomer end. 

k) Protection Relay Numeric type or updated version (Make: 
SCHNEIDER/ALSTOM/SIEMENS/C&S) 
with the protection of inverse, definite 
time, short circuit, over current, 
instantaneous and earth fault, master 
trip and trip supervision. 

l) Metering 
Compartment 

Multi-Function meter having digital type 
(single) with voltage, current, PF, 
frequency, KW and KWH (Make – 
ENCRON/L&T / Conzerv) 

m) Accessories 2 sets of operating handle, spring 
charging handle, spanner set and other 
required accessories. 

n) Optional One no. shunt trip and tripping coil 
operating on 12VDC. 2 nos. of space 
heater with ON/OFF switch and 
thermostat in each side of panel & Cable 
chamber 

 

The SF-6 breaker shall be completed with necessary interconnection with 
fine wiring, ferruled properly including foundation bolts, earthling etc. The 
layout drawing, dimensional drawings and electrical wiring diagram and 
operation & maintenance manuals shall be supplied with  SF-6  Breaker. The  
SF-6  breaker shall be supplied in conformity with relevant ISS i.e. with up to 
date amendments along with manufacturers test certificate. This includes all 
labour and material as directed by Engineer-in-Charge. 

 
 TRANSFORMER: 

 
The t r a n s f o r m e r   shall  be  fully  tested  for  routine  tests,  as  per  BIS-1985. 

The tenderer shall furnish date regarding adequacy DIN of Transformer capacity. 
a) Transformer capacity 250 KVA (DRY TYPE) 
b) Primary voltage 11 KV +/- 10% 
c) Frequency 50 HZ 
d) No. of Phases 3 
e) Insulation Class ‘F’ 
f) Cooling Natural Air 
g) Temperature Max 115 C by RTD 
h) Percentage Rise As per IS 
i) In winding 90 degree C 
j) Winding connection Star/Delta 
k) Impedance As per IS/BIS/DIN 
l) Vector Group Dyn 11 
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m) Neutral Grounding HV ungrounded 
LV Solidly Grounded 

n) Winding material Copper 
o) Noise Level As per IEEE 141 
p) Vibration Level 3 G (min.) 
q) Painting 632 Shed of IS:5 or BIS/DIN Standard 
r) Tapping Range +/- 5% 
s) Losses Maintain as per IS/BIS/DIN 
t) Make Siemens/Crompton/BHEL/Schneider 

 
 LV SWITCHGEAR. 

 
The L.V side should be designed to equip the following: - 

a) Low voltage Bus bar system 
The equipment shall have all the following features - 

a) LV bus bar From transformer LV bushing to 
ACB 
and from ACB to MCCBs 

b) Bus bar size for phase & neutral Tinned copper busbar, size shall 
be as per manufacturer design. 
All the phases and neutral 
busbar shall be same rating / 
size. 
Bus bar size for phase & neutral 
Suitable spreader to be provided 
at outgoing side of MCCB to 
connect 120sqmm
 cable through 
aluminum lug. 

c) Bus bar support insulators 1 kV voltage class, 
SMC epoxy 

d) Bus bar sleeve insulation Color coded, for 1kv 
e) Bus bar rated current Suitable for 800A continuous 

current rating within the 10K 
class enclosure @ 400 C 
ambient temp 

  ambient temp 
f) Bus bar short circuit withstand 50 kA for 1 sec 

 

 Low voltage switchgear, ACB. 
The equipment shall have all the following features - 

a) Rated operational voltage (V) at 50 
Hz 

440V 

b) Rated frequency (Hz) 50Hz 
c) Current rating Amps (rms) 325Amps 
d) Rated insulation voltage (V) at 50 Hz 1000 
e) Number of poles 4 
f) Rated impulse withstand voltage(kV) 8 
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g) Rated Ultimate Short circuit breaking 
capacity at 415 V, 50 Hz  (  kA  rms) 
Icu 

50 

h) Rated Service Short circuit breaking 
capacity at 415 V,50 Hz ( kA rms), Ics 

50 

i) Rated short circuit making  
capacity at 50Hz 
(kA peak),  expressed  as  multiples  of 
Icu 

105 

j) Rated short time withstand current 
for1 sec 
at 50 Hz (kA rms), Icw, expressed 
as percentage of Icu 

50 

k) Category of utilization B 
l) Shutters on ‘Trip’ & ‘Close’ push 

button 
with sealing facility 

Yes 

m) Accessory mounting Accessories shall be front 
accessible plug in type. 
Accessories namely motor 
shunt trip & closing coil, 
UVT etc. should be 
common for the entire 
range & shall 
be suitable for both  AC  & 
DC voltages. 

n) Operating mechanism Spring  charging stored 
energy type , manual & 
Automatic 

o) Mechanical life (Operating cycles) 20000 
p) Indications Breaker shall have 

following mechanical 
indications: 
1. ON, 2. OFF, 3. TRIP 
4. SPRING
 CHARGE STATUS 

q) Sensing True RMS based 
r) Type Microprocessor based 
s) Control Terminal Should be front accessible 

and minimum NO/NC 
contacts shall be provided 
for electrical interlocking. 



Providing Power supply & Illumination to Oil Jetty No 8 at DPA Kandla 
 

t) Protection Overload 
protection Pick p 
0.4 to 1.0 
Time delay 0.2 to 40 
sec Short Circuit 
Pick up 2 to 10 
Time delay 20 to 400 Micro 
sec 
Instantaneous Over 
current  Pick up 4 to 16 & 
OFF Earth Fault 
Pick up 0.2 to .6 &  OFF 
Time delay 100 to 400 
msec 

u) Metering required Multi-Function meter for 
measuring 3 Ph current,3 Ph 
Voltage, KWH, KVAH, 
Power Factor, Max 
Demand (KVA), 
Fault History of Minimum 
Events, 

v) Indication Release shall give individual 
indication for each type of 
fault 

 

 Low voltage switchgear, MCCB. 
a) a) For 325 Amps 

b) For 160 Amps 
c) For 100 Amps. 
d) For 63 Amps 

Outgoing feeders – 1 nos 
Outgoing feeders – 2nos . 
Outgoing feeders – 2 nos. 
Outgoing feeders – 4 nos 

b) MCCB rated voltage &
 Rated frequency (Hz) 

415v +/- 10% at 50Hz 

c) Number of poles 4 
d) Current rating Amps (rms) 325/250/125Amps 
e) MCCB rated 3 phase short 

circuit 
breaking  capacity Ics = Icu 
Rated impulse  withstand 
voltage(kV) 

50/35/25/16 KV minimum 
at 415v and 50Hz 

f) MCCB rated 3 phase short 
circuit withstand capacity, Icw 

8kA/8KA/8KA /6 for 1sec 

g) Rated insulation v o l t a g e   (V)  
at 
50 Hz MCCB mechanical & 
electrical 
Endurance 

1000 
As per IS 13947 / IEC 

h) MCCB category of duty B as per IS / IEC 947 
i) MCCB indications ON, OFF & TRIP 
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j) MCCB protection Adjustable  /  front 
accessible thermal and 
magnetic setting. (Thermal 
setting for 
 overload 
adjustable from 70% - 100% 
of 
the rated current & 
magnetic setting for short 
circuit adjustable 4-10 
times / 5-10 times). 

 

 Safety Devices: 
Rubber Mats, Fire Extinguisher & First Aid Box should included along with 

the Compact Substation. The rate should be inclusive of all taxes, levies, 
service tax, VAT loading at manufacturer’s depot, transportation and 
unloading at the site of work etc. This includes all labour and material as 
directed by Engineer-in-Charge. 

 

13. Technical Specification No.13 of Part-A 
Supply, Installation,  Testing  and  commissioning  of  DP  structure  with  11KV 

A.B. Switch on 9MTR RSJ POLE 

The work involves Supply, Installation, Testing and commissioning of DP 
structure with 11KV A.B. Switch on 9MTR RSJ POLE. The Double pole structures 
have to be firmly installed on the site and two layers of anticorrosive coating 
and three layers of high quality paint with best workmanship is to be done. This 
also includes painting numbering the poles in 100mm round dia. 

Double pole structure should be solidly earthed from two points with individual 
earthing and a ‘Danger’ sign board should be provided on the Double Pole 
structure as instructed by Engineer in Charge. 

 
The below table shows tentative items (but not limited) to be used for this work. 

The same may be used for reference.  However, the bidder is suggested to visit the 
site for ascertaining actual requirement of items. 

 
SR PARTICULARS (For One DOUBLE POLE STRUCTURE WITH 11 

KV A.B.SWITCH ON 9MTR RSJ POLE) 
UNIT QTY 

1 9 MTR RSJ POLE (minimum 116mmX100mmX10mm) NO. 2 

2 M.S.Angle Top FEBRI.65x65x6mm - 2750mm MS with 
Hot Dip Galvanization 

NO. 2 

3 M.S.Angle 11 KV A.B.Switch - Fabri 65x65x6mm- 
2750mm 

NO. 4 

4 M.S. Angle Fabri. 65x65x6mm - 2750mm for cross 
bracing 

NO. 4 
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5 11 KV A.B. SWITCH 400 AMP. SET 1 

6 Side Clamps for mounting A.B Switch (M.S Flat of size 
50X6) 

NO. 16 

7 (a) Ancher rod - 1 No. NO. 4 

8 (b) Turn buckle - 1 No NO. 4 

9 ( c ) Eye Bolt - 1No(16mmX590 mm Round Bar) NO. 4 

10 (d) Stay wire- 7/12 KG 11.2 

11 (e) HT Guy Insulator - 1 No. NO. 4 

12 (f) Guy Clamp - 1 Set. SET 4 

13 (a ) GI Wire No. 8 From Pole Top to Earthing Coil KG 2.32 

14 (b) Rigid PVC Pipe -20mm dia ( 1.5 Mtr) - 1No NO. 2 

15 ( c) Earthing Bolt NO. 2 

16 (d) Earthing Coil (GI Wire No 8) NO. 2 

17 (a) 11 KV Porcelyn Disc Insulator NO. 12 

18 (b) 11KV Disc. Hardware SET 6 

19 (a) M.S.Bolts & Nuts 65x16mm KG 7.2 

20 (b) M.S.Bolts & Nuts 180x16mm KG 2.49 

21 (c) Suitable P.G.Clamp for ‘Dog’ Conductor NO. 9 

22 (d) Binding tape HT for jumpering MTR 20 

23 (e) Alu. Binding wire KG 0.5 

Note: Above table is just for reference and summarizes minimum requirement of 
materials for one DP structure with 11KV A.B. Switch on 9MTR RSJ POLE. Actual quantity 
may be envisaged for as per Annexure-I Bill of Quantities using reference the above 
table. Any item with MS has to be Hot Dip Galvanized. 
 
14. Technical Specification No.14 of Part-A 

Preparation and installation of Earth Station 
This includes preparation of earth station with chemical treated back filled 

compound 85 mm diameter Pipe in Pipe GI Type 3 Mtr Depth, 
Maintenance free including all accessories & Masonry work Enclosure with 
cover plate. The value of earth pit shall be less than 5ohm. A cement concrete 
(ratio of Cement:Sand:Metal should be 1:2:4) chamber of at least 30cm x 
30cm shall be provided just below the surface of ground over the funnel for 
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watering and having RCC/CI cover of suitable size as directed. This also 
includes removal of extra-excavated earth from the site. The work shall be 
carried out to entire satisfaction of Engineer-in-charge. This work includes all 
labour and material as directed by Engineer-in-Charge. 

 

15. Technical Specification No.15 of Part-A 
Supply, laying, fixing including termination / connection of following type and 
size of earth strips 50X6 mm Hot Dip GI strips 

 
This includes supply, Laying & connecting, Hot Dip G.I. strip of size 50 X 6 mm. 

Hot DIP coating on GI as per the earthing system, connected to two separate 
and distinct main earth as directed and shall be clamped suitably on wall /floor 
or buried in the ground/pucca trench as directed. The pieces of GI strips shall be 
connected using GI nut bolts rigidly and the GI strip shall  be laid either on RCC 
with proper clamping or in the ground minimum 300 mm. below the ground level 
as the case may be and as directed and shall be buried properly or as directed 
by Engineer-in-charge. 

 

16. Technical Specification No.16 of Part-A. 
Supply and installation of reflective sign boards 

 
This includes supply and installation of reflective sign boards at various 

locations as directed by Engineer-in-charge. The reflective sign boards have 
to be made out of Alumiminium composite panel sheet with at least 3mm 
thickness and circular shape with minimum 90cm  diameter  of  the  circular 
sign board with reflective yellow coloured background and reflective red 
coloured bold fonts that are legible at least from a distance of 10meter. The 
reflective sign boards should be mounted on square GI pipes of minimum 
thickness 3mm and minimum length 3meter. Out of 3meter length of the GI 
pipe, 2.4meter should be above the ground level post installation and rest 
has to be grounded firmly. The base of the GI pipe should also be made 
with the similar GI pipe and the ‘X’ base formed should be welded properly 
with the main pole GI pipe using appropriate welding rods for GI pipe welding. 
Improper workmanship or fit and finish is liable to be rejected and is at the  sole 
discretion of Engineer-in-charge. 
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The GI pipe should be painted with double coats of anti-corrosive paint and 
later  with  black  colour  and reflective yellow  colour  alternatively as referred to 
in the below figure. 

 
The installation of GI pipe should be perfectly vertical so as  to  make  the sign 

board perfectly erect without any tilt and all the sign boards should be 
meticulously installed at almost the same height. The GI pipe base should be 
affirmed by muffling the base with 2.5feetx2.5feetx2feet concreting of the ratio 
1:2:4 of Cement:sand:metal. The concreted structure has to be painted with 
waterproofing coating twice and later with two layers of yellow coloured radium 
paint and black paint in form of strips. Please note that the concrete structure 
is not shown in the above figure but has to be compulsorily installed for all the 
sign board GI pipes without fail. The above figure is indicative and can be used 
for reference for better understanding of the requirements. The land is soft, 
muddy type marshy land hence a PCC carpet of 50mm thick shall be provided 
at  the bottom and cured before erection of GI pipes of sign boards wherever 
necessary as directed by Engineer-in-charge. 

 

17. Technical Specification No.17 of Part-A 
Guarding assembly for 1km under 11kV Overhead line with approximate pole span 
30m 

 
This work includes the supply, installation, testing and commissioning of 

Guarding Assembly under 11kV Overhead line using M.S. Bolts & Nuts 65x16mm 
Hot Dip Galvanized, M.S. Bolts & Nuts 180x16mm Hot Dip Galvanized, P.G. 
Clamp 
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for Rabbit/Wedge Connectors 70 sq.mm, Aluminum Binding wire and HT Tape as 
per the standards set by PGVCL and as per the directions of Engineer-in-Charge. 

 

18. Technical Specification No.18 of Part-A. 
Supply, Installation, testing and commissioning of 11kv line using ABC (aerial 
Bunched Conductor) of size 11kV 3x120sqmm + 100sqmm on 9mtr RSJ poles with 
wind pressure 100 kg/m2 (approximate span 30 mtr) 

 
The composite cable shall comprise three single-core cables twisted around 

a bare aluminium alloy messenger wire, which will carry the weight of the cable. 
The rated voltage of the cables shall be 6.35KV/11KV and the maximum 
operating voltage shall be 12 KV. Unless otherwise stipulated in this Specification, 
the following Standards shall be applicable: i) IS: 7098 (Part-II) - 1985 – Cross linked 
Polyethylene Insulated PVC Sheathed Cables ii) IS: 8130-1984 - Conductors for 
Insulated Cables iii) IS: 398 (Part-IV) - 1979 - Aluminium Alloy Conductors iv) IEC- 
60502 (Part-II) 2005 - Polyethylene Outer Sheath 

 
The cable conductors shall be of round, stranded and compacted aluminium 

of nominal cross sectional area 120mm2. The conductor screen shall  be  of 
extruded semi-conducting cross inked polyethylene compound of thickness  not 
less than 0.5mm. The insulation shall be of extruded cross linked polyethylene 
(XLPE), Dry Gas cured/wet cure process, of nominal insulation thickness 3.6mm 
and its properties shall conform to IS: 7098 (Part-II). The insulation screen shall 
comprise extruded semi-conducting compound and/or semiconducting tape. 
Thickness of the screen shall be not less than 0.6 mm. The metallic screen shall 
consist of Copper tape of thickness not less than 0.045mm. The outer sheath shall 
be black polyethylene. The nominal thickness of sheath shall be 2 mm and it shall 
conform to the technical requirements of ST-7 of IEC-60502 (Part-II) 2005. 

 
The dimensional and electrical data for single-core cable is given below: 

The bare  messenger  wire  shall  be  of  100  mm2  (nominal  area)  aluminium 
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alloy, generally conforming to IS:398 (Part-IV) - 1994, comprising of 7 strands 
and shall be suitably compacted/non compacted to have smooth round  
surface  to avoid damage to the outer insulating sheath of single-core phase 
cables twisted around the messenger. There shall be no joints in any wire of 
the stranded messenger conductor except those made in the base rod or 
wires before finally drawing. 

 
The technical characteristics of the messenger wire shall be as follows: 

The designation and parameters of finished cables are given in the following 
table: 

 

All the cable sizes i.e. items offered should have been fully type tested as per 
the relevant standards at any NABL accredited/Govt. of India’s recognized 
Laboratory. The bidder shall furnish the type test reports along with the offer. 
These type tests must have been conducted within last five years prior to date of 
Bid opening. For any change in design/type, already type tested and the design 
/ type offered against this specification, the purchaser reserves the right to 
demand repetition of type tests without any extra cost. DPT also reserves the right 
to have tests carried out at his own cost by an independent agency, whenever 
there is a dispute regarding the quality of supply. 

 
All the relevant Type tests and Routine Tests shall be carried out on the cables as per IS: 

7098 (Part-II) & Type tests and Routine Tests certificates shall be furnished invariably before 
delivery on site. 

 
This includes supply at site & stringing of 11kV 3x120sqmm + 100sqmm ABC 

as per IE rules and latest applicable standards and same is to be string on 
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HT pin and strain insulators, binding on insulators, jumpering, the jointing in HT line 
will be done by twisting sleeve joints as per standard practice. Care must be 
taken in handling the ABC to protect against cuts, scratches or kinks. The 
ABC must not be drawn over hard surface ground, where it is liable to be 
damaged. ABC must be drawn on wooden or aluminum pulley only. Wastage 
and cutting should be avoided as far as possible. Not more than 2% sag will be 
accepted in the materials account. The sag and spans and line  
erection/installation  guidelines must be maintained as per PGVCL norms. 

This also includes painting with two coat of metal primer and three coat of 
silver paint, thereafter numbering the poles in 100mm round dia. This  also includes 

planting the pole to 1/6th height in the ground strengthening with cement 
concrete and above ground level muffing is to be done. 

The cross arms insulators must be so fixed that neither tilt nor bend from 
position. The rate quoted should be for 3x120sqmm + 100sqmm ABC route per 
kilometer. The sagging should be uniform for all conductors and uneven sagging 
will not be allowed. The ground clearance and line to line clearances, etc. have  
to be maintained as per latest IE Rules. 

The land is soft, muddy type marshy land where poles are to be erected 
after excavation for erection of poles, a PCC carpet of 50mm thick shall be 
provided at the bottom and cured before erection of poles. 

 
The vegetation below the line shall be removed by the contractor. The 

contractor shall prepare the drawing of the line work  (5 copies) and shall submit 
all the required documents which are required for getting clearance from CEA. 
However, the submission, uploading of documents and payment of statutory 
charges are in the scope of DPT. 

 
The below table indicates tentative (but not limited) items to be used for 1km 

of 11kV ABC line which may be used for reference: 
Particulars Unit Quantity 

9mtr RSJ POLE (minimum 
116mmX100mmX10mm) 

No. 35 

Anchor Rod - 1 No No. 8 

Turn Buckel - 1 No No. 8 

Eye Bolt - 1 No No. 8 

Stay wire - 7/12 kg 27.20 

HT Guy Insulator - 1 No No 8 
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Guy Clamp - 1 Pair pair 8 

(a) GI Wire No. 8 From Pole 
Top to Earthing Coil 

Kg 49 

(b) Rigid PVC Pipe -20mm dia 

( 1.5 Mtr) - 1No 

No. 35 

(c) Earthing Bolt No. 35 

(d) Earthing Coil (GI Wire No 

8) 

No. 35 

11 KV 3x120sq.mm. + 

100sq.mm. bare messenger Aerial 

Bunched cable 

km 1.05 

Self tightening anchoring (Dead end) 

clamp with pole bracket using Stainless 

Steel 

Strap & Buckle 

No. 4 

Self locking Suspension Clamp 

with pole bracket using Stainless Steel 

Strap & Buckle 

No. 31 

Providing & fixing Heat Shrinkable type 

Cable Jointing kit suitable for 11 KV 

1Cx120 sqmm AB Cable for Outdoor 

Termination application 

No. 18 

Stainless Steel of Size Strap 

20mm*0.7mm & Buckle width 20 mm 

No. 70 

Note: Above table is just for reference and summarizes minimum requirement of 
materials for one km route length of  11kv  line  using  ABC  (aerial  Bunched 
Conductor) of size 11kV 3x120sqmm  +  100sqmm  on  9mtr  RSJ  poles.  Actual 
quantity may be envisaged for  as per Annexure-I  Bill of Quantities  using  
reference the above table. Any item with MS has to be Hot Dip Galvanized. 



 

 
 

Important: 
 

1) If any ancillary work arises during the execution of work the 
Contractor shall complete the item/items by carrying out such ancillary 
work without any extra payment. 
2) The work shall be carried out with entire satisfaction of Engineer-in-

Charge. 
---- 

 

PART B 
 
1 Technical Specification No-1 OF Part-B. 

 The work includes supply, Installation, testing & commissioning of 6 mtr. mini mast GI 
hot dipped galvanized with 80microns coating inside & outside the tower, carriage & 
its hardware’s. The carriage shall be operated with hand-operated winch with handle, 
4Nos of LED flood light will be mounted on same for illumination of oil jetty & its 
pathway. As ships will discharge petroleum product, PESO norms are to be followed 
while executing electrical work (Explosion proof ZONE II). The minimast shall be 
fabricated from 4mm sheet, base plate shall be 10mm with four holes, same is to be 
fixed with 4Nos anchor bolts of suitable size at site, The installation shall be in plumb 
and with proper alignments ,this also includes insertion of LT cable and joints shall be 
covered by heat shrink sleeve,& flameproof JBs, work shall complete to entire 
satisfaction of engineer in charge. 

 
2. Technical Specification No-2 Part-B: 

 The work includes supply, Installation, testing & commissioning of 6o watt Explosion 
proof ZONE II floodlight IP66 of 230v,50HZ AC, 4Nos of LED flood light will be mounted 
on minimast carriage for illumination of oil jetty & its pathway. As petroleum product will 
be discharged by ships, PESO norms are to be followed while executing electrical work.  
The aiming shall be proper for covering maximum floor area, this also includes insertion 
of LT cable and joints shall be covered by heat shrink sleeve, & flameproof JBs, work 
shall complete to entire satisfaction of engineer in charge. 

 
3. Technical Specification No-3 of Part-B: 

The work  includes supply & laying of site 1.1 KV grade, 4 core aluminium conductor, 
XLPE insulated armoured cable confirming to IS: 7098 (Part-I) 1985 and IS. 17505 (Part-
I) fire survival cable with up to date amendments and of approved make with ISI mark. 
The manufacturer shall produce TYPE TEST certificate with similar size of cable, which 
shall not be more than 1 years old. The cable shall have marking/embossing at the 
interval of every meter showing its progressive length. During the cable inspection, the 
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or 
otherwise the manufacturer shall produce the routine test certificate during supply of 
cable at site. The rate shall inclusive of all taxes, packing, forwarding, insurance, 
transportation and unloading at site of work etc. Apart from same single length of 
cable is to be laid in existing cable trench by removal of cover and after laying of 
cable, trench cover is to be relayed on it  properly. Work include complete labour & 
materials and to entire satisfaction of engineer-in charge. 

 
4. Technical Specification No-4 pf Part-B. 

This work includes supply & laying of site 1.1 KV grade, 4 core aluminium conductor, 
XLPE insulated armoured cable confirming to IS: 7098 (Part-I) 1985 IS. 17505 (Part-I) fire 
survival cable with up to date amendments and of approved make with ISI mark. The 
manufacturer shall produce TYPE TEST certificate with similar size of cable, which shall 



 

 
 

not be more than 1-year-old. The cable shall have marking/embossing at the interval 
of every meter showing its progressive length. During the cable inspection, the 
manufacturer shall show the relevant ROUTINE TESTS to inspecting authority or otherwise 
the manufacturer shall produce the routine test certificate during supply of cable at 
site. The rate shall inclusive of all taxes, packing, forwarding, insurance, and 
transportation and unloading at site of work etc. Apart from same single length of cable 
is to be laid by excavation inn soft soil, marshy land at a depth of 1mtr and wide 300mm, 
brick & sand is to be layed along with cable for cushion and protection of cable. Cable 
marker shall be fixed on top for caution, Work include complete labour & materials and 
to entire satisfaction of engineer-in charge. 

 
 
5. Technical Specification No-5 of Part-B. 

This work includes supply & laying of site 4way flame proof Junction box Die cast 
aluminum LM6 Explosion proof ZONE II. The cable will be terminated in the JB contractor 
has to produce test certificate of same. However before ordering contractor shall 
obtain the clearance of JB from DPT regarding its dimension thickness etc. The rate shall 
inclusive of all taxes, packing, forwarding, insurance, and transportation and unloading 
at site of work etc. Apart from same is to be fixed in hazardous area at suitable height 
for fixtures etc. Work include complete labour & materials and to entire satisfaction of 
engineer-in charge. 

 
6. Technical Specification No-6 of Part-B. 

This work includes supply, Installation testing & commissioning   flame proof feeder 
pillars Die cast aluminium LM6. The cable will be terminated from bottom; contractor 
has to produce certificate of same that it can withstand in hazardous area. However 
before ordering contractor shall obtain the clearance of feeder pillar from DPT 
regarding its dimension thickness, accessories etc. The rate shall inclusive of all taxes, 
packing, forwarding, insurance, and transportation and unloading at site of work etc. 
Apart from same is to be fixed in free standing (hazardous area Explosion proof ZONE 
II). Work include complete labour & materials and to entire satisfaction of engineer-in 
charge. 

 
7. Technical Specification No-7 of Part-B 

This work includes supply, Installation testing & commissioning of chemical earthing as 
per IS norms. The length of pipe shall be 3mts with flat of size 26X6mm is to be layed by 
excavation and back fill by its chemical bags thereafter earthing flat is to be 
connected to same by proper hardware’s, contractor has to produce test certificate 
of earthing. However before ordering contractor shall obtain the clearance of 
chemical earthing from DPT regarding its details. The rate shall inclusive of all taxes, 
packing, forwarding, insurance, and transportation and unloading at site of work etc. 
Apart from same is to be fixed in oil jetty. Work include complete labour & materials 
and to entire satisfaction of engineer-in charge. 

 
 
 
 
8. Technical Specification No-8 of Part-B 

This work includes supply, Installation testing & commissioning flame proof 
industrial wiring with conduit pipe of 32mm along with its accessories such as 
bend, extension,etc with 2.5sqmm FRLS copper stranded wire 3 run for phase, 
neutral & earth. The point wiring is to be done on wall, beam, coloum complete 



 

 
 

with labour and flameproof accessories as per site conditions. However before 
ordering for point wiring material contractor shall obtain the clearance EIC. The 
point wiring rate shall inclusive of all charges. Work include complete labour & 
materials and to entire satisfaction of engineer-in charge. 

 
9. Technical Specification No-9 Part-B. 

This work includes supply, Installation testing & commissioning   flame proof 4 feet LED 
tube light of 22/24 watt and above with its accessories, along with GI heavy duty 
clamps & hardware’s. The tube light is to be fixed on wall, ceiling, beam as per site 
conditions including labours. contractor has to produce test certificate of same that it 
can withstand in hazardous area. However before ordering contractor shall obtain the 
clearance of tube light. The rate shall inclusive of all taxes, packing, forwarding, 
insurance, and transportation and unloading at site of work etc. Work include 
complete labour & materials and to entire satisfaction of engineer-in charge. 

 
 
10. Technical Specification No-10 Part-B. 

This work includes supply, Installation testing & commissioning   flame proof 400mm 
wall mounting fresh air fan of 215V,50Hz single phase and above with its accessories, 
along with GI heavy duty clamps & hardware’s. The fan is to be fixed on wall, ceiling, 
beam as per site conditions including labours. contractor has to produce test 
certificate of same that it can withstand in hazardous area. However before ordering 
contractor shall obtain the clearance of fan. The rate shall inclusive of all taxes, 
packing, forwarding, insurance, and transportation and unloading at site of work etc. 
Work include complete labour & materials and to entire satisfaction of engineer-in 
charge. 

 
11. Technical Specification No-11 Part-B. 

This work includes supply, Installation testing & commissioning   flame proof 300mm 
wall mounting exhaust fan of 215V,50Hz single phase and above with its accessories, 
along with GI heavy duty clamps & hardware’s. The fan is to be fixed on wall, as per 
site conditions including labours. Contractor has to produce test certificate of same 
that it can withstand in hazardous area. However before ordering contractor shall 
obtain the clearance of fan. The rate shall inclusive of all taxes, packing, forwarding, 
insurance, and transportation and unloading at site of work etc. Work include 
complete labour & materials and to entire satisfaction of engineer-in charge. 

 
12. Technical Specification No-12 of Part-B. 
 High Mast Specification 

 The work include  design, supply and erection  testing & commissioning of  20M high 
mast flood lighting towers, including the installation, testing and commissioning of LED 
cool white flood light and other electrical accessorries ,arrangement for raising and 
lowering the lights during maintenance.  

 
 APPLICABLE STANDARDS 

The following shall be the Reference Standards for the loading of the high mast: 
 BS Code of Practice, CP-3, Gradient of wind related to height Chapter-V, 
 BS 4360 Grades of MS Plates 
 BS 5135 Welding 
 BD 729 Galvanising 
 Technical Report (TR) No.7 – 1996 Specification for Mast and Foundation. 
 IS 875 (Pt-III) 1987 Code of Practice for Design Loads for structure 
 



 

 
 

TECHNICAL SPECIFICATIONS HIGH MAST 
 
Structure 
The High mast shall be of continuously tapered, polygonal cross section, 20 sided or 
as per proven design, presenting a pleasing appearance and shall be based on 
proven In- Tension design conforming to standards, to give an assured performance 
and reliable service. 
The mast height shall be 20 meters, with minimum diameters as per proven design. 
Minimum plate thickness of bottom section shall be 6mm and other sections 5mm. 
The PCD of the mast flange shall be minimum 740 mm or as per proved design. The 
structure shall be suitable for wind loading as per IS-875, part-3, 1987 or relevant to 
site condition. 
 
 Construction 
The mast shall be capable of safely withstanding the strong winds prevailing at site. 
The deflection at the top during heavy storm periods shall therefore be considered 
in the design and the mast designed in such way that the above deflection during 
worst periods is kept to a minimum value. The mast shall be fabricated from special 
steel plates, conforming to BS-EN10- 025, cut and folded to form a polygonal section 
as stated above and shall be telescopically jointed and fillets welded. The welding 
shall be in accordance with BS:5135. The procedural weld geometry and the 
workmanship shall be exhaustively tested on the completed welds. The 20-meter 
size mast shall be delivered in sections, and shall be jointed of the entire section. The 
base flange shall be provided with supplementary gussets between the bolt holes 
to ensure elimination of helical stress concentration. For the environmental 
protection of the mast, the entire fabricated mast shall be hot dip galvanized, 
internally and externally, having a uniform thickness of 65 microns. 

 
 Door Opening 
An adequate door opening shall be provided at the base of the mast and the 
opening shall be such that it permits clear access to equipment like winches, cables, 
plug and socket, etc. and also facilitate easy removal of the winch. The door 
opening shall be complete with a close fitting, vandal resistant, weather proof door, 
provided with a heavy duty double internal lock with special paddle key. The door 
opening shall be carefully designed and reinforced with welded steel section, so 
that the mast section at the base shall be unaffected and undue buckling of the 
cut portion is prevented. 
 
 Dynamic Loading for the Mast 
The mast structure shall be suitable to sustain an assumed maximum reaction arising 
from a wind speed as per IS 875, and shall be measured at a height of 10 meters 
above ground level.  
 
 
 LANTERN CARRIAGE Fabrication 
A fabricated Lantern Carriage shall be provided for fixing and holding the flood light 
LED fitting. The Lantern Carriage shall be of special design and shall be of steel tube 
construction, the tubes acting as conduits for wires, with holes fully protected by 
grommets. The Lantern Carriage shall be so designed and fabricated to hold the 
required number of LED floodlight fittings and junction boxes, and also to have a 
perfect self-balance. The Lantern Carriage shall be fabricated in two halves and 
joined by bolted flanges with 
stainless steel bolts and plastic lock type stainless steel nuts to enable easy 
installation or removal from the erected mast. The inner lining of the carriage shall 



 

 
 

be provided with protective PVC arrangement, so that no damage is caused to the 
surface of the mast during the raising and lowering operation of the carriage. The 
entire Lantern Carriage shall be hot dip galvanized after fabrication. and raise the 
Lantern Carriage Assembly. To enable this, a suitable Winch Arrangement shall be 
provided, with winch fixed at the base of the mast and the specially designed head 
frame assembly the top. 
 
 Winch 
The winch shall be of c duble drum type as per IS 807, suitable to lift optimum 
mechanical load,shall be operated manually & electrically ,Permanent oil bath of 
SAE 90 or equicalent of proven design. The gear ratio may be according to 
manufacturer’s standard. However, the minimum working load shall be not less than 
400Kg. The winch drums shall be grooved to ensure perfect seat for stable and tidy 
rope lay, with no chances of rope slippage. The rope termination in the winch shall 
be such that distortion or twisting is eliminated and at least 5 to 6 runs of rope 
remains on the drum even when lantern carriage is fully lowered and rested on the 
rest pads. 
It shall be possible to remove the double drum after dismantling, through the door 
opening provided at the base of mast. Also a winch gear box for simultaneous and 
reversible operation of the double drum winch shall be provided as part of the 
contract. 
 
 Head Frame 
The head frame which is to be designed as a capping unit of the mast, shall be of 
welded steel construction, galvanized both internally and externally after assembly. 
The top pulley shall be appropriate diameter, large enough to accommodate the 
stainless steel wire ropes and the multi-core electric cable. The pulley block shall be 
made of non-corrosive material, and shall be of die caste aluminium alloy (LM-6). 
Pulley made of synthetic material such as plastic or PVC are not acceptable. Self-
lubricating bearings and stainless steel shaft shall be provided to facilitate smooth 
and maintenance free operation for a long period. The pulley assembly shall be fully 
protected by a canopy galvanized externally and internally, Close fittings guides 
and sleeves shall be provided to ensure that the ropes and cables do not dislodged 
from their respective positions in the grooves. The head frame shall be provided with 
guides and stops with PVC buffer for docking the lantern carriage.  

 
Stainless Steel Wire Ropes  
The suspension system shall be essentially be without intermediate joint and shall 
consist of any non-corrosive stainless steel of AISI 316 or better grade. The stainless 
steel wire ropes shall be of 7/19 construction, the central core being of the same 
material. The overall diameter of the rope shall not be less than 6 mm. The breaking 
load of each rope shall not be less than 2350kg individually, giving factor of safety 
or over 5 for system at full load, the minimum recommended value as per the TR-7 
referred to in the beginning of the specification. The end construction of rope to 
winch drum shall be fitted with talurit. The thimbles shall be secured on ropes by 
compression splices. Two continuous lengths of stainless steel wire ropes shall be 
used in the system and no intermediate joints are acceptable in view of the required 
safety. No intermediate joints, either bolted or else is provided on the wire ropes 
between winch and lantern carriage. 
 
CABLE: 
Trailing cable EPR Insulated and PCP sheathed 2.5sqmm 5core annealed copper 
cable. 
 



 

 
 

LED SPECIFICATION 
Cool white LED, Warranty, Power 250W, Lighting effect grade 100LM/W,Input 
Voltage AC85V～265V ,Frequency Range 50Hz～60Hz, Power Factor ＞0.95, Power 
Efficiency ＞92 %  
Lifetime >50000 Hrs, die cast metal body. IP 65.   Qty 40Nos 
 
Power TOOL (Integral to system) 
3Phase, 415v ,50 HZ,AC +/- 5% Rating of the motor shall be suitable to the design 
with control & torque limiting protection single speed. 
 
CIVIL FOUNDATION 
High mast civil foundation is also in the scope of contractor, the design of 
foundation shall be approved from our Design section civil department, similarly its 
execution will also be under civil department. The soil bearing capacity is 
5T/Mtsquare; however, during start of work contractor has to obtain complete detail 
of soil and based on same design is to be done. Work include complete materials 
& labour, and to entire satisfaction of Engineer In charge. 

 
13. Technical Specification No-13 of Part-B. 

  The work include supply ,Installation,  testing & commissioning of M.S  
guarding for 20mtr High Mast tower.The guarding shall be fabricated from MS angle of 
75 X 75x6mm duly welded and bolted to form square guarding of 5Mtr x 5Mtr with total 
height of guarding shall be 1.5Mtr height with 300mm in excavated soil having CC of 
1:2:4 of 300x300mm foundation 8 menbers and cross angle to same,Work include 
propercleaning & applying metal primer & three finish coat of silver paint.Work includes 
complete labour & materials and to entire satisfaction of EIC.  

 
14. Technical Specification No-14 of Part-B. 

 The work include supply ,Installation,  testing & commissioning of 200 
KVA,415v,50HZ,autochangeover switch silent DG set diesel operated. This also includes 
its cement platforms of 150mm height extended at least 600mm from DG main 
dimensions. This also include two nos copper earthing for its neutral & two GI earthing 
for body along with suitable size of LT cable to reach the mains. Contractor has to first 
fill the HSD up to 90% of its tank capacity, The rate shall be inclusive of complete 
transportation, loading unloading and trial test to entire satisfaction of EIC.  

 
 
Contractor Signature & Seal.                                                    EXECUTIVE ENGINEER (E)                       
                        DEENDAYAL PORT AUTHORITY 
  



 

 
 

SECTION VI 
 

Bill of Quantities (BOQ) 
 

Sr. No. Description Qty. Unit 
Rate Amount 

In Figure In Words  
PART - A  

1 
 
 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing and 
commissioning of 11KV overhead 
line with 100mm2 AAAC 
Conductor with wind pressure 
100kg/m2 on RSJ 9mtr pole 
(Approximate span of 30m) as 
per 
technical specification no.1 
Supply  
Erection testing & Commissioning 

 
 
 
 
 
 
 

15 
15 

 
 
 
 
 
 
 

KM 
KM 

   

2 
 
 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing and 
commissioning of Cement 
Concreting of 1:2:4 ratio mixtures 
for Poles / Guys including CC for 
Poles and Guys as per site 
requirement as per technical 
specification no.2 
Supply  
Erection testing & Commissioning 

 
 
 
 
 
 
 

450 
450 

 
 
 
 
 
 
 

M3 
M3 

   

3 
 
 
 

(a) 
(b) 

Supply, Installation, testing and 
commissioning of Stay Set (Extra) 
with Erection as per technical 
specification no.3 
Supply  
Erection testing & Commissioning 

 
 
 
 

90 
90 

 
 
 
 

Set 
Set 

   

4 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing and 
commissioning of DP structure 
with 11KV A.B. Switch & D.O. Fuse 
on 9 MTR RSJ POLE as per 
technical specification no.4 
Supply  
Erection testing & Commissioning 

 
 
 
 
 

2 
2 

 
 
 
 
 

No. 
No. 

   

5 Supply at site XLPE 3Cx185sqmm 
insulated armoured aluminium 
conductor cable as per 
Technical Specification No.5 

 
 
 

5000 

 
 
 

Mtr. 

   

6 Laying of Double circuit (two 
parallel cables) 3CX185 Sq.mm 
(E) XLPE Cable through Hard/Soft 
Soil Excavation and laying 
through Half Round Pipe (2 Nos.) 
6" inner Diameter and 1 Meter 
length as per technical 
specification no.6 (Route Length: 
2150 Mtr). 

 
 
 
 
 
 
 
 

4300 

 
 
 
 
 
 
 
 

Mtr. 

   



 

 
 

7 Laying of Double circuit (two 
parallel cables) 3CX185 Sq.mm 
(E) XLPE Cable through 
RCC/Road/Rail Crossing by 
Putting Suitable HDPE pipe in 
between Crossing as per 
technical specification no.7 
(Route Length: 200 Mtr). 

 
 
 
 
 
 
 

400 

 
 
 
 
 
 
 

Mtr. 

   

8 
 
 
 

(a) 
(b) 

Supply, fixing and testing of 
Outdoor Cable Termination kit for 
11kV 185sqmm XLPE Cable as per 
technical specification no.8 
Supply  
Erection testing & Commissioning  

 
 
 
 

10 
10 

 
 
 
 

No. 
No. 

   

9 
 
 
 

(a) 
(b) 

Supply, fixing and testing of 
Indoor Cable Termination kit for 
11kV 185sqmm XLPE Cable as per 
technical specification no.9 
Supply  
Erection testing & Commissioning  

 
 
 
 

4 
4 

 
 
 
 

No. 
No. 

   

10 
 
 
 
 

(a) 
(b) 

Supply and installation of 
Earthing coils at each end of the 
cable individually for each cable 
as per technical specification 
no.10 
Supply  
Erection testing & Commissioning  

 
 
 
 

9 
9 

 
 
 
 

No. 
No. 

   

11 
 
 
 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing and 
Commissioning of 7 Way Gas 
Insulated Maintenance free RMU 
IP54, 12kV 630A 21kA 3 sec with 
Robotically welded SS304 tank 
manufactured according to ISO 
9001, 14001 and OHSAS 18001 as 
per technical specification no.11 
Supply  
Erection testing & Commissioning  

 
 
 
 
 
 
 
 

1 
1 

 
 
 
 
 
 
 
 

Set 
Set 

   

12 
 
 
 
 
 
 
 
 
 

(a) 
(b) 

Supply, Installation, Testing and 
Commissioning of 250kVA 
11/0.43kV Outdoor Type 
Compact Substation with HT 
Panel, Transformer, LT Panel, 
Protection and Metering Device, 
etc. and other relevant 
accessories in a suitable 
enclosure with IP54 as per 
technical specification no 12. 
Supply  
Erection testing & Commissioning  

 
 
 
 
 
 
 
 
 
 

2 
2 

 
 
 
 
 
 
 
 
 
 

No. 
No. 

   

13 
 
 
 

Supply, Installation, Testing and 
commissioning of DP structure 
with 11KV A.B. Switch on 9MTR 
RSJ 

 
 
 
 

 
 
 
 

   



 

 
 

 
(a) 
(b) 

POLE as per technical 
specifications no.13. 
Supply  
Erection, testing & 
Commissioning  

 
10 
10 

 
No. 
No. 

14 
 
 

(a) 
(b) 

Preparation and installation of 
Earth Station as per technical 
specification no.14 
Supply  
Erection, testing & 
Commissioning  

 
 
 

10 
10 

 
 
 

No. 
No. 

   

15 
 
 
 
 

(a) 
(b) 

Supply, laying, fixing including 
termination / connection of 
following type and size of earth 
strips 50X6 mm Hot Dip GI strips as 
per technical specification no.15 
Supply  
Erection, testing & 
Commissioning  

 
 
 
 
 

800 
800 

 
 
 
 
 

Mtr. 
Mtr. 

   

16 
 
 

(a) 
(b) 

Supply and installation of 
reflective sign boards as per 
technical specification no.16 
Supply  
Erection, testing & 
Commissioning  

 
 
 

50 
50 

 
 
 

No. 
No. 

   

17 
 
 
 
 
 

(i) 
 
 

(a) 
(b) 

 
(ii) 

 
(a) 
(b) 

 
(iii) 

 
(a) 
(b) 

 
(iv) 
(a) 
(b) 

 
(v) 

 

Guarding assembly for 1km 
under 11kV Overhead line as per 
site requirement approximate 
pole span 30m as per technical 
specification no.17 
 
M.S. Angle 65x65x6mm - 2 Mtr for 
guarding Angle cross 
arm/Guarding Channel 
Supply  
Installation 
  
Side clamp (Flat Bar of size 50X6) 
for Guarding 
Supply  
Installation 
  
G.I. WIRE NO.10 (3.15 MM) for 
Guarding 
Supply  
Installation 
  
G.I. WIRE NO. 8 for Guarding 
Supply  
Installation 
  
Eye Bolt - 1No (16mmX590 mm 
Round Bar) for Guarding. 

 
 
 
 
 
 
 
 
 

74 
74 

 
 
 

74 
74 

 
 
 

40 
40 

 
 

250 
250 

 
 
 

 
 
 
 
 
 
 
 
 

No. 
No. 

 
 
 

No. 
No. 

 
 
 

No. 
No. 

 
 

No. 
No. 

 
 
 

   



 

 
 

(a) 
(b) 

 
(vi) 

 
(a) 
(b) 

 
(vii) 

 
(a) 
(b) 

Supply  
Installation 
  
Bolts & Nuts - 65x16mm for 
Guarding 
Supply  
Installation 
  
Aluminium Binding wire for 
Guarding 
Supply  
Installation 

148 
148 

 
 
 

30 
30 

 
 
 

8 
8 

No. 
No. 

 
 
 

No. 
No. 

 
 
 

No. 
No. 

18 
 
 
 
 
 
 
 

(a) 
(b) 

Supply, Installation, testing and 
commissioning of 11kv line using 
ABC (aerial Bunched Conductor) 
of size 11kV 3x120sqmm + 
100sqmm on 9mtr RSJ poles with 
wind pressure 100 kg/m2 
(approximate span 30 mtr) as per 
technical specification no.18 
Supply  
Erection, testing & 
Commissioning 

 
 
 
 
 
 
 
 

300 
300 

 
 
 
 
 
 
 
 

Mtr. 
Mtr. 

   

Total Amount (Part-A) Rs. 
PART - B 

1 Supply, Installation, testing & 
commissioning of 6mtr high 
octagonal mini mast GI tower 
with all accessories such as hand 
operated winch with GI steel wire 
and lantern carriage base flange 
for quay & walkway illumination. 
and as per technical 
specification No 1 

 
 
 
 
 
 
 
 

30 

 
 
 
 
 
 
 
 

No. 

   

2 Supply installation testing 
commissioning of 60 W LED 
flameproof flood light IP 66 as 
PESO approved cool white, to be 
fixed on 6 Mtr mini mast GI tower 
complete with labour & 
materials. and as per technical 
specification no 2 

 
 
 
 
 
 
 

100 

 
 
 
 
 
 
 

No. 

   

3 
 
 
 
 
 
 
 

(i) 
(ii) 
(iii) 

Supply, laying of aluminium 
Conductor steel armoured LT 
XLPE cable as per latest IS, same 
is to be layed in existing trench 
from jetty to pump room 
complete with labour and 
materials. and as per technical 
specification no 3 
4C X 16 sq.mm 
4C X 70 sq.mm 
4C X 35 sq.mm 

 
 
 
 
 
 
 
 

1000 
500 
500 

 
 
 
 
 
 
 
 

Mtr. 
Mtr. 
Mtr. 

   



 

 
 

4 
 
 
 
 
 
 
 
 
 

(i) 
(ii) 
(iii) 

Supply, laying of aluminium 
Conductor steel armoured LT 
XLPE cable as per latest IS, same 
is to be layed by excavation of 
1mts deep and 0.5mtr width and 
brick & sand laying in marshy soil 
from   Substation to pump room 
partial in existing cement 
concrete as per technical 
specification no 4 
4C X 16 sq.mm 
4C X 70 sq.mm 
4C X 35 sq.mm 

 
 
 
 
 
 
 
 
 
 

500 
200 
500 

 
 
 
 
 
 
 
 
 
 

Mtr. 
Mtr. 
Mtr. 

   

5 Supply and fixing of 4way  
flameproof JB  with connector 
inside to fix 10sqmm aluminium 
conductor, on wall, on tower as 
per site condition complete with 
labour & materials and as per 
technical specification no 5 

 
 
 
 
 
 

42 

 
 
 
 
 
 

No. 

   

6 Supply Installation testing 
commissioning of flameproof 
feeder pillar of stainless steel 
sheet of 316 grade along with its 
pedestal of MS hot dipped angle 
50x50x6mm thickness for free 
standing having one MCCB 
of415V,100 Amp, 50HZ,25Ka four 
pole as I/C and having 3 pole 
contactor of 40 amp or of above 
rating with astronomical timer for 
switching ON & OFF of lighting as 
per timing, complete with labour 
& materials. and as per technical 
specification no 6 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. 

   

7 SITC of chemical earthing with 
3Mtr GI flat in pipe with 25x6mm 
along with its filling bags 
complete with labour & 
materials. and as per technical 
specification no 7 

 
 
 
 
 

20 

 
 
 
 
 

No. 

   

8 Supply, Installation testing 
commissioning of Industrial wiring 
with heavy duty CPVC pipe of 
32mmm with pipe accessories, 
this include flameproof electrical 
board & junction box for 
completion of point wiring with 
2.5sqmm FRLS copper stranded 
wire 3run viz. phase, neutral & 
earth. The point wiring is to be 
done on wall, beam, column at 
suitable height with GI clamp of 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

   



 

 
 

2mm thickness, complete with 
labour & materials as per 
technical specification no 8 & to 
entire satisfaction of Engineer In 
charge 

 
 
 
 

55 

 
 
 
 

No. 
9 SITC of 4feet 22/24 W LED cool 

white light of 230v, 50HZ AC, in 
flameproof cabinet of approved 
make to be fixed on wall, ceiling 
etc. as per site requirement and 
as per technical specification no 
9,Complete with labour & 
materials. 

 
 
 
 
 
 
 

75 

 
 
 
 
 
 
 

No. 

   

10 SITC of flameproof fresh air wall 
mounting fan of size 400 mm, 
230v,50HZ AC, of approved 
make to be fixed on wall, etc. as 
per site requirement and as per 
technical specification no 10. 
Complete with labour & 
materials 

 
 
 
 
 
 
 

7 

 
 
 
 
 
 
 

No. 

   

11 SITC of flameproof heavy duty 
exhaust fan of size 300 mm, 
230v,50HZ AC, of approved 
make to be fixed on wall, etc. as 
per site requirement and as per 
technical specification no 11. 
Complete with labour & 
materials 

 
 
 
 
 
 
 

5 

 
 
 
 
 
 
 

No. 

   

12 Supply Installation testing & 
commissioning of 20Mtr High 
mast GI tower along with its civil 
foundation as per Soil Bearing 
Capacity of approx. 1.5T/Mtr 
square, This also includes  supply 
&  fixing of 250W LED cool white 
flood light fitting, complete as 
per technical specification no 
12. 

 
 
 
 
 
 
 
 
 

3 

 
 
 
 
 
 
 
 
 

No. 

   

13 Supply Installation testing & 
commissioning of guarding to 
20Mtr High mast GI tower along 
with guarding foundation. The 
guarding is to be fabricated from 
MS angle of 75x75x6mm duly 
welded and bolted to form 
square guarding of 5mtrx5mtr 
complete with painting two coat 
metal primer & two coat final 
finish enamel paint, work include 
complete labour & materials. 
and as per technical 
specification no 13 

 
 
 
 
 
 
 
 
 
 
 
 
 

3 

 
 
 
 
 
 
 
 
 
 
 
 
 

No. 

   



 

 
 

14 Supply Installation Testing 
commissioning of 200KVA, 415V, 
50HZ AC, silent DG set as per 
GEM norms ,and as per technical 
specification no 14. 

 
 
 
 

1 

 
 
 
 

No. 

   

Total Amount (Part-B) Rs.  
Total Amount (Part-A + Part-B) Rs.  

 
(In Words: Rs._______________________________________________________________________) 
 
Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental 
charges: but exclusive of GST. 
 
 

 
 
 
 

Seal & Signature                                                                           Executive Engineer (E) 
of Contractor                                                                             Deendayal Port Authority 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 
 

 
SECTION-VII 

 
EVIDENCE TOWARDS SITE VISIT 

 
I, Shri _________________________ authorized representative of 
M/s.___________________________ (authorization letter issued by the firm with my specimen 
signature and passport size photo and adhaar card are enclosed) have visited the 
 site on ___________ with DPA representative Shri __________, (Designation) 
 __________ for the work of “AMC for electrical works at Administrative Office Building and 
Gopalpuri Colony for a period of two years” and the sites and other issues related to tender 
to my satisfaction. 
 
 
 
 
 

  

Seal, name and signature 
of the bidder 

Name, designation and 
signature of DPA 

representative who assisted 
bidder during site visit. 

Seal, name and  signature 
of XEN (E) 

 
 
 
 
 
 
 
 
 
 
 

 
  



 

 
 

SECTION VIII 
 

Approved Make List for Electrical Items 
 

Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider/JYOTI 
1(a)  HV Gas Insulated 

Breakers 
SIEMENS /Schneider/ABB 

2 POWER 
TRANSFORMERS 

VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / 
T&R 

4 RESIN CAST 
TRANSFORMERS 

  

A)    RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B)    DRY CAST  VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 

UNISTAR/KEI/FINOLEX/HAVELS 
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 

HAVELLS/  UNISTAR/AVOCAB / ADCAB 
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 
9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / 
INDOASIAN  

11 SFU FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS   

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS  

15 MCB/ELCB/RCCB/ 
RCCBO FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB  

16 MCB FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/ HAVELLS/ STANDARD  

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS  

18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 
METERS/ABT METER 

L&T/ENERCON/SECURE/L&G/ RISHABH or APPROVED BY 
PGVCL Make. 

19 ANALOG 
VOLT/AMPARE METER 

RISHABH/AE/ENERCON/L&T 



 

 
 

FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 
METER 

L&T/SIEMENS/C&S  

21 POWER CONTACTOR & 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB  

22 QUARTZ TIME CLOCK 
SWITCH  

L&T/INDOASIAN/SIEMENS  

23 PVC WIRE WITH 
COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR  

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS 
AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST  

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND  /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/  RESTOPLAST/       
SWASTIK / BPI  

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE  

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 
having surge Protection ≥10KV for fittings & internal Surge 
Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS  BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC  

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC  

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC  

35 HEAVY DUTY 
INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR  
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 

SAMSUNG/ONIDA  
38 REFRIGERATORS VOLTAS  / CARRIER / BLUESTAR / USHA / HITACHI / LG / 

SAMSUNG / WHIRLPOOL  



 

 
 

39 VOLTAGE STABILIZER VEELINE / CAPRI  
40 INVERTERS SUKAM / MICROTEK  
41 D.G. SETS    

A)    ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK 
LEYLAND /VOLVO 

B)    ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR 
ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB  
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / 

RACOLD  
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO  

Note: 
In case of supply of Make of material which is not in the DPA approved Make list, the said 
material should be supplied as per the latest GETCO approved Make list. 
 
In case of supply of Make of material which is neither available in the DPA approved Make 
list not in the latest GETCO approved Make list, the said material should be supplied as per 
the Make decided by EIC for which written intimation will be given to the contractor. 
 
Before procurement of material, the Make of the material should be approved by EIC in 
writing. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

SECTION-IX 
 



 

 
 

 
 

 
Signature & Seal                                                                             XEN (E) 
of Contractor                                           

SECTION - XI 



 

 
 

                    SECTION-X 
Format for submitting information for Bid Capacity 

 
 
For calculating “A” of the formula. 

 
 

 
 
 
 
 
 
 
 
 
 

For calculating “B” of the formula 
 

 
 
 

       
 
 
 
 
 

Signature & Seal of Contractor 

Sr. 
No. 

Financial Year Value of work 
undertaken 

Multiplying factor as given in 
the pre-qualification criteria 

Value updated to the price level of the year 
(Col C x col D) 

A B C E F 
1     
2     
3     
4     
5     
6     
7     

Sr. 
No. 

Name of 
client 

Name 
of work 

Work 
order no. 
and date 

Schedule period of 
completion as per 

work order with 
start date 

Contract 
value 

Value of work 
done 

Remaining 
value of work 

done 

Anticipated 
date of 

completion 

Remaining value of work 
done (Completion period 
of the work for which bids 
are invited by DPA) from 
the date of opening of 

preliminary bid  
          


