

SCHEDULE A

Name of work: Development of Container Terminal at Tuna-Tekra "Common Road connectivity from Take of point upto back up area", Stage-I

Sr No	Kind of material	Qty	Rate	Unit	Place of delivery
1	Cement	709.00		1 M.T.	To be brought by
2	Steel	124.00			
2	Bitumen	857.00		One Metric Tonne	Contractor
3	Emulsion	11.00			

CONTRACTOR

**SUPERINTENDENT ENGINEER (C)
DEENDAYAL PORT AUTHORITY**