

-: SCHEDULE - A :-

Name of work: Development of area adjecant to Tuna-GIM track by earthwork in embankment from 4.00 Km to take-off point for doubling ofline to facilitate upcoming new projects at Tekra

Sr. No.	Kind of material	Quantity	Rate		Unit		Place of Delivery
			In Fig	In Words	In Fig	In Words	
1	CEMENT	1057.00	To be brought by contractor		1 M .T.	One metric Tonne	To be brought by contractor
2	REINFORCEMENT TMT bars of grade Fe-500D or more.	511.24	To be brought by contractor		1 M .T.	One metric Tonne	To be brought by contractor

Note:- Quantity mentioned above are tentative.

CONTRACTOR

SUPERINTENDING ENGINEER (HARBOUR)
DEENDAYAL PORT AUTHORITY