
 
 
 
 
 
                                                                       
 
 
 
 

 
 
 

MECHANICAL ENGINEERING DEPARTMENT 
 

 
ELECTRICAL DIVISION 

 
 

TENDER NO. EL/WK/2799 
 

 
Operation and maintenance of 66 KV Substation & OH/UG 66 KV Transmission line, AMC of HT/LT 
Electrical Installations of Residential & Non-Residential Buildings within Kandla premises 
including Tuna Port and Engagement of Service Operator and Advisory Services for Distribution 
Business, Metering & Billing for a period of three years. 

 
Executive Engineer (E) 

Electrical Division 
Deendayal Port Authority 

7, Ground Floor, 
Port & Custom Building, 
New Kandla – 370 210. 

Phone No. (02836) 270209/270342 
Fax No. (02836) 270184/271010 

 
 
 
 
 
  



 
 

TENDER NOTICE NO.EL/WK/2799 
 

Name of work Operation and maintenance of 66 KV Substation & OH/UG 66 KV 
Transmission line, AMC of HT/LT Electrical Installations of Residential 
& Non-Residential Buildings within Kandla premises including Tuna 
Port and Engagement of Service Operator and Advisory Services 
for Distribution Business, Metering & Billing for a period of three 
years. 

Estimated cost put to 
tender 

Rs. 16,17,97,406.00 

Tender fee : Rs. 10,000 + 01,800 (GST) Present rate of GST is 18 % 
Through online transfer in PNB bank account no. 
2177000100053705 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the list 
of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

OR 

                                                                   OR 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

Level Description 



 

 

Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 
ACTIVITIES 

Division – 70 Activities of head offices; management 
consultancy activities 

Group - 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  
EMD ₹ 16,17,974.00 

In the form of Bank Guarantee of Nationalised/Scheduled Bank 
(except Co-operative bank) having its branch at Gandhidham 
in favour of Deendayal Port Authority, Gandhidham. The bank 
guarantee should be submitted as per the format given in 
Section-XIV. 
 Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the list 
of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

OR 

OR 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

Level Description 



 

 

Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 
ACTIVITIES 

Division – 70 Activities of head offices; management 
consultancy activities 

Group - 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  
Last date of downloading 14/07/2023 upto 14:00  
Last date and time of 
submission of E-tender 

14/07/2023 upto 14:30 only on website https://kpt.nprocure.com: 

Pre-bid meeting 30/06/2023 @ 15:00 Hrs. in the Old Board Room, A. O. Building, 
Gandhidham 

Date and time for opening 
of E-tender 

14/07/2023 at 15:00 hrs 

Downloading websites https://kpt.nprocure.com, http://www.deendayalport.gov.in as 
well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 
 

 
 
 
 

Executive Engineer (E), 
Deendayal Port Authority 

 
 
 
 

  



 
NOTICE INVITING ON LINE TENDER 

Department Name   Mechanical Engineering Department 
Circle/ Division Electrical Division, Port & Customs Building, 

Ground Floor, New Kandla-(Kutch)-370210 
Tender Notice No. EL/WK/2799 
Name of Project Operation and maintenance of 66 KV Substation & OH/UG 66 KV 

Transmission line, AMC of HT/LT Electrical Installations of 
Residential & Non-Residential Buildings within Kandla premises 
including Tuna Port and Engagement of Service Operator and 
Advisory Services for Distribution Business, Metering & Billing for a 
period of three years. 

Name of Work Operation and maintenance of 66 KV Substation & OH/UG 66 
KV Transmission line, AMC of HT/LT Electrical Installations of 
Residential & Non-Residential Buildings within Kandla premises 
including Tuna Port and Engagement of Service Operator and 
Advisory Services for Distribution Business, Metering & Billing for a 
period of three years. 

Estimated Contract 
Value (INR) 

Rs. 16,17,97,406.00 

Period of Completion 
(in Months) 

36 months from the date of issue of work order 

Bidding Type Open 
Bid Call (Nos.) One 

Tender Currency Type Single 
Tender Currency 

Settings 
Indian Rupee (INR) 

Pre-Qualification 
Criteria 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 
The Bidders shall fulfil the following pre-qualification criteria: 
a) Average Annual financial turnover during the last 3 years, 

ending 31st March of the previous financial year, should be 
at least ₹ 01,64,59,741.00 certified by Chartered Accountant. 
 

b) Experience of having successfully completed or substantially 
completed or ongoing similar works during last 7 years 
ending last day of month previous to the one in which 
applications are invited should be either of the following:  
i) Three similar completed or substantially completed 

or ongoing works each costing not less than the 
amount equal to ₹ 02,19,46,321.00 

Or 
ii) Two similar completed or substantially completed or 

ongoing works each costing not less than the amount 
equal to ₹ 02,74,32,901.00 

Or 
iii) One similar completed or substantially completed or 

ongoing work costing not less than the amount equal 
to ₹ 04,38,92,642.00 
 
 
 



 
Note:  
 
(1) In case a work is considered similar in nature for fulfilment of 
technical credentials, the overall cost of that work shall be 
considered and no separate evaluation for each component 
of that work shall be made to decide eligibility. 
 
(2) In case of ongoing contracts, the tenderer shall submit 
satisfactory performance certificate / or any other relevant 
document from the Employer for the completed period of 
contract up to the date prior to 7 days before submission of 
tender, indicating there in the value of contract and the period 
which qualifies him. 
 
c) Bidders who meet the minimum qualification criteria will be 

qualified only if their available bid capacity is more than the 
total bid value. 
The available bid capacity will be calculated as under: 
Assessed Available Bid capacity = A x N x 2 –B,  
Where, 
“N” = Number of years prescribed for completion of the 
subject contract. 
“A” = Maximum value of works executed in any one year 
during last seven years (at current price level). 
“B” = Value at current price level of existing commitments 
and on-going works to be completed in the next ’N’ years. 
The Bidder shall furnish statements showing the value of 
existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the 
works preferably countersigned by the Nodal Office or his 
nominee-in charge. 
 

Finan
cial 
Year 

2022
-23 

2021
-22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

Index 
152.

5 139.4 123.4 121.8 119.8 114.9 111.6 

Multip
lying 

Factor 

1.00 1.09 1.24 1.25 1.27 1.33 1.37 

 
IMPORTANT: a) The value of annual turnover is not to be 
considered towards “A” as mentioned in the formula. 

b) The information may be provided as per the format given 
at Section-XIII  

d) In Case the similar work has been issued for any private 
body, the bidder will be required to produce the tax 
deducted at source (TDS) certificate indicating the income 



 
tax deducted by the client for that work, which will form the 
basis for assessing the value of completed work. 

  
IMPORTANT: 
 
The particular row in the TDS certificate (Form 16 or Form 26A), 
which indicates the credit of the payment received from the 
client, should be highlighted. 
 
Along with the TDS certificate, a declaration on the letter head 
of a Chartered Accountant should be submitted giving details 
such as the name of bidder, the name of the client for which the 
bidder has carried out the work, name of work, work order no. 
and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by 
the Chartered Accountant.  
 
In case any discrepancies between the TDS (Form 16 or Form 
26A) and the declaration given by the Chartered Accountant 
with regard to payment received from the client, it should be 
explained. 
 
(e) The contractor shall have valid electrical contractor’s 
license for carrying out electrical work of nature involved in this 
tender obtained from the competent authority of any states 
without which the tender shall not be accepted.  Contractor 
shall submit certificate and copy of the license in lieu of the 
same for consideration. 
 
(f) Upload duly signed document given at Section-VIII towards 
evidence of site visit. (The bidder who has not physically visited 
the site and not uploaded document given at Section-VIII, will 
be declared technically disqualified. The date of physical visit 
of site should be the date invariably prior to date of opening of 
preliminary bid. The mandatory site visit and uploading of 
document are exempted if there is declared travel restriction by 
central/state government). 
 
(g) The bidder shall have the experience in power trading, for 
which copy of Power Purchase Agreement with DISCOM 
(during last 7 years ending last day of month previous to the one 
in which applications are invited) shall be submitted. The said 
agreement will be considered irrespective of quantum / 
amount. 
 
(h) The bidder shall have the experience of at least one work of 
Operation & Maintenance of HT substation & switchyard of 
minimum 66 kV capacity. The said completed or substantially 
completed or ongoing work (during last 7 years ending last day 
of month previous to the one in which applications are invited) 
will be considered irrespective of amount. 



 
 
 

Similar works means 
 

Bidder shall have experience of advisory services for DISCOM in 
Power scheduling from IEX or any other power trading platform, 
regulatory matters; Operation & Maintenance of Power 
Distribution network of at least 66 / 11 Kv; supervision of capex 
planning. 

OR 
 
Bidder shall be Distribution Licensee or a Power Distribution 
franchise or a company having the experience of power 
distribution & its operation and maintenance, power 
management & scheduling, metering, billing, loss monitoring 
and deduction, regulatory & statutory affairs (appointed 
directly by Distribution Licensee).  
 

OR 
 
Bidder shall have experience in the field of advisory services in 
connection of power distribution, Power Scheduling,  selling, 
filing petition of tariff, accounts, audit works required for 
DISCOM (Distribution Company) with or without experience in 
Operation & Maintenance of HT substation & switchyard of 
minimum 66 kV capacity. 

Joint Venture Not Allowed 
Rebate Not applicable 

Bid Document Fee: Rs. 10,000 + 01,800 (GST) Present rate of GST is 18% 
Through on line transfer in PNB bank account no. 
2177000100053705 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 



 

 
OR 

OR 

 
 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 

ACTIVITIES 
Division – 70 Activities of head offices; management 

consultancy activities 
Group - 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  

Bid Document Fee 
Payable To: 

Through online transfer in PNB bank account no. 
2177000100053705 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website. 

Bid Security/ EMD (INR) 
: 

₹ 16,17,974.00 
In the form of Bank Guarantee of Nationalised/Scheduled Bank 
(except Co-operative bank) having its branch at Gandhidham 
in favour of Deendayal Port Authority,Gandhidham . The bank 
guarantee should be submitted as per the format given in 
Section- XIV. Scanned copy to be uploaded on (n) procure 
website while uploading the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 



 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

OR 

  
OR 

 
 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 

ACTIVITIES 
Division – 70 Activities of head offices; management 

consultancy activities 
Group – 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  

Bid Security/ EMD (INR)  
In Favor of :  

In the form of Bank Guarantee of Nationalised/Scheduled Bank 
(except Co-operative bank) having its branch at Gandhidham. 
The bank guarantee should be submitted as per the format 
given in Section- XIV. 
  Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 



 
Bid Document 

Downloading Start 
Date 

14/07/2023 

Bid Document 
Downloading End Date 

14/07/2023 up to 14:00 Hrs. 

Date & Place of Pre Bid 
Meeting 

30/06/2023 @ 15:00 Hrs. at A.O. Building, Gandhidham 

Last Date & Time for 
Receipt of Bids 

14/07/2023 @ 14:30 Hrs. 

Bid Validity Period 120 Days 
Condition  (1) Tender Fee shall be submitted through on line transfer in PNB 

bank account no. 2177000100053705 - Deendayal Port 
Authority - (IFSC code PUNB0217700).    Scanned copy of RTGS 
no. and date of transfer may be uploaded on (n) procure 
website. 

In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

OR 

 
OR 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

Level Description 



 

 
 (2) EMD: In the form of Bank Guarantee of 
Nationalised/Scheduled Bank (except Co-operative bank) 
having its branch at Gandhidham in favour of Deendayal Port 
Authority, Gandhidham. The bank guarantee should be 
submitted as per the format given in Section-XIV.  Scanned 
copy to be uploaded on (n) procure website while uploading 
the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

OR 

  
OR 

Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 
ACTIVITIES 

Division – 70 Activities of head offices; management 
consultancy activities 

Group – 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 



 
 
 

 
3) Integrity Pact agreement duly signed by the bidder and two 
witnesses (witnesses sign also to be obtained by the bidder) is 
also required to be submitted in preliminary bid.  

Accordingly, technical offer of those bidders shall only be 
opened whose EMD, Tender Fee and Integrity Pact (duly signed 
by bidder and witnesses) are received electronically in 
preliminary submission. 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 

ACTIVITIES 
Division – 70 Activities of head offices; management 

consultancy activities 
Group – 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  

Remarks The hard copies should reach to the Electrical Division within 07 
days from the date of opening of preliminary and technical bid. 

Bid Opening Date Technical Bid will be opened on 14/07/2023 @ 15:00 Hrs. Date of 
opening of price bid shall be notified after scrutiny and 
evaluation of Technical Bid. 

Documents required to 
be submitted by 

scanning through 
online 

a. Documents in support of fulfilling Qualifying Criteria as 
indicated above. 

b. Tender fees plus GST: Through online transfer in PNB bank 
account no. 2177000100053705 - Deendayal Port Authority 
- (IFSC code PUNB0217700).    Scanned copy of RTGS no. 
and date of transfer may be uploaded on (n) procure 
website. In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related 
to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 



 

OR 

 
OR 

 

 
c)  EMD:- In the form of Bank Guarantee of 
Nationalised/Scheduled Bank (except Co-operative bank) 
having its branch at Gandhidham favour of Deendayal Port 
Authority, Gandhidham .The bank guarantee should be 
submitted as per the format given in Section-XIV. 
Scanned copy to be uploaded on (n) procure website while 
uploading the bid. 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The 
Ministry of Micro, Small and Medium Enterprises indicating the 
list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only 
shall become eligible for exemption from payment of Tender 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 

ACTIVITIES 
Division – 70 Activities of head offices; management 

consultancy activities 
Group – 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  



 
fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

OR 

 
OR 

 

 
d) Integrity pact duly signed by bidder and witnesses.  

e) Documents Mentioned in Eligibility Criteria. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION 

SUPPLY 
Group - 351 Electric power generation, transmission and 

distribution 
Class – 3510 Electric power generation, transmission and 

distribution 
Sub Class - 
35109 

Collection and distribution of electric energy 
to households, industrial, commercial and 
other users n.e.c. 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 
42202 

Construction/erection and maintenance of 
power, telecommunication and transmission 
lines 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL 

ACTIVITIES 
Division – 70 Activities of head offices; management 

consultancy activities 
Group – 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  

Officer- Inviting Bids: Executive Engineer (E), Electrical Division, Port & Custom 
Building, Ground Floor, New Kandla-(Kutch)-370210 

Bid Opening Authority : Executive Engineer (E) 

Address: Executive Engineer(E), Electrical Division, Port & Custom 
Building, Ground Floor, New Kandla-(Kutch)-370210 



 
Contact Details : Executive Engineer (E), Electrical Division, Port & Custom 

Building, Ground Floor, New Kandla (Kutch)-370210 Phone: 
02836-270209, 270342/9825227048. 

Fax No. 02836 270184. 

 
In case, bidders need any clarifications or if training is required to participate in online Tenders, 
they can contact (n) Procure Support team at following address: -      
(n) Code Solutions-A division of GNFC Ltd., 
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 
 
Contact Details:  
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 
 
 
 
 

Executive Engineer (E) 
Deendayal Port Authority 

 
  



 
 

SECTION – I 
 

INSTRUCTION TO BIDDERS 
A.  GENERAL 
 
1. Scope of Bid 
1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting online 
tender. All bids shall be completed and submitted on-line in accordance with instruction 
to the bidders. 
 

1.2 The successful bidder will be expected to complete the works by the intended 
completion period. 
 

2. Source of funds 
2.1 The employer has arranged the funds from the internal resources and will have sufficient 

funds in India Currency for execution of the work. 
 
3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion of “Similar 
Works” only shall be considered for evaluation of eligibility criteria. 
 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in clause regarding Eligibility Criteria. 

 
3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by Bidders 

with their Bids”. 
 
3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfilment of Minimum Qualifying criteria. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 
 
4. Eligibility Criteria: 
 
4.1 (I) The Bidders shall fulfill the following pre-qualification criteria: 
 

Sr. 
No 

Particulars 
 

Supporting Documents 

(a) Average Annual financial 
turnover during the last 3 
years, ending 31st March of the 
previous financial year, should 
be atleast ₹ 01,64,59,741.00 
Certified by Chartered 
Accountant. 

Certificate should be issued by the Chartered 
Accountant.  



 
(b)  Experience of having 

successfully completed or 
substantially completed or 
ongoing similar works during 
last 7 years ending last day of 
month previous to the one in 
which applications are invited 
should be either of the 
following:  

Three similar completed or 
substantially completed or 
ongoing works each costing 
not less than the amount 
equal to ₹ 02,19,46,321.00 

Or 

Two similar completed or 
substantially completed or 
ongoing works each costing 
not less than the amount 
equal to ₹ 02,74,32,901.00 

Or 

One similar completed or 
substantially completed or 
ongoing work costing not less 
than the amount equal to ₹ 
04,38,92,642.00 

 
Note:  
 
(1) In case a work is 
considered similar in nature for 
fulfilment of technical 
credentials, the overall cost of 
that work shall be considered 
and no separate evaluation 
for each component of that 
work shall be made to decide 
eligibility. 
 
(2) In case of ongoing 
contracts, the tenderer shall 
submit satisfactory 
performance certificate / or 

(a) A copy of the certificate in respect of the 
successfully completed / substantially 
completed / ongoing similar work. 
(b) A copy of detail work order should also be 
submitted for which the bidder is submitting the 
completion certificate. 
 
Such completion / substantially completion / 
ongoing work certificate should be issued on 
the letter head of the client and invariably 
reflect the following details:- 
 
1) Name of Contractor (2) Name of Work 
(3) No. of work order/agreement and date (4) 
Contract value (5) Contract period (6) Date of 
commencement of work (7) Date of 
completion (8) Value of Work executed during 
the contract period/original contract period 
(9) Date of issue of certificate. 



 
any other relevant document 
from the Employer for the 
completed period of contract 
up to the date prior to 7 days 
before submission of tender, 
indicating there in the value of 
contract and the period 
which qualifies him. 

Similar works means Bidder shall have experience of advisory 
services for DISCOM in Power scheduling from 
IEX or any other power trading platform, 
regulatory matters; Operation & Maintenance 
of Power Distribution network of at least 66 / 11 
Kv; supervision of capex planning. 
 

OR 
 
Bidder shall be Distribution Licensee or a Power 
Distribution franchise or a company having the 
experience of power distribution & its operation 
and maintenance, power management & 
scheduling, metering, billing, loss monitoring 
and deduction, regulatory & statutory affairs 
(appointed directly by Distribution Licensee).  
 

OR 
 
Bidder shall have experience in the field of 
advisory services in connection of power 
distribution, Power Scheduling,  selling, filing 
petition of tariff, accounts, audit works required 
for DISCOM (Distribution Company) with or 
without experience in Operation & 
Maintenance of HT substation & switchyard of 
minimum 66 kV capacity. 

(c) Tax Deducted at Source (TDS) 
for Similar Work (if work is issued 
by Private Body) 

In Case the similar work has been issued for any 
private body, the bidder will be required to 
produce the tax deducted at source (TDS) 
certificate indicating the income tax 
deducted by the client for that work, which will 
form the basis for assessing the value of 
completed work. 
  
IMPORTANT: 
 
The particular row in the TDS certificate (Form 
16 or Form 26A), which indicates the credit of 



 
the payment received from the client, should 
be highlighted. 
 
Along with the TDS certificate, a declaration on 
the letter head of a Chartered Accountant 
should be submitted giving details such as the 
name of bidder, the name of the client for 
which the bidder has carried out the work, 
name of work, work order no. and date, gross 
amount of the payment, net amount received 
from the client, TDS amount. The statement 
should be signed by the Chartered 
Accountant.  
 
In case any discrepancies between the TDS 
(Form 16 or Form 26A) and the declaration 
given by the Chartered Accountant with 
regard to payment received from the client, it 
should be explained. 

(d) Assessed Available Bid capacity = A x N x 2 –B, 
Where, “N” = Number of years prescribed for completion of the subject 
contract.  
“A” = Maximum value of works executed in any one year during last seven years 
(at current price level). 
“B” = Value at current price level of existing commitments and ongoing works 
to be completed in the next ’N’ years. 
Note: For bringing value of works to current level, multiplying factor to be 
indicated in tender with reference to escalation based on WPI. 

Finan
cial 
Year 

2022
-23 

2021
-22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

Index 
152.

5 139.4 123.4 121.8 119.8 114.9 111.6 

Multip
lying 

Factor 

1.00 1.09 1.24 1.25 1.27 1.33 1.37 

 
The Bidder shall furnish statements showing the value of existing commitments 
and ongoing works as well as the stipulated period of completion remaining for 
each of the works preferably countersigned by the Nodal Office or his nominee-
in charge.   

IMPORTANT: a) The value of annual turnover is not to be considered towards 
“A” as mentioned in the formula. 

b) The information may be provided as per the format given at Section-XIII  

(e) The contractor shall have valid electrical contractor’s license for carrying out 
electrical work of nature involved in this tender obtained from the competent 
authority of any states without which the tender shall not be accepted.  



 
Contractor shall submit certificate and copy of the license in lieu of the same 
for consideration. 

(f) Upload duly signed document given at Section-VIII towards evidence of site 
visit. (The bidder who has not physically visited the site and not uploaded 
document given at Section-VIII, will be declared technically disqualified. The 
date of physical visit of site should be the date invariably prior to date of 
opening of preliminary bid. The mandatory site visit and uploading of document 
are exempted if there is declared travel restriction by central/state 
government). 

(g) The bidder shall have the experience in power trading, for which copy of Power 
Purchase Agreement with DISCOM (during last 7 years ending last day of month 
previous to the one in which applications are invited) shall be submitted. The 
said agreement will be considered irrespective of quantum / amount. 

(h) The bidder shall have the experience of at least one work of Operation & 
Maintenance of HT substation & switchyard of minimum 66 kV capacity. The said 
completed or substantially completed or ongoing work (during last 7 years 
ending last day of month previous to the one in which applications are invited) 
will be considered irrespective of amount. 

 
4.2  All bidders shall scan and forward the following information and documents with their 

bids. 
a. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the signatory 
of the Bid to commit the Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending 
last day of month previous the one in which applications are invited. 

c. Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 
f. PAN, Registration with GST, Provident Fund Authorities. 
g. Valid Electrical Contractor License issued by respective State. 
h. EMD = In the form of Bank Guarantee of Nationalised/Scheduled Bank (except Co-

operative bank) having its branch at Gandhidham in favour of Deendayal Port Authority, 
Gandhidham .The bank guarantee should be submitted as per the format given in 
Section-XIV. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate in preliminary bid. 

 
  



 

 
 
 
 
 
 
 

OR 
 

 Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group - 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 
  

OR 
 

 
 
 
 
 

 
 
i.   
Tender Fee :-  Through on line transfer in PNB bank account no. 2177000100053705 - Deendayal 
Port Authority - (IFSC code PUNB0217700).    Scanned copy of RTGS no. and date of transfer 
may be uploaded on (n) procure website.In case of Micro and Small Enterprise (MSEs) holding 
valid certificate issued by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of 
valid certificate in preliminary bid. 

 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group - 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL ACTIVITIES 
Division – 70 Activities of head offices; management consultancy activities 
Group - 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class - 
70200 

Management consultancy activities 

  



 

 
 
 
 
 
 

OR 
 

Level Description 
Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class – 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 
 

OR 
 

 
 
 
 
 
 
 
 

j. Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 
k. A certificate by the bidder that they have not been banned / black listed by any govt. 

Agency. 
l. Power of attorney (dully accompanied by resolution of Board in case of company). 
m. Qualifications and experience of key site management and technical personnel 

proposed for the contract. 
n. The proposed methodology and program of work, backed with equipment planning 

and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones. 

o. The completion certification should invariably mention the reference no. of work order, 
the date of completion and contract value. 

p. The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group – 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class - 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL ACTIVITIES 
Division – 70 Activities of head offices; management consultancy activities 
Group – 702 Management consultancy activities 
Class – 7020 Management consultancy activities 
Sub Class – 
70200 

Management consultancy activities 

  



 
q. In case the similar work has been executed for any private body, the bidder will be 

required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the value 
of completed work. 

r. Bidders should give an undertaking letter duly stating that the documents submitted by 
them in support of their credentials are genuine and DPA is at liberty to take any action 
against the bidder if the said documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the 
work including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

 
5. One Bid per Bidder 
5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified and the bidder 
can be disqualified for bidding of any contract with DPA for a period of 03 years. 

 
6. Joint Venture: (Not applicable). 

In case of association in the form of consortium or joint venture agreement, the members 
of the association shall nominate one of the members as “lead partner” for participating 
in the tender and signing all the documents related therewith up to signing of 
agreement and execution of all the contractual obligations there after (in case of 
award of contract). All the partners of the association must also, jointly and severally, be 
responsible for satisfactory execution and performance of the contract. The firms with 
at least 26% equity holding each are allowed to jointly meet the legibility criteria.  
 

7. Cost of Bidding 
7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid 

and employer will in no case be responsible and liable for those costs regardless of the 
conduct or outcome of the bidding process. 

 
8. Site Visit 
8.1  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site 

of work and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the works. The costs of visiting the site 
shall be at the Bidders’ own expense. 

 
B. Bidding Documents 
9. Content of Bidding Documents 
9.1  The set of bidding documents comprises the documents listed in the below and 

addenda issued in accordance with clause 9: 
Invitation for Bids (NIT) 
 

• Bid Reference No. EL/WK/2799     
• NIT    : Invitation for Bids      
• Section I  : Instruction to Bidders 
• Section II  : General Conditions of Contract 



 
• Section III  : Special Conditions of Contract 
• Section IV  : Forms of Bid  
• Section V  : Scope of Work & Technical Specifications  
● Section VI  : Bill of Quantities 
● Section VII  : Drawings (Not Applicable) 
● SECTION VIII  : Evidence Towards site visit. 
● SECTION IX  : Approved Make list of electrical items 
● SECTION X  : Maintenance schedule 
● SECTION XI  : Format for Work Permit 
● SECTION XII  : Line clearance format 
● Section XIII  : Format for submitting information for bid capacity 
● Section XIV                :          EMD Bank Guarantee Format 

 
9.2  The bidding documents shall be downloaded. The documents should be completely 

filled and submitted through online E – Tendering process. 
  
9.3  The bidder is expected to examine carefully all instructions, conditions of contract, forms, 

terms, technical specifications, bill of quantities, in the bid document. Failure to comply 
with the requirements of the bid document shall be at the bidder’s own risk. Bids which 
are not substantially responsive to the requirements of the tender documents shall be 
rejected. 

  
10.  Clarifications of the Bidding Documents 
10.1  A prospective bidder requiring any clarification of the bidding documents may notify 

the employer in writing. The employer may respond to any request for clarification which 
are received within seven days prior to date of pre-bid meeting. The clarifications shall 
be uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and 
www.eprocure.gov.in. 

 
10.2  Pre–Bid meeting 
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 

30/06/2023 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 
the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 
behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 
conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing 
source of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

 
10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

 



 
11.  Language of Bid 
 All documents relating to the bid shall be in the English language. 
 
12.  Documents comprising the Bid 
  The bid submitted by the bidder shall comprise the following: 
 

A) Technical Bid: 
i) EMD ,Tender Fee and Integrity pact (duly signed by bidder and witnesses). 
ii) Qualification information in accordance to clause of Eligibility Criteria shall be 
    submitted.  
B) Financial Bid: 

 (i) Bill of Quantities duly filled and digitally signed by bidder. 
 
13. Bid Prices 
13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract 

and shall not be subject to adjustment on any account. 
 
13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals 

charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. 
and should remain firm till completion of work. 

 
14.  Currencies of Bid and Payment 
 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 
 
15. Bid Validity 
15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 
 
15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may 

request the bidders to extend the period of validity for additional period. The request 
and the bidders’ responses shall be made in writing. A bidder may refuse the request for 
which EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 
16.  EMD  
 
16.1. EARNEST MONEY DEPOSIT (EMD) =EARNEST MONEY DEPOSIT (EMD)  
 The tender shall be accompanied by Earnest Money Deposit of Rs. 16,17,974.00 (Rupees  
Sixteen lakh seventeen thousand nine hundred seventy four only) in the form of Bank 
Guarantee of Nationalised/Scheduled Bank (except Co-operative bank) having its branch at 
Gandhidham favour of Deendayal Port Authority, Gandhidham.  The bank guarantee should 
be submitted as per the format given in Section-XIV. The tender not accompanied with EMD 
shall not be considered & their technical and price bid will be returned un-opened. Scanned 
copy of RTGS no. and date of transfer may be uploaded on (n) procure website. In case of 
Micro and Small Enterprise (MSEs) holding valid certificate issued by any agencies/organization 
under The Ministry of Micro, Small and Medium Enterprises indicating the list of activity related 
to the subject tender as per National Industrial Classification-2008 mentioned in the table below 
only shall become eligible for exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in preliminary bid. 

  



 

 
 
 
 
 
 
 

 
OR 

 
Level Description 

Section – F CONSTRUCTION 
Division – 42 CIVIL ENGINEERING 
Group – 422 Construction of utility projects 
Class – 4220 Construction of utility projects 
Sub Class - 42202 Construction/erection and maintenance of power, 

telecommunication and transmission lines 
 

OR 
 

 
 
 
 
 
 
 
 
 
 

(a) EMD  
(i) The EMD of successful Bidder will be refunded on submission of performance guarantee 
(in Form 9) as per the tender clause and executing the agreement (in  Form 8) as 
per tender clause. The EMD of unsuccessful bidders other than L1 & L2 be  refunded 
immediately after ranking of Bids. Earnest Money of L2 bidder shall be  refunded 
immediately after entering into agreement with L1 and acceptance of Performance 
Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the 

Agreement and furnished the required Performance Guarantee. 
(iv)Earnest Money Deposit will not carry any interest. 
 
(b)  EMD will be forfeited if: 

Level Description 
Section – D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Division – 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY 
Group – 351 Electric power generation, transmission and distribution 
Class – 3510 Electric power generation, transmission and distribution 
Sub Class – 35109 Collection and distribution of electric energy to households, 

industrial, commercial and other users n.e.c. 

Level Description 
Section – M PROFESSIONAL, SCIENTIFIC AND TECHNICAL ACTIVITIES 
Division – 70 Activities of head offices; management consultancy activities 
Group – 702 Management consultancy activities 
Class – 7020 Management consultancy activities 

Sub Class - 
70200 

Management consultancy activities 

  



 
(i)  The bidder withdraws the Bid after Bid opening during the bid validity; 
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic 

          errors;  
(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 
b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 
 

17. Alternative Proposals by Bidders 
17.1  Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 
 
18. Format and Signing of Bid 
18.1  The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. 
 
19. Amendment of Bidding Documents 
19.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addenda. 
19.2  Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3  To give prospective bidders reasonable time in which to take an addendum in to 
account in preparing their bids, the Employer shall extend as necessary the deadline for 
submission of bids. 

 
C. Submission of Bids 
20.  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using which they can 
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code 
solutions a division of GNFC Ltd, who are licensed certifying authority by Government of 
India. All bids should be digitally signed. For details regarding Digital signature certificate 
and related matters, the bidder may contact the following address: 

 (n) Code Solutions,  
 A Division of GNFC,  
 301 GNFC Info tower,  
 Bodakdev, Ahmedabad.  
 Tel. 91 79 26857316/17/18   
 Fax: 91 79 26857321  
 Mobile: 9327084190 / 9898589652. 
 E-mail: nprocure@gnvfc.net. 

 Bid reference No. EL/WK/2799 
 Name and address of the bidder. 
The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), signed 
on bottom of each page in token of acceptance of Tender Conditions and shall have to 
be forwarded subsequently so as to reach the office of Executive Engineer (E) within 7 
days from the date of opening of preliminary bid & technical bid. 



 
The envelopes shall be addressed to: 

(a) Executive Engineer (E) 
 Deendayal Port Authority 
 Electrical Division, 

Room No. 6,  
Port & Customs Building,  
New Kandla – 370210. 

 Gujarat-State. 
(b) bear the following identification: 

        “Operation and maintenance of 66 KV Substation & OH/UG 66 KV Transmission line, AMC 
of HT/LT Electrical Installations of Residential & Non-Residential Buildings within Kandla 
premises including Tuna Port and Engagement of Service Operator and Advisory 
Services for Distribution Business, Metering & Billing for a period of three years.” 
 Bid reference No. EL/WK/2799 
 Name and address of the bidder. 

21.  Deadline of Submission of the Bids 
21.1 Bids must be received by the employer in On-Line System at websites 

https://kpt.nprocure.comnot later than 14/07/2023 up to 14:30 Hrs. 
21.2   At the time of submission of the tender document, the Bidder shall give an undertaking 

that no changes have been made in document. The uploaded version of the Port 
Tender Document at https://kpt.nprocure.com websites will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted by the Bidder, the conditions mentioned in the Port’s 
uploaded document on https://kpt.nprocure.com websites shall prevail. 

21.3   The employer may extend the deadline for submission of bids by issuing an amendment 
on DPA website as well as on https://kpt.nprocure.com in which case all rights and 
obligations of the employer and the bidders previously subject to the original deadline 
will then be subject to the new deadline.   

21.4  In case of tender documents being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change have been made in document.  Any discrepancy is 
noticed at any stage between the port’s tender document uploaded on 
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions 
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall 
prevail.  Besides, the tenderer shall be liable for legal action for the lapses. 

 
22.  Late Bids 
22.1   After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 
 
23.  Modification and Withdrawal of Bids 
23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 
23.2 No Bid can be modified after the last date for submission of Bids. 
23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity including extension, if any, may result in 
forfeiture of EMD. 

 
D.  Bid Opening and Evaluation 
24.  Bid Opening 



 
24.1  On the due date and time, the employer will first open Preliminary and Technical bids of 

all bids received including modifications. 
24.2  In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at the 
same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

 
24.4  The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://kpt.nprocure.com and 
www.deendayalport.gov.in. 

 
24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 
 
25.  Clarification of Bids 
25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 
clarification and the response shall be in writing, but no change in the price of substance 
of the Bid shall be sought, offered, or permitted. 

 
25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. 
 
25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 
 
26.  Examination of Bids and Determination of Responsiveness 
26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed,  
(b) Meets the eligibility criteria defined 
(c) Is accompanied by the required Bid Securing Declaration Form and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) GST number to be quoted invariable by bidder. 
 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the 
terms, conditions and specification of the Bidding documents. 

 
26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation. 

 
27.    Evaluation and Comparison of Bids (modified as cl. 12 of Section III) 
27.1  The employer will evaluate and compare only the Bids determined to be responsive. 
 
27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price 

by adjusting discounts, if any.  
 
27.3  If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities.  



 
 
E.        Award of Contract 
28.  Award Criteria 
  The employer will award the work to the bidder whose bid has been evaluated to be 

techno-commercially responsive and the lowest evaluated amount bid subject to 
submission of agreement and performance security.  
The employer, if so required, reserves the right to: 
a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation &Maintenance /Operation 
/Maintenance as applicable. 
 

29.  Employer’s Right to accept any Bid and to reject any or all. 
 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 

without assigning any reason and to cancel the bidding process and reject all bids, at 
any time prior to the award of contract, without thereby incurring and liability to the 
affected bidder or bidders of the grounds for Employer’s action. 

 
30. Letter of Intent: 
  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 

successful bidder about the proposed pre-acceptance of tender. 
 
31.   Notification of Award and Signing of Agreement 

i) The Bidder who’s Bid has been accepted will be notified for the award by the 
employer prior to expiration of the Bid validity period by confirmation in writing. In 
this letter (hereinafter and in the Conditions of Contract called the “Letter of 
Intent”) the contract amount, completion period of the work, etc. will be 
mentioned in line with the tender conditions. 

 
 ii)  The notification of award will constitute the formation of the Contract subject to 

the furnishing of a performance security in accordance with the provisions of 
tender condition. 

 
iii)  The Agreement will be submitted by successful Bidder within 14 days (National 

Bid) 28 days (Global Bid) of issue of the notification of award (Letter of Intent).  
The agreement will incorporate all correspondence between the employer and 
the successful bidder. 

 
32. Contract Agreement: 
32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of 
Letter of Intent.  

 
i) The successful Bidder will be required to execute an agreement at his expense 

on Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper 
departmental format (Form 8) for the due and proper fulfilment of the contract 
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent. 

32.2  Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax 
accepting the tender shall constitute a binding contract between the Board and the 
Contractor. 

 



 
32.3   The contract period shall be reckoned from the date of issue of work order to commence 

the work. 
 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present ₹ 300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to 
be kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and in 
case it is a Company, a copy of Memorandum and Articles of Association along 
with Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of authority 
given by the firm/ company to the signatory of the Contractor firm is to be 
submitted. 

vi)  The entire agreement should be in type written form/ computer printed form. 
vii)  Leaving blanks and insertion of some contents of the agreement with hand 

writing should be avoided. 
viii) All corrections/ additions made in the agreement are to be initialled. 
 

33. Performance Security  
 
 Security deposit shall consist of two parts; a) Performance Guarantee to be submitted 

after issue of LOI, and b) Retention money to be recovered from Running Bills.  
1)  Performance Guarantee shall be 10% of the contract price, of which 5% of contract 

price should be submitted as Performance Guarantee in form of Bank Guarantee, or 
Demand Draft within 21 days, on receipt of Letter of Intent and balance 5% to be 
recovered as Retention Money from Running Bills. Recovery of 5% Retention Money to 
commence from the First RA Bill onwards @ 5% of the Bill Value from each Bill.  
Retention Money will be refunded within 14 days from the date of payment of final bill. 
Balance SD will be refunded immediately not later than 14 days from completion of 
defect liability period.  

2)  Successful Bidder has to submit the Performance security @ 5% of Contract price within 
21 days of receipt of Letter of Intent, failing which the work will not be awarded and the 
Bid Security i.e., EMD will be forfeited. The Port will also be at liberty to deduct from 
performance guarantee or from any sums of money due or that may become due 
under any contract with the contractor that may become due to the employer. This is 
without prejudice to the rights of the employer under the terms of the contract. The Bank 
Guarantee is required to be dispatched by the issuing bank directly to The Employer by 
Registered AD Post.  

3)  The Port Authority may at their option forfeit the Performance Guarantee cum Security 
Deposit if the contractor fails to carry out the work or perform or observe the conditions 
of contract.  

4) The performance guarantee will be accepted in the form of bank guarantee if issued 
by any nationalized/scheduled bank (except co-operative bank) having is branch at 
Gandhidham.  

5) The Port Authority may at their option forfeit the Performance Guarantee cum Security 
Deposit if the contractor fails to carry out the work or perform or observe the conditions 
of contract.  



 
6) The Performance Guarantee cum Security Deposit will be released after successful 

completion of guarantee period. 
7)  If applicable, the documentary evidence (copy of paid challan in government treasury) 

of welfare cess @1% of work done or as amended by statutory authority from time to 
time, paid on final bill shall be submitted before releasing the performance guarantee. 
 

34.      Issue of Work Order (This clause may be read with clause no. 1 of Section-III) 
 Work order will be issued indicating the Contract value, completion period etc. after 

submission of Performance Security Deposit and Contract Agreement on Non-Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

 
35. Time Schedule 
 The Contract shall be effective from the date of issue of Work Order and the work shall 

be completed within thirty-six (36) month from the date of Work Order.  The contract 
period is extendable to a period of twelve months on the same rate of third year, terms 
and condition on mutual consent. 

 
 
 
36. Corrupt or Fraudulent Practices 
36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe 

the highest standard of ethics during the procurement and execution of this contract. 
In pursuance of this policy, the employer: 
(a)   Defines the following for the purpose of these provisions: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement 
process or in contract execution; and  
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition. 

(b)  Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 
 

 
 
Signature & Seal                                                                     Executive Engineer (E) 
 Of Contractor                                          Deendayal Port Authority 

 
 
 

  



 
SECTION – II 

 
GENERAL CONDITIONS OF CONTRACT 

 
GENERAL CONDITIONS 

 
1.  Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the context 
otherwise requires: 
 

a. “Employer” means Board of Deendayal Port, a body corporate under the Major Port 
Authorities Act 2021, by notification issued by the Government of India, acting through 
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so 
nominated by the Board. 

 
b. “Contractor” means the person or persons, firm, corporation or company whose tender 

has been accepted by the employer and includes the Contractor’s servants, agents 
and workers, personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

 
d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including 
payment for extra work, i.e. as per defined and applicable items of the terms of 
payment, including any taxes, except GST, and duties to be paid to state or central 
Government. 

 
e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time 
to time be furnished or approved in writing by the employer. 
 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL 
PORT AUTHORITY. 
 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 
work to be done executed or carried out by the contractor under the contract. 
 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 
the system or works is or are to be provided, executed, erected, done or carried out. 
 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 
 

j. The “Drawings” shall mean the drawings, issued with the specification which will 
ordinarily be identified by being signed by the Chief Mechanical Engineer and any 
further drawing submitted by the contractor with his tender and duly signed by him and 
accepted or approved by the Chief Mechanical Engineer and all other drawings 
supplied or furnished by the contractors or by the Chief Mechanical Engineer in 
accordance with these contract conditions. 



 
 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions 
of contract and described in the specification and shall include all other tests to be 
carried out as per the requirement of the ‘employer’. 
 

l. “Approved” or “Approval” shall mean approval in writing. 
 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 
Mechanical Engineer for purpose of this contract. 
 

n. “Day” are calendar days, “months” are calendar months 
 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site 
to construct the works. 
 

p. “Material” are all supplies, including consumables, used by the contractor for 
incorporation in the works. 
 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, 
electronic or chemical or biological function. 
 

2.  Use of Contract Document: 
The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 
 

3.  Change Orders: 
At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge (EIC), 
with due approval of competent authority, may make any changes in the quality 
and/or quantity of the work or any part thereof that may, in his opinion, be necessary 
and for that purpose the Engineer In-charge shall have the power to order the 
Contractor to do and the Contractor shall do any of the following: 
a. Increase or decrease or split the quantity of work included in the contract, 
b. Omit any such work, 
c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, 
e. Change in Location 
f. Execute additional work of any kind necessary for completion of the work under the 

contract, and no such change shall in any way vitiate or invalidate the contract but 
the cost, if any, arising out of all such changes shall be taken into account in 
ascertaining the total amount of the contract price. Where the rate is available in 
the contract and the same is applicable to the additional work, in the opinion of the 
EIC, the cost of the additional work shall be determined as per this available rate. 
But, if the rate for additional work is not available in the contract, the same shall be 
determined by the EIC taking into account the market rate and labour cost at the 
site for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including 
the make / model, shall not be accepted. In case of any such deviation, payment 
shall not be made for that part of the work / item, even if it is meeting the functional 
requirements and has been accepted by the purchaser. The payment for such 
portion of the work / item can only be released if the contractor makes good the 



 
deviations before the expiry of the warranty period so as to meet the specifications 
of the tender agreement in all respects. 
 

4.  Resolution of Dispute 
a) The Board and the Contractor shall make every effort to resolve amicably by 
direct informal negotiations, any disagreement or dispute arising between them in 
connection with the contract. However, in case of failure of negotiation between the 
Board and the Contractor, the parties shall refer their present and future disputes relating 
to the contract itself or arising out of or concerning or in connection with or in 
consequence of the contract to the Chairman, DPA whose decision shall be final and 
binding on both the parties. The contract shall be governed by the Indian Contract Act, 
1872. 
 
b) Jurisdiction of Courts: 
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall 
be subjected to the jurisdiction of the courts at Gandhidham. 
 

5. Force Majeure: 
5.1 In the event that the Contractor is delayed in performing its obligations in the contract, 

and such delay is caused by force majeure including war, civil resurrection, strikes (other 
than the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, 
extremely adverse climatic conditions, such delay may be excused and the period of 
such delay may be added to the time of performance of the obligations without any 
addition to the contract price. 

 
5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days from its 
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably practicable. 
The Contractor shall demonstrate to the Board’s satisfaction that it has used its best 
endeavor to avoid or overcome such causes of delay and the parties will mutually 
agree upon remedies to mitigate or overcome such causes of delay without having any 
right to any claim on account of such force majeure. 
 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified the 
Board in writing about such situation, it may be considered as “Force Majeure” situation. 
 

6. Compliance with Statutes, Regulations: 
The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control 
Boards, labour enforcement and local authorities. The Contractor shall, at all times 
during the continuance of the contract, so far as it may be necessary, comply with all 
the existing enactments including Central and State legislation as well as any by-laws 
 of any local authorities regarding labour, particularly the Minimum wages Act, Factories 
Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension 
Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) 
Act, Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, 
Shop and Establishment Act, The Apprentice Act and keep DPA indemnified against 
any loss or claim arising out of contravention of the provisions of the above said 
enactments by the Contractor. The price quoted by the Contractor in the Bill of Quantity 



 
shall be deemed to include all expenses whatsoever the Contractor may be required 
to incur for the compliance with the provisions of the above said legislation. The 
Contractor shall make necessary arrangements for DPA to witness the payment made 
by the Contractor to his staff and labour. 
 

7. Payment Terms: All payments shall be made in Indian rupees unless specifically 
mentioned. (This clause is superseded by clause no. 2 of Section III) 

 
i. 70% of supply item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 
commissioning, etc. (if TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 
iv. Remaining 10% will be released after successful completion of whole work (if TPI 

appointed then after inspection & certification of the same by Third Party 
Inspection Agency). 

NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be furnished 
following details:- 
Bank Payment Agreement Form 
a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   :- NEFT payment or RTGS payment 
 
Declaration by the party 
 
I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 
Signature of the party with the seal 
 
Declaration by the bank 
It is hereby informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 
Signature of the bank manager with the seal. 

 
8.  Insurance: (Modified as per Clause No. 3 under Special Conditions, Section-III) 
8.1 The contract shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 
a)  loss of or damage to the works, plan and materials 
b)  loss of or damage to equipment 
c) loss of or damage of property (except the works, plant, materials and equipment) in 
connection with contract, and 
d) personal injury or death 
 



 
8.2 Policies and certificates for insurance shall be delivered by the contactor to the 

engineer in charge or his nominee before the commencement of work.  All such 
insurances shall provide for compensation to be payable to the types and proportions 
of currencies required to be rectify the loss or damage incurred. 

 
8.3 Alterations to the terms of insurance shall not be made without the approval of the 

engineer in charge or his nominee, 
 
8.4 All the materials shall stand insured from the time of arrival at site till commencement of 

erection against fire, pilferage, damage and against natural calamities for the value of 
90% of each item. 

 
8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T 

after testing the materials shall stand covered by suitable erection insurance also for the 
value of 110% of the item. The charges for the insurance shall be borne by the 
Contractor. 

 
9.   Time Extensions: 
  The Contractor may claim extension of the time limits in case of; 
 

i)  Changes ordered by DEENDAYAL PORT AUTHORITY. 
ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time 
extension of merit.  However, no compensation will be paid to the Contractor if work 
is delayed on DPA’s account. The Contractor shall submit the request for extension, 
within 30 days of occurrence of such delay, clearly indicating the justification for 
such extension. 

iii)  Force Majeure. 
iv)  All the incidents of delay should be entered in the hindrance register which will be 

base for granting any extension. 
 

10. Time is  the essence of the contract: 
 Time is the essence of the contract and the Contractor shall ensure that all the 

obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused by 
its vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY 
reserves the right to withhold the payment, cancel the contract unilaterally or complete 
the work departmentally. 

 
11. Liquidated Damages (This clause is superseded by clause no. 4 of Section III) 
11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at 

the rate ½% of the contract value per week of delay or part thereof subject to a 
maximum of 10% of the contract price. 

 
11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of 
time at its discretion with or without the levy of LD. In the event of extension of time at its 
discretion with LD the employer will be entitled without prejudice to any other right or 
remedy available in that be half percent ( ½%) of the contract value of the works for 
each week or part of the week subject to the ceiling 10% of contract value. 

 



 
11.3 The employer, if not satisfied that the works can be completed by the contract, and in 

the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any other 
right or remedy available in that behalf to rescind the contract. 

 
11.4 The employer, if not satisfied with the progress of the contract and in the event of failure 

of the contract to recoup the delays in the mutually agreed time frame, shall be entitled 
to terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) 
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the 
contract value and forfeit the security deposit made by the contract besides getting 
the work completed by other means at the risk and cost of the contractor. 

 
11.6 In case part/portion of the work can be commissioned and port operates the portion 

for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 

 
12.  Variations (read with clause no. 11 of Section III) 
12.1    Variation in Conditions of Contract: 
 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 

(GCC) and the Special Conditions of Contract – if any special conditions of contract 
shall prevail. But in case of any requirement/condition specified in the Scope of Work, it 
shall prevail over all other conditions. 

 
12.2 Variation in Quantities of Section -VI: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

 
13.  Acceptance: 

Upon completion of work under this contract, the Board may accept the  works 
and/or services after installation, if defects or shortcomings are not considered essential 
and, the Contractor agrees to make good the deficiencies in confirmation with this 
contract. No work shall be accepted before the Contractor clears the site of scraps, 
unused materials, work shed, equipment and all such materials which were used for 
execution of the work and not required any more at the work site. Also, the Contractor 
has to submit all the documents and final “as built” drawings as per the contract 
agreement without which no work shall be treated as complete. 
 
Completion Certificate shall be issued by the employer after satisfactory completion of 
work as per tender and after taking trial. 
 
 

14. Guarantee:  
14.1   The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance 
of the work and/or services, unless otherwise specified in the scope of work/Special 
Conditions of Contract (SCC). 

 
14.2  The Contractor shall warrant the Board that the goods and services under this contract 

will comply strictly with the contract, shall be first class in every particular case and, shall 
be free from defects. The Contractor shall further warrant the Board that all materials, 



 
equipment and the supplies furnished by him will be new and fit for their intended 
purposes. 

 
14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace 
the defective goods and/or services at no cost to the Board. 

 
14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with 

the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

 
15  Taxes: 

GST Clause: 
The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax, 2017. 
All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
 
Deduction of Income-Tax& GST: 
Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made 
good while making payments due to the contractor for carrying out the work and only 
net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of 
Finance, Government of India. 
 
Tax:  The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 
duties etc. (except GST) which the contractor will have to pay for the performance of 
this contract. The employer will perform such duties in regard to the deduction of such 
taxes at sources as per applicable law. 
 

16.  Deduction: 
16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 

Contractor in accordance with the prevailing rules of Govt. 
 
16.2 While performing under the contract, the damages caused by the Contractor or his 

workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the 
damages and all the cost on this account shall be recovered from the bills of the 
Contractor or any money due to the Contractor from this contract or any other contract 
or any other transaction. In determination of the damage, the opinion of the Engineer-
In-charge (EIC) shall be conclusive. 

 
16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 
due to the Contractor from this contract or any other contract. 

 
17.  Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of 
this contract. 
 
 



 
18.  Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be entitled 
to any idle charges for delay in supply of materials and/or equipment by the Port 
Authority. Further, in case of any delay due to stoppage of work ordered by the Port 
Authority to avoid interruption in other important activities of Port Authority or any other 
reason, the Contractor shall not claim any idle charges. 
 

19.  Personal Protective Equipment: (PPE) 
The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 
masks, hand gloves etc. by his staff at site. 
 

20.  Conduct: 
The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site and 
for the preservation of peace and protection of persons and property at the work site 
as well as in the enactment of the works. 
 

21.  Accident: 
The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 
work site or in connection with execution of the contract, report such accidents to the 
Engineer-In-Charge giving all the details in writing. He shall also provide additional 
information about the accident as requested by the EIC. 
 

22.  Watch and ward: 
During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by DEENDAYAL PORT AUTHORITY. 
 

23.  Termination: 
23.1  The Board may, without any prejudice to any other remedy for breach of contract, by 

written notice of default sent to the Contractor, terminate the contract in whole or in 
part: 

 
(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 
(ii) if the Contractor fails to perform any other obligation under the contract and if 

the contractor does not cure the same after receipt of a notice of default, the 
nature of default as well as the time within which the default has to be cured by 
the Contractor. 
 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost for 
such works or goods and risks, if any. 
 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for 
delivery, within 30 days after termination. The payment shall be made only after all the 
afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT 



 
AUTHORITY. The amount so decided by the Engineer-in-Charge in this regard shall be 
final and binding. 
 

23.4 In case of termination of contract for default by the Contractor, the Board may not 
permit the Contractor to participate in any of the future tender of DEENDAYAL PORT 
AUTHORITY for a period decided by DPA. 
 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach 
of the contract. 

 
23.6 Fundamental breaches of contract include, but shall not be limited to the following : 

 
a) The contractor stops work for 28 days and the stoppage has not been authorized 

by the Engineer-in-Charge or his nominee. 
b) The contractor becomes bankrupt. 
c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in 
the contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public 
officials in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the employer, and 
includes collusive practice.  Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission 
of Engineer in Charge. 
 

24.  Arbitration Clause: 
(I) Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or any other thing 
whatsoever, in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders, or to the conditions or 
otherwise concerning the work or regarding the execution or failure to execute 
the same whether arising during the progress of the work or after the completion 
thereof as described hereinafter shall be referred to the Chairman for sole 
arbitration by himself or by any officer appointed by him. 

 
(II) It will be no objection to any such appointment that the arbitrator is an employee 

of the Board or the Government, that he had to deal with the matters to which 
the contract relates and that in the course of his duties as an employee of the 
Board of the Government, he had expressed views on all or any of the matters in 
dispute or of difference. 

 



 
The arbitrator, who has been dealing with the arbitration case, being transferred 
or vacating his office or in the event of his death or being unable to act for any 
reason, the Chairman then holding the office shall arbitrate himself or appoint 
any officer to act as arbitrator. 

 
(III) It is also a term of this contract that no person other than the Chairman himself or 

any officer appointed by him shall act as arbitrator. 
 
(IV) It is a term of this contract that only such questions and disputes as were raised 

during the progress of other work till its completion and not thereafter shall be 
referred to arbitration.  However, this would not apply to the questions and 
disputes relating to liabilities of the parties during the guarantee period after 
completion of the work. 

 
(V) It is a term of the contract that the party invoking arbitration shall give a list of 

disputes with amount of claim in respect of each said disputes along with the 
notice seeking appointment of arbitrator. 

 
(VI) It is also a term of the contract that if the Contractor does not make any demand 

for appointment of arbitrator in respect of any claims/disputes in writing, as 
aforesaid, within 120 days of receiving the intimation from the Engineer –in-
charge that the final bill is ready for payment, the claim of the Contractor shall 
be deemed to have been waived and absolutely barred and the Port Authority 
shall be discharged and released of all liabilities under the contract in respect of 
these claims. 

 
(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him.  The arbitrator will be bound 
to give claim wise detail and speaking award and it should be supported by 
reasoning. 

 
(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties 

to Contractor. 
 
(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 

time for making & publishing the award. 
 
(X) Arbitration shall be conducted in accordance with the provisions of Indian 

Arbitration Act, 1996 or any statutory modifications or enactment thereof and 
rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

 
(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this 

shall be pied equally by both the parties. 
 
(XII) It is also a term of a contract that the arbitration shall be deemed to have been 

entered on the reference on the date he issues the first notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. 

 



 
(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at 

his sole discretion. 
 
25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 
damages arising out of 
 
a. any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties; 
b. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
 

26. Engineer-in-Charge or his nominee’s Decisions 
Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 
representing the employer. 
 

27. Delegation 
The Engineer-in-Charge or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 
 

28. Communications 
Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 
 

29. Personnel: 
29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

as referred to in the Contract Data to carry out the functions stated in the Schedule or 
other personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will 
approve any proposed replacement of Key personnel only if their qualifications, abilities, 
and relevant experience are substantially equal or better than those of the personnel 
listed in the Schedule. 

 
29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of 

the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connections with 
the work in the Contract. 

 
30. Employer’s Obligation (Superseded by clause no. 5 of Section-III) 

(i) Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is 
unable to provide electricity and water the same will be arranged by the 
contractor at his own cost. 

 
(ii) The employer will not provide Port Authority Quarters, during the tenure of 

contract. 
 



 
(iii) Administrative support only, for obtaining clearance from any statutory authority, 

shall be provided by the employer. 
 
(iv)    On successful completion of all the obligations under the contract and on the 

request of the Contractor, the employer shall issue a “Completion Certificate with 
the approval of the Chief Mechanical Engineer, the employer. 

 
31. Queries about the Technical Data 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
 

32. Approval by the Engineer-in-Charge or his nominee. 
 The Contractor shall submit the makes of material, equipments, specifications and 

drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 

 
 All drawings prepared by the contractor for the work if any, are subject to prior approval 

by the Engineer In Charge or his nominee before procurement/execution. 
 
33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the employer.  The contractor is to notify the employer or 
his nominee of such discoveries and carry out the instructions of employer or his nominee 
for dealing with them. 

 
 

34. Access to the site 
The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 
contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the work. 
 

35. Instructions 
The contractor shall carry out all instructions of the engineer or his nominee which 
comply with applicable laws where the site is located. 
 
 

36. Safety 
  The Contractor shall be responsible for the safety of all activities on the Site. 
 
 Quality Control 
37.  Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 
and notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct 
the Contractor to rectify the Defect. 
 

38. Correction of Defects 
38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 



 
Completion and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

 
38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 
 
39. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 
 

40. Employer’s right of Rejection: 
The employer shall reserve the right to reject a part portion or consignment thereof within 
a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms & conditions of the contract 
whether on account of any loss, deterioration or damage before dispatch or delivery or 
during transit or otherwise whatsoever. 
 

41. Removal of Rejected goods: 
Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may 
either return to the contractor at the risk and cost of the contractor by such mode of 
transport as the Engineer-in-Charge may select or dispose of such material at the 
contractor’s risk on his account and retain such portion of the sale proceeds as may be 
necessary to recover any expenses incurred in such disposals. 
 

42. Use of Contract Document: 
The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 
 

43. Memorandum of Settlement: 
The Contractor shall not sign any memorandum of settlement with any agency such as 
Trade Unions etc. in any form at any level without the prior written permission of the 
employer in relation to any work under taken by him in the Port premises. 
 

44. Deviations: 
 The bidder must read the tender document carefully and prepare the bid for submission. 

It is important to note that deviations, if any, must be brought out clearly in the technical 
offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation 
statement submitted by the bidder does not contain any item, then it shall be construed 
that the bidder has accepted the same and no request from the Contractor, for any 
change, shall be accepted by DPA at a later stage. In any case, no change in 
specifications given in the tender agreement shall be permitted. However, only in 
unavoidable circumstances, DEENDAYAL PORT AUTHORITY may consider such requests 
from the Contractor, provided the Contractor submits it’s request with adequate 
justification. 

 
45.  Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 
after written submission regarding Makes of Material to be used for the Contract and 



 
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. 
Any corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 
rectification in drawings shall be in account of the Contractor. 
 

46. Third Party Inspection: (Modified as per Clause No. 6 under Special Conditions, Section-
III) 

 
 The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 

Inspection mentioned below shall be borne by DPA. 
 

i. The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s 
work, certification for releasing stage payments as per payment terms of contract 
for all the material as per schedule/work till taken over by DPA. 

ii. The Third Party shall carry out inspection of work as per tender specification/relevant 
standard. 

iii. The above stage payment shall be released after certifying by the third party and 
copy of the same shall be produced by Contractor for releasing the stage payment 
as per Payment Terms. 
 

47. Bar Chart: (Not Applicale) 
The Contractor shall submit a bar chart, before signing the agreement, clearly indicating 
the plan for timely execution of the work. The bar chart must indicate the individual 
activities and commencement and completion dates of each activity. The bar chart 
shall be used for monitoring the progress of the work. 
 

48. Engagement of Labour: 
The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
 

49. Police verification of Contract Labour: 
The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 
Contract Labourers engaged by them, before commencing the work at site. 
 
This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 
been declared as “Prohibited Area”. Contractor who would be awarded contract is 
required to comply with the above requirements. 
 
Contractor shall obtain such Police Clearance Certificate from Police available against 
a nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer In Charge of respective Divisions, to be 
forwarded to Commandant, CISF which our Security Department along with request for 
issuance of Entry Passes. 
 
The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge 
may prescribe, showing the staff and numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information as the 
Engineer-in-Charge may require. 



 
 
 
 
 
a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-
in-Charge a true statement showing, in respect of the second half of the 
preceding month and the first half of the current month respectively. 
1. The number of labourers employed by him on the work. 
2. Their working hours. 
3. The wages paid to them. 
4. The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

 
5.  The number of female workers who have been allowed Maternity Benefit, 

according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/- 
for each default or materially incorrect statement. The decision of the 
Engineer-in-Charge shall be final in deducting from any bill due to the 
contractor the amount levied as fine and be binding on the contractor. 

 
b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 
 

50. Registers to be maintained at site 
 

1.  Site order Book: 
A site order book is to be maintained by the contractor at the site.  The work orders and 
instructions written in the site order book shall be deemed to have been legally issued 
to the contractor shall sign each entry in the site order book as a token of his having 
seen the same.  The site order book shall be property of the Board and shall be handed 
over to the Engineer-in-charge of the work in good condition on the completion of the 
work or whenever required by the Engineer-in-charge or his authorized representative. 
 
2.  Hindrance Register 
Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by the 
Engineer In Charge at the site.  The contractor shall sign each entry in the hindrance 
Register as a token of his having seen the same.  The Hindrance Register shall be property 
of the Board. 
 

51. No damage, hindrance or interference to the Port activities: 
The contractor shall be required to execute the work in such a manner as not to cause 
any damage, hindrance or interference to the Port activities and the work going on in 
the area.  The contractor shall have to make good the loss at his own cost and risk all 
damages caused by his workmen to Port property and no extra payment shall be made 
to him on that account. 
 

52. Tools & Tackles (This clause is superseded by clause no. 7 of Section III) 



 
All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost.  Arrangement for storing the materials, tools 
etc. will also have to be made by him.  The EMPLOYER shall not be responsible for any 
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 
work within the Port area. 
 

53. Hot work: 
In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed 
by the tenderer and necessary fire watch permit and No Objection Certificate shall be 
obtained from the concerned authorities of the port and necessary charges at the scale 
of rate prevailing in the port at that time shall be paid by the contractor. 
 

 
54. Indian Dock Safety Regulations: 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by 
the contractor and he will be held responsible for any violation of the same. 

 
55. Electrical Supervisor Certificate: 

The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the competent authority of the 
respective state  without which the tender shall not be accepted.  Contractor shall 
submit certificate and copy of the license in lieu of the same for consideration. (This 
clause has also been included in pre-qualification criteria) 
 
The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 
Government of Gujarat or equivalent authority from the other states/central Govt. 
 

56. Action where no Specifications are specified: 
The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 
 

57. Undertaking by the Contractor: 
Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm price 
and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental 
charges. 
 

58. Labour License: 
The contractor will have to obtain necessary License from Assistant Labour 
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or 
more workers on any day during execution of work. 
 

59. Fraudulent documentation by bidders: 
Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of 
the bidder, apart from blacklisting the firm for the next 3 years. 

 



 
60. If applicable, the contractor shall be registered under the Building and Other   
 Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996. 
 

 
 
Signature & Seal                                                        Executive Engineer (E) 
 of Contractor                                       Deendayal Port Authority 

 
  



 
 
 

SECTION –III 
 

SPECIAL CONDITIONS 
 

(These special conditions will supersede the General Condition of Contract and ITB wherever 
applicable.) 
 
1. Issue of work order (This clause may be read with clause No. 34 of Section-I) 
 

The work order will be issued on the submission and acceptance of the following 
documents: 
 

Sr. No. Description Time period for submission  
1 Duly signed agreement along with the 

required documents. 
14 days from the date of receipt of  LOI 

2 Performance guarantee of appropriate 
value and in format, prescribed. 

21 days from the date of receipt of  LOI 

3 Bringing the tools & tackles on site 
mentioned in PART-I & PART-II of Section V. 

21 days from the date of receipt of LOI 

4 Submission of the staff profile as per Scope 
of Work (PART-I & PART-II) of Section V 
respectively. 

21 days from the date of receipt of LOI 

5 Photo ID issued by the contractor in 
respect of the staff engaged by the 
contractor 

21 days from the date of receipt of LOI 

6 Bringing the consumables as per as per 
Scope of Work (PART-I & PART-II) of 
Section V  

21 days from the date of receipt of LOI 

7 Copy of insurance  21 days from the date of receipt of LOI 

8 Policy Verification Certificate of all the 
staff engaged by the contractor as per 
the tender condition 

21 days from the date of receipt of LOI 

9 List of material as per Sr. No. 2 (b) (1) of 
Section – III for approval of EIC 

21 days from the date of receipt of LOI 

10 Copy of RC Books of vehicles to be 
submitted by the contractor during the 
contract period 

21 days from the date of receipt of LOI 

 
 

2. Payment Terms: (The Clause No. 7 of Section –II is modified as under) 
 

            For Part I & Part II: 
All payments shall be made in Indian rupees unless specifically mentioned. 

(a) Monthly RA bill payment:- On monthly basis proportionately of amount of respective year. 
Monthly AMC and O&M payment will be released on the submission of bill in the prescribed 
format along with invoice in triplicate and spiral binding of following documents. 

 
 
 



 
Documents to be submitted 

1 Duly filled applicable maintenance schedule filled up and complete in all respect with 
a specific certificate from the EIC that the maintenance work has been carried out by 
the contractor is satisfactorily. 

2 Copy of Labour Licensee issued by ALC (if applicable and to be given only once 
except in case extension or issue of new labour license after it’s validity period) 

3 Duly filled in labour report for the billing period 
4 Statement showing the name employees engaged during the billing period, 

designation and minimum monthly pay as declared by the ALC / Central government. 
5 A copy of the bank statement or pass books showing the corresponding amount of 

payment credited during the billing period. The salary is mandatory to be credited in 
the bank account of the staff engaged by the contractor.  

6 TPIA certification of billing period. 
7 Compliance of the observations, if any, raised by TPIA during previous bill. 
8 A certificate that PPE kit has been provided to the staff engaged by the contractor. 
9 Copy of insurance policy (To be given only once except in case of extension or 

renewed insurance policy) 
10 A certificate mentioning about any change in the staff engaged during the billing 

period.  If any changes in staff has been made, the staff profile as per Scope of Work 
(PART-I & PART-II) of Section V and their police verification certification are required to 
be submitted. 

11 Submission of the attendance sheet of the staff.  
12 A certificate duly signed by EIC that the register required for documentation as per 

Scope of Work (PART-I & PART-II) of Section V has been prepared & updated by the 
contractor in all respect during the billing prepared. 

13 Duly filled in maintenance schedule applicable during the billing period. 
14 A copy of combined challan generated from website of Employees’ Provident Fund 

Organization and a challan statement prepared by the contractor showing the details 
of deduction of subscription at the applicable rates (present rate is 12%) done by the 
contractor from the salary of the staff engaged by the contractor for the work should 
be submitted.  In the challan statement the PF No. And UAN No. Of each staff engaged 
by the contractor should invariably mentioned. No postponement of the provident 
fund deduction will be allowed. 

Note: 
(i) 1st RA bill will be accepted for payment only after receipt of the material as per Sr. No. (1) 

of below mentioned Table -A of Section - III. 
(ii) The RA bill for the payment after 365 days from the date of issue of work order will be 

accepted after completion of filtration of transformer oil along with other deliverables at 
that time and the same should be followed for the successive years. 

(iii) The final bill for payment will be accepted after filtration of transformer oil. 
 
(iv) The payment of final bill will be subject to handing over of port quarter and office spaces, 

if any, allotted to the contractor and clearance of all outstanding dues. 
 
(vi) If applicable, the payment from 2nd bill to pre-final bill, shall be released, subject to 

the condition that the documentary evidence (copy of paid challan in government 
treasury) of the welfare cess @ 1% of work done or as amended by statutory authority 
from time to time, paid to concerned authority is submitted for the previous bill. 
 
 

  



 
 

Table – A 
Sr. No. Quantity of material Delivery schedule 

1 50% of quantity of each item  as 
per Scope of Work (PART-I & PART-
II) of Section V 

Within 45 days from the date of issue of work 
order. 

2 30% of quantity of each item as 
per Scope of Work (PART-I & PART-
II) of Section V 

Between 365 days and 547 days from the date 
of issue of work order. 

3 20% of quantity of each item as 
per Scope of Work (PART-I & PART-
II) of Section V 

Between 547 days to 730 days from the date of 
issue of work order 

Note: No part supply of the quantity will be accepted. 
 

For PART- III 
 
Part A: Advisory Support & Part B: Distribution Services Support: 

On monthly basis proportionately of amount of respective year. 
 
Part C: Energy Auditing and Illumination Survey: 

The payment terms have been shown separately for Energy Auditing and Illumination Survey: 
 Payment Terms for Part-C (a) - Energy Auditing shall be: 

o Payment shall be made 70% of the total fee for Part A, on submission of Draft Report. 
The payment shall be made after verification of the bills/invoices by EIC. 

o Payment shall be made 30% of the total fee for Part A, on submission of Final Report 
after acceptance by the Engineer In-charge. The payment shall be made after 
verification of the bills/invoices by EIC. 

 Payment Terms for Part-C (b) – Illumination Survey shall be: 
o Payment shall be made 70% of the total fee for Part A on submission of Draft Report. 

The payment shall be made after verification of the bills/invoices by EIC. 

o Payment shall be made 30% of the total fee for Part A, on submission of Final Report 
after acceptance by the Engineer In-charge. The payment shall be made after 
verification of the bills/invoices by EIC. 

Part D: Supervision of Capex Planning:  

 For Part III (D) (1): 100% payment will be made as per BoQ norm. 
 For Part III (D) (2): 

First tranche equal to 50% of the applicable fee (w.r.t. tender award cost) plus 
applicable tax, on award of work; 
Second tranche equal to 50% of the applicable fee (w.r.t. tender award cost) plus 
applicable tax, on completion of the said work. 

 
NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be furnished 
following details:- 
Bank Payment Agreement Form 



 
a. Name of Party 
b. Account No. 
c. Branch Name 
d. Branch Station 
e. IFSC code of the bank 
f. MICR code 
g. Accepted for   :- NEFT payment or 

RTGS payment 
Declaration by the party 
I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

    Signature of the party with the seal 
Declaration by the bank 
It is hereby informed that the details mentioned by the party is correct as per our records and 
any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 
 
3. Insurance: 

The Clause No. 8 (Insurance) of General Condition of Contract (GCC), Section-II is 
modified and shall be read as under: 

 The contract shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date upto the end of completion of work for the following 
events which are due to the contractor risk: 

 a)  loss of or damage to the works, plan and materials 
 b)  loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) 
in connection with contract, and  

d) personal injury or death. 
 

 
4. Liquidated Damages/Penalties: 
 (The Clause No. 11 of Section-II is replaced as under) 
 
 

 (I) Shortfall of consumables  
In case the contractor fails to maintain requisite quantity of consumables, penalty 
at the rate of Rs. 100/- per week per item will be recovered for Part-I & II from the 
payment of contractor RA Bill till the materials is deposited by the contractor. 

 
(II) Shortfall of staff 

(a) In case of any shortfall in deployment of maintenance staff for Part-I & Part-II, 
penalty amounting to Rs. 1000/- per day for Junior Engineer, Rs. 600- per day 
for Electrician, Rs. 400.00 for Helper & Sweeper whosoever absent on that day. 
 

(b) The staff deployed for Part-III i.e. for Service Operator and Advisory Services 
shall have to perform their duties from 10:00 to 18:00 Hrs. from Monday to 
Saturday at Kandla Office. The attendance of the staff to be submitted to EIC 
daily at 10:30 Hrs. In case of absent from their respective duties, penalty at the 
rate of Rs. 1000.00 per day per person will be levied. The penalty will be 
relaxed for category No. 5 (Manager-Power Purchase and CRM). However, if 
any of the category is on official tour with the permission of EIC, penalty will 



 
not be imposed for the particular official tour period.  

 
 

(c) If any of the staff for the entire contract, leave/quit the service or proceed on 
leave, then the contractor shall provide the replacement within two months 
and till then the contractor shall manage the schedule of man power on OT 
where the staff are working on shifts. However, for general shift staff, the 
penalty @ Rs. 1000/- per day will be imposed on the contractor for the 
absence period.   

 
 (III) Vehicle 
 The vehicle is required to be provided by the contractor from the day of 

commencement of work. If the vehicle not made available/not in working 
condition/non availability of driver or any other reasons, on any day, penalty at 
the rate of Rs 2500/- per vehicle per day will be levied for Part-I & II; till the vehicle 
is ready for plying.   

 
 (IV)    Non-use of PPE by the staff engaged by the contractor. 

In case it is noticed that any of the staff engaged by the contractor are working 
on the site without PPE, a penalty of Rs. 500/- per person per incident will be levied 
for Part-I & II. 

 
(V)     Non-functioning of Diesel Generator Set 
         In the event of any requirement, if DG set is found to be non-functioning, it will be 

considered as poor maintenance of the contractor and penalty of Rs. 1000/- per 
incident for Part-II, will be levied till the DG set starts functioning.  The DG Set should 
function in auto mode. 

 
(VI) Taking shutdown without work permit 
 It is found that the contractor has taken up the specific work as envisaged in the 

Work permit form and for the purpose of shutdown a without obtaining the 
permission in the Work Permit Format given at Section-XIII, a penalty of Rs. 500/- 
per such incident for Part-I & II will be levied. This lapse on the part of the contractor 
will be specifically reflected in the completion certificate. 

 
(VII) Not Taking Line Clearance 
 While carrying out maintenance work at sub stations and downstream, Line 

clearance is invariably required to be obtained from the concerned official not 
below the rank of Jr. Engineer failing which a penalty of Rs. 500/- per such incident 
will be levied for Part-I & II. This lapse on the part of the contractor will be 
specifically reflected in the completion certificate. 

 
(VIII) Tools and tackles & Measuring Instruments 

In case during the inspection if any instruments mentioned in Scope of Work 
(PART-I & PART-II) of Section V, which required to be kept by the contractor during 
the contract period as per the tender condition, are not available, penalty at the 
rate of Rs.: 100/- per measuring instrument per day and Rs. 50/- per tool per day 
and part thereof will be recovered for Part-I & II from the payment due to the 
contractor till such tools are brought back by the contractor. 
 

(IX)     Attending the complaints  



 
 The contractor is required to attend the complaint within 15 minutes from the 

time of receipt of the complaint by way of (through mobile/text   
message/whatsup/email of through any other mode of communication which 
will be subsequently recorded in site order book or complaint register, failing 
which penalty of Rs. 500.00 per such delay will be imposed for Part-II. 

 
(X)     Contactor has to maintain 95% power availability on monthly basis for each feeder 

for Part-I and Part-II of the tender (subject to the power availability from 
GETCO/PGVCL). If the power availability is below 95% then penalty will be 
deducted 0.5% the monthly bill of PART-I and Part-II. 

 
(XI) During scheduling of Power from IEX / Any Power Trading Agency, if the 

scheduling exceeds more than tolerance value of pre-determined scheduling 
and if penalty imposed on DPA, the said penalty amount will be fully deducted 
from Contractor’s Running Bill. There by it is directed to schedule power purchase 
accordingly.  

 
5. Employer’s Obligation:  

(The Clause No. 30 (I) to (iv) of Section-II is replaced as under) 
 
(i) Two quarters will be allotted by DPA at Gopalpuri Colony on chargeable basis as 

per prevailing license fee, water charges, sanitation charges and electricity 
charges as per DPA Norms during the tenure of contract subject to availability 
and the same shall be handed over by contractor on completion of contract to 
DPA, failing which standard rent as per prevailing DPA norms will be deducted & 
stern action will be initiated.  

 
(ii)   Subject to availability an office space & a room for keeping tools, tackles, 

consumables etc. will be allotted and its electricity bill are to be borne by 
contractor as per DPA Norms. 
 

 (iii) Providing transformer oil to the contractor free of cost for oil filtration of 
transformers. 
 

6.  Third Party Inspection:  
 

 The Clause No. 46 (Third Party Inspection:) of General Condition of Contract (GCC), 
Section-II is modified and shall be read as under: 

 
 DPA shall appoint the TPIA for monitoring the work of PART-I& II (TPI is not applicable for 

PART-III), if any observations/queries are made by Third Party Inspection Agency; the 
same shall be complied by Contractor before the next schedule visit. The TPIA / DPA 
Engineer-in-charge will check and certify the same. Payment for subsequent month 
may withhold if any quarries raised by TPIA are not complied by Contractor (under the 
scope of works). The charges incurred for Third Party Inspection Agency will be borne by 
DPA. 

 
7. Tools & Tackles: 
 

(The Clause No. 52 of Section-II is replaced as under) 
 



 
All the tools and tackles as mentioned in Scope of Work (PART-I & PART-II) of Section V, 
will have to be arranged by the contractor at his own cost for executing the work. 
Arrangement for storing the materials, tools etc. will also have to be made by him.  The 
EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc. 
stored/brought by the contractor for execution of work within the Port area. 
 

8. Supply of material of particular brands/Make 
 

The contractor shall supply the materials of only the particular bands/Make specified in 
the tender. If none of the make/brands are available in the market then the department 
will accept the equivalent make/brand subject to the contractor producing a letter of 
non-availability from the manufacturer only.  The EIC will ascertain the veracity of that 
letter directly from the manufacture.  Such material will be accepted after obtaining the 
approval of the authority who approved the tender. 
 

9. Integrity Pact: 
 
The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted 
by the bidders along with tender fee and EMD in preliminary bid the as per the format 
provided in Section IV failing which the bid will be treated as no- responsive. 
 
Bidders are required to sign the integrity pact (as per given below with the tender 
document), failing which their bid shall be liable for rejection. The “principal” means 
“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier / 
Contractor”. 
If a Counter party commits a violation of its Commitments and Obligations under the 
Integrity Pact Program during bidding process, their entire Earnest Money Deposit, would 
be forfeited and in addition, they may be blacklisted from the DPA business in future. 
In case of violation of the Integrity Pact by Counter party after award of the Contract, 
DPA shall be entitled to terminate the contract. DPA would forfeit the Security Deposits; 
encase the Bank Guarantee(s) and other payments to counter party in such cases. 

 
10.  Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 

GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. 
 In case DPA not allowed Input tax credit due to failure on part of the contractor / service 
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be 
recovered from the payment / deposit o the contractor / service provider / Supplier. 

 
11. Variation (This clause may be read with clause no. 12 of Section-II.)  

Where the quantity supplied/miscellaneous work by the contractor is exhausted during 
the currency of the contract and if any requirement arises prior to completion of the 
contract, variation in Quantities of PART “I and II” shall be considered by DPA.  The overall 
as well as individual variations shall be ± 30% in quantity for which the rate quoted by the 
bidder and accepted by the employer shall be applicable.  
 

12.    Evaluation and Comparison of Bids (Cl. 27 of Section I is modified as below) 
The employer will evaluate and compare only the Bids determined to be responsive. 

 
 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price 

by adjusting discounts, if any.  
 



 
 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities.  
 
For price bid evaluation purpose, following components at Part III (D) will be clubbed 
with remaining part I, II, III (A, B, C) and accordingly, L1, L2, L3… will be identified: 
 

S/N Description Quoted % of work 
Amount for 
evaluation 

(D) Supervision of Capex Planning and Implementation 
2 For repair & capital Works amounting to  

A Less than 5 Cr 
______ % of actual award 

cost of work 
Rs. = 5,00,000,00 x 

Quoted %   

B 5 Cr and up to 20 Cr 
______ % of actual award 

cost of work 
Rs. = 20,00,000,00 x 

Quoted % 

C 
More than 20 Cr & up to 100 

Cr 
______ % of actual award 

cost of work 
Rs. = 100,00,000,00 x 

Quoted % 
Total amount of Part III (D)  

 

 

 
 
 
Signature & Seal of                                                                    Executive Engineer (E) 
Contractor                                                                Deendayal Port Authority 



 
 

SECTION IV 
 

FORMS OF BID 
 

Part – I 
 

To be submitted by Bidders with their Bids  
 

Form no. Name of forms/format 
1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 Integrity pact 

 
 
 

Part – II 
 

To be used by successful Bidder 
 

Form no. Name of forms/format 
7 Letter of intent 
8 Agreement form 
9 Specimen bank guarantee of Performance Guarantee/Security Deposit 
10 Letter of authority from bank for all BGs 
11 Format of Extensions (Part – I) 
12 Format of Extension (Part-II) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 

 
 

Form -1 
 

SPECIMEN OF APPLICATION 
(To be executed on bidder’s letter head) 

 
To  
The EXECUTIVE ENGINEER  
DEENDAYAL PORT AUTHORITY 
(Address ___________________) 
____________________________ 
Pin Code:____________ 
Dist- Kutch (Gujarat) 
 
We, the undersigned, declare that: 
 

(a) we have examined and have no reservations to the tender documents, including 
addenda and clarifications issued vide ………. 

 
(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements  in 
accordance with the tender document bearing no (EL/WK/____) 

 
(c) our tender shall be valid for the period of 120 days ,from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period or any extended period. 

 
(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose.  
 
(e) No Joint Venture / Joint Venture. 
 
(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India 
or official regulations. 

 
(g) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 
formal contract agreement is prepared and executed. 
 

 I. We understand that you are not bound to accept the lowest evaluated tender 
or any other tender or you can also split the work that you may receive. 

II. We also make a specific note clause of [ITB, NIT] under which the contract is 
governed. 

Signed: [insert signature of person whose name and capacity are shown] 



 
In the capacity of [insert legal capacity of person signing the form of tender]  
 
Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 
Dated on____________ day of ______________, ____________(insert date of signing) 

 
 
 
 
 
 
 
 
 

Form -2 
Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes of 
pre-qualification as provided for in the instructions to Tenderer. 
 
1. Only for individual bidders  
1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 
-  Principal place of business 
-  (power of attorney of signatory of Bid (Attach)  

2. Turnover of the Firm 
Description Year Turn over 
(insert the year as per PQC) 
i.e. last three financial years ending 31st 
march of the previous year 

2019-20  
2020-21  
2021-22  

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 
auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 
Attested Copy of Annual Turnover during Last Three Year Ending on March 2022 
 
3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 
Similar work as defined in the 
tender document during last 

07 years. 

2016-17   
2017-18   
2018-19   
2019-20   
2020-21   
2021-22   
2022-23   

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 
documentations to substantiate the similarity of work as per definition of "Similar Work". 
Employer reserves the right to verify the information:  
4. Information on bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 
(A)  Existing commitments and on-going works. 



 
Description 

of work 
Plac
e & 
Stat

e 

Contrac
t No. & 
Date 

Name & 
Address 
of Port 

or Dept. 

Value 
of 

Contrac
t in Rs. 

Stipulated 
Period of 

Completio
n 

Value of 
remaining 

to be 
complete

d  

Anticipate
d date of 
completio

n  

1 2 3 4 5 6 7 8 
 

 
       

 
 
 

(B) Works for which bids already submitted  
Descriptio
n of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract 

in Rs. 

Stipulated 
Period of 

Completio
n 

Date 
when 

decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 
 
 

      

 
 Attach attested certificates. 
 
5. Information on litigation history in which the bidder is involved. 

Other party 
(ies) 

Port Cause of 
dispute 

Amount Remark involved showing 
present status. 

     
     
     

 
 
6. Additional information bidder may like to submit 
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  
 
 
Dated on __________ day of __________, _________ (insert date of signing) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

Form-3 
SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 
To. ______________ 
     (Project title) 
Ref: ____________ 
The undersigned, having studied the pre-qualification submission for the above mentioned 
project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price bid of the Tender on the basis of provisions 
made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats 
and understand that in the event of any discrepancies observed, the tender hoisted on 
website of procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or 
PSUs. 

(f) We also give an undertaking that, we have not made any payment or illegal gratification 
to any person / authority connected with the bid process so as to influence the bid 
process and have not committed any offence under the PC Act in connection with the 
bid. 

                                                                                                                                   Date: 
________Place: _______   
Name of Applicant: ________________________                                                                                             
Represented by (Name & capacity) ________ 

 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
Form-4 

 
SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 
(To be executed on Rs.300/- non Judicial Stamp Paper) 

To  
The  
Dear Sir, 
 
We-------------------------------------------------------------------------------------------- do hereby confirm that 
Shri ……………………………. (Name, designation and Address) is/are authorized to represent 
us to bid, negotiate and conclude the agreement on our behalf with you {copy of board 
resolution attached (in case of company)} for tender no. --------------- for the work of _______ 
and his specimen signature is appended here to .. 
 
We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 
We understand that the communication made with him by the employer/Board shall be 
deemed to have been done with us in respect of this Tender. 
[Specimen signature] 
 
Yours faithfully, 
Signature: 
Name & Designation: 
For & on behalf of: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
Form-5 

EXCEPTIONS AND DEVIATIONS 
 
As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 
to the bid conditions, if considered unavoidable. 
 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 
Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be 
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 
delivery schedules, and commercial terms as per the tender document. 
 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 
 

Date on _______________day of ______________, __________ [insert date of signing] 
 
 
 
 
 
 
 
 
 
 
 

  



 
Form-6 

 
INTEGRITY PACT  

 
[As uploaded separately] 

 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
Form- 7 

LETTER OF INTENT FORMAT 
 
No: __________________    Date: __________ 
 
To______________________ 
(Name and Address of the Contractor) 
 

Sub: Tender No. EL/WK/ 
(Name of Work) 
 

Ref : Your bid dated 
And (list the correspondence with the Bidder) 
 
Dear Sirs, 
 
 With reference to your above offer and subsequent correspondences on the 
subject, we are pleased to inform you that your offer has been accepted by the 
competent authority and you are hereby requested to initiate actions for fulfilment of 
all necessary formalities, as indicated in the tender document for the above said work, 
at the earliest.  

The Engineer-In-Charge for this work shall be Mr.____________________.  
Agreed Schedule date of commencement of the work is ____________ and Schedule 
date of completion of the work is ______________. Total Contract Price is Rs.__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 
Tender conditions.  
       

      Yours Faithfully, 
 
 

     (Signature of the controlling Officer) 
   CHIEF MECHANICAL ENGINEER  
       DEENDAYAL PORT AUTHORITY 

 
 
 
 

  



 
Form-8 

 
SPECIMEN CONTRACT AGREEMENT 

 
(To be executed on Rs.300.00 non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated] 
 

 This agreement made of this  ________________ day of  ______________ Two Thousand 
between the Board of Deendayal Port of Authority a body corporate under Major Ports 
Authorities Act, 2021 have its Administration Office Building at Gandhidham ( Kutch) 
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the 
context , be deemed to include their successors in office ) of the one part  and ___________  
(Name and address of all the partners if a partnership with all their address ) hereinafter called 
the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be 
deemed   to include his / their  heirs, executors , administration , representatives and assignees 
or successors in office of the other part. 
 
 WHERAS the Board is desirous to carrying out the work of 
________________________________________________ And whereas the Contractor has offered to 
execute and complete such work. 
  
WHERAS the Contractor has deposited a sum of Rs. _______ (Rupees ________ only) as security 
deposit in the form of _____ and / or agreed to deposit the security deposit as follows for the 
due fulfillment of all the conditions of the contract. 
1) Rs. _____  paid in cash/ in form of FDR/SDR towards earnest money to be treated as 
Security Deposit. 
2) Balance amount of Rs. ______  to be recovered from the work bills. 
 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 
 
1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special conditions, if 
any) of contract hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 

i) Notice inviting tender. 
ii) Technical specifications. 
iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 
v) The Board’s “Drawing”. 
vi) The schedule items of work with quantities and rates. 
vii) Any correspondence made between the Superintending Engineer (E) and the 

Contractor after opening of the cover-I—as regards to contain clarifications/details 
called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender i.e. 
‘Cover-I’. 

ix) Bank Guarantee for security deposit. 
 



 
3. The Contractor hereby covenants with the Board to complete the work of 

______________________________ in conformity in all respects, with the provisions of the 
contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such completion 
of the works, the contact price of Rs. ________(Rupees ____________________ only)at the 
time and in the manner prescribed of the contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 
year first above written signed and sealed by the Contractor in the presence of:- 

Witness 
 
1. Name & Address________________     Signature of Contractor 
   Seal                                                                               
 
2. Name & Address____________________  
    Seal 
 
Signed, sealed and delivered by Shri  ___________________________on behalf of the Board in 
presence of  
 
1.  ______________ 
 
2.  _______________                     (Chief Mechanical Engineer) 
                   Deendayal Port Authority 
 

The common seal of the Board of Deendayal Port Authority in the presence of: 
 
1. _________________                                    Secretary 
2.__________________       Deendayal Port Authority   

  
 
 
 
 
 
 
 
 
 
 
 

  



 
Form-9 

 
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  

GUARANTEE/SECURITY DEPOSIT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 
To, 
The Board of Deendayal Port Authority, 
DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 
 
1. In consideration of the Board of Deendayal Authority of incorporated by the Major Port 
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 
or repugnant to the context or meaning thereof be deemed to include the Board of 
Deendayal Port Authority of, its successors and assigns) having agreed to exempt 
________________ (hereinafter called the “contractor”) (Name of the contractor/s) from the 
demand under the terms and condition of the contract, vide ____________(Name of the 
Department)’s letter No.__________ Date _____________ made between the contractors and the 
Board for execution of _____________________covered under Tender No._____________________ 
dated ________ (hereinafter called “the said contract”) for the payment of Security Deposit in 
cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said 
contractors of the terms and condition of the said contract, on production of a bank 
Guarantee for Rs._________________(Rupees______________)only we, the (Name of the Bank and 
Address) _______________________hereinafter referred to as “the Bank”) at the request of the 
contractors do hereby undertake to pay to the Board an amount not exceeding 
Rs.________________ (Rupees___________) only against any loss or damage caused to or suffered 
by the Board by reason of any breach by the contractors of any of the terms and conditions 
of the said contract. 
 
2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from 
the Board starting that the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the contractors failure to 
perform the said contract. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees____________________) only.  
 
3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in 
any suit or proceeding pending before any Court or Tribunal relating thereto our liability under 
this present being absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment there under and the Contractor(s) shall have 
no claim against us for making such payment. 
 
4. We, __________________(Name of Bank and Branch), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till 
all the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the _____________________  (Name of the user department) 



 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall at the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time.  
 
5. We,___________________ (Name of Bank and Branch), further agree with the Board that the 
Board shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the board against the said Contractors and to forebear or enforce any of the 
terms and conditions relating to the said contract and we shall not be relieved from our liability 
by reason of any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence shown by the board 
to the Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 
 
7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 
 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing.  
 
9. Notwithstanding anything contained herein : 
(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees________________________________only); 
(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).” 
 
10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 
       (iii) Bank Account No. of Beneficiary is 10316591671. 
 
Date _________________ day of ______________ 20 
         For (Name of Bank)  
         (Name)   
         Signature 
  



 
Form-10 

SPECIMEN LETTER OF AUTHORITY FROM BANK 
FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

         Date: 
To,  
The Board of Deendayal Port Authority, 
 
Dear Sir, 
 Sub: Our Bank Guarantee No._______________________  
                    dated__________ for Rs._________ favoring yourselves  
                    issued on a/c of  
 
M/s.____________________________________ 
   (Name of contractor) 

……………… 
 

  We confirm having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s. ________________________validity for expiry upto 
date__________and claim expiry date  up to__________________ We also confirm 1) 
_________________ 2) ___________________________ is/are empowered to sign such Bank 
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

                            Name of signature of Bank Officer 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
Form-11 

 
DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time 
Part – 1 

 
1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No.  
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 
     (a) 1st extension vide EE’s No.      Dated Month  Days  

           (b) 2nd extension vide EE’s No.    Dated Month  Days                
           (c) 3rd  extension vide EE’s No.     Dated Month  Days 
           (d) 4th extension vide EE’s No.     Dated Month  Days 
           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 
(a) Serial No.  
(b) Nature of hindrance 
(c) Date of Occurrence  
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 
      Total period on account of hindrance mentioned above……… 
      Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to 

tender on account of extra work.  
 

14. Total extension of time required for 11 & 12 
 
     Submitted to the Sub-Divisional Officer………. 

       Signature of Contractor 
        Dated: 

 
  



 
Form-12 

DEENDAYAL PORT AUTHORITY 
APPLICATION FOR EXTENSION OF TIME 

PART II 
(To be filled in by the Sub-Divisional Office) 

 
1. Date of receipt of application from ………………… Contractor for the work 
      of……….... in the Sub-Divisional Office.     
2. Acknowledgement issued by S.D.O. vide his No.………..dated 
3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for rejections 
should be given.) 

 
                                                                          Signature of Divisional Officer 
                                                                           Dated:  
 

(To be filled in by the Executive Engineer) 
1. Date of receipt in the Divisional Office. 
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to  

Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 
3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to be 
completed by the date upto which extension has been applied for. If extension of time is 
not recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 

 
      Signature of Executive Engineer 
       Date 
Dy. HOD/SE’s recommendations 
       Signature of Superintending Engineer 
       Date 
 
 
 
HOD’s recommendations/approval. 
              Signature of Chief Mechanical Engineer 
       Date 

                                             Deendayal Port Authority



 

 
 

 
 

SECTION-V 
 

Scope of Work & Technical Specification 
 

Name of Work:  Operation and maintenance of 66 KV substation & OH/UG transmission 
line both, Annual Rate Contract of HT/LT Electrical Installations of Residential &Non-
Residential buildings within Kandla premises including TUNA and Appointment of Service 
Operator and Advisory Services for Distribution Business, Metering and Billing for a period of 
three years. 
 
 The total work comprising of following Parts: 

Part-I: Operation and maintenance of 66 KV sub-station & 66 KV OH/UG 
transmission line for the period of three years. The work shall be carried out in 
comprehensive manner with labour & materials. 

 
Part-II: Comprehensive annual maintenance Contract of HT/LT Electrical Installations of 
Residential & Non-Residential Buildings, Sub-Station outside cargo jetty area at Kandla 
including TUNA, oil jetty from 1 to 4 & 7 to 8 (Including 11KV HT overhead and 
underground infrastructure providing power supply to 7th & 8th Oil jetty) for the period 
of three years with spare & consumables, tools & tackles including supply & fixing of 
material with labour. 

 
Part-III: Appointment of Service Operator and Advisory Services for Distribution Business 
and Metering & Billing for a period of three years. 

 Part-A: Advisory Support 
 Part-B: Distribution Services Support 
 Part-C: Energy Auditing & Illumination Survey 
 Part-D: Supervision of Capex Planning 

 
 The Common Scope of Work: 

 The Part-I & Part-II are to be executed on 24 X 7 Basis. This should not violate the 
labour laws of labour commission Act of duties & wages. 

 
 The Contractor’s obligation: 

 The Contractor shall obtain necessary License from Assistant Labour Commissioner 
(ALC), Gopalpuri, Gandhidham (Kutch) and the minimum wages of all category 
shall be at par with ALC scale of wages. 
 

 The contractor shall have valid electrical contractor’s license for carrying out the 
electrical work of nature involved in this tender obtained from the competent 
authority of the state/Central without which the tender shall not be accepted.  
Contractor shall submit certificate and copy of the license in lieu of the same for 
consideration. (This clause has also been included in pre-qualification criteria) 
 
The contractor shall also have a valid Electrical Supervisor’s certificate of 
competency, issued from the Commissioner of Electricity, Energy & Petrochemical 
Department, (Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, 
Gandhinagar, Government of Gujarat or equivalent authority from the other 
States/Central Govt. 

 The Contractor, who has been awarded the job through Work Order, shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of 
all Contract Laborers engaged by them, before commencing the work at site. 



 

 
 

 
 The contactor shall apply for approval of make of materials as per approved make 

of DPA or from PGVCL/GETCO, if it is not available in DPA’s make list. The Engineer-
in-Charge shall give specific approval in writing within 7 Days to Contractor after 
written submission regarding Makes of Material to be used for the Contract. 

 
 The Contractor shall be solely responsible, at his own cost, for the supply of required 

PPE to his workers & staff and he shall also ensure the use of PPE such as fire retardant 
suit, helmets, nose masks, hand gloves etc.  by his staff at site as directed. 

 
 The Contractor shall be responsible for the safety of all activities on the Site and shall 

comply all the safety norms. 
 

 Complaint Redressal cell should be in contractor’s scope. 
 

 The sourcing of power shall be mange by the contractor to meet the daily 
requirement of licensed area of DPA within regulatory framework.  
 
 

 The Port obligation: 
 Electricity & water, for execution of the work at site, shall be provided on payment 

of applicable tariff to the contractor on their request subject to availability. If DPA is 
unable to provide electricity and water, the same shall be arranged by the 
contractor at his own cost. 
 

 The employer will provide 3 Nos. of E-Type Quarters at Kandla and 2Nos of E type 
quarters at Gopalpuri on chargeable basis on the request of the contractor, during 
the tenure of contract subject to availability. 
Administrative support only, for obtaining clearance from any statutory authority, 
shall be provided by the Port Authority. 

 
 All types of statutory payments will be made by DPA. However, the necessary follow 

up will be taken by the contractor including visiting their offices anywhere in India 
at their own cost. 
 

---- 
PART-I 
The operation and maintenance work of 66 KV switchyard equipment i.e. isolator, PT 
& CT, SF6 breaker, 12.5 MVA,10 MVA & 6.3 MVA (66/11KV) power transformer, 11 KV 
GIS Panel, 11 KV RMU, 11/0.433 KV station transformer, 11 KV shunt capacitor, 11 KV 
underground outgoing feeder (within substation), control and relay panel, battery 
& battery charger, lighting fixtures, station DG  inside the substation and 66 KV 
switchyard, electrical supply from 2 X 1000 KVA DG set (excluding O&M of DG Set) 
 
Staff requirement: - Contractor shall maintain a team of 15 (Fifteen) members of 
competent professions at the site for managing various activities as per the scope 
of work as detailed below:- 
 
 

Designation Qualification Requirement 
Assistant Engineer B.E. (Elect.) 

preferable with 5 
years experience. 

1 (In General Shift) 



 

 
 

Jr. Engineer B.E. (Elect.) with 2 
years /Diploma 
Electrical Engg. With 
4 years’ experience 

5 (One in General shift and 
one in each shift & reliever) 

Electrician cum operator ITI with 3 to 5 years 
experience of 11 KV 
or above 

8 (two in each shift & 
reliever) 

Sweeper cum house 
keeper 

-- 1 (In General Shift) 

 
Note: The above staff is responsible for 66/11 KV Operation & Maintenance and work as 
per Schedule-B on 24 X 7 basis.  
 

 Contractor has to prepare and get approve of Maintenance Schedule of 66/11 KV 
Substation and Switchyard equipment like Power Transformer, Station Transformer, 
D.G. Set, SF-6 Breakers, CTs, PTs, Isolators, LAs, GIS Panel, RMU Panel, LT Distribution 
Panels, Control & Relay Panel etc. from EIC as per GETCO norms. 

 Contractor shall prepare preventive, predictive & proactive maintenance schedule 
plan & shall get approved from DPA. 

  
The maintenance schedule shall be got approved within 15 days of issue of work order. 
  
Annually check Co-ordination: 
Annually checking the operation of MCB, relays, TNC. Perform the testing and calibration 
of relays. Co-ordination study with incomer, outgoing and associated sub-stations. 
 
Cleaning and housekeeping: 
Cleaning of switchyard, housekeeping of complete 66 KV substation complex, 
coordination with DPA, PGVCL and GETCO and updating the parameters in log sheets 
etc. 
 
Supply of spare parts 
For repairing of failed equipment, the contractor will submit a letter to the EIC mentioning 
the list of parts require for repairing. DPA will provide the spares from its stock to the 
contractor if it is available; otherwise, the contractor shall bring the material after written 
approval from the EIC and the cost of the material will be reimbursed by DPA on 
production of GST invoice from OEM/Authorized Dealers/Distributors, if it is not in the scope 
of contractor 
 
Minor repair of equipment 
Contractor shall carry out minor repair of equipment at their own cost. 
 
Major repair 

In case of any major breakdown, the contractor shall take approval from DPA to 
undertake the work and expenditure will be reimbursed with production of GST invoice 
from OEM/Authorized Dealers/Distributors, if it is not in the scope of contractor.  
    
Tools/tackles, consumables and minor spares: 
In addition to the consumables, mentioned below, contractor shall maintain all the times 
the tools & tackles and minor spares at its own cost, at substation during the period of the 
contract. At the end of the contract, the remaining consumables will be handed over to 
DPA without any cost. 
 



 

 
 

  Consumables: - 
Sr.No.                  Item           Qty. (Minimum) 
1 Anti-Tracking Spray 5 Tin 
2 Contact Cleaner Spray 5 Tin 
4 DG Set Hose Pipe & Belt, filter of all 

sizes 
 To be changed at 

every 6 months 
5 Metal Putty 500 Gram 
6 Cotton Waste, Cotton cloth, 

Knitted cloth 
20 Kg. 

7 Silica Gel 2 Kg. 
8 Distilled water / Battery Solution. 5 Ltr. 
9 Contactors for DG set & panel As per site requirement 
10 Various sizes of fuses As per site requirement 
11 Hacksaw Blades (1.5 inch) 10 Nos. 
12 Electrical Insulation tapes of blue, black, red 

and yellow colours HT tape 3m/Scotch 
100 Nos. (in all colours) 

13 LED tube lights, 20/22 Watt 50 Nos. 
  
Tools & Tackles: - 
Sr. No.                     Item Requirement 
1 Basic electrical tool kit box comprising of various spanners, screw 

drivers, crimping and skinning tools, insulation materials, cutting and 
nose pliers etc. 

2 Set 

2 Hammer (500 Gms.), Chisel (8-10) inches, Sledge hammer, Chisel, 
Pipe wrench 14 inches (TAPARIA MAKE) 

2 Set 

3 Digital Insulation Tester of 1000 V Meter HT/ LT 2 Set 
4 Digital Tong Tester and digital multi-meter (5KV electrically 

operated.) 2 Set 
5 Clamp meter AC/DC up to 1000 A 2 Set 
6 Earth Resistance Tester. 1 Set 
7 Phase Sequence Meter. 1 Set 
8 Infra-red thermometer 1 Set 
9 Hand Pump for transformer oil topping up   2 Set 
10 Non-contact Line tester High voltage 11 KV 1 Set 
11 Non-contact type low voltage Line tester. 2 Set 
12 HT Hand Gloves (As per Voltage level) and LT Hand Gloves. 4 Set 
13 Electrical grade Safety shoes, goggles, safety harness and Helmets. For each staff 

14 Capacitance Meter 1 Set 
15 Online Battery Cell Testers. 2 Sets 
16 Vacuum Cleaner (Wet & Dry type, 5 kg or above)  2 Set 
17 Electrical Blower 2 Set 
18 Telescopic earthing rod for 66KV voltages. 2 sets 
19 Allen Key Sets up to 14 mm. 1 Set 
20 Torch LED  4 Nos. 
21 Drilling Machine with drill bits 1 Set 
22 Hydraulic / Hand crimping machine / tools with set of dies 1 Set each 

23 Extension board (Single phase & three phase) with 10mtr cable 2 No. each 
24 Welding Sets 1 Set 
25 Gas Cutters with cylinders and accessories 1 Set 
26 Ladder 2 Nos. 



 

 
 

   27 Pressure Jet Pump with Pipe & all accessories (3HP or above) 2 Set 
 
NOTE: - In addition to the above, the contractor shall visit the site and keep 30% of the 
spares & consumables required for successful repair and maintenance work & breakdown 
work of 66 KV UG/OH transmission line at their own cost. 
 
Original Equipment Manufacturer visit: 
Contractor shall arrange the visits of OEMs of equipment i.e. (66 KV SF6 breaker, 11 KV 
RMU & GIS, battery charger, transformer and RTCC only) as specified below. Before 
arranging the visit of OEM, Contractor will obtain the written permission from DPA. The 
cost towards above visit will be borne by contractor. 

 First Visit within 3 months of awarding of Contract. 
 Second Visit between 14 to 15 months of awarding of Contract.  
 Third visit between 26 to 27 months of awarding of Contract 

 
Relay co-ordination 
Relay co-ordination of the 66 KV system of DPA with GETCO system as well as 
downstream 11 KV systems shall be done by the contractor on every six month basis. 
Before arranging the relay coordination, Contractor shall obtain the written approval of 
EIC and record shall be maintained in proper way at site and also submit copy to EIC.  
 
Filtration of transformer oil 
The power transformer & lighting transformer oil filtration at 66 KV substation shall be done 
by the contractor once a year and report shall be submitted by the contractor to the 
Engineer-In-Charge. However, for top up oil in the power transformer will be provided by 
the contractor and the cost towards procurement of transformer oil (EASTER OIL) will be 
reimbursed by DPA on production of GST Invoice of OEM/Authorized Dealers/Distributors. 
In case after filtration of Oil if sweating/leakage occurs same shall be attended by the 
contractor without any financial implications. 
  
O&M work of 66/11 kV Substation and Maintenance of 11/0.433 KV Sub-stations and 
associated equipment at 66 KV switchyard: 

 The operation & maintenance work of 66/11 kV and 11/0.433 kV Sub-stations, 
including indoor/outdoor type CT& PT, SF6/VCB/RMU/ACB circuit breaker, control 
& relay panels, relay coordination, metering panel, associated Power transformer, 
station transformers, control cables, battery & battery charger, lighting fixtures 
inside the sub-station/switchyard. 
 

 Operation & maintenance of 0.433 kV LT distribution panels including LT Air circuit 
breakers, LT meters, Relay Panels, control and power cables etc. at 66 KV 
substation. 
 

 O&M of substation power supply including substation housekeeping, the electrical 
maintenance inside substation for example light fixtures, 440 V lighting DG, switch 
& socket, MCB's, MCCB's, Panel indication lamp, fans, etc. of 66 KV substation. 
 

 The operation & maintenance work includes all the HT, LT, AMF panel, APFC Panel, 
Transformers of 66/11 KV substation. 
 

 As a part of strengthening the electrical system at 66 KV substation, DPA has 
installed RMU and GIS panels. However, Operation and Maintenance of any such 
future installation, done during the contract period, will be under the scope of the 
contractor without any financial implication. 
 



 

 
 

 Contractor shall provide a vehicle (Seven Seater) (24 X 7 basis) to handle its 
manpower. Vehicle shall be of new and shall be of 2023 RTO Passing. The 
contractor shall deploy 1 driver in each shift, i.e. total 3 numbers of drivers for 
driving the vehicles in three shifts. 
 

 Contractor shall provide at least One communication aids (Mobile/Telephone) 
24x7 for communication with the staff deployed at 66/11kV substation. 
 

 Contractor shall inform well in advance for taking power shut down as and when 
required for preventive/ periodical maintenance in 66/11KV Substation, 66KV 
switchyard & D.G. Sets in order to intimate concerned Port officials to enable them 
to make necessary arrangements during power shut down. 
 

 Contractor shall arrange to clean all the 66KV insulators including GI structure 
periodically once in a 15 days as directed by EIC with soft water (Provided by DPA). 
The equipment's in 66KV switchyard shall also be attended for cleaning work 
simultaneously and petroleum jelly or grease shall be applied wherever required. 
Also include daily housekeeping of sub-station & D.G. set building, toilets, its 
surrounding area etc. as directed by EIC. 
 

 Contractor shall clean the 66 KV Structure & equipments including conductors of 
66 KV switchyard with sweet water every 3 months jet pump.  
 

 SCADA & ACs installed at 66 KV Substation are to be maintained by the contractor 
and on completion of contract same is to be handed over to DPA in good working 
condition. 
 

 Gas filling in RMUs, SF6 beakers including supply of gas cylinder is also in the scope 
of contractor. 
 

 Specification of all type of relays installed in substation are to be identified and list 
of relays are to be submitted to ELC with technical specification for procurement 
of the same for future requirements. 

 
In addition to the above, the contractor shall undertake the maintenance including 
attending of faults, rectification and restoration of power supply of 66KV overhead & 
underground line providing power supply to IOCL from 66KV GETCO substation, Kandla 
with all labour, materials, safety equipment, tools & tackles and earth rod on 24 X 7 days 
basis. 
The existing 66KV transmission line is provided with 630 sq. mm. single core underground 
cable, panther conductor and Insulators and other hardware, which are require for 
cleaning and maintenance including replacement of any defective part/portion, i.e. 
replacement of outdoor end termination kit, straight through joint and overhead 
hardware and materials to attend and rectify the fault. Also the contractor shall patrol 
the line periodically as directed by EIC and if any hotspot is observed, then the same shall 
be attended after obtaining the shutdown in coordination with IOCL GETCO and DPA. 
Further the contractor shall keep and shall be maintain all the time the stock of minimum 
100 mtr. of overhead PANTHER conductor,3nos of outdoor end termination kit,2nos of 
straight through joints, 5 nos of each type of Insulators,2 Nos of LA. 
Preventive, Breakdown and Periodic Maintenance: 

 Preventive and break-down maintenance of 66 KV Overhead & Underground 
Lines and also, 11 kV Underground cables/control cables including 0.433 kV LT 
panels at 66 KV Substation of DPA. 
 



 

 
 

 Providing systematic inspection, detection and correction of incipient failures 
either before they occur or before they develop into major defects. Maintenance 
including tests, measurements, calibration and part/component replacement 
performed specially to prevent occurrence of faults /failures. 

 
 Corrective action of recommendations of representative of OEM during their visit 

every year is in the scope of contractor.  
 
Need based Flexibility of Manpower schedule: 
The Manpower matrix can be rescheduled as per requirement by DPA. 
 
Documentation: 
Substation Equipment's parameters should be recorded in daily logbooks. Separate log 
books will be prepared for separate equipment. Contractor should maintain individual 
History Records for all critical equipment's, earth pits and other safety related items, this 
history record should have all the details of work carried out on day to day, monthly, 
quarterly, half yearly and yearly. Detailed inventory records like materials movement, 
material consumption, materials disposed etc. also should be maintained. The following 
registers are statuary requirement of contract and this will be regular inspected & verified 
by Engineer-in-charge & TPIA. 
 
Maintenance (Planned /Preventive/ Breakdown) Register, Log Book for substation & 
switchyard. 
 
a) Following Register is to be strictly maintained by the Contractor during O&M period 

as per the Contract Labour (Regulation & Abolition) Central Rules, 1971. 
   (i)          Muster Roll Register.  

    (ii)         Register of Wages.  
(iii) Register of overtime. 
(iv) Register of advance pay. 
(v) Register of accident, major accident & dangerous occurrence. 
(vi) Register of Workman employed by Contractor. 
 

b) Profile of staff personnel for posted staff during O&M period. 
 

c) Consumable, Tools and Plants. 
All the documents prepared by the Contractor will be the property of DPA. The 
Contractor will not share the information contained in the above said log books registers 
with any outside person without written permission of the EIC. Contractor will hand over 
the logs and registers to DPA at the time of completion of contract period. 
 
d) It is responsibility of Contractor to strictly follow the SOP for operation of substation 

equipment. If SOP is not available for particular equipment, same to be prepared 
under guidance to OEM and copy of SOP to be submitted to EIC. 
 

e) Also, Contractor shall strictly adhere to Work Permit as and when any shutdown for 
any type of maintenance to be done.  

 
PART- II 

The main aim of this contract is to maintain electrical power system to each and 
every residential & non-residential area, which also includes lighting towers High 
mast/Lattice and streetlight poles etc. outside cargo jetty area including oil jetties (1 to 4 
and 7 to 8) and TUNA port with flameproof installation. Contractor has to maintain the 



 

 
 

electrical power system for smooth functioning of the entire area without failure of power 
supply or with very minimum power interruption. Contractor has to maintain a complain 
register in triplicate form separately for all the locations, as directed, in which he has to 
register type of complaint, date & time, material utilized against complaint and  the 
rectification date & time of complaint & the same shall be informed to concerned official 
of DPA every day.  

 
The said AMC work is to be carried out on 24 X 7 basis (Min. 27 Manpower) with 

minimum required tools & tackles for attending faults/complaints immediately. If quantum 
of work is more & of urgent nature, contractor shall arrange additional manpower to meet 
the exigency. 

 

 
For the materials which are required to rectify the faults/repair the equipment’s to 

restore power supply, the same shall be arranged by the contactor at their own cost after 
obtaining written approval from EIC or the shift In-charge. If the cost of material  for 
attending a fault, which is neither available with DPA nor in the scope of the contractor, 
then if it is above Rs. 10 Lacs,  the contractor will arrange and DPA will reimburse the cost 
on production of GST Invoice of OEM/Authorized Dealers/Distributors. 

 
The Complete CAMC to be executed with man power and also Vehicle to be provided 

for complete work on 24 X 7 basis with Drivers. 
 

 CAMC Work at Residential, Non-Residential Buildings & Substations.  
The work to be carried out as assigned day to day and also to resolve any kind of 
complaints including material and man power. Also, the contractor has to carry out 
work mentioned in Part-B of Schedule-I assigned time to time by EIC or his authorized 
representative.  

 
 Street Light.  
The scope of work is to maintain illumination by attending any fault and resolve the 
same on priority basis. This includes maintaining illumination of Oil Jetties, Port Colony, 
Tuna, Bunder Area, Power House area including all Non-residential buildings covering 
High Mast, lattice type tower and street lights pole replacement, in case of damage 
or corroded with new one as per original dimension including foundation  at various 
locations including ROB (outside Cargo Jetty area at Kandla). In future if any 
additional of light tower & street light are installed, the maintenance of the same will 
also be under the scope of the contractor. 

 
 Flameproof fittings and accessories.  
The scope work is to maintain flameproof light fittings and accessories at Oil Jetties by 
attending any fault and resolve the same on priority basis. This also includes 

Designation Requirement Location 

Electrician  

1 in each shift  (Total 4) Port Power House 

1 in each shift  (Total 8) 
Port Colony including Oil 
Jetty 

1 Reliever  

Helper 

1 in each shift (Total 4) Port Power House 

1 in each shift (Total 8) 
Port Colony including Oil 
Jetty 

1 Reliever for each category  

Sweeper  1 in General shift  



 

 
 

maintaining flameproof fitting illuminations at Oil jetties & poles. In future if any 
addition of any kind of flameproof fittings at oil jetty area comes in existance, the 
maintenance of same will be under the scope of contractor. 

 
1. This comprehensive maintenance Contract shall be carried out on the basis of 24 X 

7 for Port Colony, New Kandla, Bunder area, Tuna & Port Power house. Resolving of 
complaints, fault finding & rectification of fault is to be done with materials, 
attending breakdowns and new work if any relates to electrical nature. 
Housekeeping of 11KV Substations located at various locations, DG operations, 
Water Towers, maintaining regularly. 
 

2. Area of work: 
Complete DPA installation outside cargo jetty area such as Port Colony - New 
Kandla, Tuna Port, Oil Jetty, Bunder Area, Port Power House, Khari Rohar etc. 
Maintenance Contract is of complete electrical installation equipment like LT panel 
boards, LT cables, pump houses power supply system, power supply to all offices, 
residential & non-residential buildings, internal wiring & its accessories of quarters, 
Earthing, flood lighting, street light, lattice/high mast tower is covered under scope 
of this rate contract. 

 
3.  Contractor should arrange the materials well in advance after making survey of the 

work for smooth & uninterrupted power supply at whole region. if contractor fails to 
arrange the material within time period, penalty at the applicable rate will be 
imposed. 
 

4. For any item costing more than Rs. 10 Lacs, the same will be decided by EIC weather 
to procure new or to repair the same and based on the same, the reimbursement 
will be made by DPA on submission of original GST invoice against delivery by 
OEM/Authorized Dealers/Distributors. (The supply order regarding material 
costing above 10 Lacs, shall be placed to the Contractor after approval of 
competent authority). (However, if any work delayed due to want of material of the 
value above Rs. 10 lacs there is no penalty will be imposed on the contractor). 
 

5. The contractor shall keep adequate advance tools and tackles, testing instruments 
duly calibrated etc.   
 

6. During the execution of CAMC, if any kind of repairs is considered to be of the major 
nature, like Major repair to RMU/ VCB, Compact Substation, DG set, Bus-bar etc. In 
case of any major repair, the contractor shall take approval from DPA to undertake 
the work and expenditure will be reimbursed with production of GST invoice from 
OEM/Authorized Dealers/Distributors, if it is not in the scope of contractor.  

 
7. The contractor shall inform well in advance in writing for taking power shut down 

and also, obtain work permit as & when required for maintenance in 11 kV 
Substation/Overhead & Underground line. The contractor shall obtain permission for 
LC from DPA/GETCO prior to attending any fault/for schedule or predictive or 
preventive maintenance along with arrangement of entire manpower, material, 
equipment and tools & tackles to complete the same within the scheduled time. 
However, if it is required to take the load on DG set (Installed by DPA), then the 
contractor shall do the same in consultation with DPA officials.  
 

8. The Contractor shall attend day-to-day work like housekeeping, sweeping of 
substation, cleaning of Substation equipment etc. as per schedule. This work also 
includes fault findings and making healthy HT/LT cable laid in ground, trench etc. 



 

 
 

Also, Each High Mast raising up & lowering down operation for lantern shall be carry 
out once in a three months including complete servicing and overhauling of high 
mast accessories and apply of grease & oil on wire ropes, filling of gear oil in gearbox 
(Complete work under the scope of Contractor). The contractor should maintain 
the record in a log book duly signed by the DPA personnel, while undergoing this 
operation all the Luminary glass should be properly cleaned with sweet water. 
 

9. Contractor shall maintain the required spares of D.G Set  such as Oil  & Air filter, 
starter, Batteries, control panel spares for  1 No. at Power house (400 KVA), 2 Nos 
D.G Set at oil jetty of 50 KVA each, 1 No DG Set of 82.5Kva at CISF Complex, 1 No. 
DG Set of 82.5Kva at Tuna and 1 No. DG of 25 Kva at Kandla Hospital by properly 
cleaning and maintaining the water level in battery & weekly ideal running of D.G 
set & switching ON the DG set during load shedding immediately. Filling of Diesel as 
& when required (Diesel will be provided by DPA). However Engine oil and coolant 
required for all the DG is to be maintained by contractor. All the DGs shall have their 
periodic maintenance chart and same is to be adopted strictly. If any addition of 
New DG Set installed in future, same also to be maintained by the Contractor. 
Necessary register should be maintained with signature & name of the foreman is in 
the scope of the contractor. 
 

10. The AMC also includes filtration of transformer oil within 3 months of on award of 
contract and every progressive year till the completion of the work. (for topping of 
transformer, Oil will be supplied by Deendayal Port Authority). 
 

11. Contractor has to measure the value of earth pit and neutral earthing value of all 
substation every year and has to maintain the logbook properly duly signed by EIC. 
If value of same has got disturb, contractor has to make healthy at his own cost to 
achieve the standard value. 
 

12.  Contractor shall get approved schedule, including pre-monsoon maintenance for 
equipment’s installed at various Substations, HT & LT overhead line after awarding 
of contract from Engineer-in-Charge during CAMC. 
 

13. Consumables: 
Consumables are to be provided by the contractor during period of maintenance 
contract at his own cost for carry out routine maintenance as mentioned in tender. 
The mentioned minimum quantity of consumables shall be recoup every month 
during currency of Maintenance Contract. 

S/N Description of consumables to be available at site Requirement 
(Qty.) 

1 Petroleum Jelly 1 Kg. 
2 Silica Get 5 Kg. 
3 Contact Cleaner Spray 10 Tin 
4 M-Seal 250 Gram 
5 Araldite 250 Gram 

6 Fuse Wire HT 
As per site 
requirement 

7 
11KV Insulation tape 50mm x 1.5mtr long (Self 

amalgating & fusing) Make Stanvac/Any 
reputed 

50 Nos. 

8 Bitumen Impregnated Cotton Tape 10 Nos. 

9 
Water proof Rubber Tape (150mm width & 

above).Any reputed 
10 Nos. 



 

 
 

10 Emery paper 10 Nos. 
11 Scotch Brite 5 Nos. 

12 
HC-80 (Anti Tracking electrical Spray) Make: 

Stanvac/Reputed 
5 Tins 

13 
Rust Remover Agent - Make: stanvac /WD-40, CRC, 

Kli Nit, Twin Tech 
5 Tins 

14 
Moisture Displacer-  Make: WD-40, CRC, Kli Nit, Twin 

Tech 
5 Tins 

15 
On Line Contact Cleaner - Make: WD-40, CRC, Kli 

Nit, Twin Tech 
5 Tins. 

16 Aluminium Foil Tape (Cavity Sealing Tape) 5 Nos. 
17 Scotch 23 ( High Voltage Tape) 5 Nos. 
18 Scotch fill Putty ( Insulation Putty ) 5 Nos. 
19 Foam Tape ( Gasket Form Tape) 5 Nos. 
20 HT Heat shrink sleeves in 1mtr length  5 Sets 
21 Cleaning agent viz. soap, detergent powder 2 Kg. 
22 Cotton waste 50 Kq. 
23 Muslin Cloth 20 Mtr. 
24 Stainless steel / copper Nut bolts, and washer 25 set 

 
The above material quantities are in the scope of contractor and to be supplied at 
the staring of Contract and same is to be recouped every month. 
 
Sufficient stock of fast-moving items is to be maintained so as to be carry out the 
maintenance work in time. 

 
14.  Responsibilities of Contractor: 

 The Contractor shall ensure the man power is to be deployed to attend daily 
complain as per CAMC scope of work (on 24 X 7 basis).  
 

 The contractor has to manage and execute all the works entrusted, through 
dedicated Engineer by deploying the required manpower. For the purpose 
of effective monitoring and maintenance throughout the year (even on 
holidays). 

 
 Contractor will ensure consistency of work and work force, correct trouble 

shooting, good workmanship, follow all safety procedures and will make all 
necessary efforts to maintain healthy environment and reliable services. 

 
 If any of the staff member appointed by Contractor is found to be ‘not 

competent’, he has to be replaced by a right person within a stipulated time 
as instructed by Engineer- In-charge.  

 
 In no case, the contractor or his/her employees shall claim job / employment 

with DPA. No transport facility shall be provided for the contractor or his 
employees. 

 
 It is purely contractor’s responsibility to get his staff acquainted/trained with 

the site conditions, operation and maintenance procedure, equipment 
detail, safety devices, scope of work etc. 

 
 Contractor will be responsible for any act of theft, sabotage, misdeed, 

indiscipline, and negligence on the part of contractor or his employees.  



 

 
 

Penalty or legal action, as decided by EIC shall be imposed on the 
contractor. 

 
 The contractor’s Site Engineer shall meet the EIC or his nominee every day to 

receive the details of issues / complaints to be attended and after attending 
to these complaints, a report on the same has to be submitted to the 
concerned Officer. 

 
 The contractor shall maintain five sets of Cell phones round the clock for New 

Kandla Township and One set for Oil jetty for proper communication one set 
for Power house and one set for site in charge and between department 
and the Contractor at the cost and responsibility of the Contractor. 

 
14. Submission of Schedule: 

Maintenance Schedules to be followed during the contract. Accordingly, 
contractor shall prepare each substation and equipment wise maintenance 
schedule i.e. Daily/Weekly/Monthly/Half yearly/Yearly for performing the 
maintenance work. The Maintenance Schedules are indicative and subject to 
review by EIC as and when need arises which will be final and binding on the 
contractor without any financial implication. 

 
So far as activities indicated in the half yearly and yearly maintenance schedule 
are concerned, the successful bidder will submit a schedule to EIC showing the 
activities mentioned in the half yearly and yearly maintenance schedule will be 
carried out. 

 
Contractor should also prepare the maintenance schedule of the Lattice/ high 
mast tower/pole and street light area wise, for performing the illumination work and 
same should be get approved by DPA EIC.   

 
15.      Contractor shall prepare the Duty Roaster and same shall be submitted to the 

Engineer-in-charge. Arrival & Departure of staff should be well-planned to up-keep 
the CAMC. Punctuality should be maintained at site any person coming late will not 
be tolerated a grace period of 10 minutes will be accepted above 10 minutes 
period absent will be marked against the above candidate. Prior permission should 
be obtained by the Engineer-in –charge for coming late in written only in that 
condition he may be allowed to attend his duties.   

 
16     DOCUMENTATION 

Contractor should maintain individual History Records for all critical equipment’s 
and other safety related items, this history record should have all the details of work 
carried out on day to day, monthly, quarterly, half yearly and yearly Substation wise. 
Detailed inventory records like materials movement, material consumption, 
materials disposed etc. also should be maintained. In all documents, for each work, 
contractor should get signature from Engineer In-charge or his nominees. 

 
All the documents prepared by the contractor will be the property of DPA. The 
contractor will not share the information contained in the above said log books 
registers with any outside person without written permission of EIC. The contractor 
will hand over the logs and registers to DPA at the time of completion of contract 
period. 

 
17.  Instruments & Tools & tackles: 



 

 
 

The following newly procured instruments and tools should always be available at 
site. 

 
(A) Measuring Instruments 

Sr. No. Description of Instruments to be available at site Requirement 
(Qty.) 

1 Multi meter (Fluke / kyoritsu / Megger / Motwani / 
Hoiki) 

2 Nos. 

2 5000V Insulation Tester (Fluke / kyoritsu / Megger / 
Motwani / Hoiki) 

2 No. 

3 Earth resistance measurement instrument (0.1 Ohm 
LC) with kit 

1 No. 

4 Phase sequence meter (kusam-meco/ Fluke / 
kyoritsu / Hoiki) 

2 No. 

5 Tong tester (Fluke / kyoritsu / Megger / Motwani / 
Hoiki) 

2 Nos. 

 
 
 
 
(B) Tools & Tackles 

S/N Description tools & tackles to be available at site  Requirement (Qty.) 
1 Double end open spanner from size 6-7 to 30 – 32 size  2 Sets 
2 Double end ring spanner from size 6-7 to 30 – 32  2 Sets 
3 6-7 to 30 – 32 size (metric) set  2 Sets 
4 Adjustable wrenches (12 inch)  2 Sets 
5 Hydraulic Crimping tool  2 Sets 
6 Allen keys set  2 Sets 
7 Tubular spanner set  2 Sets 
8 Star screw driver set  2 Sets 
9 Screw driver set  2 Sets 
10 Hammers each (1lb & 2lb)  2 Sets each 
11 Torque Wrench set  2 Sets 
12 High voltage discharge rod including operating rod 4 Sets 
13 Dual mode Air Blower (Normal and Heating Mode) 2 Nos. 
14 Emergency lights with 4 Hrs, battery backup. 3 Nos. 
15 Cable Jointing Kit (Gas bottle & Burner)  1 Kit. 
16 Spade – 4 Nos. 4 Nos. 
17 Aluminium Ladder as site requirement  2 Nos. 
18 RCC Breaker M/c with Drill Bit  1 No. 
19 Pliers to every Electrician and Wireman 25 Nos. 
20 Line Tester to every Electrician and Wireman 25 Nos. 
21 Test lamps to every Electrician and Wireman 25 Nos. 
22 Torches to every Electrician & Wireman 15 Nos 
23 First aid kits at power house , estate office, oil jetty 3 Nos. 
  

However, any other tools felt necessary for execution of the work would also have 
to be arranged by the contractor. 

 
18. Uniform & PPE: 

The Contractor has to provide 2 uniform set   to all the employees deployed per 
year under Contract, all the employees of Contractor shall wear the uniform and 
PPE while on duty. The uniform colour shall be as per their company dress code with 



 

 
 

company Logo. The following PPE shall be provided by Contractor to his deployed 
staff during contract. 
 
 
 

 
 Personnel Protective Equipment’s (PPEs): 

Sr. No. Description Requirement (Qty.) 

1 15000 grade Hand Gloves 4 Pairs 

2 High Voltage Discharge Rod 4 Sets 
3 Safety Belt 4 Nos. 
4 Safety Helmet – To every staff member deployed 

by Contractor. 
30 Nos. 

5 Safety Shoes – To every staff member deployed by 
Contractor. 

30 Pairs 

6 Uniform to contractor personnel To every staff 
personnel of 
Contractor 

7 Face Shield 30 Nos 
8 Safety Glass 30 Nos 
9 Dust Mask 30 Nos. 

 
19. DPA will not be responsible for death, accident or injury to the Contractor’s employees 

engaged by him, which may arise in the course of their duty at DPA’s premises, nor shall 
DPA be responsible & be liable to pay damages or compensation to such persons or 
to third parties. The Contractor shall at all times indemnify and keep DPA indemnified 
against all claims which may be under the Workmen’s Compensation Act, 1923, or any 
statutory modifications thereof or otherwise for or in respect of any damages or 
compensation payable in consequence of any accident or injury sustained by any 
workman or other person/ person at the Centre or premises, building, equipment’s etc. 
is attributable to the Contractor or his workmen, such damages shall be made good 
by the Contractor or his workmen. The E.S.I. (Employees’ State Insurance) is compulsory 
for the employee deputed at work site for the above work. 
 

20. RESIDENTIAL BUILDINGS AND NON- RESIDENTIAL BUILDINGS WORKS  
 Attend and solve the complaints received immediately. Other than minor repairs, 

if any replacement/new fixing of switches, sockets, wire, board, wires, fans etc. is 
required then the same shall be carried out without any delay.  

 Replacement of unserviceable energy meters with new/reconditioned energy 
meters (whichever applicable) on the existing switch board/plank as directed. 

 Replacement of defective bulk heads/batten holders/pendent holders etc., 
existing in the stair case of the buildings by replacing holder, lamps, cover glass, 
wire guard etc. 

 Replacement of unserviceable earth wire with 8/6 SWG GI wire duly fixing to the 
wall are drawing recessed in the ground and connecting to earth electrode and 
to the gadgets. 

 Fixing, connecting, commissioning of ICDP/ICTP switches/ DBs /MCCBs of various 
capacities with suitable hardware as directed by the Engineer-in-Charge. 
Clamping of various sizes of cables to the wall/pole with suitable clamps at equal 
intervals using suitable hardware as directed by the Engineer-in-Charge (required 
sizes of clamps to be supplied by contractor & Cable will be supplied by DPA free 
of cost). 



 

 
 

 Replacement of defective/unserviceable ceiling fans/wall mounted 
fans/exhaust fans etc. 

 The staff should attend electrical works as mentioned in the item rate work as per 
instructions of Engineer-in-Charge from time to time. 

 Replacement of distribution boards / LT panel if necessary replacement of 
MCCB/MCB/Contractors etc. also repairing of door broken hinges etc. All the 
panel doors should be closed and locked as per the AMC and as per directions 
of Engineer-in-Charge. 

 All 3 pin sockets should have proper earthing connection and ensure the voltage 
between neutral. All loose wirings shall be made updated. All electrical 
installations, wirings, lines in Residential buildings and non-residential buildings 
should be maintained intact, handed over to DPA in good working 
condition/intact on completion of contract. 

 The VRF/VRV System installed in the DATA/COMMAND Center, Kandla with 
Electrical Infrastructures shall be attended/operated/maintained by the 
contractor under their scope including fault finding and rectification. 

 It is the responsibility and in the scope of contractor to ensure the healthy power 
supply to end user and up to end point from where service connections are 
provided to hutments. 

 
21. HIGH MAST LIGHTING, LATTICE TOWER LIGHTING, PATHWAY LIGHTING AND STREET 

LIGHTING: 
 This CAMC include repairing of High Mast Accessories like repairing of damaged 

lantern carriage, replacement of lighting fixtures of High Mast, replacement of 
safety and suspension wire rope, replacement of hoist trailing cable, 
repairing/overhauling of double drum winch, power tool, Gear Box complete, 
motor, Replacement/Fixing of luminaries with wiring and control gear box etc. 

 Repairing/replacement of the HPSV / LED Flood Light fittings at High mast / Lattice 
tower situated at Oil jetty, Bunder basin & Tuna Port. 

 Replacement of LED Flame proof fittings at oil jetties. 
 Replacement of LED Flame Proof Pathway fittings LED Street light fitting from 

starting point & within oil jetties.  
 AMC of Lattice / High mast tower distribution boards / panel if necessary 

replacement of MCCB/MCB/Contractors etc. also repairing of door broken hinges 
etc. all the panel doors should be closed and locked as per the directions of 
Engineer-in-Charge are in the scope of contractor. (Overall random illumination 
shall be near to 25 LUX of HM & Lattice towers). 

 Maintenance of illumination system and Schedule: 
 

22. Vehicle: 
The work includes providing one new pickup vehicle for 24Hrs. along with 3 Nos 
driver along with diesel, lubricants, vehicle insurance for mobilization of staff, 
materials as per site requirement i.e. TUNA, Oil jetty, Port power house, colony for 
electrical nature of work or for transportation of fuel for DG set at various location. 
The vehicle will run around 3000 KM per month, same shall be of 2022-23 RTO passing 
of Mahindra Utility, Imperio, TATA YODHA, ISUZU SMAX. Contractor is directed to 
keep logbook in the vehicle for check of KM and to trace the area where the 
vehicle is deployed. The vehicle driver shall have its driving licensee, with company 
Uniform and the vehicle will be stationed at port power house or colony as per site 
requirement. 

 
Vehicle: Vehicle shall be for 24 Hrs. with driver including fuel (Diesel), lubricants & 

maintenance. Min. running of vehicle will be 3000 KM per Month. 
  



 

 
 

Tentative list of material required for carry out CAMC are as below 
 

Sr. 
No. 

Description of Material Qty. 
(Max. for 
3 Years) 

Unit 

A Slow Moving Material   
1 HT & LT Cables of various sizes 2000 Mtrs. 
2 Alu./Copper Lugs for various sizes HT & LT Cables 500 Nos. 
3 6 to 10mm Ebonite Sheet for electrical Panel 50 Kg. 
4 Shock proof sheet for HV & LV applications 50 Sq. Mtr. 
5 Dressing / Replacement / New Wiring for sub circuit 2 X 2.5 sq.mm 

cu. Wire, 2 X 4 sq.mm cu. Wire in surface and concealed wiring with 
all required accessories like switch, socket including PVC casing 
capping / over conduit / round conduit. 

5000 Mtrs. 

6 Dressing / Replacement / New Wiring for light, bell, fan point in 
surface and concealed wiring with all required accessories like 
switch, socket including PVC casing capping / over conduit / round 
conduit.  

7500 Mtrs. 

7 HT & LT Heat Shrink cable end termination & straight through kits of 
various sizes.    

60 Nos. 

8 Minor Fabrication work to existing panel (Welding machine & 
welding rod including welder) 

200 Kg. 

9 SPN / TPN Double door DBs, 6 to 12 ways  200 Nos. 
10 12V, 150 AH, DC low maintenance lead acid battery for DG Set 10 Nos. 
11 AVR for 50 to 400 KVA Silent DG Set  5 Nos. 
12 Air Filter for 50 to 400 KVA Silent DG Set 50 Nos. 
13 Oil Filter for 50 to 400 KVA Silent DG Set 50 Nos. 
14 PSC Pole of 8 Mtr. As per GETCO/PGVCL norms 20 Nos. 
15 Blue Silica Gel 25 Kg. 
16 LT ACB, 415 V, 800 to 1000 Amp. 4 Nos. 
17 Multifunction Meter 10 Nos. 
18 Analog / Digital Ammeter & Voltmeter. 10 Nos. 
19 Street Light 6 Mtr. Octagonal Pole with 2 Nos. 120 Watt Street Light 15 Nos. 
20 LED Street Light 90 W & 120 W. 30 Nos. 
21 Gear Box of High Mast as per Original 2 Nos. 
22 Wire Rope of High Mast AISI 316 Grade of size 6 MM & 8 MM. 400 Mtr. 
23 ERP Cable for High Mast 5 core, 4 sq.mm. 200 Mtrs. 
24 Grease for General Purpose 20 Kg. 
25 3/4 Pole Contactor up to 100 Amp. 25 Nos. 
26 GI / Cu Chemical Earthing Complete. 25 Nos 
27 GI / Cu Earthing strips of various sizes. 250 Mtrs. 
28 4 Ft, 20 to 30 W LED Flameproof Tube light   200 Nos. 
29 LED Flameproof Flood Light of 90W & 120 Watt 25 Nos. 
30 Flameproof Wall mounting fans, 18” 10 Nos. 
31 Flameproof MCB Socket combined 16 to 32 Amp. 10 Nos. 
32 Flameproof 6 / 16 Amp Switches, sockets etc. 25 Nos. 
33 Double Compression brass glands at Oil Jetty area. 50 Nos. 

    
B Fast Moving Material   
1 Porcelain Fuses of required rating max 200 Amp 250 Nos. 
2 MCCBs, 4 pole for various ratings and breaking capacity  100 Nos. 
3 MCBs (SP/DP/TP/FP) for various ratings and breaking capacity  200 Nos. 



 

 
 

4 Sheet Metal DP & TP Switches. Max 63Amp 50 Nos. 
1 6 A  1 - way Piano Switch 500 Nos. 
2 16 A  1 - way Piano Switch 250 Nos. 
3 6A 5 Pin  Socket 100 Nos. 
4 16/6 A- 6 Pin Socket 100 Nos. 
5 3/5 Pin 5 /6 A Top  230/250 V 250 Nos. 
6 3/5 Pin 15 A Top 230/250 V 150 Nos. 
7 16/6 A 250 V Switch Socket combined Unit 100 Nos. 
8 16/6 A 250 V Switch socket combined with box 100 Nos. 
9 16/6 A 5 in-one combined 100 Nos. 

10 16/6 A 5 in-one combined with Box 100 Nos. 
11 32 A 2 P w/Neon Indicator surface mounted 100 Nos. 
12 Ordinary Bell/Buzzer 250 V AC 100 Nos. 
13 Ding Dong Bell 250 V AC 100 Nos. 
14 Angle Holder 100 Nos. 
15 ELCB 40 A, 30 mA. DP 100 Nos. 
17 Remote Cordless bell  30 Nos. 
19 Ceiling Fan Capacitor (2.5/4 MFd.) 250 Nos. 
20 2 Module Step Cut  Electronic Regulator 150 Nos. 
21 Single Module Step Cut Regulator 150 Nos. 
22 Surface mounted Mini Fan Regulator 150 Nos. 
23 PVC Tape 1000 Nos. 
24 Power Strip 4 Nos. Power Sockets 25 Nos. 
25 Modular type Switch 6 A/16 A 250 Nos. 
26 Analog / Digital Timer Switch 50 Nos. 
27 3 Phase Air Break Contactor of 32 A/63 A 50 Nos. 
28 Flameproof 6 / 16 Amp Switches, sockets etc. 20 Nos. 
29 Casing Capping Patti 20 mm. size (standard length) 1000 Mtrs. 
30 Casing Capping Elbow /Tee & required accessories of 20 mm. size 2000 Nos. 
31 Red Oxide (2 Ltr.) Tin 50 Nos. 
32 Enamel Paint (2 Ltr.) Tin Grey/Black 50 Nos. 
33 Silver Paint  50 Ltr. 

 
 
PART-III 
 
           Background: 
Deendayal Port is a natural harbor situated in Kandla creek and is about 90 km from the 
Gulf of Kutch - with 10 dry cargo berths and a state-of-the-art container terminal with a 
capacity of 3.6 MMTPA. It is one of the major ports on the west coast of India under the 
Government of India, Ministry of Shipping and its main activity is to facilitate maritime trade 
for commercial cargo handling vessels. The license for supply of electrical energy was 
granted to Deendayal Port Authority by the Chief Commissioner of Kutch under the Indian 
Electricity Act, 1910. Consequent to the enactment of the Electricity Act, 2003, DPA has 
become a deemed licensee under the Act. The distribution of electricity by DPA is limited 
to the port area and it mainly supplies power to domestic and commercial consumers and 
for port operations. DPA itself carries out all major operations in the port, along with another 
HT consumer carrying out part of the operations. The present distribution system within DPA 
comprises of one 66 kV substation and fifteen 11 kV substations in the licensee area. DPA 
is receiving 66 kV power supply from GETCO. The distribution network of DPA’s licensee 
area is consisting of Overhead and Underground system.  
 



 

 
 

Deendayal Port Authority (DPA) is a deemed distribution licensee as per the provision of 
Electricity Act 2003 and Gujarat Electricity Industry (Reorganization and Regulation) Act 
2003. Consequently all the provisions under the regulations notified by the Gujarat 
Electricity Regulatory Commission (GERC), for the Distribution Licensee are applicable to 
the DPA. 
  
Objective: 
 
DPA is currently establishing itself as a fully functional distribution licensee. With limited 
infrastructure, manpower shortage and experience in the distribution business, DPA intends 
to hire a Service Operator (SO) for its distribution services related activities including 
Metering and Billing and associated services to improve the quality of service and meet 
GERC’s Standard of Performance as well as comply with all directions.   
 
       Detailed Scope of Work: 
 
Service Operator shall undertake the work for a period of 3 years from the date of issuance 
of work order. The Service Operator shall deploy qualified resources to successfully execute 
the task specified herein. 
                            

S/N Designation Qualification Experience Min. 
Requirement 

     
1 Chief Manager 

(equivalent to 
SE) 

B. Tech ( Electrical) & 
MBA 

Desirable 7 to 10 
Years in the field 

of electrical 
advisory only 

1 

2 Relationship 
Manager 

MBA 5-7 Years in 
relevant field 

1 

3 Manager 
(Revenue and 

Billing) 

B. Tech( Electrical) 3-5 Years in 
relevant field 

1 

4 Manager 
(Metering) 

B. Tech ( Electrical) 3-5 Years in 
relevant field 

1 

5 Manager (Power 
Purchase and 

CRM) 

B. Tech ( Electrical) & 
MBA 

5-7 Years in 
relevant field 

1 

6 Executive (Billing) Graduate Engineer 
(Electrical) 

2-3 Years in 
relevant field 

2 

7 Executive 
(Metering) 

Graduate Engineer 
(Electrical) 

2-3 Years in 
relevant field 

2 

8 Executive (CRM) Graduate Engineer 
(Electrical) 

2-3 Years in 
relevant field 

2 

9 Expert Planning 
& Scheduling 

B. Tech( Electrical) & 
MBA 

5-7 Years in 
relevant field 

1 

10 Legal Advisor LLM 7-10 Years in 
relevant field 

1 

 
 

 The profile of the above staff is to be submitted to Engineer-in-charge for verification 
and same shall be get approved. The credential of staff can be confirmed 
independently and contractor shall arrange at their cost.  
 



 

 
 

 The staff shall be well updated time to time for implementation of GERC updated 
policies & regulations.  

 
 In addition to technical work if any of the staff is assigned any office work like 

preparation of estimate/EOI/report or Government correspondence is to be done 
for system requirement study will be in the scope of contractor.   
 

 The contractor shall take all follow-up action with all authorities (State/ Centre/other 
statutory) including visiting their officers as and when required at their own cost as 
directed. 

 
 A schedule of all kinds of payments & other replies of compliances shall be 

prepared, including addition of new requirement to avoid penalty.  
 

 The current status of distribution business of DPA lacks proper Business and 
Automation processes. DPA also has pending compliances for directives issued by 
GERC in tariff orders. DPA intends to comply with all such directives, comply with 
regulatory filings, improve business processes, proper load forecasting and network 
planning, alternatives for power purchase etc. DPA is having 20.7 MW Wind farm 
and its running bill and other statutory works including follow up work and visiting of 
their offices & sites will be in the scope contractor.  

 
 The Service operator shall provide all services which are broadly as under: 

a. Advisory services pertaining to Regulatory, Commercial etc. 
b. Handling Energy and assigning sources of power 
c. Meter Reading & Billing  
a. Support in Re-connection/ disconnection etc. 
b. Loss reduction, control of thefts, handling CGRF cases etc. 
c. Meter Replacements/ Installations, Load Extensions 
d. Demand Side Management, Load Management and Load forecasting. 
e. Energy Audit  
f. Supervision of capital expenditure, and Power procurement. 

 
 The Contractor shall depute at least 2 candidates who shall have knowledge in SAP 

(System Analysis Program Development) with minimum 3 years of experience. 
 The above scope of work is divided into four (4) parts viz.  

Part – (A) Advisory Support 
Part – (B) Distribution Services Support,  
Part – (C) Energy Auditing and Illumination Survey  
Part – (D) Supervision of Capex Planning. 
 

 
PART A : Advisory Support 
 

1. As-is Study of DPA Distribution Business: 
This would include study of existing load, consumer metering status, feeder metering 
status, energy audit, energy accounting, assessment of loading on DPA’s existing 
network (sample/ representative data to be used for assessing the voltage 
fluctuations, losses, load flow, reactive power etc.), review of business processes, 
present level of IT automation, operational structure, operational performance, 
review of power purchase/ sale arrangement, review of GERC directives, present 
loss levels etc. Identify specific areas of interest within the segment – network 
augmentation and modernization, technology implementation, capacity building, 
distribution licensee, MBC, technical consultancy, financing etc. Provide technical 



 

 
 

and financial advisory on all aspects pertaining to Distribution Segment through 
proper documentation/ report duly supported by the consulting organization as a 
whole and not just as individual opinion. Preparation and updating cost data/ 
annual tariff filing/fulfilling regulatory requirements etc.  
 

2. Smart Metering and Prepaid Metering Feasibility study : 
Explore the feasibility for implementation of Smart Metering and Prepaid Metering 
in DPA area. The scope will include following:  

2.1 Based on the consumer, its metering location, load, consumption pattern, 
Service Operator shall provide options and finalize towards rolling out of 
SMART & Prepaid metering in DPA area 

2.2 Design smart metering scheme, supporting modules, data flow planning, 
SMART Metering Control Centre Architecture, specification of smart meters 
and other control Centre equipment. Similarly design prepaid metering 
schemes etc.  
Service operator shall undertake cost benefit analysis and provide 
specifications, warranties, procurement model etc. 

2.3 Service operator shall support in selection of vendor/ contractor for 
procurement and installation of smart and prepaid meters. However, Service 
operator will have to review/ verify the installations.   

 
3. Network Study of Entire License Area under DPA: 

DPA is serving only part of the license area and rest other area is served by PGVCL/ 
GUVNL with prior NOC from DPA. The distribution network in this area is developed 
and maintained by PGVCL/ GUVNL. However, DPA is now providing power to such 
new consumers on its own network and has stopped giving NOCs. DPA intends to 
undertake feasibility study to take over the unserved license area along with 
financial implications. Service operator shall be doing the evaluation which shall 
cover following:  

3.1 Profile of Total Distribution Network of PGVCL/ GUVNL in License area of DPA 
3.2 Determination of category wise load/ demand in the unserved area and 

assessment of power purchase requirement.  
3.3 Financial implications if assets are to be taken over by DPA vis-à-vis payment 

of wheeling charges for use of such assets by DPA. 
 

4. Preparation of Distribution Master Plan for 5 years: 
A Distribution Network plan (Physical and Financial) for the next 5 years shall be 
prepared, giving year wise Network augmentations to meet load growth for entire 
License area under DPA. The network rollout plan shall also take into health of 
existing distribution network in terms of reliability, loading, voltage regulations, losses 
etc. This would include following:  

4.1 Estimate for number of new substations / Additional Power Transformers 
required with tentative capacity and Augmentation of existing Power 
Transformers 

4.2 Estimate for number of Feeders to be augmented/ New Feeders 
4.3 Estimate for number of Distribution Transformers (New /augmentation) 
4.4 Synchronized evacuation plan with reference to GETCO STU plan 
4.5 The network design parameters such as n-1, reliable and quality of power 

supply etc. 
4.6 Assessment of DSM potential, preparation of DSM Plan and support for 

selection of DSM implementation agency   
 



 

 
 

The network rollout plan shall be done for existing license area and entire license 
area of DPA (the area proposed to be taken over from PGVCL) separately with 
Capital Investment Plan. Necessary site visit will be done by service operator. 

 
5. To Be Report for DPA Distribution Business: 

Post study of existing business operations of DPA, Service operator shall submit the 
To-Be report on redefined Business Processes considering latest technological 
interventions, MIS/ Dashboards for Management of DPA, Timelines for replacement 
of Meters, Installation of new meters, measures for loss reduction and revenue 
enhancement, best industry practices etc. to be submitted. 

 
 
PART B: Distribution Services Support 

1. Regulatory and Commercial Support: 
Service operator shall provide all type of regulatory, commercial and power sale 
and purchase support on day to day basis to DPA. This would include following:  

1.1 Commercial Analysis: Developing Key Performance Indicators, regular Billing 
data analysis, Arrear analysis, consumption abnormalities etc.; 

1.2 Service operator shall prepare the yearly /Multiyear tariff Petition with ARR for 
filing the same by DPA before GERC. Service operator shall prepare draft replies 
for responding to GERC on operational matters and other regulatory affairs; 

1.3 Support for all matters related of Regulatory, Commercial and Power purchase 
before GERC, GUVNL, GETCO and PGVCL.  

1.4 Service operator shall also assist DPA, in drafting reply for the letter, direction 
received from GERC/CERC/CEA/Ministry of Power / Ministry of Shipping related 
to distribution business of DPA or any kind of consultancy. If any of the above 
offices in Gujarat or out of Gujarat, is required to be visited, the contractor shall 
do the same at their cost including Incidental charges. 

1.5 Service operator shall assist DPA in conducting detailed network study and 
preparation of asset register. Availability of an asset register shall assist DPA in 
complying with regulatory directives and computing true depreciation, to be 
claimed, under the ARR petitions. 

1.6 Submission of MIS: Various statements like monthly T&D loss calculation, 
interruption statement, list of stopped/ defective meters/ replaced, new service 
connections released, list of pending applications at the end of month, 
consumer wise billing statement, list of consumers in arrears etc. would be made 
available to the DPA by Service operator. 

1.7 If any kind of report/Information is required to be submitted to any authority, 
under the signature of a qualified energy manager or auditor, the same shall be 
done by the contractor at their cost. 

1.8 If any site survey or study for taking decision of new project on their feasibility, 
the same shall be done by the contractor. 

1.9 The contractor shall prepare a list showing the schedule date of payment of 
various statutory charges to avoid penalties on delayed payment. Further, the 
contractor shall prepare a list showing the schedule of time for the information 
to be updated/submitted to various authorities to avoid delay. Accordingly, 
they will take follow up action for timely disposal. 

2. Metering and Billing: 
2.1 Service operator shall arrange monthly joint meter reading (along with DPA) and 

preparation of monthly energy bills as per Performa of DPA on the basis of meter 
reading of consumers and distribution of bills to the consumers. 

2.2 The bill shall be prepared in accordance with the applicable tariff order passed 
by the regulatory commission. Time to time testing/ calibration of consumers 
meters and input meters installed in substation(s) shall be done. 



 

 
 

2.3 Revenue collection from the consumers situated in DPA area will be done by the 
DPA through their existing mechanism, however details of cash listing would be 
required from DPA for incorporation in consumer bills. 

2.4 Service operator will strive to increase collection efficiency in DPA area by timely 
disconnection of defaulting consumers. 

2.5 Service operator shall also be suggesting best industry practices to reduce 
technical and commercial losses in the system and thus assisting in minimization 
of distribution and AT&C losses. 

2.6 Energy Meter Survey: Under this activity service operator shall note the consumer 
details including consumer number, energy meter number, connected load, 
etc. 

2.7 Necessary user interface shall be required from DPA for electronically pushing 
the meter reading and uploading the meter reading data in the billing system 
of DPA. Billing will be done on monthly basis based on the approved applicable 
tariff order of GERC.   

2.8 Service operator shall also be assessing the existing billing mechanism of DPA 
and suggesting the software support to expedite the overall billing process. The 
cost of such software, if being procured, shall be borne by service operator. 

2.9 New Service Connections, load extension/ reduction 
a. Applications received for new service connections, load extension/ 

reduction shall be processed by Service operator within time period and 
as per the procedure prescribed in Gujarat Electricity Supply Code and 
new connections, load extension/ reduction shall be served. Service 
operator shall carry out site survey and assess the requirement and submit 
the estimate to DPA for releasing new connection. The equipment and 
material for releasing new connections, load extension/ reduction i.e. 
metering equipment (ME), meter and control cable, etc. shall be 
provided by DPA to Service operator (the rental charges for ME and 
meter are billed to the consumers in energy bills). Service operator shall 
provide specifications and requirement of desired equipment; 
procurement of equipment shall be done by DPA. 

b. Service operator shall share the details of the new consumers and the 
changes related to the consumers data with the DPA so as to enable the 
DPA to keep its database of consumers updated. 

2.10 Disconnection/ Reconnection of defaulting consumers 
a. Immediate after receiving instruction from DPA, Service operator shall 

serve the notices to defaulting consumers whose electricity connection is 
liable to be disconnected after serving a notice. After expiry of the notice 
period, Service operator (as per direction of DPA) will disconnect the 
supply to consumer premises in case payments are not made. 

b. Service operator shall remove all metering equipment from the 
consumer’s premises and deposit them to DPA’s designated stores in 
cases of permanent disconnection. 

c. Service operator (as per direction of DPA) shall reconnect the consumers 
as per the existing provisions on receipt of the outstanding amount. 
 

2.11 Customer Services: 
Service operator shall establish a customer care centre for electricity related 
issues on 24X7 basis. 

 
3. Power Procurement Planning and Power Scheduling & Operations: 

3.1 Service operator shall carryout calculation and assessment of day ahead, 
fortnightly and monthly power requirement for DPA area. For any gap between 
availability of power from existing power purchase agreement and demand 



 

 
 

forecasts, appropriate actions will be suggested /initiated for procuring 
additional power after consent from DPA; 

3.2 Service operator will co-ordinate with GUVNL/NTPC/PGCIL/WRLDC/ WRDC/DPA 
for matters related to procurement of power from bilateral sources /IEX etc. The 
power procurement bills will be payable by DPA to respective agencies as per 
their practice in vogue; 

3.3 Service operator shall be assessing the load scheduled and drawl on actual 
basis and shall be suggesting appropriate load profiling to achieve cost 
optimization; 

3.4 Service operator shall be reviewing the present sources of power purchase and 
respective agreements and provide assistance to DPA in devising their optimal 
power procurement strategy based on their load profile. In case of power 
procurement through open access, Service operator shall assist in tendering, 
selection of the vender.  Compliance to renewable purchase obligations shall 
also be a part of the suggested power procurement strategy. 

3.5 Service operator shall provide assistance & co-ordinations for regulatory 
provision with regard to wheeling of power from RE projects of DPA. 

 
 
PART C: Energy Auditing & Illumination Survey 

1. Service operator shall carry out energy audit of entire HT & LT network of DPA at 
Kandla once in a three year. 

2. Illumination Survey shall be carried out once in every year during the Contract 
Period as per Dock Safety requirement. Payment of Illumination survey will be made 
on pro-rata basis per year.  

3. Service operator shall provide energy audit reports both for feeder/DT wise and sub 
division/division wise. 

 
PART D: Supervision of Capex Planning 

1. Service operator shall carry out load growth study and\ necessary network 
expansion plan will be submitted to DPA. Supervision of line erection work done by 
DPA or consumers in the DPA area will be done by service operator for which 
supervision charges as per GERC regulations will be payable to service operator. 

2. The Capital expenditure for new lines, substation etc. would be arranged by DPA. 
Survey and estimation works would be done by service operator, for which 
supervision charges, as mentioned at S no. 1 above will be payable to service 
operator.  

3. Service operator will assist DPA in preparation of tenders including evaluation for 
distribution business. 

 
Exclusions to Scope of Work: 

1. Payment of professional fees for any legal opinion/ advocate as per need shall be 
excluded from the services to be provided by Service operator. Services of 
consultants, wherever required, shall be availed in consultation with DPA and such 
charges shall be directly settled by DPA with such consultants; 
  

2. Representation in adjudicating authorities/appellate forums viz CERC, APTEL, High 
Court, Supreme Court, etc. in relation to any matters pertaining to this contract and 
payment of fees of such institutions shall be excluded from the services to be 
provided by Service operator. However, necessary information support to deal with 
such cases shall be provided by Service operator. Fees shall be directly paid by DPA 
to the respective institutions; 

 
3. Payment of any statutory fees, if required, shall be paid by DPA directly;  



 

 
 

 
4. Services including weather & generation forecasting for Renewable Energy 

projects; 
 

5. The Cost of new equipment, including but not limited to meter, cable, transformer, 
VCB, relays, panels, etc. for either new installation or replacement of 
failed/defective/stopped/burnt equipment shall be paid by DPA. Service operator 
shall provide specifications and requirement of desired equipment; procurement of 
equipment shall be done by DPA. 

 
6. DPA shall pay supervision charges on the capital works as per the estimate 

prepared by Service operator on case to case basis. 
 

7. Preparation/separation of Financial Accounts of DPA for power business shall be 
outside the scope of services to be provided by Service operator. However, the 
service operator shall provide all types of support as will be required for separation 
of accounts. 

 
8. Representation before Courts, Forums and Tribunals etc. in the cases involving 

disputes between DPA and electricity consumers of Port area is excluded from the 
services to be provided by Service operator. However, necessary MIS and back-
end support to deal with such cases shall be provided by Service operator. 
Professional fees of advocates and consultants in such cases shall also be directly 
settled by DPA with such professionals. 

 
. 
 
 

 
 
 
 
 
 
Seal & Signature                                Executive Engineer (E) 
 of Contractor                   Deendayal Port Authority 

 
  



 

 
 

 
 

SECTION VI 
 

Bill of Quantities (BOQ) 
Name of Work: Operation & maintenance of 66 KV substation & 66 KV OH & UG 
transmission line, Annual Maintenance Contract of HT & LT Electrical Installations of 
Residential & Non-Residential Buildings outside cargo jetty area at Kandla including TUNA 
and Appointment of Service Operator and Advisory Services for Distribution Business, 
Metering and Billing for a period of three years. 
 
 
Part- I - Operation & maintenance of 66 KV sub-station & 66 KV OH/66 KV UG transmission 
line for the period of three years. 
  

S/N Description Unit  Qty. 
Amount for the Year 

In figures In words 
Operation & Maintenance of 66 KV substation & 66 KV OH& UG transmission 
line as per the scope of work given in the tender with a new 5 seater Bolero 
Camper vehicle with driver, Fuel, Oil etc. on 24 Hrs. X 7 days basis. 
1 First Year Year 1   
2 Second Year Year 1   
3 Third Year Year 1   

 Total Amount: Part-I   
 
Part-II – Comprehensive Annual maintenance Contract of HT/LT Electrical Installations of 
Residential & Non-Residential Buildings outside cargo jetty area at Kandla premises 
including TUNA for the period of three years. 
 

S/N Description Qty. Unit 
Amount for the Year 
In figures In words 

1. 
 
 
 
 
 
 
 
 

 
 

 
 
 

(a) 
 

(b) 
 

(c ) 

Comprehensive Annual Maintenance 
Contract of electrical installations, 
including lighting, wiring and power 
system of Residential & Non-
Residential Buildings and Oil jetty, 
outside the cargo jetty area at Kandla 
including TUNA along with attending 
of fault by providing of 01 No. of new 
5 seater Bolero Camper or equivalent 
vehicle with driver, Fuel, Oil etc. on 24 
Hrs. X 7 days basis. 
 
 
 
First Year 
 
Second Year 
 
Third Year 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
1 
 
1 
 
1 

 
 
 
 
 
 
 
 
 
 
 

 
 

 
Job 

 
Job 

 
Job 

  

Total Amount: Part-II Rs.   
 



 

 
 

PART-III: 
Appointment of Service Operator and Advisory Services for Distribution Business, Metering 
& Billing for a period of three years. 
 
 

S/N Description Qty. Unit Rate Amount 

1 

Charges towards professional 
services for 03 years for the 
following as per the Scope of 
Work: 

        

A Advisory Support &     

B Distribution Services Support     

(a) 1st Year 1 Year   
(b) 2nd Year 1 Year   
(c) 3rd Year 1 Year   

Sub Total of B  

C (a) Energy Auditing 
Lump 
sum 

Complete 
Job to be 
done 

  

Sub Total of C (a)  

C (b)  Illumination Survey 
Lump 
sum 

Complete 
Job to be 
done 

 

Sub Total of C (b)  

Total Amount: Part-III (i.e. of A+B+C(a)+C(b)) Rs.:  
 
 

TOTAL AMOUNT (Part-I + Part-II + Part-III (A + B + C)  Rs.   
 
 
(Grand Total In Words Rupees …………………………………………………............ 
…………………………………………………………………………………………………………...……
……………………………………………………………………………………..Only) 
(NOTE: The rates should be inclusive of All Taxes, Duties, Fees, Cess etc. and all incidental 
charges but exclusive GST).  
 
 
 

S/N Description 
Quoted % of work 

In figures 

(D) Supervision of Capex Planning and Implementation 

1 
For new service 
connections & load 
extension/ reductions 

Payment will be made in accordance with the 
GERC Norms  

2 For capital Works amounting to  

A Less than 5 Cr 
______ % of actual award cost of 

work 



 

 
 

B 5 Cr and up to 20 Cr 
______ % of actual award cost of 

work 

C More than 20 Cr & up to 100 Cr 
______ % of actual award cost of 

work 
 
Note: The above mentioned fee shall be subject to a maximum fee of Rs. 1 Cr per job work.  
 
Part III (D) is for Supervision of Capex Planning and Implementation on need basis.  
 
Hence, the same will not be part of tender award cost. However, for evaluation purpose 
of price bids, this part will be considered as per cl. 12 of Section III. 
   
By participation in this tender, bidder automatically confirms the Payment terms as per the 
GERC Norms for new service connections & load extension / reductions in accordance 
with above BoQ Item at Part III (D) 1. No separate quote is required in n-Procure. 
 

 
 
 

 
Seal & Signature                                                                           Executive Engineer (E) 
of Contractor                                                                             Deendayal Port Authority 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 
 

 
 

EVIDENCE TOWARDS SITE VISIT 
 
I, Shri _________________________ authorized representative of 
M/s.___________________________ (authorization letter issued by the firm with my specimen 
signature and passport size photo and adhaar card are enclosed) have visited the 
 site on ___________ with DPA representative Shri __________, (Designation) 
 __________ for the work of “Operation & maintenance of 66 KV substation & 66 KV OH & 
UG transmission line, Annual Maintenance Contract of HT & LT Electrical Installations of 
Residential & Non-Residential Buildings outside cargo jetty area at Kandla including TUNA 
and Appointment of Service Operator and Advisory Services for Distribution Business, 
Metering and Billing for a period of three years.” and the sites and other issues related to 
tender to my satisfaction. 
 
 
 
 
 

  

Seal, name and signature 
of the bidder 

Name, designation and 
signature of DPA 

representative who assisted 
bidder during site visit. 

Seal, name and  signature 
of Executive Engineer (E) 

 
 
 
 
 
 
 
 
 
 
 

 
  



 

 
 

SECTION IX 
 

Approved Make List for Electrical Items 
 

Sr. 
No. 

Description Recommended Makes 

1 HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider 
1(a)  HV Gas Insulated 

Breakers 
SIEMENS /Schneider/ABB 

2 POWER 
TRANSFORMERS 

VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/ BHEL/ 
SIEMENS/ ABB/ Schneider/T&R 

3 DISTRIBUTION 
TRANSFORMERS 

EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB / Schneider / 
T&R 

4 RESIN CAST 
TRANSFORMERS 

  

A)    RESIN CAST 
IMPREGNATED 

VOLTAMP / KIRLOSKAR / EMCO 

B)    DRY CAST  VOLTAMP/KIRLOSKAR/EMCO 
5 HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/ UNISTAR/ 

UNISTAR/KEI/FINOLEX/HAVELS 
6 LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ / RALLISON/PRIMECAB/ 

HAVELLS/  UNISTAR/AVOCAB / ADCAB 
7 LT ACB SIEMENS/L&T/SCHNEIDER/C&S 
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S 
9 LT PANEL CPRI APPROVED 

10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND / 
INDOASIAN  

11 SFU FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB/C&S 

12 SFU FOR DISTRIBUTION 
PANELS & FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/HAVELLS   

13 MCCB FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/L&T/ABB 

14 MCCB FOR 
DISTRIBUTION PANELS 
AND FEEDER PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/ 
INDOASIAN/HAVELLS  

15 MCB/ELCB/RCCB/ 
RCCBO FOR MAIN LT 
DISTRIBUTION PANELS 

SIEMENS/HAGER L&T/ABB  

16 MCB FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/ 
INDOASIAN/ HAVELLS/ STANDARD  

17 MCB DISTRIBUTION 
BOARD 

STANDARD / HENSEL/LEGRAND / INDOASIAN / HAVELLS  

18 MULTI FUNCTION 
DIGITAL METER FOR 
MAIN LT DISTRIBUTION 
PANELS/DIGITAL KWH 
METERS 

L&T/ENERCON/SECURE/L&G/ RISHABH 

19 ANALOG 
VOLT/AMPARE METER 

RISHABH/AE/ENERCON/L&T 



 

 
 

FOR DISTRIBUTION 
PANELS AND FEEDER 
PILLERS 

20 SLECTOR SWITCH FOR 
VOLTMETER/AMPARE 
METER 

L&T/SIEMENS/C&S  

21 POWER CONTACTOR & 
OVER LOAD RELAYS 

L&T/SIEMENS/ABB  

22 QUARTZ TIME CLOCK 
SWITCH  

L&T/INDOASIAN/SIEMENS  

23 PVC WIRE WITH 
COPPER CONDUCTOR 

RR KABEL / KEI / POLYCAB/MILEX/GUJCAB/ STANDARD / 
FINOLEX / ANCHOR  

24 FLUSH TYPE SWITCHES, 
SOCKETS, HOLDERS 
AND CEILING ROSES & 
ELECTRONIC 
REGULATORS 

ANCHOR/MK/NORTHWEST/VINAY /PANAMA / HAVELLS 

25 DOOR BELLS/CALL 
BELLS 

ANCHOR/LEGEND/MK/NORTHWEST  

26 MODULAR SWITCHES, 
SOCKETS, PLATES & 
BOXES 

ANCHOR / MK / NORTHWEST / LEGRAND  /HAVELLs / 
INDOASIAN / SIMENS. 

27 PVC CONDUIT/OVAL 
CONDUIT & CASSING 
CAPPING AND 
ACCESSORIES 

PRECISION/VULCAN/FINOLEX/ GARWARE/  RESTOPLAST/       
SWASTIK / BPI  

28 GLS LAMPS & 
FLUORESCENT LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE  

29 HPSV, HPMV & METAL 
HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE 

30 IGNITORS FOR HPSV, 
METAL HELIDE LAMPS 

PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE 

31 LUMINARIES PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES / OSRAM 
/ SURYA ROSHNI / GE/C&S 

31a LED LUMINARIES Philips /Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Nessa/C&S 
having surge Protection ≥10KV for fittings & internal Surge 
Protection for Driver of≥4KV, LED Chip only 
OSRAM/CREE/Philips Lumileds/Citizen/ with LM-79,80 
CERTIFICATION 

32 CEILING FANS  BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC  

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC  

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC  

35 HEAVY DUTY 
INDUSTRIAL WALL 
MOUNTING FANS 

BAJAJ/ORIENT/USHA/CROMPTON GREAVES / 
ALMONARD/GEC or its equivalent 

36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE STAR  
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/ 

SAMSUNG/ONIDA  
38 REFRIGERATORS VOLTAS  / CARRIER / BLUESTAR / USHA / HITACHI / LG / 

SAMSUNG / WHIRLPOOL  



 

 
 

39 VOLTAGE STABILIZER VEELINE / CAPRI  
40 INVERTERS SUKAM / MICROTEK  
41 D.G. SETS    

A)    ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR /ASHOK 
LEYLAND /VOLVO 

B)    ALTERNATOR STAMFORD/CROMPTON GREAVES /JYOTI/ KIRLOSKAR 
ELECTRIC 

42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES /SIEMENS/ KIRLOSKAR/ABB 
43 WATER PUMPS SWASTIK / KSB  
44 WATER GEYSER BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT / 

RACOLD  
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO  

Note: 
In case of supply of Make of material which is not in the DPA approved Make list, the said 
material should be supplied as per the latest GETCO approved Make list. 
 
In case of supply of Make of material which is neither available in the DPA approved Make 
list not in the latest GETCO approved Make list, the said material should be supplied as per 
the Make decided by EIC for which written intimation will be given to the contractor. 
 
Before procurement of material, the Make of the material should be approved by EIC in 
writing. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

SECTION X 
                        

MAINTENANCE SCHEDULES TO BE FOLLOWED BY THE CONTRACATOR DURING THE ARC 
PERIOD 

 
DAILY MAINTENANCE SCHEDULE 

Location of sub-station:_______________ 
 

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

Transformer 
1. The contractor should take round in day 

shift for any abnormalities in transformers 
  

2 The contractor should ensure the 
condition of Silica Gel; if it is turned pink 
replacement should be carried out 
immediately, after informing Electrical 
Engineer In-charge. 

  

3 The contractor should monitor Oil Level of 
the transformer in day shift duty 

  

4 The reading of MOG (Magnetic Oil Gage) 
of main tank conservator tank should be 
checked.  In case of unsatisfactory oil 
level in the MOG, oil is to be filled in 
transformer. 

  

5 Transformer tank to be checked for oil 
leakage.  If oil leakage is found, action 
should be taken to plug the leakage. 

  

6 The contractor should record Oil 
Temperature, Winding Temperature and 
Oil Level Once in every hour in the 
substation Log book. 

  

7 Contractor should ensure that there 
should not be any kind of oil leakage from 
any part of the transformer. If observed 
immediately it is to be informed to the 
Engineer In-Charge and rectification 
should be done immediately. 

  

8 Tap Position   
9 Monitoring of Voltage/Load   

VCB/OCB , LT Panel , LDB  
1 Monitoring of Terminal connection on HT 

& LT side. 
  

2 Checking of cable boxes and gasketed 
joint. 

  

3 Checking of safety devices like Relays, 
Fuses etc for their proper functioning 
accuracy.  

  

  
 



 

 
 

Note :- Separate log book should be kept to maintain the transformer in their respective 
substation daily and duly signed by the  staff  undergoing the above maintenance 
and the same should be verified by site in charge. 

 
 
 
 
 

 
 
 
 

  



 

 
 

DAILY MAINTENANCE  
 

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

General 
1 General cleaning in the surrounding 

areas of transformer if dust/Spider web 
or any other foreign particles found 
should be cleaned immediately 

  

2 Checking of battery charger and 
battery condition of protective system 
batteries, recording the relevant 
parameters.  

  

3 Checking cleaning of L.T distribution 
panel and its accessories and 
simultaneously replacement of spares 
required  in the panel which should be 
properly noted with the name of the 
person involved in the work 

  

4 Updating and maintenance of all other 
registers. 

  

5 Contractor should monitor 
voltage/Load current at every hour of 
day shift and should log in a separate 
register. 

  

6 General checking of all the Bus Bars for 
abnormalities like spark, Heat up etc... 

  

7 To attend the complaint regarding 
Substations  

  

8 The contractor has to maintain daily log 
book for any attention of sub-station & 
electrical installation either a routine 
measure or for rectification of a 
breakdown/failure and the same 
should be verified by KPT 
representative. 

  

9 Attending to any other work as 
entrusted. 

  

10 Cleaning and sweeping of substation In 
morning hours and evening hours 

  

 
Name and signature of technicians of the contractor who attended above work 

1   
2   

 
                            

Certification JE (E) SDO (E) EIC 
Whether any deficiency in the 
performance of the contractor has been 
noticed. 

   



 

 
 

Whether applicable parameters of 
equipment/system after maintenance work 
is matching as per acceptable norms 

   

 
 

 
 
 
 
 

  



 

 
 

WEEKLY MAINTENANCE SCHEDULE 
Location of sub-station:_______________ 
  

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

H.T. PANELS  
1 Check all internal fuses   
2 Check all measuring instruments   
3 Check Relays Operation   
4 Cleaning of panels   
5 Check all indication lamps   

L.T. PANELS  
1 Check all fuses   
2 Check all measuring instruments   

3 Check indication lamps   
4 Check Relays Operation   
5 Check & tighten control wire 

connection 
  

Name and signature of technicians of the contractor who attended above work 
1   
2   

 
 
                            

Certification JE (E) SDO (E) EIC 
Whether any deficiency in the 
performance of the contractor has been 
noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance 
work is matching as per acceptable 
norms 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 

WEEKLY MAINTENANACE OF BATTERY CHARGER PANEL / D.G Set BATTERY 
 
Location   _______________ 
   

Sr. 
No. 

Activities Remarks 
Condition/paramet

ers before 
commencing 
maintenance 

Condition/paramet
ers after completion 

of maintenance 

1 Check all cable connections   
2 Check all fuses   
3 Check all indications   
4 Check charging circuit   
5 Check inter links of Batteries   
6  Check solution level of Batteries   
7 Check all Sp. Gravity of Batteries    

 
 
Sr. 
No. 

Sp. Gravity of batteries Solution Level 
 

Description of 
works 

 
1 Condition/p

arameters 
before 

commencin
g 

maintenan
ce 

Condition/par
ameters after 
completion of 
maintenance 

Condition/para
meters before 
commencing 
maintenance 

Condition/param
eters after 

completion of 
maintenance 

 

      
 
Charging Voltage: _______________      Charging Current: 
 

Name and signature of technicians of the contractor who attended above work 
1   
2   

                            
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the 
performance of the contractor has 
been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance 
work is matching as per acceptable 
norms 

   

 
 
 

MONTHLY MAINTENANCE SCHEDULE 
Location of sub-station:_______________ 
 

Sr. Description Remarks 



 

 
 

No. Condition/parame
ters before 

commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

TRANSFORMERS  
1 Check  all cable terminal connections   
2 Check oil leaks   
3 Check oil level   
4 Check oil breather condition   
5 Check expansion vent diaphragm   
5 Check alarm/trip circuits   
6 Cleaning of transformer   
7 Check silica gel condition   
8 Check any unusual sound   
9 Check all measures instruments   
10 Check off load tap changer mechanism   
11 Checking of oil of BDV   
12 Reading of Magnetic Oil Gage of main 

tank conservator 
  

13 Record Oil Temperature, Winding 
Temperature and Oil Level Once in every 
hour in the substation Log book 

  

14 General cleaning in the surrounding areas 
of transformer if dust/Spider web or any 
other foreign particles found should be 
cleaned immediately. 

  

15 Checking for insulation leakage and 
checking of CT, PT and bus bars if required. 

  

16 The oil level in oil cap under silica gel 
breather must be checked in one month 
interval. If it is found the transformer oil 
inside the cup comes below the specified 
level, oil to be top up as per specified level. 

  

17 Breathing holes in silica gel breather should 
be checked monthly and properly 
cleaned if required for breathing action.  

  

18 Check the transformer Marshaling Box   
Name and signature of technicians of the contractor who attended above work 

1   
2   

  
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance 
of the contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work 
is matching as per acceptable norms 

   

 
 

MONTHLY MAINTENANCE SCHEDULE 
Location of sub-station:_______________ 
 

Sr. Description Remarks 



 

 
 

No
. 

Condition/parame
ters before 

commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

BATTERIES  
1 Battery charger panel testing and 

recording 
  

2 Routine checking of battery/cell for 
charging/discharging and rectification if 
abnormalities found. 

  

3 Attending of battery/cell for 
faulty/abnormalities. 

  

4 Drying and cleaning of battery/cell   
5 Checking of battery charger and battery 

condition of protective system batteries, 
recording the relevant parameters 

  

L.T. PANELS  
1 Check all cable connections   
2 Check all fuses   
3 Check all measuring instruments   
4 Check indication lamps   
5 Check Relays Operation   
6 Check Contactors Operation   
7 Check P.T, and C.T.’S   
8 Check all support insulators   
9 Check panel earthing   
10 Check all bolts and nuts   
11 Cleaning of panels   

H.T. PANELS  
1 Check all cable connections   
2 Check all internal fuses   
3 Check all measuring instruments   
4 Check all relays operation   
5 Check all contactors operation   
6 Check Isolators operating mechanism   
7 Check panel earthing   
8 Check all support insulators   
9 Check all bolt and nuts   
10 Check CTs , PTs, if required    

 
 
 
 

MONTHLY MAINTENANCE SCHEDULE 
Location of sub-station:_______________ 
 

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

1 Cleaning of panels   



 

 
 

2 Cleaning of P.T. and C.T.’S if required   
3 Check panel Heaters   
4 Check all indication lamps   

H.T.BREAKERS  
1 Check all connections   
2 Check all indication lamps   
3 Check control unit   
4 Check protection control   
5 Check  contacts   
6 Check  support Insulators   
7 Check closing/tripping circuit   
8 Check spring charging system   
9 Check limit switch   

10 Check all bolt and nuts   
11 Check earthing system   
12 Cleaning of the breaker   
13 Check inter-lock system   

L.T. BREAKERS  
1 Check all connections   
2 Check all indication lamps   
3 Check control circuit   
4 Check protection circuit   
5 Check main contacts   
6 Check closing/tripping circuit   
7 Check charging mechanism   
8 Check all bolt and nuts   

Name and signature of technicians of the contractor who attended above work 
1   
2   

 
                          Certification JE (E) SDO (E) EIC 

Whether any deficiency in the 
performance of the contractor has been 
noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work 
is matching as per acceptable norms 

   

 
 
 
 
 
 

MONTHLY MAINTENANCE SCHEDULE 
Location of sub-station:_______________ 
 

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

1 Check earthing system   



 

 
 

2 Cleaning of the breaker   
3 Oiling and greasing   

Other activities  
1 All the panel, electrical installations, 

substations and electrical equipment 
should be appropriately cleaned 

  

2 General checking of safety devices like 
contactor, output line, Fuses etc. and 
rectification of the same 

  

3 To check the fuses and other panel 
components. 

  

4 To Check controls circuit of VCB, OCB, 
ACB 

  

5 To check the S/s area Lightings and 
same should be replaced the faulty 
Tube Rod, Capacitor, Choke as & when 
required and made functionally 
operation.  

  

Name and signature of technicians of the contractor who attended above work 
1   
2   

 
 

Certification JE (E) SDO (E) EIC 
Whether any deficiency in the 
performance of the contractor has been 
noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work 
is matching as per acceptable norms 

   

 
 
 
 
 
 
 
 

SIX MONTHLY MAITENANCE SCHEDULE 
Location of sub-station:_______________ 
 

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

1 Discharging of Batteries once in six 
months. 

  

2 Earth pit resistance has to be checked 
for all earth pits. 

  

3 Measurement of earth resistance 
includes removing of earth pit chamber 
covers, isolation of main earth strips and 

  



 

 
 

connected strips, recording of value, 
reconnection of disconnected strips, 
replacement of corroded ones by GI 
coated fasteners items and emerying of 
strips, watering of earth pits, putting 
back earth chamber cover to the 
original position, marking of earth pits 
nomenclature etc. 
A detailed Test report should be 
submitted to the Electrical Engineer 
after completion of work and detailed 
history record has to be maintained at 
work place.  

4 Oil BDV testing of Transformers oil and 
updating of relevant records. 

  

5 Earth resistance measurement of all the 
Earth electrodes at no extra cost, 
updating of relevant records & Stickers.  

  

6 Preventive maintenance of UPS 
including back up testing 

  

7 Contractor should check 
Tripping/Closing mechanism of Breakers  

  

8 To check all the Circuit Breakers 
connected with the switchgear panels 
and their operating 
mechanism/contacts etc. and make 
them in perfect condition.  

  

9 To check the Functioning of, Winding 
Temperature Alarm & Settings , Oil 
Temperature Alarm & Settings, Bucholz 
Relay alarm setting, Oil BDV , 
Measurement of Earth Resistance, 
Operation of OLTC, Topping of 
Transformer Oil( if required) and submit 
the Test Report to take action by KPT as 
per IS: 2026 III. 

  

Name and signature of technicians of the contractor who attended above work 
1   
2   

                            
Certification JE (E) SDO (E) EIC 

Whether any deficiency in the performance of the 
contractor has been noticed. 

   

Whether applicable parameters of 
equipment/system after maintenance work is 
matching as per acceptable norms 

   

 
 

  



 

 
 

YEARLY MAINTENANCE 
Location of sub-station:_______________ 
 

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parame
ters after 

completion of 
maintenance 

1 Perform all daily, weekly, monthly and 
Half Yearly maintenance schedules. 

  

2 Testing and calibration of all relays 
should be done as per IS 3842 and 
submit the report. 

  

3 Overhauling of all breaker  and other 
parameters sustainability 

  

4 Filtration of transformer oil of all 
transformers confirming to IS 1866. 
Filtered oil has to be got tested by 
contractor and contract is required to 
submit the test certificate for BDV of oil. 

  

5 Transformer maintenance should be 
carried out as per IS-10028 and IS-2026, 
as possible as applicable. 

  

6 Maintenance of all earth pits and check 
and maintain value to all earthing by one 
ohm  confirming to IS 3043  as possible as 
applicable 

  

7 Meggering of all LT/HT    cables and 
value should be maintained as per IS 
standard, S/s end only 

  

8 Checking of all insulators and their 
connections for proper tightening and 
cleaning.  

  

9 Cleaning of all electrical installations.    
10 Test to be carried out in respect of 

Transformers: 
1) Transfer oil test 
2) Dissolved Gs Analysis 
3) Dielectric Test. 
4) Bucholz alarm & tripping ckt. 
5) MCB Test. 
6) PI Test. 
All test should be carried out as per the 
relevant IS standards to the satisfaction of 
the Engineer in Charge.  Detailed test 
reports along with recommendations, 
remedies, and repairs needed if any 
maintenance/corrective actions required 
if any. 

  

11 Cleaning of all marshalling boxes from 
inside 

  

12 All illumination, space heaters to be 
checked for proper functioning 

  



 

 
 

13 Checking of all terminal connections of 
control and relay wiring and tightening 

  

14 Cleaning of all the relays, alarms and 
control switches along with their circuit 
with appropriate agents. 

  

 
 

YEARLY MAINTENANCE 
Location of sub-station:_______________ 
 

Sr. 
No. 

Description Remarks 
Condition/parame

ters before 
commencing 
maintenance 

Condition/parameters 
after completion of 

maintenance 

15 The pockets for OTI (Oil Temperature 
Indicator) and WTI (Winding Temperature 
Indicator) on the transformer top cover to 
be checked and if required oil to be 
replenished. 

  

16 The proper function of Pressure Release 
Device and Buchholz relay must be 
checked annually. 

  

17 Insulation resistance and polarization index 
of transformer must be checked with 
battery operated megger of 5 KV range. 

  

18 Resistive value for earth connection and 
riser must be measured annually with 
clamp on earth resistance meter. 

  

19 The contractor should check IR Value of 
Transformer on HT/LT side once in a year 
and test certificate should be produced 
for the same. 

  

20 All relays of 11/0.433KV substation should 
be tested and calibrated once in a year as 
per norms of IS 3842.  subject to 
compliance of Part-C of Schedule-I 

  

21 Secondary injection testing of all relays 
CDG/MRI E-5/I-5/IDMT is to be carried out 
once in a year of HT side subject to 
compliance of Part-C of Schedule-I 

  

22 Primary injection testing is to be carried out 
once in a year for all 11KV  substation relays 
subject to compliance of Part-C of 
Schedule-I 

  

23 All breakers VCB, OCB ACB are to be 
overhauled once in a year. 

  

24 Calibration of Relay, CT, PT & Meters as per 
scope of work. subject to compliance of 
Part-C of Schedule-I 

  

Name and signature of technicians of the contractor who attended above work 
1   
2   



 

 
 

 
  

Certification JE (E) SDO (E) EIC 
Whether any deficiency in the performance of the contractor 
has been noticed. 

   

Whether applicable parameters of equipment/system after 
maintenance work is matching as per acceptable norms 

   

 
Note 
 
The maintenance schedule is subject to change from time to time as directed by EIC which will 
be binding on the contractor without claiming for any type of compensation. 
 

 
 

 
 



 

 
 

 
 
 

 

SECTION - XI 



 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature & Seal                                                                             Executive Engineer (E) 
of Contractor                                            
  

SECTION - XII 



 

 
 

Section – XIV  
 

Earnest Money Deposit Bank Guarantee Format 
 
 

SPECIMEN EMD (Bank Guarantee Format) 
 (The Bank shall fill in this Bank Guarantee Form in accordance with the instructions indicated. To be executed on Rs 

300/- non -judicial Stamp paper) 
 
 
 

____________________________________________ 
[ Bank’s Name , and Address of Issuing Branch or Office] 
 
Beneficiary: __________________________________[ Name and Address of Employer/Board] 
 
Date: _____________________________ 
 
TENDER GUARANTEE No.: _____________________ 
 
We have been informed that { Name of the Tenderer }(hereinafter called “the Tenderer”) has submitted to you its 
Tender dated (hereinafter called “the tender”) for the execution of { name of contract} under Invitation for Tender no. 
(____). Furthermore, we understand that, according to your conditions, Tenders must be supported by an EMD. 
 
At the request of the Tenderer, we { name of Bank} hereby irrevocably undertake to pay you any sum or sums not 
exceeding in total an amount of { amount in figures} ( amount in words) upon receipt by us of your first demand in 
writing accompanied by a written statement  stating that the Tenderer is in branch of its obligation(s) under the Tender 
conditions, because the Tenderer: 
 

(a) Has withdrawn its tender during the period of Tender validity specified by the Tenderer in the Form of 
Tender: or  

(b) Having been notified of the acceptance of its tender by the employer/board during the period of Tender 
validity, (i) fails or refuses to execute the Form of Agreement, if required, or (ii) fails or refuses to furnish the 
performance guarantee, in accordance with the Instructions to Tenderers.  

 
This guarantee will expire unless otherwise extended or informed by the Employer/ Board: 

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the Tenderer 
and the performance guarantee issued to you upon the instruction of the Tenderer, or 

(b) If the Tenderer is not the successful Tenderer, upon the failure of 

(i) Our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer: or 

(ii) Twenty-eight days after the expiration of the tenderer’ s tender or any extended period therof.; 

 
Consequently, any demand for payment under this guarantee must be received by us at the office on or before that 
date. 
 
____________________________________ 
 
{signature(s)} 
(Authorization letter from the issuing bank that signatory of this BG is authorized to do so should also enclosed) 

 
 
 
 

Signature & Seal of Contractor 
 



 

 
 

                    SECTION – XIII 
Format for submitting information for Bid Capacity 

 
 
For calculating  “A” of the formula. 

 
 

 
 
 
 
 
 
 
 
 
 

For calculating “B” of the formula 
 

 
 
 

       
 
 

Signature & Seal of Contractor 

Sr. 
No. 

Financial Year Value of work 
undertaken 

Multiplying factor as given in 
the pre-qualification criteria 

Value updated to the price level of the year 
(Col C x col D) 

A B C E F 
1     
2     
3     
4     
5     
6     
7     

Sr. 
No. 

Name of 
client 

Name 
of work 

Work 
order no. 
and date 

Schedule period of 
completion as per 

work order with 
start date 

Contract 
value 

Value of work 
done 

Remaining 
value of work 

done 

Anticipated 
date of 

completion 

Remaining value of work 
done (Completion period 
of the work for which bids 
are invited by DPA) from 
the date of opening of 

preliminary bid  
          


