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SCHEDULE-B

Name of work: Dismantling of existing godown no.19 to 23 inside cargo jetty area.

Item

No Description Total Qty Rate Unit Amount

Part-'A' (Dismentaling Work)

1 |Dismantling/ demolishing of existing Godowns above floor level inside cargo jetty area. The godowns were constructed with
RCC frame structure and C.C.block masonary. The works includes removal of reinforcement from RCC structure, dismantling
of A.C.sheet roof and RCC/ Structural steel trusses, purlins, wind bracing, wind ties, gates etc. After dismantling the scrape
materials like A.C. sheet, structural steel, steel reinforcement etc. will be stack at the site of work properly and to be taken
away by the contractor on as is where is basis after depositing the amount quoted under credit item. The debries obtained
from the dismantling the godowns will be disposed-off up to the lead of 2 km outside cargo jetty area and spreading at the
disposal site as directed by engineer-in-charge. The area to be measured out to out of wall for payment purpose. (Height of
structure upto 12.00 mtr. above floor level.

21440.00 M2
Part 'B' (Credit Item)
1 |Taking away of dismantled material like A.C. sheets, Steel reinforcement bars, Structural steel etc. obtained from the item no.
1 of Part-'A" as and where basis including loading/unloading transporting, cutting in peices if required etc. complete and
clear the site as directed by Engineer in charge. The rates exclusive of GST.
A) |A.C sheets 11792.00 M2
B) |Steel reinforcement bars. 64320.00 Kg
C) [Structural steel 214400.00 Kg
CONTRACTOR EXECUTIVE ENGINEER (H)
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