
T.I.No. Description Total Qty Rate Unit Amount

1

Carrying out pre-tamping, during tamping and post-tamping work for tamping track
with all types of rails, sleepers & sleeper density by various Track
Tamping machines, which include :
(1) Re-adjustment of ballast, heaping-up of ballast, filling-up of cavities in tamping
zone by picking ballast from stacks / shoulders / crib of adjoining track upto lead of
50 m to ensure effective packing;
(2) Clearing of ballast on sleepers to make them visible to operator,
(3) Clearing of ballast over rail foot to facilitate holding of rail by rollers of TTM;
(4) Digging, screening and replenishment of ballast at mud pumping / rounded ballast
in sleeper crib location;
(5) Tightening of loose fittings immediately before & after tamping;
(6) Replacement of broken / missing fittings supplied by Railway;
(7) Correcting displaced sleepers to position alongwith squaring;
(8) Re-setting of worked-out / fallen fittings;
(9) Removing and re-fixing joggled fish plates & wooden blocks, wherever necessary;
(10) Manual consolidation of ballast in crib / shoulders;
(11) Removing and refixing of traction bonds during the block in electrified sections
(12) Dressing of ballast
NOTE:
1. Contractor to provide minimum 30 men with 2 supervisors for carrying out above work.
2. Tamping blocks are not identical & it may be given at any time either during day or night.
3. Stages of payment a) 30% of the rate will be paid on completion of pre
tamping attention, b) Balance 70% of the rate will be paid on completion of post tamping.
4. Recovery at the rate of twice the above applicable rate will be effected in case contractor fails
to carry out pre/during/post operation.
For day time block working (The rates are inclusive of Hire charges of tamping
Machine. Contractor shall arrange the hiring of tamping machine from Railways at his
own risk and cost, however all the administrative assistant will be provided by DPT.)

11 175700.00 KM 1932700.00

Total length of track= 13540-2573 =10967 m

2

Working of the Contractor's Push Trolley by arranging required semi-
skilledmanpower as per Railway's rules and stipulations for conducting
inspectionsby Railway/DPT officials and as directed by Engineer in-charge : For
Half day(upto 6 hours). 

Consider trolley inspection at every Months interval=12 X 2 = 24 times 24.00 1510.53 Each 36253.00

3

Supply and stacking hard durable crush metal of size 65mm for tracks as per
latest railway specification and stacking as near as possible to the track
including royalty, quarrying, breaking, loading, unloading, transport screening
etc. as directed. Stack measurement.

750.00 1250.00 M3 937500.00

LS for various requirements for maintenance

4

Picking up of slacks in track, as directed by Engineer in-charge without
damaging sleepers & fittings, duly opening up ballast, gauging, alignment,
correcting longitudinal & cross levels, 3 round of through packing, boxing of
ballast and dressing the same under traffic conditions (as per Indian Railways
Permanent Way Manual Para-229) : For PSC Sleeper (BG)

1100 81.37 Track 
Metre 89507.00

Schedule-B

Name of work: Two Years Maintenance Contract for railway track leading to Tuna from 0 to 11 km KPT LINE (Take off point 
at 2.573km at GIM Yard to 13.54km) including LC-1, LC-2.



T.I.No. Description Total Qty Rate Unit Amount

Total length of track= 13540-2573 =10967 m

Consider 10% of track length for two years period= 1097m say 1100m

5

Slewing and realigning of curves on existing Broad Gauge track under running
traffic condition, as directed by Engineer incharge with contractor labour, tools
& plants, as required with general lift upto 25mm including one round of
through packing, loosening/tightening of P.Way fittings, if required and other
incidental works : PSC Sleeper track -

a Maximum slew upto 50mm
Total length of curve no. 1 to 8 as per Item no. =3296m
considering 50% length needs slewing= 3296x50%=1648

consider 30% length for slew upto 50mm = 1648x30% = 495m 495 117.86 Track 
Metre 58341.00

b Maximum slew more than 50mm and upto 100mm
consider 30% length for slew more than 50mm upto 100mm = 1648 x 30% =
495m 495 144.78 Track 

Metre 71667.00

c Maximum slew more than 100mm and upto 150mm
consider 40% length for slew more than 100mm upto 150mm = 1648x40% =
659m 659 166.90 Track 

Metre 109988.00

6

Lubrication of ERCs and its liner contact area by removal of ERCs and Metal /
GFN liners in rail panel, cleaning of rust / scale of ERC, Metal / GFN liners &
SGCI insert by using wire brush, scrapper / sand emery paper etc., supply &
provision of anti-corrosive treatment by application of graphite grease, as
prescribed by Railway under side of liners & corresponding area of rail foot &
SGCI insert with ERCs and re-fixing the same as per Para-1411(5) of Indian
Railways Permanent Way Manual.

36520 23.21 per 
sleeper 847630.00

total length of track=11 km sleepers 1660 per km,

total Nos of sleepers= 11*1660 = 18260 per year

Total Quantity for Two Years= 16940*2 =36520

7 Scattered replacement of Grooved Rubber Pads on PSC / ST sleepers, as
directed by Engineer in-charge 730 55.00

Each 
rubber 

pad
40150.00

Total Nos. of Rubberr Pad= 18260*2 =36520

considering replacement of  1% of Pad= 36520*1% = 365 per year

Total Quantity for Two Years= 365*2 = 730



T.I.No. Description Total Qty Rate Unit Amount

8

Removing seized ERC from SGCI inserts of existing track by using suitable
approved chemicals and / or heavy duty extractor and re-fixing it with
lubrication of insert eye and ERC, as directed by engineer in-charge (due care
shall be taken to avoid any damage to the sleeper)

1460 115.00 Each ERC 167900.00

Total Nos. Of ERC= 18260*4 =73040
considering relacement of 1% of ERC per year= 73040*1% = 730

Total Quantity for Two Years= 730*2 = 1460

9
Lubrication of gauge face of rail on sharp curves, cross overs, points &
crossings and turn-in curves with contractor's grease graphite of approved
quality

13185 4.72 Running 
Meter 62234.00

10
Patrolling during cold / hot weather on track for protecting track with all
contractor’s labour, tools, plants etc. Complete For a maximum duration of 8
hrs

1460 646.22 per 
Person 943482.00

Two persons per Day for Two Years= 2*365*2=

11

Painting of rail on running track on rail, web, foot including liner contact area
(excluding bottom of foot) and fishing plane as per requirement with one coat
of red oxide primer to IS : 2074 of reputed make including surface
preparation, i.e. cleaning with wire brush / sand paper as a complete job
(removal of rust and scaling)

21934 54.86 Running 
Meter 1203300.00

Total length of Railway track=13.54-2.573= 10.967 Km

12

Anti-corrosive painting of rail on running track on web, foot etc. Including liner
contact area (excluding bottom of foot) and fishing plane as per requirement
with two coats of bituminous emulsion without mica (IP No. 56192 and RDSO
Specification No. IRS-P-30-1996) of reputed make including surface
preparation, i.e. cleaning with wire brush / sand paper as a complete job as
per Para 250 of Indian Railways Permanent Way Manual

21934 125.17 Running 
Meter 2745479.00

Total length of Railway track=13.54-2.573= 10.967 Km

13
Painting of P.Way Reference Post, Structures etc. with enamel paint of
approved make with different colurs & letters, as directed by Engineer in-
charge : (including 2 coat of SE paint background and 2 coat of letter writting )

a Kilometre & Gradient post 36 77.87 Each 2804.00
b Hectometer Post 109 87.23 Each 9509.00
c LWR / SEJ Board 8 132.59 Each 1061.00
d Level Crossing Boards including Road Sign Boards 8 149.98 Each 1200.00
e Level Crossing Post 4 151.27 Each 606.00
f Curve Post 16 86.92 Each 1391.00
g Curve Board 16 132.59 Each 2122.00

14

Painting of Bridge Reference / Boards, Structures etc. along track with enamel
paint of approved make with different colours & letters, as directed by Engineer 
in-charge ((including 2 coat of SE paint background and 2 coat of letter
writting)



T.I.No. Description Total Qty Rate Unit Amount

a Bridge Board 16 132.59 Each 2122.00
b HFL, FSL & DL on Bridge Pier / Abutment 16 604.30 Each 9669.00

15

Carrying out Through USFD testing of running rails & welds (excluding flange
testing) including the full head width portion of SEJ, lead portion of points &
crossings of all types of rails using 0º (4 MHz) and 70º (2 MHz) central forward
& backward, 70º (2 MHz) gauge face corner forward & backward and 70º (2
MHz) field forward & backward probes by NBC (Need Based Concept) method
under traffic conditions as per provisions of IR’s "Manual & Specifications for
Ultrasonic Testing of Rails and Welds" & related instructions, duly marking
defects, submission of daily reports and storing back-up data, as specified &
directed. The rates are inclusive of contractor’s men, materials & machines
complete unless otherwise specified and as directed (report)

11 5351.75 Track 
Kilometer 58870.00

(a) With Contractor’s USFD machine
considering once in two years period
Total length of track= 13540-2573 =10967 m  say 11 Km.

16

Annual maintenance of various assets at level crossing, e.g. lifting barrier
assembly, boom locking arrangement with ground lever frame, winch etc., as
directed by engineer in-charge. Scope of work includes – (1) Adjustment of
adjusters; (2) Cleaning & oiling greasing of dust/rust of pulleys and levers; (3)
Claening of check rail clearance and rope channels; (4) Repairing of pot holes
of road surface (Contractor has to maintain the assets throughout the year and
also repair the same if any accidental damage  occurs)

4 29732.99 each 118932.00

Annual maintenance of two LCs for two Years =2 LCs X 2 Years =4 LCs

17

Providing and applying 2.5 mm thick road marking strips (retro-reflective) of
specified shade/ colour using hot thermoplastic material by fully/ semi
automatic thermoplastic paint applicator machine fitted with profile shoe, glass
beads dispenser, propane tank heater and profile shoe heater, driven by
experienced operator on road surface including cost of material, labour, T&P,
cleaning the road surface of all dirt, seals, oil, grease and foreign material etc.
complete as per direction of Engineer-in-charge and accordance with applicable
specifications.

17 436.6 sq. M 7423.00

Painting of speed breaker at LC-1
Painting of speed breaker at LC-2
considering once in a year
Quantity for twoyears period

18

Dismantling damaged rail hurdle fencing including removal of base concrete
and stacking released materials in a neat and countable manner clear of
infringements from the track, removing debris clear of site alongwith disposing
debris, as directed by engineer in-charge within free lead of 250 metre & lift
upto 5 metre complete with all labour, tools & plants.

100 87 RMT 8700.00

removing damaged hurdle fencing at LCs



T.I.No. Description Total Qty Rate Unit Amount

19

Providing rail hurdle fencing on all four sides of level crossing approaches /
platforms for a length of 15 m (approx.) on each side with vertical rails fixed
duly embedded in Cement Concrete foundation at 3 metre interval and two
horizontal rails {overall height of fencing being at 1.0 metre (approx.) above
ground level}. Item includes cutting rails and drilling holes as required,
assembling necessary accessories to required length, painting fencing with two
coats over one coat of primer with paint of approved quality & colour with all
leads & lifts etc. complete and as directed. {Note : (1) All labour, materials and
tools & plants to be arranged by contractor; (2) Rails of required section and
overall length will be supplied by Railway within free lead of 250 metre. (3)
Excavation and concrete work for foundation will be paid separately}

100 158.44 RMT 15844.00

fixing of damaged hurdle fencing at LCs

20

Earth work in excavation by mechanical means (Hydraulic excavator) /manual
means in foundation trenches or drains (not exceeding 1.5 m in width or 10
sqm on plan), including dressing of sides and ramming of bottoms, lift upto 1.5
m, including getting out the excavated soil and disposal of surplus excavated
soil as directed, within a lead of 50 m.

11 200.8 Cum 2209.00

Excavation for vertical members of herdle fencing 
For other Missecelenious works

21
Providing and laying in position cement concrete of specified grade excluding
the cost of centering and shuttering : "1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size).

6 5155.61 Cum 30934.00

for verticle members of Hurdle fencing
For other Missecelenious works

22

Fabrication, supplying and fixing Stop Boards of 600mm dia. to lifting barriers
approved drawing, made of 3mm thick plate, using MS clamps, providing 6
nos. of 50mm dia. red reflector on stop board, painting iron works with two
coats of synthetic enamel paint over one coat of red lead primer of approved
quality & colour and writing STOP mark over the board

6 1826.62 Each 10960.00

23

Earthwork in filling in embankment, guide bunds, around buried type
abutments, bridge gaps, trolley refuges, rain bunds, if provided, platforms etc.
with earth excavated from outside railway boundary entirely arranged by the
contractor at his own cost as per RDSO's latest guidelines and specifications
and special condition of contract including all leads, royalty, lifts, ascents,
descents, crossing of nallahs or any other obstructions. The rates shall include
all dressing of bank to final profile, demarcation and setting out of profile, site
clearance, removing of shrubs, roots of vegetations growth, heavy grass,
benching of existing slope of old bank, all handling/re-handling, taxes, octroi
and royalty etc. as a complete job. Cut trees shall be property of railways and
to be deposited in the railway godown unless specified otherwise in the Special
Conditions of Contract.Types of good quality soil, as acceptable to Engineer-in-
Charge.

500 296.55 M3 148275.00

L.S.
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24
Repairs to Rough stone pitching with trap stones ( 22.5 cm thick) set in cement 
mortar 1:6 for toe walls & pevetment as per profile including curing etc.
complete as directed.

750 661.00 m2 495750.00

Lump sum qty required for maintenance 

25

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq. meters and
under, including cutting the patch in proper shape, raking out joints and preparing and
plastering the surface of the walls complete, including disposal of rubbish to the dumping
ground, all complete as per directions of Engineer-In-Charge.With cement mortar 1:4 (1
cement : 4 fine sand)

200 323.61 m2 64722.00

Lump sum qty required for maintenance of bridges etc.

26
Finishing walls with water proofing cement paint of required shade : Old work (two coats )
complete including preparing the surface by cleaning, scrubbing and curing etc. complete. 200.00 83.20 m2 16640.00

Lump sum qty required for maintenance of gate cabin

27
Painting Steel work with Deluxe Multi Surface Paint to give an even shade. Two or more
coat applied @ 0.90 ltr/ 10 sqm over an under coat of primer applied @ 0.80 ltr/ 10 sqm
of approved brand and manufacture

100.00 98.04 m2 9804.00

Lump sum qty required for maintenance of guard rail, sign board, etc.

28 Painting wood work with Deluxe Multi Surface Paint of required shade. Two or
more coat applied @ 0.90 ltr/10 sqm over an under coat of primer applied
@0.75 ltr/10 sqm of approved brand and manufacture

50.00 101.43 m2 5072.00

Lump sum qty required for maintenance of gate cabin

29 Providing competative manpower for the smooth operation of LC gates round
the clock as per Railway norms

a Trained competative Gateman
2 LCs X 3 Shifts X 365 days X 2 Years= 4380 Nos. 4380 603 Each 2641140.00

b Unskilled
1 LCs X 3 Shifts X 365 days X 2 Years= 4380 Nos. 2190 427 Each 935130.00

30

Manufacturing, supply and replacement of Railway’s fragmented lifting barrier
up to 10 m length at interlocked LC (Electrically operated) as per RDSO
specifications and fixing it on boom supports, painting with two coats of
synthetic enamel paints over one coat of red lead primer of approved quality &
colour and setting lifting barrier for smooth operation complete and as
directed.

4 21800 Each 87200.00

TOTAL OF PART-A 13934220.00



T.I.No. Description Total Qty Rate Unit Amount
PART-B:- SPECIAL  JOBs AS & WHEN REQUIRED.

1 Supply of man powerMachinery /  in addition to regular maintenance work 
team in case of emergency on as and when required basis

a Gangman 150 427.00 day 64050.00
b Fitter Class-I 10 603.00 day 6030.00
c Welder class-I 10 603.00 day 6030.00
d Gangmate/ Mukadam 10 500.00 day 5000.00
e Hire charges forGenerator 250 KVA 80 400.00 Hour 32000.00
f Hire charges for Generator set 125 KVA 80 300.00 Hour 24000.00
g Hire charges for Hydraulic Excavator (3D) with driver and fuel 80 7000.00 day 560000.00
h Hire charges for Tractor including Trolley of loading capacity upto 5 MT

including wages for driver, cleaner and cost of fuel for 8 Hours day. 10 1200.00 day 12000.00

i  Hire and running charges of light crane 5 3500.00 day 17500.00

TOTAL OF PART-B 726610.00

TOTAL OF PART-A 13934220.00
TOTAL OF PART-B 726610.00

GRAND TOTAL 14660830.00

Contractor XEN (H)

I/we am/are willing to carry out this work at ________% in word  (                                                                       %)    
 above/ below (percentage should be written in figure & words). The tendered rates mentioned above amount of my/our    
tender are put as under.    
    
Estimated amount put to tender Rs.__________________________  
Deduct _________% below (-) Rs. ___________________ 
Net Amount Rs. ______________________ 
In words. (Rupees___________________________________________________ 


