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DEENDAYAL PORT AUTHORITY 

DC : 1 

COMPETITIVE BIDDING 

NIT No. :-  11-TD/2023 

 

NAME OF WORK: “Maintenance Contract for Cleaning and House Keeping 
work of DPA Hospital and Isolation Ward at Gopalpuri & 
Kandla & Adipur Dispensary for the period of two years.” 

 

 

PERIOD OF DOWNLOADING OF BID DOCUMENTS 

FROM : DATE:  13/09/2023 

TO : DATE:  17/10/2023    TIME 16:00 HRS. 

 

Time and Date of Pre-bid Conference: NA 

Last Date and Time of Receipt of Bid  : DATE 17/10/2023    TIME 16:00 HRS 

Time and Date of Opening of Bids : DATE 17/10/2023    TIME 16:00 HRS 

Place of Opening of Bids            :Town Development Division, Annexe,  
       AO Building, Ground Floor,     
                                                               Gandhidham – 370201. 

OFFICER INVITING BIDS                 :EXECUTIVE ENGINEER (TD),  
  DEENDAYAL PORT AUTHORITY 
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DEENDAYAL PORT AUTHORITY 

 ONLINE TENDERING (E- Tendering) 

Tender No. 11-TD/2023 

NAME OF WORK: - “MAINTENANCE CONTRACT FOR CLEANING AND HOUSE 
KEEPING WORK OF DPA HOSPITAL AND ISOLATION WARD AT GOPALPURI & 
KANDLA & ADIPUR DISPENSARY FOR THE PERIOD OF TWO YE ARS.” 
 
Tenders in E-tendering system are invited by EXECUTIVE ENGINEER  (TD) for the 
above work as per the details given in the table below. 

Work Description Tender Fee (In 
Rs.) 

Estimated cost (In 
Rs.) 

EMD           (In 
Rs.) 

Date of 
Pre-Bid 
Meeting  

Last Date and 
time of online 

Submission of bid 
documents 

Date and time 
of online 
opening  

“Maintenance 
Contract for 
Cleaning and 
House Keeping 
work of DPA 
Hospital and 
Isolation Ward at 
Gopalpuri & 
Kandla & 
Adipur 
Dispensary for 
the period of two 
years.” 

Rs. (1770/-
including   
GST). 
(Payment 
towards 
tender fee 
shall be 
submitted 
through 
digital 
mode/online 
transfer in the 
account of 
Port) 

Estimated 
cost. 
1,22,04,530.00 
 
 

 Rs. 
122045.00 
(Payment 
towards 
EMD shall 
be 
submitted 
through 
digital 
mode/online 
transfer in 
the account 
of Port) 

 

 
N/A 

 
 17/10/2023 
 Upto 16.00    
 hours             
 

 
17/10/2023 
 At 16.00    
 hours 
  
 

 

Detailed tender notice along with complete tender documents can be 
downloaded from website https://kpt.nprocure.com & https://eprocure.gov.in from 
13/09/2023 to 17/10/2023 up to 16:00 Hrs. Tender Notice is also available on 
http://Deendayalport.gov.in. Technical Bid will be opened on 17/10/2023 @ 16:30 
Hrs. Date of opening of price bid shall be notified after scrutiny & evaluation of 
Technical Bid.  

For further details and general enquiries prospective bidders may contact 
Executive Engineer (TD), Town Development Division, ANNEXE, GROUND 
FLOOR, A.O. Building, Gandhidham (Kutch). Phone No. 02836-223912 during 
working hours before the last date and time of submission of tender documents. 

 

   EXECUTIVE ENGINEER (TD)  
DEENDAYAL PORT AUTHORITY   
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NOTICE INVITING ON LINE TENDER 

 

Details about tender: 

Department Name : Civil Engineering Department 

Circle/ Division : T.D. Division , A.O. Building Gandhidham 
– Kutch 

 Tender Notice No. : 11 -TD/2023. 

Name of Work :“Maintenance Contract for Cleaning & 
House Keeping Work of DPA Hospital and 
Isolation Ward at Gopalpuri & Kandla & 
Adipur Dispensary For the period of Two 
Years.” 

Estimated Contract Value 
(INR) 

: Rs.  1,22,04,530.00 

Period of Completion (in 
Months) 

: 24 Months 

Bidding Type : Open 

Bid Call (Nos.) : One 

Tender Currency Type : Single 

Tender Currency Settings : Indian Rupee (INR) 

Qualifying Criteria : 1. Average annual financial turnover during 
the last three years ending 31st March of 
the previous financial years, should be at 
least Rs. 36.61 lakhs. 

2. Experience of having successfully 
completed similar works during last 7 
years ending last day of month previous 
to the one in which applications are 
invited should be either of the following: 

i. Three similar completed works, each 
work costing not less than Rs. 48.82 
lakhs.       

                             OR 
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ii.  Two similar completed works, each work 
costing not less than Rs. 61.02 lakhs.    

                       OR                        

iii.  One similar completed work costing not 
less than Rs. 97.64 lakhs. 

3. “Similar Works” means, experience of 
Cleaning/Housekeeping/Sweeping of 
residential / non residential buildings.  
The bidders who is registered with 
DEENDAYAL PORT AUTHORITY in 
Class A-2 and above under 
building/cleaning and sweeping category 
are directly eligible. However, the 
tenderer shall submit Copy of Valid 
Registration Letter with EMD. If the 
bidder has executed the work in private 
organizations, necessary TDS certificate 
issued by the competent authority shall be 
submitted. However, they may submit 
Scanned copy of valid registration letter 
issued by DPA on submission E-tender 
and copy of tender document with Tender 
fees/EMD / Integrity Pact / Bid 
capacity/MSE’s Certificate.  

If the similar work is executed as 
�sub contractor, it is mandatory to upload 

�the sub contract permission letter 
obtained from the Govt. / Public Sector 
officer in case work belongs to the 
Govt./Public Sector, or from the owner of 
the project in case work belongs to 
private organization. Also the completion 
certificate/form 3A authenticated by 
concern Govt./Public Sector officer or 
owner of the project shall be uploaded 
along with TDS certificate deducted from 
that particular work issued by the 
competent authority shall be submitted 
along with bid submission 
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4. Integrity Pact document signed by the 
DPA authority should be submitted in 
Preliminary bid stage duly scanned, 
stamped, signed and dated by the 
contractor along with both witness 
signature, name and address as per format 
available in Annexure-I in the tender 
document failing which bid submitted by 
the bidder will be considered non-
responsive. 

5. Bidders who meet the minimum 
qualification criteria will be qualified 
only if their available bid capacity is 
more than the total bid value. The    
available bid capacity will be calculated 
as under: 

Assessed Available Bid capacity = A X N X 
2 –B,    

Where,   

“N” = Number of years prescribed for 
completion of the subject contract.  

“A” = Maximum value of works executed in 
any one year during last seven years 
(at current price level) 

“B” = Value at current price level of existing 
commitments and ongoing works to be 
completed in the next ’N’ years.  
The Bidder shall furnish statements 
showing the value of existing 
commitments and ongoing works as well 
as the stipulated period of completion 
remaining for each of the works 
preferably countersigned by the Nodal 
Office or his nominee-in charge. 

Joint Venture : N/A 

Rebate : Applicable 

 



 8 

Bid Document Fee : : Rs. 1770.00( including 18%  GST)  

Bid Document Fee Payable 
To: 

:Digital mode of Payment at Bank of   
Baroda Gandhidham Branch 
Account No. 10080100022427 
IFSC code. BARBOGANKUT 

Bid Security/ EMD (INR) : : Rs. 1,22,045.00 

Bid Security/ EMD (INR)  
In Favour Of :  

: FA & CAO, Deendayal Port Authority, 
Gandhidham 

Bid Document 
Downloading Start    Date 

: 13/09/2023 

Bid Document 
Downloading End Date 

Date & Place of Pre Bid 
meeting 

: 17/10/2023    16:00 Hrs     

 
:  Not Applicable 

Last Date & Time for 
Receipt of Bids 

Date 17/10/2023  @ 16:00 Hrs.  

Bid Validity Period  120 Days 

Condition  Tender Fees & EMD in form of Digital 
mode of payment. 

The bid/tender not accompanied by Tender 
Fee, and EMD UTR/Transaction Number in 
Preliminary Bid shall not be considered 
responsive and their technical and price bid 
will not be opened. 

The bid/tender shall also be accompanied by 
Integrity Pact Agreement duly signed by 
bidder and two witness (which is also 
required be got signed by bidder.) 

In case of Micro and Small Enterprise 
(MSEs) holding valid certificate issues by 
any agencies/organization under The 
Ministry of Micro, Small & Medium 
Enterprises indicating the list of activity 
related to the subject tender as per National 
Industrial Classification-2008 mentioned in 
the table below only shall become eligible 
for exemption from payment of Tender 
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Fee/EMD UTR Number. Such bidder shall 
upload the scanned copy of valid certificate 
in preliminary bid stage”  

NIC codes regarding related activity are 
mentioned below:  

Level Description 

Section-N ADMINISTRATIVE AND 
SUPPORT SERVICE 

ACTVITIES 

Division 81 SERVICE TO BUILDING 
AND LANDSCAPING 

ACTVITIES 

Group 811 

OR 

Group 812 

COMBINEDFACILITIES 
SUPPORT ACTVITIES 

OR 

CLEANING ACTVITIES 
 

 

Remarks 

 

The above shall be shall be submitted in 
electronic format through on line (by 
scanning) while uploading the bid. This 
submission shall mean that EMD, Tender 
Fee & Integrity Pact Agreement are 
received. Accordingly, technical bid of only 
those bidders shall be opened whose EMD, 
Tender Fee, and Integrity Pact Agreement, 
are received electronically and in order. The 
bidder shall send hard copy of tender (sealed 
& signed of authorized person), and other 
PQ documents through R.P.A.D./speed post 
or in person so as to reach to Executive 
Engineer (T.D.), Town Development 
Division, A.O. BUILDING-ANNEX, 
GANDHIDHAM KACHCHHH-370201, 
within 7 days from the last date of opening. 

Bid Opening Date Technical Bid will be opened on 17/10/2023 
@ 16:30 hrs. Date of opening of price bid 
shall be notified after scrutiny and evaluation 
of Technical Bid. 
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Documents required to be 
submitted by scanning 
through online 

a. Documents in support of fulfilling 
qualifying criteria as indicated above 

b. EMD in form of online Digital mode 
of Payment 

c. Tender Fee form of online Digital 
mode of Payment 

d. Integrity Pact Agreement dually 
signed with witness 

e. As indicated in Clause 4 of Section 1 - 
Instructions to bidders. 

Officer- Inviting Bids: Executive Engineer (T.D.), Town 
Development  Division, Annexe, A.O. 
Building, Gandhidham (Kutch)-370201. 

Bid Opening Authority: Executive Engineer (TD) 

Address: Town Development Division, Annexe, A.O. 
Building, Gandhidham (Kutch) Gujarat -
370201. 

Contact Details : (+91) 8299830390 

 
 
 
Contact Details of (n) procure 
(n) code Solutions, 
A Division of GNFC, 
301 GNFC Infotower, 
Bodakdev, Ahmedabad 
Tel. 91 79 26857316 / 17 / 18 
FAX: 91 79 26857321 
Mobile:  9327084190 / 9898589652 
Email: nprocure@gnfc.net 
 
INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR                                
e-TENDERING FORMING PART OF NIT AND TO BE POSTED ON  
WEBSITE. 
 
1. Information and instructions for Contractors will form part of NIT and to be 

uploaded on website. 
 
2. The intending bidder must have class-III digital signature to submit the bid. 
 
 



 11

3. The Bid Document as uploaded can be viewed and downloaded free of cost 
by anyone including intending bidder. But the bid can only be submitted 
after uploading the mandatory scanned documents such as Demand 
Draft/Pay order or Banker`s Cheque/Bank Guarantee towards cost of bid 
document, and EMD in favour of respective E-I-C. 

 
4. Bidders may modify or withdraw their bids before last date and time of 

submission of bid as notified. 
 
5.  While submitting the modified bid, contractor can revise the rate of one or 

more item(s) any number of times (he need not re-enter rate of all the 
items) but before last time and date of submission of bid as notified. 

 
6. On opening date, the contractor can login and see the bid opening process. 

After opening of bids, he will receive the competitor bid sheets. 
 
7.  Contractor can upload documents in the form of JPG format and PDF 

format.  
 
8. It is mandatory to upload scanned copies of all the documents including 

GST registration as stipulated in the bid document. If such document is not 
uploaded his bid will become invalid and cost of bid document shall not be 
refunded. 

 
9. If the contractor is found ineligible after opening of bids, his bid shall 

become invalid and cost of bid document shall not be refunded. 
 
10. If any discrepancy is noticed between the documents as uploaded at the 

time of submission of bid and hard copies as submitted physically by the 
contractor the bid shall become invalid and cost of bid document shall not 
be refunded. 

 
11. Certificate of Financial Turn Over: At the time of submission of bid 

contractor may upload Affidavit/ Certificate from CA mentioning 
Financial Turnover of last 3 (three) years or for the period as specified in 
the bid document and further details if required may be asked from the 
contractor after opening of technical bids.  There is no need to upload 
entire voluminous balance sheet. 

 
12. Contractor must ensure to quote rate of each item.  If any cell is left blank 

and no rate is quoted by the bidder, rate of such item shall be treated as 
"0" (ZERO). 

 
13. The Draft information and instructions to Contractors may be modified 

suitably by NIT approving authority as per requirement. 
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14.  All the mandatory document required/prescribed for Pre-qualification have 

to be enclosed by the bidder failing which his offer shall be rejected and 
treated as non-responsive. However, additional documents required if any 
for verification of the original documents shall be submitted by the bidder 
if required by DPA. 

 
List of Documents to be scanned and uploaded within the period of bid 
submission: 
I. Demand Draft/Pay order or Banker’s Cheque of any Nationalized Bank/ 

Scheduled bank (except co-operative bank) against EMD as per Board 
decision. 

 
II.  Demand Draft/Pay order or Banker’s Cheque of any 

Nationalized/Scheduled Bank (except Co. Operative Bank) towards cost 
of Tender Fees. 

 
Bid Document. 

 
III.  Certificates of Work Experience of successfully completed works   

issued by the client. 
 
IV.  Certificate of Financial Turnover from CA  

 
V. Bank Solvency Certificate (Not Applicable) 

 
VI.  Any other Document as specified in the press notice. 
 

VII.  Affidavit as per provisions of NIT. 
 

VIII.  Certificate    of   Registration    for   GST and acknowledgement of up to 
date filed return if required. 

 
IX.  VIII     Bid capacity calculations along with balance financial liability of 

works in hand. 
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SECTION -1 

INSTRUCTIONS TO BIDDERS 
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GENERAL 

1. Scope of Bid 

1.1 The Executive Engineer (TD), Deendayal Port Authority, invites bids by 
E-Tendering for the work “Maintenance Contract for Cleaning & House 
Keeping Work of DPA Hospital and Isolation Ward at Gopalpuri & 
Kandla & Adipur Dispensary for the period of Two Years” detailed in 
the table given in NIT. The bidders may submit on-line bids for the 
work detailed in the table given in NIT. 

1.2 The successful bidder will be expected to complete the work by the 
intended completion date specified in the contract condition. 

2.   Source of Funds 

2.1 The employer has arranged the funds from internal resources and will 
have sufficient funds in Indian currency for execution of the work. 

3.       Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria as defined in Clause No. 4. 

3.2 All bidders shall provide in Section-2, forms of Bid and Qualification 
Information, a statement that bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the consultant or any 
other entity that has prepared the design, specifications and other 
documents for the project manager for the contract.  A firm that has 
been engaged by the employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall 
not be eligible to bid. 

3.3 Government-owned enterprises may only participate, if they are legally 
and financially autonomous, operate under commercial law and are not a 
dependent agency of the Employer subject to fulfilment of minimum 
qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the employer in accordance with clause 
37. 

4. Eligibility Criteria: 

4.1 a. Experience of similar works executed during the last seven years, and   
details like monetary value, clients, and proof of satisfactory 
completion. 
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b. Documentary evidence of adequate financial standing and proof from 
client for satisfactory completion of works. 

 
c. Equipment requirement/ schedule. (Not Applicable please refer 

Section–5).  
d. Managerial/Manpower requirement. (Not Applicable please refer 

Section-5). 

e. Project Planning and Quality Control procedure to be adopted. (Not 
Applicable please refer Section – 5). 

f. Information regarding projects in hand, current litigation, orders 
regarding    exclusion, expulsion or black listing, if any. 

 g.  Trained & Certified workmen proposed to be employed at the work site 
of the project. The Contractor must undertake to employ of certified 
worker to the extent of 20% of total strength. Valid certificates by a 
recognized University, technical Board, or Ministry of Government of 
India would only be taken cognizance of. (Not Applicable please refer 
Section – 5). 

4.2 If the Employer has not undertaken pre-qualification of potential 
bidders, All bidders shall include the following information and 
documents with their bids in Section- 2. 

a. Copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business, 
written power of attorney of the signatory of the Bid to commit 
the Bidder. 

b. Total monetary value of construction work performed for each 
of the last five years. 

c. Experience in works of a similar nature and size for each of the 
last five years, and details of works underway or contractually 
committed, and Employers who may be contacted for further 
information on those contracts. 

d. Major items of construction equipment proposed to carry out 
the contract. (Not Applicable please refer Section – 5) 

e. Qualifications and experience of key site management and 
technical personal proposed for the contract. (Not Applicable 
please refer Section – 5) 

f. Reports on the financial standing of the Bidder, such as profit 
and loss statements and auditor's reports for the past three 
years. 
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g. Evidence of adequacy of working capital for this contract 
(access to line(s) of credit and availability of other financial 
resources). 

h. PAN, GST No. Provident Fund Authorities”s bankers. 

i. EMD in approved form as prescribed clause No. 16 in NIT  

j. Authority to seek references from the Bidder's bankers. 

k. Information regarding any litigation, current or during the last 
five years, in which the Bidder is involved, the parties 
concerned, and disputed amount.  

l. Proposal for subcontracting components of the works 
amounting to more than 10 percent of the Bid Price (for each 
qualification should attached); and 

m. The proposed methodology and program of construction, 
backed with equipment planning and deployment, duly 
supported with broad calculations and quality control 
procedures proposed to be adopted justifying their capability 
of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per 
milestones (for all contracts over Rs 10M).  (Not Applicable 
please refer Section – 5). 

4.3 To qualify for award of the contract, bidders are advised to note the 
minimum qualification criteria specified below. 

i. Average annual financial turnover during the last three years ending 31st 
March of the previous financial year should be at least Rs. 36.61 lakhs. 

ii.  Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications are 
invited should be either of the following. 

a. Three similar completed works, each work costing not less than the                  
Rs. 48.82 lakhs.                                                   or 

b. Two similar completed works, each work costing not less than the Rs. 
61.02 lakhs.                                                          or 

c.  One similar completed works costing not less than the Rs 97.64 Lakhs. 

iii “Similar Works” means, experience of  “Cleaning/Housekeeping/Sweeping 
of residential/non residential buildings.”  The bidders who is registered with 
DEENDAYAL PORT AUTHORITY in Class A-2 and above under 
building/cleaning and sweeping category are directly eligible. However, the 
tenderer shall submit Copy of Valid Registration Letter with EMD. If the 



 17

bidder has executed the work in private organizations, necessary TDS 
certificate issued by the competent authority shall be submitted. However, they 
may submit scanned copy of valid registration letter issued by DPA on 
submission E- tender and copy of tender document with Tender fees / EMD / 
Integrity Pact/Bid capacity/MSE’s Certificate.  

If the similar work is executed as sub-contractor, it is mandatory to upload the 
�sub contract permission letter obtained from the Govt./Public Sector officer in 

case work belongs to the Govt./Public Sector, or from the owner of the project 
in case work belongs to private organization. Also the completion 
certificate/form 3A authenticated by concern Govt./Public Sector officer or 
owner of the project shall be uploaded along with TDS certificate deducted 
from that particular work issued by the competent authority shall be submitted 
along with bid submission. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issues 
by any agencies/organization under The Ministry of Micro, Small & Medium 
Enterprises indicating the list of activity related to the subject tender as per 
National Industrial Classification-2008 mentioned in the table below only shall 
become eligible for exemption from payment of Tender Fee/EMD UTR 
Number. Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid stage”  

NIC codes regarding related activity are mentioned below:  

Level Description 

Section-N ADMINISTRATIVE AND SUPPORT SERVICE ACTVITIES 

Division 81 SERVICE TO BUILDING AND LANDSCAPING ACTVITIES 

Group 811 
OR 

Group 812 

COMBINED FACILITIES SUPPORT ACTVITIES 
OR 

CLEANING ACTVITIES 
 

iv   In addition to above, the criteria regarding satisfactory performance of the 
work,     Personnel, establishment, plant, equipment, etc. may be 
incorporated according to the requirement of the project. 

Note:   Figures to be computed and indicated in the individual projects. 

4.4 To qualify for a package of contracts made up of this and other contracts 
for which bids are invited in the NIT, the bidder must demonstrate 
having experience and   resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. (Not Applicable please 
refer Section – 5). 
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4.5 Sub- contractors' experience and resources shall not be taken into 
account in determining the bidder's compliance with the qualifying 
criteria except to the extent stated in 4.4 above. (Not Applicable please 
refer Section – 5). 

4.6  Bidders who meet the minimum qualification criteria will be qualified  only 
if   their  available  bid capacity is more than the total bid value.  The available 
bid capacity will be calculated as under: 

 
Assessed Available Bid capacity = A X N X 2 –B,   Where 

“N” = Number of years prescribed for completion of the subject contract.  

           “A” = Maximum value of works executed in any one year during last seven  
         years (at current price level) 

           “B” = Value at current price level of existing commitment s and on going  
         works to be completed in the next’ N’ years. 

Note: For bring the value of works to current level, multiplying factor to 
be indicated in tender with reference to escalation based on WPI. 

 
Financial 
Year 

2022-
23 

2021-
22 

2020-
21 

2019-
20 

2018-
19 

2017-
18 

2016-
17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6 

Multiplying 
factor 

1 1.09 1.24 1.25 1.27 1.33 1.37 

 
The Bidder shall furnish statements showing the value of existing 
commitments and ongoing works as well as the stipulated period 
of completion remaining for each of the works preferably 
countersigned by the Nodal Officer or his nominee-in charge. 

4.7 Even though the bidder meets the above qualifying criteria, they 
are subject to be disqualified if they have: 

- Made misleading or false representations in the 
forms, statements and attachments submitted in proof 
of the qualification requirements: and/or 

- Record of poor performance such as abandoning the 
works, not properly completing the contract, 
inordinate delays in completion, litigation history or 
financial failures etc, and / or 
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5.      One Bid per Bidder 

5.1.  Each bidder shall submit only one bid. A bidder who submits more than 
one Bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause the entire proposal with the 
Bidder's participation to be disqualified. 

5.2  Joint Venture ( Not Applicable ) 

Companies/Contractors may jointly undertake contract/contracts.  Each 
entity would be jointly and severely responsible for completing the task 
as per the contract, however declaration of the Lead member to be 
indicated by bidders, however JV has to designate in their MOU.  The 
firms with at least 26% equity holding each be allowed to jointly meet 
the eligibility criteria. 
 
Note: JVs/ Consortia be allowed in all contracts of estimated cost of 
more than Rs. 5 crores.  However, there shall be no limit on the number 
of partners.  (Not applicable, please refer Section – 5) 
 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible 
and liable for those costs. 

7. Site Visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to 
visit and examine the site of works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into 
a contract for construction of the works. The costs of visiting the site shall 
be at the Bidders' own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table  
below and addenda issued in accordance with clause-10: 
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 Invitation for Bids (NIT) 

DC 1  Bid reference 
NIT  Invitation to Bidders 
SECTION 1 Instruction to Bidders     
SECTION 2 Forms of Bid, Qualification Information and letter of    
                      Acceptance  
SECTION 3 Conditions of Contract 
SECTION 4 Contract Data      
SECTION 5 Specifications and special conditions. 
SECTION 6 Forms of Securities  
SECTION 7 Bill of quantities     

 
8.2.  One set of bidding documents will be issued to the bidder. The document 

should be completed and returned with the bid. (Not Applicable 
please refer Section – 5) 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, drawings, annexure in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder's 
own risk. Pursuant to clause 26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected.  

 
9.  Clarifications of the Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding 
documents may notify the employer in writing or by electronic form and 
be confirmed by hard copy at the Employer’s address indicated in the 
invitation to bid. The employer will respond to any request for 
clarification which he received earlier than days (Suggested 7 days) 
prior to the deadline for submission of bids. Copies of the Employer’s 
response will be forwarded to all purchasers of the bidding documents, 
including a description of the enquiry but without identifying its source.  

 
 
9.2 Pre – bid meeting (Not Applicable)  
 
9.2.1The bidder or his official representative is invited to attend a pre-bid 

meeting which will take place at Old Board Room, Administrative office, 
Gandhidham on ____ @ ___ hrs. (Not Applicable please refer Section-5). 
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9.2.2 The purpose of the meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. (Not Applicable 
please refer Section-5). 

 
9.2.3 The bidder is requested to submit any questions in writing or by cable to 

reach the Employer not later than one week before the meeting. (Not 
Applicable please refer Section-5). 

 
9.2.4. Minutes of the meeting, including the text of the questions raised 

(without identifying the source of enquiry) and the responses given will 
be transmitted without delay to all purchasers of the bidding documents 
without delay. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting. (Not Applicable please refer Section-5). 

 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. (Not Applicable please refer Section-5). 
 
10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by using addenda. 

 
10.2   Any addendum thus issued shall be part of the bidding documents and 

shall be communicated in writing or by cable to all the purchasers of the 
bidding documents. Prospective bidders shall acknowledge receipt of 
each addendum by cable to the Employer. 

 
10.3 To give prospective bidders reasonable time in which to take an 

addendum into account in preparing their bid, the Employer shall extend 
as necessary the deadline for submission of bids, in accordance with sub-
clause 20.2 below. 

 
C. PREPARATION OF BID:     

 
11.    Language of Bid 

11.1 All documents relating to the bid shall be in the English language. 
 

12.  Documents comprising the Bid 

12.1 The bid submitted by the bidder shall comprise the following: 
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A) Technical Bid: 
(i)   Bid Security  
ii)  Qualification Information Form and Document (Pursuant to clause 4 

hereof) and any other materials required to be furnished and submitted 
by the bidder in accordance with these instructions.  The documents 
listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in 
without exception. 
 

B) Financial Bid : 
 (i) Contractors Bid duly filled and digitally signed by bidder. 
 

13. Bid Prices 
 
13.1 The contract shall be for the whole works as described in sub clause 1.1 

based on the priced Bill of Quantities submitted by the Bidder. 
   
13.2 The bidder shall fill in percentage showing +/- overall on the total 

amount rates of the work described in the Bill of quantities. 
 

13.3 All duties, taxes, and other levies payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and 
total Bid Price submitted by the bidder.  
 

13.4 The rates and prices quoted by the bidder shall be fixed for the duration 
of the contract and shall not be subject to adjustment on any account. 

 
14.  Currencies of Bid and Payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. 
 

15.   Bid Validity 
 

15.1 Bids shall remain valid for a period 120 days after the deadline date for 
bid submission specified in clauses 20. A bid valid for a shorter period 
shall be rejected by the Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, 

the Employer may request that the bidders may extend the period of 
validity for a specified additional period.  The request and the bidders’ 
responses shall be made in writing or by cable.  A bidder may refuse the 
request without forfeiting his bid security.  A bidder agreeing to the 
request will not be permitted to modify his bid and also shall submit at 
extension for EMD, if it is in the form of Bank Guarantee.  
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16.     Bid Security (Earnest Money Deposit-EMD) 
 

A. Earnest money Deposit (EMD) shall be Rs. 1,22,045.00  to be submitted in  
form of Digital mode of payment in following Account. 
 

Beneficiary name            : FA & CAO Deendayal Port Authority 

Account No.                  : 10080100022427 

IFSC code.                      : BARBOGANKUT 

Bank & Branch               : Bank of Baroda, Gandhidham  

 
B. The Proof of transfer of funds to be submitted in Preliminary-Bid stage. EMD in 

any other form shall not be accepted. Exception from EMD for Micro and Small 
Enterprise (MSEs) shall be applicable as per condition in NIT. 
 

C. The EMD up to Rs. 5 lakhs be payable Digital mode of payment. Also EMD 
beyond Rs.5 lakhs be payable in the form of Bank Guarantee for the entire 
amount from any Nationalized Bank only having its Branch at Gandhidham.  
Bank Guarantees submitted as Earnest Money shall be valid for 28 days beyond 
the validity of the bid.  Bank Guarantee shall be verified independently by the 
Port with the bank before finalization of technical offer. In the event of lack of 
confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands 
disqualified. 

 
D.   EMD of unsuccessful bidders other than L1 and L2 be refunded immediately 

after ranking of price bids. Earnest Money of L2 be refunded immediately after 
entering in to agreement with L1 and acceptance of performance Guarantee from 
L1. the Bid Security of the successful bidder will be discharged after he has 
signed the Agreement and furnished the required Performance Guarantee of 5 % 

 
E. EMD shall be refunded suo-motto without any application from the bidders.  

 
F. The Bid Security of the successful bidder will be discharged after he has 
signed the Agreement and furnished the required Performance Security. 

 
G. The Bid Security may be forfeited, if 

(a) The bidder withdraws the Bid after Bid opening during the period of 
Bid Validity; 

(b) The Bidder does not accept the correction of the Bid Price pursuant 
to Clause 27; or 

(c) The successful Bidder fails within the specified time limit to  
(i) Sign the Agreement or 
(ii)  Furnish the required Performance Security. 
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17. Alternative Proposals by Bidders 
 
17.1 Conditional offer or Alternative offers will not be considered further in 

the process of tender evaluation. 
 
18. Format and Signing of Bid 

 
18.1  The Price Bid to be submitted on-line shall be signed digitally by a 

person or persons duly authorized to sign on behalf the Bidders. 
 
18.2 The Bid shall contain no alterations or additions, except those to 

comply with instructions issued by the Employer, or as necessary to 
correct errors made by the bidder in which case such corrections shall 
be initialed by the person or persons signing the bid. 

19. Submission of bids 

19.1 Sealing and marking of bids  

The bidder shall put Bid security document as per clause No.16, hereof in one 

envelope and properly seal and mark as “Bid Security”. The bidder shall put 

documents mentioned in clause No.12.1.A (ii) in separate envelope and 

properly seal and mark as “Technical Bid”. Then put both these envelopes into 

separate envelope, properly seal and mark as “Technical Bid”. The bidder shall 

seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope 

duly marking the envelope as “Financial Bid”. These envelopes than be put 

inside one outer envelope and sealed, duly marking the outer envelope as 

“Technical Bid and Financial Bid”. (Refer Clause ‘A’ of Sec-5)  

19.2 The envelopes shall  

(a) be addressed to Nodal Officer/Employer at the following address.  
 
The Executive Engineer (TD),  
Deendayal Port Authority, 
Annexe, A.O. Building, 
Room No. 105, Ground floor, 
T.D. Division. Gandhidham-Kutch- 
Gujarat (State) - 370201. 
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(b) bear the following identification:  

Bid for ……………… (Name of contract) Bid reference no. 

.....................(Insert number) DO NOT OPEN BEFORE (time and date 

for opening, per Clause 23) Name and address of the bidder. The tender 

complete in all respect should be put in the tender box (marked tender 

No_________) in the office of The Executive  Engineer (TD) upto 

_________hrs on due date and open at ______________ on the same 

date in presence of such of the tenderers who may wish to be present.  

 

 19.3 In addition to the identification required in Sub-Clause 19.2, the inner 

envelopes shall indicate the name and address of the bidder of the bidder to 

enable the bid to be returned unopened in case it is declared late, pursuant to 

Clause 21, or the bid is declared non responsive. If the outer envelopes are not 

sealed and marked as above, the Employer will assume no responsibility for 

the misplacement or premature opening of the technical bid and financial bid. 

 

20     Deadline for submission of the Bids  

20.1   Bids must be received by the Employer at the address specified above 
not later than 16:00 Hrs. on 19/04/2023 in the event of the specified date 
for the submission of bids being declared a holiday by the Employer. 
The bids will be received upto the appointed time on the next working 
day. 

 

20.2  The Employer may extend the deadline for submission of bids by 
issuing an amendment in accordance with Clause 10, in which case all 
rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 

 

20.3 In case of tender document being downloaded from the Website, at the 
time of submission of (the hard copy of) the tender document.  The 
tenderer shall give an undertaking that no change has been made in 
document. He shall be issued a printed set of document under 
acknowledgment with a condition that the printed version of the port 
tender document will be treated as authentic tender and if any 
discrepancy is noticed at any stage between the Port’s tender document 
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and the one submitted by the tenderer, the conditions mentioned in the 
Port’s printed document shall prevail.  Besides, the tenderer shall be 
liable for legal action for the lapses. (Not Applicable please refer 
Section – 5). 

 

21  Late Bids 

21.1  Any bid received by the Employer after the deadline prescribed in 
Clause 20 will be considered as non responsive. 

 
22.   Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids before the deadline 
prescribed in Clause 20. 
 

22.2 Each Bidder’s modification or withdrawal notice shall be prepared, 
sealed, marked and delivered in accordance with Clauses 18 & 19, with 
the outer and inner envelopes additionally marked “MODIFICATION” 
or “WITHDRAWAL” as appropriate. 
 

22.3 No bid may be modified after the deadline for submission of bids. 
 

22.4 Withdrawal or modification of a Bid between the deadline for 
submission of bids and the expiration of the original period of bid 
validity in Clause 15.1 above or as extended pursuant to Clause 15.2 
may result in the forfeiture of the Bid security pursuant to Clause 16. 
 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of 
their bids by submitting bid modifications in accordance with this clause 
or included in the original bid submission. (Not Applicable please refer 
Section – 5).  

 

E. BID OPENING AND EVALUATION 

23. Bid opening 

23.1  On the due date and appointed time as specified in clause 20, the 
Employer will first open Technical bids of all bids received (except 
those received late) including modifications made pursuant to clause 22 
in presence of the bidders or their representative who choose to attend. 
In the event of the specified date for Bid opening being declared a 
holiday by the Employer, the bids will be opened at the appointed time 
and location on the next working day. 
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23.2.  Envelopes marked “WITHDRAWAL” shall be opened and read out 
first. Bids for which an acceptable notice of withdrawal has been 
submitted pursuant to Clause 22 shall not be opened. 
Bidder’s name, withdrawals, modifications of technical bid, the presence 
of  bid security and such other details, as the Employer may consider 
appropriate will be announced by the Employer at the opening. 

 

23.3 If all Bidders have submitted unconditional Bids together with requisite 
bid security, then all bidders will be so informed then and there. If any 
Bid contains any deviation from the Bids documents and/or if the same 
does not contain Bid security in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder informed 
accordingly. The sealed financial bid containing priced BOQ will be 
returned to him without opening. All valid financial bids whose 
technical bids have been determined to be substantially responsive in 
accordance with Clause 26 hereof, shall be opened on the specified date 
from declaring the results of the Technical Bid, in presence of the 
bidders or their representatives who choose to attend. The Bidder’s 
name, the Bid prices, the total amount of each Bid and of any alternative 
Bid (if alternatives have been requested or permitted), any discounts, 
Bid modifications and withdrawals, and such other details as the 
Employer may consider appropriate, will be announced by the employer 
at the opening. Any bid price, discount, or alternative Bid price which is 
not read out and recorded at Bid opening, will not be taken into account 
in Bid evaluation. (Not Applicable please refer Section – 5).  
 

23.4 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present and the minutes shall form part of 
the contract.  

  

24 Process to be confidential. 

 Information relating to the examination, clarification, evaluation and 
comparison of the bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has 
been announced. 

 
25.   Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer may, 
at his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response 
shall be writing or by cable, but no change in the price or substance of 
the Bid shall be sought, offered, or permitted except as required to 
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conform the correction of arithmetic errors discovered by the Employer 
in the evaluation of the Bids in accordance with Clause 27. 
 
Subject to above Para, no Bidder shall contact the Employer on any 
matter relating to his bid from the time of the bid opening to the time the 
contract is awarded. If the Bidder wishes to bring additional information 
to the notice of the Employer, he should do so in writing. 
 

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of 
his bid. 

 
26. Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to detailed evaluation of Bids, the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clause 4 (b) 
has been properly signed by an authorized signatory (accredited 
representative ) holding power of Attorney in his favour.  The Power of 
Attorney shall inter alia include a provision to bind the Bidder to 
settlement of disputes clause; (c) is accompanied by the required Bid 
security and; (d) is responsive to the requirements of the Bidding 
documents. 

 
26.2 A substantially responsive Technical and Financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 
documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which effects in any substantial way 
the scope, quality or performance of the Works; (b) which limits in any 
substantial way, the Employer’s rights or the Bidder’s obligations under 
the contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting responsive Bids. 

 
26.3 If a Technical Bid is not substantially responsive, it will be rejected by 

the Employer, and may not subsequently be made responsive by 
correction or withdrawal of the non-confirming deviation or reservation. 
 

27 Correction of Errors 
 
27.1 Bids determined to be responsive will be checked by the Employer for 

any Arithmetic errors. Errors will be corrected by the Employer as 
follows. 
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(a) Where there is a discrepancy between the rates in figures and in 
words, the rate in words will govern; and (Not Applicable please refer 
Section – 5). 
 
(b) Where there is discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will govern. (Not Applicable please refer Section – 5). 

 
27.2   The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, 
with the concurrence of the Bidder, shall be considered as binding upon 
the bidder. If the Bidder does not accept the corrected amount the Bid 
will be rejected, and the Bid security may be forfeited in accordance 
with sub-Clause.16. F.(B). 

 
28 NIL. 

 
29 Evaluation and Comparison of Bids 

 
29.1 The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. 
29.2 In evaluating the Bids, the Employer will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 
 

(a) Making any correction for errors pursuant to Clause 27; 
 

(b) Making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with Sub Clause 22.5 

 
29.3 The estimated effect of the price adjustment conditions under Clause 47 

of the conditions of contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Nodal Officer or his nominee’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with 
the implementation/construction methods and schedule proposed. 

 
30  Blank 
 
F.   AWARD OF CONTRACT 
     
31 Award Criteria 
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31.1 The Employer will award the Contract to the Bidder whose Bid has been 

determined to be responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price, provided that such Bidder has 
been determined to be (a) eligible in accordance with the provisions of 
Clause 3 and (b) qualified in accordance with the provisions of Clause 4. 
The second bidder (i.e. L2) shall be kept in reserve and may be invited 
to match the bid submitted by the (L 1) bidder in case such bidder 
withdraws or is not selected for any reason. 

 
32 Employer’s Right to accept any Bid and to reject any or all. 

 
Notwithstanding clause 31, the Employer reserve the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at 
any time prior to the award of contract, without thereby incurring any 
liability to the affected bidder or bidders of the grounds for Employer’s 
action. 

    
33 Notification of Award and Signing of Agreement. 

 
33.1 The Bidder whose Bid has been accepted will be notified of the award 

by the Employer prior to expiration of the Bid validity period by cable, 
telex or facsimile confirmed by registered letter. This letter (hereinafter 
and in the Conditions of Contract called the “letter of Acceptance”) will 
state the sum that the Employer will pay the Contractor in consideration 
of the execution, completion and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract 
called the “Contract Price”). 

 
 
33.2 The notification of award will constitute the formation of the Contract 

subject to the furnishing of a performance security in accordance with 
the provisions of Clause 34. 

   
33.3 The Agreement will incorporate all correspondence between the 

Employer and the successful bidder. It will be signed by the employer 
and sent to the successful Bidder within (28 days of award of work for 
global tender and Within 14 days for domestic tender) following the 
notification of award along with the Letter of Acceptance. Within (28 
days for global tender and within 21 days for domestic tender) of 
receipt, the successful Bidder will furnish the performance security and 
sign the Agreement with the Employer. 
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33.4 Upon the furnishing by the successful Bidder of the Performance 
Security, the Employer will promptly notify the other Bidder that his 
Bid have been unsuccessful and release the Bid security (EMD). 

34 Performance Security 
 
34.1 Performance guarantee should be 10% of Contract price of which 5% of 

contract price should be submitted as Bank Guarantee for the entire 
amount from any Nationalized/Scheduled Bank (Except Co-operative 
Banks) from any branch in India preferably from the local branch where 
the port is situated, or Demand Draft within 21 days on receipt of letter 
of Acceptance/Intent and balance 5% recovered as Retention Money 
from Running Bills. Recovery of 5% Retention Money to commence 
from the first RA bill onwards @ 5% of the Bill Value from each bill. 
Retention Money will be refunded within 14 days from the date of 
payment of final bill. Balance SD to will be refunded immediately not 
later than 14 days from completion of defect liability period.   

 
         Successful Bidder has to submit the Performance Security @ 5% of   

Contract Price within 21 days of receipt of Letter of Acceptance/Intent, 
failing which the work will not be awarded and the Bid Security i.e. 
EMD will be forfeited.  

 
34.2 The documentary evidence (copy of paid challan in Government 

Treasury) of welfare cess @1% of work done as amended by Statutory 
Authority from time to time paid on final bill shall be submitted before 
releasing the Performance Guarantee. 

 
35 Advance Payment 
 
35.1 The Employer will provide an Advance Payment on the Contract Price 

as stipulated in the conditions of Contract, subject to maximum amount, 
as stated in the Contract Data.  

36. Conciliator: 
The employer proposes that GIDC SIAC Arbitration centre be appointed 
as conciliator under the contract as provided in Sub-clause 24.4 of 
Conditions of Contract.  If the bidder discharges with this proposal the 
bidder should so state in bid. (Not Applicable please refer Section – 5). 

 
37. Corrupt or Fraudulent Practices 
 
37.1 The Employer requires that Bidders/Suppliers/Contractors under this 

contract, observe the highest standard of ethics during the procurement 
and execution of this contract. In pursuance of this policy, the Employer: 
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(a)     Defines, for the purpose of these provisions, the terms set forth 

below as follows: 
 
(i) “Corrupt practice” means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution; and  

 
(ii)   “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to 
the detriment of the Employer, and includes collusive practice 
among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. 

 
(b)   Will reject a proposal for award of work if he determines that the 

Bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question. 

 
(c)   Will declare a Bidder ineligible, either indefinitely for a stated 

period of time, to be awarded a contract/contracts if he at any time 
determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for or in executing, the contract. 

 
(a) Submission of fraudulent documents shall be treated as major 

violation of the tender procedure and in such cases the Port shall 
resort to forfeiture of EMD/SD/BG of the bidder, apart from 
blacklisting the firm for the next 3 years. 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in                           

sub-clause 59.2 of the conditions of contract. 
38  The payment to the workers deployed by the Contractor should be paid 
through their respective bank account only. The contractor has to submit the 
bills along with documentary proof for payments made to the labour through 
the bank. 
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SECTION 2 
 
 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER 
OF ACCEPTANCE 

 
TABLE OF FORMS  

 
1. FORM OF BID 
2. CONTRACTOR’S BID  
3. PRE-QUALIFICATION OF BIDDERS 
4. LETTER OF ACCEPTANCE 
5. NOTICE TO PROCEED WITH THE WORK 
6. AGREEMENT FORM 
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SPECIMEN FOR FORM OF BID 
(To be executed on bidder’s letter head) 

 
 Date of Tender Submission _______________Tender No___________ 
 

Name of Work: - MAINTENANCE CONTRACT FOR CLEANING AND 
HOUSE KEEPING WORK OF DPA HOSPITAL AND ISOLATION WARD 
AT GOPALPURI & KANDLA & ADIPUR DISPENSARY FOR THE 
PERIOD OF TWO YEARS” 
 

To, 

The Executive Engineer (TD),  
T.D.  Division 
DEENDAYAL PORT AUTHORITY 
Ground Floor, ANNEXE, A.O. Building 
Gandhidham-370201 
Kutch District (Gujarat). 
 

We, the undersigned, declare that: 
   

(a) we have examined and have no reservations to the tender documents, 
including addenda and clarifications issued  

(b) we offer to execute the work in conformity with the tendering 
documents and in accordance with the delivery schedules specified in 
the schedule of requirements in accordance with the tender document. 

(c) The total price of our tender, excluding any discounts offered in item(d) 
below, is [ insert the total tender price in words and figures, indicating 
the various amounts and the respective currencies];[in case of techno-
commercial offer it shall be mentioned that ‘as filled in the price bid’] 
(Not Applicable please refer Section 5). 

(d) The discounts offered and the methodology for their application are:  
Discounts. if our tender is accepted, the following discounts shall apply. 
[Specify in detail each discount offered and the specified item of the 
Schedule of Requirements to which it applies.] [in case of Techno-
commercial offer it shall be mentioned that “as filled in the Price Bid”] 
Methodology of application of the discounts. The discounts shall be 
applied using the following method: [Specify in detail the method that 
shall be used to apply the discounts]. [in case of Techno-commercial 
offer it shall be mentioned that “as filled in the Price bid”] (Not 
Applicable please refer Section-5)  

(e) our tender shall be valid for the period of time specified in [ITB Sub-
clause 15.1], from the date fixed for the tender submission deadline in 
accordance with [ITB Sub- clause20.1] , and it shall remain binding 
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upon us and may be accepted at any time before the expiration of that 
period or any extended period accordance with [ITB Sub-clause 15.2]; 

 
(f) If our tender is accepted, we commit to submit a performance guarantee 

in accordance with [insert relevant clause no., ITB Sub-clause 34] for 
the due performance of the contract, as specified in specimen form for 
the purpose.  

 
(g)  We, including any subcontractors or contractors for any part of the 

contract,{Insert the nationality of the Tenderer, including that of all 
parties that comprise the Tenderer, if the tenderer is a JV. And the 
nationality each subcontractor and Contractor}  

 
(h) We have no conflict of interest in accordance with [ITB Sub-clause no 

5]. 
 
(i) Our firm, its affiliates or subsidiaries- including any subcontractors or 

contractors for any part of the contract – has not been declared ineligible 
by the port, under laws of India or official regulations in accordance 
with[ITB Sub-clause no.3]   

 
(j) We understand that  this tender, together with your written acceptance 

thereof included in your notification of award, shall constitute a binding 
contract between us, until a formal contract agreement is prepared and 
executed in accordance with[ITB Sub-clause 33] and as per specimen 
from the purpose; 

 
(k) We understand that you are not bound to accept the lowest evaluated 

tender or any other tender that you may receive.     
 
(l)  We also make specific note clauses of [ITB, NIT] under which the 

contract is governed. 
 

(m) In case of out station firms, having a branch in India for liaison 
purposes, please mention the name of the contact person and Tel. no., 
Fax. no., and mail-Id and also the complete postal address of the firm.   

 
(n) We understand that the communication made with the firm at (m), by 

the port shall be deemed to have been done with us.  
 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the form of 
tender]  
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Name:[insert complete name of person signing the form of tender] 
 
Duly authorized to sign the tender for and on behalf of: [insert complete 
name of tenderer] 
  
Dated on____________ day of ______________, ____________ (insert 
date of signing) 
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CONTRACTOR’S BID 
 

Description of the works: Maintenance Contract for Cleaning and House 

Keeping work of DPA Hospital and Isolation Ward at Gopalpuri & 

Kandla & Adipur Dispensary for the period of two years. 

 
BID  
 
 TO  
                  ----------------------------------------------------------- (The employer) 
Address  
                 ------------------------------------------------------------------------------- 
 
GENTLEMEN, 
                  
 We offer to execute the works described above in accordance above with the 
conditions of Contract accompanying this bid for the contract price of 
__________________ (in figures) 
 
___________________________________ (in letters) 
 
The advance payment required / not required as per rule  
 
We accept the appointment of ___________as the conciliator.   
           
(OR)                           (Not Applicable please) 
We do not accept the appointment of ____________as the  
        
Conciliator and propose instead that ________be appointed as 
 
Conciliator whose daily fees and biographical data are attached. 
 
This bid and your written acceptance of it shall constitute a binding contract 
between us.  
We understand that you are not bound to accept the lowest or any bid you 
receive. 
 
We undertake that, in competing for (and, if the award is made to us, in 
executing) the above contract, we will strictly observe the laws against fraud 
and corruption in force In India namely “prevention of corruption act 1988” 
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We hereby confirm that this bid complies with the bid validity and security 
required by the bidding documents. We attach herewith our copy of permanent 
account number (PAN) 
  
Yours faithfully, 
 
 
Authorized Signature: 
 
Name& title of signatory 
 
 
Name of Bidder  
 
Address 
 
Notes: 
To be filled in by the bidder, together with his particulars and date of 
submission at the bottom of the form of bid. 
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PRE-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the bidder in the following pages will be 
used for purposes of pre-qualification as provided for in the instructions to 
tenderers. 
 
1. Only for individual bidders: 
1.1 Constitution or legal status of bidder (attach copy) 
 

• Place of registration  
 

• Principal place of business 
 

• Power of attorney of signatory of bid(Attach) 
 
2. Turnover of the firm 

 
YEAR 

 
TURN OVER 

2020-21  
2021-22  

2022-23  

Average  
 
Attachments: Financial reports for the last three years; balance sheets, profit 
and loss statement, auditors reports (in case of companies/ corporation) etc., 
list them below and attach copies. 
 
3. Similar works  
 

 
Particulars 

 
Year 

 
No. of works 

 
Value 

 
Total value of 
completed 
similar work as 
defined in the 
tender document 
during last 7 
years. 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   
2021-22   

2022-23   

 
Attachments:  Supporting documents, viz., successful completion certificates 
from clients, other documentations to substantiate the similarity of work as per 
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definition of “similar work” employers reserve the right to verify the 
information; 
 
4.   Information on bid capacity (works for which bids have been submitted 

and works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works. 
 

Descripti
on of 
work 

Place 
& 

state 

Contra
ct no.& 

date 

Name 
& 

addres
s Port 

or 
Dept. 

Value 
of 

contra
ct 
Rs 

Stipulate
d 

Period of 
completi

on 

Value of 
remainin
g to be 

complete
d 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
 
(B) Works for which bids already submitted 
 

Description 
of work 

Place 
& 

state 

Name& 
address 

of port or 
Dept. 

Value of 
contract 

Rs 

Stipulated 
Period of 

completion 

Date when 
decision is 
expected 

Remarks 
if any 

1 2 3 4 5 6 7 
       

 
Attach certificates from the nodal officer or his nominee(s)-in-charge. 
 

5.   The following contractor’s Equipment are essential for carrying out the works. 
The bidder should list all information requested below. (Not Applicable 
please refer Section – 5) 

 
 Item of 
equipment 

Requirement 
no. capacity 

Owned/ 
leased /to 

be 
procured 

No.s / 
capacity 

Age/con
dition 

Remarks 
(from whom 

to be 
purchased) 

      

 
6.   Qualification and experience of key personnel proposed for administration 

and execution of the contract. Attach biographical data. Refer also to sub. 
clause 4.3(e) of instructions to bidders and sub. clause 9.1 of the conditions 
of contract. (Not Applicable please refer Section – 5) 
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Position Name Qualification Years of 
experience 
(general) 

Years of 
experience 

in the 
proposed 
position 

Project 
manager 
 

    

Discipline 
specialist 
etc., 

    

    
7.    Proposed sub-contracts and firms involved (NOT Applicable) 

 
Sections of the 
works  

Value of sub-
contract 

Sub-contractor 
(name and 
address) 

Experience in 
similar work 

    

 
8.   Information on litigation history in which the bidder is involved. 
 

Other 
party(ies) 

Port/Dept. Cause of 
dispute 

amount Remarks involved 
showing present 

status 
     

 
 
9. Additional information bidder may like to submit 
 
Duly authorized to sign this authorization on behalf of (insert complete name 
of tenderer) 
 
Dated on_____________________ day of _______________[insert date of 
signing] 
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LETTER OF ACCEPTANCE 
(on letter paper of the port) 

                                                                   
                                                             _________________(date) 

 
To: ___________________________ 
(Name and address of the contractor) 
 
Dear Sir, 
 

                    Sub:  Maintenance Contract for Cleaning and House Keeping work of DPA 
Hospital and Isolation Ward at Gopalpuri & Kandla & Adipur 
Dispensary for the period of two years. 

         Tender no : _________ 
 
              Ref:                  Your bid dated  
                                       And [list the correspondence with the bidder]  
 

This is to notify you that your bid dated___________________ for 
execution of the ________________________(name of the contract and 
identification number, as given in the instructions to bidders) for the contract 
price of rupees  ___________________(amount in words and figures as 
corrected and modified in accordance with the tender document is here by 
accepted by the employer/Board). 
                            
       You are hereby requested to furnish performance security, in the form 
detailed in tender document for an amount of Rs.______________ within 
{________} days of the receipt of this letter of acceptance valid upto 28 days 
from the date of completion obligations expiry of taking over certificate 
subject to removal of defects period i.e. upto ________ and also sign the 
contract agreement within{_________} days of the receipt of this letter of 
acceptance , failing which action as stated in the tender document will be 
taken. 

Detailed letter of acceptance will follow. 
 

Please acknowledge receipt. 
                                                                      
 
                                                                       Yours faithfully,  

        

      Chief Engineer  
                                                                                 Deendayal Port Authority 
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        ISSUE OF NOTICE TO PROCEED WITH THE WORKS 
 

                                                                                 ______________dated 
 
To  
(Name and address of the contractors)  
 
Dear Sirs, 
 

                     Sub: Maintenance Contract for Cleaning and House Keeping work of DPA 
Hospital and Isolation Ward at Gopalpuri & Kandla & Adipur 
Dispensary for the period of two years. 

 
         Tender no : _________ 

 
   Ref: Letter of acceptance no. dated 

 
 

Pursuant to your furnishing the requisite security as stipulated in [clause 
21 of general conditions of contract] and signing of the contract for execution 
of the ________________ you are hereby instructed to proceed with the 
execution of the said works in accordance with the contract documents. It is 
hereby notified that the [site] is being handed over to you for execution of 
work in accordance with the contract documents. 
 
 
 

Yours faithfully, 
 
                                                                                      
 

           
                                                                  EXECUTIVE ENGINEER (TD)          

DEENDAYAL PORT AUTHORITY 
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                           SPECIMEN CONTRACT AGREEMENT 

(to be executed on Rs.300 non-judicial stamp paper) 
[the successful tenders shall fill in this form in Accordance with the 

instructions indicated] 
THIS CONTRACT AGREEMENT is made 
 
The[insert: number] day of [insert: month], [insert: year] 
 
 
 

AGREEMENT 
 
 This agreement made this ____________________ day of 

_________________ between the Board of the Port of Deendayal Port 

Authority, a body corporate under Major Port Authorities Act,2021, having 

which Administrative Office building at Gandhidham (Kutch). (Here in after 

called the “Board” which expression shall unless excluded repugnant to the 

context, be deemed to include their successors in office) of the one part and 

__________________ (herein after called the "CONTRACTOR" which 

expression shall unless excluded by or repugnant to the context be deemed to 

include his heirs, Executors, Administrators, Representatives and assigns or 

successors in office) of the other part. 

 
 WHEARS the Board is desirous of carrying out the work of __________ 
_______________________________________________________   ___” 
and whereas the Contractor has offered to execute and complete such works at 
a total cost of Rs.____________ 
 
 AND WHEREAS the contractor has agreed to if any arbitration award 
shall be referred to Conciliation Committee / Council comprising of 
independent subject expert. The award by the Conciliation Committee / 
Councils shall be placed before the Board of Trustee for consideration if 
agreed by both the party 
 
            

AND WHEREAS the contractor has agreed to deposit the Performance 
Security Deposit as follows for due fulfilment of all the conditions of the 
contract: 
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(1) Rs._____________ paid in the form of D.D./ Pay Order/ Bankers Cheque / 

Bank Guarantee towards 5 %  of Contract value as Performance Guarantee. 

balance 5% to be recovered from running bills.  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS  
 

1. In this agreement words and expressions shall have the same meaning as 
are respectively assigned to them in the conditions of contract hereafter 
referred to.     

 
2. The following shall be deemed to form and be read and construed as part 

of this agreement relating to the said work, viz. 
 

a. Notice Inviting Tender (Page No. _________ to ______ ) 
 

b. The tender submitted by the contractor including Schedule “A” and 
“B”.  (page No. ________ to __________ ) 
 

c. General Rules and direction for the guidance of the tenders. (Page No. 
_________ to _______ ) 
 

d. General and Special Conditions of the Contract. (Page No. ____ to 
____  ) 
 

e. The schedule of items of work with quantities and rates. (Page No. 
_____ to ______ ) 
 

f. Correspondence exchanged before the issue of letter of acceptance by 
which the conditions of contract are amended, varied of modified in 
any way by manual consent (to be enumerated). (Page No. ____ to 
_____ ) 
 

g. Work Order No. _______ issued vide letter No. _______ (Page No. 
______ to _______ ) 
 

3. The Contractor hereby covenants with the Board to complete and 
maintain the said works to the satisfaction of the Board in conformity in 
all respects, with the provision of the said contract.      

 
4. The Board hereby covenants to pay the Contractor in consideration of 

such work "the contract price" at the time and in the manner prescribed 
by the said Contract.    
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IN WITNESS WHEREOF the parties hereunto have set their hands and 
seals the day and year first above written signed and sealed by the 
Contractor in the presence of : 

 

M/s. ___________________ 
_______________________ 
_______________________ 

(Name, signature Designation and 
Seal of the Contractor) 

 
WITNESS 

1. ----------------------------------  
----------------------------------                                    
  

2. -----------------------------------                                   Contractor               
                                                                                                                                                                                                                                       
-----------------------------------   
                                                               

Signed, sealed & delivered 
By Chief Engineer on                                                                                                                       
behalf of the Board in the                           Chief Engineer 
Presence of :                                      Deendayal Port Authority 
                 
 

    FOR & ON BEHALF OF THE 
        BOARD OF DEENDAYAL PORT AUTHORITY 
 
Witness:  (Name, Signature, address) 
 
1. --------------------------  
   --------------------------  
2. -------------------------   
   ------------------------- 
(Dy. HOD & XEN) 
The common seal of the  
Board of Deendayal Port Authority affixed in 
the presence of :                        
 
 

                                                                SECRETARY 
                    DEENDAYAL PORT AUTHORITY                                                                          
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SECTION 3 
 

 
 

CONDITIONS OF CONTRACT  
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CONDITIONS OF CONTRACT 

 
A. General  

 
1. Definitions  
1.1 Terms which are defined in the Contact Data are not also defined in the 

Conditions Contract but keep their defined meanings Capital initials are 
used to identify defined terms. 
The Conciliator is the person appointed jointly by the Employer and 
the contractor to resolve disputes in the first instance as provided for 
in Clauses 24 and 25. The name of the Adjudicator is defined in the 
Contract Data. (Not Applicable please refer Section-5). 

 
Bill of Quantities means the priced and completed Bill of Quantities 
forming part of the Bid. 
 
Compensation Events are those defined in Clause 44 
 
The Completion Date is the date of Completion of the Works as 
certified by the Nodal Officer or his nominee in accordance with Sub 
Clause 55.1 

  
 The Contract is the contract between the Employer and the 

Contractor to execute, complete and maintain the Works. It consists 
of the documents listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information 
which comprise the Contract. 

 
The Contractor  is a person or corporate body whose Bid to carry out 
the Works has been accepted by Employer. 

 
The Contractor’s  Bid is the completed Bidding documents 
submitted by the Contractor to the Employer. 

 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the 
Contract. 
 
Days are calendar days, months are calendar months. 

  
A Defect is any part of the Works not completed in accordance with 
the Contract. 

 



 49

The Defects Liability Period is the Period named in the Contract 
Data and calculated from the Completion Date. 
 
The Employer is the party who will employ the contractor to carry 
out the Works. 

 
The Nodal Officer or his nominee is the person named in the 
Contract Data (or any other Competent person appointed and notified 
to the contractor to act in replacement of the Nodal Officer or his 
nominee) who is responsible for supervising the Contractor, 
Administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the contract, awarding 
extensions of time and valuing the Compensation Events. 

 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 
 
The Initial Contract Price  is the Contract Price listed in the 
employer’s Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended 
that the Contractor shall complete the works. The Intended 
Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the Nodal Officer or his 
nominee by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about the 
surface and subsurface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the 
Nodal Officer or his nominee. 

 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Date. 
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A Subcontractor is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the work in the Contract 
which includes work on the site. 

 
Temporary Works  are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 

 
A Variation is an instruction given by the Nodal Officer or his 
nominee which varies the Works. 
 
The Works are what the Contract requires the Contractor to 
construct, install and turn over to the Employer as defined in the 
Contract Data. 

 
The Trained Work Person are those employed/proposed to be 
employed by the Contractor at the Project Site, who have participated 
and are in possession of a valid Competency Certificate through a 
programme run under the auspices of a University, State Technical 
Board, Ministry of Government of India. 

 
2. Interpretation 

 
2.1 In interpreting this Condition of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Nodal Officer 
or his nominee will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(1) Agreement 

(2) Letter of Acceptance and notice to proceed with Works 
Contractor’s Bid. 

(3) Contract Data 
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(4) Conditions of Contract including Special Conditions of Contract 

(5) Specifications 

(6) any other documents listed in the Contract Data as forming part of 
the Contract and 

(7) Bill of quantities   

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data. 

4. Nodal Officer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the nodal officer or his 

nominee will decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

5. Delegation 
 

5.1 The Nodal officer or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor. 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions 
are effective only when in writing. A notice shall be effective only when 
it is delivered (in terms of Indian Contract Act 1872). 

7. Joint venture: (Not Applicable) 
Companies/Contractors may jointly undertake contract/contracts. Each 
only would be jointly and severely responsible for completing the task 
as per the contract, however declaration of the Lead member to be 
indicated by bidders, however JV has to designate in their MOU. The 
firms with at least 26% equity holding each are allowed to jointly meet 
the legibility criteria. 
Note: JVs/Consortia are allowed in all contracts of estimated cost of 
more than Rs.5 crores. However, there shall be no limit on the number 
of partners. (Not Applicable please refer Section-5). 
 

8. Subcontracting (Not Applicable) 
 

8.1 The Contractor may subcontract with the approval of the Nodal Officer 
or his nominee but may not assign the Contract without the approval of 
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the Employer in writing. Subcontracting does not alter the Contractor’s 
obligations. 

Other Contractor (Not Applicable) 
8.2 The Contractor shall co-operate and share the Site with other 

contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of other contractors. The Contractor shall as 
refer to in the Contract Data, also provide facilities and services for them 
as described in the Schedule. The employer may modify the schedule of 
other contractors and shall notify the contractor of any such 
modification. 

9. Personnel (Not Applicable) 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Nodal Officer or his nominee. The Nodal Officer or his nominee will 
approve any proposed replacement of Key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal 
or better than those of the personnel listed in the Schedule. 

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a 
person who is a member of the Contractor’s staff of his work force 
stating the reasons, the Contractor shall ensure that the person leaves the 
Site within seven days and has no further connections with the work in 
the Contract. 

10. Employer’s and Contractor’s Risks 
 

10.1 The Employer carries the risks which this contract states are Employer’s 
risks and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

11. Employer's Risks  
11.1 The Employers risks are;  

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent works are to be executed: 

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 
enemies: 

(ii)  Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii)  Ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 
from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 
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explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof: 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds; and  

(v) Riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works;  

(vi) Floods, tornadoes, earthquakes and landslides 

(vii)  Loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the Contract; 

(viii)  Loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  

(ix)  Any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor: 

(i) could not have reasonably foreseen, or  

(ii)  could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures. 

A. prevent loss or damage to physical property from occurring by taking 
appropriate measures, or  

B. Insure against. 

12. Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of 
the Contract other than the excepted risks are the responsibility of the 
Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide in the joint names of the employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles state in the Contract 
Data for the following events which are due to the Contractors risks. 

a) Loss of or damage to the works plant and materials. 
b) Loss of or damage to Equipment; 
c) Loss of or damage property (except the Works, Plant, Materials 

and Equipment in connection with the Contract, and  
d) Personal injury of death. 
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13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Nodal Officer or his nominee for the Nodal Officer or 
his nominee’s approval before Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor 
should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the Contractor or, if no payment of the 
premiums shall be a debt due. 

13.4 Alternate to the terms of insurance shall not be made without the 
approval of the Nodal Officer or his nominee. 

13.5 Both parties shall comply with all conditions of the insurance policies. 

14. Site Investigation Reports 
 

14.1 The Contractor, in preparing the Bid, shall rely on the Investigation 
Report referred to in the Contract Data, supplemented by any 
information available to the Bidder. 

15. Queries about the Contract Data 

15.1   The Nodal Officer or his nominee will clarify queries on the Contract 
Data.       

16. Contractor to Construct the Works. 
16.1  The Contractor shall construct and install the Works in accordance with 

the Specification and Drawings. 

17.  The Works to Be Completed by the Intended Completion Date. 
17.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the program 
submitted by the Contractor as updated with the approval of the Nodal 
Officer or his nominee, and complete them by the Intended Completion 
Date. 

18. Approval by the Nodal Officer or his nominee. 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Nodal Officer or his nominee, who is 
to approve them if they comply with the specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 
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18.3 The Nodal Officer or his nominee’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

18.4 BLANK 

18.5 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the 
Nodal Officer or his nominee before their use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

20. Discoveries. 
 

20.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. 
The contractor is to notify the Nodal Officer or his nominee of such 
discoveries and carry out the Nodal Officer or his nominee’s instructions 
for dealing with them. 

21. Possession of the Site. 
 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given 
by the date stated in the Contract Data, the Employer is deemed to have 
delayed the start of the relevant activities and this will be a 
Compensation Event. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Nodal Officer or his nominee and any 
person authorised by the Nodal Officer or his nominee access to the Site 
to any place where work in connection with the Contract is being carried 
out or is intended to be carried out and to any place where materials or 
plant are being manufactured, fabricated and/or assembled for the 
works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Nodal Officer or his 
nominee which comply with the applicable laws where the Site is 
located. 
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24. Disputes  
 

24.1  If the Contractor believes that a decision taken by the Nodal Officer or 
his nominee was either outside the authority given to the Nodal Officer 
or his nominee by the Contract or that the decision was wrongly taken, 
the decision shall be referred to the conciliator within 28 days of the 
notification of the Nodal Officer or his nominee’s decision. (Not 
Applicable please refer Section-5). 

25.    Settlement of Disputes  

25.1 If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of the Works or 
after their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party 
with any action, inaction, opinion, instruction, determination, certificate 
or valuation of the Nodal Officer or his nominee, the matter in dispute 
shall, in the first place be referred to the Disputes Review Board [DRD] 
in case of contracts valuing more than Rs.5 crores and above, and for 
contracts valuing less than Rs. 5 crores, the disputes will firstly be 
settled by the Conciliator, failing which any party may invoke 
arbitration clause. 

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Nodal Officer or his 
nominee unless and until the same shall be revised, as hereinafter 
provided, by the conciliator or in a Dispute Review Board 
recommendation / Arbitral Award. (Not Applicable please refer Section 
– 5). 

 

25.2   Decision by Conciliator 

(i)    The Conciliator shall give a decision in writing within 28 days of receipt 
of a    notification of a dispute. 

(ii)   Conciliator shall be paid daily at the rate specified in the contract Data 
together with reimbursable expenses of the types specified in the 
contract data and the cost shall be divided equally between the Employer 
and the contractor, whatever decision is reached by the conciliator, 
either party may refer a decision of the conciliator within 28 days of the 
conciliator’s written decision.  If neither party refers the disputes to 
arbitration within 28 days, the conciliators decision will be final and 
binding. 
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25.3 Arbitration  

Any dispute in respect of in contracts where party is dissatisfied by the 
Conciliators decision shall be decided by arbitration as set forth below: 

 

(I) Except where otherwise provided in the contract all questions 
and disputes relating to the meaning of the specifications, 
designs, drawings and instructions here in before mentioned 
and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or any 
other thing whatsoever, in any way arising out of or relating to 
the contract, design, drawings, specifications, estimates, 
instructions, orders or to the conditions or otherwise 
concerning the works or regarding the execution or failure to 
execute the same whether arising during the progress of work 
or after the completion thereof as described here in after shall 
be referred to the Chairman for sole  arbitration by himself or 
any officer appointed by him.  

(II)  It will be no objection to any such appointment that the 
arbitrator is an employee of the Board or the Government, that  

(III)  he had to deal with the matter to which the contract relates and 
that in course of his duties as an employee of the Board or the 
Government, he had expressed views on all or any of the 
matters in disputes or to act as arbitrator who has been dealing 
with the arbitration case, being transferred or vacating his 
office or in the event of his death or being unable to act for any 
reason, the chairman then holding the office shall arbitrate 
himself or appoint any office to act as arbitrator.  

(IV)  It is a term of the contract that no person other than the 
Chairman himself or any officer appointed by him shall act as 
arbitrator. 

(V) It is a term of the contract that only such question and disputes 
as were raised during progress of work till its completion and 
not thereafter shall be referred to arbitration. However, this 
would not apply to the questions and disputes relating to 
liabilities of parties during the guarantee period after 
completion of the work. 

(VI)  It is a term of the contract that the party invoking arbitration 
shall give a list of disputes with amounts of claim in respect of 
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each said disputes along with the notice seeking appointment 
of arbitrator. 

(VII)  It is also a term of contract that if the contractor does not make 
any demand for appointment of arbitrator in respect of any 
claims / disputes in writing, as aforesaid, within 120 days of 
receiving the intimation from the Nodal Officer or his nominee 
that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely 
barred and the Port Authority shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

(VIII)   It is also a term of the contract that the arbitrator shall 
adjudicate only such disputes / claims as referred to him by the 
appointing authority and give separate award against each 
dispute/claims as referred to him. The arbitrator will be bound 
to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(IX)  The award of the arbitrator shall be final, conclusive and 
binding on all the parties to the contract.                                                                                   

(X) The arbitrator may from time to time, with the consent of both 
the parties, enlarge the time for making and publishing the 
award. 

(XI)  Arbitration shall be conducted in accordance with the 
provision of Indian Arbitration Act, 1996 or any statutory 
modifications or re-enactment thereof and rules made there 
under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(XII)  It is also a terms of the contract that if any fees are payable to 
the arbitrator, this shall be paid equally by both the parties. 

(XIII)  It is also a term of the contract that the arbitration shall be 
deemed to have been entered on the reference on the date he 
issued the first notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. 

(XIV)  Venue of arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion. 

26. Replacement of Conciliator  

26.1 Should the Conciliator resign or die, or should the Employer and the 
Contractor agree that the conciliator is not fulfilling his functions in 
accordance with the provisions of the Contract; a new Conciliator will 
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be jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days 
the Conciliator shall be appointed by the Appointing Authorities 
designated in the Contract Data at the request of either party within 14 
days of receipt of such request. 

 
B.  TIME CONTROL 

 
27. Program 

  
27.1 Within the time stated in the contract data the contractor shall submit to 

the Nodal officer or his nominee for approval a program showing the 
general methods arrangements, order, and timing for all the activities in 
the works along with monthly cash flow forecast. 

 
27.2 An updates of the program shall be a program showing the actual 

progress achieved on each activity and the effect of the timing of the 
progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

 
27.3 The contractor shall submit to the Nodal Officer or his nominee, for 

approval an updated program at intervals no longer than the period 
stated in the contract data. If the contractor does not submit an updates 
program within this period, the Nodal Officer or his nominee may 
withhold the amount stated in the contract data from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue program has been submitted.  

 
27.4 The nodal officer or his nominee’s approval of the program shall not 

alter the contractor’s obligations. The contractor may revise the program 
and submit it to the nodal officer or his nominee again at any time. A 
revise program is to show the effect of variations and compensation 
events. 

 
28. Extension of the intended completion date.  

 
28.1 The nodal officer or his nominee shall extend the intended completion 

date if a compensation event occurs or a variation is issued which makes 
it impossible for completion to be achieved by the intended completion 
date without the contractor taking steps to accelerate the remaining work 
and which would cause the contractor to incur additional cost. 

 
28.2 The nodal officer or his nominee shall decide whether and by how much 

to extend the intended completion Date within 21 days of the contractor 
asking the Nodal Officer or his nominee for a decision upon the effect of 
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a compensation event or variation and submitting full supporting 
information. If the contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new intended completion 
date. 
 
 

29. The Early Warning Provisions shall be as per clause 32. 
 

30.  Delays Ordered by the Nodal Officer or his nominee  
 
30.1 The Nodal Officer or his nominee may instruct the contractor to delay 

the start or Progress of any activity within the works.  
            
31. Management Meeting. 

 
31.1 Either the Nodal Officer or his nominee or the contractor may require 

the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning 
procedure. 

 
31.2 The Nodal Officer or his nominee shall record the business of 

management meetings and is to provide copies of his record to those 
attending the meeting and to the employer. The responsibility of the 
parties for actions to be taken is to be decided by the Nodal Officer or 
his nominee either at the management meeting or after the management 
meeting and stated in writing to all attended the meeting.  

 
32. Early warning 

 
32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the contract price or 
delay the execution of works. The Nodal Officer or his nominee may 
require the contractor to provide an estimate of the expected effect of the 
event or circumstances on the contract price and completion Date. The 
estimate is to be provided by the contractor as soon as reasonably 
possible. 

 
32.2 The contractor shall cooperate with the Nodal Officer or his nominee in 

making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Nodal Officer or his 
nominee. 
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32.3 The Defect Liability period for the contract shall be 12 months from the 

date issue of completion certificate. 
    

C.  QUALITY CONTROL 
 
33. Identity Defects 

 
33.1 The Nodal Officer or his nominee shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall 
not affect the Contractor’s responsibilities. The Nodal Officer or his 
nominee may instruct the Contractor to search for a Defect and to 
uncover and test any work that the Nodal Officer or his nominee 
considers may have a Defect. 

 
34. Tests 

  
34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out 

a test not specified in the specification to check whether any work has a 
Defect and the test shows that it does the Contractor shall pay for the 
test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

 
35. Correction of Defects 

 
35.1 The Nodal Officer or his nominee shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, which begins 
at Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given the Contractor shall correct the 
notified Defect within the length of time specified by the Nodal Officer 
or his nominee’s notice. 

 
36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a Defect within the time specified in 

the Nodal   Officer or his nominee’s notice the Nodal Officer or his 
nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
D.  COST CONTROL 

37. Bill of Quantities 
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37.1 The Bill of Quantities shall contain items for the constriction, supply, 
installation, testing and commissioning work to be done by the 
Contractor. 

 
37.2 The bill of quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item.  

 
38. Changes in the Quantities 

 
38.1 If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than + 25 percent provided 
the change exceeds + 10% of initial Contract Price, the Nodal Officer or 
his nominee shall adjust the rate (S), to allow for the change. 

 
38.2 The Nodal Officer or his nominee shall not adjust rates from changes in 

quantities if thereby the initial Contract Price is exceeded by more than 
15 percent except with prior approval of the Employer. 

 
38.3 If requested by the Nodal Officer or his nominee where the quoted rate 

(s) of any item(s) is abnormally high, the Contractor shall provide the 
Nodal Officer or his nominee with a detailed cost breakdown of such 
rate in the Bill of Quantities. 

 
39. Variations. 

 
39.1 All Variations shall be included in updated programs produced by the 

Contractor. 
 

40. Payment for Variations. 
 

40.1 Variation permitted shall not exceed +25% in quantity of each 
individual item, and +10 of the total contract price. With 14days of the 
date of instruction for executing varied work, extra work or substitution, 
and before the commencement of such work, notice shall be given either 
(a) by the contractor to the Employer of his intention to claim the extra 
payment or a varied rate or price, or (b) by the Employer to the 
contractor of his intention to vary rate or price. 

 
40.2 For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below: 
(i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
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(ii) Rates and prices in the schedule of rates applicable to the contract 
plus ruling percentage. 

(iii) Market rates of materials and labour, hire charges of plant and 
machinery used, plus 10% for overheads and profits of Contractors. 

 
40.3 For items in the Bill of quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be: 

 
i)  Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply 
ii)  Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage, 
iii)  Market rates of material and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of contractor. 
 

40.4 If there is delay in the Employer and the contractor coming to an 
agreement on the rate of an extra item, rates as proposed by the 
employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

 
40.5 If the Nodal officer or his nominee decides that the urgency of varying 

the work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
41. Cash flow forecasts.  

 
41.1 When the program is updated, the contractor is to provide the Nodal 

Officer or his nominee with an updated cash flow forecast. 
 

42. Payment Certificates. 
42.1 The contractors shall submit to the Nodal Officer or his nominee 

monthly statements of the estimated value of the work completed less 
the cumulative amount certified previously. 

 
42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amount and 
under conditions set forth in sub clause 51(3) of the Contract Data 
(Secure Advance). 

 
42.3 The value of work executed shall be determined by the Nodal Officer or 

his nominee. 
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42.4 The value of work executed shall comprise the value of quantities of the 

items in the Bill of quantities completed. 
 
42.5 The value of work executed shall include the valuation of variations and 

Compensation Events. 
 

42.6 The Nodal Officer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

 
43. Payments (Not Applicable please refer Section 5). 
43.1 Bills shall be prepared and submitted by the Contractor, joint 

measurements shall be taken continuously and need to be connected 
with billing stage. System of 4 copies of measurements, one each for 
Contractor, Employer and Nodal Officer or his nominee, and signed by 
both Contractor and Employer shall be followed. 

 
43.2 75% of bill amount shall be paid within 14days of submission of the bill. 

Balance amount of the verified bill should be paid within 28 days of the 
submission of the bill. 
 

43.3 For delay in payment beyond the periods specified in 43.2 above, 
interest at a pre-specified rate (suggested rate SBI PLR + 2%) p.a as on 
due date of payment) should be paid. 

 
43.4 Contractor shall submit final Bill within 60 days of issue of defects 

liability certificate. Client’s Nodal Officer or his nominee shall check 
the bill within 60 days after its receipt and return the bill to Contractor 
for corrections, if any 50% of undisputed amount shall be paid to the 
contractor at the stage of returning the bill. 

 
43.5 The Contractor should re-submit the bill, with corrections within 30 

days of its return by the Nodal Officer or his nominee. The re-submitted 
bill shall be checked and paid within 60 days of its receipt. 

 
43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on 

due date of payment) shall be paid if the bills is not paid within the time 
limit specified above. 

 
43.7 If an amount certified is increased in later certificates as a result of an 

award by the Conciliator or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest shall 
be calculated from the date upon which the increased amount would 
have been certified in the absence of dispute 
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43.8 Items of the Works for which no rate or price has been entered in will 

not be paid for by the employer and shall be deemed covered by other 
rates and prices in the Contract. 
 

44. Compensation Events (Not Applicable please refer Section 5). 
 

44.1 The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable. 

(a) The Employer does not give access to a part of the Site by the Site.      
Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

(c) The Nodal Officer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution of works 
on time. 

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to 
carry out additional tests upon work which is then found to have no 
Defects. 

(e) The Nodal Officer or his nominee unreasonably does not approve for a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and form a visual inspection of the 
site. 

(g) The Nodal Officer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Nodal Officer or his nominee unreasonably delays issuing a 
Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in 
the contract. 
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Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event. 

 
44.2 If a Compensation Event would cause additional cost or would prevent 

the work being completed before the intended Completion Date, the 
Contract Price shall be increased and/or the intended Completion Date 
shall be extended. The Nodal Officer or his nominee shall decide 
whether and by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date shall be 
extended. 

 
44.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by Contractor, it 
is to be assessed by the Nodal Officer or his nominee and the Contract 
Price shall be adjusted accordingly. If the Contractor’s forecast is 
deemed unreasonable the Nodal officer or his nominee shall adjust the 
Contract Price based on Nodal Officer or his nominee’s own forecast. 
The Nodal Officer or his nominee will assume that the Contractor will 
react competently and promptly to the event. 

 
45. Tax  

 
 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of 
the sales and other taxes that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at sources as per applicable law. 
Any new Taxes, levies, duties imposed after signing the Contract shall 
be reimbursed by the employer on production of documentary evidence. 

 
 

46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically 

mentioned. 
 
47. Price Adjustment.  (Not Applicable please refer Section 5). 

 
47.1 To the extant that full compensation for any rise of fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amount to cover the contingency of such other rise or fall in costs.  
Contract price shall be adjusted for increase or decrease in rates and prices of 
labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data. This 
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clause is applicable for all the civil works having tender cost more than Rs. 1 
crores and duration is more than 6 months.  The price adjustment shall apply 
for the work done from the start date given in the contract data  up to end of 
the initial intended completion date or extensions granted by the Nodal officer 
or his nominee and shall not apply to the work carried beyond the stipulated 
time for reason attributable to the contractor. 
 
( I ) Price adjustment for increase or decrease in the cost shall be paid in the 

accordance with the following formula:  
 
V=0.85XQXRX{(P –Po) /Po} 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen 

during the month under consideration. 
 
Po = Market rate of diesel / steel, / cement,/ bitumen on the date of opening of 

the bids.( Consumer Price Index for Labour) 
 
P=    Market rate of diesel / steel, / cement,/ bitumen during the month under 

consideration. (Consumer Price Index for Labour)j 
 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall 

govern the escalation under Q shall be predetermined and indicated in 
Tender for each component i.e. Labour, Fuel, Cement, Steel, Bitumen 
etc. 

 
 
47.2 BLANK 

 
47.3 To the extant that full compensation for any rise of fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be 
deemed to include amount to cover the contingency of such other rise or 
fall in costs..       
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SUBSEQUENT LEGISLATION 
 

If , after the date 28(Twenty eight)prior to the date for submission of tenders 
for the contract there occur changes to any National or Statute Stature, 
Ordinance or Decree or other law or any regulation or bye law of any local or 
other duly constituted authority or introduction of any such statute, ordinance, 
decree, law, regulation or bye law which causes additional or reduced cost to 
the contractor in execution of the contract, such additional or reduced cost 
shall, after due consultation with the employer and the contractor be 
determined by the nodal officer or his nominee and shall be added to or 
deducted from the contract price and the nodal officer or his nominee shall 
notify the contractor accordingly with a  copy to the employer.  

 
48 Retention (Not Applicable) 

 
48.2 The employer shall retain from each payment due to the contractor the 

proportion stated in the contracts data until completion of the whole of 
the works. 

 
48.3 Retention money shall be deducted at 5% from each running bill, subject 

to a max. of 5% percent of the contract price. Retention money shall be 
refunded within 14 days from the date of payment of final bill. 

  

49 Liquidated damages 
 

49A.  In case of delay in completion of the contract, liquidated damages (L.D) 
may be levied at the rate of 1/2%of the contract value per week of delay 
or part thereof, subject to a maximum of 10 per cent of the contract 
price. 

 

(i) The owner, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In 
the event of extension of time at its discretion with L.D, the owner will be 
entitled without prejudice to any other right or remedy available in that 
behalf per cent (1/2%) of the contract value of the works for each week or 
part of the week subject to the ceiling defined in sub-clause 49A. 
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(ii) The owner ,if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work with in further extension of time allowed as aforesaid, shall 
be entitled, without prejudice to any other right, or remedy available in that 
behalf, to rescind the contract. 

 

(iii) The owner, if not satisfied with the progress of the contract and in the 
event of failure of the contractor to recoup the delays in the mutually agreed 
time frame, shall be entitled to terminate the contract. 

 

 (iv)  In the event of such termination of the contract as described in clauses 
49A(ii) or49A(iii) or both the owner shall be entitled to recover L.D. up to 
ten per cent (10%) of the contract value and forfeit the security deposit 
made by the contractor besides getting the work completed by other 
means at the risk and cost of the contractor. 

 

(v)   The ceiling of LD shall be 10% of the cost of work.  

(vi)  In case part / portions of the work can be commissioned and port operates 
the portion for commercial purpose, the rate of LD will be restricted to the 
uncompleted value of work, the maximum LD being on the entire contract 
value. 
Note: Contract price for LD shall be inclusive of tender price plus taxes 
and duties. 

 

50. Incentives or Bonus (Not applicable, please refer Section 5). 

For early completion of the contract before the stipulated date of 
completion of an incentive amount at the rate of one-fourth per cent (1/4% 
i.e. 0.25%) of the contract price per full week of early completion, subject 
to a maximum of five per cent (5%) of the contract price may be paid to the 
contractor. 
The owner, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
extension of time at its discretion, by virtue of which the contractor make 
himself eligible for incentive, the extension shall be considered only till the 
actual date of completion and no incentive shall be payable. 
For calculation of incentive payment, contract price shall be exclusive of 
tender price plus taxes and duties. 
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51. Advance payment (Not applicable, please refer Section 5). 

  The Employer shall make the following advance payments: 

51.1.  Mobilization Advance shall be paid up to 10% of contract price, payable 
in two equal   instalments. The first instalment shall be paid after 
mobilization has started and next instalment shall be paid after 
satisfactory utilization of earlier advance. 

 

51.2 Construction / installation equipment advance shall be paid upto 5% of 
contract price. 

 
51.3 Mobilization advance and Construction equipment advance shall be paid 

at SBI PLR + 2% p.a. (as on date of payment) interest at the discretion 
of employer and against bank guarantee for such advance and against 
hypothecation of construction equipment to the employer. However, 
availing of advance payment be optional with the bidder exercising the 
option along with the leader. 

 

51.4 Equipment advance shall be paid in two or more equal instalments. First 
instalment shall be paid after construction equipment has arrived at the 
site and next instalment shall be paid after satisfactory utilization of 
earlier advances (s). 

 
51.5 Recovery of Mobilization and Construction Equipment advance will 

start when 15% of the work is executed and recovery of total advance 
should be completed by the time 80% of the original contract work is 
executed. 

 
51.6 The Nodal Officer or his nominees shall make advance payment in 

respect of materials and plant brought to site for but not yet incorporated 
installed in the works in accordance with conditions stipulated in the 
Contract Date. 75% of cost of materials and plant brought to site for 
incorporation into the works only shall be paid as secured advance. 
Materials which are of perishable nature should be adequately insured. 

 
52. Performance Securities 

 
52.1  Performance guarantee should be 10% of Contract price of which 5% of 

contract price should be submitted as Bank Guarantee for the entire 
amount from any Nationalized/Scheduled Bank (Except Co-operative 
Banks) from any branch in India preferably from the local branch 
where the port is situated, or Demand Draft within 21 days on receipt 
of letter of Acceptance/Intent and balance 5% recovered as Retention 
Money from Running Bills. Recovery of 5% Retention Money to 
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commence from the first RA bill onwards @ 5% of the Bill Value from 
each bill. Retention Money will be refunded within 14 days from the 
date of payment of final bill. Balance SD to will be refunded 
immediately not later than 14 days from completion of defect liability 
period.   

 
         Successful Bidder has to submit the Performance Security @ 5% of   

Contract Price within 21 days of receipt of Letter of Acceptance/Intent, 
failing which the work will not be awarded and the Bid Security i.e. 
EMD will be forfeited.  

 
52.2 The documentary evidence (copy of paid challan in Government 

Treasury) of welfare cess @1% of work done as amended by Statutory 
Authority from time to time paid on final bill shall be submitted before 
releasing the Performance Guarantee. 

 
 

53. Blank 
54. Cost of Repairs. 

 
54.1 Loss or damage to the works or materials to be incorporated in the 

works between the stat date and the end of the defects correction period 
shall be remedied by the Contractor at the Contractors cost if the loss or 
damage arises from the Contractors acts or omissions. 

 
E.    FINISHING THE CONTRACT. 

 
55. Completion 

 
55.1 After completion of the work, as a whole the contractor will serve a 

written notice to the Nodal Officer or his nominee/Employer to this 
effect. The Nodal Officer or his Nominee/Employer upon receipt of this 
notice shall conduct a complete joint survey of the work within 7 days 
and prepare a defects list jointly.  The defects pointed out by the Nodal 
Officer or his nominee/Employer would be rectified by the contractor 
within 14 days and thereafter acceptance report be signed jointly by the 
contractor and the employer.  This joint acceptance report shall be 
treated as “completion Certificate”.   

 
56. Taking over 

 
56.1 The employer shall take over the site and the works within seven days of 

the Nodal Officer or his nominee issuing a certificate of completion. 
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57. Final Account 
 

57.1 The Contractor shall supply to the Nodal Officer or his nominee a 
detailed account of the total amount that the Contractor considers 
payable under the contract before the end of the Defects Liability period.  
The Nodal Officer or his nominee shall issue a defects liability 
certificate and certify any final payment that is due to the contractor 
within 60 days of receiving the contractor’s account if it is correct and 
complete. If it is not, the Nodal Officer or his nominee shall issue within 
15 days a schedule that states the scope of the corrections or additions 
that are necessary for the correction and certify payment of 50% of the 
undisputed amount to the contractor.  If the final account is still 
unsatisfactory after it has been resubmitted the Nodal Officer or his 
nominee shall decide on the amount payable to the contractor and issue 
a payment certificate, within 60 days of receiving the contractor’s 
revised account. 

 
58. Operating and Maintenance Manuals 

 
58.1 If “as built” Drawings and /or operating and maintenance manuals are 

required, the contractor shall supply them by the dates stated in the 
Contract Data. 
 

58.2 If the contractor does not supply the drawings and /or manuals by the 
dates stated in the contract data, or they do not receive the Nodal Officer 
or his nominee’s approval, the Nodal Officer or his nominee shall 
withhold the amount stated in the contract data from payments due to 
the contractor. 
 

59. Termination 
59.1 The employer or the Contractor may terminate the contract if the other 

party causes a fundamental breach of the contract. 
 

59.2 Fundamental breaches of contract include, but shall not be limited to the 
following: 

 
(a) the contractor stops work for 28 days when no stoppage of work 

is shown on the current program and the stoppage has not been 
authorized by the Nodal Officer or his nominee. 

(b) The Nodal Officer or his nominee instructs the contractor to 
delay the progress of the work and the instruction is not 
withdrawn within 28 days. 

(c) The employer or the contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation. 
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(d) A payment certified by the Nodal Officer or his nominee is not 
paid by the employer to the contractor within 50 days of the date 
of the Nodal Officer or his nominee’s certificate. 

(e) The Nodal Officer or his nominee gives Notice the failure to 
correct a particular defect is a fundamental breach of contract 
and the contractor fails to correct it within a reasonable period of 
time determined by the Nodal Officer or his nominee. 

(f) The contractor does not maintain a security which is required. 
The contractor has delayed the completion of works by the 
number days for which the maximum amount of liquidated 
damages can be paid as defined in the contract data and 

(g) If the contractor, in the judgment of the employer has engaged 
in corrupt or fraudulent practices in competing for or in the 
executing the contract. 

(h) If the contractor has contravened clause 7 and clause 9 of 
condition of contract. 

 
For the purpose of this paragraph: “corrupt practice” means the 
offering, giving receiving or soliciting of anything of value to 
influence the action or a public official in the procurement process or 
in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the 
employer, and includes collusive practice.  Bidders (prior to or after 
bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free 
and open competition”. 

 
59.3 When either party to the contract gives notice of a breach of contract to 

the Nodal Officer or his nominee for a cause other than those listed 
under subclause above, the Nodal Officer or his nominee shall decide 
whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the contract for 

convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works.  Loss of profit shall be 
calculated on the same basis as adopted for calculation of 
extra/additional items. 

 
59.5 If the contract is terminated the Contractor shall stop work immediately, 

make the site safe and secure and leave the site as soon as reasonably 
possible. 
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60. Payment upon Termination. 
 

60.1 If the contract is terminated because of a fundamental breach of contract 
by the contractor, the Nodal Officer or his nominee shall issue a 
certificate for the value of the work done less advance payments 
received upto the date of the issue of the certificate, less other recoveries 
due in terms of the contract, less taxes due to be deducted at source as 
per applicable law and less the percentage to apply to the work not 
completed as indicated in the contract data.  
 

60.2 If the contract is terminated at the employer’s convenience or because of 
a   fundamental breach of contract by the employer, the Nodal Officer or 
his nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of equipment, repartition of the contractors 
personnel employed solely on the works, and the contractor’s costs of 
protecting and securing the works and loss of profit on uncompleted 
works less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

 
61. Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and 

Works for which payment has been made to the contractor by the 
Employer, are deemed to be the property of the Employer, if the 
Contract is terminated because of a Contractor’s default. 

 
62. Release from Performance. 

 
62.1 If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, the 
Nodal Officer or his nominee shall certify that Contract has been 
frustrated. The Contractor shall leave the Site and stop work as quickly 
as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to 
which commitment was made. 

 
63. Blank 

 
F. SPECIAL CONDITIONS OF CONTRACT 

 
1.  LABOUR  

The contractor shall, unless otherwise provided in the Contract, make 
his own arrangements for the engagement of all staff and labour, local 
or other, and for their payment, housing, feeding and transport. 
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The Contractor shall, if required by the Nodal Officer or his nominee, 
deliver to the Nodal Officer or his nominee a return in detail, in such 
form and at such intervals as the Nodal Officer or his nominee may 
prescribe, showing the staff and numbers of the several classes of 
labour from time to time employed by the Contractor on the Site and 
such other information as the Nodal Officer or his nominee may 
require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
During continuance of the contract, the Contractor and his sub 
contractors shall abide at all times by all existing labour enactment and 
rules made there under, regulations, notifications and by laws of the 
State or Central Government or local authority and any other labour 
law (including rules) regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by 
the State or Central Government or the local authority. Salient features 
of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the employer by 
competent authority on account of contravention of any ot the 
provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay 
or reimburse such amounts as may be necessary to cause or observe, or 
for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part 
of the Contractor the Nodal Officer or his nominee/Employer shall 
have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Nodal Officer or his 
nominee shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or 
damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case 
shall be treated as the employees of the Employer at any point of time. 

 
• SALIENT FEATURES OF SOME MAJOR LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN 
BUILDING AND OTHER CONSTRUCTION WORK.  

(a)    Workmen Compensation Act 1923:- The act provides for 
compensation in case of injury by accident arising out of and during 
the course of employment. 

(b)    Payment of Gratuity Act 1972:- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death at the rate of 
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15 days wages for every completed year of service. Act is applicable to 
all establishments employing 10 or more employees. 

(c)    Employees P.F and Miscellaneous Provision Act 1952:- The Act 
Provides for monthly contribution by the employer plus workers @ 
12%/8.33%. the benefits payable under the Act are: 

(i) Pension to family pension retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker, 
(iii) payment of P.F accumulation on retirement/death etc. 

(d)    Maternity Benefit Act 1951:- The Act provides for leave and some 
other benefits to workmen/ employees in case of confinement or 
miscarriage etc. 

(e)    Contract Labour (Regulation & Abolition) Act 1970:- The Act 
provides for certain welfare measures to be provided by the Contractor 
to contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law. The 
Principal Employer is required to take Certificate of Registration and 
the Contractor is required to take license from the designated Officer. 
The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

(f)    Minimum Wages Act 1948:- The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled 
employment. 

(g)    Payment of Wages Act 1936:- It lays down as to by what date the 
wages are to be paid when it will be paid and what deductions can be 
made from the wages of the workers. 

(h)    Equal Remuneration Act 1979:- The Act provides for payment of 
equal wages for work of equal nature to Male and Female workers and 
for not making discrimination against Female employees in the matters 
of transfers, training and promotions etc. 

(i)    Payment of Bonus Act 1965:- The Act is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payments of annual bonus subject to a minimum of 8.33% of wages 
and maximum of 20% of wages to employees drawing Rs.3500/- per 
month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above upto 3500/- per month shall be worked out by taking 
wages as Rs.2500/- per month only. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 
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reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act. 

(j)    Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a 
strike or lockout becomes illegal and what are the requirements for 
laying off or retrenching the employees or closing down the 
establishment. 

(k)    Industrial Employment’s (Standing Orders) Act 1946:- It is applicable 
to all establishments employing 100 or more workmen (employment 
size reduced by some of the States and Central Government to 50). 
The provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get 
same certified by the designated Authority. 

(l)    Trade Unions Act 1926:- The Act lays down the procedure for 
registration of trade union of workmen and employers. The Trade 
Union registered under the Act have been certain immunities from 
civil and criminal liabilities. 

(m)    Child Labour (Prohibition & Regulation) Act 1986:- The Act 
prohibits employment of children below 14 years of age in certain 
occupations and processes and provides for regulation of employment 
of Children in all other occupations and processes. Employment of 
Child Labour is prohibited in Building and Construction Industry. 

(n)    Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979:- 

The Act is applicable to an establishment which employs 5 or more 
inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment 
situated in another state). The Inter-State migrant workmen, in 
establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, travelling 
expenses from home upon the establishment and back, etc. 

 
(o)    Factories Act 1948:- The Act lays down the procedure for approval at 

plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrence to designated 
authorities. It is applicable to premises employing 10 persons or more 
with aid of power or 20 more persons without the aid of power 
engaged in manufacturing process. 
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SECTION 4 
 

CONTRACT DATA 
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CONTRACT DATA 
Items marked “N/A” do not apply in this contract. 
 
The following documents are also part of the contract                clause 
reference  
             The schedule of other contracts                                            (8) N/A 
             The schedule of key personnel                                              (9) N/A 
 
The above insertions should correspond to the information provided in the 
invitation of bids. 
 
The employer is 
 
Chairman, 
 
DEENDAYAL PORT AUTHORITY, 
 
Address: A.O building, PO Box No-50, Gandhidham 
 
Employer’s authorized representative is Chief Engineer, Deendayal Port 
Authority.   
The Nodal officer or his nominee is Executive Engineer (TD) 
 
ANNEXE, GROUND FLOOR, A.O. BUILDING, GANDHIDHAM – 370201. 
Dist. Kutch (Gujarat) 
 
Nodal Officer’s authorized representative is: AXEN/AE/JE 
 
The conciliator appointed jointly by the 
                                                                      (Not Applicable please refer 
Section 5) 
Employer and contractor is: 
 
Name:       ______________ 
 
Address:    ______________ 
 
The name and identification number of the contract is “Maintenance 

Contract for Cleaning and House Keeping work of DPA 
Hospital and Isolation Ward at Gopalpuri & Kandla & 
Adipur Dispensary for the period of two years.” 

The work consist of ___________________________________ 
 
The start date shall be _________________________________ 
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The following documents also form part of the contract. 
 
The contractor shall submit a program for the works immediately after delivery 
of the letter of acceptance. 
 
The site possession dates shall be given after the award of work. 
 
The site is located at ___________________________________________ . 
 
The defect liability period is NIL Months. 
     
The minimum insurance cover for physical property, injury and death is Rs. 10 
(lakhs) per occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary to make 
insurance valid for four occurrences always.       
 
The following events shall also be compensation events: 
 
The employer terminates the contract for his convenience  
_________________________________________________ 

_________________________________________________ 

_________________________________________________ 

The period between programme updates shall be 15 days     
The amount to be withheld for late submission of an updated programme 
shall be        Rs. 5,000/-.   
The language of the contract documents is English              
The law, which applies to the contract, is law of union of India    
The currency of the contract is Indian rupees.  
Fees and types of reimbursable expenses to be paid to the Dispute Review 
Expert 
____________________________________________________________
____________________________________________________________
______ 
 
Appointing authority for the Arbitrator is Chairman, DPA 
The formulae for adjustment of prices are: 
 
A(i) Escalation is payable for contracts with duration more than 12 months 
and whose estimated cost is more than Rs. 5 crores.  However, only 
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statutory variation limited to duties and taxes are considered for adjustment 
in contract price. 
 
A(ii) For calculation Escalation, base price should be taken as on the date 
of opening of the bids. 
 
B The contract document should specify the suitable percentage of input for 

labour, materials like cement, steel, bitumen, POL and other materials 
and equipment usage for the purpose of calculating escalation. 

 
C Escalation should be calculated, based on  

-Notified fair wages and in the absence of which consumer price index 
for labour   would be applicable, 
-Market rate for cement and steel 
-Average official retail price of bitumen and POL, and 
-Whole sale price index for other materials, 
-Published Government Documents should be used for calculation of 
escalation amount  
 

D    Escalation Reimbursement should be calculated for to the extent of 85% 
of the escalation so calculated. 

 
E   Beyond the contract period and during extended completion period, the 

variation in price will be at the frozen consumer price index / market rates 
prevailing on the original schedule date of completion of work expect when 
the delay is on port account. 

 
R= Value of work as defined in Clause 47.1 of condition of contract. 
 
Adjustment formula: 
 
Price adjustment for increase or decrease in the cost shall be paid in the 
accordance  
      with the following formula:  
 
V=0.85 x Q x R x [(P –Po) /Po] 
 
V= Variation in price on account of labour / Diesel / Cement / Steel/ Bitumen 

during the month under consideration. 
 
Po = Market rate of labour /diesel / steel / cement/ bitumen on the date of 

opening of the bids.( Consumer Price Index for Labour) 
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P=    Market rate of labour /diesel / steel / cement/ bitumen during the month 
under consideration. (Consumer Price Index for Labour) 

 
Q= Percentage of labour /diesel / cement / steel / bitumen component. 
 
R= Value of work during the month under consideration. 
 
Note: Escalation to be computed for relevant items. Percentage that shall 
govern the escalation under Q shall be predetermined and indicated in Tender 
for each component i.e. Labour, Fuel, Cement, Steel etc. 
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SECTION 5 
 
 

SPECIFICATIONS 
 

AND  
 

SPECIAL CONDITIONS  
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Name of work:     “Maintenance Contract for Cleaning and House Keeping work 
of DPA Hospital and Isolation Ward at Gopalpuri & Kandla 
& Adipur Dispensary for the period of two years.” 

 

 
Details of deviations / exclusions / alteration to Clause (s) of sections of 
this tender are as under:- 
 

(A) GENERAL SPECIAL CONDITIONS 
 
The following clauses are not be applicable: 

Section 1 
 

• Clause 4.1 (c), 4.1 (d) 4.1(e), 4.1 (g) 
• Clause 4.2.1 (d), (e), (k), (L), (m): 
• Clause 4.4 & 4.5; 
• Clause 5.2 
• Clause 8.2 
• Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5 
• Clause 19 
• Clause 20.1 -  However, the online bids must be received by the 

Employer at the address specified above not later 
than __/__/2023 up to 15:00 Hrs. 

• Clause 20.3; 
• Clause 22.2, 22.5; 
• Clause 23.2, 23.3; 
• Clause 27.1, 27.2; 
• Clause 35; 
• Clause 36; 
 
Section 2 
• The clauses (c) ,(d) &(g) of the SPECIMEN FOR FORM OF 

BID will not be Applicable: 
• Following statements of Contractor’s Bid are not applicable: 

(a) Advance payment required/not required 
 

(b) “We accept the appointment of________________as the 
conciliator. 

(OR) 
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We do not accept the appointment of ________________ as the 
conciliator and propose instead that _______________ be 
appointed as Conciliator whose daily fees and biographical data 
are attached.”; 

• Table No. 5 , 6 & 7 of Pre-qualifications of bidders of Section-2 
 
 
        Section 3 
 

•     Clause 1.1 : 
The Conciliator is the person appointed jointly by the Employer 
and the contractor to resolve disputes in the first instance as 
provided for in Clauses 24 and 25. The name of the Adjudicator is 
defined in the Contract Data. 

• Clause 7,8,9,21; 
• Clause 24, 25.1, 25.2, 25.3, 26; 
• Clause 32.3; 
• Clause 43; 
• Clause 44; 
• Clause 45; 
• Clause 47,48; 
• Clause 50; 
• Clause 51; 
 
 
Section 4 

Following statements of Contract Data are not applicable: 
“The conciliator appointed jointly by the employer and contractor is  
Name:  __________________ 
 
Address: _________________ 
 
& Price escalation  

• Following events shall also be comparison events. 
• Formulate for adjustment of prices 

            
Section 8 

Following forms are not applicable: 
• Specimen BG for Advance payment & stage payment 

• Forms of disputes review board agreement. 
• Joint Venture Partner information form. 
• JV agreement form & JV POA form 
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The provision in special condition and specification which form a part of 
contract have precedence over those specified in General Conditions in case of 
diversity if any. 

 
 

1. The tender for the work shall remain open for acceptance for 120 days 
from the date of its opening. 

2. The stamp duty paper of requisite value shall be furnished by the 
contractor within 10 days from the date of issue of pre-acceptance letter, 
failing which he will not be permitted to start the work. 

3. The tenderers are expected to have full knowledge of the site of work 
and local working conditions in the Port before submitting the tenders as 
the Port is basically an operational area dealing mainly with stacking, 
loading and unloading of import/export cargo and movement of traffic 
in or out of the port.  The Engineer-in-Charge or his authorized agent 
from time to time will give instruction as regards for maintenance work 
required to carried out by the contractor as maintenance work will be 
carried out round the clock. 

The contractor while filling up their rates in the tender should consider 
the above aspects. 

4. The work shall be carried out in accordance with the best standards of 
workmanship and to entire satisfaction of Engineer-in-Charge. 

5. The contractor has to carry out cleaning work round the clock for better 
cleaning in the jurisdiction of the Hospital area covered under the 
contract. 

6. An order book is to be maintained by the authorized representative of 
contractor at the site of work and orders and instruction written in the 
order book shall be deemed to have been legally issued to the contractor 
and the contractor shall sign each entry in the order book as a token of 
having the seen the same and shall properly comply with the 
instructions.  The order book shall be property of the Board and shall be 
handed over to the Engineer-in-Charge of the work in good condition 
after the completion of the work or whenever required by the Engineer-
in-Charge.  The instructions regarding the maintenance work required to 
be carried out shall also be recorded by the Engineer-in-charge or his 
authorized representative in the order book. 

7. The contractor shall be required to execute the work in such a way so as 
not to cause any damage, hindrance or interference with port activities 
going on in the area or nearby. He should not also deposit the materials 
at such places which may cause inconvenience to the public and the 
work going on in the nearby area. 
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8. The contractor shall have to make good all damages done by him to the 
structures while executing the work and no extra payment shall be made 
to him on that account. 

9. All the materials required to be used in the work shall have to be got 
approved from the Engineer-in-Charge before use, before stacking at the 
site of work. 

10. For the purpose of measurements, the method prescribed in the ‘Indian 
Standard’ specifications shall be applicable in addition to those 
prescribed in Boards Schedule of Rates unless stated otherwise stated in 
contract. In case of any ambiguity the decision of the Engineer-in-charge 
shall be final. 

11. The contract is liable to be cancelled in case either contractor himself or 
any of his employees, if found to be an Engineer of gazetted rank of 
Government Officer, employee in an Engineering department of 
Government of India or Deendayal Port Authority within two years or 
retirement and do not possess the permission from the concerned 
authority for working as contractor or his employee. 

12. All the labour acts, rules and regulations in force from time to time are 
to be followed by the contractor.   

13. The contractor shall have to obtain necessary licence from the Assistant 
Labour Commissioner (Central) Adipur in case he has to engage 10 or 
more workers on any day during the execution of work. 

14. Contractor has to follow all the rule regarding EPF, ESIC and deduct 
contribution from salary for EPF and equal contribution from contractor 
to be deposited in the UAN account of employee. 

15. All payment to labour shall be done in ECS mode. 

16. The contractor shall comply with at his own cost the Rules and 
Regulations in force from time to time for the entry of his persons for 
carrying out the work in the Port area. 

17. Income tax at prevailing rates and surcharge as applicable thereon shall 
be deducted while making the payment to the contractor for carrying out 
the work and only net amount shall be paid as directed by the Central 
Board of the direct taxes, Ministry of Finance, Government of India. 

18. The Engineer-in-charge will be entitled to deduct and adjust any sums of 
money payable by the contractor to the board under the terms of any 
contract executed by him or on his behalf or from the security deposit or 
from any sums due or becomes due from the present contract. 

19. All the work until handed over to the Engineer-in-Charge shall stand at 
the risk of the contractor who shall be responsible to make good at his 
own cost. All the losses and damage caused by or due to fires, weather, 
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tides or any other reasons. Contractor shall hand over at the time of 
completion of work all the work in good order and conditions and in 
conformity in every respect with the requirements of the contract and 
instructions of Engineer-in-charge. 

20. All the precautions regarding the safety of the work shall have to be 
taken and the instruction of Engineer-in-charge in this respect shall have 
to be followed strictly. 

21. The Engineer-in-charge may delete any number of items included in his 
tender (contract) without assigning any reasons and without any 
financial liability. 

22. All the tools, plants, scaffolding, ladder etc. and other machinery etc. 
required for the purpose of execution of work will have to be arranged 
by the contractor at his own cost, and storing of such tools, plants etc. 
will have to be made by him. 

23. The contractor has to make his own arrangement for the storage of 
materials at site or work. 

24. Unless otherwise specifically mentioned the rates quoted for all items 
includes for all lead and lift and no extra claims shall be entertained on 
this account. 

25. For execution of work, contractor has to construct temporary offices, 
store, labour room toilet etc. at his own cost. Nothing will be paid for 
these purpose and on completion of the work, before handing over the 
site contractor has to dismantle all these temporary structure erected by 
him as directed. Completion certificate will be issued only after 
compliance of above aspect. 

26. The contractor shall in accordance with requirement of Engineer-in-
charge afford all reasonable facilities to any other contractor employed 
by the Port Authority Board and their workman for work, not included 
in this contract which the Board may enter into at any time.  No disputes 
on this account shall be entertained. 

27. The tenderer shall examine carefully the condition of contract, 
specifications and drawings etc. before submitting the tender.  He shall 
also visit and inspect site of work and acquaint himself with all local 
condition in the cargo jetty of port, availability of construction materials 
and labourers nature of soil and working condition at and around the site 
before submitting the tender. No dispute/claims what-so-ever shall be 
entertained for the work of any nature arising out of local conditions. 

28. The bidder shall give an undertaking that they have not made any 
payment or illegal gratification to any person authority connected with 
bid process so as to influence the offence under the PC Act in 
connection with the bid. 
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29. The Bank Guarantee submitted towards Security deposit should be of 
any nationalized Bank/scheduled bank having its branch at Gandhidham.  
The Bank Guarantee received from respective bank through registered 
AD shall only be accepted. 

30. The tenderers are not expected to make any post tender modifications. 
Hence, the tenderer should not make any correspondence regarding the 
tenders after submission of the same of due date and time. No 
cognizance of any correspondence shall be taken and if any tenderer 
persists with the same, necessary action will be initiated against him. All 
the tenders received on or before the due date & time shall be opened, if 
otherwise found in order. 

31. Performance Security: 

31.1    Performance guarantee should be 10% of Contract price of which 
5% of contract price should be submitted as Bank Guarantee for the 
entire amount from any Nationalized/Scheduled Bank (Except Co-
operative Banks) from any branch in India preferably from the local 
branch where the port is situated, or Demand Draft within 21 days 
on receipt of letter of Acceptance/Intent and balance 5% recovered 
as Retention Money from Running Bills. Recovery of 5% 
Retention Money to commence from the first RA bill onwards @ 
5% of the Bill Value from each bill. Retention Money will be 
refunded within 14 days from the date of payment of final bill. 
Balance SD to will be refunded immediately not later than 14 days 
from completion of defect liability period.   

 
          Successful Bidder has to submit the Performance Security @ 5% of   

Contract Price within 21 days of receipt of Letter of 
Acceptance/Intent, failing which the work will not be awarded and 
the Bid Security i.e. EMD will be forfeited.  

 
31.2 The documentary evidence (copy of paid challan in Government 

Treasury) of welfare cess @1% of work done as amended by 
Statutory Authority from time to time paid on final bill shall be 
submitted before releasing the Performance Guarantee. 

 
 

32. The Contractor shall have to submit RA Bill on monthly basis. 

33. The period of contract will be 24 months & the period of contract can be 
further increased with mutual consent with same rates, terms and 
conditions. 
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34. Deendayal Port Authority has included electronic clearing system.  The 
tenderers are required to furnish details of Bank Account as per format 
enclosed. 

35. The tenderers should submit firm offer without any price variation and 
no escalation will be considered. 

36. Contractor has to use all the materials as per IS and has to approved by 
Engineer in charge. 

37. In the event of the contractor(s) committing a default or breach of any of 
the provisions of the boards contractor’s labour regulations and model 
rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above 
regulations and rules which is materially incorrect, he / they shall 
without prejudice to any other liability, pay to the board a sum not 
exceeding Rs. 200.00 for every default breach or furnishing, making, 
submitting filling such materially incorrect statements and in the event 
of the contractor 9s) defaulting continuously in this respect, the penalty 
may be enhanced to Rs. 200.00 per each day of default subject to a 
maximum of 5 percent of the estimated cost of the work put to tender 
the decision of engineer in charge shall be final and binding to parties 

38. GST Registration  

a. The contractor shall quote the price exclusive of GST. The 
contractor shall quote prevailing GST rate separately which shall 
be reimbursed by DPA after ascertaining necessary compliance as 
per Goods & Service Tax – 2017.  The contractor should have 
valid GST registration number to become eligible for 
Participating in the bid.  However, GST will not be considered for 
evaluation of bid Price. All other duties, taxes, cesses applicable if 
any, shall be borne by the contractor. 

b. GST Registration should be invariably mentioned in the bid / 
tender, failing which the bid / tender will be treated as non-
responsive and liable to be discharged. 

c. GST & PAN No. may be furnished with documentary evidence 
along with the Tender Documents. 

d. It is mandatory to upload scanned copies of all the documents 
including GST registration certificate as stipulated in the bid 
document. If such document is not uploaded his bid will become 
invalid and cost of bid document shall not be refunded. 

e. The TDS under GST Act is required to be deducted @ 2% (1% 
CGST and 1% SGST or 2% IGST) from payment / credit given to 
contractors /professionals and others for work order/contracts 
exceeding Rs. 2,50,000.00 
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f. Contractor / Service provider / Supplier etc. Has to ensure timely 
and proper filling of GSTR 1 so that DPA can avail input tax 
credit in timely manner. In case DPA not allowed input tax credit 
due to failure on part of the Contractor Service provider / Supplier 
etc. It will be financial loss to the DPA and therefore same shall 
recovered from payment / deposit of the Contractor / Service 
provider / Supplier etc 

 

39.         Arbitration Clause  

Any dispute in respect of in contracts where party is dissatisfied by the 
Conciliators decision shall be decided by arbitration as set forth below: 

(I) Except where otherwise provided in the contract all questions 
and disputes relating to the meaning of the specifications, 
designs, drawings and instructions here in before mentioned 
and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or any 
other thing whatsoever, in any way arising out of or relating to 
the contract, design, drawings, specifications, estimates, 
instructions, orders or to the conditions or otherwise 
concerning the works or regarding the execution or failure to 
execute the same whether arising during the progress of work 
or after the completion thereof as described here in after shall 
be referred to the Chairman for sole  arbitration by himself or 
any officer appointed by him.  

(II)  It will be no objection to any such appointment that the 
arbitrator is an employee of the Board or the Government, that 
he had to deal with the matter to which the contract relates and 
that in course of his duties as an employee of the Board or the 
Government, he had expressed views on all or any of the 
matters in disputes or to act as arbitrator who has been dealing 
with the arbitration case, being transferred or vacating his 
office or in the event of his death or being unable to act for any 
reason, the chairman then holding the office shall arbitrate 
himself or appoint any office to act as arbitrator.  

(III)  It is a term of the contract that no person other than the 
Chairman himself or any officer appointed by him shall act as 
arbitrator. 

(IV)  It is a term of the contract that only such question and disputes 
as were raised during progress of work till its completion and 
not thereafter shall be referred to arbitration. However, this 
would not apply to the questions and disputes relating to 
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liabilities of parties during the guarantee period after 
completion of the work. 

(V) It is a term of the contract that the party invoking arbitration 
shall give a list of disputes with amounts of claim in respect of 
each said disputes along with the notice seeking appointment 
of arbitrator. 

(VI)  It is also a term of contract that if the contractor does not make 
any demand for appointment of arbitrator in respect of any 
claims / disputes in writing, as aforesaid, within 120 days of 
receiving the intimation from the Nodal Officer or his nominee 
that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely 
barred and the Port Authority shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

(VII)   It is also a term of the contract that the arbitrator shall 
adjudicate only such disputes / claims as referred to him by the 
appointing authority and give separate award against each 
dispute/claims as referred to him. The arbitrator will be bound 
to give claim wise detail and speaking award and it should be 
supported by reasoning. 

(VIII)  The award of the arbitrator shall be final, conclusive and 
binding on all the parties to the contract.                                                                                          

(IX)  The arbitrator may from time to time, with the consent of both 
the parties, enlarge the time for making and publishing the 
award. 

(X) Arbitration shall be conducted in accordance with the 
provision of Indian Arbitration Act, 1996 or any statutory 
modifications or re-enactment thereof and rules made there 
under and for the time being in force shall apply to the 
arbitration proceedings under this clause. 

(XI)  It is also a terms of the contract that if any fees are payable to 
the arbitrator, this shall be paid equally by both the parties. 

(XII)  It is also a term of the contract that the arbitration shall be 
deemed to have been entered on the reference on the date he 
issued the first notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. 

(XIII)  Venue of arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion. 
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40. (a) The contractor shall carry out work as per specification and time line 
failing which notices will be issue after three notices, if performance not 
found satisfactory, the contractor will be debarred for participating in 
new tenders of DPA for period of two years. 

(b) The rate quoted by contractor shall be realistic. During the 
evaluation of tender, if rate quoted by contractor un realistic, the tender 
shall be considered non-responsive & engineer in charge reserve right to 
cancel no any correspondence shall be entertained in this regard. 

41. A bill shall be submitted by the contractor each month on or before the 
date fixed by the Engineer-in-charge for all works executed in the 
previous month and the engineer-in-charge shall take or cause to take 
the requisite measurement for the purpose of having the same verified 
and the claim, as far as admissible, adjusted as far as possible, before the 
expire of ten days from the presentation of the bill.  If the contractor 
does not submit the bill within the time fixed as aforesaid, the engineer-
in-charge may depute within seven days the date fixed aforesaid, 
subordinate to measure up the said work in the presence of the 
contractor whose counter signature to the measurement list will be 
sufficient warrant and the engineer-in-charge may prepare a bill from 
such list. 

42. Before taking measurement of any work the engineer-in-charge or a 
subordinate deputed by him shall give reasonable notice to the 
contractor if the contractor fail to attend at the measurement after such 
notice or fails to countersigned or to record the difference within a week 
from the date of measurement in the manner required by the difference 
within a week from the date of measurement in the manner required by 
the engineer-in-charge then in any such event the measurement taken by 
the engineer-in-charge or by the subordinate deputed by him as the case 
may be shall final and binding on the contractor and the contractors, 
contractor shall have no right to dispute the same. 

43. The contractor shall submit all bills on the printed form to be had on 
application at the office of the engineer-in-charge and the charges in the 
bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in purpose of these conditions and not 
mentioned or provided for in the tender at the rate hereinafter provided 
for such work. 

44. INTEGRITY PACT: 

The bidder has to execute Integrity Pact agreement with Deendayal Port 
Authority (As per Appendix), Shri S.K. Sarkar, IAS (Retd.) and Shri 
Saurabh Chaudry, IAS (Retd.), has been nominated as Independent 
External Monitor for Integrity Pact. Whose address is as under: 
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Scanned copy of pre-contract Integrity Agreement (as per appendix) is 
to be uploaded along with the Preliminary bid. Original hard copy of 
pre contract Integrity Pact Agreement shall be submitted by post or by 
hand immediately after closing date of online E-tender failing which 
tender shall be considered irrelevant.  

 
45. Special conditions for environmental protection 

 
(i) The Contractor shall strictly follow-up the Environmental 

rules as per the Environmental Protection Act 1986. While 
execution of work and as directed by Engineer in Charge. 

(ii)  All the Construction materials eg. Cement, Aggregates, 
sand & fill materials which are to be used in construction 
work shall be covered with Tarpaulin or other fabric 
material as directed by Engineer in Charge. 

(iii)  The contractor should stack and dispose the waste material 
in such a manner which are not destroy the environment. 

(iv) The contractor shall sprinkle the water to minimise the dust 
emission. 

(v) Machine mixers, vibrators, way batchers plant, diesel 
generator sets and other vehicles engines shall not be left 
running when not in use. 

(vi) Emission of NO2 and SO2 shall be maintained within the 
work site area as per the International Regulations 
(MARPOL).  

(vii)  To prevent the minimise vibration and noise from 
machineries / vehicles during construction activities the 
contractor shall take the remedial action to minimise noise 
pollution as under:- 

a. Provide adequate silencers attached with all 
vehicles and machineries. 

Address:- 
Shri S.K. Sarkar, IAS (Retd) 
B-104, Nayantara aptt., Plot -8B, Sect-7, Dawarka 
New Delhi- 110075 
Mob:- 9871322133 
Email- sksarkar1979@gmail.com 

Address:- 
Shri Saurabh Chaudry, , IAS (Retd.) 
A-9, Sector – 30, Noida (U.P.) – 201301 
Mobile No.98111 49324 
Email : saurabh7678@yahoo.co.in  
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b. Install suitable mufflers on engine exhaust and 
compressor component. 

c. The diesel generators set shall be used of noise 
less. 

(viii)  The contractor (s) shall stacked/stored the construction 
materials at adequate distance from coastal area. 

(ix) The contractor shall provide the barrier to prevent the 
construction material from mixing up with surface / ground 
water.  

(x) The contractor (s) should discharge Waste water generated 
during Construction work as per CPCB/GPCB regulations. 

 
46. The work shall be done strictly in accordance with specifications laid 

down in Indian Standard Code of Practice for different building trades of 
latest edition, in addition to the specifications given in Schedule B, 
approved plans and instructions issued by Engineer-in-charge from time 
to time. 

47. The tenderer shall examine carefully the conditions of contract, 
specifications and drawings before submitting the tender. He shall also 
visit and inspect the site of work and acquaint himself with all local 
conditions of work, availability of construction materials and labour, 
nature of soil and working conditions at and are used at site before 
submitting the tender. No dispute/claim whatsoever shall be entertained 
for work of any nature arising out of local condition. 

48. The contractor shall maintain a site order book at the site of work and all 
orders, instructions issued to him from time to time by Engineer in 
charge or his sub-ordinates will be recorded in the site order book.  The 
contractor shall promptly sign each entry in token of having received 
such orders and instructions and shall be complied with the requirements 
promptly. The site order book shall be the property of the department 
and shall be handed over to the Engineer-in-charge in good condition on 
the completion of the work or whenever demanded by the Engineer-in-
charge. 

49. The value of non-judicial stamps to be affixed on agreement shall be of 
appropriate value prescribed for bond as per latest provision of law 
inforce on the date of execution, however, if the contractor furnishes 
GPF notes, approved guarantee in respect of or part of security deposit, 
the stamp duty chargeable for the amount shall be as prescribed for 
agreement payable in accordance with the latest provisions of law in 
force on the date of execution of the contract.  All the cost of stamp duty 
shall be borne by the contractor. 

50. Tenders without earnest money will not be considered. 
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51.  The Pre-acceptance letter intimating the contractor about the proposed 
acceptance of tender will be issued by the Chief Engineer.  The tender 
agreement in approved form bearing the stamp of required value shall 
be executed by the Chief Engineer on behalf of the board having 
common seal of the Board.  The final acceptance letter shall be issued 
by the Chief Engineer on non judicial stamp paper of Rs. 300/- to be 
borne by the contractor.  In case the contractor desires to have the 
duplicate copy of acceptance letter, he shall have to pay an additional 
amount of Rs. 300/- only. 

52.   The Contractor shall furnish INCOME TAX, PAN, GST & PF Number 
documents while submitting tender.  

53. The tender documents submitted by the contractor and correspondence 
exchanged between him and Deendayal Port Authority Authorities prior 
to acceptance of the tender and thereafter shall form part of agreement 
even though formal agreement duly signed is not executed. 

54. All the materials required for any work shall have to be got approved by 
chief medical officer before putting them into use or stacking at the site 
of work. 

55. Tenders containing conditions for lowering or raising the quoted rates 
shall summarily be rejected. 

56. The stamp paper of requisite value shall be furnished by the contractor 
within ten days from the date of issue of pre-acceptance letter, failing 
which he will not be permitted to start the work. 

57. During the execution of work, the contractor shall employ only such 
persons who are careful, skilled and experienced in their service trades.  
The Engineer in charge shall be at liberty to object and ask the 
contractor to remove, from the work any person employed by the 
contractor in execution of work if in the opinion of Engineer in charge, 
misconduct or he is negligent, in the proper performance of his duties 
and such person shall not be again employed in the work without the 
permission of Engineer in charge. 

58. The contractor shall, in accordance with requirement of Engineer-in-
charge, afford all reasonable facilities to any other contractor employed 
by Deendayal Port Authority and their workmen for work not included 
in this contract, which the board may enter into at any time. No dispute 
on any account shall be entertained. 

59. EMD shall be in the form of online digital payment mode only. If EMD 
submitted in any other form, shall not be accepted. 

60. All rules and regulations governing Deendayal Port Authority shall be 
applicable. 
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61. The Contractor has to clean floors, glass panes etc. at his own cost 
immediately after carrying out the work and to the entire satisfaction of 
Engineer-in-charge.  If any damage is found due to fault of Contractor of 
his labour during the work inside the building the cost of damage will be 
recovered from the Contractor’s bill. 

62. Force Majeure: - This will be restricted to acts of Nature only. 

63. The work shall be carried out in DPA Hospital Gopalpuri & Kandla & 
Adipur Dispensary and garbage is to be disposed off outside port 
colony, at a place earmarked/decided by local municipal authority (lead 
up to 18km), (Municipal Dumping site). It will be responsibility of the 
contractor to dispose garbage there and follow the norms for such 
disposal fixed by Municipality or local authority. Necessary permission, 
if required shall be taken from Municipal authority by contractor at his 
own cost. No extra will be paid. 

64. The work shall have to be carried out under the supervision of the Chief 
Medical Officer. 

65. Rate quoted by the Contractor shall be inclusive of all materials taxes, 
duties except service taxes imposed by the Central State Government 
from time to time and no claim whatsoever in this regard shall be 
entertained. 

66. The Contractor shall strictly follow the instruction of Engineer-in-charge 
or his representative as regard to housekeeping of Gopalpuri Hospital, 
Kandla Hospital and Adipur Dispensary and Isolation ward. In case of 
urgency manpower used anywhere in any work for port interest.  

67. All tools plants and sundries etc. as required are to be brought by the 
contractor for carrying out the work to the complete satisfaction of the 
Engineer-in-charge without any extra cost. 

68. The Contractor shall submit the bill, monthly in triplicate for the work 
done during the proceeding month along with certification of work from 
Chief Medical Officer. 

69. The rates quoted shall firm during the tendency of the contract period, 
increase in rate on account of increase in the prices of material charges, 
labours charges, taxes, other charges etc. or in any other account shall 
not be allowed. 

70. To manage the decorum, Deendayal Port Authority will expect the   
Contractor to ensure that person deployed by him for execution of the 
jobs are in neat and clean and clean uniform. 

71. The contractor has to comply all the complaints (if any) regarding their 
work at the time. 
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72. If the contractor is unable to supply the required man power, then 
penalty of the Rs. 370/- per person per/day will be recovered from 
Running bill for item no. 1 and 2. 

73. Whenever lead and lists are not specified in the item itself it should be 
considered that the rate is inclusive off all required lead and lift. 

74. All the spot clean/visible marks on walls, windows, and glass & required 
tools viz. Poocha, buckets, toilet brush, vacuum cleaner, booms & 
dustpan, telescoping duster, microfiber duster mop, iron brushes etc, and 
old gunny, big size, trolley, pvc dustbins, pvc bags for keeping waste/ 
loose PVC begs, coir brushes are to be arranged by the Contractor at his 
own cost. 

75. Cleaning chemicals/disinfectants like hand wash, antimicrobial hand 
soap, Phenyl, cleaning acid, cleaning chemical, cockroach repellent 
spray/ and mothball fragrance spray of standard quality are to be brought 
/ arranged by the Contractor in sufficient quantity at his own cost. 

76. The Contractor should have a Supervision system wherein a Supervisor 
should be deputed to supervise the cleaning work done in every shift and 
the Supervisor should get the same certified in all the shifts by the sister 
in charge. 

77. The contractor is wholly responsible for the safety of the working of 
Labours; any accident occurred during the period of work, it is solely the 
responsibility of the contractor.  

78. While submitting tender Contractor should furnish / mention Income 
Tax PAN Number. 

79. The GST Registration No. should invariable be mentioned in the bid / 
tender / Quotation, failing which the bid / tender / quotation will be 
considered as non-responsive and be liable for discharge. 

80. For item No: 2 in case of emergency, any suitable work assigned by 
Engineer-in-charge or representative shall have to be done by the 
Contractor. 

81. Any of the work part or full lying un-operated in time the rate shall be 
reduced proportionately. The decision of Engineer-in-charge in this 
regard shall be final and no dispute, whatever shall be entertained on this 
aspect. 

82. Rate quoted by the Contractor shall be inclusive of all the material, 
labour, tools and plant, etc required for the execution of work. 

83. The Deendayal Port Authority has introduced Electronic clearing 
system. The tenderer is required to furnish, necessary details of Bank 
Account etc. as per “Annexure – II “enclosed. 
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84. The bidder shall give an undertaking that they have not made any 
payment of illegal clarification to any person / authority connected with 
the bid paper so as to influence the bid process and have not committed 
any offence under the P.C Act in connection with the bid. 

85. The bidders shall disclose any payment made of proposed to be made to 
any intermediates (agent etc) in connection with the bid. 

86. The Bank Guarantee towards Performance Guarantee issued from 
Nationalized Bank having branch at Gandhidham, only shall be 
accepted. 

87. Contractor has to work round the clock & in beginning & end of each 
shift.  The persons posted in the shift shall have to report to Sister-in-
charge. 

88. The workers of Contractors shall have to attend the work assigned by 
Doctors, Sisters, collection shifting & storage of Biochemical work as 
directed. 

89. All the latest equipment like power mop, room freshener, Naphthalene 
balls, acid, broom etc. should be used daily & every quarter rooftop 
cleaning all hospital premises & removing debris, malba other solid 
material jungle cutting of grass before monson & after monson of 
cleaning of outside hospital periphery two times in week. 

90. All the materials/equipment’s like Acid, phenyl, Naphthalene balls, 
room spray, Gova broom Reshmi broom pochha, Air freshener, 
sweeping machine, wipes, power mot all other relevant/respective item 
used in cleaning/housekeeping etc. all respective change after end of 
self-life span and shall be got approved by Hospital Authority before put 
into use. 

91. Contractor should deposit material like Acid, phenyl, Naphthalene balls, 
room fragrance spray, Goa broom, gloves, Rashmi broom, pochha, Air 
freshener, sweeping machine, vacuum cleaner, wipers, wipes, power 
mop etc. to the Hospital Authority shall issue the material as looking to 
the quantum of work. 

92. The contractor shall quote the price exclusive of GST.  The contractor 
shall quote prevailing GST rate separately, which shall be reimbursed by 
DPA after ascertaining necessary compliance as per Goods & Service 
Tax, 2017.  The contractor should have valid GST registration No. to 
become eligible for participating in the bid.  The TDS on GST as per the 
applicability will be deducted. All other duties, taxes, cesses applicable 
if any, shall be borne by the contractor. 
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93. All the labours should wear a uniform daily as directed by engineer in 
charge 

94. The payment of Manpower will be made only after receiving certificate 
from CMO for Item No. 1 & 2. 

95. The payment to the worker deployed by the contractor should be paid 
through their respective bank account only. The contractor has to submit 
the bills along with documentary proof for payments made to the labours 
through bank. 

96. The contractor has to submit hard copy of tender documents duly signed 
and stamped. 

If the similar �work is executed as sub contractor, it is mandatory to 
�upload the sub contract permission letter obtained from the 

Govt./Public Sector officer in case work belongs to the Govt./Public 
Sector, or from the owner of the project in case work belongs to private 
organization. Also the completion certificate/form 3A authenticated by 
concern Govt./Public Sector officer or owner of the project shall be 
uploaded along with TDS certificate deducted from that particular work 
issued by the competent authority shall be submitted along with bid 
submission 

97. Contractor should be deploying one supervisor to supervise the above 
work throughout the entire contract period with minimum educational 
qualification diploma civil with 2 years’ experience of site super vision 
and adequate knowledge of MS office, MS word, MS Excel, PPT etc. 
and in case short supply contractor will be penalty of Rs. 1000/- per day. 

 

 

 

 

 

CONTRACTOR                                                           Executive Engineer (TD) 
                                                                                     Deendayal Port Authority 

 
 

 
 



 101 

 

 

 

 
SECTION 6 

 
FORMS OF SECURITIES AND OTHER FORMATS 

 
 
 
Acceptable forms of securities are annexed. Bidders should not complete the 
performance and advance payment security forms at this time. Only the 
successful bidder will be required to provide performance and advance 
payment securities in accordance with one of the forms, or in a similar form 
acceptable to the employer. 
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SPECIMEN BANK GUARANTEE  

(To be executed on Rs. 300 / - Non- Judicial Stamp Paper) 
 

 
 
[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instruction indicated] 
 
In consideration of the Board of Deendayal Port Authority incorporated by the 
Major Port Authority Act, 2021 (hereinafter called “The Board” which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include the Board of Deendayal Port Authority, its 
successors and assigns) having agreed to release Secured Deposit payment to 
hereinafter called the contractor/s) 
(Name of the contractor/s) Under the terms and conditions of the contract, vide 
____________________________’s letter No________________________ 
      (Name of the Department) 
Date _____________ made between the contractors and the Board for 
execution of __________________________________ covered under Tender 
No._________________ dated _____________ (hereinafter called “the said 
contract”) for the payment of Security Deposit in cash or Lodgement of 
Government  Promissory Loan Notes for the due fulfilment by the said 
contractors of the terms and conditions of the said contract, on production of a 
bank Guarantee for Rs.______________ 
(Rupees________________________________) only we, the (Name of the 
Bank and Address)  
_____________________________________________________(hereinafter 
referred to as “the Bank”) at the request of the contractors do hereby undertake 
to pay to the Board an amount not exceeding Rs. ________________  
(Rupees_____________________________________) only against any loss 
or damage caused to or suffered or which would be caused to or suffered by 
the Board by reasons of any breach by the contractors of any of the terms and 
conditions of the said contract. 
 
 
2. We, ________________________________________________, do hereby  
                (Name of Bank)                       (Name of Branch) 
Undertake to pay the amount due and payable under this guarantee without any 
demur merely on a demand from the Board stating that the amount claimed is 
due by way of loss or damage caused to or which would be caused to or 
suffered by the Board by reason of any breach by the contractors of any of the 
terms and conditions of the said contract or by reason of contractor’s failure to 
perform the said contract. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this 
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Guarantee. However, our liability under this guarantee shall be restricted to 
any amount not exceeding Rs. _____________ 
(Rupees________________________) only.  
 
 
 
3 We, ______________________________, undertake to pay to the  

(Name of Bank and Branch) 
      Board any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

 
4.   We, ______________________________ further agree with the Board that 
the 

(Name of Bank and Branch) 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the ______________________________________  

(Name of the user department) 
of the said certifies that the terms and conditions of the said contract have 
been fully and properly carried out by the said Contractors and accordingly 
discharge this guarantee. PROVIDED HOWEVER that the Bank shall be 
the request of the Board but at the cost of the Contractors, renew or extend 
this guarantee for such further period or periods as the Board may require 
from time to time. 

 
5.   We, ______________________________ further agree with the Board that 
the     
      (Name of Bank and Branch) 

Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said contract or to extend the time of performance by 
the said contract or to extend the time of  performance by the said 
Contractors from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the board against the said Contractors 
and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of 
any such variation or extensions being granted to the contractors or for any 
forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing 
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whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6.   This guarantee will not be discharged due to the change in the constitution 

of the Bank    or the Contractor(s). 
 
7.  It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 
 
8.  We, ____________________ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Board 
in writing. 

9. Notwithstanding anything contained herein:  
(a) Our liability under this Bank Guarantee shall not exceed Rs. 

___________ (Rupees 
________________________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 
(c) We are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before _____________________ (date of expiry of 
Guarantee).”  
Date _________________ day of ______________ 20 

For (Name of Bank) 
(Name) 
Signature  
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SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

 
To  
                                     
             (Project Title) 
 
Ref:                                     
 
The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best 
of my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the submission 
of tender on the basis of provisions made in the tender documents to 
follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your 
sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all 
other evaluation.  

(e) We also state that no changes have been made by us in the 
downloaded tender document and also understand that in the event of 
any discrepancies observed, the printed tender document no. 
________ is full and final for all legal/contractual obligations (delete 
if not required]. 

 
Date: 
Place: 
Name of the Applicant:             ___________________________ 
               ___________________________ 
 
Represented by (Name & Capacity)           ___________________________ 
               ___________________________ 
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SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank’s Letter Head) 

 
         Date: 
To,  
The Board of Trustees of Port [insert port], 
 
Dear Sir, 
   Sub: Our Bank Guarantee 

No._______________________ dated_________ for Rs._________ favoring 

yourselves  

issued on a/c of M/s.____________________________________ 

                                              (Name of contractor) 

 
……………… 

 
  We confirm having issued the above mentioned guarantee 

favouring  

yourselves, issued on account of M/s. 

______________________________________validity for expiry upto 

date__________and claim expiry date  upto_____________________ 

 

  We also confirm 1) _________________ 2) 

___________________________ is/are empowered to sign such Bank 

Guarantee on behalf of the Bank and his/their signatures is/are binding on the 

Bank.  

      
 
 

                            Name of signature of Bank Officer 
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SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 
(To be executed on Rs.300/- non Judicial Stamp Paper) 

 
 
 
To  
The (PORT Address) 
 
 
Dear Sir, 
 
We------------------------------------------------------------------------------------------

---------------------------- do hereby confirm that Shri 

……………………………. (Name, designation and Address) is/are 

authorized to represent us to bid, negotiate and conclude the agreement on our 

behalf with you against tender no. --------------- and his specimen signature is 

appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory 

shall commit. 

We understand that the communication made with him by the 

Employer/Board shall be deemed to have been done with us in respect of this 

Tender. 

 

 

[Specimen signature] 

Yours faithfully, 

 

Signature: 

Name & 

Designation: 

For & on behalf of: 
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EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here 

exceptions and deviations to the bid conditions, if considered unavoidable. 

 

Sr. No.  Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

    

 

 

 

 

  

Note: however, the Bidders to note that unacceptable deviations, if any, the bid 

shall be liable for rejection. Bidder is discouraged to deviate from bid 

conditions, specifications, delivery schedules, and commercial terms as per 

the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name 

of Tenderer] 

 

Date on _________________day of _______________, __________ [insert 

date of signing]   
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INTEGRITY  PACT IN DEENDAYAL PORT AUTHORITY 

 

 The Central Vigilance Commission (CVC) has been promoting integrity, 

transparency, equity and competitiveness in transactions by various 

organizations of the Government of India. Public procurement is an area of 

concern for the CVC, and many steps have been taken to put proper systems 

in place. In this context, Integrity Pact (IP), a tool conceptualized and 

promoted by Transparency International, an international NGO, aimed at 

preventing corruption in public contracting, has been found useful. It has been 

decided by Ministry of Shipping that all organizations under the Ministry will 

implement IP. IP should cover every tender / procurement above a specified 

threshold value. The threshold value of contracts / procurements / transactions 

incorporating IP would be such that it covers 90% by value of all contracts / 

procurements / transactions of the organization in the last 3 years. Presently 

the threshold is fixed as Rs.50 Lakhs. IP essentially envisages an agreement 

between prospective vendors / bidders, and Deendayal Port Authority, 

committing the persons / officials of both sides not to resort to any corrupt 

practice in any aspect of the contract at any stage. Only those vendors / 

bidders, who commit themselves to IP with DPA, would be considered 

competent to participate in the bid process. Any violation would entail 

disqualification of the bidders and exclusion from future business dealings. IP, 

in respect of a particular contract should cover all phases of the contract, from 

the stage of Notice inviting Tender (NIT) / pre-bid stage, till the conclusion of 

the contract, i.e. final payment or the warranty / guarantee period. IP would be 

implemented through Independent External Monitor (IEM), who are eminent 

persons appointed by the organization, with approval of CVC. The term of 

appointment for an IEM would be 3 years. Name of the IEM will be 

mentioned in NIT. The IEM would review independently and objectively 

assess, as to whether and to what extent parties have complied with their 

obligations under the IP. IEM would have access to all contract documents, 
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whenever required. The bidders may raise disputes / complaints if any, with 

the IEM. The IEM would examine complaints received by them and give their 

recommendations / views to the Chairman of Port Authority. 

Recommendations of IEM would be in the nature of advice and would not be 

legally binding. Their role is independent in nature and the advice once 

tendered would not be subject to review at the request of the organization. 

Shri S.K. Sarkar, IAS (Retd.), Shri Saurabh Chaudry, IAS (Retd.) has been 

appointed IEM by DPA from 2018 to 2021. Draft condition to be incorporated 

in the Draft Tender papers 1) Then bidder has to execute Integrity pact 

agreement with Deendayal Port Authority ( As per Shri S.K. Sarkar, IAS 

(Retd.), Shri Saurabh Chaudry, IAS (Retd.) has been nominated as 

Independent External Monitor for Integrity Pact whose address is as under; 

    

 
Address:- 

Shri S.K. Sarkar, IAS (Retd.) 
B-104, Nayantara Aptt. 
Plot 8 B, Sec-07, Dwarka, 
New Delhi – 110 075. 
Mobile No.9871322133 
Email : sksarkar1979@gmail.com 
 

Address:- 
Shri Saurabh Chaudry, , IAS (Retd.) 
A-9, Sector – 30, 
Noida (U.P.) – 201301 
Mobile No.98111 49324  
Email : saurabh7678@yahoo.co.in  
 
Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is 
to be up-loaded along with the bid. Original hard copy of Pre Contract 
Integrity Pact Agreement shall be submitted by post or hand immediately after 
closing date of online E-tender failing which tender shall be considered 
irrelevant. 
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PRE-CONTRACT INTEGRITY PACT AGREEMENT 
Between 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal"  
and 

 ................................................. (Name of The bidders and consortium members) 
hereinafter referred to as "The Bidder / Contractor"  

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, 
contract(s) / concession(s) for Tender No. ............................. The Principal values 
full compliance with all relevant laws of the land rules, regulations, economic use 
of resources and of fairness / transparency in its relations with its Bidder(s) and / 
or Contractor(s).  
In order to achieve these goals, the Principal will appoint Independent External 
Monitors (IEMs), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above.  

 
Section 1 - Commitments of the Principal  
 
(1) The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: -  
(a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to.  
(b) The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract execution.  
(c) The Principal will exclude from the process all known prejudicial persons.  
(2) If the Principal obtains information on the conduct of any of its employees 
which is a criminal offence under the IPC / PC Act, or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and 
in addition can initiate disciplinary actions.  

 
Section 2 - Commitments of the Bidder(s) / Contractor(s)  

 
(1) The Bidder(s) / Contractor(s) commits themselves to take all measures 
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits 
themselves to observe the following principles during participation in the tender 
process and during the contract execution.  
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal's employees involved in tender 
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process or the execution of the contract or to any third person any material or 
other benefit, which he / she is not legally entitled to, in order to obtain in 
exchange of advantage of any kind whatsoever during the tender process or 
during the execution of the contract.  
b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids, or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process.  
c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant 
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / 
Contractor(s) will not use improperly, for purposes of competition, or personal 
gain, or pass on to others, any information or document provided by the Principal, 
as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically.  
d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and 
address of the Agents / Representatives in India, if any. Similarly, the Bidder(s) / 
Contractor(s) of Indian Nationality shall furnish the name and address of the 
foreign principals, if any. Further details as mentioned in the "Guidelines on 
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to 
Indian agent / representative have to be in Indian Rupees only.  
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and 
all payments made, is committed to or intends to make to agents, brokers or any 
other intermediaries, in connection with the award of the contract.  
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach 
the Courts while representing the matter to IEMs and shall wait for their decision 
in the matter.  
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences.  

 
Section 3 - Disqualification from tender process and exclusion from future 
contracts.  
 
If the Bidder(s) / Contractor(s), before award or during execution has committed a 
transgression through a violation of Section-2 above, or in any other form, such as 
to put their reliability or credibility in question, the Principal is entitled to 
disqualify the Bidder (s) / Contractor(s), from the tender process, or take action as 
per the procedure mentioned in the "Guidelines on Banning of business dealings".  

 
Section 4 - Compensation for Damages  

 
(1) If the Principal has disqualified the Bidder(s), from the tender process prior to 
the award, according to Section 3, the Principal is entitled to demand and recover 
the damages equivalent to Earnest Money Deposit / Bid Security.  
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(2) If the Principal has terminated the contract according to Section 3, or if the 
Principal is entitled to terminate the contract according to Section 3, the Principal 
shall be entitled to demand and recover from the Contractor, liquidated damages 
of the Contract Value or the amount equivalent to Security Deposit / Performance 
Bank Guarantee, whichever is higher.  
(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest 
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can prove 
and establish that the termination of the contract, after the contract award has 
caused no damage or less damage than the amount of the liquidated damages, the 
Bidder/Contractor shall compensate the principal, only to the extent of the 
damage in the amount proved.  

 
Section 5 - Previous transgression  

 
(1) The Bidder declares that, no previous transgressions occurred in the last three 
years with any other company in any country confirming to the anti-corruption 
approach or with any other Public Sector Enterprises in India, that could justify 
his exclusion from the tender process.  
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process or action can be taken as per the procedure mentioned in 
"Guidelines on Banning of Business dealing".  

 
Section 6 - Equal treatment of all Bidders / Contractors 

  
(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into 
agreement with identical conditions as this on which all Bidders.  
(2) There is no provision of sub-contract in the tender, any violation of the same, 
Contractor shall be held solely responsible for the same.  

 
Section 7 - Criminal charges against violating Bidders / Contractors  
 
If the principal obtains knowledge of conduct of a Bidder or Contractor or of an 
employee, or a representative, or an associate of a Bidder or Contractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, 
the Principal will inform the same to the Chief Vigilance Officer (CVO) and the 
CVO will take further necessary action as deemed fit in accordance with the CVC 
Manual.  

 
Section 8 - External Independent Monitor  
 
(1) The Principal appoints competent and credible Independent External Monitor 
for this Pact after approval by Central Vigilance Commission. The task of the 
Monitor is to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this agreement.  
(2) The Monitor is not subject to instructions by the representative of the parties 
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and performs his / her functions neutrally and independently. The Monitor would 
have access to all Contact documents, whenever required. It will be obligatory for 
him / her to treat the information and documents of the Bidders / Contractors as 
confidential. He / she reports to the Chairperson of the Board of the Principal.  
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 
without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The Bidder / Contractor will also grant the Monitor, 
upon his / her request and demonstration of a valid interest, unrestricted and 
unconditional access to the project documentation. The Monitor is under 
contractual obligation, to treat the information and documents of the Bidder / 
Contractor with confidentiality.  
(4) The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has 
also signed declaration on "Non-Disclosure of Confidential Information" and of 
"Absence of Conflict of Interest". In case of any conflict of interest arising at a 
later date, the IEM shall inform Chairman, DPA and recues himself / herself from 
that case  
(5) The Principal will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings could 
have an impact on the contractual relations between the Principal and the Bidder / 
Contactor. The parties offer to the Monitor the option to participate in such 
meetings. 
(6) As soon as the Monitor notices, or believes to notice, a violation of this 
agreement, he / she will so inform the Management of the Principal and request 
the management to discontinue, or take corrective action. The Monitor can in this 
regard submit non-binding recommendations. Beyond this, the Monitor has no 
right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action.  
(7) The Monitor will submit a written report to the Chairperson of the Board of 
the Principal, within 8 to 10 weeks from the date of reference or intimation to him 
by the Principal and, should the occasion arise, submit proposals for correcting 
problematic situations.  
(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a 
substantiated suspicion of an offence under relevant IPC / PC Act and the 
Chairperson of the Board of the Principal has not, within reasonable time taken 
visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India.  
(9) The word "Monitor " would include both singular and plural.  
 
Section 9 - Pact Duration  
 
This Pact begins when both parties have legally signed it. It expires for the 
Contractor 12 months after the last payment under the contract, and for all other 
Bidders 6 months after the contract has been awarded. Any violation of the same 
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would entail disqualification of the bidder and exclusion from future business 
dealings.  
If any claim is made / lodged during this time, the same shall be binding and 
continue be valid despite the lapse of this Pact as specified above, unless it is 
discharged / determined Chairperson of the Principal.  
The Pact duration in respect of unsuccessful Bidders shall expire after 6 months 
of the award of the contract.  
 
Section 10 - Other Provisions  
 
(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e., Gandhidham, Gujarat.  
(2) Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made.  
(3) If the Bidder / Contractor is a partnership or a consortium, this agreement 
must be signed by all partners or consortium members.  
(4) Should one or several provisions of this agreement, turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intensions.  
(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
(6) In the event of any contradiction between the Integrity Pact and its Annexure, 
the Clause in the Integrity Pact will prevail.  

 
   ___________________                           __________________________  

(For & on behalf of the Principal)                                 (For & on behalf of the  
                                                                                   Bidder/Contractor)  
            (Office Seal)                                                          (Office Seal) 

 
Place : Gandhidham  
Date : ____/___ /20___  

 
Witness-1:  
(Name & Address) 
 
 ___________________________      
 ___________________________ 
___________________________ 
  
Witness-2 :  
(Name & Address)  
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   ___________________________ 
   ___________________________  
   ___________________________  
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Annexure – “II” 
 
Bank Payment Agreement Form: (to be collected from the Parties) 
 
1. Name of Party    :- 
 
2. Account No.   :- 
 
3. Branch Name   :- 
 
4. IFSC Code of the Bank   :- 
 
5. MICR Code    :- 
 
6. Accepted for   :-              NEFT Payment or  
       RTGS Payment 
 
 
 
 
 
DECLARATION BY THE PARTY :- 
 
 
 I / We hereby declare that the above information furnished by me is 
correct and DPA is requested to pay my / our dues to this Account for this 
Work / Supply Order is concerned. 
 
      
       Signature of the Party 
             With the seal 
 
 
 
 
 



 118 

 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-7 
 
 

BILL OF QUANTITIES 
 
 
 
 
 


