
I no Description Quantity Rate Unit Amount

1 Earth work in excavation by mechanical means (Hydraulic
excavator) /manual means in foundation trenches or drains,
including dressing of sides and ramming of bottoms, lift upto 1.5
m, including getting out the excavated soil and disposal of
surplus excavated soil as directed, within a lead of 50 m.

a) All kinds of soil / GSB filled area / Bituminous surface 18343.00 m3

2 Demolishing C C / R.C.C. work manually/ by mechanical means
including stacking of steel bars and disposal of unserviceable
material within 50 metres lead as per direction of Engineer - in-
charge. (steel bars to be deposited in main store)

2704.00 m3

3 Drilling of horizontal bore holes for crossing under the roads /
railway line / RCC concreted road in all streta in any type of soil / 
road crust material / GSB / WMM with required length. This
including of fixing of HDPE pipe of 150 mm dia in bored hole
with pushing method, complete with all labours, cost of
horizontal boring, cost of HDPE pipe & fitting, cost of excavation
or demolition of concrete on both side, making ground in original
position etc complete as directed by Engineer-in-charge.

5000.00 mtr

4 Supplying and filling in plinth with sand under floors, including
watering, ramming, consolidating and dressing complete. 2529.08 m3

5 Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
up to plinth level :

a 1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 
mm nominal size) 2529.08 m3

b 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 
mm nominal size). 1389.60 m3

6 Providing and laying in position machine batched and machine
mixed design mix M-30 grade cement concrete for reinforced
cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but
excluding the cost of centering,shuttering, finishing and
reinforcement, including admixtures in recommended
proportions as per IS: 9103 to accelerate, retard setting of
concrete, improve workability without impairing strength and
durability as per direction of Engineer-in-charge

(i) RAFT including Shuttering 2959.90 m3

(ii) RCC WALL including Shuttering 6086.60 m3

SCHEDULE-B

Name of work:- "Providing RCC cable trench for electric cables inside cargo 
jetty area"  



7 Providing, laying and fixing in position upto 1 km lead design
mix reinforced cement controlled concrete for RCC Precast slab
of design mix M-30 grade cement concrete for reinforced
cement concrete work, using cement content as per approved
design mix, including pumping / placing of concrete to site
of laying including the cost of centering,shuttering, finishing ,
admixtures in recommended proportions as per IS: 9103 to
accelerate, retard setting of concrete, improve workability
without impairing strength and durability as per direction of
Engineer-in-charge.
  (Rate is exclusive of cost of reinforcement) 2959.90 m3

8 Steel reinforcement for R.C.C. work including straightening,
cutting,bending, placing in position and binding all complete upto
plinth level.

a Thermo-Mechanically Treated bars of grade Fe- 500D or more. 1638119.00 kg

9 Filling available excavated earth (excluding rock) in trenches,
plinth, sides of foundations etc. in layers not exceeding 20cm in
depth, consolidating each deposited layer by ramming and
watering, lead up to 50 m and lift upto 1.5 m. 5262.00 m3

a Extra rate for conveying the excavated stuff by motor - truck
a) Lead upto 2.00 BEYOND 1.50 KM 15785.00 m3

10 Plastering with cement mortar 1 : 4 including racking
out joints, scrubbing & cleaning, finishing smooth curing
including racking out joints etc. complete for interior plastering
upto floor two level.

a 8 mm cement plaster of mix :
i 1:4 (1 cement: 4 fine sand) 45021.60 m2

11 Providing & fixing HDPE pipe in RCC road surface by
dismantling the concrete surface upto 250 mm deep and upto
300 mm wide. After fixing HDPE pipe in concreted surface the
surface should be concreted with M-40 grade of concrete etc
complete including cost of all labour, material as directed by
Engineer-in-charge.

i 110 mm dia HDPE pipe. 1500.00 m3
ii 150 mm dia HDPE pipe 500.00 m3

12 Finishing walls with Acrylic Smooth exterior paint of required
shade 

a New work (Two or more coat applied @ 1.67 ltr/10 sqm over and
including priming coat of exterior primer applied @ 2.20 kg/10
sqm) 12506.00 m2

13
Providing and fixing unplasticised 110 mm dia uPVC pipes
(Working pressure 6 kg/cm2 to drain out rain water) confirming
to relavent IS and as directed by Engineer-in-charge.

2500.80 mtr

Total Rs.
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