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DEENDAYAL PORT AUTHORITY 
TENDER NOTICE NO. 

EL/WK/2783(RT-II)                              

 
 
 

Superintendent Engineer (Electrical), DPA, New Kandla invites tender in Online E-tendering system 

for the work of “Operation & Maintenance Contract of 2 No’s ITALGURU make Harbour 

Mobile Cranes of 120T capacity along with Grabs inside cargo jetty area for a period of 

Two year.” 

Estimated Cost Rs. 11,02,80,000/- 

Tender Pre-Bid Meeting on :- Not Applicable 

Last date of downloading: 03/10/2023 upto 15:00 hrs. 

Last date and time of submission of E-tender only on website https://kpt.nprocure.com: on 

03/10/2023 up to 15:30 Hrs. 

Date and time for opening of E-tender: 03/10/2023 at 16:00 hrs. 

Tender shall be downloaded from web site: https://kpt.nprocure.com and also available on 

http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in. 

 

Corrigendum, if any, will be placed on websites only. 

 
 

 

Superintendent Engineer (Electrical) 
Deendayal Port Authority 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/


Operation & Maintenance Contract of 2 No‘s ITALGURU make Harbour Mobile Cranes of 

120T capacity along with Grabs inside cargo jetty area for a period of Two years‖ 

Page 4 

 

 

NOTICE INVITING ON LINE TENDER 
Details about tender: 

 
Department Name Mechanical Engineering Department 

Circle/ Division 
Electrical Division, Port & Customs Building, 
Ground Floor, New Kandla-(Kutch)-370210 

Tender Notice No. EL/WK/2783(RT-II) 

 
Name of Project 

―Operation  &  Maintenance  Contract  of  2  No‘s  ITALGURU  make  Harbour 
Mobile Cranes 120T along with Grabs inside cargo jetty area for a period of Two 
year 

 
Name of Work 

―Operation & Maintenance Contract of 2 No‘s ITALGURU make Harbour Mobile 
Cranes 120T along with Grabs inside cargo jetty area for a period of Two year 

Estimated Contract Value 
(INR) 

Rs. 11,02,80,000 /- 

Period of Completion (in 
Months) 

 
24 Months from the date of issue of Work Order 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single Currency 

Integrity Pact Integrity Pact agreement duly signed by the bidder and two witnesses, 
witnesses sign also to be obtained by the bidder (in proper format attached 
in Tender Forms) is required to be submitted in preliminary bid failing 
which the Technical bids will be considered non-responsive. 

Tender Currency Settings Indian Rupee (INR) 

Pre-Qualification Criteria 
for eligible bidders 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

 
The Bidders shall fulfil the following pre-qualification criteria: - 

A) Average Annual financial turnover during the last 3 years, ending 31st March 
of the previous financial year, should be Rs. 165.42 Lakhs. Certificate should 
be issued by Chartered Accountant. (It is common for all type of bidders) 

In case the bidder is an OEM/Contractor who is submitting bid asper 
similar work definition no. 1 to 5: 

B) Experience of having successfully completed similar works during last 7 years 
ending last day of month previous to the one in which applications are 
invited should be either of the following: 

i) Three similar completed works each costing not less than the amount 
equal to Rs. 220.56 Lakhs. 

Or 

ii) Two similar completed works each costing not less than the amount 
equal to Rs. 275.70 Lakhs. 

Or 

iii) One similar completed work costing not less than the amount equalto 
Rs. 441.12 Lakhs. 
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IMPORTANT: 

(i) In case a work is started prior to 07 (seven) years, ending last day of 
month previous to the one in which tender is invited, but completed in 
last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited, the completed work shall be considered for 
fulfilment of credentials. 

(ii) If a work is physically completed and completion certificate to this extent 
is issued by the concerned organization but final bill is pending, such 
work shall be considered for fulfilment of credentials. 

(iii) If a part or a component of work is completed but the overall scope of 
contract is not completed, such work shall not be considered for 
fulfilment of technical credentials even if the cost of part completed 
work/component is more than required for fulfilment of credentials. 

(iv)In case a work is considered similar in nature for fulfilment of technical 
credentials, the overall cost of that work shall be considered and no 
separate evaluation for each component of that work shall be made to 
decide eligibility. 

C) Bidders who meet the minimum qualification criteria will be qualified 
only if their available bid capacity is more than the total bid value. The 
available bid capacity will be calculated as under: 
Assessed Available Bid capacity = A x N x 2 –B, 
Where, 

―N‖ = Number of years prescribed for completion of the subject 
contract. 
―A‖ = Maximum value of works executed in any one year during last 
seven years (at current price level). 
―B‖ = Value at current price level of existing commitments and on- 
going works to be completed in the next ‘N‘ years. The Bidder shall 
furnish statements showing the value of existing commitments and on-
going works as well as the stipulated period of completion remaining 
for each of the works preferably countersigned by the Nodal Office or 
his nominee-in charge. 

 Financial 
Year 

22-23 21-22 20-21 19-20 18-19 17-18 16-17 

Index 152.5 139.4 123.4 121.8 119.8 114.9 111.6 

Multiplying 
Factor 

1.00 1.09 1.24 1.25 1.27 1.33 1.37 

 

IMPORTANT: 

 
(i) The value of annual turnover is not to be considered towards ―A‖ as 

mentioned in the formula. 

 
(ii) The information may be provided as per the format given at Section- 

VIII. 
 

D) In Case the similar work has been issued for any private body, the 
bidder will be required to produce the tax deducted at source 
(TDS)certificate indicating the income tax deducted by the client for 
that work, which will form the basis  for assessing the value of 
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 completed work. 

 

Note: 
(i) The particular row in the TDS certificate (Form 16 or Form 26A), 

which indicates the credit of the payment received from the client, 
should be highlighted. 

(ii) Along with the TDS certificate, a declaration on the letter head of a 
Chartered Accountant should be submitted giving details such as the 
name of bidder, the name of the client for which the bidder has 
carried out the work, name of work, work order no. and date, gross 
amount of the payment, net amount received from the client, TDS 
amount. The statement should be signed by the Chartered 
Accountant. 

(iii) In case any discrepancies between the TDS (Form 16 or Form 26A) 
and the declaration given by the Chartered Accountant with regard 
to payment received from the client, it should be explained. 

 

E) In case the bidder is/has handling/handled cargo (except liquid and 
containerized cargo) on captive or common user basis in any 
sea/dry port by deploying 100 T or above capacity stacker/reclaimer/ 
stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating 
crane/EOT cranes having PLC (owned/hired) in any 05 years during 
last 7 years ending last day of month previous to the one in which 
applications are invited and should have handled at least 4.00 MMT 
cargo in all or any of the such five years (except liquid and 
containerized cargo). It is applicable for similar work defined at 
sr. No. 6. 

 
Note: The bidder, submitting tender under this category, is not required 

to submit documents mentioned at ―B, ―C and ―D above but has to 
submit following documents: - 

 

(1) Copy of license/permission issued by the competent authority of the 
concerned sea/dry port in the name of the bidder along with period 
of cargo handling operation in the sea/dry port. 

(2) Satisfactory performance certificate & confirmation for payment of 
Agreed Royalty share by the competent authority of the concerned 
sea/dry port. 

(3) Letter confirming capacity of crane deployed by the bidder and its 
type i.e. HMC etc. for which license/permission is issued. 

(4) Year wise quantity of cargo (except liquid and containerized cargo) 
handled during the license/permission period issued by the 
competent authority of the concerned sea/dry port in the name of 
the bidder. 

(5)  A letter confirming the period of cargo handling operation in the 
sea/dry port for which the license/permission is issued. 

Similar works (1) Design, manufacture, supply, installation, testing, commissioning cargo 
handling equipment i. e. stacker/re-claimer/ stacker cum re- claimer/ 
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC. 
(Note: It is implied that the bidder submitting tender under this 
category, is having the experience of maintenance and operation being 
the manufacturer of cargo handling equipment. 
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 Hence, the requirement of having experience of maintenance and 
operation is not mandatory.) 

OR 
(2) Installation, Testing, Commissioning, maintenance and operation of 

above mentioned cargo handling equipment having PLC. (Note: It is 
implied that the bidder submitting tender under this category is having 
the experience of maintenance. Hence, the requirement of having 
experience of maintenance is not mandatory. Regarding, having 
experience of operation, if the bidder is having experience of operation 
of any of the cargo handling equipment having PLC mentioned above 

in a separate completed work order, the same will be considered by 
ignoring the value of such work order. 

OR 

(3) AMC of above cargo handling equipment having PLC. (Note: if the 
bidder is having experience of operation of any of the cargo handling 
equipment having PLC mentioned above in a separate completed 
work order, the same will be considered by ignoring the value of such 
work order. 

OR 
(4) O & M of above-mentioned cargo handling equipment having PLC. 

OR 
(5) Combination of any of the (1), (2), (3) & (4). 

OR 

(6) Deployment of 100 T or above capacity stacker/re-claimer/ stacker cum 
re-claimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes 
having PLC (owned/ hired) in any sea/dry port. 
In case the bidder is/has handling/handled cargo (except liquid and 
containerized cargo) on captive or common user basis in any sea/dry 
port by deploying 100 T or above capacity stacker/re-claimer/ stacker 
cum re-claimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT 
cranes having PLC (owned/hired) in any 05 years during last 7 years 
ending last day of month previous to the one in which applications are 
invited and should have handled at least 4.00 MMT cargo in all or any 
of the such five years (except liquid and containerized cargo). 

Joint Venture Not applicable 
Rebate Not applicable 

 

 
 
 

 

 
Bid Document Fee 

Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non- 

refundable) /- (Five Thousand Nine Hundred Only) 
Through on line transfer in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy of 
RTGS  no.  and  date   of  transfer  may   be  uploaded  on   ―(n)  procure 
website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 

and Medium Enterprises indicating the list of activity related to the subject 
tender as per national Industrial Classification-2008 mentioned in the table 
below only shall become eligible for exemption from payment of Tender 
fee/EMD. Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid. 

Level Description 

Section – C Manufacturing 
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 Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling equipment 
and parts thereof 

Or 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and 
equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 
33150 

Repair of transport equipment, except motor vehicles 

Or 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

 
In case of Micro and Small Enterprise (MSEs) please see the 
condition below. 

 

 
 

 
 
 

 
 
 

 
Bid Document Fee Payable 

To 

Through on line transfer in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) 
procure website. In case of Micro and Small Enterprise (MSEs) holding 
valid certificate issued by any agencies/organization under The Ministry 
of Micro, Small and Medium Enterprises indicating the list of activity 
related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate in preliminary bid. 

Level Description 

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling equipment 
and parts thereof 

Or 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and 
equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 
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 Sub Class - 
33150 

Repair of transport equipment, except motor vehicles 

Or 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

Sub Class - 

52242 

Cargo handling incidental to water transport 

 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
Bid Security/ EMD (INR): 

Rs.11,02,800/- (Rupees Eleven Lakhs Two Thousand Eight Hundred 
only) 
Through on line transfer in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 
Scanned copy of RTGS  no.  and  date   of  transfer  may   be  uploaded  
on   ―(n)  procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the subject 
tender as per national Industrial Classification-2008 mentioned in the 
table below only shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

Level Description 

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 
Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling equipment 
and parts thereof 

OR 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and 
equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 
33150 

Repair of transport equipment, except motor vehicles 

OR 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 
Class – 5224 Cargo handling 

Sub Class - 
52242 

Cargo handling incidental to water transport 



Operation & Maintenance Contract of 2 No‘s ITALGURU make Harbour Mobile Cranes of 

120T capacity along with Grabs inside cargo jetty area for a period of Two years‖ 

Page 10 

 

 

 

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
Bid Security/ EMD (INR) in 

favour of: 

Through on line transfer in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700), Kandla branch. 
Scanned copy of RTGS no. and date of transfer may be uploaded on ―(n) 
procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification-2008 mentioned in the 
below table only shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid 

certificate in preliminary bid. 

Level Description 

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling equipment 
and parts thereof 

OR 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and 
equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 
33150 

Repair of transport equipment, except motor vehicles 

OR 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 
Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

Sub Class - 
52242 

Cargo handling incidental to water transport 

NOTE:- Accordingly, offer of those bidders shall only be opened 
whose EMD, Tender Fee and Integrity pact (duly signed by 
bidder and witnesses in proper format attached) are received 
electronically. 

Bid Document 
Downloading Start Date 

 

          16/09/2023  

Bid Document 
Downloading End Date 

 

03/10/2023 to 15:00 Hrs. 

Date & Place of Pre Bid 
Meeting Not Applicable 

Last Date & Time for 
Receipt of Bids 

 

03/10/2023 @ 15:30 Hrs. 
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Downloading websites https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as 

http://www.eprocure.gov.in. 

Bid Validity Period 
120 Days 

 

 
 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
Condition 

(1) Tender Fee:-Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date of 
transfer may be uploaded on ―(n)procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 

issued by any agencies/organization under The Ministry of Micro, Small 
and Medium Enterprises indicating the list of activity related to the subject 
tender as per National Industrial Classification-2008 mentioned in the 
below table only shall become eligible for exemption from payment of 
Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

Level Description 

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling equipment 
and parts thereof 

OR 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and 
equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 
33150 

Repair of transport equipment, except motor vehicles 

OR 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

Sub Class - 
52242 

Cargo handling incidental to water transport 

 
(2) EMD: Through on line transfer in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 

PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date of 
transfer may be uploaded on ―(n)procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject tender 
as per National Industrial Classification-2008 mentioned in the below table 
only shall become eligible for exemption from payment of 

http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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 Tender fee/EMD. Such bidder shall upload the scanned copy of valid 
certificate in preliminary bid. 

Level Description 

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 
28162 

Manufacture of other lifting and handling equipment 
and parts thereof 

OR 

Level Description 

Section – C Manufacturing 
Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and 
equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 
33150 

Repair of transport equipment, except motor vehicles 

OR 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

Sub Class - 
52242 

Cargo handling incidental to water transport 

3) Integrity pact duly signed by bidder and witnesses. 

 
Accordingly, offer of those bidders shall only be opened whose 
EMD , Tender Fee and Integrity pact (duly signed by bidder and 
witnesses) are received electronically. 

Remarks 
The hard copies should reach to the Electrical Division within 07 days from 
the date of opening of preliminary bid. 

 
Bid Opening Date 

Technical Bid will be opened on 03/10/2023 16:30 Hrs. Date of 
opening of price bid shall be notified after scrutiny and evaluation of 
Technical Bid. 

Documents required to be 
submitted by scanning 

through online 

a. Documents in support of fulfilling Qualifying Criteria as indicated 
above. 

b. EMD -As indicated above. 
c. Tender fee - As indicated above. 
d. Integrity pact (duly signed by bidder and witnesses) 
e. Documents Mentioned in Eligibility Criteria. 

Officer- Inviting Bids: 
S.E (E), Electrical Division, Port & Custom Building, Ground Floor, New 
Kandla-(Kutch)-370210. 

Bid Opening Authority : Superintendent Engineer (Electrical) 
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Address: 

S.E (E), Electrical Division, Port & Custom Building, Ground Floor, New 
Kandla-(Kutch)-370210 

 

Contact Details : 
S.E (E), Electrical Division, Port & Custom Building, Ground Floor, New 
Kandla-(Kutch)-370210, Phone: 02836-270209, 271010, 270342, Fax No. 
02836 271010, 270184 

Corrigendum, if any, will be placed on websites only. 

 

In case, bidders need any clarifications or if training is required to participate in online 
Tenders, they can contact (n) Procure Support team at following address: - 
(n) Code Solutions-A division of GNFC Ltd.,9 
(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad – 380054 (Gujarat) 
Contact Details: 

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail: nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 
 

 

 
Superintendent Engineer (Electrical) 
Deendayal Port Authority 

mailto:nprocure@gnvfc.net
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Section – I 
Instruction to Bidders 

A. GENERAL 
 

1. Scope of Bid 
 

1.1 The Superintendent Engineer (Electrical)Deendayal Port Authority invites bids by E-Tendering 
from the interested eligible bidder for the work as mentioned in the notice inviting online 
tender. All bids shall be completed and submitted on-line in accordance with instruction to the 
bidders. 

 
1.2 The successful bidder will be expected to complete the works by the intended completion 

period. 
 

2. Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have sufficient funds 
in India Currency for execution of the work. 

 
3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online 
Tender may participate in the subject Tender. Successful completion of ―Similar Works‖ only 
shall be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined 
in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I ―To be submitted by Bidders 
with their Bids‖. 

3.3 Government-owned enterprises may participate if they are legally and financially autonomous, 
operate under commercial law and are not a dependent agency of the employer subject to 
fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer. 

 

4. Eligibility Criteria: 

 
4.1 The Bidders shall fulfil the following pre-qualification criteria: 

 
A) Average Annual financial turnover during the last 3 years, ending 31st March of the previous 

financial year, should be Rs. 165.42 Lakhs. Certificate should be issued by Chartered Accountant. 
(It is common for all type of bidders) 

 

In case the bidder is an OEM/Contractor who is submitting bid as per similar work 
definition no. 1 to 5: 

 

B) Experience of having successfully completed similar works during last 7 years ending last day of 
month previous to the one in which applications are invited should be either of the following: 
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i) Three similar completed works each costing not less than the amount equal to Rs. 220.56 
Lakhs. 

Or 

ii) Two similar completed works each costing not less than the amount equal to Rs. 275.70 Lakhs 

 
Or 

iii) One similar completed work costing not less than the amount equal to Rs. 441.12 Lakhs. 
 

Note: (a) A copy of the completion certificate in respect of the successfully completed similar work. 

(b) A copy of detail work order should also be submitted for which the bidder is submitting the 
completion certificate. Such completion certificate should be issued on the letter head of the client 
and invariably reflect the following details: 
(1) Name of Contractor 
(2) Name of Work 

(3) No. of work order/agreement and date 
(4) Contract value 
(5) Contract period (6) Date of commencement of work 

(7) Date of completion 

(8) Value of Work executed during the contract period/original contract period 
(9) Date of issue of completion certificate. 

IMPORTANT: 

(i) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one 

in which tender is invited, but completed in last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, the completed work shall be considered for 
fulfilment of credentials. 

(ii) If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for fulfilment of 
credentials. 

(iii) If a part or a component of work is completed but the overall scope of contract is not 
completed, such work shall not be considered for fulfilment of technical credentials 
even if the cost of part completed work/component is more than required for 

fulfilment of credentials. 
(iv) In case a work is considered similar in nature for fulfilment of technical credentials, the overall 

cost of that work shall be considered and no separate evaluation for each component of that 
work shall be made to decide eligibility. 

C) Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 
Assessed Available Bid capacity = A x N x 2 –B, 
Where, 
―N= Number of years prescribed for completion of the subject contract. 

―A= Maximum value of works executed in any one year during last 
seven years (at current price level). 

―B= Value at current price level of existing commitments and on-going works to be completedin 
the next ‘N‘ years. The Bidder shall furnish statements showing the value of existing commitments 
and on-going works as well as the stipulated period of completion remaining for each of the works 
preferably countersigned by the Nodal Office or his nominee-in charge. 
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Financial 
Year 

22-23 21-22 20-21 19-20 18-19 17-18 16-17 

Index 152.5 139.4   123.4 121.8 119.8 114.9 111.6 

Multiplying 
Factor 

1.00 1.09 1.24 1.25 1.27 1.33 1.37 

 

IMPORTANT: 

(i) The value of annual turnover is not to be considered towards ―A‖ as mentioned in the formula. 

(ii) The information may be provided as per the format given at Section-VIII. 

D) In Case the similar work has been issued for any private body, the bidder will be required to 
produce the tax deducted at source (TDS)certificate indicating the income tax deducted by the 

client for that work, which will form the basis for assessing the value of completed work. 

Note: 

(i) The particular row in the TDS certificate (Form 16 or Form 26A), which indicates the credit of 

the payment received from the client, should be highlighted. 

(ii) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant 
should be submitted giving details such as the name of bidder, the name of the client for which 
the bidder has carried out the work, name of work, work order no. and date, gross amount of 

the payment, net amount received from the client, TDS amount. The statement should be 
signed by the Chartered Accountant. 

(iii) In case any discrepancies between the TDS (Form 16 or Form 26A) and the declaration given 

by the Chartered Accountant with regard to payment received from the client, it should be 
explained. 

E) In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on 
captive or common user basis in any sea/dry port by deploying 100 T or above capacity 

stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT 
cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of month 
previous to the one in which applications are invited and should have handled at least 4.00 

MMT cargo in all or any of the such five years (except liquid and containerized cargo). It 
is applicable for similar work defined at sr. No. 6. 

Note: The bidder, submitting tender under this category, is not required to submit documents 

mentioned at ―B, ―C and ―D above but has to submit following documents: - 

(1) Copy of license/permission issued by the competent authority of the concerned sea/dry port in 
the name of the bidder along with period of cargo handling operation in the sea/dry port. 

(2)  Satisfactory performance certificate & confirmation for payment of Agreed Royalty share by 
the competent authority of the concerned sea/dry port. 

(3) Letter confirming capacity of crane deployed by the bidder and its type i.e. HMC etc. for which 
license/permission is issued. 

(4)  Year wise quantity of cargo (except liquid and containerized cargo) handled during the 
license/permission period issued by the competent authority of the concerned sea/dry port in 
the name of the bidder. 

(5)  A letter confirming the period of cargo handling operation in the sea/dry port for which the 
license/permission is issued. 



Operation & Maintenance Contract of 2 No‘s ITALGURU make Harbour Mobile Cranes of 

120T capacity along with Grabs inside cargo jetty area for a period of Two years‖ 

Page 17 

 

 

Similar Works: 

(1) Design, manufacture, supply, installation, testing, commissioning cargo handling equipment 

i. e. stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating 
crane/EOT cranes having PLC. (Note: It is implied that the bidder submitting tender under this 
category, is having the experience of maintenance and operation being the manufacturer of 
cargo handling equipment. Hence, the requirement of having experience of maintenance and 
operation is not mandatory.) 

OR 

(2) Installation, Testing, Commissioning, maintenance and operation of above-mentioned cargo 
handling equipment having PLC. (Note: It is implied that the bidder submitting tender under 

this category is having the experience of maintenance. Hence, the requirement of having 
experience of maintenance is not mandatory. Regarding, having experience of operation, if the 
bidder is having experience of operation of any of the cargo handling equipment having PLC 

mentioned above in a separate completed work order, the same will be considered by ignoring 
the value of such work order. 

OR 

(3) AMC of above cargo handling equipment having PLC. (Note: if the bidder is having experience 

of operation of any of the cargo handling equipment having PLC mentioned above in a separate 
completed work order, the same will be considered by ignoring the value of such work order. 

OR 
(4) O & M of above-mentioned cargo handling equipment having PLC. 

OR 

(5) Combination of any of the (1), (2), (3) & (4). 

OR 
(6) Deployment of 100 T or above capacity stacker/reclaimer/ stacker cum reclaimer/ ship loader/ 

RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC (owned/ hired) in any sea/dry port. 
In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on 

captive or common user basis in any sea/dry port by deploying 100 T or above capacity 
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT 
cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of month 

previous to the one in which applications are invited and should have handled at least 
4.00 MMT cargo in all or any of the such five years (except liquid and containerized cargo) 

 

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL 

Sr. 
No. 

Instruction Precautions 

1 There should not be any bulk scanning and uploading of 
all bidding   documents. For example, along with 
work/supply order its related documents such as 
completion certificate and performance certificate can be 
bulk scanned and uploaded by giving specific name of 
the documents e.g. name of client. In case along with 
the documents related to similar work experience, the 
bidder also scans and includes average annual turnover 
certificate and uploads it, DPA will not be responsible for 
finding and tracing out the same in all the scanned 
documents uploaded by the bidder on (n) procure 
bidding portal. 

The required bidding document should 
be scanned in high quality pdf. The 
scanned copy should be clear and 
visible. 

 

No unrelated document should be 
scanned and included with the specific 
set of scanned document. 

 

Every document should be specifically 
named and separately uploaded for its 
identification. 
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 Every document should be specifically named and 
separately uploaded for its identification. 

 

2 The document related to techno-financial criteria should 

invariably be scanned and uploaded on (n) procure 
bidding portal. 
Preliminary and Techno-financial qualification will be done 
on the basis of documents uploaded on bidding portal 
only. 
DPA may seek shortfall information connected to 
documents uploaded on bidding portal from the bidders. 
However, DPA is not bound to call for any shortfall 
information from the bidders. No fresh documents 
submitted by the bidder for techno commercial qualified 
will be considered for any purpose. 

The required bidding document should 

be scanned in high quality pdf. The 
scanned copy should be clear and 
visible. 

 

The scanned pdf file should 
invariably be given specific name for its 
identification e.g. turn over certificate 
etc. 
Every document should be specifically 
named and separately uploaded for its 
identification. 

4.2 All bidders shall scan and forward the following information and documents with 

their bids. 

a. Copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business, written power of attorney of the signatory of the Bid to commit the 
Bidder. 

b. Total monetary value of similar works performed for each of the last seven years ending last 
day of month previous the one in which applications are invited (Not applicable for 
applicant having Similar Work sr. no. 6). 

c. Experience in works of a similar nature and size for each of the last seven years, and details 
of works underway or contractually committed, and Employers who may be contacted for 
further information on those contracts. (Not applicable for applicant having Similar 
Work sr. no. 6). 

d. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor 
‘s reports for the past three years ending 31st March of the previous financial year. 

e. Duly filled Forms mentioned in Section – IV- Part – I. 

f. PAN, Registration with GST, Provident Fund Authorities. 

g. Valid Electrical Contractor License issued by respective State / Central Govt. 

h. EMD = Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal Port 
Authority - (IFSC code PUNB0217700). Scanned copy of RTGS no. and date of transfer may be 
uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the below table only shall become eligible for exemption from 
payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid 

 

Level Description 
Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 28162 Manufacture of other lifting and handling equipment and 
parts thereof 
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OR 
 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 33150 Repair of transport equipment, except motor vehicles 

OR 
 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

Sub Class - 52242 Cargo handling incidental to water transport 

 
Accordingly, offer of those bidders shall only be opened whose Tender Fees, Bid security i.e. EMD 
and signed Integrity Pact is received electronically in the preliminary bid. 
Further, for the purpose of realization, bidder shall send the same in original to S.E(E) at the time of 
tender opening or send the same by hand/courier/RPAD/Speed post so as to reach the SE (E), Electrical 
Division, Port & Custom Building, Ground Floor, New Kandla-(Kutch)-370210 within 07 days from the 
last date of opening failing which the bid shall be treated as non-responsive. 

 

i        Tender fee = Through on line transfer in PNB bank account no. 2177002100004628 - Deendayal Port 
Authority - (IFSC code PUNB0217700), Kandla branch. Scanned copy of RTGS no. and date of 
transfer may be uploaded on (n) procure website. In case of Micro and Small Enterprise (MSEs) 
holding valid certificate issued by any agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the below table only shall become eligible for exemption 
from payment of Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in 
preliminary bid. 

 

Level Description 
Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 28162 Manufacture of other lifting and handling equipment and 
parts thereof 

OR 
 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 33150 Repair of transport equipment, except motor vehicles 
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OR 
 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

Sub Class - 52242 Cargo handling incidental to water transport 

i. 
j. Information regarding any litigation, current or during the last five years, in which the Bidder 

is involved, the parties concerned, and disputed amount. 
k. A certificate by the bidder that they have not been banned / black listed by any govt. 

Agency. 
l. Power of attorney (dully accompanied by resolution of Board in case of company). 
m. Qualifications and experience of key site management and technical personnel proposed for 

the contract. 
n. The proposed methodology and program of work, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed 
to be adopted justifying their capability of execution and completion of the work as per 
technical specifications within the stipulated period of completion as per milestones. (Not 
Applicable) (Modified as per Clause No. 19 under Special Conditions, Section-III) 

o. The completion certification should invariably mention the reference no. of work order, the 
date of completion and contract value. 

p. The copy of the work order shall also be submitted for which the bidder is submitting 
completion certificate. 

q. In case the similar work has been executed for any private body, the bidder will produce the 
tax deducted at source (TDS) certificate indicating the income tax deducted by the client for 
that work, which will form the basis for assessing the value of completed work. 

r. Bidders should give an undertaking that the documents submitted by them in support of their 
credentials are genuine and DPA is at liberty to take any action against the bidder if the said 
documents are found to be non-genuine. 

s. Bidders should give an undertaking that they will comply to the specifications of the work 
including terms and conditions in total without any deviation. 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements: and/or 

- record of poor performance such as abandoning the works, non – completion of the 

contract. 

5. One Bid per Bidder 
5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will be 

disqualified. The bidder can be disqualified from bidding for any contract with DPA for a period 

of three years from the date of notification. 

 
6. Joint Venture (Modified as per Clause No. 18 under Special Conditions, Section- III) 

In case of association in the form of consortium or joint venture agreement, the members of 
the association shall nominate one of the members as ―lead partner‖ for participating in the 
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tender and signing all the documents related therewith up to signing of agreement and 
execution of all the contractual obligations there after (in case of award of contract). All the 

partners of the association must also, jointly and severally, be responsible for satisfactory 
execution and performance of the contract. The firms with at least 26% equity holding each 
are allowed to jointly meet the legibility criteria. 

 

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid and 
employer will in no case be responsible and liable for those costs regardless of the conduct 
or outcome of the bidding process. 

 
8. Site Visit 
8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of 

work and its surroundings and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for the works. The costs of visiting the site shall be at the 
Bidders‘ own expense. 

 

B. Bidding Documents 
 

9. Content of Bidding Documents 

9.1 The set of bidding documents comprises the documents listed below and addenda issued in 
accordance with clause-19: 

• Bid Reference No. EL/WK/2783(RT-II) 
• NIT : Invitation for Bids 
• Section I : Instruction to Bidders 

• Section II : General Conditions of Contract 
• Section III : Special Conditions of Contract 
• Section IV : Forms of Bid 
• Section V : Scope of Work & Technical Specifications 

 Section VI : Bill of Quantities 

 Section VII : Drawings 

 Section VIII : Integrity Pact 

9.2 The bidding documents shall be downloaded. The documents should be completely filled and 
submitted through on line E – Tendering process. 

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, 
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with 
the requirements of the bid document shall be at the bidder‘s own risk. Bids which are not 

substantially responsive to the requirements of the tender documents shall be rejected. 

 

10. Clarifications of the Bidding Documents 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
employer in writing. The employer may respond to any request for clarification which are 

received within seven days prior to date of pre-bid meeting. The clarifications shall be uploaded 
on Website https://kpt.nprocure.com, www.deendayalport.gov.in and www.eprocure.gov.in. 

10.2 Pre–Bid meeting (Not Applicable) 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 
XX/XX/2023 @ XX:XX hrs at Old Board Room, A.O Building, Gandhidham. The bidders / 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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representative of bidders who wish to attend the Pre-Bid meeting shall furnish the authority 
letter on the letter head of Bidder, for attending the Pre-Bid Meeting on behalf of bidder 

at the time of Pre-Bid Meeting. 
10.2.2 The purpose of the meeting will be to clarify issues related to work and tender conditions. 

10.2.3  Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 
www.deendayalport.gov.in or www.eprocure.gov.in website without disclosing source of 
enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum and 

/ or Addendum. 

11. Language of Bid 

All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 
i) Bid Security i. e. EMD, Tender Fees and Integrity Pact (Preliminary Bid) 

ii) Qualification information in accordance to clause of Eligibility Criteria shall be 
submitted. 

B) Financial Bid: 

i) Bill of Quantities duly filled and digitally signed by bidder. 

13. Bid Prices 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and 
shall not be subject to adjustment on any account. 

13.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like 
Transportation, Loading, Unloading, Boarding & Lodging etc. except GST and shall remain firm 

till completion of work. 

14. Currencies of Bid and Payment 
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical Bid. 
A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may 
request the bidders to extend the period of validity for additional period. The request and the 
bidders ‘responses shall be made in writing. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

16. Bid Security 

16.1 EARNEST MONEY DEPOSIT (EMD) 

The tender shall be accompanied by Earnest Money Deposit of Rs. 11,02,800 (Rupees Eleven 

Lacs Two Thousand Eight Hundred Only). 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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(i)     The tender not accompanied with EMD shall not be considered & their technical and price bid will 
be returned un-opened. Through on line transfer in PNB bank account no. 2177002100004628 

– Deendayal Port Authority (IFSC code PUNB0217700), Kandla branch. Scanned copy of RTGS no. 
and date of transfer may be uploaded on ―(n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list 
of activity related to the subject tender as per National Industrial classification-2008 mentioned in 
the table below only shall become eligible for exemption from payment of Tender fee/EMD. Such 
bidder shall upload the scanned copy of valid certificate in preliminary bid 

 

Level Description 

Section – C Manufacturing 

Division – 28 Manufacture of machinery and equipment n.e.c. 

Group - 281 Manufacture of general-purpose machinery 

Class – 2816 Manufacture of lifting and handling equipment 

Sub Class - 28162 Manufacture of other lifting and handling equipment and parts thereof 

Or 
 

Level Description 

Section – C Manufacturing 

Division – 33 Repair and installation of machinery and equipment 

Group - 331 Repair of fabricated metal products, machinery and equipment 

Class – 3315 Repair of transport equipment, except motor vehicles 

Sub Class - 33150 Repair of transport equipment, except motor vehicles 

Or 
 

Level Description 

Section – H Transportation and storage 

Division – 52 Warehousing and support activities for transportation 

Group - 522 Support activities for transportation 

Class – 5224 Cargo handling 

Sub Class - 52242 Cargo handling incidental to water transport 

 
in order to become eligible for exemption from payment of EMD. It may be noted that exemption certificate 

issued by any other authority will not be entertained. Earnest money in the form of Bank Guarantee will 

not be accepted under any circumstances. 

 
(a) EMD 

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee (in Form 

9) as per the tender clause and executing the agreement (in Form 8) as per tender clause. The EMD 

of unsuccessful bidders other than L1 & L2 be refunded immediately after ranking of Bids. Earnest 

Money of L2 bidder shall be refunded immediately after entering into agreement with L1 and 

acceptance of Performance Guarantee from L1. 

(ii) EMD will be refunded suo-motto without any application from the Bidders. 
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(iii) The EMD of successful bidder will be discharged (refunded) after he has signed the Agreement 

and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

 
(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualify the 

bidder from bidding process of any contract with DPA for a period of 03 years and EMD 
may be forfeited, if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any 

arithmetic errors; 

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 

b) furnish the required performance Guarantee. 

(iv) The bidder submits more than one bid. 

 
17. Alternative Proposals by Bidders 
17.1 Conditional offer or Alternative offers will not be considered in the process of tender evaluation. 

 
18. Format and Signing of Bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 
authorized to sign on behalf the Bidders. 

 
19. Amendment of Bidding Documents 
19.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by using addenda. 
19.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated 

in writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall 

acknowledge the receipt of each addendum by cable to the Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of 

bids. 
D. Submission of Bids 

 

20. Submission of Bids 

Bidders who wish to participate in the tender will have to procure / should have legally valid 
Digital Certificate, as per Information Technology Act-2000, using which they can sign their 

electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a division 
of GNFC Ltd, who are licensed certifying authority by Government of India. All bids should be 
digitally signed. For details regarding Digital signature certificate and related matters, the 

bidder may contact the following address: 

(n) code Solutions, 
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A Division of GNFC, 
301 GNFC Info tower, 

Bodakdev, Ahmedabad. 
Tel. 91 79 26857316/17/18 

Fax: 91 79 26857321 
Mobile: 9327084190 / 9898589652. 
E-mail: nprocure@gnvfc.net. 

(a)  The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the originals / 
attested hard copies along with tender documents (except Price Bid), signed on bottom 

of each page in token of acceptance of Tender Conditions and shall have to be 
forwarded subsequently so as to reach the office of The Superintendent Engineer (E) 
within 7 days of opening of the tenders. 

20.1 The envelopes shall be addressed to: 

(b) Superintendent Engineer (E) 
Deendayal Port Authority 
Electrical Division, 
Ground Floor, 

Port & Customs Building, 
New Kandla – 370210. 
Gujarat-State. 

(c) bear the following identification: 
Accompaniments for “Operation & Maintenance Contract of 2 Nos. Italgru make 
Harbour Mobile Cranes of 120T along with Grabs inside cargo jetty area for a 
period of Two years” 
Bid reference No EL/WK/2783(RT-II) Name and address of the bidder. 

 

21. Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at websites https://kpt.nprocure.com 
not later than 15:30 Hrs on 03/10/2023. 

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that 

no changes have been made in document. The uploaded version of the Port Tender Document 
at https://kpt.nprocure.com websites will be treated as authentic tender and if any discrepancy 
is noticed at any stage between the Port‘s tender document and the one submitted by the 
Bidder, the conditions mentioned in the Port‘s uploaded document on https://kpt.nprocure.com 

websites shall prevail. 
21.3 The employer may extend the deadline for submission of bids by issuing an amendment on 

DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations of 

the employer and the bidders previously subject to the original deadline will then be subject 
to the new deadline. 

21.4 In case of tender documents being downloaded from the web site, at the time of submission 

of (the hard copy of) the tender document, the tenderer shall give an undertaking that no 
change have been made in document. Any discrepancy is noticed at any stage between the 
port‘s tender document uploaded on https://kpt.nprocure.com and the one submitted by the 

tenderer, the conditions mentioned in the port‘s tender document uploaded on 
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action for 
the lapses. 

mailto:nprocure@gnvfc.net
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
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22. Late Bids 

22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line System. 

 

23. Modification and Withdrawal of Bids 
23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 
23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity including extension, if any, the bidder can be 
disqualified from bidding for any contract with DPA for a period of three years from the date 

of notification. 

E. Bid Opening and Evaluation 
 

24. Bid Opening 
24.1 On the due date and time, the employer will first open Technical bids of all bids received 

including modifications. 

24.2 In the event of the specified date for Bid opening being declared a holiday by the employer, 
the Bids will be opened at the appointed time on the next working day at the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not contain 
Bid security i.e., Bid Securing Declaration and tender fees in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

24.4 The bids which are technically qualified, their financial bids will be opened. The date of opening 
of financial bid will be declared in the https://kpt.nprocure.comand www.deendayalport.gov.in 
as well as www.eprocure.gov.in. 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 

25. Clarification of Bids 
25.1 To assist in the examination and comparison of Bids, the employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakup of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price of substance of 
the Bid shall be sought, offered, or permitted. 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time of the bid 
opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the employer ‘s bid evaluation, bid comparison or contract 
award decisions, may result in the rejection of his bid. 

 

26. Examination of Bids and Determination of Responsiveness 
26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) has been properly digitally signed, 

(b) meets the eligibility criteria defined 
(c) is accompanied by the required Bid Securing Declaration and tender fees; 
(d) is responsive to the requirements of the Bidding documents. 
(e) Goods & Service Tax number to be quoted invariable by bidder. 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the terms, 
conditions and specification of the Bidding documents. 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-confirming 

deviation or reservation. 

 
27. Evaluation and Comparison of Bids 

 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 

27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by 
adjusting discounts, if any. 

27.3 If in the opinion of Engineer In Charge, the rate quoted by successful bidder is abnormally 
high / low compared to the estimated cost of the work, the employer may ask the bidder to 
produce detailed price analysis for all items of the bill of quantities. 

 
F. Award of Contract 

 

28 Award Criteria (Modified as per Clause No. 1 under Special Conditions, Section- 

III) 
The employer will award the work to the bidder whose bid has been evaluated to be techno 

– commercially responsive and the lowest evaluated bid subject to submission of agreement 
and performance security. 

 
The employer, if so required, reserves the right to: 
(a) split the work and award the work in favour of more than one firm 

 

(b) award the work separately as supply, execution, Operation & 

Maintenance/Operation/Maintenance as applicable. 

 
29 Employer’s Right to accept any Bid and to reject any or all. 

However prospective bidder(S) may raise query relating to bidding conditions, bidding process 
and/or rejection of its bids. The reasons for rejecting a tender or non-issuing tender to a 
prospective bidder will be disclosed where written enquiries are made by concerned bidder. 

 

30. Letter of Intent: 

The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the 
successful bidder about the proposed pre-acceptance of tender. 

 

31. Notification of Award and Signing of Agreement 

i) The Bidder whose Bid has been accepted will be notified for the award by the employer 
prior to expiration of the Bid validity period by confirmation in writing. In this letter 
(hereinafter and in the Conditions of Contract called the ―Letter of Intent‖) the contract 
amount, completion period of the work etc. will be mentioned in line with the tender 

conditions. 
ii) The notification of award will constitute the formation of the Contract subject to the 

furnishing of a performance security in accordance with the provisions of tender 

condition. 

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid) / 
28 days (Global Bid) of issue of the notification of award (Letter of Intent). The 
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agreement will incorporate all correspondence between the employer and the 
successful bidder. 

32. Contract Agreement: 
32.1 The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) / 28 days (Global Bid) from the date of issue of Letter 
of Intent. 
i) The successful Bidder will be required to execute an agreement at his expense on Three 

Hundred Rupees (Rs. 300/-) Non-Judicial Stamp Paper in the proper departmental 
format (Form 8) for the due and proper fulfilment of the contract within 14 days 

(national Bid) / 28 days (Global bid) from the date of Letter of Intent. 

32.2 Pending preparation and execution of the contract agreement as above, the tender submitted 
by the Contractor together with Chief Mechanical Engineer ‘s letter / fax accepting the tender 
shall constitute a binding contract between the Board and the Contractor. 

32.3. The contract period shall be reckoned from the date of issue of Work Order to commence the 
work. 

i) The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present Rs. 300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to be 

kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in case 
it is a Company, a copy of Memorandum and Articles of Association along with 
Registration Certificate is to be submitted. 

v) If the agreement is signed by a Partner/ a Director/ an authorized person of the firm, 
in such case, a certified true copy of the power of attorney/ letter of authority given by 
the firm/ company to the signatory of the Contractor firm is to be submitted. 

vi) The entire agreement should be in type written form/ computer printed form. 

vii) Leaving blanks and insertion of some contents of the agreement with hand writing 
should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialed. 

 

33. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after 
issue of LOI, and b) Retention money to be recovered from Running Bills. 

1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price should 
be submitted as Performance Guarantee in form of Bank Guarantee, or Demand Draft within 21 
days, on receipt of Letter of Intent and balance 5% to be recovered as Retention Money from 
Running Bills. Recovery of 5% Retention Money to commence from the First RA Bill onwards @ 5% 
of the Bill Value from each Bill. Retention Money will be refunded within 14 days from the date of 
payment of final bill. Balance SD will be refunded immediately not later than 14 days from 
completion of defect liability period. 

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days 
of receipt of Letter of Intent, failing which the work will not be awarded and the Bid Security i.e., 
EMD will be forfeited. 
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3) The Port Trust will also be at liberty to deduct from performance guarantee or from any sums of 
money due or that may become due under any contract with the contractor that may become due 
to the employer. This is without prejudice to the rights of the employer under the terms of the 
contract. The Bank Guarantee is required to be dispatched by the issuing bank directly to The 
Employer by Registered AD Post. 

4) The Port Authority may at their option forfeit the Performance Guarantee cum Security Deposit 
if the contractor fails to carry out the work or perform or observe the conditions of contract. 

5) The balance Performance Guarantee cum Security Deposit will be released after successful 

completion of guarantee period. 

6) If applicable, the documentary evidence (copy of paid challan in government treasury) of 
welfare cess @1% of work done or as amended by statutory authority from time to time, paid 

on final bill shall be submitted before releasing the performance guarantee. 

34. Issue of Work Order 

Work order will be issued indicating the Contract value, completion period etc. after submission 
of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp Paper by the 
successful bidder as per Tender Conditions. 

35. Time Schedule 

The Contract shall be effective from the date of issue of Work Order and the work shall be 
completed within 24 months from date of issue of Work Order. 

 
36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders / Suppliers / Contractors under this contract, observe the 
highest standard of ethics during the procurement and execution of this contract. In pursuance 
of this policy, the employer: 
(a) defines the following for the purpose of these provisions: 

(i) ―Corrupt practice‖ means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement process 
or in contract execution; and 

(ii) ―fraudulent practice‖ means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

(b) will reject a proposal for award of work if he determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract 
in question. 

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has engaged 

in corrupt or fraudulent practices in competing for or in executing, the contract. 

 

Signature & Seal Superintendent Engineer (E) 

Of Contractor Deendayal Port Authority 
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SECTION – II 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions 

In the Contract (as hereinafter defined) the definition of the following words and expressions 
shall have the meanings hereby assigned to them except where the context otherwise requires: 

 
a. ―Employer  means  Board  of  Deendayal Port Authority, a body corporate under the Major 

Port Authorities Act.2021, by notification issued by the Government of India, acting through its 
Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nominated by 

the Board. 

 

b. ―Contractor” means the person or persons, firm, corporation or company whose tender has 
been accepted by the employer and includes the Contractor ‘s servants, agents and workers, 
personal representatives, successors and permitted assigns. 

 
c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments thereto, 
Bid, Letter of Intent, Contract Agreement and the work order. 

 
d. “Contract Price” means the total sum of money to be paid by the employer to the contractor 

on timely completion of the contract work as per Contract including payment for extra work, 
i.e. as per defined and applicable items of the terms of payment, including any taxes and 
excise duties to be paid to state or central Government. 

 
e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time to time 
be furnished or approved in writing by the employer. 

 
f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port 

Authority. 

 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and work 
to be done executed or carried out by the contractor under the contract. 

 
h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which the 

system or works is or are to be provided, executed, erected, done or carried out. 
 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 
 

j. The “Drawings” shall mean the drawings, issued with the specification which will ordinarily 
be identified by being signed by the Chief Mechanical Engineer and any further drawing 

submitted by the contractor with his tender and duly signed by him and accepted or approved 
by the Chief Mechanical Engineer and all other drawings supplied or furnished by 
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the contractors or by the Chief Mechanical Engineer in accordance with these contract 
conditions. 

 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these conditions 
of contract and described in the specification and shall include all other tests to be carried out 
as per the requirement of the employer ‘. 

 

l. “Approved” or “Approval” shall mean approval in writing. 

 
m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 

Mechanical Engineer for purpose of this contract. 

 
n. “Day” re calendar days, “months” are calendar months 

 

o. “Equipment” is the contractor ‘s machinery and vehicles brought temporarily to the site to 
construct the works. 

 
p. “Material” are all supplies, including consumables, used by the contractor for incorporation 

in the works. 

 
q. “Plant” is any integral part of the works which is to have mechanical, electrical, electronic or 

chemical or biological function. 
 

2. Use of Contract Document: 
The Contractor shall not, without prior consent, make use of any document     except   for the 
purpose of performing this contract. 

 
3. Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, changes 
may be made in the general scope of contract. The     Engineer In-charge (EIC), with due 
approval of competent authority, may make any changes in the quality and / or quantity of 
the work or any part      thereof that may, in his opinion, be necessary and for that purpose 

the     Engineer In-charge shall have the power to order the Contractor to do and the Contractor 
shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 
c. Change the character, quality or kind of any such work, 
d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under the contract, 

and no such change shall in any way vitiate or invalidate the contract but the cost, if any, 
arising out of all such changes shall be taken into account in ascertaining the total amount of 
the contract price. Where the rate is available in the contract and the same is applicable to the 

additional work, in the opinion of the EIC, the cost of the additional work shall be determined 
as per this available rate. But, if the rate for additional work is not available in the contract, 
the same shall be determined by the EIC taking into account the market rate and labour cost 

at the site for similar works and shall be final. 
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g. Deviations from the specifications as contained in the tender agreement including the make / 
model, shall not be accepted. In case of any such deviation, payment shall not be made for 

that part of the work / item, even if it is meeting the functional requirements and has been 
accepted by the purchaser. The payment for such portion of the work / item can only be 
released if the contractor makes good the deviations before the expiry of the warranty period 

so as to meet the specifications of the tender agreement in all respects. 

 
4. Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in connection with 
the contract. However, in case of failure of negotiation between the Board and the Contractor, 
the parties shall refer their present and future disputes relating to the contract itself or 

arising out of or concerning or in connection with or     in consequence of the contract to the 
Chairman, DPA whose decision shall be final and binding on both the parties. The contract 
shall be governed by the Indian Contract Act, 1872. 
b) Jurisdiction of Courts: 

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be 
subjected to the jurisdiction of the courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, and 
such delay is caused by force majeure including war, civil resurrection, strikes (other than the 

strike solely by the Contractor ‘s men), fire, flood, epidemics, earthquakes, extremely adverse 
climatic conditions, such delay may be excused and the period of such delay may be added to 
the time of performance of the obligations without any addition to the contract price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in writing 

of such condition and the cause thereof, but not later than 7 days from it‟s occurrence. 
Unless otherwise directed by the Board in writing, the Contractor shall continue to perform its 
obligations under the contract as far as reasonably practicable. The Contractor shall 
demonstrate to the Board‘s satisfaction that it has used its best endeavor to avoid or overcome 
such causes of delay and the parties will mutually agree upon remedies to mitigate or 
overcome such causes of delay without having any right to any claim on account of such force 
majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified the Board 

in writing about such situation, it may be considered as ―Force Majeure‖ situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control Boards, 
labour enforcement and local authorities. The Contractor shall, at all times during the 
continuance of the contract, so far as it may be necessary, comply with all the existing 

enactments including Central and State legislation as well as any by-laws of any local 
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen‘s 
Compensation Act, Employees‘ Provident Fund and Family Pension Fund Act, Employees‘ 

State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The 
Apprentice Act and keep DPA indemnified against any loss or claim arising out of 
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contravention of the provisions of the above said enactments by the Contractor. The price 
quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses 

whatsoever the Contractor may be required to incur for the compliance with the provisions of 
the above said legislation. The Contractor shall make necessary arrangements for DPA to 
witness the payment made by the Contractor to his staff and labour. 

7. Payment Terms: (Modified as per Clause No. 1(B) under Special Conditions, Section- 
III) 

All payments shall be made in Indian rupees unless specifically mentioned. 

 
(I) In respect of tender for supply and installation (Changes to be made as per 

nature of the Work) 
i. 70% of above item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of item rate after completion of erection, installation, testing and commissioning, 
etc. (if TPI appointed then after inspection & certification of the same by Third Party 
Inspection Agency) and 90% of item rate for item covers only supply/laying/fixing (if 
any). 

iii. 10% will be released after successful completion of whole work (if TPI appointed then 
after inspection & certification of the same by Third Party Inspection Agency). 

II) In respect of lump sum work (Changes to be made as per nature of the Work) 
i) 95% payment after deducting 5% as retention money towards performance security 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be furnished 
following details:- 
Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 
c. Branch Name 

d. Branch Station 
e. IFSC code of the bank 
f. MICR code 

g. Accepted for :- NEFT payment or 
RTGS payment 
Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

 
 

Signature of the party with the seal 
Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

 

Signature of the bank manager with the seal. 
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8. Insurance (Modified as per Clause No. 2 under Special Conditions, Section-III): 

8.1 The contract shall provide in the joint names of the employer and the contractor, insurance 
cover from the start date to the end of guarantee period for the following events which are 
due to the contractor risk: 
a) loss of or damage to the works, plan and materials 

b) loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and 

d) personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer in 
charge or his nominee before the commencement of work. All such insurances shall provide 
for compensation to be payable to the types and proportions of currencies required to be 
rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the engineer 
in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement of 
erection against fire, pilferage, damage and against natural calamities for the value of 90% 
of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T after 
testing the materials shall stand covered by suitable erection insurance also for the value of 
110% of the item. The charges for the insurance shall be borne by the Contractor. 

 
9. Time Extensions: 

The Contractor may claim extension of the time limits in case of; 

i) Changes ordered by Deendayal Port Authority. 

ii) In case work is delayed on DPA‘s Account, i.e. due to delay in approval of drawings, non-
availability of site clearance or any other reason, DPA will consider time extension of merit. 

However, no compensation will be paid to the Contractor if work is delayed on DPA‘s 
account. The Contractor shall submit the request for extension, within 30 days of 
occurrence of such delay, clearly indicating the justification for such extension. 

iii) Force Majeure. 
iv) All the incidents of delay should be entered in the hindrance register which will be base 

for granting any extension. 
 

10. Time is the essence of the contract: 

Time is the essence of the contract and the Contractor shall ensure that all the obligations 
under the contract are completed within the agreed time schedule. The Contractor shall be 

solely responsible for all the delays including the delays caused by its vendors. In case of delay 
in progress of the works, Deendayal Port Authority reserves the right to withhold the payment, 
cancel the contract unilaterally or complete the work departmentally. 

 

11. Liquidated Damages (Modified as per Clause No. 3 under Special Conditions, 

Section-III): 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the rate 
½% of the contract value per week or delay or part thereof subject to a maximum of 10% of 
the contract price. 
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11.2 The employer, if satisfied that the works can be completed by the contractor within a 
reasonable time after the specified time for completion may allow further extension of time 

at its discretion with or without the levy of LD. In the event of extension of time at its discretion 
with LD the employer will be entitled without prejudice to any other right or remedy available 
in that be half percent (½%) of the contract value of the works for each week or part of the 

week subject to the ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in the 
event of failure on the part of the contractor to complete work within further extension of time 
allowed as aforesaid shall be entitled without prejudice to any other right or remedy available 
in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure of 
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract. 
11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) or 

both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract 
value and forfeit the security deposit made by the contract besides getting the work completed 
by other means at the risk and cost of the contractor. 

11.6 In case part / portion of the work can be commissioned and port operates the portion for 
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the 
maximum LD being on the entire contract value. 

 
12. Variations: 
12.1 Variation in Conditions of Contract: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) 
and the Special Conditions of Contract – if any special conditions of contract shall prevail. But 
in case of any requirement / condition specified in the Scope of Work, it shall prevail over all 
other conditions. 

12.2 Variation in Quantities of Schedule – B: 

The overall as well as individual variations shall be ± 30% in quantity for which the rate quoted 
by the bidder and accepted by the employer shall be applicable. 

 

13. Acceptance: 

Upon completion of work under this contract, the Board may accept the works and / or services 
after installation, if defects or shortcomings are not considered essential and, the Contractor 
agrees to make good the deficiencies in confirmation with this contract. No work shall be 

accepted before the Contractor clears the site of scraps, unused materials, work shed, 
equipment and all such materials which were used for execution of the work and not required 
any more at the work site. Also, the Contractor has to submit all the documents and final ―as 

built‖ drawings as per the contract agreement without which no work shall be treated as 
complete. 

Completion Certificate shall be issued by the employer after satisfactory completion of work as 
per tender and after taking trial. 

14. Guarantee 

14.1 The guarantee/Warranty period shall be valid up to 6 / 12 months (6 months for repairs and 
12 months for new works including supplied items) with effect from the date of acceptance 

of the work and/or services, unless otherwise specified in the scope of work/Special Conditions 
of Contract (SCC). 
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14.2 The Contractor shall warrant the Board that the goods and services under this contract will 
comply strictly with the contract, shall be first class in every particular case and, shall be free 
from defects. The Contractor shall further warrant the Board that all materials, equipment and 

the supplies furnished by him will be new and fit for their intended purposes. 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this 
Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the 
defective goods and/or services at no cost to the Board. 

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with the 
contract, the Board may proceed to take such remedial action as may be necessary, at the 
Contractor‘s risk and cost. 

15    Taxes: 
GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing 
GST rate separately, which shall be reimburse by DPA after ascertaining necessary compliance 

as per Goods & Service Tax Act, 2017. 
All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 
Deduction of Income-Tax: 

Income-Tax deductions & surcharge and GST + TDS under GST Act as applicable thereon shall 
be made good while making payments due to the contractor for carrying out the work and 
only net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of 

Finance, Government of India. 

Tax:    The rates quoted by the contractor shall be deemed to be inclusive of the taxes, duties 
etc. (except GST) which the contractor will have to pay for the performance of this contract. 
The employer will perform such duties in regard to the deduction of such taxes at sources as 

per applicable law. 

16. Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 
Contractor in accordance with the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his 
workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 

Deendayal Port Authority shall have the right to take steps to make good the damages 
and all the cost on this account shall be recovered from the bills of the Contractor or 
any money due to the Contractor from this contract or any other contract or any other 

transaction. In determination of the damage, the opinion of the Engineer-In-charge 
(EIC) shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 
under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract. 

17. Subcontracts: 

The Contractor shall not be allowed to engage any sub-contract for all or any part of this 
contract. 
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18. Idle Charges: 

All efforts shall be made for timely supply of materials and/or equipment where it is included 

in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle 
charges for delay in supply of materials and/or equipment by the Port Authority. Further, in 
case of any delay due to stoppage of work ordered by the Port Authority to avoid interruption 

in other important activities of Port Authority or any other reason, the Contractor shall not claim 
any idle charges. 

19. Personal Protective Equipment: (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to 
his workers and staff and he shall also ensure the use of PPE such as helmets, nose masks, 
hand gloves etc. by his staff at site. 

20. Conduct: 

The Contractor, at all times during the tenure of contract, shall take all measures to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the 
preservation of peace and protection of persons and property at the work site as well as in the 
enactment of the works. 

21. Accident: 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work 
site or in connection with execution of the contract, report such accidents to the Engineer- In-
Charge giving all the details in writing. He shall also provide additional information about the 

accident as requested by the EIC. 

 
22. Watch and ward: 

 
During the execution of the contract, it shall be the responsibility of the Contractor to arrange 
watch and ward of the work including the raw materials, machine/equipment/system used for 
the work at his own cost till the date of acceptance of the work by Deendayal Port Authority. 

23. Termination: 

 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Contractor, terminate the contract in whole or in part: 

(i) if the Contractor fails to execute the work within the period as specified in the contract 
or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if the 
contractor does not cure the same after receipt of a notice of default, the nature of 
default as well as the time within which the default has to be cured by the Contractor. 

23.2 In the event of Board‘s termination of the contract in whole or in part, the Board may execute 
the remaining work or procure goods similar to those undelivered by the Contractor and the 
Contractor shall remain liable to the Board for any excess cost for such works or goods and 

risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for delivery, 
within 30 days after termination. The payment shall be made only after all the 
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afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The amount 
so decided by the Engineer-in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not permit the 
Contractor to participate in any of the future tender of Deendayal Port Authority for a period 

decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of the 
contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized by 
the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for which 
the maximum amount of liquidated damages can be paid as defined in the contract 
data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or fraudulent 
practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: ―corrupt practice‖ means the offering, giving 
receiving or soliciting of anything of value to influence the action or public officials in 

the procurement process or in contract execution. ―Fraudulent practice‖ means a 
misrepresentation of facts in order to influence a procurement process or the execution 
of a contract to the detriment of the employer, and includes collusive practice. Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and open 
competition‖. 

f) If the contract is terminated the Contractor shall stop work immediately, make the site 
safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written permission of 
Engineer In Charge. 

 
24. Arbitration Clause: 

(I) Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or any other thing whatsoever, in any way arising out of 
or relating to the contract, designs, drawings, specifications, estimates, instructions, orders, or 

to the conditions or otherwise concerning the work or regarding the execution or failure to 
execute the same whether arising during the progress of the work or after the completion 
thereof as described hereinafter shall be referred to the Chairman for sole arbitration by himself 

or by any officer appointed by him. 
(II) It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matters to which the contract 
relates and that in the course of his duties as an employee of the Board of the Government, 
he had expressed views on all or any of the matters in dispute or of difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating 
his office or in the event of his death or being unable to act for any reason, the Chairman then 
holding the office shall arbitrate himself or appoint any officer to act as arbitrator. 

(III) It is also a term of this contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 
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(IV) It is a term of this contract that only such questions and disputes as were raised during 
the progress of other work till its completion and not thereafter shall be referred to arbitration. 

However, this would not apply to the questions and disputes relating to liabilities of the parties 
during the guarantee period after completion of the work. 

(V) It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amount of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 
(VI) It is also a term of the contract that if the Contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within 120 
days of receiving the intimation from the Engineer –in-charge that the final bill is ready for 

payment, the claim of the Contractor shall be deemed to have been waived and absolutely 
barred and the Port Authority shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(VII) It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate award against 
each dispute/claim referred to him. The arbitrator will be bound to give claim wise detail and 
speaking award and it should be supported by reasoning. 

(VIII) The award of the arbitrator shall be final, conclusive and binding on all the parties to 
Contractor. 

(IX) The arbitrators from time to time, with the consent of both the parties, enlarge the 
time for making & publishing the award. 

(X) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 
Act, 1996 or any statutory modifications or enactment thereof and rules made there under and 
for the time being in force shall apply to the arbitration proceeding under this clause. 

(XI) It is also a term of the contract that if any fees are payable to the arbitrator, this shall 
be pied equally by both the parties. 
(XII) It is also a term of a contract that the arbitration shall be deemed to have been entered 

on the reference on the date he issues the first notice to both the parties calling them to submit 
the statement of claims and counter statement of claims. 
(XIII) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 

sole discretion. 
(XIV)(XIV) 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority 
and its agents & employees from & against any/all actions, claims, losses or damages arising 
out of 

a. any violation by the Contractor in course of its execution of the contract of any legal 
provisions or any right of third parties; 

b. Contractor‘s failure to exercise the skill and care required for satisfactory execution of 
the contract. 

26. Engineer-in-Charge or his nominee‟s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide 
contractual matters between the employer and the Contractor in the role representing the 
employer. 



Operation & Maintenance Contract of 2 No‘s ITALGURU make Harbour Mobile Cranes of 

120T capacity along with Grabs inside cargo jetty area for a period of Two years‖ 

Page 40 

 

 

27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation after notifying 
the Contractor. 

 

28. Communications 

Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act 1872). 

29. Personnel: 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any 

proposed replacement of Key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal or better than those of the personnel listed in the Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the 

Contractor‘s staff of his work force stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connections with the work in the 
Contract. 

 
30. Employer’s Obligation (Modified as per Clause No. 4 under Special Conditions, 

Section-III) 

(i) Electricity, water and land for execution of the work at site shall be provided on payment of 
applicable tariff of the employer subject to availability. If DPA is unable to provide electricity 
and water the same will be arranged by the contractor at his own cost. 

(ii) The employer will not provide Port Authority quarters, during the tenure of contract. 

(iii) Administrative support only, for obtaining clearance from any statutory authority, shall be 
provided by the employer. 

(iv) On successful completion of all the obligations under the contract and on the request of the 
Contractor, the employer shall issue a ―Completion Certificate with the approval of the Chief 
Mechanical Engineer, the employer. 

31. Queries about the Technical Data 

The Engineer-in-Charge will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge or his nominee. 

The Contractor shall submit the makes of material, equipments, specifications and drawings 
for proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance 

with the Technical specifications and drawings. 

The Engineer-in-Charge or his nominee‘s approval shall not alter the Contractor‘s responsibility 
for the work. 

All drawings prepared by the contractor for the work if any, are subject to prior approval by 
the Engineer In Charge or his nominee before procurement / execution. 

33. Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered on the 
site is the property of the employer. The contractor is to notify the employer or his nominee 
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of such discoveries and carry out the instructions of employer or his nominee for dealing with 
them. 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person authorised 
by him access to the site to any place where work in connection with the contract is being 

carried out or is intended to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which comply 
with applicable laws where the site is located. 

36. Safety 

The Contractor shall be responsible for the safety of all activities on the Site. 

Quality Control 
37. Identification of Defects 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor and 

notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the 
Contractor to rectify the Defect. 

38. Correction of Defects 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects before 
the end of the Defects Liability Period (Guarantee Period), which begins at Completion and 

is defined in the Contract Data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

38.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer-in-Charge or his nominee‘s notice. 

39. Uncorrected Defects 
If the Contractor has not corrected a Defect within the time specified, the Engineer-in- Charge 

or his nominee will assess the cost of having the Defect corrected, and the Contractor will pay 
this amount. 

[ 

40. Employer’s right of Rejection: 

The employer shall reserve the right to reject a part portion or consignment thereof within a 

reasonable time after actual delivery thereof at the place of destination, if consignment is not 
in all respects in conformity with terms & conditions of the contract whether on account of any 
loss, deterioration or damage before dispatch or delivery or during transit or otherwise 

whatsoever. 

41. Removal of Rejected goods: 

Rejected goods shall under all circumstances lay at the risk of the contractor from the moment 
of rejection and if such goods are not removed by the contractor within 21 days from the date 
of intimation from the Engineer-in-Charge. Engineer-in-Charge may either return to the 

contractor at the risk and cost of the contractor by such mode of transport as the Engineer-in-
Charge may select or dispose off such material at the contractor‘s risk on his account and 
retain such portion of the sale proceeds as may be necessary to recover any expenses incurred 
in such disposals. 
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42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for the 

purpose of performing this contract. 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as Trade 
Unions etc. in any form at any level without the prior written permission of the employer in 
relation to any work under taken by him in the Port premises. 

44. Deviations: 

The bidder must read the tender document carefully and prepare the bid for submission. It is 

important to note that deviations, if any, must be brought out clearly in the technical offer, 
which shall be examined by Deendayal Port Authority. If the deviation statement submitted 
by the bidder does not contain any item, then it shall be construed that the bidder has accepted 

the same and no request from the Contractor, for any change, shall be accepted by DPA at a 
later stage. In any case, no change in specifications given in the tender agreement shall be 
permitted. However, only in unavoidable circumstances, Deendayal Port Authority may 

consider such requests from the Contractor, provided the Contractor submits it‘s request with 
adequate justification. 

45. Approvals: 

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor after 
written submission regarding Makes of Material to be used for the Contract and Drawings, if 
any to be furnished by the Contractor to Engineer-in-Charge for approval. Any corrections to 
be suggested by Engineer-in-Charge in drawings, the days taken for rectification in drawings 

shall be in account of the Contractor. 

46. Third Party Inspection: 

(Modified as per Clause No. 5 under Special Conditions, Section-III) 

 
i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 

Inspection mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material 
inspection at manufacturer‘s works/site, dispatch clearance from manufacturer‘s work, 
certification for releasing stage payments as per payment terms of contract for all the 

material as per schedule/work till taken over by DPA. 
iii. The Third Party shall carry out inspection of work as per tender specification/relevant 

standard. 

iv. The above stage payment shall be released after certifying by the third party and copy 
of the same shall be produced by Contractor for releasing the stage payment as per 

Payment Terms. 
 

47. Bar Chart 
The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 
plan for timely execution of the work. The bar chart must indicate the individual 

activities and commencement and completion dates of each activity. The bar chart shall be 
used for monitoring the progress of the work. 
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48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 

49. Police verification of contract labour 

The Contractor who has been awarded the job through Work Order shall furnish necessary 
Police Clearance Certificate in respect of character and 

%antecedents of all Contract Labourers engaged by them, before commencing the work at 
site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been 
declared as “Prohibited Area”. Contractor who would be awarded contract is required to 
comply with the above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a nominal 
fee per Certificate and they will submit this Certificate giving Work Order reference on it, to 
the Office of the Engineer In Charge of respective Divisions, to be forwarded to Commandant, 

CISF which our Security Department along with request for issuance of Entry Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge 
a return in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, 

showing the staff and numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer-in- Charge may require. 

a) Submission of Labour Reports by Every Fortnight: 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-Charge a 
true statement showing, in respect of the second half of the preceding month and the first half 
of the current month respectively. 

1. The number of labourers employed by him on the work. 
2. Their working hours. 

3. The wages paid to them. 

4. The accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

5. The number of female workers who have been allowed Maternity Benefit, according to 
clause 19 F and the amount paid to them, failing which, the Contractor shall be liable 

to pay to Government a sum not exceeding Rs. 200/- for each default or materially 
incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting 
from any bill due to the contractor the amount levied as fine and be binding on the 
contractor. 

b) No Labour Below 14 Years: 
No labour below the age of 14 (fourteen) years shall be employed on the work. 

 
50. Registers to be maintained at site: 

1. Site order Book: 

A site order book is to be maintained by the contractor at the site. The work orders and 
instructions written in the site order book shall be deemed to have been legally issued to the 
contractor shall sign each entry in the site order book as a token of his having seen the 
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same. The site order book shall be property of the Board and shall be handed over to the 
Engineer-in-charge of the work in good condition on the completion of the work or whenever 

required by the Engineer-in-charge or his authorized representative. 
2. Hindrance Register 

Every type of hindrance arising during the execution of work should be invariably recorded in 
the hindrance register. The Hindrance Register is to be maintained by the Engineer In Charge 
at the site. The contractor shall sign each entry in the hindrance Register as a token of his 
having seen the same. The Hindrance Register shall be property of the Board. 

51. No damage, hindrance or interference to the Port activities: 

In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and 

necessary fire watch permit and No Objection Certificate shall be obtained from the concerned 
authorities of the port and necessary charges at the scale of rate prevailing in the port at that 
time shall be paid by the contractor. 

52. Tools & Tackles: 

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 
arranged by the contractor at his own cost. Arrangement for storing the materials, tools etc. 
will also have to be made by him. The EMPLOYER shall not be responsible for any theft/loss of 
any materials, tools, etc. stored/brought by the contractor for execution of work within the 

Port area. 

53. Hot work: (Modified as per Clause No. 15 under Special Conditions, Section-III) 
In case of carrying out any hot work such as gas cutting and welding necessary regulations, 
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and 
necessary fire watch permit and No Objection Certificate shall be provided by DPA free of 
cost obtained from the concerned authorities of the port. 

54. Indian Dock Safety Regulations: 
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violation of the same. 

 

55. Valid Electrical Contractor License and Electrical Supervisor Certificate: (Modified 

as per Clause No. 20 under Special Conditions, Section-III) 

The contractor shall have valid electrical contractor‘s license for carrying out electrical work 
of nature involved in this tender obtained from the Commissioner of Electricity, Energy & 
Petrochemical Department, (Inspection wing), Block No.18, 6th floor, Sector No.II, Udyog 
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be accepted. 

Contractor shall submit certificate and copy of the license in lieu of the same for consideration. 
The contractor shall also have a valid Electrical Supervisor‘s certificate of competency, issued 
from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection wing), 

Block No.18, 6th floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat or 
equivalent authority from the other states/central Govt., under whose supervision electrical 
work will be carried out. 

 

56. Action where no Specifications are specified: 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 
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57. Undertaking by the Contractor: 

Having understood all the terms and conditions of the tender document and having assessed 
the site conditions, we hereby confirm that the price offered by us is a firm price and includes 
all the taxes (excluding GST), duties, fees, Cess etc. and all incidental charges. 

58. Labour License: 

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), 
Gopalpuri, Gandhidham (Kutch), in case he is engaging 10 or more workers on any day during 

execution of work. 

 
59. Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender procedure 
and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, apart from 
blacklisting the firm for the next 3 years. 

 

 

 
Signature & Seal Superintendent Engineer (E) 

of Contractor Deendayal Port Authority 
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SECTION –III 

SPECIAL CONDITIONS 
 

(These special conditions will supersede the General Condition and ITB 
wherever applicable) 

1(A) Issue of work order (This clause may be read with clause No. 28 of Section-I) 

The work order will be issued on the submission and acceptance of the following 
documents: 

 

Sr. 
No. 

Description Time period for submission 

1 Duly signed agreement along with the 

required documents. 

14 days from the date of receipt of LOI 

2 Performance guarantee of appropriate 
value and in prescribed format. 

21 days from the date of receipt of LOI 

3 Bringing the tools & tackles on site 
mentioned in Annexure-C 

21 days from the date of receipt of LOI 

4 Submission of the staff profile as per 
Clause no. 2(a) and (b) of Section V. 

21 days from the date of receipt of LOI 

5 Photo ID issued by the contractor in 
respect of the staff engaged by the 
contractor 

21 days from the date of receipt of LOI 

6 Bringing the consumables as per 
Annexure- B 

21 days from the date of receipt of LOI 

7 Copy of insurance policy 21 days from the date of receipt of LOI 

8 Policy Verification Certificate of all the 
staff engaged by the contractor as per 
the tender condition 

21 days from the date of receipt of LOI 

2 (B) Payment Terms (Cl. 7 of Section II is replaced as below): 

All payments shall be made in Indian rupees unless specifically mentioned. 

(1) Running account monthly bill account payment. 

Monthly payment will be released on the submission of bill in the prescribed format along 
with invoice in triplicate and spiral binding of following documents. 

 

Documents to be submitted 

1. Duly filled applicable maintenance schedule filled up and complete in all respect 
with a specific certificate from concerned EIC that the maintenance work has been 
carried out by the contractor is satisfactorily. 

2 Copy of Labour Licensee issued by ALC (if applicable and to be given only once 
except in case extension or issue of new labour license after it‟s validity period) 

3 Duly filled in labour report for the billing period 

4 Statement showing the name employees engaged during the billing period, 
designation, minimum monthly pay (basic pay + DA) as declared by the central 
government for area C from time to time and actual monthly pay paid. 

5 A copy of the bank statement or pass books showing the corresponding amount of 
payment credited during the billing period. The salary is mandatory to be credited 
in the bank account of the staff engaged by the contractor. 
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6 TPIA certificate of billing period. 

7 Compliance of the observations, if any, raised by TPIA during previous bill. 

8 A certificate that PPE kit has been provided to the staff engaged by the contractor. 

9 Copy of insurance policy (To be given only once except in case of extension or 
renewed insurance policy) 

10 A certificate mentioning about any change in the staff engaged during the billing 
period. If any changes in staff has been made, the staff profile as per Clause no. 
2(a) and (b) of Section V and their police verification certification are required to 
be submitted. 

11 Submission of muster roll of the billing period mentioning the name of staff engaged 
by the contractor. The muster roll should match with the attendance sheet. This will 
be the base for ascertaining pay and overtime of staff. 

12 A statement showing the status of the all activities for which penalties is to be levied. 
In case of not imposition of penalty, a “nil” statement is required to be submitted 

13 A copy of combined challan generated from website of Employees‟ Provident Fund 
Organization and a challan statement prepared by the contractor showing the 
details of deduction of subscription at the applicable rates (present rate is 12%) 
done by the contractor from the salary of the staff engaged by the contractor for 
the work should be submitted. In the challan statement the PF No. And UAN No. 
Of each staff engaged by the contractor should invariably mentioned. No 
postponement of the provident fund deduction will be allowed. 

14 shift-wise through put report of crane operation as per the format provided by 
EIC. 

Note: 

(i) The payment of final bill will be subject to handing over of port quarter and office 
spaces, if any, allotted to the contractor and clearance of all outstanding dues. 

(ii) Above documents are not exhaustive, the contractor is required to submit 
document/information as required by EIC from time to time during the contract period. 
(iii) The monthly payment will be released after deduction of tax, penalty, if any or any 
other charges applicable as per the conditions of the accepted tender. 

 

1.1 At the time of taking over of crane by the contractor on as and where 

basis 
(A) If any crane is laying idle for a period of 12 months but it is in working condition 

with the written approval of the DPA, the replacement of oil and lubrication will be 
carried out by the contractor and the cost towards such one-time replacement of 
oil and lubrication will be reimbursed by DPA on submission of the invoice raised by 
the supplier in favour of the contractor as per actuals. Such procurement will be 
limited to Rs. 10.00 lacs in each case. In case, the procurement cost is more than 
Rs. 10.00 lacs the procurement will be directly done by DPA. 

Note : 

(i) The process of procurement of spare and payment will be regulated as per clause 
no. 09 of Section-III of the accepted tender. 

(ii) The decision of one-time replacement of oil and lubrication will be final and binding 
on the contractor. 

(iii) During such period, payment and requirement of staff will be regulated as per 
clause no. 1.2 of Section-III of the accepted tender 

(iv) The decision of one-time replacement of oil and lubrication will be final and binding 
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 on the contractor. Engine, travelling operation, greasing of travelling bogies, 
maintain on operation condition of working drives, lighting of cranes and 
maintenance of Air Conditioners. 

(v) No advance will be paid by DPA for procurement of material. 

(vi) The delivery period and penalty clause will be as per the policy of OEM. 
 

(B) If any of the crane is in non-working condition at the time of taking over 

 If any of the crane is in non-working condition at the time of taking over the same 
in the beginning of the contract, the contractor is required to take necessary action 
for putting the crane into working condition by carrying out major repair or other 
than major repair as per the process and condition of the clause no. 10 of Section-
III of the accepted tender. 

Note : 

(i) The contractor is liable for putting the crane into working condition only as per 
clause no. 1.1 (C) of Section-III of accepted tender. For making the crane traffic 

operation worthy i.e. replacement of wire ropes etc., the cost of spare parts will be 
borne by DPA as per clause no. 9 of Section-III of the condition of the accepted 
tender. 

(ii) At the time of taking over the crane by the contractor on as and where basis as 
per clause no. 1.1 of Section III of the accepted tender, for non- working cranes, 
the payment and requirement of staff will be regulated as per clause no.1.2 of 
Section-III of the accepted tender. 

(iii) The contractor is required to perform basic maintenance works cranes including 
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack, 
Winch Room, Engine, travelling operation, greasing of travelling bogies, maintain 
on operation condition of working drives, lighting of cranes and maintenance of Air 
Conditioners. 

 

(C) Parameters for considering crane in working condition 

 After every major repair or repair other than major repair, the crane will be 
considered for acceptance only after contractor shows basic five crane movements 
successful to the satisfaction of EIC as under: 
(1) Travel movement (2) Hold Movement (3) Close Movement (4) Luff Movement 
(5) Slew Movement 

 

(D) Withdrawal of cranes during the currency of the contract 

a) During the currency of the contract, DPA may withdraw any or all crane 
from operation by giving written notice to the contractor due to any 
reason which is not attributable to the contractor. 

Note : 

(i) In such cases, the contractor will be paid 50% of the monthly AMC cost 
of the particular crane and 06 nos. Maintenance staff per crane and all 
operators including relievers will be allowed for reduction engaged by the 
contractor for that particular crane 

(ii) The contractor is required to perform basic maintenance works cranes 
including maintain cleaning of complete crane, maintenance of Cylinders, 
suspension Jack, Winch Room, Engine, travelling operation, greasing of 
travelling bogies, maintain on operation condition of working drives, 
lighting of cranes and maintenance of Air Conditioners. 

b) During the currency of the contract, if the crane is required to be 
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 withdrawn due to poor maintenance, breakdown, non-working of crane, 
non-operation worthy of crane or any other reason not attributable to 
DPA. 

Note : 

(i) In such cases, monthly payment and requirement of staff will be 
regulated as per clause no. 1.2 of Section-III of the accepted tender till 
the crane (s) are put into traffic operation. 

 The contractor is required to perform basic maintenance works cranes 
including maintain cleaning of complete crane, maintenance of Cylinders, 
suspension Jack, Winch Room, Engine, travelling operation, greasing of 
travelling bogies, maintain on operation condition of working drives, 
lighting of cranes and maintenance of Air Conditioners. 

1.2 Reduced rate and staff strength during the currency of the 
contract in case of break down. 

 Period Rate of monthly payment Per crane reduction of staff  

 After completion of 

10 days from the 

date of written 

declaration of break 
down. 

(1) Up to 10th day full 
payment 
(2) From 11th day 20% of 

the monthly AMC cost of the 
particular crane 

Maximum reduction of 6 
Maintenance staff & 3 operators 

per crane 
Note: In case both the cranes 
are under reduced rate, the 
operator, who is kept as 
reliever, will also be reduced. 

2. Insurance (Cl. 8 of Section II is replaced as below): 
 

The contractor shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date to the end of maintenance period for the following 
events which are due to the contractor risk: 

 

a) Personal injury or death. 
 

3. Liquidated Damages (Penalty) (Cl. 11 of Section II is replaced as below): 
 

(I) The Contractor shall ensure that every Harbour Mobile Crane is always ready for 
operation on demand. Each Crane will be allowed for eight hours shift, per month for 
planned / preventive maintenance, Each Crane should be available minimum 90 % of 
total hour per month failing which penalty of Rs.1,000 per hour & part thereof and per 
crane will be imposed. 

 

Availability calculation shall be computed as under. 
 

Penalty calculation of Harbour Mobile cranes on monthly basis. 
 

Period 

(Monthly) 

Total 

hour in 
month 

Number of hours 

the equipment’s 
are available for 

work. 
A-(C+D) 

Number of hours the 
equipment are under 
major overhaul or 
under scheduled (or 
periodic) maintenance 
or under preventive 
maintenance in  a 
month 

Number of 

hours the 
equipment are 

under break 
down 

maintenance in 
a month 

Minimum 

availability of 
90% (in hours) 

A * 90% 

Hours for 

which 
penalty to 

be imposed 
in case (B) 

is less than 
(E) 

(E-B) 
 A B C D E F 
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A = Number of possible equipment hours in a month (24 hours may be taken if the 
port operate in three shifts. If the port is operating on in two shifts, 16 hours 
may be considered. 

= Number of equipment in the fleet x number of equipment in the fleet x number 
of days in a month x 24 

B = Number of hours the equipment are available for work. 

C = Number of hours the equipment are under major overhaul or under scheduled (or 
periodic) maintenance or under preventive maintenance in a month. 

D = Number of hours the equipment are under break down maintenance in a month 

 

(II) SHORTFALL OF STAFF: 

In case of any shortfall in deployment of maintenance staff as per Clause no. 2 (a) and 
(b) of Section-VI of Scope of work, penalty will be imposed as shown in the table below 
and part thereof will be levied. 

Sr. Designation Penalty per shift 

1 Service engineer 2000 
2 Mechanical Engineer 2000 

3 Electrical / Electronics Engineer 2000 

4 Skilled Operator 2000 

5 Highly skilled Hydraulic technician 1000 

6 Electrical / Electronics Technician 1000 

7 Welder cum Fitter 1000 

8 Clerk 500 

9 Cleaner / Helper 500 

10 Signalman 500 

(III) Non-submission of roaster for deployment of staff. 

The contractor is required to submit the roaster for deployment of staff before commencement of 
AMC work and on each month. If the contractor fails to submit the same and get approval of EIC, 
a penalty of Rs. 500.00 of that particular month‘s roaster per month will be imposed. 

(IV) Delay in commencement of AMC work. 

If the contractor fails to commence the work with full-fledged staff and with other requirements as 
per tender condition, penalty at the rate of Rs. 25,000.00 per month will be imposed. 

(V) Non maintenance of required quantity of consumables and lubrication. 

During the contract period, if it is noticed that the contractor is not maintaining the nos. and 
quantity of consumables and lubrication as per Annexure-B, penalty of Rs. 1000.00 per 
consumables/lubrication per month and part thereof will be levied till the same is brought or top 
up as per the requirement of tender condition. 
Such consumables and lubrication which are mentioned in the Annexure-B and need to be brought 
by the contractor on as and when required basis, such consumables and lubrication is required to 
be brought by the contractor within seven days from the date of written instruction by the site in-
charge, failing which penalty of Rs. 1000.00 per consumable per month. 
Moreover, during the currency of the contract, DPA may give written orders to add new 
consumables/lubrication and its quantity. Such consumables/lubrication is required to be brought 
by the contractor at his own cost within 30 days from the date of issue of written order by DPA. 
From 31st day, a penalty of Rs. 10,000.00 per consumables/lubrication per month. 

(VI) Non maintenance of grabs 

As per the certificate given by the SDO, if cargo is getting leaked from the grabs, the said leakage 
needs to be rectified within seven days from the day of written instruction by site in- 
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charge, failing which a penalty of Rs. 1,000.00 per week and part thereof per grab (for first 30 
days) will be levied till the date it is repaired by the contractor to the satisfaction of EIC. 

(VII) Non engagement of OEM 

If the contractor fails to bring the OEM on the site within the time period mentioned in clause no. 
16 of Section III of the accepted tender, a penalty of Rs. 20,000.00 per month and part thereof 
will be levied. In case of considerable delay at the discretion of EIC, DPA will engage the OEM at 
the risk and cost of the contractor and in such case, the penalty will be levied till the date of site 
visit made by the authorized representative of DPA. 

(VIII) Non completion of activity mentioned in the maintenance schedules 

In a month for which monthly payment has been claimed by the contractor, for non- execution of 
activity mentioned in the maintenance schedule, a penalty of Rs. 20,000.00 will be levied per 

activity per month till the same is carried out by the contractor. The penalty will not be levied if a 
written extension is given by EIC for carrying out such a maintenance activity mentioned in the 
maintenance schedules in a future date. However, such extension will be given only once for that 
particular activity for that particular month in which it is to be carried out. 

(IX) Not achieving minimum slab of average daily crane performance as per the applicable 
Scale of rates (SOR) from time to time. 

The difference, if any, between the actual crane hire charges recovered from the stevedores and 
the notional crane hire charges that could not be recovered from the stevedores, discounting the 
detention period attributable to O&M contractor, will be recovered from the contractor. In this 
regard, SOR and Standing Operating Procedures (SOP) as approved by DPA from time to time will 
be applicable. The existing SOP is placed at Annexure-D. In this regard, an example is placed at 
Annexure-E. 

(X) Non maintenance of required tools and tackles. 

During the contract period, if it is noticed that the contractor is not maintaining the nos. and 
quantity of tools and tackles as per Annexure-C, penalty of Rs. 500.00 per tools and tackles per 
month and part thereof will be levied till the same is brought or top up as per the requirement of 
tender condition. Such tools and tackles which are mentioned in the Annexure-C and need to be 
brought by the contractor on as and when required basis, such tools and tackles is required to be 
brought the contractor within seven days from the date of written instruction by the site-in- charge, 
failing which penalty of Rs. 500.00 per tools and tackles per month will be Imposed till the same 
is brought by the contractor. 
Moreover, during the currency of the contract, DPA may give written orders to bring new tools and 
tackles and its quantity. Such tools and tackles is required to be brought by the contractor at his 
own cost within 30 days from the date of issue of written order by DPA. From 31st day, a penalty 
of Rs. 500.00 per tools and tackles per month and part thereof will be levied. 

 

Note : The maximum amount of penalty will be 100% of the contract value. 

4. Employer's Obligation (Cl. 30 of Section II is replaced as below): 

The site office will be provided by DPA as and where, if available inside Cargo Jetty 
Area including water for work and electricity (on chargeable basis). If required by the 
contractor, two quarters will be allotted, if available at DPA Kandla Colony, on 
chargeable bases as per prevailing rate & rent as per DPA Norms during the tenure of 
contract and the same shall be handed over by contractor on completion of contract 
to DPA, failing which standard rent as per prevailing DPA norms will be deducted & 
stern action will be initiated. Last month's payment towards AMC charges will released 

after deduction of all kind of dues arise out of anything and subject to handing over 
the Quarter/Quarters, Office Rooms allotted to the contractor. 
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Any additional requirement for office space / store, if available, will be allotted on 
chargeable bases and its electricity bill is also to be borne by contractor as per DPA 
Norms. 

5. Third Party Inspection (Cl. 46 of Section II is replaced as below): 

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries 
are made by Third Party Inspection Agency; the same shall be complied by Contractor 
before the next schedule visit. The TPIA will check and certify the same. Payment for 
subsequent month may withhold if any queries raised by TPIA are not complied by 
AMC Contractor (under the scope of AMC works). The charges incurred for Third Party 

Inspection Agency will be borne by DPA. 

6. The work will be allowed to be commenced only after valid insurance cover as per clause no.2 of 
Section-III is submitted by the contractor. 

7. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so 
that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not allowed 
Input tax credit due to failure on part of the contractor / service provider / Supplier etc. it will be 
a financial loss to DPA and therefore same shall be recovered from the payment / deposit o the 
contractor / service provider / Supplier. 

8. During the execution of the work, if any port property is damaged by the contractor, the 
rectification/replacement cost of the same will be recovered from the contractor. 

9. Spare parts 
 

Purchase of spare parts 

(I) When the cranes are taken over by the contractor as and where basis and it is established that 
the cranes are in working condition as per clause no. 1.1 (C) of Section-III of the condition of 
the accepted tender, a detailed examination of the cranes will be carried out by the contractor 
and a list of spare parts will be prepared for maintaining inventories during the contract period 
only. The list of spare parts must be given in the categories of fast moving, slow moving, critical 
and spare parts having lead time of more than 6 months for ensuring un-interrupted operations 
as per the OEM maintenance plan. 

The documents as mentioned in clause no. 9 (1) (A) shall be submitted within a period of 30 
days from the date of acceptance of cranes as working condition as per clause no. 1.1 (C) of 

Section III of the condition of the accepted tender. 

The spare part is required to be procured by the contractor from OEM / Indigenous / local supplier 
as decided by DPA, after getting written intimation of Engineer-in-Charge 
In this regard, the contractor is required to submit the following documents. 

(A) Procurement from OEM/OEM Authorized firm 

 A list of required spare parts. 

A report containing justification for requirement of such spare parts. 
Certificate of being OEM or authorized dealership certificate 
Offer of OEM / Authorized Dealer / Retailer of the spare parts to be procured 

A certificate from OEM/authorized dealer that the rate quoted by them is same as being 
quoted to other government agencies. 

Note:- 
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(i) In absence of list of OEM spare parts any breakdown shall be treated on the account of 
contractor. 

(ii) The actual cost of procurement will be reemitted to the contractor by DPA. 

(iii) The spare parts purchased by the contractor under this contract will be the property of DPA. 
After completion of the contract period, the same will be handed over by the contractor to DPA 
without charging any cost. 

(iv) During the currency of the contract also the cost of OEM spare parts will be remitted by DPA. 

(v) The spare parts which has become unserviceable due to fault or poor maintenance of the 
contractor, the replacement cost of the same will be borne by the contractor. 

(vi) No advance will be paid by DPA for procurement of material. 

(vii) The delivery period and penalty clause will be as per the policy of OEM. 

 

10. Major Repair 
The major repairs are identified as under: 

 
Sr. No. Particulars 

1. Jack & outriggers and its cylinders 

2. Engine Drives & alternator 

3. LT Motion assembly including cylinders. 

4 Slew Bearing 

5 Main Boom Assembly 

6 Winch Assembly and its hydraulic system 

7 Drive/PLC System 

However, EIC will assess the quantum of the breakdown and decide in case of inclusion of work under Major 
Repair. 

 
(A) In case of major repair which needs be carried out by the contractor without 

engaging separate contractor during the currency of the contract, following 
conditions will apply : 

(i) DPA will remit total cost (including consumable and lubrication) to the contractor. 

(ii) In case the party/unit/machine of the cranes is required to be taken out of port area in the 
work shop of the contractor, the liability of sending such part/units/machine of the crane 
and bringing back the same will solely rest with the contractor. 

(iii) The party/unit/machine of the cranes will be allowed to take out of port area only after 
insurance policy is purchased by the contractor in the joint name of EIC of the 110% of the 
book value of the cranes. The book value of the crane will be intimated by DPA. The original 
copy of the insurance policy should be submitted to EIC. 
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(iv) The rate of the same will be finalized by DPA with transporter/insurance firm/clearing agent. 
The contractor is required to place the order in favour of such firms on the rates finalized by 
DPA. 

(v) DPA will also remit the cost of transportation/insurance/clearing agent on the strength of the 
invoice raised by the firm. 

(vi) For any damage/loss/theft or any other incident, the replacement cost of the same will be 
recovered from the contractor. If the damage/loss/theft is covered under the insurance policy, 
the differential amount between the insurance claim admitted and paid by the insurance firm 
and the replacement cost, will be recovered from the contractor. 

(vii) DPA will not reimburse the cost of penalty/demurrage imposed by the any firm on the 
contractor. 

(viii) Ensuring timely completion of the work will rest with the contractor. 

(ix) Completion of all documentation work and liasoning, if any, is to be carried out by the 
contractor. 

 
(B) In case major repair which needs be carried out by a separate contractor during 

the currency of the contractor, following conditions will apply: 

(i) the repair work should be given to OEM or OEM authorized firm as proposed by the 
contractor and with the written approval of DPA. The decision of DPA will be final and 
binding on the contractor. 

(ii) the contractor will obtain the offer from OEM or OEM authorized firm and submit the same 
to DPA. 

(iii) DPA will finalize the rates with such OEM or OEM authorized firm . 

(iv) The contractor shall place the work order in favour of such OEM or OEM authorized firm on 
the rates and scope of work so finalized by DPA. 

(v) DPA will remit total cost (including consumable and lubricants) to the contractor. 

(vi) In such remittance , no convenience charges will be paid by DPA. 

(vii) In case the party/unit/machine of the cranes is required to be taken out of port area, the 

liability of sending such part/units/machine of the crane and bringing back the same will 
solely rest with the contractor. 

(viii) The party/unit/machine of the cranes will be allowed to take out of port area only after 
insurance policy is purchased by the contractor in the joint name of EIC of the 110% of the 
value of the intimated by EIC. The original copy of the insurance policy should be submitted 
to EIC. 

(ix) The rate of the same will be finalized by DPA with transporter/insurance firm/clearing agent. 
The contractor is required to place the order in favour of such firms on the rates finalized by 
DPA. 

(x) DPA will also remit the cost of transportation/insurance/clearing agent on the strength of 
the invoice raised by the firm. 

(xi) For any damage/loss/theft or any other incident, the replacement cost of the Same will be 
recovered from the contractor. If the damage/loss/theft is covered under the insurance 
policy, the differential amount between the insurance claim admitted and paid by the 
insurance firm and the replacement cost, will be recovered from the contractor. 

(xii) DPA will not remit the cost of penalty imposed by any firm on the contractor. 
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(xiii) Ensuring timely completion of the work will rest with the contractor. 

(xiiii) Completion of all documentation work, if any, is to be completed by the contractor. 

 
(C) In case repair (other than major repairs) which needs be carried out by a 

separate contractor during the currency of the contract, following conditions will 
apply: 

(i) The repair work should be given to OEM or OEM authorized firm with the written approval 
of DPA. 

(ii) DPA will remit the cost of OEM spare parts only to the contractor. 

(iii) In such remittance, no convenience charges will be paid by DPA. 

(iv) In case the party/unit/machine of the cranes is required to be taken out of port area, the 

liability of sending such part/units/machine of the crane and bringing back the same will 
solely rest with the contractor. 

(v) The cost towards transporter/insurance firm/clearing agent etc. will borne by the 
contractor. 

(vi) The party/unit/machine of the cranes will be allowed to take out of port area only after 
insurance policy is purchased by the contractor in the joint name of EIC of the 110% of the 
value of the intimated by EIC. The original copy of the insurance policy should be submitted 
to EIC. 

(vii) For any damage/loss/theft or any other incident, the replacement cost of the same will be 
recovered from the contractor. If the damage/loss/theft is covered under the insurance 
policy, the differential amount between the insurance claim admitted and paid by the 
insurance firm and the replacement cost, will be recovered from the contractor. 

(viii) For ensuring timely completion of the work will rest with the contractor 

(ix) Completion of all documentation work and liasoning, if any, is to be completed by the 
contractor. 

Note: 

(i) The process of purchase of spare parts for repair work and payment will beregulated per 
clause no. 9 of Section-III of the condition of the accepted tender. 

 

11. Consumables and lubrication as well as tools and tackles 
 

(i) The consumables are required to be brought by the contractor at his own cost. 

(ii) The lubrications (except at the event of one time replacement complete replacement as per 
clause no. 1.1 (a) are required to be brought by the contractor at his own cost. 

(iii) A tentative list of consumables and lubricants and it‘s minimum quantity which is required 
to be maintained by the contractor during the currency of the contract is placed at Annexure 
- B 

(iv) It may be noted that the said list is tentative only and the contractor is required 
to study the requirement and keep the required quantity. 

(v) Moreover, during the currency of the contract, DPA may give written orders to add new 
consumables and quantity which is required to be brought by the contractor without 
charging extra cost. 
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(vi) The consumables and lubrications purchased by the contractor under this contract will be the 
property of DPA. After completion of the contract period, the balance quantity will be handed 
over by the contractor to DPA without charging any cost. 

(vii) The contractor is required to bring the tools and tackles as given in the Annexure-C 

 

12. Integrity Pact: 

The Integrity Pact duly signed by authorized person(s) of bidder with witnesses are to be submitted 

by the bidders along with the tender documents in preliminary bid as per the format provided in 
Section VIII. Bidders are required to sign the integrity pact (as per given below with the tender 
document), failing which their bid shall be liable for rejection. The ―principal‖ means 
―Deendayal Port Authority‖ and ―Counter party‖ means ―Vendor/ Supplier / Contractor‖. If a 
Counterparty commits a violation of its Commitments and Obligations under the Integrity Pact 
Program during bidding process, they may be blacklisted from the DPA business in future. In case 
of violation of the Integrity Pact by Counter party after award of the Contract, DPA shall be entitled 
to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank Guarantee(s) 
and other payments to Counterparty in such cases. 

 

13. Extension of contract period 

The Maintenance contract can be extended for a period up to 06 months from the date of 
completion on the monthly rate applicable in the final year of AMC as well as on same terms and 
conditions with mutual consent. 

14. Reduction in monthly AMC payment in case in reduction of staff due to change in shift 
timing. 

The shift timings mentioned in clause no. 3 of Section V is subject to the order issued by DPA 
management from time to time. In case, DPA management decides for applicability of less than 
three shifts, the contractor is required to reduce the strength of the staff who are engaged in 
different shifts (except general shift). Accordingly, there will be reduction of payment to the 
contractor in respect of such reduced staff calculated on the basis of minimum wages 
(skilled/unskilled work) declared by central government from time to time. 

15. Hot work: (Cl. 53 of Section II is replaced as below): 

The contractor shall be required to execute the work in such a manner as not to cause 
any damage, hindrance or interference to the Port activities and the work going on in 
the area.   The contractor shall have to make good the loss at his own cost and risk 
all damages caused by his workmen to Port property and no extra payment shall be 
made to him on that account. 

16. Mandatory visit of OEM during the currency of the contract. 

On the written instruction of EIC, the contractor is required to engage authorized representative 
of OEM at his own cost for once during the entire contract period. The contractor is required to 
ensure the site visit of the authorized representative of OEM within 30 days from the date of issue 
of written intimation by EIC. The OEM is required to present on the site for a minimum period of 7 
days. 

Note: 

Apart from engagement of authorized representative of OEM as mentioned above, if contractor 
feels necessary for the expertise of OEM for any reason, the cost of the same will be borne by the 
contractor only. 
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17. Right of first refusal (THIS CLAUSE IS DELETED) 

 
      In case, M/s. Italgru (OEM) / OEM Authorized Indian bidder is not amongst L1 or L2 for any of the cranes and 
once lowest offers have been freezed for both the cranes, first right of refusal will be given to M/s. Italguru being 
OEM, provided they should participate in the bidding process and their price bid is opened. They should agree to 
match with the lowest rates/negotiated rates offered for both the cranes. 

18. The clause no. 6 of Section I is not applicable 
 

19. The clause no. 4.2(n) of Section-I is not applicable. 

20. The clause no. 55 of GCC of section-II is modified and shall be read as under:- The Contractor shall 
have valid electrical contractor‘s license issued by their respective state for carrying out electrical 
work of nature involved in this tender. The contractor shall also have a valid Electrical Supervisor‘s 
certificate of competency, issued from the Commissioner of Electricity, Energy & Petrochemical 
Department, (Inspection Wing), Block No. 18, 6th floor, Section No. II Udhyog Bhavan, 
Gandhinagar, Government of Gujarat or equivalent authority from the other states/central Govt. 

 
 
 

Signature & Seal Superintendent Engineer (E) 
of Contractor  Deendayal Port Authority 
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SECTION IV 

 
FORMS OF BID 

Part – I 
To be submitted by Bidders with their Bids 

 
NOS. 
OF 
FOMAT 

NAME OF FORMS/FORMAT 

1 Form of application 

2 Pre-qualification of bidders 

3 Format for declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Bid Securing Declaration Form (Not Applicable) 

 
Part – II 

To be used by successful Bidder 
 
 

NOS. OF 
FORMAT 

NAME OF FORMS/FORMAT 

7 Letter of intent 

8 Agreement form 

9 Specimen bank guarantee of Performance Guarantee / Security Deposit 

10 Letter of authority from bank for all BGs 

11 Format of Extensions (Part – I) 

12 Format of Extension (Part-II) 

13 Certificate to be issued by Third Party Agency on their Letter Head 

14 Certificate to be issued by Manufacturer on their letter head 
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Form -1 
 

SPECIMEN OF APPLICATION 

(To be executed on bidder‘s letter head) 

 
To 

The Superintendent Engineer (E) 

Deendayal Port Authority 

(Address ) 

 

Pin Code:   

Dist- Kutch (Gujarat) 

 
We, the undersigned, declare that: 

 
(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 

 
(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document bearing no (insert No.) 

 
(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period or any extended period. 
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(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose. 

 
(e) No Joint Venture / Joint Venture. 

 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for 

any part of the contract – has not been declared ineligible by the port, under laws of 

India or official regulations. 

 
(g) We understand that this tender, together with your written acceptance 

thereof included in your notification of award, shall constitute a binding 

contract between us, until a formal contract agreement is prepared and 

executed. 

 
I. We understand that you are not bound to accept the lowest evaluated tender 

or any other tender or you can also split the work that you may receive. 

 
II. We also make a specific note clause of [ITB, NIT] under which the contract 

is governed. 

 
Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender] 

 
 

Name:[insert complete name of person signing the form of tender] 

 
Duly authorized to sign the tender for and on behalf of: [insert complete name of 

tenderer] 

 
Dated on day of , (insert date of signing) 



Operation & Maintenance Contract of 2 No‘s ITALGURU make Harbour Mobile Cranes of 

120T capacity along with Grabs inside cargo jetty area for a period of Two years‖ 

Page 61 

 

 

 

Form -2 

 
The information to be filled in by the bidder in the following pages will be used for purposes 

of pre-qualification as provided for in the instructions to Tenderer. 
1. Only for individual bidders 
1.1 Constitution of legal status of Bidder (Attach copy) 

- Place of registration: 

- Principal place of business 
- (power of attorney of signatory of Bid (Attach) 

2. Turnover of the Firm 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 

march of the previous year 

2019-20 
 

2020-21 
 

2021-22 
 

Attachment: financial reports for the last three years: balance sheet, profit and loss 

statements, auditor's reports (in case of companies/corporation) etc. List them below and 

attach copies. 
Attested Copy of Annual Turnover during Last Three Year Ending on March 22. 

3. Similar works 
Particulars Year No. of Woks Value 

Total value of completed 

similar work as defined in the 

tender document during last 7 

years ending last day of the 

month previous to the one in 

which NIT is invited. 

2016-17   

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

Attachments: Supporting documents, viz., Successful completion certificate from clients, 

other documentations to substantiate the similarity of work as per definition of "Similar 

Work". Employer reserves the right to verify the information: 

Specimen format for Pre-qualification of bidders 
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4. Information on bid capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 

1. Existing commitments and on-going works. 
Description 

of work 
Place 

& 
State 

Contract 
No. & 
Date 

Name & 
Address of 
Port or Dept. 

Value of 
Contract 
in Rs. 

Stipulated 
Period of 
Completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

2. Works for which bids already submitted 

Description 
of work 

Place & 
State 

Name & 
Address of 

Port or 
Dept. 

Value of 
Contract in 

Rs. 

Stipulated 
Period of 

Completion 

Date when 
decision is 

expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Attach attested certificates. 

 
5. Information on litigation history in which the bidder is involved. 

 
 

Other party 

(ies) 
Port Cause of 

dispute 
Amount Remark involved showing 

present status. 

     

     

     

 
6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer) 

 

Dated on day of , (insert date of signing) 
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Form-3 

(To be executed on bidder's Letter Head) 
To.   

(Project title) 
Ref:    

The undersigned, having studied the pre-qualification submission for the above mentioned 

project, hereby states: 
(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us 

to participate in due time for the opening of Price bid of the Tender on the basis of 

provisions made in the Tender Documents to follow. 

 
(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 

contractual capacity of the firm changes, we commit ourselves to inform you and 

acknowledge your sole right to review the pre-qualification made. 

 
(d) We enclose all the required pre-qualification data format and all other documents and 

supplementary information required for the pre-qualification evaluation. 

 

(e) We also state that no changes have been made by us in the downloaded tender formats 

and understand that in the event of any discrepancies observed, the tender hoisted on 

website of n-procure is full and final for all legal/contractual obligations. 

 
(f) We also declare that, our firm has not been banned / de-listed by any government or 

PSUs. 

 
(f) We also give an undertaking that, we have not made any payment  or  illegal gratification 

to any person / authority connected with the bid process so as  to influence the bid 

process and have not committed any offence under the PC Act in connection with the 

bid. 
 

Date:   

Place:    

 

 
Name of Applicant: 

 
 

Represented by (Name & 

capacity)    

SPECIMEN FORMAT FOR DECLARATION 
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Form-4 
 

 

 

To 

The 

 

Dear Sir, 

 
We   do hereby 

confirm that Shri ……………………………. (Name, designation and Address) is/are authorized 

to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy 

of board resolution attached (in case of company)} for tender no. --------------- for the 

work of and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be 

deemed to have been done with us in respect of this Tender. 

 

 

[specimen signature] 

 

Yours faithfully, 

Signature: 

Name & Designation: 

For & on behalf of: 

SPECIMEN LETTER OF AUTHORITY FOR 

SUBMISSION OF BID 
(To be executed on Rs.300/- non Judicial Stamp Paper) 
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Form-5 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and 

deviations to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 
 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be 

liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 

delivery schedules, and commercial terms as per the tender document. 

 
Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on day of , [insert date of signing] 

EXCEPTIONS AND DEVIATIONS 
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Form-6 

Bid Securing Declaration Form (Not Applicable) 
 

Tender No.  Date:    

 

To (insert complete name and address of the Employer/Purchaser) 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 

 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period 

of three years from the date of notification if I am /We are in a breach of any obligation 

under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 

b) having been notified of the acceptance of our Bid by the employer/purchaser during the 

period of bid validity (i) fail or refuse to execute the contract, if required, or  (ii) fail or refuse 

to furnish the Performance Security, in accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 
Signed: (insert signature of person whose name and capacity are shown) 

in the capacity of (insert  legal capacity  of  person signing  the  Bid Securing 

Declaration) 

Name: (insert complete name of person signing he Bid 

SecuringDeclaration) 

Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder) 

Dated on day of . (insert date of signing) 

Corporate Seal (where appropriate) 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 

partners to the Joint Venture that submits the bid). 
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Form-7 
 

LETTER OF INTENT FORMAT 
 

No:  Date:    
 

 

To  

(Name and Address of the Contractor) 

 
Sub: Tender No.    

(Name of Work) 

 
Ref : Your bid dated 

And (list the correspondence with the Bidder) 

 
Dear Sirs, 

 
With reference to your above offer and subsequent correspondences on the 

subject, we are pleased to inform you that your offer has been accepted by the 

competent authority and you are hereby requested to initiate actions for fulfilment of 

all necessary formalities, as indicated in the tender document for the above said work, 

at the earliest. 

 
The Engineer-In-Charge for this work shall be Mr. . 

 

Agreed Schedule date of commencement of the work is and 

Schedule date of completion of the work is . Total Contract Price is 

Rs. . 
 

You are requested to sign the Agreement and fulfil other formalities as per the 

Tender conditions. 

Yours Faithfully, 

 
 

(Signature of the controlling Officer) 

CHIEF MECHANICAL ENGINEER 

DEENDAYAL PORT AUTHORITY 
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Form-8 
 

SPECIMEN CONTRACT AGREEMENT 

(To be executed on Rs.300-non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the 
instructions indicated] 

 

This   agreement   made   of    this day   of 

  Two Thousand between the Board of Deendayal Port Authority 

a body corporate under Major Port Authorities Act, 2021 having its Administration Office 

Building at Gandhidham (Kutch) (hereinafter called the 

„Board‟ which expression shall unless excluded by or repugnant to the context, be 

deemed to include their successors in office) of the one part 
and (Name and address of all the partners if a partnership 

with all their address) hereinafter called the „Contractor‟ which expression shall unless 

excluded by or repugnant to the context be deemed to include his / their heirs, 

executors , administration , representatives and assignees or successors in office of the 

other part. 

WHERAS the         Board is desirous to carrying out the   work of 
 

 

 

 

And whereas the Contractor has offered to execute and 

complete such work. 

WHERAS the Contractor has deposited the Performance security 

deposit @ 10% of contract price amounting to Rs._ 

. In following manner for the due fulfillment of all the 

conditions of the contract. 

1) Rs._ paid in form of Bank Guarantee or Demand Draft ( to be 

submitted within 21 days of issue of LOI) 

2) Balance amount of Rs._ to be recovered from the work 

bills. 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:- 
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1. In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the general condition (including special 

conditions, if any) of contract hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed 

part of this agreement viz.: 

i) Notice inviting tender. 

ii) Technical specifications. 

iii) Special conditions of contract. 

iv) Tender submitted by the Contractor. 

v) The Board‘s ―Drawing‖. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Executive Engineer (E) and the Contractor 

after opening of the cover-I—as regards to contain clarifications/details called for 

vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 

confirmation to withdrawal of their own terms and conditions offered with the tender 

i.e ‗Cover-I‘. 
ix) Bank Guarantee / Demand Draft for security deposit. 

3. The Contractor hereby covenants  with  the  Board  to  complete  the  work  of 

    in conformity in all respects , with the 

provisions of the contract. 

4. The Board hereby covenants to pay the Contractor in consideration of such 

completion  of  the  works,  the  contact  price  of Rs.  (Rupees 

  only ) at the time and in the manner prescribed of the 

contract. 

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day 

and year first above written signed and sealed by the Contractor in the presence of:- 
Witness 

1. Name & Address Signature of Contractor 

Seal 

 
2. Name & Address   

Seal 

Signed, sealed and delivered by Shri   on behalf of the 

Board in presence of 
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1.     
 

2.  (Chief Mechanical Engineer) 

Deendayal Port Authority 

 
The common seal of the Board of Deendayal Port Authority affixed in the presence of: 

 

1.   

2.   

Secretary 

Deendayal Port Authority 
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Form-9 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT 
(To be executed on Rs. 300/- non-judicial Stamp Paper) 

 
 

To, 
The Board of Trustees of Deendayal Port of Kandla, 
Deendayal Port Authority 
A.O. Building, P.O. Box No.50, 
Gandhidham-Kutch. 

 

1. In consideration of the Board of Deendayal Port Authority incorporated by the Major Port 

Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by 

or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal 

Port Authority, its successors and assigns)   having   agreed to exempt 

     (hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the 

terms and condition of the contract, vide 

  (Name of the Department)’s letter No. Date 
  made between the contractors and the Board for execution of 
  covered under Tender No. dated   

  (hereinafter called “the said contract”) for the payment of Security Deposit in cash 
or Lodgment of Government Promissory Loan Notes for the due fulfillment by the said contractors of 
the terms and condition of the said contract, on production ofa 

bank Guarantee for Rs. (Rupees   
  )only we, the (Name of the Bank and Address)   
  hereinafter referred to as “the Bank”) at the request of the contractors do hereby 
undertake to pay to the Board an amount not exceeding Rs.   

  (Rupees ) 

onlyagainstanylossordamagecausedtoorsufferedbytheBoardbyreasonof any breach by the 
contractors of any of the terms and conditions of the said contract. 

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay 

the amount due and payable under this guarantee without any demur merely on a demand 

from the Board starting that the amount claimed is due by way of loss or damage caused to or 

which would be caused to or suffered by the Board by reason of the contractors failure to 

perform the said contract. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to any amount not exceeding Rs. 

  (Rupees )only. 

3. We, (Name of Bank and Branch), undertake to pay to the Board 
any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in 

any suit or proceeding pending before any Court or Tribunal relating thereto our liability 

under this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 
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4. We, (Name of Bank and Branch), further agree with the 

Board that the guarantee herein contained shall remain in full force and effect during the period 
that would be taken for performance of the said contract and that it shall continue to been 

forceable till all the dues of the Board under or by virtue of the   said contract have been fully 

paid and its claims satisfied or discharged or till the (Name of the user department) of the 

said certifies that the terms and conditions of the said con tract have been fully and properly 

carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall at the request of the Board but at the cost of the Contractors, 

renew or extend this guarantee for such further period or periods as the Board may require 

from time to time. 

5. We, (Name of Bank and Branch), further agree with the 
Board that the Board shall have the fullest liberty without our consent and without affecting 

in any manner our obligations hereunder to vary any of the terms and conditions of the said 

contract or to extend the time of performance by the said contract or to extend the time of 

performance by the said Contractors from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the board against the said Contractors and to forebear 

or enforce any of the terms and conditions relating to the said contract and we shall not be 

relieved from our liability by reason of any such variation or extensions being granted to the 

contractors or for any forbearance, act or omission on the part of the Board or any indulgence 
shown by the board to the Contractors or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs.   

(Rupees only); 

(b) This Bank Guarantee shall be valid upto ;and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
  (date of expiry of Guarantee).” 

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 

(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 

(iii) BankAccountNo.ofBeneficiaryis10316591671. 
Date day of 20 

 

For (Name of Bank) 

(Name) Signature 
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Form-10 
 

 

Date: 

To, 

The Board of Trustees of Port [insert port], 
 

Dear Sir, 

Sub: Our Bank Guarantee No.   

dated   for Rs.  favoring yourselves 

issued on a/c of 

 
M/s.   

(Name of contractor) 

……………… 

 
We confirm having issued the above mentioned guarantee favouring 

yourselves, issued on account of M/s. validity for expiry 

up to date and claim expiry date up to  We also 

confirm 1)  2) is/are empowered 

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding 

on the Bank. 

 

 

Name of signature of Bank Officer 

SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 
(To be executed on Bank‘s Letter Head) 
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Deendayal Port Authority 

Form-11 

Form of application by the Contractor for seeking 

extension of time 
Part – 1 

 
1. Name of Contractor 

2. Name of work as given in the agreement 

3. Agreement No. 

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

(a) 1st extension vide EE‘s No. Dated Month Days 

(b) 2nd extension vide EE‘s No. Dated Month Days 

(c) 3rd  extension vide EE‘s No. Dated Month Days 

(d) 4th extension vide EE‘s No. DatedMonth Days 

Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 

application should be attached) 
10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which 

hindrances occurred and the period for which these are likely to last. 

a) Serial No. 

b) Nature of hindrance 

c) Date of Occurrence 
d) Period for which it is likely to last 

e) Period for which extension required for this particular hindrance 

f) Overlapping period if any, with reference to item………… 

g) Net extension applied for 

h) Remarks, if any. 

Total period on account of hindrance mentioned above……… 

Month ....... Days 

12. Extension of time required for extra work 

13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put 

to tender on account of extra work. 

 
14. Total extension of time required for 11 & 12 

Submitted to the Sub-Divisional Officer………. 

Signature of Contractor 

Dated 
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Form-12 

DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 
PART II 

(To be filled in by the Sub-Divisional Office) 
 

1. Date of receipt of application from ..................... Contractor for the work 

of ............ in the Sub-Divisional Office. 

2. Acknowledgement issued by S.D.O. vide his No ........... dated 

3. Remarks of S.D.O. 

(on the reasons given by the contractor are correct and what extension, if any, is 

recommended by him. If he has not recommended the extension, reasons for 

rejections should be given.) 

 
Signature of Divisional Officer 

Dated: 

(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 

2. Executive Engineer‘s remarks regarding hindrances mentioned by the Contractor. 

 
(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 
(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to 

items which overlap. 
(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 

and justification for extension recommended. 

3. Executive Engineer‘s recommendations: 

(The present progress of the work should be stated and whether the work is likely 

to be completed by the date up to which extension has been applied for. If extension 

of time is not recommended, what compensation is proposed to be levied under 

clause 2 of the agreement?) 
 

 

 
Dy. HOD/SE‘s recommendations 

Signature of Executive Engineer 

Date 

 
Signature of Dy. HOD 

Date 
 

HOD‘s recommendations/approval.  
Signature of Chief Mechanical Engineer 

Date 
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Form-13 

 
(Applicable in case of Procurement of Equipments) 

(CERTIFICATE TO BE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER 
HEAD) 

 

To, 
M/s. Deendayal Port Authority, 
Kandla (Kutch) 
Gujarat, INDIA. 

 
This is to certify that the (name of equipment) designed, manufactured and supplied to 
Deendayal Port Authority are conforming with the Quality Assurance and Standards as per 
proven design and Model No. / Drawings submitted by M/s 
  in the Tender No. of Deendayal Port 
Authority. 

 

 
Signature & Seal of Authorized 
Representative of Classification Society. 
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Form-14 

 
(Applicable in case of Procurement of Equipments) 

(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD) 
 

To, 

M/s. Deendayal Port Authority, 
Kandla (Kutch) 
Gujarat, INDIA. 

 
This is to certify that the proven design submitted with Bid conforms with all the standards 
and generic specifications of (name of equipment) given at Page No. of the Tender 
No. (insert tender no.) of Deendayal Port Authority. 

 

 
Signature & Seal of Authorized 
Representative of the Manufacturer 
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1. General: 

 Section V 

Scope of Work & Technical Specifications 

 

Two nos. 120 Ton capacity ITALGRU (Model IMHC 2120) make Harbour Mobile Cranes (HMCs) 
- C 1595 & C 1596 were installed & commissioned in May, 2018 along with 6 nos. of Grabs 
inside Cargo Jetty Area to handle the various cargo. However, during year 2019 & 2020 (for 
approx. two years) HMCs were not utilized due to Port issues. As on 02.03.2023; engine 
running hours are 08,367 & 11,883 respectively for above HMCs. Said HMCs have been 
designed, installed, commissioned, operated and maintained by Original Equipment 
Manufacturer (OEM) – M/s. Italgru s.r.l, Italy & M/s. Italgru India Pvt. Ltd., New Delhi. 

 
Now, Deendayal Port Authority again intends to outsource the Operation & Maintenance 
Contract of 2 Nos. ITALGRU make Harbour Mobile Cranes of 120 T capacity along with Grabs 
for a period of Two years, to firms who are having sufficient expertise in this field and has 
back to back support of OEM. The main objectives of this work are: 
1. To ensure efficient, safe and reliable operation & maintenance of the Cranes. 
2. To maintain the Cranes in a healthy and efficient condition. 
3. To ensure high availability of the Cranes in a consistent manner. 

 
Commencement of AMC Work: 

On issuance of Work Order, Contractor shall take over both the cranes and AMC will commence 
from same. AMC Contractor shall arrange to mobilize the consumables, required manpower 
etc. and shall be ready in full fledge manner to commence the work from the award of Work 
Order. 

On the next day of acceptance of Work Order, trial run will be undertaken by AMC Contractor, 
in presence of DPA officials & TPI (to be appointed by DPA) for basic operational checks i.e. 
hold, close, luff, slew and travelling. 

In case of readiness of AMC Contractor for commencement of safe cargo handling operations, 
the Crane (s) will be declared traffic operation worthy. 

(a) In case Crane (s) is declared traffic operation worthy: 

Full Operation& AMC cost will be applicable for respective no. of crane (s) 
commissioned for traffic operation. 

(b) In case Crane (s) is declared non-traffic operation worthy: 

In case of crane (s) is not traffic operation worthy / breakdown reduced rate of 20 
% of AMC Cost will be applicable, until the crane (s) are commissioned for traffic 
operation. However, it will be in scope of AMC Contractor to perform basic 
maintenance works to upkeep the cranes during non- operative worthy condition of 
HMCs, too 

In case of declaration of non-traffic operation worthy / breakdown condition of 
Crane(s), labour and manpower required to put proportionate man power HMCs into 
traffic operation will be in scope of AMC Contractor. 

However, the spares (other than consumables is in scope of AMC Contractor) will be 
procured by DPA. The said spares shall be brought from OEM / OPM or their authorized 
dealer on written confirmation of EIC only. In exigency, the contractor has to procure 
such spares monthly amounting up to Rs. 04 lakhs (excl. GST), which 
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can be carry forwarded in next month. However, the cost will be reimbursed by DPA 
on actual basis along with RA Bill. 

 

During execution of AMC work: 

In case Crane (s) is taken for maintenance work / out of order during AMC period (more than 
10 days) then reduced rate of 20 % of AMC Cost will be applicable, after the 10th Day of the 
breakdown, until the crane (s) are commissioned for traffic operation. However, it will be in 
scope of AMC Contractor to perform basic maintenance works to upkeep the cranes during 
non-traffic operation worthy condition of Crane (s). 

Detailed examination of Crane (s): 
 

(1) Immediate replacement: 

After detailed examination, list of critical spares required for immediate replacement 
and un-interrupted operations shall be prepared keeping eye on OEM maintenance 
plan. 

 

Detailed examination report along with necessary supporting documents, valid 
budgetary offer of OEM or authorized dealers of OPM etc. shall be provided within a 
period of 30 days from putting HMCs into traffic operation. 

 

(2) Monthly assessment: 

On every 28th day of month, a detailed examination shall be carried out for actual 
assessment of condition of major parts of Cranes. The same shall be reported on very 
next day to EIC. 

 

Keeping in view the healthy maintenance, AMC Contractor shall propose corrective 
actions for said monthly requirement of parts. 

 
Apart from other obligations, AMC Contractor shall priotize the actual requirement (s) 
and on written approval of EIC, supply the extra required spares / consumables 
through OEM/OPM or authorized dealer. The same which will be on reimbursable basis 
as per actual invoice amount, as referred at previous Para. 
For claiming the said expenditure, AMC Contractor shall provide: 
(A) Rate reasonability Certificate from OEM/OPM or authorized dealer. 
(B) OEM/OPM Authorization certificate, 
(C) Copy of actual Tax Invoice paid to OEM/OPM or authorized dealer of OPM. 

(D) if any procurement / Service required other than OEM/OPM the rate will be 
decided by EIC on calling EOI / Sealed cover from Local market using DPA 
website. 

 

(3) OEM Inspection: 

On the written instruction of EIC, the contractor is required to engage authorized 
representative of OEM, at his own cost (incl. transportation, lodging, accommodation) 
for once during the entire contract period for overhauling of cranes which includes all 
necessary tests to determine healthiness and safe operation of HMCs as per OEM 
norms. 

 

2. (A) Deployment of Manpower for Maintenance. 

The Contractor shall have to deploy the staff, leaded by Service engineer (over all In- Charge) 
to deal with DPA in all technical and administrative matters. 

The contractor shall have to deploy the following staff as per pre-submitted Roaster Plan every 
month. However, for any breakdown / preventive maintenance, if Contractor feels then, 
he may deploy more man power as per site requirement: 
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Sr. Designation Qualifications & Experience required* Requirement in shift / 
general 

1 Service 
engineer 

05 Years B.E holder ―OR‖ 07 Years Diploma holder 

with in Mechanical / Hydraulic / Electrical/Electronic 
engineering but he should 
have at least 3 years‘ experience in maintenance of 
Harbour Mobile Cranes 

1 in General Shift 

2 Mechanical 
Engineer 

04 Diploma in mechanical engineering ―OR‖ 03 
Years Degree in Mechanical Engineer having 
experience in maintenance of Harbour Mobile 
Cranes 

1 in each shift 

3 Electrical 
Electronics 
Engineer 

/ 04 Years Diploma in Electrical / Electronics (with 
desirable experience in PLC) ―OR‖ 03 Years Degree 
Engineer (Electrical / Electronic(with desirable 
experience in PLC) having experience in 
maintenance of Harbour Mobile Cranes 

1 in General shift 

4 Clerk 02 Year Graduate in Computer proficiency. 1 in General Shift 

5 Highly skilled 
Hydraulic 
technician 

07 SSC Pass ―OR‖ 03 Years ITI holder (with 
proficiency in hydraulics) having experience in 
hydraulic maintenance of HMC 

1 in each shift & 1 in 
General shift 

6 Electrical 
Electronics 
Technician 

/ 07 SSC Pass ―OR‖ 03 Years ITI holder having 
experience in maintenance of HMC 

1 in each shift 

7 Welder 
Fitter 

cum 03  ITI  (Welder)  ―OR‖  05  Years‘  Experience  in 
welding/fabrication works 

1 in first & I in second 
shift 

8 Cleaner 
Helper 

 / Should be atleast 8th Pass with 02 Years 
cleaning / helping job in heavy / hydraulic works 

in 2 in each shift & 3 in 
General shift 

Total Man Power (in No‘s) 24 nos. 

* excluding training / apprenticeship / internship programs 

2.(B) Deployment of Manpower for Operation. 
 

Sr. Designation Experience required Requirement in shift / 
general 

1 Skilled 
Operator 

ITI with 03 years‘ experience as a crane operator 
having 05 Years‘ Experience in operation of High 
Capacity (above 100MT) Harbour Mobile Cranes 

―or‖ 

05 Years‘ Experience as a crane operator from 
reputed firm having 05 Years‘ Experience in 
operation of High Capacity (above 100MT) Harbour 
Mobile Cranes 

2 nos. operator per 
Shift + 1 no. Reliever. 

2 Signalman Minimum qualification 8th Pass having 05 Years‘ 

Experience in operation of High Capacity (above 
100MT) Harbour Mobile Cranes 

2 nos in each shift 

  Total manpower required (in Nos.) 13 nos. 

 
The manpower shall be trained by AMC Contractor in advance to understand the working 
and trace the faults in terms of 
(1) Mechanical structures, 
(2) Hydraulic systems, 

(2) PLC Automation, 
(3) Electrical network, 

(4) Any other maintenance and operational requirement of HMCs. 
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Manpower shall be appraised with Weekly off, Holidays as per labor laws. In case of work 
requirement, above mentioned staff may be booked on Over time or called on Holidays or 
weekly offs as per prevailing labor & Overtime rules. AMC contractor may arrange extra 
manpower as reliever to the deployed staff on Weekly offs / Holiday subject to pre-approval 
of EIC for exigencies or to speed up the ongoing maintenance activity or operational 
requirements other than General shift staff. 

 
AMC Contractor is sole responsible for timely payment / wages in accordance with the labor 
laws. 

 

Note: DPA may restrict the operation part at commencement or by giving one- 
month prior notice during the currency of the contract. During the said period, 
payment of maintenance part of BOQ (Sr.: A) will only be applicable. 

 

3. Operation: 

The Cranes will be operated in round the clock in following 3 Shift basis (24 hrs a day) & 365 

days a year (which is subject to changes): 

1st Shift - 06:00 hrs. to 14:00 hrs. 
2nd Shift - 14:00 hrs. to 22:00 hrs. 

3rd Shift - 22:00 hrs. to 6:00 hrs. 
 

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement in 
tact round the clock. Operational staff attendance & shift log Book should be daily checked & 
verified by Shift Engineer, DPA, hence contractor is sole responsible for day to day update & 
maintenance of register. 

4. Overall Scope of Work of Contractor during AMC period (after putting 

HMCs in traffic operation): 

a) overall supervision of both the Cranes - C1595 & C1596, their routine health check, advice & 

assistance in Spare parts planning / procurement, calibration of spare parts wherever required, 

troubleshooting w.r.t. software / calibration etc. mechanical and other fault tracing, provision 

of 24 / 7 technical assistance / team at Deendayal Port site. 

 

b) Supply of diesel for operating the cranes is excluded from the scope of contractor. However, 

diesel transfer pump, pipe & necessary accessories (to cater the need of transfer of 12 KL 

Diesel in 2.5 Hours) will be in scope of Contractor. On completion of AMC, same will be 

returned back to Contractor. 

 

c) Details of minimum consumed items during last AMC work is detailed below. 

 
Based on which, tentative list of Consumables, not limited to, in scope of contractor at his cost 

(to be arranged from OEM / OPM and top up every month) as per Annexure-B 
Based on which, tentative list of Consumables, not limited to, in scope of contractor at his cost 
(to be arranged from OEM / OPM and top up every month). The said list of consumables is 
on minimal basis. However, replacement of all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine 
oil, EP, EP2, wire rope compound and coolants etc.), all Filters & Hoses (of all sizes) in 
accordance with schedule replacement / top up as per maintenance / inspection plan of OEM 
manual & to cover the leakages, if any, are in scope of AMC Contractor. 
In view of the said requirement, all the consumables (required in routine maintenance / 
servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs. 2000 hrs etc. / indicated span of service in OEM 

manual, shall be in Contractor‘s scope. 
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The mentioned qty is a tentative if required qty. may increment or decrement depends upon 
site works. However, replacement of all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, 
grease, wire rope compound and coolants.), all Filters & Hoses (of all sizes) in accordance with 
schedule replacement / top up as per maintenance / inspection plan of OEM manual & to 
cover the leakages, if any, are in scope of AMC Contractor. 

 

In view of the said requirement, all the consumables (required in routine maintenance / 
servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs. 2000 hrs etc. / indicated span of service in OEM 
manual, shall be in Contractor‘s scope. 

d) Assurance of back to back support by OEM with site maintenance team. These activities will 

be guaranteed for throughout the clock. 

e) Timely inspection & arrangement of Certifications (annual thorough inspection, load tests etc.) 

as per required Safety norms. necessary arrangements of dead load will be in scope of 

contractor. 

f) Compliance of safety guidelines and required norms without any compromise. 

g) Timely submission of throughput details after completion of every vessel, as per format 

provided by EIC. 

h) Fabrication work required for strengthening & safety of rusted out / corroded Mechanical 

Structures, ladders etc. & necessary painting work, on time to time. 

i) Overhauling of main stabilization jack and wheel cylinders (incl. chroming / replacement of 

piston road) to arrest leakages (if any). 

j) DPA is pro-actively consideration of HMC operation with electricity. Proper electrification 

(from plug point of HMCs) will be in scope of AMC contractor. 

k) Touch up paints at rusted and exposed parts will be in scope of AMC Contractor. 

l) Maintenance work of 06 nos. Grabs (03 nos. 35 m3 & 03 nos. 22 m3) shall be in scope for 

Contractor. However, supply of required spares (other than listed materials in Contractor‘s 

scope) will be in DPA scope. 

m) Maintenance of following Hydraulic Pumps will be in scope of contractor in comprehensive 

manner (which includes supply of spares / repair / overhauling etc. cost): 
1. Rexroth - A4VG250 (04 Qty.) 

2. Rexroth - A11VO130 (02 Qty.) 
3. Rexroth - A11VO190 (04 Qty.) 
4. Rexroth - A4VG180 (02 Qty.) 
5. MARZOCCHI - ALPA4-D-270/181CC (02 Qty.) 
6. MARZOCCHI - ALPA4-D-220/147CC (02 Qty.) 
7. MARZOCCHI - ALPP2-D-34 /23.7CC (02 Qty.) 
8. MARZOCCHI - ALPP2-D-25 /17.9CC (02 Qty.) 

The contractor may opt for upkeep of required pump(s) in standby mode to ensure lesser 
downtime. 

 

5. In addition to the above the Contractor has to carry out following site activities. 

(a) The contractor has to get approval of maintenance schedule (Daily / Weekly / Monthly / Half 
yearly / Yearly) and maintain the same & also includes Breakdown Maintenance and all other 
repairing works with all labour and materials under obligation / scope of Contractor such as 
tools & tackles, consumable, welding machine, electrodes etc. 

(b) The cranes shall be secured, if any forecasting is there or directed by DPA. 

(c) All cranes shall be washed with sweet water once in a month by high pressure jet pump, sweet 
water will be supplied by DPA, but water tank of appropriate capacity & jet pump, Hose Pipes 
etc. shall be arranged by contractor at working site. 
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(d) The record keeping shall be maintained as per ISO Norms, apart from same Site Order Book 
for instruction is to be maintained. 

(e) The contractor shall submit the monthly & yearly report of each crane regarding its availability, 
utilization to EIC. 

 
(f) In natural calamities such as cyclone, heavy rain, warning situations etc., the Contractor shall 

plan and make arrangements and during such eventuality, cranes shall have to be parked at 
parking yard at the Port well in advance with boom down / locked. 

 

(g) The Contractor must remove immediately the workmen in of indiscipline, misconduct, 
negligence in duty, suppression of facts, deliberate mishandling of machine & equipment, 
sabotage, professional in-competency etc. 

 

(h) If any damage caused by the workmen engaged by the Contractor, is noticed by DPA, to any 
machinery or equipment or installation of DPA due to negligence, ignorance or malafide 
intention shall be made good at the cost of the Contractor within a reasonable period of time 
acceptable to DPA, failing which the cost of the damages assessed by DPA shall be deducted 
from the bill of the Contractor. 

 
(i) All individuals engaged in the performance of the Contractor's obligations under this contract 

shall be the employees of the Contractor and their working hours, rates of compensation and 
all other matters relating to their employment shall be determined solely by the Contractor in 
accordance with the applicable labour laws & regulations The Contractor shall be solely 
responsible for employment policies that specify the requirements for staff working under him 
and such policies are to be consistent & in conjunction with the existing applicable labour 
laws. 

 
(j) During operation, if any abnormality, defect / fault is noticed, the same shall be promptly 

communicated and remedial steps must be taken under intimation to the Shift Engineer of 
DPA. The contractor shall place a suitable mechanism for rectification of problems so that 
delay in operation can be avoided. 

 

(k) The shift in charge / Engineers / Supervisors of the Contractor associated with maintenance 
shall plan & co-ordinate all the maintenance activities including pre-operational checks, Also, 
necessary interaction for operational requirements should be done in close co-ordination with 
Shift-in Charge / Engineer-in- charge of DPA. 

 

(l) The Contractor shall keep and maintain the records of day to day maintenance activities, i. 

e. material consumption, work carried out, attendance of labour, labour Wages and 
submission of the same to Engineer-in-charge at the time of RA Bill. 

 

(m) Stoppages during operation, any type of abnormalities including adverse operating condition 
or characteristics, bypass of safety devices shall be recorded and same shall be intimated to 
Shift-in Charge / Engineer-in charge with follow- up action. 

 
(n) Vehicles required for transport of engaged manpower, shifting of materials along with fuel, 

driver, insurance, PUC and any other associated requirements shall be in scope of AMC 
Contractor. 

6. Documentation: 

Crane Equipment's parameters should be recorded in daily logbooks along with details of every 
crane operation in throughput records. Separate log books will be prepared for separate 
equipment‘s. Contractor should maintain individual History Records for all critical equipment's 
and other safety related items, this history record should have all the details of 
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work carried out on day to day, monthly, quarterly, half yearly and yearly. Detailed inventory 
records like materials movement, material consumption, materials disposed etc. also should 
be maintained. In all documents, for each work, contractor should get signature from Engineer 
In-charge or his nominees. 

 
7. Maintenance: 

Maintenance of Harbour Mobile Cranes primarily aims at keeping the Cranes in efficient and 
reliable operating conditions, minimizing the downtime during operation so as to ensure their 
maximum availability and productivity. 

The maintenance of Cranes shall be done by the Contractor in accordance with 
recommendation of Original Equipment Manufacturer and taking into account the current 
status of Cranes by following sound engineering practice and proper maintenance standards. 
Any small repair works, paint on corroded parts, batteries, safety belts and other required tools 
will be in scope of AMC Contractor. 

The contractor shall carry out the maintenance activities to prevent failures and also execute 
improvement activities / repair activities for prolong Crane life; reduce maintenance hours in 
order to ensure maximum availability of the system. The contractor shall follow the 
maintenance practices / activities as under: 

Generally, there are following types of maintenance in use: 
 

8. Preventive Maintenance: 

The care and servicing for the purpose of maintaining the systems and equipment in 
satisfactory operating conditions by providing systematic inspection, detection and correction 
of incipient failures either before they occur or before they develop into major defects. 

Maintenance including tests, measurements, calibration and part / component replacement 

performed specially to prevent occurrence of faults / failures. 

9. Planned maintenance or Scheduled maintenance. 

Maintenance Activities to be done as per Schedule or Plan (Preventive Maintenance Schedule) 
which may be related to Time like Daily / Weekly / Monthly /Half Yearly / Yearly basis and so 
on or equipment running hours or other parameters as per recommendation of OEM. Besides 
the Preventive Maintenance Schedule shall be reviewed and modified taking into account the 
aging of Cranes operational conditions (environment) and operational requirement, etc 

 

10. Breakdown maintenance: 
 

Maintenance which is required when an item has failed or worn out to bring it back to 

working order. 
 

During operation abnormalities / defects / faults are observed and in some cases failures of 
components occur resulting in breakdown of equipment. Corrective Maintenance is a 
maintenance activity to identify, isolate and rectify a fault so that the failed component/ 
equipment / machine or system can be restored to an operational condition within the 
tolerances or limits by repairing otherwise by replacement. 

 

11. Based on maintenance practices as mentioned above, following are the lists of the 
maintenance to be adopted. 

 

The contractor shall take up mechanical maintenance, electrical maintenance, and structural 

maintenance etc. of Cranes by using preventive maintenance techniques in addition to 
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traditional preventive measures so as to maintain the Cranes in efficient and reliable manner. 
 

The contractor shall strictly follow a routine maintenance plan and ensure timely maintenance 
of the Cranes the as per the Plan / Maintenance schedule. However, the schedule may be 
reviewed and amended from time to time, if necessary and in consultation with the Engineer-
in-charge with a view to make it more appropriate to meet the site needs. 

 

The contractor shall properly plan for execution of maintenance activities during non- 

operational time of Cranes. 
 

12. Routine inspection and Condition monitoring: 
 

Inspection of both the HM Cranes shall be carried out by the Contractor in accordance with 

maintenance manual of individual equipment / manufacturer's recommendation. 
 

Before and after operation of Cranes, the Contractor shall carry-out careful and detailed 
inspection of all equipment and its components. An effective maintenance practice should 
include Condition Monitoring and assessment along with Visual inspection. Most of the tasks 
associated with Condition Monitoring are generally carried out while the equipment is in service 
or when the equipment is shut down for some Action shall be taken on the other reason. 
observations during inspection and condition monitoring. 

 

 
 

 
Seal & Signature Superintendent Engineer (E) 

of Contractor Deendayal Port Authority 
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SECTION VI 
 

Bill of Quantities (BOQ) 

 

Name of Work: Operation & Maintenance Contract of 2 Nos. Italguru make Harbour 

Mobile Cranes of 120T along with Grabs working inside cargo jetty 

area for a period of Two years - reg. 

 

Sr. Description Unit Qty. Monthly 
Rate 

(for 02 

nos. 
HMCs) 

Amount for the Qty. 

in figures in words 

A Maintenance Contract of 2 

Nos. Italguru make 

Harbour Mobile Cranes of 

120 T capacity along with 

Grabs for a period of Two 
years in line with the scope 
listed 

     

1 First Year Month 12    

2 Second Year Month 12    

B Operation of above 2 Nos. 

Italguru make Harbour 
Mobile Cranes of 120 T 
capacity in line with the 
scope of work 

     

1 First Year Month 12    

2 Second Year Month 12    

 

[Total Amount (in Rupees) Only] 

GST Charges shall be extra. 

 

 
Signature of Firm with seal Superintendent Engineer (E) 

Deendayal Port Authority 

 
 

Place :     

Date: _ 



Operation & Maintenance Contract of 2 No‘s ITALGURU make Harbour Mobile Cranes 120T along with 

Grabs inside cargo jetty area for a period of Two year 

16 

 

 

Section VII 
 

 

Drawings 
 
 
 
 

------Not applicable------ 
 
 
 
 
 
 

Seal & Signature Superintendent Engineer (E) 
of Contractor  Deendayal Port Authority 
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SECTION-VIII 

Format for submitting information for Bid Capacity 

 

ANNEXURE –A 
 

Sr. No Financial Year Value of work 
undertaken 

Multiplying factor Value updated to the 
price level of the year 

(Col C x col D) 

A B C D F 

1     

2     

3     

4     

5     

6     

 

 

For Calculating “A: of the formula. 
 

Sr. 

No 

Name 

of 
client 

Name 

of 
work 

Work 
order 
no 
and 
date 

Schedule 

period of 
completion 

Contract 

value 

Remaini 
ng 

value of 
work 

Anticipa 
ted date 

of 
complet 

ion 

Remaining value of 

work 
done (Completion 
period of 
the work for which 
bids are 
invited by DPA) 
from the 
date of opening of 

preliminary bid 

1         

2         

3         

4         

5         

6         

 

Seal & Signature of Contractor 
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ANNEXURE –B 

Consumable Materials 

The Contractor shall arrange the consumable as per below during the maintenance on monthly 
basis to the crane store of DPA and material will be issued on production of requisition by 
Contractor. (However the cost of consumables is included in the AMC Cost) . The mentioned 
qty is a tentative if required qty. may increment or decrement depends upon site works. That 
will decide by EIC with mutual consent with Contractor, EIC decision final for which contractor 
shall bind. Accordingly decided/Final qty, contractor shall re-coupe every month in DPA sub 
Division Store. 

 

Sr 
No 

Description (Consumable) Minimum Qty to be maintained 
per month in DPA store 

1 Engine oil 15W40 -210 Ltrs 

2 Hydraulic oil - 420 Ltrs 

3 Gear oil Grade 220 -210 Ltrs 

4 Chassis oil 85W 140 -210 Ltrs 

5 Grease EP2 -50 Kgs 

6 Wire rope dressing – Ceran CA - 50 Kg 
7 Coolant - 210 Ltrs 

 

Consumables to be arranged on „as & when required‟ basis 
Sr 
No 

Description (Consumable) Qty to be arranged by the contractor ‗as and 
when required‘ basis 

1 All types of Filters suitable for 120T 
IMHC 2120 

1 set each 

2 All type of Hydraulic hoses To be decided by the contractor & intimated 
to EIC 

3 Welding Electrode ( required for 

cranes) 

1 Packet of each 

4 Oxygen Gas 2 no‘s 

5 Batteries of all types‘ To be decided by the contractor & intimated 
to EIC 

6 M.S Nuts & bolts To be decided by the contractor & intimated 
to EIC 

7 Bearings of all tpes To be decided by the contractor & intimated 
to EIC 

8 Seal ring /Seal kits To be decided by the contractor & intimated 
to EIC 

9 Industrial LPG /Acetylene Gas 
Cylinder 

1 no 

10 All types of V belts 1 set each required in crane 

11 All types of O rings and back up rings 1 set each required in crane 

12 Cotton rags 100 Kg 

13 Lead 50 Kg 

14 Wheel studs 24 no‘s 
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15 EPOXY Enamel Paints (Marine Grade) 

with thinner 

To be decided by the contractor & intimated 
to EIC 

16 EPOXY Metal Red oxide To be decided by the contractor & intimated 
to EIC 

17 Denso / PVC / Teflon tape I pack each 

18 Rubber beading & toughened glass To be decided by the contractor & intimated 
to EIC 

19 AC Cooling refrigerant To be decided by the contractor & intimated 
to EIC 

20 LED (indoor / outdoor) with fixtures / 

accessories 

To be decided by the contractor & intimated 
to EIC 

21 Push Bottom / Actuator / Contact 

Block / Contactor Coils / MPCB /SMPS 

/ all types of switches 

To be decided by the contractor & intimated 
to EIC 

22 Fuses To be decided by the contractor & intimated 
to EIC 

23 crimping type lugs & ferrul As per site requirement 

24 RCCBs, MCBs, Gland & Metal plug 

socket 

As per site requirement 

25 Cleaning brushes (soft hair / coir / 
nylon bristles) 

As per site requirement 

26 Ref-filling of Co2 Fire extinguisher 
bottles 

As per site requirement 

27 Cable sleeves As per site requirement 

28 WD 40 Spray – rust remover & thread 
locker 

4 no‘s 

29 Hydrometer 1 no‘s 

The above requirement is on minimal basis. However, replacement of all Lubricants (Hyd. oil, Gear oil, 
chassis oil, Engine oil, EP, EP2,wire rope compound and coolants etc.), all Filters & Hoses (of all sizes) 
in accordance with schedule replacement / top up as per maintenance / inspection plan of OEM 
manual & to cover the leakages, if any, are in scope of AMC Contractor. In view of the said 
requirement, all the consumables (required in routine maintenance / servicing) at 8 hrs, 40 hrs, 500 
hrs. 1000 hrs.2000 hrs etc. / indicated span of service in OEM manual, shall be in Contractor‘s scope. 

 
 
 

 
 

Seal & Signature Superintendent Engineer (E) 
of Contractor  Deendayal Port Authority 
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List of Tools & Tackles 

Annexure-C 

Sr No Description Qty 
1 BOX SPANNER SET UPTO 50MM 1 Set 

2 FIX SPANNER SET 1 Set 

3 RING SPANNER SET 1 Set 

4 HAMMER DRILL As and when required 1 Set 

5 HOT AIR GUN. 2 No‘s 

6 HIGH TORISSION RACHET FOR TIGHTINING OF SLEW 
HARDWARE 

1 No. 

7 HAND OPERATED GREASE GUN 10- 15 KG CAPACITY 1 Nos 
8 HIGH PRESSURE JET PUMP 15-20 BAR CAPACITY 1 Nos. 

9 AIR COMPRESSOR 10 BAR 1 No. 

10 CHAIN BLOCK 5 TON 1 Nos. 

11 CHAIN BLOCK 10 TON 1 Nos. 

12 HAMMER / SLEDGE 1 Nos. 

13 PLIER OF ALL TYPES 1 Nos. 

14 CROWBAR 1 Nos. 

15 LIFTING BELT 4/6/10 TON 1 Nos. 

16 SHACKLES OF ALL REQUIRED CAPACITY As per site requirement 

17 ELECTRICAL MEGGER 500V HAND OPERATED 1 Nos. 
18 HAND GRINDER 1 Nos. 

19 WIRE ROPE CUTTER 1 Nos. 
20 CRIMPING TOOL (HEAVY DUTY) UPTO 300 SQ. MM 1 Nos. 

21 CRIMPING TOOL (LIGHT DUTY) UPTO 50SQMM 1 Set 
22 COMPLETE SET OF SCREW DRIVER 1 Nos. 130 MTR X 2 LENGTH 

23 MANILA ROPES 25-50MM 1 Set 

24 INDUSTRIAL VACCUM CLEANER 1 Set 1 Set 

25 GAS HOSES WITH CUTTING SET,REGULATOR 1 Set 1 Nos. 

26 GUN DRILL UPTO 10MM 1 No‘s 1 Nos. 

27 DIGITAL MULTIMETER 1 No‘s 1 Nos. 

28 TONG METER 1 Nos. 
 

Below mentioned Tools & Tackle shall be arranged by contractor for day to day maintenance , apart 
from below Tools & Tackle if required some special Tools , same shall be arranged by contractor 
without any financial implication. 

 

 
 
 

 
 
 

Seal & Signature Superintendent Engineer (E) 
of Contractor  Deendayal Port Authority 
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ANNEXURE -D 

Performance norms for operation of Harbour Mobile Cranes (HMCs). 
 

Cargo Minimum daily crane performance (in MT 
/ day) 

Performance Penalty 
rate (in Rs. / MT)* 

Shredded Scrap 7997 5.49 

Project Cargo No performance norm applicable - 

Other bulk cargo No performance norm applicable - 

Other break bulk cargo No performance norm applicable - 

Heavy Melting scrap 04,032 10.88 

Thermal coal 13,000 3.10 

Salt 14,000 2.94 

Iron Ore 13,800 2.91 

Food grains, pet coke, 
met coke 

09,005 5.06 

Steel coil 10,315 4.44 

Gypsum, MOP, Fertilizer 11,500 3.65 

Timber Logs No performance norm applicable - 

*with escalation as per WPI index on FY basis 

If above minimum daily crane performance norms is not achieved then, performance penalty 
shall be applicable for total cargo handled for vessel. 
The formula for calculation of Daily crane performance or average berth-day output = 
Total quantity loaded / unloaded by HMC * 24 
Net crane operation hours 
Calculation of average berth-day output is to be calculated as illustrated below 

 
Total quantity handled by crane 24298 MT 

Gross hours of crane operation 60 hrs. 

Net crane operation hours 60 - ( total hours of column no. 1 & 2 of 
Table A ) 

Average berth day output = Total quantity loaded / unloaded by HMC * 24 
60 - (Column. No. 1 & 2 of Table A) 

The booking time maintained / verified by Traffic Department shall be considered for computing 
Net operating hours in accordance with the following Circular No. EL/AC/2013/1077 dtd. 
11/03/2022 or any other amendment applicable in future. 

 

 

Seal & Signature Superintendent Engineer (E) 
of Contractor  Deendayal Port Authority 
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Cargo handling volume shall be determined by the software generated data by standard 
calibrated Load meters of HMCs. 
Illustration for application of Performance Penalty rate: 
Total cargo handled by HMC = 24,298 MT 
Cargo / Commodity = Salt 
Gross hours of booking = 60 Hours 
Detention on account of DPA = 0.50 Hours 
Detention on account of Stevedore = 3 Hours 

Detention on account of crane operator = 0.50 Hours 
Net Operating hours = 60 – 3 – 0.50 = 56.5 Hours 
Avg. berth day output / Daily crane performance = 24,298 * 24 / 56.5 = 10,321.27 MT / Day 
Is performance Penalty applicable? = Yes 
(Since average berth day out put is lesser than minimum crane performance norm of 
14,000 MT / Day) 
Performance Penalty rate for Salt = 2.94 Rs. / MT 
Total amount of Performance Penalty = 24,298 * 2.94 = 71,436.12 Rs. 

 
Idle Charges: 

 
All efforts shall be made for timely supply of materials and / or equipment where it is included 
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle 
charges for delay in supply of materials and / or equipment by the Port Authority. Further, in 
case of any delay due to stoppage of work ordered by the Port Authority to avoid interruption 
in other important activities of Port Authority or any other reason, the Contractor shall not 
claim any idle charges. 

 
 
 
 

Seal & Signature Superintendent Engineer (E) 
of Contractor  Deendayal Port Authority 
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