

SCHEDULE - A

Name of work:- Raising & Upgradation of Plots inside Cargo Jetty Area.

Sr.No	Kind of material	Qty.	Rate	Unit		Place of Delivery
				In Fig.	In Words	
1	Cement	12003.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
2	Reinforcement Bars TMT and Mild steel	1263.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
3	Primer	52.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
4	Asphalt VG-30	550.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
5	Asphalt PMB-40	808.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
CONTRACTOR			EXECUTIVE ENGINEER (H) DEENDAYAL PORT AUTHORITY			