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RETROFITTING OF EXISTING CARGO BERTH NO. 10 (PANEL 77 to 85) & REMAINING PORTION OF CARGO BERTH NO. 7
(PANEL 51 to 55)

SCHEDULE - A

:II(;' Kind of material Qty. Rate Unit Place of Delivery
1 Cement 3536.00 To be brought by Contractor 1 M.T.
One Metric Tonne
2 Steel 2704.75 To be brought by Contractor 1 M.T.
One Metric Tonne
3 Structural Steel 44.76 To be brought by Contractor 1 M.T.
One Metric Tonne

Contractor Executive Engineer (P),
Deeendayal Port Authority




