Deendayal Port Authority

MECHANICAL ENGINEERING DEPARTMENT

ELECTRICAL DIVISION

TENDER NO. EL/WK/2813

Providing illumination to the Pipe Line in the license area of DPA as per PFSAC (As per ISPS
code) by the side of K.K. Road at Kandla

Executive Engineer (E)
Electrical Division
Deendayal Port Authority
7, Ground Floor,

Port & Custom Building,

New Kandla — 370 210.
Phone No. (02836) 270209/270342
Fax No. (02836) 270184/271010



TENDER NOTICE NO. EL/WK/2813

Name of work

Providing illumination to the Pipe Line in the license area of DPA
as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla.

Estimated cost
tender

put

to

Rs. 8,68,12,230.00

Tender fee :

Rs. 5000 + 900 (GST) Present rate of GST is 18 %

Through online transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date
of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIIlI failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description
Section —F CONSTRUCTION
Division—42 | CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of
42202 power, telecommunication and transmission
lines

OR




Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division—35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class— 3510 Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
usersn.e.c.

EMD

Rs. 8,68,122.00

In the form of Bank Guarantee of Nationalised/Scheduled Bank
(except Co-operative bank) having its branch at Gandhidham in
favour of Deendayal Port Authority, Gandhidham. The bank
guarantee should be submitted as per the format given in Form-
6.

Scanned copy to be uploaded on (n) procure website while
uploading the bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIIlI failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division—42 | CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of
42202 power, telecommunication and transmission
lines

OR




Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division—35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
Distribution

Class— 3510 Electric power generation, transmission and
Distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
usersn.e.c.

Last date of downloading

09/07/2024 upto 14:00

Last date and time of
submission of E-tender

09/07/2024 upto 14:30 only on website
https://kpt.nprocure.com:

Pre-bid meeting

18/06/2024 at 15:00 hrs

Date and time for opening
of E-tender

09/07/2024 at 15:00 hrs

Downloading websites

https://kpt.nprocure.com, http://www.deendayalport.gov.in as
well as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Executive Engineer (E),
Deendayal Port Authority




NOTICE INVITING ON LINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Port & Customs Building,
Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/WK/2813

Name of Project

Providing illumination to the Pipe Line in the license area of DPA as
per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla

Name of Work

Providing illumination to the Pipe Line in the license area of DPA
as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla

Estimated Contract

Rs. 8,68,12,230.00

Value (INR)
PerI0(§| of Completion 6 Months from the date of issue of work order
(in Months)
Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single
Tender Currency .
Settings Indian Rupee (INR)
Pre-Qualification PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:
Criteria The Bidders shall fulfil the following pre-qualification criteria:

a) Average Annual financial turnover during the last 3 years,
ending 31° March of the previous financial year, should be at
least X 260.44 Lakh certified by Chartered Accountant.

b) Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the
one in which applications are invited should be either of the
following:

i) Three similar completed works each costing not less
than the amount equal to X 347.25 Lakh.
Or
ii) Two similar completed works each costing not less than
the amount equal to X 434.06 Lakh
Or
iii) One similar completed work costing not less than the
amount equal to X 694.50 Lakh

Note: The cost of One/Two/Three similar work shall be
excluding of GST.

c) Bidders who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the




total bid value.
The available bid capacity will be calculated as under:

Assessed Available Bid capacity =Ax N x 2 -B,

Where,
“N” = Number of years prescribed for completion of the
subject contract.
“A” = Maximum value of works executed in any one year

during last seven years (at current price level).

“B” = Value at current price level of existing commitments and
on-going works to be completed in the next "N’ years.

F'C?:ln 2022 | 2021- | 2020- | 2019 | 2018- | 2017 | 2016
23 | 2 20 | 20 | 19 | -18 | -17

Year

Index | 152.5 | 139.4 | 123.4 | 121.8| 119.8 | 114.9 | 111.6

Multi

Pying | 160 | 1.09 | 124 | 1.25 | 127 | 1.33 | 1.37

Facto

r

The Bidder shall furnish statements showing the value of
existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the
works preferably countersigned by the Nodal Office or his
nominee-in charge.

IMPORTANT:

a) The value of Annual Turnover is not to be considered
towards “A” as mentioned in the formula.
b) The Information may be provided as per the format given

at Section-IX

d) In Case the similar work has been issued for any private body,

the bidder will be required to produce the tax deducted at

source (TDS) certificate indicating the income tax deducted by

the client for that work, which will form the basis for assessing

the value of completed work.

IMPORTANT:
The particular row in the TDS certificate (Form 16 or Form 26A),

which indicates the credit of the payment received from the

client, should be highlighted.




Along with the TDS certificate, a declaration on the letter head
of a Chartered Accountant should be submitted giving details
such as the name of bidder, the name of the client for which the
bidder has carried out the work, name of work, work order no.
and date, gross amount of the payment, net amount received
from the client, TDS amount. The statement should be signed by
the Chartered Accountant.

In case any discrepancies between the TDS (Form 16 or Form
26A) and the declaration given by the Chartered Accountant
with regard to payment received from the client, it should be

explained.

d) The contractor shall have valid electrical contractor’s license for
carrying out electrical work of nature involved in this tender
obtained from the competent authority of any states without
which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for
consideration.

e) Upload duly signed document given at Section-VII towards
evidence of site visit. (The bidder who has not physically visited
the site and not uploaded document given at Section-VIlI, will be
declared technically disqualified. The date of physical visit of site
should be the date invariably prior to date of opening of
preliminary bid. The mandatory site visit and uploading of
document are exempted if there is declared travel restriction by
central/state government).

Similar works means
“SITC of lllumination System with High Mast along with HT & LT
Electrical Distribution System for any Government or Public Sector
Undertaking or any reputed Industrial Organisation or
Industry/Company in private sector.”

Joint Venture

Not Allowed

Rebate

Not applicable




Bid Document Fee:

Rs. 5000 + 900 (GST) Present rate of GST is 18%

Through on line transfer in Punjab National Bank, Kandla Branch
Account No. 2177002100004628 - Deendayal Port Authority -
(IFSC code PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIIlI failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division—42 | CIVILENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class—3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

Bid Document Fee
Payable To:

Through online transfer in PNB bank Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer




may be uploaded on (n) procure website.

Bid Security/ EMD
(INR) ;

X8,68,122.00

In the form of Bank Guarantee of Nationalised/Scheduled Bank
(except Co-operative bank) having its branch at Gandhidham in
favour of Deendayal Port Authority, Gandhidham. The bank
guarantee should be submitted as per the format given in Form-
6.

Scanned copy to be uploaded on (n) procure website while
uploading the bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIII failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division—42 | CIVILENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of
42202 power, telecommunication and transmission
lines

OR




Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group —351 Electric power generation, transmission and
Distribution

Class—3510 | Electric power generation, transmission and
Distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

Bid Security/ EMD
(INR) In Favor of :

In the form of Bank Guarantee of Nationalised/Scheduled Bank
(except Co-operative bank) having its branch at Gandhidham in
favour of Deendayal Port Authority, Gandhidham. The bank
guarantee should be submitted as per the format given in Form-
6.

Scanned copy to be uploaded on (n) procure website while
uploading the bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIII failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division—42 | CIVILENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of
42202 power, telecommunication and transmission
lines

OR




Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group —351 Electric power generation, transmission and
Distribution

Class—3510 | Electric power generation, transmission and
Distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

Bid Document
Downloading Start 07/06/2024

Date

Bid Document
Downloading End Date

09/07/2024 up to 14:00 Hrs.

Date & Place of Pre
Bid Meeting

18/06/2024 @ 15:00 Hrs. at A.O. Building, Gandhidham.

Last Date & Time for
Receipt of Bids

09/07/2024 @ 14:30 Hrs.

Bid Validity Period

120 Days

Condition

(1) Tender Fee shall be submitted through on line transfer in
Punjab National Bank, Kandla Branch Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of transfer
may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIII failing which the bid shall be considered non-
responsive in preliminary bid.

OR




Level Description

Section —F CONSTRUCTION

Division—42 | CIVIL ENGINEERING

Group—422 | Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
Lines

Level Description

Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class—3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

(2) EMD: In the form of Bank Guarantee of

Nationalised/Scheduled Bank (except Co-operative bank) having
its branch at Gandhidham in favour of Deendayal Port Authority,
Gandhidham. The bank guarantee should be submitted as per the
format given in Form-6.

Scanned copy to be uploaded on (n) procure website while
uploading the bid.

In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIIlI failing which the bid shall be considered non-
responsive in preliminary bid.

OR




Level Description

Section —F CONSTRUCTION

Division—42 | CIVIL ENGINEERING

Group—422 | Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
Lines

Level Description

Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division —35 | ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class—3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

3) Integrity Pact agreement duly signed by the bidder and two
witnesses (witnesses sign also to be obtained by the bidder) is also
required to be submitted in preliminary bid.

Accordingly, technical offer of those bidders shall only be
opened whose EMD, Tender Fee and Integrity Pact (duly signed
by bidder and witnesses) are received electronically in
preliminary submission.

Remarks

The hard copies should reach to the Electrical Division within 07
days from the date of opening of preliminary and technical bid.

Bid Opening Date

Technical Bid will be opened on 09/07/2024 @ 15:15 Hrs. Date
ofopening of price bid shall be notified after scrutiny and
evaluation of Technical Bid.

Documents required to
be submitted by
scanning through

online

a. Documents in support of fulfilling Qualifying Criteria as
indicated above.

b. Tender fees plus GST: Through online transfer in Punjab
National Bank, Kandla Branch Account No.
2177002100004628 - Deendayal Port Authority - (IFSC code
PUNB0217700). Scanned copy of RTGS no. and date of
transfer may be uploaded on (n) procure website.




In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIII failing which the bid shall be considered non-
responsive in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division—42 | CIVILENGINEERING

Group —422 | Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
Lines

OR
Level Description

Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group —351 Electric power generation, transmission and
Distribution

Class—3510 | Electric power generation, transmission and
Distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

c. EMD:- In the form of Bank Guarantee of

Nationalised/Scheduled Bank (except Co-operative bank)
having its branch at Gandhidham in favour of Deendayal Port
Authority, Gandhidham. The bank guarantee should be
submitted as per the format given in Form-6.

Scanned copy to be uploaded on (n) procure website while
uploading the bid.




In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in along with Bid Securing Declaration Form given at
Section-VIII failing which the bid shall be considered non-

responsive in preliminary bid.

Level Description

Section—F CONSTRUCTION

Division—42 | CIVILENGINEERING

Group - 422 Construction of utility projects

Class—4220 | Construction of utility projects

Sub Class - | Construction/erection and maintenance of

42202 power, telecommunication and transmission
lines

OR
Level Description

Section—-D ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION
SUPPLY

Group - 351 Electric power generation, transmission and
distribution

Class—3510 | Electric power generation, transmission and
distribution

Sub Class - | Collection and distribution of electric energy to

35109 households, industrial, commercial and other
users n.e.c.

d. Integrity pact duly signed by bidder and witnesses.
e. Documents Mentioned in Eligibility Criteria.

Officer- Inviting Bids:

Executive Engineer (E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla-(Kutch)-370210

Bid Opening Authority

Executive Engineer (E)




Address: Executive Engineer(E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla-(Kutch)-370210
Contact Details : Executive Engineer (E), Electrical Division, Port & Custom
Building, Ground Floor, New Kandla (Kutch)-370210 Phone:
02836-270209, 270342/9825227048.
Fax No. 02836 270184.

In case, bidders need any clarifications or if training is required to participate in online
Tenders, they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,
(n) Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)

Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533
E-mail:nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Executive Engineer (E)
Deendayal Port Authority



1.2

3.1

3.2

3.3

3.4

4.1

SECTION — |

INSTRUCTION TO BIDDERS

GENERAL

Scope of Bid

The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-Tendering
from the interested eligible bidder for the work as mentioned in the notice inviting online
tender. All bids shall be completed and submitted on-line in accordance with instruction
to the bidders.

The successful bidder will be expected to complete the works by the intended
completion period.

Source of funds
The employer has arranged the funds from the internal resources and will have sufficient
funds in India Currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting
Online Tender may participate in the subject Tender. Successful completion of “Similar
Works” only shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — | “To be submitted by
Bidders with their Bids”.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the

employer subject to fulfilment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.

Eligibility Criteria:

(1) The Bidders shall fulfill the following pre-qualification criteria:

Sr. Particulars Supporting Documents
No

(a) | Average Annual financial | Certificate should be issued by the Chartered
turnover during the last 3 | Accountant.




years, ending 31t March of the
previous financial year, should
be at least X 260.44 Lakh
Certified by Chartered
Accountant.

(b)

Experience of having
successfully completed similar
works during last 7 vyears
ending last day of month
previous to the one in which
applications are invited should
be either of the following:
Three similar completed works
each costing not less than the
amount equal to X347.25 Lakh
Or
Two similar completed works
each costing not less than the
amount equal to 434.06 Lakh
Or
One similar completed work
costing not less than the
amount equal to X694.50 Lakh

Note: The cost of One /Two
/Three similar work shall be
excluding of GST.

(a) A copy of the certificate in respect of the
successfully completed similar work.

(b) A copy of detail work order should also be
submitted for which the bidder is submitting
the completion certificate.

Such completion certificate should be issued on
the letter head of the client and invariably
reflect the following details:-

1) Name of Contractor (2) Name of Work
(3) No. of work order/agreement and date (4)
Contract value (5) Contract period (6) Date of
commencement of work (7) Date of
completion (8) Value of Work executed during
the contract period/original contract period (9)
Date of issue of certificate.

(c) In Case the similar work has been issued for
any private body, the bidder will be required to
produce the tax deducted at source (TDS)
certificate indicating the income tax deducted
by the client for that work, which will form the
basis for assessing the value of completed
work.

IMPORTANT:

The particular row in the TDS certificate (Form
16 or Form 26A), which indicates the credit of
the payment received from the client, should
be highlighted.

Along with the TDS certificate, a declaration
on the letter head of a Chartered Accountant
should be submitted giving details such as the
name of bidder, the name of the client for
which the bidder has carried out the work,
name of work, work order no. and date, gross
amount of the payment, net amount received
from the client, TDS amount. The statement
should be signed by the Chartered




Accountant.

In case any discrepancies between the TDS
(Form 16 or Form 26A) and the declaration
given by the Chartered Accountant with
regard to payment received from the client, it
should be explained.

d) Bidders who meet the minimum
qualification criteria will be qualified only if
their available bid capacity is more than the
total bid value.

The available bid capacity will be calculated as
under:

Assessed Available Bid capacity =Ax N x 2 -B,

Where,

“N” = Number of years prescribed for
completion of the subject contract.

“A” = Maximum value of works executed in any
one year during last seven years (at current
price level).

“B” = Value at current price level of existing
commitments and on-going works to be
completed in the next "N’ years.

The Bidder shall furnish statements showing
the value of existing commitments and on-
going works as well as the stipulated period of
completion remaining for each of the works
preferably countersigned by the Nodal Office
or his nominee-in charge.

(e)The contractor shall have valid electrical
contractor’s license for carrying out electrical
work of nature involved in this tender obtained
from the competent authority of their
respective states without which the tender
shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the
same for consideration.

(flUpload duly signed document given at
Section-VII towards evidence of site visit. (The
bidder who has not physically visited the site
and not uploaded document given at Section-




VI, will be declared technically disqualified.
The date of physical visit of site should be the
date invariably prior to date of opening of
preliminary bid. The mandatory site visit and
uploading of document are exempted if there
is declared travel restriction by central/state
government)

Similar works means

“SITC of lllumination System with High Mast
along with HT & LT Electrical Distribution
System for any Government or Public Sector
Undertaking or any reputed Industrial
Organisation or Industry/Company in private
sector.”

(c)

Tax Deducted at Source (TDS)
for Similar Work (if work is
issued by Private Body)

In Case the similar work has been issued for any
private body, the bidder will be required to
produce the tax deducted at source (TDS)
certificate indicating the income tax deducted
by the client for that work, which will form the
basis for assessing the value of completed
work.

IMPORTANT:

The particular row in the TDS certificate (Form
16 or Form 26A), which indicates the credit of
the payment received from the client, should
be highlighted.

Along with the TDS certificate, a declaration
on the letter head of a Chartered Accountant
should be submitted giving details such as the
name of bidder, the name of the client for
which the bidder has carried out the work,
name of work, work order no. and date, gross
amount of the payment, net amount received
from the client, TDS amount. The statement
should be signed by the Chartered
Accountant.

In case any discrepancies between the TDS
(Form 16 or Form 26A) and the declaration
given by the Chartered Accountant with
regard to payment received from the client, it
should be explained.




4.2

S N

(d) | Assessed Available Bid capacity = Ax N x 2 —B,

Where, “N” = Number of years prescribed for completion of the subject contract.
“A” = Maximum value of works executed in any one year during last seven years
(at current price level).

“B” =Value at current price level of existing commitments and ongoing works to
be completed in the next ‘N’ years.

Note: For bringing value of works to current level, multiplying factor to be
indicated in tender with reference to escalation based on WPI.

Financia | 2022- | 2021- 2019- | 2018- | 2017-
| Year 23 9y 2020211 o 19 18 2016-17
Index | 152.5 | 139.4 | 1234 | 121.8 | 119.8 | 1149 | 1116
Multiply
ing 1.00 1.09 1.24 1.25 1.27 1.33 1.37
Factor

The Bidder shall furnish statements showing the value of existing commitments
and ongoing works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Office or his nominee-
in charge.

IMPORTANT:

a) The value of Annual Turnover is not to be considered towards “A” as

mentioned in the formula.

b) The Information may be provided as per the format given at Section-IX

All bidders shall scan and forward the following information and documents with their
bids.

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the signatory
of the Bid to commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending
last day of month previous the one in which applications are invited.

Experience in works of a similar nature and size for each of the last seven years, and
details of works underway or contractually committed, and Employers who may be
contacted for further information on those contracts.

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 31t March of the previous financial
year.

Duly filled Forms mentioned in Section — IV- Part— 1.

PAN, Registration with GST, Provident Fund Authorities.

Valid Electrical Contractor License issued by respective State.

Site visit document as per Clause No. 4.1 (b) (f) as per format provided in Section-VII.
EMD = In the form of Bank Guarantee of Nationalised/Scheduled Bank (except Co-
operative bank) having its branch at Gandhidham in favour of Deendayal Port Authority,
Gandhidham. The bank guarantee should be submitted as per the format given in Form-
6.

Scanned copy to be uploaded on (n) procure website while uploading the bid.



In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate in along with Bid Securing Declaration Form given at Section-VIlI
failing which the bid shall be considered non-responsive in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group - 422 Construction of utility projects
Class—4220 Construction of utility projects
Sub Class - 42202 | Construction/erection and maintenance of power, telecommunication
and transmission lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Group — 351 Electric power generation, transmission and distribution

Class —3510 Electric power generation, transmission and distribution

Sub Class — 35109 Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

Tender Fee :- Through on line transfer in Punjab National Bank, Kandla Branch Account
No. 2177002100004628 - Deendayal Port Authority - (IFSC code PUNBO0217700).
Scanned copy of RTGS no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as per National Industrial
Classification-2008 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned
copy of valid certificate in along with Bid Securing Declaration Form given at Section-VIlI
failing which the bid shall be considered non-responsive in preliminary bid.
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4.3

Level Description

Section—F CONSTRUCTION

Division — 42 CIVIL ENGINEERING

Group - 422 Construction of utility projects
Class—4220 Construction of utility projects

Sub Class - 42202 | Construction/erection and maintenance of power, telecommunication

and transmission lines

OR
Level Description

Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY

Group — 351 Electric power generation, transmission and distribution

Class —3510 Electric power generation, transmission and distribution

Sub Class — 35109 Collection and distribution of electric energy to households,

industrial, commercial and other users n.e.c.

Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

A certificate by the bidder that they have not been banned / black listed by any govt.
Agency.

Power of attorney (duly accompanied by resolution of Board in case of company).
Qualifications and experience of key site management and technical personnel proposed
for the contract.

The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted justifying their capability of execution and completion of the
work as per technical specifications within the stipulated period of completion as per
milestones.

The completion certification should invariably mention the reference no. of work order,
the date of completion and contract value.

The copy of the work order should also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will be
required to produce the tax deducted at source (TDS) certificate indicating the income
tax deducted by the client for that work, which will form the basis for assessing the value
of completed work.

Bidders should give an undertaking letter duly stating that the documents submitted by
them in support of their credentials are genuine and DPA is at liberty to take any action
against the bidder if the said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.

Even though the bidder meets the above qualifying criteria, they are subject to be
disqualified if they have:




© w

Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- Record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will cause
all the proposals with the Bidder’s participation to be disqualified and the bidder can be
disqualified for bidding of any contract with DPA for a period of 03 years.

Joint Venture: (Not applicable).

In case of association in the form of consortium or joint venture agreement, the
members of the association shall nominate one of the members as “lead partner” for
participating in the tender and signing all the documents related therewith up to signing
of agreement and execution of all the contractual obligations there after (in case of
award of contract). All the partners of the association must also, jointly and severally, be
responsible for satisfactory execution and performance of the contract. The firms with
at least 26% equity holding each are allowed to jointly meet the legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid
and employer will in no case be responsible and liable for those costs regardless of the
conduct or outcome of the bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site
of work and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the works. The costs of visiting the site
shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed in the below and addenda
issued in accordance with clause 9:

Invitation for Bids (NIT)

Bid Reference No. EL/WK/2813

NIT : Invitation for Bids

Section | : Instruction to Bidders

Section Il : General Conditions of Contract

Section lll : Special Conditions of Contract

Section IV : Forms of Bid

Section 'V : Scope of Work & Technical Specifications

Section VI : Bill of Quantities



9.2

9.3

10.
10.1

10.2
10.2.1

10.2.2

10.2.3

10.2.4

10.2.5

10.2.6

11.

Section VI : Format for Evidence of Site Visit

Section VIII : Format of Bid Security Declaration from Bidder
Section IX : Format for submitting information for Bid Capacity
Section X : Approved make list for Electrical Items.

The bidding documents shall be downloaded. The documents should be completely filled
and submitted through online E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract,
forms, terms, technical specifications, bill of quantities, in the bid document. Failure to
comply with the requirements of the bid document shall be at the bidder’s own risk. Bids
which are not substantially responsive to the requirements of the tender documents
shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which
are received within seven days prior to date of pre-bid meeting. The clarifications shall
be uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in and
WWW.eprocure.gov.in.

Pre—-Bid meeting
The bidder or his official representative may attend pre-bid meeting to be held on
18/06/2024 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall
furnish the authority letter on the letter head of Bidder, for attending the Pre-Bid
Meeting on behalf of bidder at the time of Pre-Bid Meeting.
The purpose of the meeting will be to clarify issues related to work and tender
conditions.
Pre — Bid clarifications will be wuploaded in https://kpt.nprocure.com,
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing
source of enquiry.
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.
At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum
and/or Addendum.

Language of Bid



12.

13.
13.1

All documents relating to the bid shall be in the English language.

Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

i) EMD ,Tender Fee and Integrity pact (duly signed by bidder and witnesses).

ii) Qualification information in accordance to clause of Eligibility Criteria shall be
submitted.

B) Financial Bid:

(i) Bill of Quantities duly filled and digitally signed by bidder.

Bid Prices
The rates and prices quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other incidentals

14.

15.
15.1

15.2

15.3

16.

16.1.

charges like Transportation, Loading, Unloading, Boarding & Lodging, insurance etc. and
should remain firm till completion of work.

Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

Bid Validity
Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request
and the bidders’ responses shall be made in writing. A bidder may refuse the request for
which EMD, if any, will not be forfeited.

A bidder agreeing to the request will not be permitted to modify his bid.

EMD

EARNEST MONEY DEPOSIT (EMD) =EARNEST MONEY DEPOSIT (EMD)

The tender shall be accompanied by Earnest Money Deposit of Rs. 8,68,122.00 (Rupees Eight
Lakh Sixty Eight Thousand One Hundred Twenty Two only) In the form of Bank Guarantee of
Nationalised/Scheduled Bank (except Co-operative bank) having its branch at Gandhidham in
favour of Deendayal Port Authority, Gandhidham. The bank guarantee should be submitted
as per the format given in Form-6. Scanned copy to be uploaded on (n) procure website while
uploading the bid.



In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating
the list of activity related to the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy of valid certificate in along with
Bid Securing Declaration Form given at Section-VIll failing which the bid shall be considered
non-responsive in preliminary bid.

Level Description
Section—F CONSTRUCTION
Division — 42 CIVIL ENGINEERING
Group —422 Construction of utility projects
Class—4220 Construction of utility projects
Sub Class - 42202 Construction/erection and maintenance of power, telecommunication
and transmission lines
OR
Level Description
Section—D ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Division — 35 ELECTRICITY, GAS, STEAM AND AIRCONDITION SUPPLY
Group — 351 Electric power generation, transmission and distribution
Class —3510 Electric power generation, transmission and distribution
Sub Class - 35109 Collection and distribution of electric energy to households,
industrial, commercial and other users n.e.c.

(a) EMD

(i) The EMD of successful Bidder will be refunded on submission of performance guarantee

(in Form 9) as per the tender clause and executing the agreement (in Form 8) as per

tender clause. The EMD of unsuccessful bidders other than L1 & L2 be refunded

immediately after ranking of Bids. Earnest Money of L2 bidder shall be refunded

immediately after entering into agreement with L1 and acceptance of Performance

Guarantee from L1.

(ii) EMD will be refunded Suo-motto without any application from the Bidders.

(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the
Agreement and furnished the required Performance Guarantee.

(iv)Earnest Money Deposit will not carry any interest.

(b) EMD will be forfeited if:
(i) The bidder withdraws the Bid after Bid opening during the bid validity;
(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any arithmetic
errors;
(iii) The successful Bidder fails within the specified time limit to
a) sign the Agreement or



b) furnish the required performance Guarantee

(iv) The bidder submits more than one bid

17.
17.1

18.
18.1

19.
19.1

19.2

19.3

20.

Alternative Proposals by Bidders
Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.

Format and Signing of Bid
The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to account
in preparing their bids, the Employer shall extend as necessary the deadline for
submission of bids.

Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure/should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they can
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code
solutions a division of GNFC Ltd, who are licensed certifying authority by Government of
India. All bids should be digitally signed. For details regarding Digital signature certificate
and related matters, the bidder may contact the following address:

(n) Code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel.917926857316/17/18

Fax: 9179 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net.

Bid reference No. EL/WK/2813

Name and address of the bidder.

The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid), signed
on bottom of each page in token of acceptance of Tender Conditions and shall have to




21.
21.1

21.2

21.3

21.4

22.
22.1

23.
23.1

23.2

be forwarded subsequently so as to reach the office of Executive Engineer (E) within 7
days from the date of opening of preliminary bid & technical bid.
The envelopes shall be addressed to:

(a) Executive Engineer (E)

Deendayal Port Authority

Electrical Division,

Room No. 6,

Port & Customs Building,

New Kandla —370210.

Gujarat-State.

(b) bear the following identification:

“Providing illumination to the Pipe Line in the license area of DPA as per PFSAC (As per ISPS

code) by the side of K.K. Road at Kandla.”

Bid reference No. EL/WK/2813

Name and address of the bidder.
Deadline of Submission of the Bids
Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.comnot later than 09/07/2024 up to 14:30 Hrs.
At the time of submission of the tender document, the Bidder shall give an undertaking
that no changes have been made in document. The uploaded version of the Port Tender
Document at https://kpt.nprocure.com websites will be treated as authentic tender and
if any discrepancy is noticed at any stage between the Port’s tender document and the
one submitted by the Bidder, the conditions mentioned in the Port’s uploaded document
on https://kpt.nprocure.com websites shall prevail.
The employer may extend the deadline for submission of bids by issuing an amendment
on DPA website as well as on https://kpt.nprocure.com in which case all rights and
obligations of the employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.
In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no change have been made in document. Any discrepancy is noticed
at any stage between the port’'s tender document uploaded on
https://kpt.nprocure.com and the one submitted by the tenderer, the conditions
mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids
After the deadline of submission of bid, the bids cannot be submitted in the On-Line
System.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

No Bid can be modified after the last date for submission of Bids.



23.3

24,
24.1
24.2

24.3

24.4

24.5

25.
25.1

25.2

25.3

26.
26.1

26.2

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity including extension, if any, may result
in forfeiture of EMD.

Bid Opening and Evaluation

Bid Opening

On the due date and time, the employer will first open Preliminary and Technical bids of
all bids received including modifications.

In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at the
same time.

If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://kpt.nprocure.com and
www.deendayalport.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for
clarification and the response shall be in writing, but no change in the price of substance
of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid
(a) Has been properly digitally signed,

(b) Meets the eligibility criteria defined

(c) Is accompanied by the required Bid Securing Declaration Form and tender fees;
(d) is responsive to the requirements of the Bidding documents.

(e) GST number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the
terms, conditions and specification of the Bidding documents.



26.3

27.
27.1

27.2

27.3

28.

29.

30.

31.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and
may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

Evaluation and Comparison of Bids
The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price
by adjusting discounts, if any.

If in the opinion of Engineer in Charge, the rate quoted by successful bidder is abnormally
high/low compared to the estimated cost of the work, the employer may ask the bidder
to produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria

The employer will award the work to the bidder whose bid has been evaluated to be
techno-commercially responsive and the lowest evaluated amount bid subject to
submission of agreement and performance security.

The employer, if so required, reserves the right to:

Split the work and award the work in favour of more than one firm,

Award the work separately as supply, execution, Operation &Maintenance /Operation
/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid
without assigning any reason and to cancel the bidding process and reject all bids, at any
time prior to the award of contract, without thereby incurring and liability to the affected
bidder or bidders of the grounds for Employer’s action.

Letter of Intent:
The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating the
successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

i) The Bidder who'’s Bid has been accepted will be notified for the award by the
employer prior to expiration of the Bid validity period by confirmation in writing.
In this letter (hereinafter and in the Conditions of Contract called the “Letter of
Intent”) the contract amount, completion period of the work, etc. will be
mentioned in line with the tender conditions.

ii) The notification of award will constitute the formation of the Contract subject to
the furnishing of a performance security in accordance with the provisions of
tender condition.



32.
32.1

32.2

iii) The Agreement will be submitted by successful Bidder within 14 days (National
Bid) 28 days (Global Bid) of issue of the notification of award (Letter of Intent).
The agreement will incorporate all correspondence between the employer and
the successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following
guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of
Letter of Intent.

i) The successful Bidder will be required to execute an agreement at his expense on
Three Hundred Rupees (X300/-) Non-Judicial Stamp Paper in the proper
departmental format (Form 8) for the due and proper fulfilment of the contract
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of Intent.

Pending preparation and execution of the contract agreement as above, the tender

submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax

accepting the tender shall constitute a binding contract between the Board and the

Contractor.

32.3 The contract period shall be reckoned from the date of issue of work order to commence

33.

the work.

i) The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present X 300/-)

ii) The Agreement should be submitted in duplicate and the date of execution is to

be kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case it is a Company, a copy of Memorandum and Articles of Association along
with Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the
firm, in such case, a certified true copy of the power of attorney/ letter of
authority given by the firm/ company to the signatory of the Contractor firm is to
be submitted.

Vi) The entire agreement should be in type written form/ computer printed form.

vii)  Leaving blanks and insertion of some contents of the agreement with hand writing
should be avoided.

viii)  All corrections/ additions made in the agreement are to be initialled.

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted



1)

2)

3)

4)

5)

6)

7)

34.

35.

36.
36.1

after issue of LOI, and b) Retention money to be recovered from Running Bills.
Performance Guarantee shall be 10% of the contract price, of which 5% of contract price
should be submitted as Performance Guarantee in form of Bank Guarantee/Digital
Tranfer/FDR within 21 days, on receipt of Letter of Intent and balance 5% to be recovered
as Retention Money from Running Bills. Recovery of 5% Retention Money to commence
from the First RA Bill onwards @ 5% of the Bill Value from each Bill.

Retention Money will be refunded within 14 days from the date of payment of final bill.
Balance SD will be refunded immediately not later than 14 days from completion of
defect liability period.

Successful Bidder has to submit the Performance security @ 5% of Contract price within
21 days of receipt of Letter of Intent, failing which the work will not be awarded and the
Bid Security i.e., EMD will be forfeited. The Port will also be at liberty to deduct from
performance guarantee or from any sums of money due or that may become due under
any contract with the contractor that may become due to the employer. This is without
prejudice to the rights of the employer under the terms of the contract. The Bank
Guarantee is required to be dispatched by the issuing bank directly to The Employer by
Registered AD Post.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails to carry out the work or perform or observe the conditions
of contract.

The performance guarantee will be accepted in the form of bank guarantee if issued by
any nationalized/scheduled bank (except co-operative bank) having is branch at
Gandhidham.

The Port Authority may at their option forfeit the Performance Guarantee cum Security
Deposit if the contractor fails to carry out the work or perform or observe the conditions
of contract.

The Performance Guarantee cum Security Deposit will be released after successful
completion of guarantee period.

If applicable, the documentary evidence (copy of paid challan in government treasury)
of welfare cess @1% of work done or as amended by statutory authority from time to
time, paid on final bill shall be submitted before releasing the performance guarantee.

Issue of Work Order (This clause may be read with clause no. 1 of Section-lll)

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial
Stamp Paper by the successful bidder as per Tender Conditions.

Time Schedule
The Contract shall be effective from the date of issue of Work Order and the work shall
be completed within Six (6) month from the date of Work Order.

Corrupt or Fraudulent Practices
The employer requires that Bidders/Suppliers/Contractors under this contract, observe
the highest standard of ethics during the procurement and execution of this contract. In



pursuance of this policy, the employer:

(a) Defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process or
in contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the employer of the benefits of free and open competition.

(b)  Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

(c) will declare a Bidder ineligible, either indefinitely for a stated period of time, to
be awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Signature & Seal Executive Engineer (E)
Of Contractor Deendayal Port Authority



SECTION - 1I

GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

Definitions

In the Contract (as hereinafter defined) the definition of the following words and
expressions shall have the meanings hereby assigned to them except where the context
otherwise requires:

“Employer” means Board of Deendayal Port, a body corporate under the Major Port
Authorities Act 2021, by notification issued by the Government of India, acting through
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so
nominated by the Board.

“Contractor” means the person or persons, firm, corporation or company whose tender
has been accepted by the employer and includes the Contractor’s servants, agents and
workers, personal representatives, successors and permitted assigns.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.

“Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including payment
for extra work, i.e. as per defined and applicable items of the terms of payment, including
any taxes, except GST, and duties to be paid to state or central Government.

“Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time

to time be furnished or approved in writing by the employer.

“Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL
PORT AUTHORITY.

“Work” or “Works” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.

The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, done or carried out.

The “Schedule” shall mean the schedule or Schedules attached to the specifications.



The “Drawings” shall mean the drawings, issued with the specification which will
ordinarily be identified by being signed by the Chief Mechanical Engineer and any further
drawing submitted by the contractor with his tender and duly signed by him and
accepted or approved by the Chief Mechanical Engineer and all other drawings supplied
or furnished by the contractors or by the Chief Mechanical Engineer in accordance with
these contract conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other tests
to be carried out as per the requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.

“Day” are calendar days, “months” are calendar months

“Equipment” is the contractor’s machinery and vehicles brought temporarily to the site
to construct the works.

“Material” are all supplies, including consumables, used by the contractor for
incorporation in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical, electronic
or chemical or biological function.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge (EIC),
with due approval of competent authority, may make any changes in the quality and/or
quantity of the work or any part thereof that may, in his opinion, be necessary and for
that purpose the Engineer In-charge shall have the power to order the Contractor to do
and the Contractor shall do any of the following:

Increase or decrease or split the quantity of work included in the contract,

Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

Execute additional work of any kind necessary for completion of the work under the

"D OO0 T



5.2

contract, and no such change shall in any way vitiate or invalidate the contract but
the cost, if any, arising out of all such changes shall be taken into account in
ascertaining the total amount of the contract price. Where the rate is available in the
contract and the same is applicable to the additional work, in the opinion of the EIC,
the cost of the additional work shall be determined as per this available rate. But, if
the rate for additional work is not available in the contract, the same shall be
determined by the EIC taking into account the market rate and labour cost at the site
for similar works and shall be final.

g. Deviations from the specifications as contained in the tender agreement including
the make / model, shall not be accepted. In case of any such deviation, payment shall
not be made for that part of the work / item, even if it is meeting the functional
requirements and has been accepted by the purchaser. The payment for such
portion of the work / item can only be released if the contractor makes good the
deviations before the expiry of the warranty period so as to meet the specifications
of the tender agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by
direct informal negotiations, any disagreement or dispute arising between them in
connection with the contract. However, in case of failure of negotiation between the
Board and the Contractor, the parties shall refer their present and future disputes
relating to the contract itself or arising out of or concerning or in connection with or in
consequence of the contract to the Chairman, DPA whose decision shall be final and
binding on both the parties. The contract shall be governed by the Indian Contract Act,
1872.

b) Jurisdiction of Courts:
All such disputes, which could not be settled at the intervention of Chairman, DPA, shall
be subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the contract,
and such delay is caused by force majeure including war, civil resurrection, strikes (other
than the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes,
extremely adverse climatic conditions, such delay may be excused and the period of such
delay may be added to the time of performance of the obligations without any addition
to the contract price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in
writing of such condition and the cause thereof, but not later than 7 days from its
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall
continue to perform its obligations under the contract as far as reasonably practicable.
The Contractor shall demonstrate to the Board’s satisfaction that it has used its best
endeavor to avoid or overcome such causes of delay and the parties will mutually agree



upon remedies to mitigate or overcome such causes of delay without having any right to
any claim on account of such force majeure.

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified the
Board in writing about such situation, it may be considered as “Force Majeure” situation.

6. Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control
Boards, labour enforcement and local authorities. The Contractor shall, at all times
during the continuance of the contract, so far as it may be necessary, comply with all the
existing enactments including Central and State legislation as well as any by-laws of
any local authorities regarding labour, particularly the Minimum wages Act, Factories
Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension Fund
Act, Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) Act,
Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop
and Establishment Act, The Apprentice Act and keep DPA indemnified against any loss
or claim arising out of contravention of the provisions of the above said enactments by
the Contractor. The price quoted by the Contractor in the Bill of Quantity shall be
deemed to include all expenses whatsoever the Contractor may be required to incur for
the compliance with the provisions of the above said legislation. The Contractor shall
make necessary arrangements for DPA to witness the payment made by the Contractor
to his staff and labour.

7. Payment Terms:

All payments shall be made in Indian rupees unless specifically mentioned.

i. 70% of supply item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition (if TPl appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ii. 20% of supply item rate after completion of erection, installation, testing and
commissioning, etc. (if TPl appointed then after inspection & certification of the
same by Third Party Inspection Agency)

iii. 90% of item rate covers only laying/fixing/installation.

iv. Remaining 10% will be released after successful completion of whole work (if TPI
appointed then after inspection & certification of the same by Third Party
Inspection Agency).

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished

following details:-

Bank Payment Agreement Form

a. Name of Party

b. Account No.



8.2

8.3

8.4

8.5

c. Branch Name

d. Branch Station

e. IFSC code of the bank

f. MICR code

g. Accepted for - NEFT payment or RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is
requested to pay my / our dues to this account for this work is concerned.
Signature of the party with the seal

Declaration by the bank

It is hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.
Signature of the bank manager with the seal.

Insurance: (Modified as per Clause No. 2 under Special Conditions, Section-IIl)

The contract shall provide in the joint names of the employer and the contractor,
insurance cover from the start date to the end of guarantee period for the following
events which are due to the contractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and

d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the engineer
in charge or his nominee before the commencement of work. All such insurances shall
provide for compensation to be payable to the types and proportions of currencies
required to be rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the
engineer in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement
of erection against fire, pilferage, damage and against natural calamities for the value of
90% of each item.

During erection and till the work is completed and satisfactory taken over by the D.P.T
after testing the materials shall stand covered by suitable erection insurance also for the
value of 110% of the item. The charges for the insurance shall be borne by the
Contractor.



10.

11.
11.1

11.2

11.3

11.4

11.5

Time Extensions:
The Contractor may claim extension of the time limits in case of;

i) Changes ordered by DEENDAYAL PORT AUTHORITY.

ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider time
extension of merit. However, no compensation will be paid to the Contractor if work
is delayed on DPA’s account. The Contractor shall submit the request for extension,
within 30 days of occurrence of such delay, clearly indicating the justification for such
extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be
base for granting any extension.

Time is the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the
obligations under the contract are completed within the agreed time schedule. The
Contractor shall be solely responsible for all the delays including the delays caused by its
vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY
reserves the right to withhold the payment, cancel the contract unilaterally or complete
the work departmentally.

Liquidated Damages

In case of delay in completing the contract, liquidated damages (LD) may be levied at the
rate 2% of the contract value per week of delay or part thereof subject to a maximum of
10% of the contract price.

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension of
time at its discretion with or without the levy of LD. In the event of extension of time at
its discretion with LD the employer will be entitled without prejudice to any other right
or remedy available in that be half percent ( 2%) of the contract value of the works for
each week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in
the event of failure on the part of the contractor to complete work within further
extension of time allowed as aforesaid shall be entitled without prejudice to any other
right or remedy available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure
of the contract to recoup the delays in the mutually agreed time frame, shall be entitled
to terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4)
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the
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12,
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13.

14.
14.1

14.2

14.3

contract value and forfeit the security deposit made by the contract besides getting the
work completed by other means at the risk and cost of the contractor.

In case part/portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work,
the maximum LD being on the entire contract value.

Variations

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract shall
prevail. But in case of any requirement/condition specified in the Scope of Work, it shall
prevail over all other conditions.

Variation in Quantities of Section -VI:
The overall as well as individual variations shall be + 30% in quantity for which the rate
guoted by the bidder and accepted by the employer shall be applicable.

Acceptance:

Upon completion of work under this contract, the Board may accept the works and/or
services after installation, if defects or shortcomings are not considered essential and,
the Contractor agrees to make good the deficiencies in confirmation with this contract.
No work shall be accepted before the Contractor clears the site of scraps, unused
materials, work shed, equipment and all such materials which were used for execution
of the work and not required any more at the work site. Also, the Contractor has to
submit all the documents and final “as built” drawings as per the contract agreement
without which no work shall be treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of
work as per tender and after taking trial.

Guarantee:

The warranty period shall be valid up to six/twelve months (6 months for repairs and 12
months for new works including supplied items) with effect from the date of acceptance
of the work and/or services, unless otherwise specified in the scope of work/Special
Conditions of Contract (SCC).

The Contractor shall warrant the Board that the goods and services under this contract
will comply strictly with the contract, shall be first class in every particular case and, shall
be free from defects. The Contractor shall further warrant the Board that all materials,
equipment and the supplies furnished by him will be new and fit for their intended
purposes.

The Board shall promptly notify the Contractor in writing of any claim arising under this
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16.1

16.2

16.3

17.

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace
the defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at
the Contractor’s risk and cost.

Taxes:

GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining
necessary compliance as per Goods & Service Tax, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

Deduction of Income-Tax& GST:

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be made
good while making payments due to the contractor for carrying out the work and only
net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry of
Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes,
duties etc. (except GST) which the contractor will have to pay for the performance of this
contract. The employer will perform such duties in regard to the deduction of such taxes
at sources as per applicable law.

Deduction:
Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the damage,
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the
damages and all the cost on this account shall be recovered from the bills of the
Contractor or any money due to the Contractor from this contract or any other contract
or any other transaction. In determination of the damage, the opinion of the Engineer-
In-charge (EIC) shall be conclusive.

Any dues arising out of failure on the part of the Contractor to carry out any obligation
under the contract shall be deducted from the bills of the Contractor or from any money
due to the Contractor from this contract or any other contract.

Subcontracts:

The Contractor shall not be allowed to engage any sub-contract for all or any part of this
contract.
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23.
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Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is
included in the scope of Deendayal Port. However, the Contractor shall not be entitled
to any idle charges for delay in supply of materials and/or equipment by the Port
Authority. Further, in case of any delay due to stoppage of work ordered by the Port
Authority to avoid interruption in other important activities of Port Authority or any
other reason, the Contractor shall not claim any idle charges.

Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE
to his workers and staff and he shall also ensure the use of PPE such as helmets, nose
masks, hand gloves etc. by his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site
and for the preservation of peace and protection of persons and property at the work
site as well as in the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the
work site or in connection with execution of the contract, report such accidents to the
Engineer-In-Charge giving all the details in writing. He shall also provide additional
information about the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials,
machine/equipment/system used for the work at his own cost till the date of acceptance
of the work by DEENDAYAL PORT AUTHORITY.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by
written notice of default sent to the Contractor, terminate the contract in whole or in
part:

(i) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(ii) if the Contractor fails to perform any other obligation under the contract and if
the contractor does not cure the same after receipt of a notice of default, the
nature of default as well as the time within which the default has to be cured by
the Contractor.
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23.3

23.4

23.5

23.6

24.

In the event of Board’s termination of the contract in whole or in part, the Board may
execute the remaining work or procure goods similar to those undelivered by the
Contractor and the Contractor shall remain liable to the Board for any excess cost for
such works or goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for
delivery, within 30 days after termination. The payment shall be made only after all the
afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT AUTHORITY.
The amount so decided by the Engineer-in-Charge in this regard shall be final and
binding.

In case of termination of contract for default by the Contractor, the Board may not
permit the Contractor to participate in any of the future tender of DEENDAYAL PORT
AUTHORITY for a period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach of
the contract.

Fundamental breaches of contract include, but shall not be limited to the following :

a) The contractor stops work for 28 days and the stoppage has not been authorized
by the Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

c) The contractor has delayed the completion of works by the number of days for

which the maximum amount of liquidated damages can be paid as defined in the
contract data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.
e) For the purpose of this paragraph: “corrupt practice” means the offering, giving

receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution. “Fraudulent practice” means
a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the employer of the benefits of
free and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make
the site safe and secure and leave the site as soon as reasonably possible.
g) Any material lying at site will not be removed without the prior written permission

of Engineer in Charge.

Arbitration Clause:
(N Except where otherwise provided in the contract, all questions and disputes



(1)

(I11)

(V)

(V)

(Vi)

(Vi)

relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or any other thing
whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or
otherwise concerning the work or regarding the execution or failure to execute
the same whether arising during the progress of the work or after the completion
thereof as described hereinafter shall be referred to the Chairman for sole
arbitration by himself or by any officer appointed by him.

It will be no objection to any such appointment that the arbitrator is an employee
of the Board or the Government, that he had to deal with the matters to which
the contract relates and that in the course of his duties as an employee of the
Board of the Government, he had expressed views on all or any of the matters in
dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred
or vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint any
officer to act as arbitrator.

It is also a term of this contract that no person other than the Chairman himself
or any officer appointed by him shall act as arbitrator.

It is a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of the parties during the guarantee period after
completion of the work.

It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.

It is also a term of the contract that if the Contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Engineer —in-
charge that the final bill is ready for payment, the claim of the Contractor shall be
deemed to have been waived and absolutely barred and the Port Authority shall
be discharged and released of all liabilities under the contract in respect of these
claims.

It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate



25.

26.

27.

award against each dispute/claim referred to him. The arbitrator will be bound
to give claim wise detail and speaking award and it should be supported by
reasoning.

(VIII)  The award of the arbitrator shall be final, conclusive and binding on all the parties
to Contractor.

(IX)  The arbitrators from time to time, with the consent of both the parties, enlarge
the time for making & publishing the award.

(X)  Arbitration shall be conducted in accordance with the provisions of Indian
Arbitration Act, 1996 or any statutory modifications or enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

(XI)  Itis also a term of the contract that if any fees are payable to the arbitrator, this
shall be pied equally by both the parties.

(XI) Itis also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the parties
calling them to submit their statement of claims and counter statement of claims.

(XH1)  Venue of the arbitration shall be such place as may be fixed by the arbitrator at
his sole discretion.

Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT
AUTHORITY and its agents & employees from & against any/all actions, claims, losses or
damages arising out of

a. any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties;
b. Contractor’s failure to exercise the skill and care required for satisfactory

execution of the contract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will
decide contractual matters between the employer and the Contractor in the role
representing the employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.
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Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will
approve any proposed replacement of Key personnel only if their qualifications, abilities,
and relevant experience are substantially equal or better than those of the personnel
listed in the Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of
the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connections with
the work in the Contract.

Employer’s Obligation

(i) Electricity, water and land for execution of the work at site shall be provided on
payment of applicable tariff of the employer subject to availability. If DPA is
unable to provide electricity and water the same will be arranged by the
contractor at his own cost.

(ii) The employer will not provide Port Authority Quarters, during the tenure of
contract.

(iii)  Administrative support only, for obtaining clearance from any statutory authority,
shall be provided by the employer.

(iv)  On successful completion of all the obligations under the contract and on the
request of the Contractor, the employer shall issue a “Completion Certificate with
the approval of the Chief Mechanical Engineer, the employer.

Queries about the Technical Data
The Engineer-in-Charge or his nominee will clarify queries on the Technical Data.

Approval by the Engineer-in-Charge or his nominee.

The Contractor shall submit the makes of material, equipments, specifications and
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to
approve them subject to compliance with the Technical specifications and drawings.
The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.
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All drawings prepared by the contractor for the work if any, are subject to prior approval
by the Engineer In Charge or his nominee before procurement/execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The contractor is to notify the employer or
his nominee of such discoveries and carry out the instructions of employer or his
nominee for dealing with them.

Access to the site

The contractor shall allow the Engineer in charge or his nominee and any person
authorized by him access to the site to any place where work in connection with the
contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the work.

Instructions
The contractor shall carry out all instructions of the engineer or his nominee which
comply with applicable laws where the site is located.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

Identification of Defects

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor
and notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct
the Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at
Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect
within the length of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

Employer’s right of Rejection:
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The employer shall reserve the right to reject a part portion or consignment thereof
within a reasonable time after actual delivery thereof at the place of destination, if
consignment is not in all respects in conformity with terms & conditions of the contract
whether on account of any loss, deterioration or damage before dispatch or delivery or
during transit or otherwise whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21 days
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either
return to the contractor at the risk and cost of the contractor by such mode of transport
as the Engineer-in-Charge may select or dispose of such material at the contractor’s risk
on his account and retain such portion of the sale proceeds as may be necessary to
recover any expenses incurred in such disposals.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as
Trade Unions etc. in any form at any level without the prior written permission of the
employer in relation to any work under taken by him in the Port premises.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission.
Itisimportant to note that deviations, if any, must be brought out clearly in the technical
offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation
statement submitted by the bidder does not contain any item, then it shall be construed
that the bidder has accepted the same and no request from the Contractor, for any
change, shall be accepted by DPA at a later stage. In any case, no change in specifications
given in the tender agreement shall be permitted. However, only in unavoidable
circumstances, DEENDAYAL PORT AUTHORITY may consider such requests from the
Contractor, provided the Contractor submits it’s request with adequate justification.

Approvals:

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval.
Any corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.



46.

47.

48.

49,

Third Party Inspection:
The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s
work, certification for releasing stage payments as per payment terms of contract
for all the material as per schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender
specification/relevant standard.

The above stage payment shall be released after certifying by the third party and
copy of the same shall be produced by Contractor for releasing the stage payment
as per Payment Terms.

Bar Chart:

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating
the plan for timely execution of the work. The bar chart must indicate the individual
activities and commencement and completion dates of each activity. The bar chart shall
be used for monitoring the progress of the work.

Engagement of Labour:

The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

Police verification of Contract Labour:

The Contractor who has been awarded the job through Work Order shall furnish
necessary Police Clearance Certificate in respect of character and antecedents of all
Contract Labourers engaged by them, before commencing the work at site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has been
declared as “Prohibited Area”. Contractor who would be awarded contract is required
to comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a
nominal fee per Certificate and they will submit this Certificate giving Work Order
reference on it, to the Office of the Engineer In Charge of respective Divisions, to be
forwarded to Commandant, CISF which our Security Department along with request for
issuance of Entry Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge
may prescribe, showing the staff and numbers of the several classes of labour from time
to time employed by the Contractor on the Site and such other information as the



50.

51.

Engineer-in-Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4™ and 19* of every month, to the Engineer-

in-Charge a true statement showing, in respect of the second half of the preceding

month and the first half of the current month respectively.

1. The number of labourers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4. The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

5. The number of female workers who have been allowed Maternity Benefit,
according to clause 19 F and the amount paid to them, failing which, the
Contractor shall be liable to pay to Government a sum not exceeding Rs. 200/-
for each default or materially incorrect statement. The decision of the
Engineer-in-Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the contractor.

b) No Labour Below 14 Years:
No labour below the age of 14 (fourteen) years shall be employed on the work.

Registers to be maintained at site

1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued
to the contractor shall sign each entry in the site order book as a token of his having seen
the same. The site order book shall be property of the Board and shall be handed over
to the Engineer-in-charge of the work in good condition on the completion of the work
or whenever required by the Engineer-in-charge or his authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably
recorded in the hindrance register. The Hindrance Register is to be maintained by the
Engineer In Charge at the site. The contractor shall sign each entry in the hindrance
Register as a token of his having seen the same. The Hindrance Register shall be property
of the Board.

No damage, hindrance or interference to the Port activities:

The contractor shall be required to execute the work in such a manner as not to cause
any damage, hindrance or interference to the Port activities and the work going on in
the area. The contractor shall have to make good the loss at his own cost and risk all
damages caused by his workmen to Port property and no extra payment shall be made



52.

53.

54.

55.

56.

57.

58.

to him on that account.

Tools & Tackles

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be
arranged by the contractor at his own cost. Arrangement for storing the materials, tools
etc. will also have to be made by him. The EMPLOYER shall not be responsible for any
theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of
work within the Port area.

Hot work:

In case of carrying out any hot work such as gas cutting and welding necessary
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed
by the tenderer and necessary fire watch permit and No Objection Certificate shall be
obtained from the concerned authorities of the port and necessary charges at the scale
of rate prevailing in the port at that time shall be paid by the contractor.

Indian Dock Safety Regulations:
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by
the contractor and he will be held responsible for any violation of the same.

Electrical Supervisor Certificate:

The contractor shall have valid electrical contractor’s license for carrying out electrical
work of nature involved in this tender obtained from the competent authority of the
respective state without which the tender shall not be accepted. Contractor shall submit
certificate and copy of the license in lieu of the same for consideration. (This clause has
also been included in pre-qualification criteria)

The contractor shall also have a valid Electrical Supervisor’s certificate of competency,
issued from the Commissioner of Electricity, Energy & Petrochemical Department,
(Inspection wing), Block No.18, 6™ floor, Sector No. I, Udyog Bhavan, Gandhinagar,
Government of Gujarat or equivalent authority from the other states/central Govt.

Action where no Specifications are specified:
The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

Undertaking by the Contractor:

Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firm
price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental
charges.

Labour License:
The contractor will have to obtain necessary License from Assistant Labour



Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or more
workers on any day during execution of work.

59. Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BG of
the bidder, apart from blacklisting the firm for the next 3 years.

60. If applicable, the contractor shall be registered under the Building and Other
Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996.

Signature & Seal Executive Engineer (E)
of Contractor Deendayal Port Authority



SECTION —liI

SPECIAL CONDITIONS

(These special conditions will supersede the General Condition of Contract and ITB wherever

applicable.)
1. Issue of work order (This clause may be read with clause No. 34 of Section-I)
The work order will be issued on the submission and acceptance of the following
documents:
Sr. Description Time period for submission
No.
1 | Duly signed agreement along with the | 14 days from the date of
required documents. receipt of LOI
2 | Performance guarantee of appropriate | 21 days from the date of
value and in format, prescribed. receipt of LOI
2. Insurance: (The Clause No. 8 (Insurance) of General Condition of Contract (GCC),
Section-1l is modified and shall be read as under)
The contract shall provide in the joint names of the employer and the contractor,
insurance cover from the start date upto the end of completion of work for the following
events which are due to the contractor risk :
a) loss of or damage to the works, plan and materials
b) loss of or damage to equipment
c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and
d) personal injury or death.
3. Integrity Pact:

The Integrity Pact duly signed by authorized person(s) with witnesses are to be submitted
by the bidders along with the tender documents as per the format provided in Annexure-
1

Bidders are required to sign the integrity pact (as per given below with the tender
document), failing which their bid shall be liable for rejection. The “principal” means
“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier / Contractor”.
If a Counter party commits a violation of its Commitments and Obligations under the
Integrity Pact Program during bidding process, their entire Earnest Money Deposit,
would be forfeited and in addition, they may be blacklisted from the DPA business in
future.

In case of violation of the Integrity Pact by Counter party after award of the Contract,
DPA shall be entitled to terminate the contract. DPA would forfeit the Security Deposits;
encase the Bank Guarantee(s) and other payments to counter party in such cases.



4, Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. In
case DPA not allowed Input tax credit due to failure on part of the contractor / service
provider / Supplier etc. it will be a financial loss to DPA and therefore same shall be
recovered from the payment / deposit o the contractor / service provider / Supplier.

Signature & Seal of Executive Engineer (E)
Contractor Deendayal Port Authority



SECTION IV
FORMS OF BID
Part-1

To be submitted by Bidders with their Bids

Form no. Name of forms/format
1 Form of application
2 Pre-qualification of bidders
3 Format for declaration
4 Letter of authority for submission of bid
5 Exceptions & Deviations
6 Specimen EMD (BANK GURANTEE FORMAT)
Part—II
To be used by successful Bidder
Form no. Name of forms/format
7 Letter of intent
8 Agreement form
9 Specimen bank guarantee of Performance Guarantee/Security Deposit
10 Letter of authority from bank for all BGs
11 Format of Extensions (Part —1)
12 Format of Extension (Part-Il)




To

Form -1

SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

The EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including
addenda and clarifications issued vide ..........

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in
accordance with the tender document bearing no (EL/WK/2813)

(c) our tender shall be valid for the period of 120 days ,from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any
time before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture / Joint Venture.

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the port, under laws of India
or official regulations.

(g) We understand that this tender, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal contract agreement is prepared and executed.

I.  We understand that you are not bound to accept the lowest evaluated tender
or any other tender or you can also split the work that you may receive.
II.  We also make a specific note clause of [ITB, NIT] under which the contract is
governed.
Signed: [insert signature of person whose name and capacity are shown]



In the capacity of [insert legal capacity of person signing the form of tender]
Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]
Dated on day of , (insert date of signing)




Form -2

Specimen format for Pre-qualification of bidders
The information to be filled in by the bidder in the following pages will be used for purposes of
pre-qualification as provided for in the instructions to Tenderer.

1. Only for individual bidders

1.1 Constitution of legal status of Bidder (Attach copy)
- Place of registration:
- Principal place of business
- (power of attorney of signatory of Bid (Attach)

2. Turnover of the Firm

Description Year Turn over
(insert the year as per PQC) 2020-21
i.e. last three financial years ending 31st | 2021-22
march of the previous year 2022-23

Attachment: financial reports for the last three years: balance sheet, profit and loss statements,
auditor's reports (in case of companies/corporation) etc. List them below and attach copies.
Attested Copy of Annual Turnover during Last Three Year Ending on March 2023

3. Similar works

Particulars Year No. of Woks Value
2016-17
2017-18
. Tgtal value of co!'nplefced 2018-19
Similar work as defined in the 2019-20
tender docur;::::lurmg last 07 502021
2021-22
2022-23

Attachments: Supporting documents, viz., Successful completion certificate from clients, other

documentations to substantiate the similarity of work as per definition of "Similar Work".

Employer reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works.
Description | Plac | Contrac | Name & | Value of | Stipulated | Value of | Anticipate
of work e & | tNo. & | Address | Contrac | Period of | remaining | d date of
State | Date of Port | tinRs. Completio to be completio
or Dept. n complete n
d
1 2 3 4 5 6 7 8




(B) Works for which bids already submitted

Descriptio Place & Name & Value of | Stipulated | Date when | Remarks if
n of work State Address of | Contractin | Period of | decision is any
Port or Rs. Completio | expected
Dept. n
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party
(ies)

Port

Cause of
dispute

Amount

Remark involved showing
present status.

6. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on

day of

(insert date of signing)




Form-3

SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder's Letter Head)

To

(Project title)
Ref:

The undersigned, having studied the pre-qualification submission for the above mentioned
project, hereby states:

(a)
(b)

(c)

(e)

(f)
(f)

The information furnished in our bid is true and accurate to the best of my knowledge.
That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.
When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.
We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.
We also state that no changes have been made by us in the downloaded tender formats
and understand that in the event of any discrepancies observed, the tender hoisted on
website of procure is full and final for all legal/contractual obligations.
We also declare that, our firm has not been banned / de-listed by any government or PSUs.
We also give an undertaking that, we have not made any payment or illegal gratification
to any person / authority connected with the bid process so as to influence the bid process
and have not committed any offence under the PC Act in connection with the bid.

Date:

Place:

Name of Applicant:

Represented by (Name & capacity)



Form-4

SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)

To

The

Dear Sir,

We do hereby confirm
that Shri.......evveeeiiiiiiiiiiiiiiienns (Name, designation and Address) is/are authorized to represent
us to bid, negotiate and conclude the agreement on our behalf with you {copy of board
resolution attached (in case of company)} for tender no. --------------- for the work of

and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be
deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,
Signature:

Name & Designation:
For & on behalf of:



Form-5
| EXCEPTIONS AND DEVIATIONS |

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations
to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid Clause No. of Bid Subject Deviation
Document Document

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]




Form-6
Specimen EMD (Bank Guarantee Format)
[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To be executed on Rs. 300/- non Judicial Stamp Paper]

(Bank's name and address of Issuing Branch or Office)

Beneficiary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority
Date:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has
submitted to you its Tender dated (hereinafter called "the Tenderer") for the execution of
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand
that, according to your conditions, Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words])
upon receipt by us your first demand in writing accompanied by a written statement stating that
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the
Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the
Tendererinthe Form of Tender; or
(b) Having been notified of the acceptance of it's Tender by the Employer/Board

during the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if
required, or (ii) fails or refuses to furnish the performance guarantee, in accordance with the
Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/ Board:
(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
signed by the Tenderer and the performance guarantee issued to you upon the instruction
of the Tenderer; or
(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the
successful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer's tender or any extended
period thereof;

Consequently, any demand for payment under this guarantee must be received by us
at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to
do so should also be enclosed]




Form-7
LETTER OF INTENT FORMAT

No: Date:

To
(Name and Address of the Contractor)

Sub: Tender No. EL/WK/
(Name of Work)

Ref : Your bid dated
And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the
competent authority and you are hereby requested to initiate actions for fulfilment of
all necessary formalities, as indicated in the tender document for the above said work,
at the earliest.

The Engineer-In-Charge for this work shall be Mr. .
Agreed Schedule date of commencement of the work is and Schedule

date of completion of the work is . Total Contract Price is
Rs.

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours Faithfully,
(Signature of the controlling Officer)

CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY



Form-8

SPECIMEN CONTRACT AGREEMENT

(To be executed on Rs.300.00 non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions indicated]

This agreement made of this day of Two
Thousand between the Board of Deendayal Port of Authority a body corporate under Major
Ports Authorities Act, 2021 have its Administration Office Building at Gandhidham ( Kutch)
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the
context , be deemed to include their successors in office ) of the one part and
(Name and address of all the partners if a partnership with all their address ) hereinafter called
the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be
deemed to include his / their heirs, executors , administration , representatives and assignees
or successors in office of the other part.

WHERAS the Board is desirous to carrying out the work of
And whereas the Contractor has

offered to execute and complete such work.

WHERAS

1) The Contractor has deposited a sum of Rs. (Rupees only) as security
deposit in the form of BG/FDR/Digital Transfer for the due fulfilment of all the conditions of the
contract.

2) Balance amount of Rs. to be recovered from the work bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-
1. In this agreement words and expression shall have the same meaning as are respectively

assigned to them in the general condition (including special conditions, if any) of contract
hereinafter referred to.

2. The following documents shall be deemed to form and read as construed part of this
agreement viz.:

i) Notice inviting tender.

ii) Technical specifications.

iii) Special conditions of contract.
iv) Tender submitted by the Contractor.

V) The Board’s “Drawing”.
Vi) The schedule items of work with quantities and rates.
vii)  Any correspondence made between the Executive Engineer (E) and the Contractor after

opening of the cover-l—as regards to contain clarifications/details called for vice versa.
viij Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the tender



i.e. ‘Cover-I'.

ix) Bank Guarantee/Digital Transfer/FDR for security deposit.
3. The Contractor hereby covenants with the Board to complete the work of
in conformity in all respects, with the provisions of
the contract.

4. The Board hereby covenants to pay the Contractor in consideration of such completion
of the works, the contact price of Rs. (Rupees only)at
the time and in the manner prescribed of the contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and
year first above written signed and sealed by the Contractor in the presence of:-

Witness

1. Name & Address Signature of Contractor

Seal

2.Name & Address

Signed, sealed and delivered by Shri on behalf of the Board in
presence of

(Chief Mechanical Engineer)

Deendayal Port Authority
The common seal of the Board of Deendayal Port Authority in the presence of:

Secretary

Deendayal Port Authority




Form-9

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE
GUARANTEE/SECURITY DEPOSIT
(To be executed on non-judicial Stamp Paper of appropriate value)

To,

The Board of Deendayal Port Authority,
DEENDAYAL PORT AUTHORITY
A.0O.Building, P.O.Box No.50,
Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Authority of incorporated by the Major Port
Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless excluded by
or repugnant to the context or meaning thereof be deemed to include the Board of Deendayal
Port Authority of, its successors and assigns) having agreed to exempt
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand under the

terms and condition of the contract, vide (Name of the Department)’s letter
No. Date made between the contractors and the Board for
execution of covered under Tender No.

dated (hereinafter called “the said contract”) for the payment of Security Deposit in

cash or Lodgment of Government Promissory Loan Notes for the due fulfiiment by the said
contractors of the terms and condition of the said contract, on production of a bank Guarantee

for Rs. (Rupees Jonly we, the (Name of the Bank and
Address) hereinafter referred to as “the Bank”) at the request of
the contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. (Rupees ) only against any loss or damage caused to or

suffered by the Board by reason of any breach by the contractors of any of the terms and
conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from
the Board starting that the amount claimed is due by way of loss or damage caused to or which
would be caused to or suffered by the Board by reason of the contractors failure to perform
the said contract. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the Board any
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this
present being absolute and unequivocal. The payment so made by us under this bond shall be
a valid discharge of our liability for payment there under and the Contractor(s) shall have no



claim against us for making such payment.

4. We, (Name of Bank and Branch), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that would
be taken for performance of the said contract and that it shall continue to be enforceable till all
the dues of the Board under or by virtue of the said contract have been fully paid and its claims
satisfied or discharged or till the (Name of the user department) of
the said certifies that the terms and conditions of the said contract have been fully and properly
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED
HOWEVER that the Bank shall at the request of the Board but at the cost of the Contractors,
renew or extend this guarantee for such further period or periods as the Board may require
from time to time.

5. We, (Name of Bank and Branch), further agree with the Board that
the Board shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said contract or to
extend the time of performance by the said contract or to extend the time of performance by
the said Contractors from time to time or to postpone for any time or from time to time any of
the powers exercisable by the board against the said Contractors and to forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be relieved from
our liability by reason of any such variation or extensions being granted to the contractors or
for any forbearance, act or omission on the part of the Board or any indulgence shown by the
board to the Contractors or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

7. Itis also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction in
respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein :
a) Our liability under this Bank Guarantee shall not exceed Rs.

Rupees only);

b) This Bank Guarantee shall be valid upto ; and

c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee
only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

(
(
(
(

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(i) IFSC No. of Beneficiary’s Bank is SBINO060239.



(iii) Bank Account No. of Beneficiary is 10316591671.

Date day of 20

For (Name of Bank)
(Name)
Signature



Form-10

SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on a/c of
M/s.

(Name of contractor)
We confirm having issued the above mentioned guarantee favoring

yourselves, issued on account of M/s. validity for expiry upto
date and claim expiry date up to We also confirm 1)

2) is/are empowered to sign such Bank
Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.
Name of signature of Bank Officer




Form-11

DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time

Part—-1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:
(a) 1%t extension vide EE’'s No. Dated Month Days
(b) 2" extension vide EE’s No. Dated  Month Days
(c) 3 extension vide EE’s No. Dated Month Days
(d) 4™ extension vide EE’s No. Dated Month Days

Total extension previously given.
9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)
10. Period for which extension is applied for
11. Hindrance on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.
(a) Serial No.
(b) Nature of hindrance
(c) Date of Occurrence
(d) Period for which it is likely to last
(e) Period for which extension required for this particular hindrance
(f) Overlapping period if any, with reference to item............
(g) Net extension applied for
(h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month ....... Days
12. Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated:



Form-12
DEENDAYAL PORT AUTHORITY
APPLICATION FOR EXTENSION OF TIME
PART Il
(To be filled in by the Sub-Divisional Office)

1. Date of receipt of application from..................... Contractor for the work
(o] UV in the Sub-Divisional Office.
2. Acknowledgement issued by S.D.O. vide his No dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for rejections
should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Executive Engineer)
1. Date of receipt in the Divisional Office.
2. Executive Engineers remarks regarding hindrances mentioned by the Contractor.
(1) Serial No.
(2) Nature of hindrance
(3) Date of occurrence
(4) Period for which hindrance is likely to last
(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
Items which overlap.
(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
And justification for extension recommended.
3. Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to be
completed by the date upto which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under clause 2 of the
agreement?)

Signature of Executive Engineer
Date
Dy. HOD/SE’s recommendations
Signature of Superintending Engineer
Date



HOD’s recommendations/approval.
Signature of Chief Mechanical Engineer
Date
Deendayal Port Authority



SECTION-V

Scope of Work & Technical Specification

Name of work: Providing illumination to the Pipe Line in the license area of
DPA as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla.

Deendayal Port Authority (earlier Known as Kandla Port Trust), is under Govt. of India,
MoPSW; Deendayal port Authority intend to get the following work done at Kandla. The
details of work are mentioned in schedule-B & below are brief of work. Though detailed
work may not be explained but the firm will complete it perfectly, precisely & accurately
to the entire satisfaction of Engineer in Charge.

» TPIA agency will be appointed by DPA for monitoring the work.

» After successful completion of whole work in all respect to carry out testing and
commissioning of the complete work to the entire satisfaction of DEENDAYAL PORT
AUTHORITY.

» After Completion of all work successfully, contractor shall submit the four set work
compendium which shall contain, complete lay out Drawing, All Testing &
commissioning Report etc to EIC.

» All the rules and regulations governing DPA will be applicable.
» Force measure restricted only to the acts of the god.

The scope of work envisages the following. Bringing of all materials at site, assessment of
site requirement, carrying out of site survey and check survey, etc.

1. Technical Specification for Item No. 1:

The work involves Supply, Installation, Testing and commissioning of DP structure
with 11KV A.B. Switch & H.G Fuse on 11MTR RSJ POLE. The Double pole structures
have to be firmly installed on the site and two layers of anticorrosive coating and
three layers of high quality paint with best workmanship is to be done. This also
includes painting numbering the poles in 100mm round dia. Double pole structure
should be solidly earthed from two points with individual earthing and a ‘Danger’ sign
board should be provided on the Double Pole structure as instructed by Engineer in
Charge. The below table shows tentative items (but not limited) to be used for this
work. The same may be used for reference. However, the bidder is suggested to visit
the site for ascertaining actual requirement of items.



DOUBLE POLE STRUCTURE WITH 11 KV A.B.SWITCH & DO FUSE ON 11 MTR RS] POLE
SR ITEM CODE PARTICULARS UNIT qQTY
1 3604000035 RS] POLE (116X110---11 MTR) NO. 2.00
2 3611000016 M.5 Angle Top FEBRI.65x65x6mm - 2750mm No 2.00
3 3611000038 M.S.Angle 11 KV A.B.Switch - Fabri 65x65x6mm- 2750mm Mo 4,00
4 3611000039 M.5. Angle Fabri. 65x65x6mm - 2750mm for cross bracing No 4.00
5 0613000003 11 KV A.B. SWITCH 400 AMP. SET 1.00
6 2601000061 Side Clamps for mounting A.B Switch (M.S Flat of size 50X6) NO 16.00
7 2614000002 (@) Ancherrod - 1 No. NO. 4.00
8 2614000009 (b) Turn buckle -1 No. NO. 4.00
9 2614000012 [ ¢ ) Eye Bolt - 1No{16mmX590 mm Round Bar). NO. 4.00
10 0103000014  |(d) Stay wire- 7/12 KG 13.60
11 2003000001 (&) HT Guy Insulator - 1 No. NO. 4.00
12 2601000069 (f) Guy Clamp - 1 Set. SET 4.00
13 0103000002  |(a ) GI Wire No. 8 From Pole Top to Earthing Coil KG 2.72
14 2801000015 {b) Rigid PVC Pipe -20mm dia { 1.5 Mtr) - 1No NO. 2.00
15 0901000028 | c) Earthing Bolt NO 2.00
16 0901000024 (d) Earthing Coil (GI Wire No 8) NO 2.00
17 2001000011 (@) 11 KV Porcelyn Disc Insulator No 12.00
18 2010000077 {b) 11KV Disc. Hardware Set 6.00
19 1306000006 11 KV COMPOSITE POLYMERIC D O FUSE No 3.00
20 1501000024 (2) M.S.Baolts & Nuts 65x16mm KG 7.20
21 1501000031 (b} M.S.Balts & Nuts 180x16mm KG 2.49
22 2601000027 { ¢) P.G.Clamp for Weasel or Rabbit No 9.00
23 1905000006 (d) Binding tape HT for jumpering Mtr 20.00
24 0101000003 (e) Alu. Binding wire KG 0.50

2. Technical Specification for Item No. 2:
Four Pole Structure:
Supply of Poles: The work supply and erection of Four Pole structure for 11KV HT
overhead line includes supply of following material with mentioned specifications:

(i) This includes supply at site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor
or make 4 nos. 11mtr long RSJ pole of 100mmx110mmx8mm thickness as
directed by Engineer-in-charge.

(ii)) 2.2mtr long ISMC channel 8 nos. of size 75mm x 40mm x 7.3mm with G.I.
hardware such as nut-bolts, clamps etc.

(iii) 2.2mtr long M.S. angle cross arm 24 nos. of size 50mm x 50mm x 10mm with
G.l. hardware.

Erection of Poles: The pit of pole shall be excavated in all kind of soil of size 0.75mtr x
0.75mtr and 2.0 mtr deep. One-sixth length of pole shall be planted inside the ground.
1:3:6 PCC base layer of thickness 150-mm shall be provided at the bottom of the pole
pit. Balance portion of the pit shall be backfilled with mixture of c.c. ratio 1:3:6 using
cement, sand and 6 to 20mm graded metal chips as coarse aggregate and to prepare
cylindrical shape muffing 750mm above ground level duly plastered. This includes
painting of poles with one coat of metal primer & two coats of silver paint (Supply of
paint is in the scope of contractor), The excavated stuff shall be spread in lower level



area as directed. The contractor has to arrange all required raw material cement, sand,
metal, water, labours, tools tackles, crane etc. at his own cost. After erection of pole
curing shall be done for bonding of cement.

The complete layout drawing of FP Structure including earthing arrangement shall be
prepared as per IS by the Contractor and shall got approved from Engineer-in-Charge
before commencement of work. The FP structure shall be erected as per approved
drawing. The work includes all labour & material as directed by Engineer-in-Charge.

3. Technical Specification for Item No. 3:
Supply: This includes supply at site PGVCL/UGVCL/DGVCL/MGVCL approved vendor or
make bare All Aluminum Alloy Rabbit Conductor (AAAC) of size 100 Sg.mm. and Dog
Conductor (AAAC) 100 sq.mm as directed by Engineer-in-charge. The conductor shall
be manufactured as per IS: 398(Part-1V). The approval of PGVCL/UGVCL/DGVCL/MGVCL
and test certificates of Conductor to be submitted by Contractor at the time of supply
of item. This includes all the labour, taxes loading, unloading at site as directed by
Engineer-in-Charge, but excluding GST.

Stringing, testing & commissioning: This includes stringing of supplied AAAC Rabbit
Conductor of size 55 Sg.mm. and AAAC Rabbit Conductor of size 55sq.mm on HT
transmission /distribution overhead line. The conductor shall be tied rigidly with
existing pin/disc/shackle insulators by providing binding wires at least of 12 SWG. The
stringing of the conductor shall be done as per IS norms & maximum sag 3% of each
span shall be maintained and joint between span shall not be done in any case. The
work includes providing & binding of jumpers at shackle point to maintain continuity of
the conductor. The rates shall be inclusive of all material, required tools tackles and
labour and as directed by Engineer-In-charge, but excluding GST.

4. Technical Specification for Item No. 4:
This includes making of muffing around the pole using cement concrete foundation of
1:2:3 (cement, sand, gravel). The dimension of muffing shall be as desired by EIC. This
also includes dismantling of existing muffing wherever required and removal of debris
from site. The muffing shall be paint with white Lime (chuna) paint. The work includes
all labour & material as directed by Engineer-in-Charge, but excluding GST.

5. Technical Specification for Item No. 5:

This includes supply at site 11KV grade, 3 core Aluminum conductor, HT XLPE insulated
armoured cable confirming to IS: 7098 (Part-Il) 2011 with up to date amendments and
of approved make with ISI mark. The manufacturer shall produce TYPE TEST certificate
with similar size of cable, which shall not be more than 3 years old. The cable shall have
marking/embossing at the interval of every meter showing its progressive length.
During the cable inspection, the manufacturer shall show the relevant ROUTINE TESTS
to inspecting authority or otherwise the manufacturer shall produce the routine test
certificate during supply of cable at site. This includes all the labour, taxes loading,
unloading at site as directed by Engineer-in-Charge, but excluding GST.



6. Technical Specification for Item No. 6:

This includes supply at site 1.1 KV grade, 4 core aluminum conductor of the given sizes,
XLPE insulated armoured cable confirming to IS: 7098 (Part-1) 1985 with up to date
amendments and of approved make with ISI mark. The manufacturer shall produce
TYPE TEST certificate with similar size of cable, which shall not be more than 3 years old.
The cable shall have marking/embossing at the interval of every meter showing its
progressive length. During the cable inspection, the manufacturer shall show the
relevant ROUTINE TESTS to inspecting authority or otherwise the manufacturer shall
produce the routine test certificate during supply of cable at site. This includes all the
labour, taxes loading, unloading at site as directed by Engineer-in-Charge, but excluding
GST.

7. Technical Specification for Item No. 7:

Laying of Cable:

(a) In Hard/Soft Soil: This includes laying of single length HT/LT armoured aluminum
Conductor XLPE Cable of 11KV Grade (excluding supply of cable) through excavation in
soft/hard soil. The trench to be excavated 0.3 mtr. wide 1.0 mtr. deep. The bed of 50mm
of river sand shall be provided in the bottom of the excavated trench. The cable shall be
laid over the bed of river sand. This includes providing & laying of bricks on both sides
of cable lengthwise i.e. parallel to the cable and the gaps shall be filled by fresh river
sand. The cable shall be covered by keeping two bricks over the side bricks shown in the
sketch. The filling of the trench shall be done with the excavated stuff & should be
watered and rammed properly to its original position. The excess excavated stuff shall
be disposed off from the Site of work and spreaded in low laying area as directed. The
same trench would be used to place two circuits (cables) side by side in horizontal
fashion.

The contractor shall provide heat shrinkable straight through joints of relevant size of
approved make if the laying of cable shall be more than standard drum length. This
includes all labour and material as directed by Engineer-in-Charge. Such cable joints
shall be under the scope of work of the contractor at no extra cost or obligation from
DPA. Such cable joining work is completely to be done by the contractor at his own cost.
The rates shall be inclusive of all material, required tools tackles and labour and as
directed by Engineer-In-charge, but excluding GST.

(b) Through HDPE Pipe under rail/road crossing/muddy area: This includes making of
Horizontal Directional Drilling of suitable dia including putting suitable diameter HDPE.
HDPE pipe shall have strength of 10Kg/Sq.cm. Providing of HDPE pipe is also in the scope
of contractor. Depth of horizontal boring shall be minimum 165 c¢cm or according to
construction of Road/Rail network/muddy area or as per direction of Engineer-In-
Charge. Laying of HDPE pipe coupled by HDPE socket only after standard length in
excavated trench / tunnel and also sealing of HDPE pipe ends by suitable cap at both
end. After completion of boring job back filling & dressing of excavated trench to be
carried out as per the original. The contractor shall arrange JCB machine for excavation,
water for drilling, de-watering pump, HDD equipment at their own cost. The rates shall



be inclusive of all material, required tools tackles and labour and as directed by
Engineer-In-charge, but excluding GST. The two circuits (cables) to be laid in the
separate HDPE pipe. side by side in horizontal fashion.

This includes also includes passing of HT/LT cable through buried HDPE pipe. The pipe
shall be sealed at both the end by suitable cap after the laying of cable in HDPE pipe.
The rates shall be inclusive of all material, required tools tackles and labour, as directed
by Engineer-In-charge, but excluding GST.

(c) In G.1. Class-B pipe: This includes laying of cable of double length HT/LT armoured
aluminum Conductor XLPE Cable of 11KV Grade (excluding supply of cable) in class-B
G.l. Pipe of size 100 mm. on existing DP/Four Pole Structure/steel Structure with G.I.
Clamps made from G.I. flat 25 x 3 mm including G.l. Nut bolts of suitable size at 0.50
mtr. Intervals. The rates shall be inclusive of all material, required tools tackles and
labour and as directed by Engineer-In-charge, but excluding GST.

CABLE ROUTE AND JOINT MARKERS

e Permanent means of indicating the positions of joints on site should be
provided. During the course of permanent reinstatement cable and joint
markers, should be laid directly above the route of the cable and the position
of the joint respectively.

e Wherever it is not possible to place the marker directly over the cable route
or joint the marker should be suitably placed near the cable route or joint on
which the distance of the cable route or joint at right angles to and parallel to
the marker should be clearly indicated.

e The site requirement & position of fixing the markers will be decided by the
Engineer-In-charge or his nominee.

e The type of route marker & letters to be written on the route marker will be
decided while execution by the Engineer-in-charge.

e Route marker should be visible and the pedestal should be buried underneath
the ground firmly by providing CC foundation.

e Route Marker of C.C. (1:2:4) 150x150x750 (in mm) Concrete Stone (DPT Mark
with Approved Yellow Color Embedded in Earth atleast 300 mm below the
ground Level at Approx. Distance 10 Meter or as directed by EIC

Cable laying, shall include the route marker, cable tagging, dressing, removing the old
unused cable from the RCC Trench, appropriate size of glands & ferrule work as per
requirement etc.

8. Technical Specification for Item No. 8:
This includes providing & making end Termination kit on HT (11 KV) 3CX185 Sg.mm (E)
cable at both end, HT Joint shall be carried out by certified jointer. Make:- 3M, Raychem
, Mahindra, Compag. This work includes all labour and material as directed by Engineer-
in-Charge. The Heat Shrinkable Outdoor Termination offered shall be complete with all
parts necessary for their effective and trouble-free operation. Such parts will be
deemed to be within the scope of the supply irrespective of whether they are
specifically indicated. It is not the intent to specify herein complete details of design and



construction of Heat Shrinkable Outdoor Termination. The Heat Shrinkable Outdoor
Termination offered shall conform to the relevant standards and be of high quality,
sturdy, robust and of good design and workmanship complete in all respects and
capable to perform continuous and satisfactory operations in the actual service
conditions at site and shall have sufficiently long life in service as per statutory
requirements. The Heat Shrinkable Outdoor Termination offered shall be reliable, fast
and easy-to install jointing termination system to assure and maintain high network
reliability in the most severe conditions and under high electrical, thermal, mechanical
and environmental stress. The design, manufacture and performance of the Heat
Shrinkable Outdoor Termination shall comply with all currently applicable statutes,
regulations and safety codes. Nothing in this specification shall be construed to relieve
the bidder off his responsibilities. Unless otherwise specified, the Heat Shrinkable
Indoor and Outdoor Termination offered shall conform to the latest applicable Indian,
IEC, British, U.S.A. or International Standards and in particular.

The outdoor cable termination is to be mandatorily used for 11kV 185sgmm XLPE cables
termination. The cable termination at Double pole structures and four pole structures
should be done with HDPE pipe of suitable diameter and as per standard practice of
PGVCL. Each such HDPE pipe should contain only one cable.

9. Technical Specification for Item No. 9:
High Mast Specification
The work includes design, supply at site and erection, testing & commissioning of 20
M high mast flood lighting towers, including the installation, testing and
commissioning of LED cool white flood light and other electrical accessories,
arrangement for raising and lowering the lights during maintenance.

APPLICABLE STANDARDS:
The following shall be the Reference Standards for the loading of the high mast:

BS Code of Practice, CP-3, Gradient of wind related to height Chapter-V,
BS 4360 Grades of MS Plates

BS 5135 Welding

BD 729 Galvanising

Technical Report (TR) No.7 — 1996 Specification for Mast and Foundation.
IS 875 (Pt-1Il) 1987 Code of Practice for Design Loads for structure

TECHNICAL SPECIFICATIONS HIGH MAST

Structure The High mast shall be of continuously tapered, polygonal cross section, 20
sided or as per proven design, presenting a pleasing appearance and shall be based
on proven In-Tension design conforming to standards, to give an assured
performance and reliable service. The mast height shall be 20 meters, with minimum
diameters as per proven design. Minimum plate thickness of bottom section shall be
6 mm. and other sections 5 mm. The PCD of the mast flange shall be minimum 740
mm. or as per proven design. The structure shall be suitable for wind loading as per
IS-875, part-3, 1987 or relevant to site condition. Essentially mast should be capable
of withstanding the 3-second gust of 55 m/sec. The factor of safety for wind load
shall be 1.25 and for other loads 1.15.



Construction:

The mast shall be capable of safely withstanding the strong winds prevailing at site.
The deflection at the top during heavy storm periods shall therefore be considered
in the design and the mast designed in such way that the above deflection during
worst periods is kept to a minimum value. The mast shall be fabricated from special
steel plates, conforming to BS- EN10-025, cut & folded to form a polygonal section as
stated above and shall be telescopically jointed & fillets welded. The welding shall be
in accordance with BS:5135. The procedural weld geometry and the workmanship
shall be exhaustively tested on the completed welds. The 20-meter size mast shall be
delivered in sections and shall be jointed of the entire section. The base flange shall
be provided with supplementary gussets between the bolt holes to ensure
elimination of helical stress concentration. For the environmental protection of the
mast, the entire fabricated mast shall be hot dip galvanized, internally & externally,
having a uniform thickness of 65 microns.

Door Opening:

An adequate door opening shall be provided at the base of the mast and the opening
shall be such that it permits clear access to equipment like winches, cables, plug and
socket, etc. and also facilitate easy removal of the winch. The door opening shall be
complete with a close fitting, vandal resistant, weather proof door, provided with a
heavy duty double internal lock with special paddle key. The door opening shall be
carefully designed and reinforced with welded steel section, so that the mast section
at the base shall be unaffected and undue buckling of the cut portion is prevented.

Dynamic Loading for the Mast:

The mast structure shall be suitable to sustain an assumed maximum reaction arising
from a wind speed as per IS 875 and shall be measured at a height of 10 meters above
ground level.

LANTERN CARRIAGE

Fabrication

A fabricated Lantern Carriage shall be provided for fixing and holding the flood light
LED fitting. It shall be suitable for symmetric & asymmetric loading as per the
requirement of Schedule-B. The Lantern Carriage shall be of special design and shall
be of steel tube construction, the tubes acting as conduits for wires, with holes fully
protected by grommets. The Lantern Carriage shall be so designed and fabricated to
hold the required number of LED floodlight fittings and junction boxes and also to
have a perfect self-balance. The 360° (Inner & Outer Page 35 of 56 Rings) Lantern
Carriage shall be fabricated in two halves and joined by bolted flanges with stainless
steel bolts and plastic lock type stainless steel nuts to enable easy installation or
removal from the erected mast. The inner lining of the carriage shall be provided with
protective PVC arrangement, so that no damage is caused to the surface of the mast
during the raising and lowering operations of the carriage. The entire Lantern
Carriage shall be hot dip galvanized after fabrication. For raise & lower, a suitable



Winch Arrangement shall be provided. The winch shall be fixed at the base of the
mast and the specially designed head frame assembly shall be at the top.

Winch

The winch shall be of double drum type as per IS 807, suitable to lift optimum
mechanical load and shall be operated manually & electrically. Permanent oil bath of
SAE 90 or equivalent of proven design. The gear ratio may be according to
manufacturer’s standard. However, the minimum working load shall be not less than
400 Kg. The winch drums shall be grooved to ensure perfect seat for stable and tidy
rope lay with no chances of rope slippage. The rope termination in the winch shall be
such that distortion or twisting is eliminated and at least 5 to 6 runs of rope remains
on the drum even when lantern carriage is fully lowered and rested on the rest pads.
It shall be possible to remove the double drum after dismantling, through the door
opening provided at the base of mast. Also, a winch gear box for simultaneous and
reversible operations of the double drum winch shall be provided as part of the
contract.

Head Frame

The head frame which is to be designed as a capping unit of the mast, shall be of
welded steel construction, galvanized both internally and externally after assembly.
The top pulley shall be of appropriate diameter, large enough to accommodate the
stainless steel wire ropes and the multi-core electric cable. The pulley block shall be
made of non-corrosive material and shall be of die casted aluminium alloy (LM-6).
Self-lubricating bearings and stainless steel shaft shall be provided to facilitate
smooth and maintenance free operation for a long period. The pulley assembly shall
be fully protected by a canopy galvanized externally and internally. Close fittings
guides and sleeves shall be provided to ensure that the ropes and cables do not
dislodged from their respective positions in the grooves. The head frame shall be
provided with guides and stops with PVC buffer for docking the lantern carriage.

Stainless Steel Wire Ropes

The suspension system shall be essentially without intermediate joint and shall
consist of any non-corrosive stainless steel of AISI 316 or better grade. The stainless
steel wire ropes shall be of 7/19 construction, the central core being of the same
material. The overall diameter of the rope shall not be less than 6 mm. The breaking
load of each rope shall not be less than 2350 Kg. individually, giving factor of safety
or over 5 for system at full load, the minimum recommended value as per the TR-7
referred to in the beginning of the specification. The end construction of rope to
winch drum shall be fitted with tellurite. The thimbles shall be secured on ropes by
compression splices. Two continuous lengths of stainless steel wire ropes shall be
used in the system and no intermediate joints are acceptable in view of the required
safety. No intermediate joints, either bolted or else is provided on the wire ropes
between winch and lantern carriage.

CABLE:
Trailing cable EPR Insulated and PCP sheathed 2.5 sq. mm. 5 core annealed copper



cable.

Power TOOL (Integral to system)

3 Phase, 415V, 50 Hz., AC +/- 5% Rating of the motor shall be suitable to the design
with control & torque limiting protection single speed. Also it shall be remote control
operated for raising and lowering operations of the carriage. Remote also to be
provide with each High Mast.

Erection, Testing & Commissioning: Erection, testing & commissioning of High Mast
towers which include complete CIVIL foundation work including filling & rolling the
land/cutting of saplings. The foundation of High Mast shall be Raft Foundation.
However, before making a Civil Foundation for High Mast towers, firm shall take
drawing/items approval from concern Civil Department or as directed by EIC.

10. Technical Specification for Item No. 10:
Supply:
This includes Supply at site 400 watt (with optical lens) energy efficient LED flood light
suitable for high mast tower, the LEDs details as under.
Technical Requirement for LED 400 Watt, Clear white fixture.

Sr DESCRIPTION MINIMUM VALUE

01 | Input Power 400 W

02 | Input voltage AC 90-300 V

03 | Input Frequency 50 HZ +/-1 HZ

04 | Life 50,000 glow hrs.

05 | Inter-changeability Suitable for wall /pole pipe bracket

06 | Total Harmonic <15% maximum

Distortion

07 | Working Temperature | -20°C to +50°C

08 | Working Humidity 10% to 90% RH

09 | Temperature 6500° K

10 | Colour rendering index | >75

11 | Lumens / Watt 105Lum/W

12 | Finishing Excellent with Powered Coating

13 | Power factor Not less than 0.90

14 | Warrantee Minimum 02 year

15 | Heat sink Good thermal management System should be
provided & LED must be mounted on heat Sink
conductive aluminum bars With suitable large
surface area by Means of fines to dissipate the
heat to ambient air.

16 | Working Humidity 10% to 90% RH

17 | Lamp Housing Pressure Die cast aluminum housing

18 | LENS Material Convex Lens (Polycarbonate cover/PMMA)
65mm dia.

19 | Ingress protection IP 67




11.

12

Level

20 | Power efficiency Min. 80%

22 | Road viewing angle Horizontal 120 Degree & Vertical 70 Degree
Light Source SMD LED array with lens

23 | Makes of LEDs Cree/Nichia/Edison/Osram/Philips Lumileds /

Seoul Semiconductor /Epistar / Samsung ( The
contractor should produce the certificate of LED
Make in the particular luminary used.)

24 | Certification LM79/ LM 80

preferred/
essential

The contractor shall take prior approval from the Engineer in charge for make of LED
fixture. Also Type test certificate along with LM79/LM80 certificate to be submitted
with supply of LED flood light fixtures.

Installation: This includes Installation of LED fittings on Lantern ring, complete with all
wiring connection from JB to individual LED’s fittings on towers, complete with man,
material, Tools & tackles, connection etc.

Technical Specification for Item No. 11:

Supply, Installation, testing & commissioning of guarding to 20 Mtr. High Mast GI tower
along with guarding civil foundation. The guarding is to be fabricated from MS angle of
75X75X6 mm. duly welded and bolted to form square guarding of 5 mtr. X 5 mtr.
complete with painting with two coats of metal primer & two coats of final finish enamel
paint The work includes complete labour & materials.

. Technical Specification for ltem No. 12:

Supply: This includes supply of 3 Star BEE (Level-1) rating copper wound transformer at
site PGVCL/ UGVCL/ DGVCL/ MGVCL approved vendor or make of 200 KVA,
11/0.433KV, oil filled, outdoor type suitable for pole mounting TC as directed by
Engineer-in-Charge.

The approval of PGVCL/UGVCL/ DGVCL/ MGVCL and test certificate of Distribution
Transformer to be submitted by Contractor at the time of supply of item.

This includes all the labour, taxes loading, unloading at site as directed by Engineer-in-
Charge, but excluding GST.

Installation, Testing & Commissioning: This includes installation of supplied transformer
on prepared DP/FP with suitable locking arrangement of transformer with suitable size
of angles both side of transformer and the angles shall be bolted with poles with suitable
MS clamps. The work also includes body earthing of Transformer and neutral earthing



of transformer. The necessary test for testing and commissioning to be carried out on
after installation of transformer at site. The work includes all labour & material as
directed by Engineer-in-Charge, but excluding GST.

13. Technical Specification for Item No. 13:
Supply:
This includes Design, Supply at site, installation, testing and commissioning of Outdoor
pole mounted type L.T. Feeder Pillar Panel with top canopy, double shutter, handle with
locking arrangement (pad lock — 5 lever with keys), dust, damp and vermin proof. The
Street Light Feeder Pillar shall be fabricated from Stainless Steel Sheet of 2mm thick,
316 grade SS Angle and S.S. flat of suitable size.

The Feeder Pillar Panel shall be of suitable size; however, it shall be specious for easy

maintenance.
(1) | 250A, MCCB with fixed thermal & magnetic setting, 35kA breaking | 1 No.
capacity, 4 Pole MCCB
(2) | 63A, 10KA TPN MCB and a Neutral Link of suitable size and rating 6 No.
(3) | Indicating lamp Red, Green and Amber Blue 230/240V AC, with 1 each
in built resistance
(4) | 3phase, 4wire Electronic energy meter of Class 1 in poly carbonate | 1 No.
body with electro mechanical counter of suitable range for Feeder

Pillar
(5) | Surface mounted light sensor timer Switch 1 No.
(6) | 3 phase Air Break Contractor of 200A 1 No.

All these components shall be mounted in the Feeder Pillar by means of suitable cadmium
passivated hardware. The panel shall be complete in all respects with cable glands, lugs for
incoming and outgoing cables including interconnection with PVC insulated cable single
core, standard copper conductor of 650/1100V grade.

The Feeder Pillar shall be tested as per IS 4237. All the components shall be panel mounted
type and hardware cadmium passivated. The panel shall be provided with 2 Nos. Gl
terminals for earthing. Before placing the order for manufacturing the panel drawing
should be approved by inspection agencies / Engineer-in-charge showing the
accommodation of the electrical components and should fulfil the needs IE rules. The
relevant test certificate in support of SS grade 316 shall be supplied along with drawing for
approval. The Street Light Feeder Pillar shall be manufactured from type test certificate
holder for Feeder Pillar of similar or above rating.

Erection, testing & commissioning: The Feeder Panel shall be erected on prepared DP/FP
with suitable locking arrangement of Panel with suitable size of angles both side of Panel
and the angles shall be bolted with poles with suitable MS clamps. The work also includes
body earthing of Panel . The necessary test for testing and commissioning to be carried
out after installation of Feeder Panel at site.

This also includes the incoming and outgoing Cable termination. The work includes all



labour and material as directed by Engineer-in-charge.

14. Technical Specification for Item No. 14:
This includes providing & fixing chemical treated back filled compound gel earthing
station in pipe for 2000 Amps (LT) capacity, complete with civil work. On the earthing
pit, the required size chamber shall be made by bricks with cover and plastering
including all masonry work. The work includes all labour & material as directed by
Engineer-in-Charge, but excluding GST.

15. Technical Specification for Item No. 15:
This includes providing & fixing of following size earth strip / wire from earth station to
equipment / pole / DB or as per requirement. The complete work consists of necessary
connection and earth linking at both ends. The work includes all labour & material as
directed by Engineer-in-Charge, but excluding GST.

Seal & Signature Executive Engineer (E)
of Contractor Deendayal Port Authority



SECTION VI

Bill of Quantities (BOQ)

Sr.

No.

Description

Qty.

Unit

Rate

In Figure

In Words

Amount

(a)
(b)

Supply, Installation, Testing &
Commissioning of DP Structure
with 11 KV A.B. Switch and H.G.
Fuse on 11 Mtr. RSJ Pole including
stringing of AAAC Conductor from
existing line and cable jointing &
separation as per Technical
Specification No.1.

Supply

Installation, testing &
commissioning

No.

No.

Supply & erection of Four Pole
structures as per Technical
Specification No. 2.

Four Pole Structure

Supply

Erection, testing &
commissioning

No.

No.

(a)
(b)

Supply, Installation, Testing and
Commissioning of 11KV Overhead
line with 55 MM2 AAAC Rabbit
Conductor as per Technical
Specification No. 3.

Supply

Installation, testing &
commissioning

500

500

Mtr.

Mtr.

Muffing to pole & stay as per
Technical Specification No. 4.

50

M3

Supply at site XLPE 3C X 95 sg.mm
insulated armoured aluminium
conductor cable as per Technical
Specification No. 5.

200

Mtr.

(a)
(b)
(c)

Supply at site LT XLPE insulated
armoured aluminium conductor
cable of following sizes as per
Technical Specification No. 6.

4C X 95 Sg.mm

4C X 35 Sg.mm

4C X 25 Sg.mm

4000
5000
6000

Mtr.
Mtr.
Mtr.

Laying of Double Circuit (Two




Parallel Cables) of LT & HT Cable
through various mediums as per
Technical Specification No. 7.

(@) |Through Hard / Soft Soil [10000| Mtr.

excavation (Total
of
both
cables)
Route
length
5000
Mtr.

(b) |Through HDPE pipe under | 4000 | Mtr.
rail/road crossing/muddy area |(Total
after making Horizontal Boring. of

both
cables)
Route
length
2000
Mtr.
(c) [In Gl Class-B Pipe. 1200 | Mtr.
(Total
of
both
cables)
Route
length
600
Mtr.

8 |Supply, fixing and testing of
Outdoor Cable End Termination
kit for 11kV 185sgmm XLPE Cable
as per technical specification no.8

(a) |Supply 20 No.

(b) |Fixing 20 No.

9 |High Mast Manufacturing,

Supply, erection, testing &
commissioning at  site, of
Polygonal galvanised high mast
tower of 20 Mtr. as per Technical




Specification No. 9.

(a) [Supply 40 No.
(b) | Erection, testing &

commissioning 40 No.
10 |Supply of 400 Watt (with optical

lens) LED flood light suitable for

High mast Tower for long through

as per technical specification No.

10.
(a) [Supply 400 No.
(b) [Installation, testing &

commissioning 400 No.
11 [Supply, Installation, testing &

commissioning of guarding to 20

Mtr. High Mast Tower along with

guarding foundation as per

Technical Specification No. 11. 40 No.
12 |Supply. Installation, testing &

commissioning of Distribution

Transformer- 11/0.433 kv,

copper winding outdoor type

suitable for pole mounting of 3-

Star Rating of following capacity

as per Technical Specification No.

12.
(i) |200 KVA
(a) [Supply 7 No.
(b) |Installation, Testing and

commissioning 7 No.
13 |Supply, Installation, Testing and

Commissioning of Street Light

Feeder Pillar fabricated from

Stainless Steel as per Technical

Specification No. 13.
(a) [Supply 10 No.
(b) |Installation, Testing and

commissioning 10 No.
14 |Providing & Fixing of Chemical

Treated Gel Earthing as per

Technical Specification No. 26.
(a) |Supply 75 No.
(b) |Fixing 75 No.
15 |Providing & connecting following

type of earth strip/wire for earth
station to equipment as per
requirement and as per Technical

Specification No. 27.




(a) [8 SWG Gl earthing wire 500 | Mtr.
(b) 25X3 mm Hot Dip Gl Strip. 1500 | Mtr.

16 |Construction of granular sub-
base by providing, laying,
spreading and compacting
CLOSE/ COARSE GRADED
MATERIAL spreading in uniform
layers with motor grader on
prepared surface and compacting
with power vibratory roller of
required type and capacity to
achieve the desired density
including all labour, watering,
material, machinery lighting,
guarding, barricading complete
as directed (Mix in place method).
With material conforming to
Grade-l (size range 75 mm to
0.075 mm) having CBR Value-30.
The work shall be carried out at
various locations as directed. The
work includes all Ilabour &
material, tools &  tackles,
transportation to & from site,
loading & unloading & whatever
earth moving equipments, road
roller etc. required to complete
the job and as directed by
Engineer-In-Charge. 91218 M3

Total Amount: Rs.

(In Words: Rs. )

Note: The rates should be inclusive of all taxes, duties, fees, cess etc. and all incidental
charges: but exclusive of GST.

Seal & Signature Executive Engineer (E)
of Contractor Deendayal Port Authority



Section - VII

EVIDENCE TOWARDS SITE VISIT

l, Shri authorized representative of
M/s. (authorization letter issued by the firm with my
specimen signature and passport size photo and adhaar card are enclosed) have visited the
site on with DPA representative Shri , (Designation)

for the work of “Providing illumination to the Pipe Line in the license area of
DPA as per PFSAC (As per ISPS code) by the side of K.K. Road at Kandla.” and the sites and
other issues related to tender to my satisfaction.

Seal, Name and signature Name, designation and Seal, Name and signature
of the bidder signature of DPA of XEN (E)
representative who
assisted bidder during site
visit.




Section-VIll

(Applicable for MSE’s)
FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form
Date: Tender No.

To (insert complete name and address of the Employer/ Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you
for a period of three year from the date of notification if | am /We are in a breach of any
obligation under the bid conditions, because |/We

a) have withdrawn/modified/amended, impairs or derogates from the tender,
my/our Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the
period of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the Instructions to
Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are
not the successful Bidder, upon the earlier of (i) the receipt of your notification of the
name of the successful Bidder; or (ii) thirty days after the expiration of the validity of
my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of
Bidder)

Dated on day of (insert date of

signing)
Corporate Seal (where appropriate)



Section-IX
Format for submitting information for Bid Capacity

For calculating “A” of the formula.

Sr. Financial Year| Value of work Multiplying factor as | Value updated to
No. undertaken given in the pre- the price level of
qualification criteria the year
(Col C x col D)
A B C E F
1
2
3
4
5
6
7
For calculating “B” of the formula
Sr.|Name of|Name| Work | Schedule | Contract |Value offRemaining| Anticipated| Remaining
No.| client of | order | period of | value work | value of | date of value of
work | no. |completion done work | completion| work done
and |as per work done (Completion
date | order with period of the
start date work for
which bids
are invited
by DPA)
from the
date of
opening of
preliminary
bid

Signature & Seal of Contractor



Section-X

Approved Make List for Electrical ltems

Sr. Description Recommended Makes
No.
1 |HT VCB SIEMENS / CROMPTON GREAVES/ABB/Schneider
1(a) | HV Gas Insulated SIEMENS /Schneider/ABB
Breakers
2 | POWER TRANSFORMERS | VOLTAMP/CROMPTON GREAVES /BHARAT BIJLEE/

BHEL/ SIEMENS/ ABB/ Schneider/T&R

3 | DISTRIBUTION EMCO/KIRLOSKAR/PATSON/VOLTAMP/ ABB /
TRANSFORMERS Schneider / T&R
4 | RESIN CAST
TRANSFORMERS
A) RESIN CAST VOLTAMP / KIRLOSKAR / EMCO
IMPREGNATED
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 | HT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /GLOSTER/
UNISTAR/ UNISTAR/KEI/FINOLEX/HAVELS
6 | LT XLPE CABLES POLYCAB/TORRENT/RPG ASIAN/ /
RALLISON/PRIMECAB/ HAVELLS/
UNISTAR/AVOCAB / ADCAB
7 | LT ACB SIEMENS/L&T/SCHNEIDER/C&S
8 | PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C&S
9 | LT PANEL CPRI APPROVED
10 | CHANGE OVER SWITCH | SIEMENS/L&T/ABB/C&S/SCHNIDER/ LEGRAND /
INDOASIAN
11 | SFU FOR MAIN LT SIEMENS/L&T/ABB/C&S
DISTRIBUTION PANELS
12 | SFU FOR DISTRIBUTION | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS & FEEDER INDOASIAN/HAVELLS
PILLERS
13 | MCCB FOR MAIN LT SIEMENS/L&T/ABB
DISTRIBUTION PANELS
14 | MCCB FOR SIEMENS/L&T/ABB/C&S/ SCHNIDER/ LEGRAND/
DISTRIBUTION PANELS | INDOASIAN/HAVELLS
AND FEEDER PILLERS
15 | MCB/ELCB/RCCB/ RCCBO | SIEMENS/HAGER L&T/ABB
FOR MAIN LT
DISTRIBUTION PANELS
16 | MCB FOR DISTRIBUTION | SIEMENS/L&T/ABB/C&S/ SCHNEIDER/ LEGRAND/
PANELS AND FEEDER INDOASIAN/ HAVELLS/ STANDARD
PILLERS
17 | MCB DISTRIBUTION STANDARD / HENSEL/LEGRAND / INDOASIAN /

BOARD

HAVELLS




18

MULTI FUNCTION
DIGITAL METER FOR
MAIN LT DISTRIBUTION
PANELS/DIGITAL KWH
METERS

L&T/ENERCON/SECURE/L&G/ RISHABH

19 | ANALOG VOLT/AMPARE | RISHABH/AE/ENERCON/L&T
METER FOR
DISTRIBUTION PANELS
AND FEEDER PILLERS

20 | SLECTOR SWITCH FOR L&T/SIEMENS/C&S
VOLTMETER/AMPARE
METER

21 | POWER CONTACTOR & L&T/SIEMENS/ABB
OVER LOAD RELAYS

22 | QUARTZ TIME CLOCK L&T/INDOASIAN/SIEMENS
SWITCH

23 | PVC WIRE WITH COPPER | RR KABEL / KEI / POLYCAB/MILEX/GUICAB/
CONDUCTOR STANDARD / FINOLEX / ANCHOR

24 | FLUSH TYPE SWITCHES, | ANCHOR/MK/NORTHWEST/VINAY /PANAMA /
SOCKETS, HOLDERS AND | HAVELLS
CEILING ROSES &
ELECTRONIC
REGULATORS

25 | DOOR BELLS/CALL BELLS | ANCHOR/LEGEND/MK/NORTHWEST

26 | MODULAR SWITCHES, ANCHOR / MK / NORTHWEST / LEGRAND
SOCKETS, PLATES & /HAVELLs / INDOASIAN / SIMENS.
BOXES

27 | PVC CONDUIT/OVAL PRECISION/VULCAN/FINOLEX/ GARWARE/
CONDUIT & CASSING RESTOPLAST/ SWASTIK / BPI
CAPPING AND
ACCESSORIES

28 | GLS LAMPS & PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES
FLUORESCENT LAMPS / OSRAM / SURYA ROSHNI / GE

29 | HPSV, HPMV & METAL PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES
HELIDE LAMPS / OSRAM / SURYA ROSHNI / GE

30 | IGNITORS FOR HPSV, PHILIPS / BAJAJ / WIPRO / CROMPTON GREAVES
METAL HELIDE LAMPS / OSRAM / SURYA ROSHNI / GE

31 | LUMINARIES PHILIPS / BAJA] / WIPRO / CROMPTON GREAVES

/ OSRAM / SURYA ROSHNI / GE/C&S
31a | LED LUMINARIES Philips/Bajaj/Wipro/CG/Surya/Pyrotech/Syska/Ness

a/C&S

having surge Protection >10KV for fittings & internal
Surge

Protection for Driver of>4KV, LED Chip only
OSRAM/CREE/Philips  Lumileds/Citizen/ with LM-
79,80




CERTIFICATION

32

CEILING FANS

BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC

33

WALL MOUNTING FANS

BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC

34

EXHUAST FANS

BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC

35

HEAVY DUTY
INDUSTRIAL WALL
MOUNTING FANS

BAJAJ/ORIENT/USHA/CROMPTON GREAVES /
ALMONARD/GEC or its equivalent

36

WATER COOLER

VOLTAS/SHRIRAM USHA/BLUE STAR

37

AIR CONDITIONERS

VOLTAS/CARRIER/BLUESTAR/USHA/ HITACHI/LG/
SAMSUNG/ONIDA

38 | REFRIGERATORS VOLTAS / CARRIER / BLUESTAR / USHA /
HITACHI / LG / SAMSUNG / WHIRLPOOL
39 | VOLTAGE STABILIZER VEELINE / CAPRI
40 | INVERTERS for General LUMINOUS / MICROTEK /SUKAM
Purpose
41 | D.G. SETS
A) ENGINE CUMMINS/GREAVES/KIRLOSKAR/ CATERPILLAR

/ASHOK LEYLAND /VOLVO

B) ALTERNATOR

STAMFORD/CROMPTON GREAVES /JYOTI/
KIRLOSKAR ELECTRIC

42

ELECTRIC MOTOR

ALSTOM/CROMPTON GREAVES /SIEMENS/
KIRLOSKAR/ABB

43

WATER PUMPS

SWASTIK / KSB

44

WATER GEYSER

BAJAJ/USHA / CROMPTON GREAVES / SPHEREHOT
/ RACOLD

45 | LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO

46 | Solar Panels LONGI / TRINA / GOLDI / VIKRAM / REWNYSIS /
RAYZON / WAAREE or equivalent subject to
submission of relevant documents of successful
operation in various Government Organisations.

47 | INVERTERS for Solar LUMINOUS / MICROTEK /EVVO

Power Plant

/LENTO/DELTA/ABB / HITACHI /HUAWEI /
SUNGROW or equivalent subject to submission of
relevant documents of successful operation in
various Government Organisations.

Executive Engineer (Electrical)
Deendayal Port Authority
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by the side of K. K . Road at Kandla— Electrification Work

INTEGRITY PACT
Between
Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
And

........................................................... (Name of The bidders and consortium members)
hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender No. EL/WK/2813. The Principal values full compliance with all relevant
laws of the land rules, regulations, economic use of resources and of fairness / transparency in its
relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruptionand to
observe the following principles:-

(@) No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise far or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

(b)  The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provideto any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

(c)  The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees whichis a
criminal offence under the IPC / PC Act, or If there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer andin addition can initiate
disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to
prevent corruption. The Bidder(s) / Contractor(s) commits themselves to observe the
following principles during participation In the tender process and during the contract
execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any otherperson or firm,
offer, promise or give to any of the Principal's employees involved in tender process

or the execution of the contract or to any third person any material or other benefit,
which
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(2)

he / she is not legally entitled to, in order to obtain in exchange of advantage of any
kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids, or any other actions to restrict competitiveness or to introduce cartelization in
the bidding process.

C. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant
Prevention of Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) /
Contractor(s) will not use improperly, for purposes of competition, or personal gain, or
pass on to others, any information or document provided by the Principal, as part of
the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name andaddress of
the Agents / Representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers”
shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the
Guidelines all the payments made to Indian agent / representative have to be in Indian
Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is placed

at (page Nos. 129-139)
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all

payments made, is committed to or intends to make to agents, brokers or any other
intermediaries, in connection with the award of the contract.

f.  Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the
Courts while representing the matter to IEMs and shall wait for their decision in the
matter,

The Bidder(s) / Contractor(s) will not instigate third persons to commit offencesoutlined

above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from futurecontracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression
through a violation of Section-2 above, or in any other form, such as to put their reliability or
credibility in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the
tender process, or take action as per the procedure mentioned in the "Guidelines on Banning of
business dt)ealings". Copy of the "Guidelines on Banning of business dealings" is placed at (Page No.
129 to 139).

Section 4 - Compensation for Damages

(1)

(2)

If the Principal has disqualified the Bidder(s), from the tender process prior to the award,
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit / Bid Security.

If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principalshall be entitled to
demand and recover from the Contractor, liquidated damagesof the Contract Value or the
amount equivalent to Security Deposit / Performance Bank Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said amounts, without protestor demur,
subject only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that
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the termination of the contract, after the contract awardhas caused no damage or less
damage than the amount of the llquidated damages, the Bidder/Contractor shall
compensate the principal, only to the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1) The Bidder declares that, no previous transgressions occurred in the last three years with
any other company in any country confirming to the anti-corruption approach or with any
other Public Sector Enterprises in India, that could justify his exclusion from the tender
process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as per the procedure mentioned in "Guidelines on
Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement
with identical conditions as this on which all Bidders.

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor
shall be held solely responsible for the same.

Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a
representative, or an associate of a Bidder or Contractor, whichconstitutes corruption, or if the
Principal has substantive suspicion, in this regard, the Principal will inform the same to the Chief
Vigilance Officer (CVO) and the CVO will takefurther necessary action as deemed fit in accordance
with the CVC Manual.

Section 8 - External Independent Monitor

(1)  The Principal appoints competent and credible Independent External Monitor for this Pact
after approval by Central Vigilance Commission. The task of the Monitoris to review
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

(2)  The Monitor is not subject to instructions by the representative of the partiesand performs
his / her functions neutrally and independently.  The Monitor would have access to all
Contact documents, whenever required. It will be obligatory for him / her to treat the
information and documents of the Bidders / Contractors as confidential. He / she reports to
the Chairperson of the Board of the Principal.

(3)  The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Bidder / Contractor will also grant the Monitor, upon his / her request and
demonstration of a valid interest, unrestricted and unconditional access to the project
documentation. The Monitor is under contractual obligation, to treat the information and
documents of the Bidder / Contractor with confidentiality.

(4)  The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Contractor(s) with confidentiality. The Monitor has also signed declaration on
"Non-Disclosure of Confidential Information” and of "Absence of Conflict of Interest". In case

of any conflict of Interest arising at a later date, the IEM shall inform Chairman, DPA and
recues himself / herself fromthat case.

(5) The_PrinpraI will provide to the Monitor sufficient Information about all meetingsamong the
parties related to the Project provided such meetings could have an impact on the contractual
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relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor
the option to participate in such meetings.

(6)  Assoon as the Monitor notices, or believes to notice, a violation of this agreement, he / she
will so inform the Management of the Principal and request the management to discontinue,
or take corrective action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action,

(7)  The Monitor will submit a written report to the Chairperson of the Board of the Principal,
within 8 to 10 weeks from the date of reference or intimation to him bythe Principal and,
should the occasion arise, submit proposals for correcting problematic situations.

(8)  If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated
suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the
Principal has not, within reasonable time taken visible action to proceed against such offence
or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner, Government of India.

(9)  The word "Monitor" would include both singular and plural.
Section 9 - Pact Duration

9.1  This Pact shall be operative from the date of signing of IP by both the parties till the final
completion of contract of successful bidder and for all other bidders six months after the
contract has been awarded. Issues like warranty, guarantee, etc. should be outside the
purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact, as specified above unless it is discharged / determined
by the Chairperson, DPA.

Section 10 - Other Provisions

(1)  This agreement is subject to Indian Law. Place of performance and jurisdictionis the
Registered Office of the Principal, i.e. Gandhidham, Gujarat.

(2) Changes and supplements as well as termination notices need to be made inwriting.
Side agreements have not been made,

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement mustbe signed
by all partners or consortium members.

(4)  Should one or several provisions of this agreement, turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive tocome to an agreement to
their original intensions.

(5)  Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs,

(6) In the event of any contradiction between the Integrity Pact and its Annexure,the Clause

in the Integri;)y Pact will prevail,
/ T

(For & on behalf of the Princlpal)nﬁ“ ' (For & on behalf of the
Bidder/Contractor)
3 Affraar (R
;ﬁ‘ o ng:f(a ia) (Ofﬂce Seal)

Executive Engineer (Elect.)
Deendayal Port Authority
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Signa ‘Witness: Signature of Witness:

(Name & \ddress) (Name & Address)
fo( frovol + T+ A ndvaale

Niamags Rl

Newo - Kamdla
Place: Gandhidham
Date: _ / /2024

“Note: The bidder has to execute Integrity Pact agreement with Deendayal Part Authority (as per
Bid Response Sheet No. 10 and Dr. S.K. Sarkar, IAS (Retd.)and Shri Saurabh Chandra,
IAS (Retd.) have been appointed by DPA as independent External Monitors and whose
address are as under:-

Dr. S K Sarkar, IAS (Retd.), Shri Saurabh Chandra, IAS (Retd.)
B-104, Nayantara Aptt., A-9, Sector -30,

Plot 8 B, Sec 07, Dwarka, Noida (UP) 201301.

New Delhi - 110 075. Mobile No. 9871322133

Mobile No. 98111 49324 email: saurabh7678@yahoo.co.in”

email: sksarkar1979@gmail.com



