

SCHEDULE - A

**Name of Work:- Construction of Boundary Wall with Precast wall panel surrounding MRF & Wet West Processing plant
Behind DC 5 (Under CER)**

Sr. No.	Particulars	Quantity	Rate		Unit		Place of Delivery
			In Figure	In words	In Figure	In words	
			Nil				

CONTRACTOR

**Executive Engineer (C),
Deendayal Port Authority**