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DEENDAYAL PORT AUTHORITY 
MECHANICAL ENGINEERING DEPARTMENT 

 
 
  
 

TENDER NO. EL/WK/2842 
 

Appointment of Third Party Inspection agency on various works i.e. AMC, ARC, 
Maintenance, Projects etc. 

 
Executive Engineer (Electrical) 

Electrical Division 

Deendayal Port Authority 

6, Ground Floor, 

Port & Custom Building, 

New Kandla – 370210. 

Phone No. (02836) 270209/270342 

Mobile No. 9825227048 

Fax No. (02836) 270184/271010 
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NOTICE NO.EL/WK/2842 

Name of work Appointment of Third Party Inspection agency on various works i.e. AMC, 
ARC, Maintenance, Projects etc. 

Estimated cost put to tender ₹ 44,80,500.00 
Tender fee : Rs. 2500 +(GST) Present rate of GST is 18% 
EMD ₹ 44,805.00/-  

Only through Digital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of mode of payment no. and date of 
transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related 
to the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid securing 
declaration form- 6 in preliminary bid. 

Level Description 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

 

Last date of downloading 06/01/2025 upto 16:00  
Last date and time of 
submission of E-tender 

06/01/2025 upto 16:00 only on website 
https://tender.nprocure.com: 

Pre-bid meeting Not Applicable 
Date and time for opening of 
E-tender 

06/01/2025 at 16:05 hrs 

Downloading websites https://tender.nprocure.com, http://www.deendayalport.gov.in as 
well as http://www.eprocure.gov.in. 

Corrigendum, if any, will be placed on websites only. 
 

Executive Engineer (E) 
Deendayal Port Authority 
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NOTICE INVITING ONLINE TENDER 

Department 
Name 

Mechanical Engineering Department 

Circle/ Division Electrical Division, Deendayal Port Authority, Ground Floor, Port & 
Customs Building, New Kandla, Kutch – 370210. 

Tender Notice No. EL/AC/2842 

Name of Project Appointment of Third Party Inspection agency on various works i.e. AMC, 
ARC, Maintenance, Projects etc. 

Name of Work Appointment of Third Party Inspection agency on various works i.e. AMC, 
ARC, Maintenance, Projects etc. 

Estimated 
Contract Value 
(INR) 

₹ 44,80,500.00 

Period of 
Completion (in 
Months) 

36 Months from the date of issue of Work Order 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency 
Type 

Single 

Tender Currency 
Settings 

Indian Rupee (INR) (₹) 

Qualifying 
Criteria: 

The Bidders shall fulfill the following pre-qualification criteria: 

(a) Average annual financial turnover during the last three years 
ending 31st March of the previous financial year should be at 
least ₹ 13.44  Lakhs as certified by the Chartered Accountant. 

UDIN should be mentioned in the certificate. 

(b) Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the 
one in which applications are invited should be either of the 
following: 

(1) Three similar completed works each costing not less than 
the amount equal to ₹ 17.92 Lakhs (excluding GST) 

 OR 

(2) Two similar completed works each costing not less than 
the amount equal to ₹ 22.40   Lakhs (excluding GST) 

 OR 

(3) One similar completed work costing not less than the 
amount equal to ₹ 35.84  Lakhs. (excluding GST) 
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IMPORTANT: 

(1) In case a work is started prior to 07 (seven) years, ending last of 
month previous to the one in which tender is invited, but 
completed in last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, the completed 
work shall be considered for fulfilment of credentials. 

(2) If a work is physically completed and completion certificate to 
this extent is issued by the concerned organization but final bill 
is pending, such work shall be considered for fulfilment of 
credentials. 

(3) If a part or a component of work is completed but the overall 
scope of contract is not completed, such work shall not be 
considered for fulfilment of technical credentials even if the cost 
of part completed work/component is more than required for 
fulfilment of credentials. 

(4) In case a work is considered similar in nature for fulfilment of 
technical credentials, the overall cost of that work shall be 
considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 

 

(c) In Case the similar work has been issued for any private body, 
the bidder will be required to produce the tax deducted at 
source (TDS) certificate indicating the income tax deducted by 
the client for that work, which will form the basis for assessing 
the value of completed work. 

IMPORTANT: 
 
(1) The particular row in the TDS certificate (Form 16 or Form 26A), 

which indicates the credit of the payment received from the 
client, should be highlighted. 

(2) Along with the TDS certificate, a declaration on the letter head 
of a Chartered Accountant should be submitted giving details 
such as the name of bidder, the name of the client for which the 
bidder has carried out the work, name of work, work order no. 
and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by 
the Chartered Accountant. 

(3) In case any discrepancies between the TDS (Form 16 or Form 
26A) and the declaration given by the Chartered Accountant 
with regard to payment received from the client, it should be 
explained. 

Definition of 
Similar work 

Similar work means “Having experience of third party inspection of 
electro-mechanical works” carried out in any Govt./PSU/Private 
Organization.”  

Joint Venture Not Allowed 
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Rebate Not applicable 

Bid Document Fee: ₹ 2500 + GST( Present rate of GST is 18%) 

Only through Digital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700). Scanned copy of mode of payment no. and date 
of transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate in preliminary bid. 

Level Description 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

 

Bid Document Fee 
Payable To: 

Through on line transfer in PNB bank account no. 2177002100004628 
- Deendayal Port Authority - (IFSC code PUNB0217700). Scanned copy 
of RTGS no. and date of transfer may be uploaded on (n) procure 
website. 

Bid Security/ EMD 
(INR) : 

₹ 44,805.00/- 

Only through Digital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of mode of payment no. and date of 
transfer may be uploaded on (n) procure website. 
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In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid securing 
declaration form-6 in preliminary bid. 

Level Description 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

 

Bid Security/ EMD 
(INR)  In Favor Of :  

Only through Digital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of mode of payment no. and date of 
transfer may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid securing 
declaration form-6 in preliminary bid. 

Level Description 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

Only through Di gital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
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PUNB0217700).    Scanned copy of mode of payment no. and date of 
transfer may be uploaded on (n) procure website. 
In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid securing 
declaration form-6 in preliminary bid. 

Level Description 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

 

Bid documents 
download start 
date 

23/12/2024 

Bid documents 
download end date 

06/01/2025 up to 16:00 Hrs. 

Date and place of 
pre Bid Meeting 

Not Applicable 

Last date and time 
for Receipt of Bids 

06/01/2025 @ 16:00 Hrs. 

Bid Validity Period 120 Days 

Condition  (1) Only through Digital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of mode of payment no. and date of 
transfer may be uploaded on (n) procure website. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, 
Small and Medium Enterprises indicating the list of activity related to 
the subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate  along with Bid securing 
declaration form-6 in preliminary bid. 

Level Description 
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Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

 

(2) EMD: Only through Digital Mode of payment in PNB bank account 
no. 2177002100004628 - Deendayal Port Authority - (IFSC code 
PUNB0217700).    Scanned copy of mode of payment no. and date of 
transfer may be uploaded on (n) procure website. In case of Micro 
and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and 
Medium Enterprises indicating the list of activity related to the 
subject tender as per National Industrial Classification-2008 
mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall 
upload the scanned copy of valid certificate along with Bid securing 
declaration form-6 in preliminary bid. 

Level Description 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  
activities 

Group - 749 Other professional, scientific and technical  
activities n.e.c. 

Class – 7490 Other professional, scientific and technical  
activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  
activities n.e.c. 

NOTE:- Accordingly, offer of those bidders shall only be opened 
whose EMD and  Tender Fee are received electronically. 

Remarks Bidder has to upload the scanned copy of EMD & Tender fee  and 
Bid Securing declaration form-6 ( along with MSME certificate in 
case of exemption ) in preliminary bid submission and without 
which technical bid will not entertained. 

The hard copies should reach to the Electrical Division within 07 
days from the date of opening of preliminary bid. 
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Bid Opening Date Preliminary bid will be opened on 06/01/2025 @ 16:05 Hrs. Date of 
opening of price bid shall be notified after scrutiny and evaluation of 
Technical Bid. 

Documents 
required to be 
submitted by 
scanning through 
online 

Documents in support of fulfilling Qualifying Criteria as indicated 
above. 

 Tender fees plus GST: As indicated above. 

 EMD: As indicated above. 

 Bid Securing declaration form -6 ( along with MSME certificate in case 
of exemption ). 

 Documents Mentioned in Eligibility Criteria. 

Officer- Inviting 
Bids: 

Executive Engineer (E), Electrical Division, Port & Custom Building, 
Ground Floor, New Kandla, Kutch – 370210 

Bid Opening 
Authority : 

Executive Engineer (E) 

Address: Executive Engineer (E), Electrical Division, Port & Custom Building, 
Ground Floor, New Kandla, Kutch – 370210 

Contact Details : Executive Engineer (E), Electrical Division, Port & Custom Building, 
Ground Floor, New Kandla, Kutch – 370210, Phone: 02836-270209, 
270342. Fax No. 02836 270184. 

(n) code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 
380054 (Gujarat) 
 

Contact Details: 
Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 
BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 
E-mail:nprocure@gnvfc.net 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517,525) 

 
 

Signature & Seal                                             Executive Engineer (E) 
  of Contractor                                         Deendayal Port Authority 
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SECTION – I 

INSTRUCTION TO BIDDERS 

A. GENERAL 

1. Scope of Bid 

1.1 The Executive Engineer (Electrical), Deendayal Port Authority invites bids by E-
Tendering from the interested eligible bidder for the work as mentioned in the notice 
inviting online tender. All bids shall be completed and submitted on-line in accordance 
with instruction to the bidders. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion period. 

2.  Source of funds 

2.1 The employer has arranged the funds from the internal resources and will have 
sufficient funds in India Currency for execution of the work. 

3. Eligible Bidders 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 
Online Tender may participate in the subject Tender. Successful completion of “Similar 
Works” only shall be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 
Bidders with their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially 
autonomous, operate under commercial law and are not a dependent agency of the 
employer subject to fulfilment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer. 

4. Eligibility Criteria: 

4.1 The Bidders shall fulfill the following pre-qualification criteria: 
FINANCIAL 

Sr. 
No. 

Particulars Supporting documents 

(A) Average annual 
financial turnover 
during the last three 
years ending 31st 
March of the previous 
financial year should be 
at least ₹ 13.44 Lakhs  

Certificate should be issued by the Chartered 
Accountant. UDIN should be mentioned in the 
certificate. 

TECHNICAL 
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(B)  Experience of having 
successfully completed 
similar works during last 
7 years ending last day 
of month previous to the 
one in which 
applications are invited 
should be either of the 
following: 
(1) Three similar 

completed works 
each costing not 
less than the 
amount equal to ₹ 
17.92 Lakhs 
excluding GST 

 OR 

(2) Two similar 
completed works 
each costing not 
less than the 
amount equal to 
₹22.40 Lakhs 
excluding GST 

 OR 

(3) One similar 
completed work 
costing not less 
than the amount 
equal to ₹35.84 
Lakhs excluding GST 

 

a) A copy of the completion certificate in respect of the 
successfully completed similar work. 

b) A copy of work order should also be submitted for 
which the bidder is submitting the completion 
certificate. 

Such completion certification should be issued on the 
letter head of the client and invariably reflect the 
following details: 

(1) Name of Contractor, (2) Name of Work, (3) No. of 
work order/agreement and date, (4) Contract value, 
(5) Contract period, (6) Date of commencement of 
work, (7) Date of completion, (8) Value of Work 
executed during the contract period/original contract 
period, (9) Date of issue of completion certificate. 

IMPORTANT: 

(1) In case a work is started prior to 07 (seven) years, 
ending last of month previous to the one in which 
tender is invited, but completed in last 07 (seven) 
years, ending last day of month previous to the one 
in which tender is invited, the completed work shall 
be considered for fulfilment of credentials. 

(2) If a work is physically completed and completion 
certificate to this extent is issued by the concerned 
organization but final bill is pending, such work shall 
be considered for fulfilment of credentials. 

(3) If a part or a component of work is completed but 
the overall scope of contract is not completed, such 
work shall not be considered for fulfilment of 
technical credentials even if the cost of part 
completed work/component is more than required 
for fulfilment of credentials. 

(4) In case a work is considered similar in nature for 
fulfilment of technical credentials, the overall cost 
of that work shall be considered and no separate 
evaluation for each component of that work shall be 
made to decide eligibility. 

Definition of Similar 
Work 

Similar work means “Having experience of third party 
inspection of electro-mechanical works carried out in any 
Govt./PSU/Private Organization.”” 

(C) In Case the similar work has been issued for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the 
income tax deducted by the client for that work, which will form the basis for 
assessing the value of completed work. 

IMPORTANT: 
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(1) The particular raw in the TDS certificate (Form 16 or Form 26A), which indicates 
the credit of the payment received from the client, should be highlighted. 

(2) Along with the TDS certificate, a declaration on the letter head of a Chartered 
Accountant should be submitted giving details such as the name of bidder, the 
name of the client for which the bidder has carried out the work, name of work, 
work order no. and date, gross amount of the payment, net amount received 
from the client, TDS amount. The statement should be signed by the Chartered 
Accountant. 

(3) In case any discrepancies between the TDS (Form 16 or Form 26A) and the 
declaration given by the Chartered Accountant with regard to payment received 
from the client, it should be explained. 

4.2 All bidders shall scan and forward the following information and documents with their 
bids. 

(a) Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 
signatory of the Bid to commit the Bidder. 

(b) Total monetary value of similar works performed for each of the last seven years 
ending last day of month previous the one in which applications are invited. 

(c) Experience in works of a similar nature and size for each of the last seven years, and 
details of works underway or contractually committed, and Employers who may be 
contacted for further information on those contracts. 

(d) Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor’s reports for the past three years ending 31st March of the previous financial 
year. 

(e) Duly filled Forms mentioned in Section – IV- Part – I. 

(f) PAN, Registration with GST, Provident Fund Authorities. 

(g) Valid Electrical Contractor License issued by respective State. 

(h) EMD: Only through Digital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned 
copy of mode of payment no. and date of transfer may be uploaded on (n) procure 
website. In case of Micro and Small Enterprise (MSEs) holding valid certificate issued 
by any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only shall become eligible 
for exemption from payment of Tender fee/EMD. Such bidder shall upload the 
scanned copy of valid certificate along with Bid securing declaration form-6 in 
preliminary bid. 

 

Level                                                  Description 

Section – M Professional, scientific and technical activities 
Division – 74 Other professional, scientific and technical  activities 
Group - 749 Other professional, scientific and technical  activities n.e.c. 
Class – 7490 Other professional, scientific and technical  activities n.e.c. 
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Sub Class - 
74909 

Other professional, scientific and technical  activities n.e.c. 

(i) Tender fee: Only through Digital Mode of payment in PNB bank account no. 
2177002100004628 - Deendayal Port Authority - (IFSC code PUNB0217700).    
Scanned copy of mode of payment no. and date of transfer may be uploaded on (n) 
procure website. In case of Micro and Small Enterprise (MSEs) holding valid certificate 
issued by any agencies/organization under The Ministry of Micro, Small and Medium 
Enterprises indicating the list of activity related to the subject tender as per National 
Industrial Classification-2008 mentioned in the table below only shall become 
eligible for exemption from payment of Tender fee/EMD. Such bidder shall upload 
the scanned copy of valid certificate along with Bid securing declaration form-6 in 
preliminary bid.  

Level                                                  Description 

Section – M Professional, scientific and technical activities 
Division – 74 Other professional, scientific and technical  activities 
Group - 749 Other professional, scientific and technical  activities n.e.c. 
Class – 7490 Other professional, scientific and technical  activities n.e.c. 
Sub Class - 
74909 

Other professional, scientific and technical  activities n.e.c. 

 

(j) Information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned, and disputed amount. 

(k) A certificate by the bidder that they have not been banned / black listed by any govt. 
Agency. 

(l) Power of attorney (duly accompanied by resolution of Board in case of company). 

(m) Qualifications and experience of key site management and technical personnel 
proposed for the contract. 

(n) The proposed methodology and program of work, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones. 

(o) The completion certification should invariably mention the reference no. of work 
order, the date of completion and contract value. 

(p) The copy of the work order should also be submitted for which the bidder is submitting 
completion certificate. 

(q) In case the similar work has been executed for any private body, the bidder will be 
required to produce the tax deducted at source (TDS) certificate indicating the income 
tax deducted by the client for that work, which will form the basis for assessing the 
value of completed work. 

(r) Bidders should give an undertaking letter duly stating that the documents submitted 
by them in support of their credentials are genuine and DPA is at liberty to take any 
action against the bidder if the said documents are found to be non-genuine. 

(s) Bidders should give an undertaking that they will comply to the specifications of the 
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work including terms and conditions in total without any deviation. 

(t) The bidder shall be enlisted by National Accreditation Board for Certification Bodies (NABCB) 

4.3 Even though the bidder meets the above qualifying criteria, they are subject to be 
disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 
contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 
cause all the proposals with the Bidder’s participation to be disqualified and the bidder 
can be disqualified for bidding of any contract with DPA for a period of 03 years. 

6.  Joint Venture: (Modified as per Clause No. 1 of Special Conditions, Section – III) 

In case of association in the form of consortium or joint venture agreement, the 
members of the association shall nominate one of the members as “lead partner” for 
participating in the tender and signing all the documents related therewith up to 
signing of agreement and execution of all the contractual obligations there after (in 
case of award of contract). All the partners of the association must also, jointly and 
severally, be responsible for satisfactory execution and performance of the contract. 
The firms with at least 26% equity holding each are allowed to jointly meet the 
legibility criteria.  

7. Cost of Bidding 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its 
Bid and employer will in no case be responsible and liable for those costs regardless 
of the conduct or outcome of the bidding process. 

8. Site Visit 

8.1 The Bidder, at his own responsibility and risk is encouraged to visit and examine the 
site of work and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the works. The costs of visiting the 
site shall be at the Bidders’ own expense. 

B. Bidding Documents 
9. Content of Bidding Documents 

9.1 The set of bidding documents comprises the documents listed in the below and 
addenda issued in accordance with clause 9: 
Invitation for Bids (NIT) 

Bid Reference No. EL/AC/2842     

• NIT   : Invitation for Bids 
• Section I : Instruction to Bidders 
• Section II : General Conditions of Contract 
• Section III : Special Conditions of Contract 
• Section IV : Forms of Bid 
• Section V : Scope of Work  
• Section VI : Bill of Quantities 
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9.2 The bidding documents shall be downloaded. The documents should be completely 
filled and submitted through on line E – Tendering process.  

9.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
forms, terms, technical specifications, bill of quantities, in the bid document. Failure 
to comply with the requirements of the bid document shall be at the bidder’s own 
risk. Bids which are not substantially responsive to the requirements of the tender 
documents shall be rejected. 

10.  Clarifications of the Bidding Documents 

10.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the employer in writing. The employer may respond to any request for clarification 
which are received within seven days prior to date of pre-bid meeting. The 
clarifications shall be uploaded on Website https://tender.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in. 

10.2 Pre–Bid meeting (Not Applicable) (Modified as per Clause No. 2 of Special 
Conditions, Section III)   

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on 
__/__/2024 @ 15:00 hrs in the Old Board Room, A.O Building, Gandhidham. The 
bidders/representative of bidders who wish to attend the Pre-Bid meeting shall 
furnish the authority letter on the letter head of Bidder, for attending the Pre-Bid 
Meeting on behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 
conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://tender.nprocure.com, 
www.deendayalport.gov.in and www.eprocure.gov.in website without disclosing 
source of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 
whether at its own initiative or in response to a clarification sought by any prospective 
bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 
responsible to check the web site for the amendment issued in shape of Corrigendum 
and/or Addendum. 

11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

  The bid submitted by the bidder shall comprise the following: 

a) Technical Bid: 

(1) EMD , Tender Fees and Bid Securing declaration form-06 ( along with MSME 
certificate in case of exemption ) 

(2) Qualification information in accordance to clause of Eligibility Criteria shall be 
submitted.  

b) Financial Bid: 

(1) Bill of Quantities duly filled and digitally signed by bidder. 
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13. Bid Prices 

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the 
contract and shall not be subject to adjustment on any account. 

13.2 The prices shall be quoted inclusive of all Taxes, (except GST), Duties, and other 
incidentals charges like Transportation, Loading, Unloading, Boarding & Lodging, 
insurance etc. and should remain firm till completion of work. 

14. Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the 
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as Non-
responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer 
may request the bidders to extend the period of validity for additional period. The 
request and the bidders’ responses shall be made in writing. A bidder may refuse the 
request for which EMD, if any, will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 
16.  Bid Security (Earnest Money Deposit - EMD ) 

16.1 EARNEST MONEY DEPOSIT (EMD) = ₹44,805.00 
The tender shall be accompanied by Earnest Money Deposit of ₹44,805 (Rupees Forty-
four thousand eight hundred five only). The tender not accompanied with EMD shall 
not be considered & their technical and price bid will be returned un-opened. Only 
through Digital Mode of payment in PNB bank account no. 2177002100004628 - 
Deendayal Port Authority - (IFSC code PUNB0217700).    Scanned copy of mode of 
payment no. and date of transfer may be uploaded on (n) procure website. In case of 
Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
Classification-2008 mentioned in the table below only shall become eligible for 
exemption from payment of Tender fee/EMD. Such bidder shall upload the scanned 
copy of valid certificate along with bid securing declaration form-6 in preliminary bid. 

Level Description 

Section – M Professional, scientific and technical activities 

Division – 74 Other professional, scientific and technical  activities 

Group - 749 Other professional, scientific and technical  activities n.e.c. 

Class – 7490 Other professional, scientific and technical  activities n.e.c. 

Sub Class - 
74909 

Other professional, scientific and technical  activities n.e.c. 

 It may be noted that exemption certificate issued by any other authority will not be 
entertained.  Earnest money in the form of Bank Guarantee will not be accepted under 
any circumstances. 

a. EMD 
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(i) The EMD of successful Bidder will be refunded on submission of performance 
guarantee (in Form 11) as per the tender clause and executing the agreement (in 
Form 8) as per tender clause. The EMD of unsuccessful bidders other than L1 & 
L2 be refunded immediately after ranking of Bids. Earnest Money of L2 bidder 
shall be refunded immediately after entering into agreement with L1 and 
acceptance of Performance Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 

(iii) The EMD of successful bidder will be discharged (refunded) after he has signed 
the Agreement and furnished the required Performance Guarantee. 

(iv) Earnest Money Deposit will not carry any interest. 

b. Necessary action shall be taken to disqualify the bidder from bidding process 
of any contract with DPA for a period of 03 years, if: 

(i) The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii) The bidder does not accept the correction of the Bid-Price, pursuant to any 
arithmetic errors;  

(iii) The successful Bidder fails within the specified time limit to 

a) Sign the Agreement or 

b) Furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 

17. Alternative Proposals by Bidders 

17.1 Conditional offer or Alternative offers will not be considered in the process of tender 
evaluation. 

18. Format and Signing of Bid 

18.1 The Price Bid to be submitted on-line shall be signed digitally by a person or persons 
duly authorized to sign on behalf the Bidders. 

19. Amendment of Bidding Documents 

19.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by using addenda. 

19.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge the receipt of each addendum by cable to the 
Employer. 

19.3 To give prospective bidders reasonable time in which to take an addendum in to 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids. 

C. Submission of Bids 
20. Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have legally 
valid Digital Certificate, as per Information Technology Act-2000, using which they can 
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code 
solutions a division of GNFC Ltd, who are licensed certifying authority by Government 
of India. All bids should be digitally signed. For details regarding Digital signature 
certificate and related matters, the bidder may contact the following address: 
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 (n) Code Solutions,  

 A Division of GNFC,  

 301 GNFC Info tower,  

 Bodakdev, Ahmedabad.  

 Tel. 91 79 26857316/17/18   

 Fax: 91 79 26857321  

 Mobile: 9327084190 / 9898589652. 

 E-mail: nprocure@gnvfc.net. 

 Bid reference No. EL/AC/2797 

 Name and address of the bidder. 

The accompaniments to the tender documents as described under Clause 4.2 shall be 
Scanned and submitted On-Line along with Tender documents. However, the 
originals/attested hard copies along with tender documents (except Price Bid), 
signed on bottom of each page in token of acceptance of Tender Conditions and shall 
have to be forwarded subsequently so as to reach the office of EE  (E) within 7 days 
before opening of the tenders. 

 

The envelopes shall be addressed to: 

(a) Executive Engineer (E) 
 Deendayal Port Authority 
 Electrical Division, 

Ground Floor,  
Nirman Building,  
New Kandla – 370210. 

 Gujarat-State. 
(b) bear the following identification: 

         “Appointment of Third Party Inspection agency on various works i.e. AMC, ARC, Maintenance, 
Projects etc” 

 Bid reference No. EL/AC/2842 

 Name and address of the bidder. 

21. Deadline of Submission of the Bids 

21.1 Bids must be received by the employer in On-Line System at websites 
https://tender.nprocure.com not later than 06/01/2025 up to 16:00 Hrs. 

21.2 At the time of submission of the tender document, the Bidder shall give an 
undertaking that no changes have been made in document. The uploaded version of 
the Port Tender Document at https://tender.nprocure.com websites will be treated as 
authentic tender and if any discrepancy is noticed at any stage between the Port’s 
tender document and the one submitted by the Bidder, the conditions mentioned in 
the Port’s uploaded document on https://tender.nprocure.com websites shall prevail. 

21.3 The employer may extend the deadline for submission of bids by issuing an 
amendment on DPA website as well as on https://tender.nprocure.com in which case all 



Page 19 of 65 
 

rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

21.4 In case of tender documents being downloaded from the web site, at the time of 
submission of (the hard copy of) the tender document, the tenderer shall give an 
undertaking that no change have been made in document.  Any discrepancy is noticed 
at any stage between the port’s tender document uploaded on 
https://tender.nprocure.com and the one submitted by the tenderer, the conditions 
mentioned in the port’s tender document uploaded on https://tender.nprocure.com 
shall prevail.  Besides, the tenderer shall be liable for legal action for the lapses. 

22. Late Bids 

22.1 After the deadline of submission of bid, the bids cannot be submitted in the On-Line 
System. 

23. Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid 
or extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 
23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity including extension, if any, may 
result in disqualification of the bidder from bidding process of ay contract with DPA 
for a period of 03 years. 

D. Bid Opening and Evaluation 

24.  Bid Opening 

24.1 On the due date and time, the employer will first open Technical bids of all bids 
received including modifications. 

24.2 In the event of the specified date for Bid opening being declared a holiday by the 
employer, the Bids will be opened at the appointed time on the next working day at 
the same time. 

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does 
not contain Bid security i.e., EMD in the form of Bid security declaration form and 
tender fees in the manner prescribed in the Bid documents, then that Bid will be 
rejected and the Bidder will be informed accordingly. 

24.4 The bids which are technically qualified, their financial bids will be opened. The date 
of opening of financial bid will be declared in the https://tender.nprocure.com and 
www.deendayalport.gov.in . 

24.5 The price bid i.e., BOQ will be opened only those bids qualify technically. 
25. Clarification of Bids 

25.1 To assist in the examination and comparison of Bids, the employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakup of unit rates. 
The request for clarification and the response shall be in writing, but no change in the 
price of substance of the Bid shall be sought, offered, or permitted. 

25.2 No Bidder shall contact the employer on any matter relating to his bid from the time 
of the bid opening to the time the contract is awarded. 

25.3 Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison 
or contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to detailed evaluation of Bids, the employer will determine whether each Bid 
(a) Has been properly digitally signed, 
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(b) Meets the eligibility criteria defined, 

(c) Is accompanied by the required Bid Securing Declaration Form-6 and tender fees, 

(d) Is responsive to the requirements of the Bidding documents, 

(e) GST number to be quoted invariable by bidder. 

26.2 A substantially responsive Technical and Financial Bid is one which conforms to all the 
terms, conditions and specification of the Bidding documents. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the employer, 
and may not subsequently be made responsive by correction or withdrawal of the 
non-confirming deviation or reservation. 

27. Evaluation and Comparison of Bids 

27.1 The employer will evaluate and compare only the Bids determined to be responsive. 
27.2 In evaluating the Bids, the employer will determine for each Bid the evaluated Bid 

price by adjusting discounts, if any. 
27.3 If in the opinion of Engineer in Charge, the rate quoted by successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may 
ask the bidder to produce detailed price analysis for all items of the bill of quantities.  
 
 
 

E. Award of Contract 

28. Award Criteria 

  The employer will award the work to the bidder whose bid has been evaluated to be 
techno-commercially responsive and the lowest evaluated amount bid subject to 
submission of agreement and performance security.  

The employer, if so required, reserves the right to: 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 
Maintenance/Operation/Maintenance as applicable. 

29. Employer’s Right to accept any Bid and to reject any or all 

 Notwithstanding Clause 28, the Employer reserve the right to accept or reject any bid 
without assigning any reason and to cancel the bidding process and reject all bids, at 
any time prior to the award of contract, without thereby incurring and liability to the 
affected bidder or bidders of the grounds for Employer’s action. 

30. Letter of Intent 

  The Chief Mechanical Engineer will issue the Letter of Intent (Form No. 7) intimating 
the successful bidder about the proposed pre-acceptance of tender. 

31. Notification of Award and Signing of Agreement 

31.1 The Bidder who’s Bid has been accepted will be notified for the award by the employer 
prior to expiration of the Bid validity period by confirmation in writing. In this letter 
(hereinafter and in the Conditions of Contract called the “Letter of Intent”) the 
contract amount, completion period of the work, etc. will be mentioned in line with 
the tender conditions. 

31.2 The notification of award will constitute the formation of the Contract subject to the 
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furnishing of a performance security in accordance with the provisions of tender 
condition. 

31.3 The Agreement will be submitted by successful Bidder within 14 days (National Bid) 
28 days (Global Bid) of issue of the notification of award (Letter of Intent).  The 
agreement will incorporate all correspondence between the employer and the 
successful bidder. 

32. Contract Agreement 

32.1 The agreement on stamp paper shall be furnished by the Contractor as per the 
following guidelines within 14 days (National Bid) 28 days (Global Bid) from the date 
of issue of Letter of Intent. 
i) The successful Bidder will be required to execute an agreement at his expense 

on Three Hundred Rupees (₹300/-) Non-Judicial Stamp Paper in the proper 
departmental format (Form 8) for the due and proper fulfilment of the contract 
within 14 days (national Bid) 28 days (Global bid) from the date of Letter of 
Intent. 

32.2 Pending preparation and execution of the contract agreement as above, the tender 
submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax 
accepting the tender shall constitute a binding contract between the Board and the 
Contractor. 

32.3 The contract period shall be reckoned from the date of issue of work order to 
commence the work. 

i. The original agreement as per the format attached with the tender should be 
executed on a stamp paper of appropriate value (at present ₹300/-). 

ii. The Agreement should be submitted in duplicate and the date of execution is to 
be kept blank. 

iii. Each page of the document is to be signed by the Contractor/ his authorized 
representative by indicating his full name. 

iv. If the Contractor is a partnership firm, then a copy of the Partnership Deed and 
in case it is a Company, a copy of Memorandum and Articles of Association along 
with Registration Certificate is to be submitted. 

v. If the agreement is signed by a Partner/ a Director/ an authorized person of the 
firm, in such case, a certified true copy of the power of attorney/ letter of 
authority given by the firm/ company to the signatory of the Contractor firm is 
to be submitted. 

vi. The entire agreement should be in type written form/ computer printed form. 

vii. Leaving blanks and insertion of some contents of the agreement with hand 
writing should be avoided. 

viii. All corrections/ additions made in the agreement are to be initialed. 

33. Performance Security  

33.1 Performance Guarantee shall be 10% of contract price, of which 5% of the contract 
price should be submitted as Performance Guarantee in form of Digital 
Transfer/FDR/BG within 21 days, on receipt of Letter of Intent and balance 5% to be 
recovered as Retention money from running bills. Recovery of 5% retention money to 
commence from the 1st RA bill onwards @ 5% of the bill value from each bill. 
Retention money will be refunded within 14 days from the date of payment of final 
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bill. Balance SD will be refunded immediately not later than 14 days from completion 
of work. 

33.2 Successful bidder has to submit the Performance Security @ 5% of the contract price within 
21 days of receipt of Letter of Intent, failing which the work will not be awarded and the bid 
security i.e. EMD will be forfeited. 

33.3 The Port Authority will also be at liberty to deduct from performance guarantee or 
from any sums of money due or that may become due under any contract with the 
contractor that may become due to the employer. This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank Guarantee is 
required to be dispatched by the issuing bank directly to The Employer by Registered 
AD Post. 

33.4 The performance guarantee will be accepted in the form of bank guarantee if issued 
by any nationalized/scheduled bank (except co-operative bank) having is branch at 
Gandhidham. 

33.5 The Port Authority may at their option forfeit the Performance Guarantee cum 
Security Deposit if the contractor fails to carry out the work or perform or observe the 
conditions of contract. 

33.6 The Performance Guarantee cum Security Deposit will be released after successful 
completion of work. 

33.7 The documentary evidence (copy of paid challan in government treasury) of welfare 
cess @1% of work done or as amended by statutory authority from time to time, paid 
on final bill shall be submitted before releasing the performance guarantee.  
(Modified as per Clause No. 3 of Special Conditions, Section – III) 
 

34. Issue of Work Order 

 Work order will be issued indicating the Contract value, completion period etc. after 
submission of Performance Security Deposit and Contract Agreement on Non-Judicial 
Stamp Paper by the successful bidder as per Tender Conditions. 

35. Time Schedule 

The Contract shall be effective from the date of issue of Work Order and the work shall 
be completed within 36 months from the date of Work Order.   

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, 
observe the highest standard of ethics during the procurement and execution of this 
contract. In pursuance of this policy, the employer: 
(a) Defines the following for the purpose of these provisions: 

(i) “Corrupt Practice” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process 
or in contract execution; and 

(ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition. 
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(b) Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be 
awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for or in executing, the 
contract. 

 
 
 
 
 
Signature & Seal                                            Executive Engineer (E) 
  of Contractor                                       Deendayal Port Authority 
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SECTION – II 

GENERAL CONDITIONS OF CONTRACT 

GENERAL CONDITIONS 

1. Definitions 

In the Contract (as hereinafter defined) the definition of the following words and 
expressions shall have the meanings hereby assigned to them except where the 
context otherwise requires: 

a. “Employer” means Board of Authorities of Deendayal Port, a body corporate under 
the Major Port Authority Act 2021, by notification issued by the Government of India, 
acting through its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other 
officers so nominated by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose 
tender has been accepted by the employer and includes the Contractor’s servants, 
agents and workers, personal representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 
thereto, Bid, Letter of Intent, Contract Agreement and the work order. 

d. “Contract Price” means the total sum of money to be paid by the employer to the 
contractor on timely completion of the contract work as per Contract including 
payment for extra work, i.e. as per defined and applicable items of the terms of 
payment, including any taxes, except GST, and duties to be paid to state or central 
Government. 

e. “Specifications” means the specification referred to in the tender documents and any 
modifications thereof or additions thereto or amendments thereto as may be from 
time to time be furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of 
DEENDAYAL PORT AUTHORITY. 

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided 
and work to be done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon 
which the system or works is or are to be provided, executed, erected, done or carried 
out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will 
ordinarily be identified by being signed by the Chief Mechanical Engineer and any 
further drawing submitted by the contractor with his tender and duly signed by him 
and accepted or approved by the Chief Mechanical Engineer and all other drawings 
supplied or furnished by the contractors or by the Chief Mechanical Engineer in 
accordance with these contract conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 
conditions of contract and described in the specification and shall include all other 
tests to be carried out as per the requirement of the ‘employer’. 
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l. “Approved” or “Approval” shall mean approval in writing. 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by 
Chief Mechanical Engineer for purpose of this contract. 

n. “Day” are calendar days, “months” are calendar months. 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the 
site to construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

q. “Plant” is any integral part of the works which is to have mechanical, electrical, 
electronic or chemical or biological function. 

2. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 

3. Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, 
changes may be made in the general scope of contract. The Engineer In-charge (EIC), 
with due approval of competent authority, may make any changes in the quality 
and/or quantity of the work or any part thereof that may, in his opinion, be necessary 
and for that purpose the Engineer In-charge shall have the power to order the 
Contractor to do and the Contractor shall do any of the following: 

a. Increase or decrease or split the quantity of work included in the contract, 

b. Omit any such work, 

c. Change the character, quality or kind of any such work, 

d. Change the dimensions of any such work, 

e. Change in Location 

f. Execute additional work of any kind necessary for completion of the work under 
the contract, and no such change shall in any way vitiate or invalidate the contract 
but the cost, if any, arising out of all such changes shall be taken into account in 
ascertaining the total amount of the contract price. Where the rate is available in 
the contract and the same is applicable to the additional work, in the opinion of 
the EIC, the cost of the additional work shall be determined as per this available 
rate. But, if the rate for additional work is not available in the contract, the same 
shall be determined by the EIC taking into account the market rate and labour 
cost at the site for similar works and shall be final. 

g. Deviations from the specifications as contained in the tender agreement including 
the make / model, shall not be accepted. In case of any such deviation, payment 
shall not be made for that part of the work / item, even if it is meeting the 
functional requirements and has been accepted by the purchaser. The payment 
for such portion of the work / item can only be released if the contractor makes 
good the deviations before the expiry of the warranty period so as to meet the 
specifications of the tender agreement in all respects. 
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4. Resolution of Dispute 

4.1 The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in 
connection with the contract. However, in case of failure of negotiation between the 
Board and the Contractor,  the parties shall refer their present and future disputes 
relating to the contract itself or arising out of or concerning or in connection with or 
in consequence of the contract to the Chairman, DPA whose decision shall be final and 
binding on both the parties. The contract shall be governed by the Indian Contract Act, 
1872. 

4.2 Jurisdiction of Courts: 

All such disputes, which could not be settled at the intervention of Chairman, DPA, 
shall be subjected to the jurisdiction of the courts at Gandhidham. 

5. Force Majeure 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, 
and such delay is caused by force majeure including war, civil resurrection, strikes 
(other than the strike solely by the Contractor’s men), fire, flood, epidemics, 
earthquakes, extremely adverse climatic conditions, such delay may be excused and 
the period of such delay may be added to the time of performance of the obligations 
without any addition to the contract price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 
writing of such condition and the cause thereof, but not later than 7 days from its 
occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 
continue to perform its obligations under the contract as far as reasonably practicable. 
The Contractor shall demonstrate to the Board’s satisfaction that it has used its best 
endeavor to avoid or overcome such causes of delay and the parties will mutually 
agree upon remedies to mitigate or overcome such causes of delay without having any 
right to any claim on account of such force majeure. 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified 
the Board in writing about such situation, it may be considered as “Force Majeure” 
situation. 

6. Compliance with Statutes, Regulations: 

The Contractor shall comply in all respects, with all statutes and regulations as may be 
necessary, including clearance from State/Central Govt. authorities, Pollution Control 
Boards, labour enforcement and local authorities. The Contractor shall, at all times 
during the continuance of the contract, so far as it may be necessary, comply with all 
the existing enactments including Central and State legislation as well as any by-laws 
of any local authorities regarding labour, particularly the Minimum wages Act, 
Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund and Family 
Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation and 
Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National and Festival 
Holidays Act, Shop and Establishment Act, The Apprentice Act and keep DPA 
indemnified against any loss or claim arising out of contravention of the provisions of 
the above said enactments by the Contractor. The price quoted by the Contractor in 
the Bill of Quantity shall be deemed to include all expenses whatsoever the Contractor 
may be required to incur for the compliance with the provisions of the above said 
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legislation. The Contractor shall make necessary arrangements for DPA to witness the 
payment made by the Contractor to his staff and labour. 

7. Payment Terms (Modified as per Clause No. 4 of Special Conditions, Section – III) 

All payments shall be made in Indian rupees unless specifically mentioned. 

i. 70% of supply item rate against receipt of material at site in good condition after 
obtaining insurance cover as per tender condition (if TPI appointed then after 
inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of supply item rate after completion of erection, installation, testing and 
commissioning, etc. (if TPI appointed then after inspection & certification of the 
same by Third Party Inspection Agency) 

iii. 90% of item rate covers only laying/fixing/installation. 

iv. Remaining 10% will be released after successful completion of whole work (if TPI 
appointed then after inspection & certification of the same by Third Party 
Inspection Agency). 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: 

Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g. Accepted for   : NEFT payment or RTGS payment 

 

Declaration by the party 

 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our 
records and any payment made by DPA to this account will be accepted either by 
RTGS/NEFT. 

Signature of the bank manager with the seal. 
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8.  Insurance (Modified as per Clause No. 5 of Special Conditions, Section – III) 

8.1 The contract shall provide in the joint names of the employer and the contractor, 
insurance cover from the start date to the end of guarantee period for the following 
events which are due to the contractor risk: 

1. Loss of or damage to the works, plan and materials 

2. Loss of or damage to equipment 

3. Loss of or damage of property (except the works, plant, materials and equipment) 
in connection with contract, and 

4. Personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the 
engineer in charge or his nominee before the commencement of work.  All such 
insurances shall provide for compensation to be payable to the types and proportions 
of currencies required to be rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the 
engineer in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement 
of erection against fire, pilferage, damage and against natural calamities for the value 
of 90% of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.A 
after testing the materials shall stand covered by suitable erection insurance also for 
the value of 110% of the item. The charges for the insurance shall be borne by the 
Contractor. 

9.  Time Extensions 

The Contractor may claim extension of the time limits in case of; 

(i) Changes ordered by DEENDAYAL PORT AUTHORITY. 

(ii) In case work is delayed on DPA’s Account, i.e. due to delay in approval of 
drawings, non-availability of site clearance or any other reason, DPA will 
consider time extension of merit.  However, no compensation will be paid to the 
Contractor if work is delayed on DPA’s account. The Contractor shall submit the 
request for extension, within 30 days of occurrence of such delay, clearly 
indicating the justification for such extension. 

(iii) Force Majeure. 

(iv) All the incidents of delay should be entered in the hindrance register which will 
be base for granting any extension. 

10. Time is the essence of the contract 

 Time is the essence of the contract and the Contractor shall ensure that all the 
obligations under the contract are completed within the agreed time schedule. The 
Contractor shall be solely responsible for all the delays including the delays caused by 
its vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY 
reserves the right to withhold the payment, cancel the contract unilaterally or 
complete the work departmentally. 

 



Page 29 of 65 
 

11. Liquidated Damages (Modified as per Clause No. 6 of Special Conditions, Section – 
III) 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at 
the rate ½% of the contract value per week of delay or part thereof subject to a 
maximum of 10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 
reasonable time after the specified time for completion may allow further extension 
of time at its discretion with or without the levy of LD. In the event of extension of 
time at its discretion with LD the employer will be entitled without prejudice to any 
other right or remedy available in that be half percent (½%) of the contract value of 
the works for each week or part of the week subject to the ceiling 10% of contract 
value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in 
the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid shall be entitled without prejudice to any other 
right or remedy available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of 
failure of the contract to recoup the delays in the mutually agreed time frame, shall 
be entitled to terminate the contract. 

11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) 
or both, the employer shall be entitled to recover LD up to ten percent (10%) of the 
contract value and forfeit the security deposit made by the contract besides getting 
the work completed by other means at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion 
for commercial purpose, the rate of LD will be restricted to the uncompleted value of 
work, the maximum LD being on the entire contract value. 

12.  Variations  

12.1 Variation in Conditions of Contract: 

 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 
(GCC) and the Special Conditions of Contract – if any special conditions of contract 
shall prevail. But in case of any requirement/condition specified in the Scope of Work, 
it shall prevail over all other conditions. 

12.2 Variation in Quantities of Schedule – B 

The overall as well as individual variations shall be ± 30% in quantity for which the rate 
quoted by the bidder and accepted by the employer shall be applicable. 

13. Acceptance (Modified as per Clause No. 7 of Special Conditions, Section – III) 

Upon completion of work under this contract, the Board may accept the works and/or 
services after installation, if defects or shortcomings are not considered essential and, 
the Contractor agrees to make good the deficiencies in confirmation with this 
contract. No work shall be accepted before the Contractor clears the site of scraps, 
unused materials, work shed, equipment and all such materials which were used for 
execution of the work and not required any more at the work site. Also, the Contractor 
has to submit all the documents and final “as built” drawings as per the contract 
agreement without which no work shall be treated as complete. 
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Completion Certificate shall be issued by the employer after satisfactory completion 
of work as per tender and after taking trial. 

14. Guarantee (Modified as per Clause No. 8 of Special Conditions, Section – III) 

14.1 The warranty period shall be valid up to six/twelve months (6 months for repairs and 
12 months for new works including supplied items) with effect from the date of 
acceptance of the work and/or services, unless otherwise specified in the scope of 
work/Special Conditions of Contract (SCC). 

14.2 The Contractor shall warrant the Board that the goods and services under this contract 
will comply strictly with the contract, shall be first class in every particular case and, 
shall be free from defects. The Contractor shall further warrant the Board that all 
materials, equipment and the supplies furnished by him will be new and fit for their 
intended purposes. 

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under 
this Warranty. Upon receipt of such notice, the Contractor shall promptly repair or 
replace the defective goods and/or services at no cost to the Board. 

14.4 If the Contractor, having been notified, fails to rectify the defects in accordance with 
the contract, the Board may proceed to take such remedial action as may be 
necessary, at the Contractor’s risk and cost. 

15.  Taxes 

GST Clause: 

The contractor shall quote the price exclusive of GST. The contractor shall quote 
prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 
necessary compliance as per Goods & Service Tax, 2017. 

All other duties, taxes, cesses applicable if any, shall be borne by the contractor. 

Deduction of Income-Tax & GST: 

Income-Tax deductions and surcharge & GST + TDS as applicable thereon shall be 
made good while making payments due to the contractor for carrying out the work 
and only net amount shall be paid as directed by the Central Board of Direct Taxes, 
Ministry of Finance, Government of India. 

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the 
taxes, duties etc. (except GST) which the contractor will have to pay for the 
performance of this contract. The employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. 

16. Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 
Contractor in accordance with the prevailing rules of Govt. 

16.2 While performing under the contract, the damages caused by the Contractor or his 
workers to any of the Port Authority property shall be promptly made good by the 
Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 
DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the 
damages and all the cost on this account shall be recovered from the bills of the 
Contractor or any money due to the Contractor from this contract or any other 
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contract or any other transaction. In determination of the damage, the opinion of the 
Engineer-In-charge (EIC) shall be conclusive. 

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 
under the contract shall be deducted from the bills of the Contractor or from any 
money due to the Contractor from this contract or any other contract. 

17. Subcontracts 

The Contractor shall not be allowed to engage any sub-contract for all or any part of 
this contract. 

18. Idle Charges 

All efforts shall be made for timely supply of materials and/or equipment where it is 
included in the scope of Deendayal Port. However, the Contractor shall not be entitled 
to any idle charges for delay in supply of materials and/or equipment by the Port 
Authority. Further, in case of any delay due to stoppage of work ordered by the Port 
Authority to avoid interruption in other important activities of Port Authority or any 
other reason, the Contractor shall not claim any idle charges. 

19. Personal Protective Equipment (PPE) 

The Contractor shall be solely responsible, at his own cost, for the supply of required 
PPE to his workers and staff and he shall also ensure the use of PPE such as helmets, 
nose masks, hand gloves etc. by his staff at site. 

20. Conduct 

The Contractor, at all times during the tenure of contract, shall take all measures to 
prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site 
and for the preservation of peace and protection of persons and property at the work 
site as well as in the enactment of the works. 

21. Accident 

The Contractor shall, within 24 hours of the occurrence of any accident, at or about 
the work site or in connection with execution of the contract, report such accidents to 
the Engineer-In-Charge giving all the details in writing. He shall also provide additional 
information about the accident as requested by the EIC. 

22. Watch and ward (Modified as per Clause No. 9 of Special Conditions, Section – III) 

During the execution of the contract, it shall be the responsibility of the Contractor to 
arrange watch and ward of the work including the raw materials, 
machine/equipment/system used for the work at his own cost till the date of 
acceptance of the work by DEENDAYAL PORT AUTHORITY. 

23. Termination 

23.1 The Board may, without any prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Contractor, terminate the contract in whole or in 
part: 

(i) if the Contractor fails to execute the work within the period as specified in the 
contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if 
the contractor does not cure the same after receipt of a notice of default, the 
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nature of default as well as the time within which the default has to be cured by 
the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 
execute the remaining work or procure goods similar to those undelivered by the 
Contractor and the Contractor shall remain liable to the Board for any excess cost for 
such works or goods and risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for 
delivery, within 30 days after termination. The payment shall be made only after all 
the afore-mentioned goods are supplied to and accepted by DEENDAYAL PORT 
AUTHORITY. The amount so decided by the Engineer-in-Charge in this regard shall be 
final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not 
permit the Contractor to participate in any of the future tender of DEENDAYAL PORT 
AUTHORITY for a period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach 
of the contract. 

23.6 Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized 
by the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for 
which the maximum amount of liquidated damages can be paid as defined in the 
contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 
receiving or soliciting of anything of value to influence the action or public 
officials in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
employer, and includes collusive practice.  Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make 
the site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written 
permission of Engineer in Charge. 

24. Arbitration Clause: 

24.1 Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or any other thing whatsoever, in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders, or to the conditions or otherwise concerning the work or 
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regarding the execution or failure to execute the same whether arising during the 
progress of the work or after the completion thereof as described hereinafter shall be 
referred to the Chairman for sole arbitration by himself or by any officer appointed by 
him. 

24.2 It will be no objection to any such appointment that the arbitrator is an employee of 
the Board or the Government, that he had to deal with the matters to which the 
contract relates and that in the course of his duties as an employee of the Board of 
the Government, he had expressed views on all or any of the matters in dispute or of 
difference. 

24.3 The arbitrator, who has been dealing with the arbitration case, being transferred or 
vacating his office or in the event of his death or being unable to act for any reason, 
the Chairman then holding the office shall arbitrate himself or appoint any officer to 
act as arbitrator. 

24.4 It is also a term of this contract that no person other than the Chairman himself or any 
officer appointed by him shall act as arbitrator. 

24.5 It is a term of this contract that only such questions and disputes as were raised during 
the progress of other work till its completion and not thereafter shall be referred to 
arbitration.  However, this would not apply to the questions and disputes relating to 
liabilities of the parties during the guarantee period after completion of the work. 

24.6 It is a term of the contract that the party invoking arbitration shall give a list of disputes 
with amount of claim in respect of each said disputes along with the notice seeking 
appointment of arbitrator. 

24.7 It is also a term of the contract that if the Contractor does not make any demand for 
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 
within 120 days of receiving the intimation from the Engineer –in-charge that the final 
bill is ready for payment, the claim of the Contractor shall be deemed to have been 
waived and absolutely barred and the Port Authority shall be discharged and released 
of all liabilities under the contract in respect of these claims. 

24.8 It is also a term of the contract that the arbitrator shall adjudicate only such 
disputes/claims as referred to him by the appointing authority and give separate 
award against each dispute/claim referred to him.  The arbitrator will be bound to give 
claim wise detail and speaking award and it should be supported by reasoning. 

24.9 The award of the arbitrator shall be final, conclusive and binding on all the parties to 
Contractor. 

24.10 The arbitrators from time to time, with the consent of both the parties, enlarge the 
time for making & publishing the award. 

24.11 Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 
Act, 1996 or any statutory modifications or enactment thereof and rules made there 
under and for the time being in force shall apply to the arbitration proceeding under 
this clause. 

24.12 It is also a term of the contract that if any fees are payable to the arbitrator, this shall 
be pied equally by both the parties. 

24.13 It is also a term of a contract that the arbitration shall be deemed to have been entered 
on the reference on the date he issues the first notice to both the parties calling them 
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to submit their statement of claims and counter statement of claims. 

24.14 Venue of the arbitration shall be such place as may be fixed by the arbitrator at his 
sole discretion. 

25. Indemnification 

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 
AUTHORITY and its agents & employees from & against any/all actions, claims, losses 
or damages arising out of 

(a) any violation by the Contractor in course of its execution of the contract of any 
legal provisions or any right of third parties; 

(b) Contractor’s failure to exercise the skill and care required for satisfactory 
execution of the contract. 

26. Engineer-in-Charge or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 
decide contractual matters between the employer and the Contractor in the role 
representing the employer. 

27. Delegation 

The Engineer-in-Charge or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

28. Communications 

Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 

29. Personnel: 

29.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer-in-Charge. The Engineer-in-
Charge will approve any proposed replacement of Key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal or better than 
those of the personnel listed in the Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of 
the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connections with 
the work in the Contract. 

30. Employer’s Obligation 

30.1 Electricity, water and land for execution of the work at site shall be provided on 
payment of applicable tariff of the employer subject to availability. If DPA is unable to 
provide electricity and water the same will be arranged by the contractor at his own 
cost.  (Modified as per Clause No. 10 of Special Conditions, Section-III) 

30.2 The employer will not provide Port Authority Quarters, during the tenure of contract. 

30.3 Administrative support only, for obtaining clearance from any statutory authority, 
shall be provided by the employer. 
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30.4 On successful completion of all the obligations under the contract and on the request 
of the Contractor, the employer shall issue a “Completion Certificate with the approval 
of the Chief Mechanical Engineer, the employer. 

31. Queries about the Technical Data (Modified as per Clause No. 11 of Special 
Conditions, Section-III) 

The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 

32. Approval by the Engineer-in-Charge or his nominee. (Modified as per Clause No. 12 
of Special Conditions, Section-III) 

 The Contractor shall submit the makes of material, equipments, specifications and 
drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 
approve them subject to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 
responsibility for the work. 

 All drawings prepared by the contractor for the work if any, are subject to prior 
approval by the Engineer in Charge or his nominee before procurement/execution. 

33. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the employer.  The contractor is to notify the employer 
or his nominee of such discoveries and carry out the instructions of employer or his 
nominee for dealing with them. 

34. Access to the site 

The contractor shall allow the Engineer in charge or his nominee and any person 
authorized by him access to the site to any place where work in connection with the 
contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured, fabricated and/or assembled for the work. 

35. Instructions 

The contractor shall carry out all instructions of the engineer or his nominee which 
comply with applicable laws where the site is located. 

36. Safety 

  The Contractor shall be responsible for the safety of all activities on the Site. 

 Quality Control 

37. Identification of Defects (Modified as per Clause No. 13 of Special Conditions, 
Section-III) 

The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 
and notify the Defects found if any. The Engineer-in-Charge or his nominee may 
instruct the Contractor to rectify the Defect. 

38. Correction of Defects (Modified as per Clause No. 14 of Special Conditions, Section-
III) 

38.1 The Engineer-in-Charge or his nominee shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period (Guarantee Period), which 
begins at Completion and is defined in the Contract Data. The Defects Liability Period 
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shall be extended for as long as Defects remain to be corrected. 

38.2 Every time notice of a Defect is given the Contractor shall correct the   notified Defect 
within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 

39. Uncorrected Defects (Modified as per Clause No. 15 of Special Conditions, Section-
III) 

If the Contractor has not corrected a Defect within the time specified, the Engineer-
in-Charge or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

40. Employer’s right of Rejection (Modified as per Clause No. 16 of Special Conditions, 
Section-III) 

The employer shall reserve the right to reject a part portion or consignment thereof 
within a reasonable time after actual delivery thereof at the place of destination, if 
consignment is not in all respects in conformity with terms & conditions of the contract 
whether on account of any loss, deterioration or damage before dispatch or delivery 
or during transit or otherwise whatsoever. 

41. Removal of Rejected goods (Modified as per Clause No. 17 of Special Conditions, 
Section-III) 

Rejected goods shall under all circumstances lay at the risk of the contractor from the 
moment of rejection and if such goods are not removed by the contractor within 21 
days from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge 
may either return to the contractor at the risk and cost of the contractor by such mode 
of transport as the Engineer-in-Charge may select or dispose of such material at the 
contractor’s risk on his account and retain such portion of the sale proceeds as may 
be necessary to recover any expenses incurred in such disposals. 

42. Use of Contract Document 

The Contractor shall not, without prior consent, make use of any document except for 
the purpose of performing this contract. 

43. Memorandum of Settlement 

The Contractor shall not sign any memorandum of settlement with any agency such 
as Trade Unions etc. in any form at any level without the prior written permission of 
the employer in relation to any work under taken by him in the Port premises. 

44. Deviations 

 The bidder must read the tender document carefully and prepare the bid for 
submission. It is important to note that deviations, if any, must be brought out clearly 
in the technical offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If 
the deviation statement submitted by the bidder does not contain any item, then it 
shall be construed that the bidder has accepted the same and no request from the 
Contractor, for any change, shall be accepted by DPA at a later stage. In any case, no 
change in specifications given in the tender agreement shall be permitted. However, 
only in unavoidable circumstances, DEENDAYAL PORT AUTHORITY may consider such 
requests from the Contractor, provided the Contractor submits it’s request with 
adequate justification. 

45. Approvals (Modified as per Clause No. 18 of Special Conditions, Section – III) 
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The Engineer-in-Charge shall give specific approval in writing within 7 Days to 
Contractor after written submission regarding Makes of Material to be used for the 
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-Charge 
for approval. Any corrections to be suggested by Engineer-in-Charge in drawings, the 
days taken for rectification in drawings shall be in account of the Contractor. 

46. Third Party Inspection (Modified as per Clause No. 19 of Special Conditions, Section 
– III) 

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 
Inspection mentioned below shall be borne by DPA. 

(i) The Third Party Inspection Agency will carry out approval of drawings if any, 
material inspection at manufacturer’s works/site, dispatch clearance from 
manufacturer’s work, certification for releasing stage payments as per payment 
terms of contract for all the material as per schedule/work till taken over by DPA. 

(ii) The Third Party shall carry out inspection of work as per tender 
specification/relevant standard. 

(iii) The above stage payment shall be released after certifying by the third party and 
copy of the same shall be produced by Contractor for releasing the stage payment 
as per Payment Terms. 

47. Bar Chart (Modified as per Clause No. 20 of Special Conditions, Section – III) 

The Contractor shall submit a bar chart, before signing the agreement, clearly 
indicating the plan for timely execution of the work. The bar chart must indicate the 
individual activities and commencement and completion dates of each activity. The 
bar chart shall be used for monitoring the progress of the work. 

48. Engagement of Labour 

The contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

49. Police verification of Contract Labour 

The Contractor who has been awarded the job through Work Order shall furnish 
necessary Police Clearance Certificate in respect of character and antecedents of all 
Contract Labourers engaged by them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 
been declared as “Prohibited Area”. Contractor who would be awarded contract is 
required to comply with the above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against 
a nominal fee per Certificate and they will submit this Certificate giving Work Order 
reference on it, to the Office of the Engineer in Charge of respective Divisions, to be 
forwarded to Commandant, CISF which our Security Department along with request 
for issuance of Entry Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge 
may prescribe, showing the staff and numbers of the several classes of labour from 
time to time employed by the Contractor on the Site and such other information as 
the Engineer-in-Charge may require. 
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a) Submission of Labour Reports by Every Fortnight: (Modified as per Clause No. 
21 of Special Conditions, Section – III) 

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-
in-Charge a true statement showing, in respect of the second half of the 
preceding month and the first half of the current month respectively. 

(1) The number of labourers employed by him on the work. 

(2) Their working hours. 

(3) The wages paid to them. 

(4) The accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and 
injury caused by them, and 

(5) The number of female workers who have been allowed Maternity Benefit, 
according to clause 19 F and the amount paid to them, failing which, the 
Contractor shall be liable to pay to Government a sum not exceeding Rs. 
200/- for each default or materially incorrect statement. The decision of 
the Engineer-in-Charge shall be final in deducting from any bill due to the 
contractor the amount levied as fine and be binding on the contractor. 

b) No Labour Below 14 Years: 

No labour below the age of 14 (fourteen) years shall be employed on the work. 

50. Registers to be maintained at site (Modified as per Clause No. 22 of Special 
Conditions, Section – III) 

(1) Site order Book: 

A site order book is to be maintained by the contractor at the site.  The work orders 
and instructions written in the site order book shall be deemed to have been legally 
issued to the contractor shall sign each entry in the site order book as a token of his 
having seen the same.  The site order book shall be property of the Board and shall be 
handed over to the Engineer-in-charge of the work in good condition on the 
completion of the work or whenever required by the Engineer-in-charge or his 
authorized representative. 

(2) Hindrance Register: 

Every type of hindrance arising during the execution of work should be invariably 
recorded in the hindrance register. The Hindrance Register is to be maintained by the 
Engineer in Charge at the site.  The contractor shall sign each entry in the hindrance 
Register as a token of his having seen the same.  The Hindrance Register shall be 
property of the Board. 

51. No damage, hindrance or interference to the Port activities: (Modified as per Clause 
No. 23 of Special Conditions, Section – III) 

The contractor shall be required to execute the work in such a manner as not to cause 
any damage, hindrance or interference to the Port activities and the work going on in 
the area.  The contractor shall have to make good the loss at his own cost and risk all 
damages caused by his workmen to Port property and no extra payment shall be made 
to him on that account. 

52. Tools & Tackles (Modified as per Clause No. 24 of Special Conditions, Section – III) 
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All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to 
be arranged by the contractor at his own cost. Arrangement for storing the materials, 
tools etc. will also have to be made by him. The EMPLOYER shall not be responsible 
for any theft/loss of any materials, tools, etc. stored/brought by the contractor for 
execution of work within the Port area. 

53. Hot work: (Modified as per Clause No. 25 of Special Conditions, Section – III) 

In case of carrying out any hot work such as gas cutting and welding necessary 
regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be 
observed by the tenderer and necessary fire watch permit and No Objection 
Certificate shall be obtained from the concerned authorities of the port and necessary 
charges at the scale of rate prevailing in the port at that time shall be paid by the 
contractor. 

54. Indian Dock Safety Regulations 

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violation of the same. 

55. Valid Electrical Contractor License and Electrical Supervisor Certificate (Modified as 
per Clause No. 26 of Special Conditions, Section – III) 

The contractor shall have valid electrical contractor’s license for carrying out electrical 
work of nature involved in this tender obtained from the Commissioner of Electricity, 
Energy & Petrochemical Department, (Inspection wing), Block No. 18, 6th floor, Sector 
No. II, Udyog Bhavan, Gandhinagar, Government of Gujarat without which the tender 
shall not be accepted.  Contractor shall submit certificate and copy of the license in 
lieu of the same for consideration. 

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, 
issued from the Commissioner of Electricity, Energy & Petrochemical Department, 
(Inspection wing), Block No.18, 6th floor, Sector No. II, Udyog Bhavan, Gandhinagar, 
Government of Gujarat or equivalent authority from the other states/central Govt. 

56. Action where no Specifications are specified 

The work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in- Charge. 

57. Undertaking by the Contractor 

Having understood all the terms and conditions of the tender document and having 
assessed the site conditions, we hereby confirm that the price offered by us is a firm 
price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental 
charges. 

58. Labour License: 

The contractor will have to obtain necessary License from Assistant Labour 
Commissioner (ALC), Gopalpuri, Gandhidham (Kutch), in case he is engaging ten or 
more workers on any day during execution of work. (Modified as per Clause No. 27 of 
Special Conditions, Section – III) 

 

59. Fraudulent documentation by bidders: 
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Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of EMD, if any/SD/BGof 
the bidder, apart from blacklisting the firm for the next 3 years. 

60. If applicable, the contractor shall be registered under the Building and Other 
Construction Workers (Regulation of Employment and Conditions of Service) 
Act, 1996. (Modified as per Clause No. 28 of Special Conditions, Section – III) 
 
 

Signature & Seal                                             Executive Engineer (E) 
  of Contractor                                        Deendayal Port Authority 

  



Page 41 of 65 
 

SECTION – III 

SPECIAL CONDITIONS 

(These special conditions will supersede the General Condition and ITB wherever applicable) 

1. Clause No. 6 of Instructions to Bidders (ITB), Section – I is not applicable. 

2. Clause No. 10.2 of Instructions to Bidders (ITB), Section – I is not applicable. 

3. Clause No. 33.7 of Instructions to Bidders (ITB), Section – I is not applicable. 
4. The Clause No. 7 of General Condition of Contract (GCC), Section – II is modified and 

shall be read as under: 
Payment Terms: 
All payments shall be made in Indian rupees unless specifically mentioned.  
100 % Payment shall be released on monthly basis as per actual number of visits 
carried out and on submission original invoice & Reports as per scope of work. 
 
NOTE: 
The payment shall be made through RTGS /NEFT and the Contractor should be 
furnished following details: 
Bank Payment Agreement Form 
(a) Name of Party 
(b) Account No. 
(c) Branch Name 
(d) Branch Station 
(e) IFSC code of the Bank 
(f) MICR No. 
(g) Accepted for: NEFT payment or RTGS payment 

Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 
requested to pay my / our dues to this account for this work is concerned. 

Signature of the party with the seal 

Declaration by the bank 

It is here by informed that the details mentioned by the party is correct as per our records 
and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal 

 

 
5. The Clause No. 8 of General Condition of Contract (GCC), Section – II is not applicable 
6. The Clause No. 11 of General Condition of Contract (GCC), Section – II is not applicable 
7. The Clause No. 13 of General Condition of Contract (GCC), Section – II is not 

applicable. 
8. The Clause No. 14 of General Condition of Contract (GCC), Section – II is not applicable 
9. The Clause No. 22 of General Condition of Contract (GCC), Section – II is not 

applicable. 
10. The Clause No. 30.1 of General Condition of Contract (GCC), Section – II is not 

applicable. 
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11. The Clause No. 31 of General Condition of Contract (GCC), Section – II is not 
applicable. 

12. The Clause No. 32 of General Condition of Contract (GCC), Section – II is not applicable 
13. The Clause No. 37 of General Condition of Contract (GCC), Section – II is not 

applicable. 
14. The Clause No. 38 of General Condition of Contract (GCC), Section – II is not 

applicable. 
15. The Clause No. 39 of General Condition of Contract (GCC), Section – II is not 

applicable. 
16. The Clause No. 40 of General Condition of Contract (GCC), Section – II is not applicable 
17. The Clause No. 41 of General Condition of Contract (GCC), Section – II is not 

applicable. 
18. The Clause No. 45 of General Condition of Contract (GCC), Section – II is not 

 applicable. 
19. The Clause No. 46 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
20. The Clause No. 47 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
21. The Clause No. 49 a) of General Condition of Contract (GCC), Section – II is not  
              applicable. 
22. The Clause No. 50 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
23. The Clause No. 51 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
24. The Clause No. 52 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
25. The Clause No. 53 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
26. The Clause No. 55 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
27. The Clause No. 58 of General Condition of Contract (GCC), Section – II is not  
              applicable. 
28. The Clause No. 60 of General Condition of Contract (GCC), Section – II is not  
              applicable. 

 
29. TPIA shall make their own arrangements for deployment of multi-disciplinary 

Engineers such as Mechanical, Electrical, Civil, Instrumentation etc. with degree in 
the respective field with 03 years’ experience, for Inspection, supervision, project 
management, verification and certification activities during different stages of 
Design, Engineering, Manufacturing, Procurement, Construction/ installation, 
testing, commissioning and Operation & Maintenance phases of the project/ work. 

30. TPIA shall make their own arrangements for deployment of multi-disciplinary 
Engineers (viz. Mechanical, Electrical, Civil, Instrument etc.) and other supportive 
staff necessary to assist the engineers. Additional staff or personnel if required to 
complete the assignment within the stipulated time or as directed by the E-I-C, must 
be provided within the total tendered cost only. However, TPIA shall deploy minimum 
two (not limited to) Engineers /Inspectors/ surveyors with minimum qualification of 
Degree in Engineering of the relevant field with minimum Five & three years’ 
experience respectively in the relevant field. The personnel to be deputed/posted, 
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should be capable to perform duties & responsibilities mentioned under the "Scope 
of Work". Also, the number of personnel required to be deployed for catering the 
Third- Party Inspection requirement of all sections & areas, shall be assessed by the 
TPIA. 

31. All the rules and regulations governing DPA will be applicable. 
32. The TPIA should strictly follow all statutory rules & regulations like labor laws, 

insurance, safety norms & regulations, Dock Safety Regulations etc. The contractor 
will be held responsible for any violation of the same. The set of such conditions 
(regulation) is available with Safety Officer Deendayal Port Authority. 

33. The inspection work shall be carried out with the best standards of workmanship and 
to the entire satisfaction of the DPA officials, and also conforming to the respective 
tender conditions. 

34. If during any visit, any assign of task is not completed in any specific day visit then 
they will complete the same in the next working day by treating it as a single visit. 

35. DPA reserves the right to cancel the Third Party Inspection work contract with three-
month notice period on the grounds such as un-satisfactory work, un-due and 
inordinate delay in Third Party inspection, non-submission of reports and lack of 
providing test reports etc. during execution of the work. 

36. DPA reserves the right to increase/ decrease the quantum of work. 
37. TPIA has to arrange gate passes for entry of men and vehicles inside/outside 

Deendayal Port Authority area at his own cost from CISF, and as per the rules and 
regulation in force from time to time. 

38. The Third Party Inspection Agency shall be enlisted by National Accreditation Board 
for Certification Bodies (NABCB) 

39. Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of 
GSTRI so that Deendayal Port Authority can avail input tax credit in timely manner. 
In case DPA not allowed Input tax credit due to failure on part of the contractor / 
service provider / Supplier etc. it will be a financial loss to DPA and therefore same 
shall be recovered from the payment / deposit o the contractor / service provider / 
Supplier. 
 
 
 
 
 
 

Signature & Seal                                             Executive Engineer (E) 
  of Contractor                                        Deendayal Port Authority 
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SECTION IV 

FORMS OF BID 

PART – I 

To be submitted by Bidders with their Bids 

 

 

 

PART – II 

To be used by successful Bidder 

 

 

 

 

 

 

 

 

 

 

Form No. Name of forms/format 
1 Form of application 
2 Pre-qualification of bidders 
3 Format for declaration 
4 Letter of authority for submission of bid 
5 Exceptions & Deviations 
6 Bid securing declaration form 

Form No. Name of forms/format 
7 Letter of intent 
8 Agreement form 
9 Specimen bank guarantee of Performance Guarantee/Security Deposit 

10 Letter  of authority from ban for all BGs 
11 Format of Extensions (Part – I) 
12 Format of Extension (Part-II) 
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Form -1 

SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

To  

The Superintending Engineer (Electrical)  

DEENDAYAL PORT AUTHORITY 

(Address ___________________) 

____________________________ 

Pin Code: ___________ 

Dist. Kutch (Gujarat) 

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the tender documents, including 
addenda and clarifications issued vide ………. 

(b) We offer to execute the work in conformity with the tendering documents and in 
accordance with the delivery schedules specified in the schedule of requirements in 
accordance with the tender document bearing no. (EL/AC/2797) 

(c) Our tender shall be valid for the period of 120 days, from the date fixed for the tender 
submission deadline and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period or any extended period. 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 
performance of the contract, as specified in specimen form for the purpose.  

(e) No Joint Venture / Joint Venture. 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 
part of the contract – has not been declared ineligible by the port, under laws of India or 
official regulations. 

(g) We understand that this tender, together with your written acceptance thereof included 
in your notification of award, shall constitute a binding contract between us, until a 
formal contract agreement is prepared and executed. 

i. We understand that you are not bound to accept the lowest evaluated tender or any 
other tender or you can also split the work that you may receive. 

ii. We also make a specific note clause of [ITB, NIT] under which the contract is governed. 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

Name: [insert complete name of person signing the form of tender] 

Duly authorized to sign the tender for and on behalf of: [insert complete name of 
tenderer] 

Dated on____________ day of ______________, ____________(insert date of signing) 
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Form – 2 

Specimen format for Pre-qualification of bidders 

The information to be filled in by the bidder in the following pages will be used for purposes 
of pre-qualification as provided for in the instructions to Tenderer. 

1. Only for individual bidders  

1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 

-  Principal place of business: 

-  (power of attorney of signatory of Bid (Attach): 

2. Turnover of the Firm 

Description Year Turn over 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 
march of the previous year 

2021-22  

2022-23  

2023-24  

Attachment: financial reports for the last three years: balance sheet, profit and loss 
statements, auditor's reports (in case of companies/corporation) etc. List them below and 
attach copies. 

Attested Copy of Annual Turnover during Last Three Year Ending on March 2024 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 
tender document during last 07 
years. 

2017-18   

2018-19   

2019-20   

2020-21   

2021-22   

2022-23   

 2023-24   

Attachments: Supporting documents, viz., Successful completion certificate from clients, 
other documentations to substantiate the similarity of work as per definition of "Similar 
Work". Employer reserves the right to verify the information:  

 

4. Information on bid capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid. 
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5.  

(A)  Existing commitments and on-going works. 

 

Description 
of work 

Place 
& 

State 

Contract 
No. & 
Date 

Name & 
Address 
of Port 

or Dept. 

Value of 
Contract 

in ₹ 

Stipulated 
Period of 

Completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 

(B) Works for which bids already submitted  

Description 
of work 

Place 
& 

State 

Contract 
No. & 
Date 

Name & 
Address 
of Port 

or Dept. 

Value of 
Contract 

in ₹ 

Stipulated 
Period of 

Completion 

Value of 
remaining 

to be 
completed 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 

 Attach attested certificates. 

5. Information on litigation history in which the bidder is involved 

Other 
party(ies) 

Port Cause of 
dispute 

Amount Remark involved showing 

present status. 

     

     

     

 

6. Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)  

 

Dated on __________ day of __________, _________ (insert date of signing) 
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Form-3 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder's Letter Head) 

To. ______________ 

     (Project title) 

Ref: ____________ 

The undersigned, having studied the pre-qualification submission for the above mentioned 
project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to 
participate in due time for the opening of Price bid of the Tender on the basis of 
provisions made in the Tender Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm changes, we commit ourselves to inform you and 
acknowledge your sole right to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats 
and understand that in the event of any discrepancies observed, the tender hoisted on 
website of procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or 
PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal gratification 
to any person / authority connected with the bid process so as to influence the bid 
process and have not committed any offence under the PC Act in connection with the 
bid. 

 

Date: ________Place: _______   

Name of Applicant: ________________________                                                                                             
Represented by (Name & capacity) ________ 
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Form-4 

 

To  

The  

Dear Sir, 

 

We-------------------------------------------------------------------------------------------- do hereby confirm 
that Shri ……………………………. (Name, designation and Address) is/are authorized to represent 
us to bid, negotiate and conclude the agreement on our behalf with you {copy of board 
resolution attached (in case of company)} for tender no. --------------- for the work of _______ 
and his specimen signature is appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be 
deemed to have been done with us in respect of this Tender. 

[Specimen signature] 

 

Yours faithfully, 

Signature: 

Name & Designation: 

For & on behalf of: 

 

 

 

 

 

 

 

 

SPECIMEN LETTER OF AUTHORITY FOR  

SUBMISSION OF BID 

(To be executed on ₹ 300/- non Judicial Stamp Paper) 
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Form-5 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations 
to the bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 
Document 

Clause No. of Bid 
Document 

Subject Deviation 

    

 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be 
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications, 
delivery schedules, and commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _______________day of ______________, __________ [insert date of signing] 
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                                                                    (Applicable for MSE’s)    Form-6 
         

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

(On Bidders Letter head) 

Bid Security Declaration Form 

Date:___________________ Tender No. _________________ 

 

To (insert complete name and address of the Employer/ Purchaser) 

I/We. The undersigned, declare that: 

 

I/We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for 
a period of three year from the date of notification if I am /We are in a breach of any 
obligation under the bid conditions, because I/We 

 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 
Bid during the period of bid validity specified in the form of Bid; or 

 

b) having been notified of the acceptance of our Bid by the purchaser during the 
period of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse 
to furnish the Performance Security, in accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are 
not the successful Bidder, upon the earlier of (i) the receipt of your notification of the 
name of the successful Bidder; or (ii) thirty days after the expiration of the validity of 
my/our Bid. 

   

            Signed: (insert signature of person whose name and capacity are shown) 

            in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

            Name: (insert complete name of person signing the Bid Securing Declaration) 

            Duly authorized to sign the bid for an on behalf of (insert complete name of 
Bidder) 

            Dated on _____________ day of ___________________ (insert date of signing) 

            Corporate Seal (where appropriate) 
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Form- 7 

LETTER OF INTENT FORMAT 

 

No: __________________      Date: __________ 

 

To______________________ 

(Name and Address of the Contractor) 

 

Sub: Tender No. EL/AC/2842 

(Name of Work) 

 

Ref: Your bid dated 

And (list the correspondence with the Bidder) 

 

Dear Sirs, 

 With reference to your above offer and subsequent correspondences on the 
subject, we are pleased to inform you that your offer has been accepted by the 
competent authority and you are hereby requested to initiate actions for fulfilment of 
all necessary formalities, as indicated in the tender document for the above said work, 
at the earliest.  

The Engineer-In-Charge for this work shall be Mr.____________________.  
Agreed Schedule date of commencement of the work is ____________ and Schedule 
date of completion of the work is ______________. Total Contract Price is 
₹__________.  

You are requested to sign the Agreement and fulfil other formalities as per the 
Tender conditions.  

       

      Yours Faithfully, 

 

 

     (Signature of the controlling Officer) 

   CHIEF MECHANICAL ENGINEER 

       DEENDAYAL PORT AUTHORITY 
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Form-8 

SPECIMEN CONTRACT AGREEMENT 

(To be executed on ₹300.00 non-judicial stamp paper) 

[The successful tenders shall fill in this form in Accordance with the instructions indicated] 
 

 This agreement made of this  ________________ day of  ______________ Two 
Thousand between the Board of Deendayal Port Authority, a body corporate under the Major 
Port Authorities Act, 2021 having its Administration Office Building at Gandhidham ( Kutch) 
(hereinafter called the ‘Board’ which expression shall unless excluded by or repugnant to the 
context , be deemed to include their successors in office ) of the one part  and ___________  
(Name and address of all the partners if a partnership with all their address ) hereinafter called 
the ‘Contractor’ which expression shall unless excluded by or repugnant to the context be 
deemed   to include his / their  heirs, executors , administration , representatives and 
assignees or successors in office of the other part. 

 WHERAS the Board is desirous to carrying out the work of  
___________________________________________________________________________
_________________________________________________________________ And 
whereas the Contractor has offered to execute and complete such work. 

AND WHEREAS the contractor has agreed to if any arbitration award shall be referred to Conciliation 
Committee / Council comprising of independent subject experts. The award by the Conciliation 
Committee / Council shall be placed before the Board of Trustee for consideration if agreed by both 
the party 

 WHERAS the Contractor has deposited a sum of Rs. ___________________ (Rupees 
______________________ only) as 10% of the contract value in the form of ___________ 
and / or agreed to deposit the 10% of the contract value as follows for the due fulfillment of 
all the conditions of the contract. 

1) Rs. (5% of Contract Value) __________paid in Digital Transfer/FDR/BG towards security 
deposit, and  

2) Balance amount of Rs _________ to be recovered from the work bills. (5% value to be recovered 
as a retention money from the bills) 

NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 

1. In this agreement words and expression shall have the same meaning as are 
respectively assigned to them in the general condition (including special conditions, if 
any) of contract hereinafter referred to. 

2. The following documents shall be deemed to form and read as construed part of this 
agreement viz.: 

i) Notice inviting tender. 

ii) Technical specifications. 

iii) Special conditions of contract. 
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iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Superintending Engineer (E) and the 
Contractor after opening of the cover – I as regards to contain clarifications/details 
called for vice versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender 
i.e. ‘Cover – I’. 

ix) Bank Guarantee for security deposit. 

3. The Contractor hereby covenants with the Board to complete the work of 
______________________________ in conformity in all respects, with the provisions 
of the contract. 

4.    The Board hereby covenants to pay the Contractor in consideration of such 
completion of the works, the contact price of ₹_______ (Rupees 
____________________ only) at the time and in the manner prescribed of the 
contract.  

 IN WITHNESS WHERE of the parties here unto have set their hands and seals the day 
and year first above written signed and sealed by the Contractor in the presence of: 

Witness 

1. Name & Address________________      Signature of Contractor 

    Seal                                                                               

2. Name & Address____________________  

    Seal 
 

Signed, sealed and delivered by Shri  ___________________________on behalf of the Board 
in presence of  

1.  ______________ 

 

2.  _______________                        (Chief Mechanical Engineer) 

                          Deendayal Port Authority 

The common seal of the Board of Deendayal Port of Kandla affixed in the presence of: 

1. _________________                                      Secretary 

2.__________________             Deendayal Port Authority 
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Form-9 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE  

GUARANTEE/SECURITY DEPOSIT 

(To be executed on ₹300/- non-judicial Stamp Paper) 

To, 
The Board of Deendayal Port Authority, 
DEENDAYAL PORT AUTHORITY 
A.O.Building, P.O.Box No.50, 
Gandhidham-Kutch. 

1. In consideration of the Board of Deendayal Port Authority of incorporated by the Major 
Port Authorities Act, 2021 (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the Board 
of Deendayal Port Authority, its successors and assigns) having agreed to exempt 
________________ (hereinafter called the “contractor”) (Name of the contractor/s) from the 
demand under the terms and condition of the contract, vide ____________(Name of the 
Department)’s letter No.__________ Date _____________ made between the contractors 
and the Board for execution of _____________________covered under Tender 
No._____________________ dated ________ (hereinafter called “the said contract”) for the 
payment of Security Deposit in cash or Lodgment of Government Promissory Loan Notes for 
the due fulfillment by the said contractors of the terms and condition of the said contract, on 
production of a bank Guarantee for Rs._________________(Rupees______________)only 
we, the (Name of the Bank and Address) _______________________hereinafter referred to 
as “the Bank”) at the request of the contractors do hereby undertake to pay to the Board an 
amount not exceeding Rs.________________ (Rupees___________) only against any loss or 
damage caused to or suffered by the Board by reason of any breach by the contractors of any 
of the terms and conditions of the said contract. 
2. We, ______________(Name of Bank) (Name of Branch), do hereby Undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from 
the Board starting that the amount claimed is due by way of loss or damage caused to or 
which would be caused to or suffered by the Board by reason of the contractors failure to 
perform the said contract. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this Guarantee. However, our liability under 
this guarantee shall be restricted to any amount not exceeding Rs. _____________ 
(Rupees____________________) only. 
3. We, _________________(Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in 
any suit or proceeding pending before any Court or Tribunal relating thereto our liability 
under this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under and the Contractor(s) 
shall have no claim against us for making such payment. 
4. We, __________________(Name of Bank and Branch), further agree with the Board that 
the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for performance of the said contract and that it shall continue to be 
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enforceable till all the dues of the Board under or by virtue of the said contract have been 
fully paid and its claims satisfied or discharged or till the _____________________  (Name of 
the user department) of the said certifies that the terms and conditions of the said contract 
have been fully and properly carried out by the said Contractors and accordingly discharge 
this guarantee. PROVIDED HOWEVER that the Bank shall at the request of the Board but at 
the cost of the Contractors, renew or extend this guarantee for such further period or periods 
as the Board may require from time to time.  
5. We,___________________ (Name of Bank and Branch), further agree with the Board that 
the Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said contract 
or to extend the time of performance by the said contract or to extend the time of 
performance by the said Contractors from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the board against the said Contractors and to 
forebear or enforce any of the terms and conditions relating to the said contract and we shall 
not be relieved from our liability by reason of any such variation or extensions being granted 
to the contractors or for any forbearance, act or omission on the part of the Board or any 
indulgence shown by the board to the Contractors or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 
7. It is also hereby agreed that the Courts in [Gandhidham] would have exclusive jurisdiction 
in respect of claims, if any, under this Guarantee. 
8. We, ____________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Board in writing. 
9. Notwithstanding anything contained herein: 

(a) Our liability under this Bank Guarantee shall not exceed Rs. ___________ 
(Rupees________________________________only); 

(b) This Bank Guarantee shall be valid upto _____________ ; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 
_____________________ (date of expiry of Guarantee).” 
 

10.  (i)   Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
       (ii)  IFSC No. of Beneficiary’s Bank is SBIN0060239. 

       (iii) Bank Account No. of Beneficiary is 10316591671. 
 

Date _________________ day of ______________ 22 

         For (Name of Bank)  

                      (Name)  
                    Signature 
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Form – 10 

SPECIMEN LETTER OF AUTHORITY FROM BANK 

FOR ALL BGs 

(To be executed on Bank’s Letter Head) 

 

         Date: 

To,  

The Board of Authorityees of Port [insert port], 

 

Dear Sir, 

 Sub: Our Bank Guarantee No._______________________  

                    dated__________ for ₹_________ favoring yourselves  
                    issued on a/c of  

M/s.____________________________________ 

 (Name of contractor) 

              We confirm having issued the above mentioned guarantee favoring 
yourselves, issued on account of M/s. ________________________validity for expiry upto 
date__________and claim expiry date  up to__________________ We also confirm 1) 
_________________ 2) ___________________________ is/are empowered to sign such 
Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.  

                            Name of signature of Bank Officer 
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Form – 11 

DEENDAYAL PORT AUTHORITY 

Form of application by the Contractor for seeking extension of time 

Part – 1 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement No.  
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time has been given previously: 

     (a) 1st extension vide EE’s No.      Dated Month  Days  
           (b) 2nd extension vide EE’s No.    Dated Month  Days                
           (c) 3rd extension vide EE’s No.     Dated Month  Days 
           (d) 4th extension vide EE’s No.     Dated Month  Days 
           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous 
application should be attached) 

10. Period for which extension is applied for 
11. Hindrance on account of which extension is applied for with dates on which 

hindrances occurred and the period for which these are likely to last. 
(a) Serial No.  
(b) Nature of hindrance 
(c) Date of Occurrence  
(d) Period for which it is likely to last 
(e) Period for which extension required for this particular hindrance 
(f) Overlapping period if any, with reference to item………… 
(g) Net extension applied for 
(h) Remarks, if any. 
      Total period on account of hindrance mentioned above……… 
      Month………Days 

12. Extension of time required for extra work 
13. Details of extra work and amount involved: 

(a) Total value of extra work 
(b) Proportionate period of extension of time based on estimated amount put to 

tender on account of extra work.  
14. Total extension of time required for 11 & 12 

     Submitted to the Sub-Divisional Officer………. 
        Signature of Contractor 

Date: ______ 
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Form – 12 

DEENDAYAL PORT AUTHORITY 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 

1. Date of receipt of application from ………………… Contractor for the work 

      of……….... in the Sub-Divisional Office.     

2. Acknowledgement issued by S.D.O. vide his No.………..dated 

3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for 
rejections should be given.) 

 

                                                                           Signature of Divisional Officer 

                                                                             Date:  

(To be filled in by the Executive Engineer) 

1. Date of receipt in the Divisional Office. 

2. Executive Engineers remarks regarding hindrances mentioned by the Contractor. 

(1) Serial No. 

(2) Nature of hindrance 

(3) Date of occurrence 

(4) Period for which hindrance is likely to last 

(5) Extension of time applied for by the contractor 

(6) Overlapping period, if any, giving reference to  

Items which overlap. 

(7) Net period for which extension is recommended 

(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 

3. Executive Engineer’s recommendations: 

(The present progress of the work should be stated and whether the work is likely to 
be completed by the date up to which extension has been applied for. If extension of 
time is not recommended, what compensation is proposed to be levied under clause 
2 of the agreement?) 
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       Signature of Executive Engineer 

       Date 

Dy. HOD/SE’s recommendations 

       Signature of Superintending Engineer 

       Date 

 

HOD’s recommendations/approval. 

               Signature of Chief Mechanical Engineer 

       Date 
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SECTION V 

SCOPE OF WORK 

The broad scope of the work includes multi-disciplinary Third-Party Inspection verification & certification 
activities and Project quality management, as per the requirement, during different stages of the various 
works viz. Installation/Erection & commissioning works, Operations, AMC, ARC, Miscellaneous works 
Projects execution & implementation, Miscellaneous works etc., of various sections of Electrical Division 
under Mechanical Engineering Department within  Port area & at manufacturer’s works in Gujarat as 
well as outside Gujarat as per the terms mentioned therein. As a minimum, these activities comprise 
the inspection /verification for Compliance to the respective tender conditions under for Stage-wise 
inspection followed by certification at manufacturer workshop and/ or site during / manufacturing 
/receipt inspection / construction activities / Installation & laying / erection / support during pre-
commissioning and commissioning. 

The section describes certain broad & indicative requirement to which the contractor shall work, but 
this shall not absolve the contractor from his responsibility to carry out the work in proper manner and 
acceptable in all respects as per standard practice even if there is any omission in the prescribed scope/ 
specification. 

The above scope includes the prevailing tenders of the employer and also the tenders which are to be 
awarded time to time, within the contract period of TPIA 

The Scope of work is given as under :- 
 

Schedule-B of Sr. No:-1 – AMC of TIL Cranes, MBE Cranes, & Harbour Mobile Cranes i.e.:-  
Annual Maintenance Contract of Cranes. 
  

TPI should carry out the site visit for the AMC work once in a month, one-day visit to verify the work, 
documents as per scope of works, The Third Party Inspection for the AMC work should be involve 
following inspections.  

i) To Check & verify the documentation of Maintenance Schedule Register  Monthly/Weekly/Daily) & 
Manpower register signed by DPA Engineers. 

ii) To check of Profile of the Staff, engaged in the AMC works as per the tender conditions and issue the 
Certificate. 

iii) To check and verify Part no. /Cat. No. /Qty./make, at DPA site as per supply order (in case of spares 
procurement) and issue the certificate, for the same. 

iv) To check the tools and tackles along with consumables available at site as per the accepted tender. 
v) After the site visit, TPI shall submit the signed report.   

 
Annual Maintenance Contract of 66/11 KV, 11/0.433 KV (Inside CJ Area & Outside CJ Area 
Sub Stations), Lighting AMC, Overhead /Underground HT/LT Oil jetty colony AMC, 
AMC/ARC of           11 KV  Overhead lines outside cargo jetty area, AMC of Gopalpuri Colony 
& A.O. Building,  etc. 

TPI should carry out the visit for The AMC work once in a month,  one day visit to verify the work, 
Documents  as per scope of works, The Third Party Inspection for the AMC work should involve following 
inspection in Substation. 

TPI should have the visit for the AMC work once in a month and  one-day visit the verification of the 
work as per scope of work of specific tender.  
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Schedule-B  of Sr. No:-2 
 
The scope of the work, mentioned in brief. However, before calling the TPIA for inspection, the 
tender /work order for which the inspection to be carried out, shall be forwarded to TPIA well 
in advance for their reference. The TPI Agency will be intimated in advance, after issue of the 
work order to the contractor and simultaneously nature of work and inspection stage, no. of 
visits for inspection of the work to be carried out, shall be decided by Engineer In-Charge. The 
Third Party Inspection shall involve the following inspection:  

              To give stage wise clearance after inspection as per the standard of work.  
i. To visit the repairing site/workshop, as decided by the Engineer-in-Charge, and submit 

the report of the progress of the repairing work & also to issue the certificate for 
dispatch clearance. 

ii. To issue the certificate after completion of the work. 
                        

iii. To verify the Electrical works as per the Technical Specification of the Tender. 
iv. To Check and verify the make/approved drawing (approved by DPA) if any, at DPA site 

as per the Tender/work order.  
v. Certification of the quality of work, which include, the Material Testing, quality 

certification, Test Report with comments if any. 
vi. Laboratory & field testing inspection as per the standard norms or as mentioned in the 

Tender.  
vii. To certify the work carried out by contractor during stage inspection at the DPA site as 

per the Tender/Work order, and submit the report of the progress of the work. 
viii.  To visit the Manufacturers site/workshop, if required as decided by the Engineer-in-

Charge and submit the report of the progress of the work & also issue the certificate 
for the dispatch clearance. 

ix. To issue the certificate after completion of the whole work for Final taking over of the 
work by DPA. 
 

1. The execution of work mainly consists of the followings:  
1.1. The Third Party Inspection Agency has to carry out, the inspection of Electrical materials 

and give dispatch clearance after witnessing all the relevant tests, carried out at 
manufacturer’s works as per the tender conditions. 

1.2. The Third Party Inspection Agency has to carry out inspection of dispatched Electrical 
material after receiving at site and submit the report. 

1.3. The Third Party Inspection Agency has to carry out the inspection of work, carried out by 
the Contractor as per technical specifications at site for Electrical, Crane and Civil Work 
(Foundation work specially for High Mast). 

1.4. Visual Checking and work progress. 
1.5. Testing and commissioning at various stages. 
1.6. Final taken over of work. 

 
2. All inspections shall be carried out as per relevant standards. 

 
3. While submitting the tender, the firm shall ensure the following: - 

TPIA shall make their own assessment for the deployment of the Engineers and other supportive staff, 
necessary to assist the DPA engineers. Additional staff or personnel, if required to complete the 
assignment in the prescribed time, must be provided, within the total tendered cost only. DPA shall not 
be responsible for any wrong assessment by TPIA and shall not in any case, bear any additional cost 
arising therein.  The Civil Engineers/Surveyors to be posted at site during the Pile Foundation/Civil work. 

 
4. The bidder should confirm that there is no conflict of interest in taking up this inspection & 

quality assurance assignment. A conflict of interest will arise, if the panel member, or its parent 
company, is advising potential bidders for the said Project or if the panel member or its parent 
company is considering a debt or equity involvement in the project or is required to the said 
project. 

5. An undertaking in this regard should be submitted by Bidder that they/ their affiliates will not 
offer Advisory Services to any bidder of the same project and the conflict of interest does not 
exist or arise. 
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6. The contractor is required to inform Deendayal Port Authority on progress of the work and 
quality control measures and on any issues arising therein.  

7. The Information relating to the Designs, Drawings, Details related to the execution of the work 
and any other information, provided by Deendayal Port Authority to contractor to perform the 
scope of the work, shall not be disclosed by the contractor to any person. The contractor shall 
treat all the information confidential and shall not divulge any information, unless it is directed 
to do so by any statutory entity that the power under law to require its disclosure or is to 
enforce or assent any right or prevalent of the statutory entity and/ or Authority. 

8. The contractor shall deploy competent personnel on full time basis, for the entire contract 
period. The personnel to be deputed/posted should be capable to perform duties & 
responsibilities mentioned under the "Scope of Work" 

8.1. To assist Deendayal Port Authority for cross verifying of the quality of the work, material by 
carrying out the inspection, testing, quality audit, verification of the site records regarding 
quality of the materials and its certification and any other means required in this connection.  

 
8.2. To deploy the required experienced Technical Personnel on the site for TPI & QA to ensure 

that quality of the work is maintained as per the provision of the relevant IS codes and 
specifications of the work. 

 
8.3. To suggest various measures for achieving required quality in the work. To sort out all 

problems, regarding quality of the work, during the course of the execution and to give the 
proper suggestions. 

 
8.4. Reporting, Documentation, Quality certification of the items checked. 

 
9.      The Third Party Inspection scope for procurement shall generally involve following inspection, 

but not limited to: a) To check and verify the quality & quantity of the materials as per the 
technical specifications mentioned in the Supply Order/Tender Contract and issue the report 
for the same. b) To verify Part no./ Cat no., Quantity & make as per supply order/Contract (if 
required) in case of the procurement & issue certificate for the same. c) To check the relevant 
test certificates & standard of the materials with relevant IS standards and report the same. 
d) the actual reference for description (reports) shall be on the basis of the scope, under 
conditions of the tender under consideration. 

    10       Inception Report: 
 

It shall include 
• Work plan, mobilization etc. 
• Quality assurance plan. 
• Preliminary assessment of potential difficulties, if any and mitigating measures. 
• Any more information as deemed necessary. 
 
It shall include 
• Details of events and main activities undertaken during the week and progress of the work with 

respect to the work program. 
 
• Technical and quality audit reports, checking of site records, maintained by the supervisory staff of 

contracting agency etc. 
 
• Any problem met with during the course of execution, analysis and solution thereto. 
• Any more information as deemed necessary. 
 
 
 
11. Certification of Quality of Work 
It shall include 
• Material testing, quality certification etc. 
• Test reports & comments if any. 
 
12. Final Completion Report. 
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It shall include 
• Project/work description. 
• Terms of reference. 
• Comments on Construction operations. 
• Problems encountered during construction. 
• Recommendation to the DPA for future similar projects/works. 
• Any other information as deemed necessary and Certificate that all work has been INSPECTED as per 

terms and conditions of tender. 
 
13.  Laboratory, Field testing: 
i) Laboratory testing of materials/samples in required frequency as per IS provisions/work specifications 

shall be obligatory to the contracting agency and all the cost in this regard, either in government 
laboratory or government approved laboratory including transportation of samples shall be borne 
by the contracting agency. TPIA shall not have to bear this cost. 

 
ii) TPIA shall witness some of quality control tests being carried out by staff of Deendayal Port Authority/ 

Contracting Agency. The TPIA controls the process of testing with the help of the contractor. 
Minimum number of tests, to be carried out by the TPI consultant, should be 10% of the tests to 
be carried out by the contracting agency as per his contract provision. 

 
iii) Assist- the Deendayal Port Authority’s staff on work to ensure quality and conformity with standards 

and specifications prescribed in contract and review the frequency of quality control tests. 
 
iv) If in opinion of the TPIA any item of work is substandard or is not within the acceptance criteria, he 

will inform to the DPA as well as contracting agency, the rectification required, (in writing) to be 
carried out, providing full justification thereof, with all necessary supporting data test results. 

 
 
14.  To provide all necessary formats for quality control acceptable as per Indian Standard/PWD 

procedure/specifications for respective work to be provided in advance to the Engineer-in-
charge. 

 
15.  CARE AND DILIGENCE 

The Bidder shall exercise all reasonable care and diligence in discharge of Technical, 
Professional and Contractual duties, to be performed by them and will be fully responsible 
for carrying out their duties properly.  

 
16. Time Schedule 
 The number of visits, mentioned in the Schedule B is indicative. However, the work order may 

be extended up to one year Contract shall be effective for the period of three year from the 
date of issue of Work Order. However the work order may extended up to one year in mutual 
consent & written confirmation from the respective firm, with same rates Terms & condition.   

 
 

 

 

 

 
 
Signature & Seal                                             Executive Engineer (E) 
  of Contractor                                         Deendayal Port Authority 
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SECTION VI 

Bill of Quantity 

Name of Work: Appointment of Third Party Inspection agency on various works i.e. AMC, ARC, 
Maintenance, Projects etc.  

 

Sr. 
No. 

Description Qty. Unit Rate Amount 

1 TPI on various AMC works. 

i) AMC of TIL Cranes 

ii) AMC of MBE Cranes 

iii) AMC of Italgru 63 Ton 2 nos. HMC  Cranes 

iv) AMC of 120 Ton Italgru/ Liebherr   2 nos. HMC Cranes 

v) AMC of 66/11 KV Substation 

vi) AMC of 11/0.433 KV Substations & Lighting inside cargo 
jetty area. 

vii) AMC of Substations, Residential and Non Residential 
Buildings & Lightings outside cargo jetty area at Kandla. 

viii) AMC/ARC of 11 KV  Overhead lines outside cargo jetty area. 

ix) AMC of Gopalpuri and AO Building Substations including 
lighting. 

To verification of record as per maintenance contract as per 
scope of work as per Annexure I of Scope of Work. 

 

 

36 

36 

36 

50 

36 

36 

 

36 
 

36 

36 

 
 

Ea. 
 

Ea. 
 

Ea. 
 

Ea. 
 

Ea. 
 

Ea. 
 
 
 

Ea. 
 
 

Ea. 
 

Ea. 
 

 

  

2 TPI & Quality assurance for various work/Project, 
Procurement, Repairing & Replacement work in ELL & HMC 
Cranes,   as per Annexure – II of Scope of work. 

180 
 

Ea.   

3 TPI on Miscellaneous works/AMC at site as per requirement. 
40 

 

Ea.   

4 For outside visits more than 150 Kilometres (including 
travelling + Incidental expenses 60 

 

Ea.   

Total Amount in INR  

 

(In words Rupees ___________________________________________________________ 
only) 

 

 (NOTE: The rates should be inclusive of all taxes, duties, fees, cess, etc. and all 
incidental charges; but exclusive of GST) 

 

Signature & Seal                                                       Executive Engineer (E)     
of Contractor                                                                                                Deendayal Port Authority 


