

SCHEDULE - A

Name of Work : Upgradation of Backup Area of Berth No. 11 and 12.

Sr.No.	Kind of material	Qty.	Rate	Unit		Place of Delivery
				In Fig.	In Words	
1	Cement	1167.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
2	Reinforcement Bars TMT and Structural Steel	365.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
3	Primer	82.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
4	Asphalt VG-30	1850.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
5	Asphalt PMB-76E-10	1107.00	BROUGHT BY CONTRACTOR	M.T.	METRIC TONNE	TO BE BROUGHT BY CONTRACTOR
CONTRACTOR				EXECUTIVE ENGINEER (H) DEENDAYAL PORT AUTHORITY		