DEENDAYAL AUTHORITY AUTHORITY

Off-Shore Oil Terminal Department- Vadinar

Tender Notice No. OOT/Civil/405/operationandwatersupplydistribution/2024

Online Tender for the work of

“Running Maintenance of pipe line and water supply distribution system at port
colony Vadinar (2-years)”
AUTHORITY OFFICE

Executive Engineer [Civil],
Off-Shore Oil Terminal Department, AO
Building, Deendayal Port Authority,
Vadinar — 361010, Gujarat State. Phone:
+91 — 288 — 2573006
Fax: +91 — 288 — 2573031

Email: eecivil.oot@deendayal Authority.gov.in kptootcivilame@gmail.com
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Section -1: Tender Notice

1.1 TENDER NOTICE NO. OOT/Civil/405/operationandwatersupplydistribution/2024

Offshore Oil Terminal Department, DPA, Vadinar invites tender through Online E-tendering system
for the work of “Running Maintenance of pipe line and water supply distribution system at port colony
Vadinar(2-years)”.

Earnest Money Deposit Rs. 42552.00
Invitation of Tender 29/04/2025
Last date and time of downloading 12/05/2025 up to 1400 hours

Last date and time of submission of e-tender only 12/05/2025 up t0 14:30 hours

on website: www.tender.nprocure.com

Date and time of opening of e-tender 12/05/2025 at 1500 hours

Tender shall  be downloaded from website:
www.tender.nprocure.com; www.deendayalport.gov.in and
WWW.eprocure.gov.in

Corrigendum, if any, will be placed on website www.tender.nprocure.com



http://www.nprocure.com/
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1.2 Notice Inviting Online Tender

Department Name

Off-shore Oil Terminal Department-Vadinar

Division

Civil Division

Tender Notice No.

OOQT/Civil/405/operationandwatersupplydistribution/2024

Name of work

Running Maintenance of pipe line and water supply distribution
system at port colony Vadinar(2-years)

Period of Contract 2 years

Bidding Type Open

Bid Call (Nos.) One

Tender Currency Type Single Currency

Tender Currency Settings

Indian Rupee (INR)

Joint Venture

Not Applicable

Rebate

Applicable

Estimated Cost

Rs 4255189.00 [Excluding GST]

Bid Document Fee

Rs.590/- [Including GST]

Bid Document Fee Payable To:

Tender Fee to be paid via. Digital mode of payment.

Bid Security/EMD (INR) :

EMD Rs. 42552.00 to be paid via. Digital mode of payment

Bid  Security/EMD

(INR) in favour of

DIGITAL mode may be paid through NEFT/RTGS in favour
of Deendayal Port Authority, Bank of India, Vadinar, A/c. No.
325310100002572, IFSC No.BKID0003253.

Scanned copy of successful bank transaction showing
NEFT/RTGS number and date may be uploaded on bidding
Authority while uploading bid.

Bid Document
Downloading Start Date

29/04/2025

Bid Document Downloading
End Date and Time

12/05/2025 up to 1400 hours

Date & time of Pre Bid Meeting

Not Applicable

Place of Pre Bid Meeting

Not Applicable

Last Date & Time for Online
submission of Bids

12/05/2025 up to 14:30 hours www.tender.nprocure.com

Bid Validity Period

120 Days

Remarks

Not Applicable

Preliminary Bid Opening Date and
Time

12/05/2025 up to 1500 hours

Technical Bid Opening Date and
Time

12/05/2025 up to 1600 hours

Commercial Bid (price bid)
Opening Date

Will be intimated to the technically qualified bidders



http://www.tender.nprocure.com/

Documents  required to  be
submitted by scanning through
online.

a. EMD (Form-14) & Tender fee
b. Documents required
under Section — 2.4.2.

Officer Inviting Bids

Bid Opening Authority

Executive Engineer [Civil]
Executive Engineer [Civil]

Address Civil Division, Off-Shore Oil Terminal Department, First
Floor, AO Building, Vadinar — 361010, Gujarat
Contact Phone: + 91 — 288 — 2573006/ 01, Fax:

+91 - 288 — 2573031




Eligibility Criteria

The Tenderers shall fulfil the following Pre —

Quialification Criteria:

Q) Financial Standing:  Average  Annual
financial turnover during the last 3 years, ending
31st

March of the previous financial year, should be at least

Rs.6.38 lakhs . Bidders are required to submit financial

turnover document issued by CA with CA’s stamp, signature

and UDIN no along with relevant document for verification
of turnover failing which the bid will be treated as
non-responsive.

(i) Experience: Experience of having successfully
completed similar works during last 7 years ending last day of
month previous to the one in which applications are invited
should be either of the following:

@ Three similar completed works each costing not
less than the amount equal to Rs.8.51 lakhs
OR

(b) Two similar completed works each costing not
less than the amount equal to Rs.10.64 lakhs OR

(© One similar completed work costing not less than
the amount equal to Rs.17.03 lakhs.

(d) “Similar work™ means “ maintenance of water
supply system / maintenance of civil works”

Completed work during last 7 years ending last day of
month previous to the one in which applications are
invited. If the bidder has executed the work in private
organization, , necessary TDS certificate issued by the
private organization shall be submitted.

If the similar work is executed as sub-contractor, it is
mandatory to upload the sub-contract permission
letter obtained from the Govt./ Public sector, or from
the owner of the project in case work belongs to
private organization. Also, the completion certificate/
Form 3A authenticated by concern Govt./ Public
sector officer or owner of the project shall be
uploaded along with TDS certificate deducted from
that particular work issued by the competent
authority shall be submitted along with bid
submission.

Sub-contact permission clause: If the similar wor is
executed as sub-contractor, the contract experience




shall be considered for pre-qualification only, if same
is carried out in Govt. / Semi Govt. / Autonomous
Body working under Govt Public Sector Undertakings
subject to submission of sub-contract permission
issued by the respective authority prior to execution of
the work. Further, if subcontract is not authenticated,

participation i venders of DPA for minimum two
the respective party shall be de-barred for
years. The decision taken by DPA shall be final.

It is mandatory to upload the sub-contract permission
letter obtained from the respective authority. Also the
completion Certificate / Form #A authenticated by
concern respective authority shall be uploaded along-
with TDS certificate deducted from that particular
work issued by the competent authority shall be
submitted along-with bid submission

(iii) Integrity Pact Agreement (3.13 — Form 13) to be
submitted will be signed by the DPA official along with
witness and the copy of the same should be uploaded with
the tender documents wherever necessary. The authorized
person of the bidder will sign the same along with witness
and upload it with their bid in online (n)procure portal
failing which the bid will be considered non-responsive.
(not Applicable)




(iv) In case of Micro and Small Enterprises (MSEs) holding valid
certificate issued by any agencies/ organization under The
Ministry of Micro, Small and Medium Enterprises
indicating the list of activity related to the subject tender as
per National Industrial Classification-2008 mentioned in the
table below only shall become eligible for ex-emption from
payment of Tender Fee/EMD. Such bidder shall upload the

scanned copy of valid certificate in preliminary bid as well
as duly filled in and signed ‘Bid Securing Declaration
Form’ provided in the tender document (3.14 Form 14
during preliminary bid stage failing which the bid will be
considered non-responsive. NIC code with list of activities
is tabulated below: -

Level Description
33112 Repair and maintenance of pipes and
pipeline
Water collection, treatment and supply
36000
43221 Installation of plumbing for water, gas

and sanitation equipment’s

NOTE:

In case, bidders need any clarifications or if training is required to participate in online
Tenders, they can contact (n) Procure SupAuthority team at following address:(n) code
Solutions-A division of GNFC Ltd., (n)Procure Cell 403, GNFC Info tower, S.G.
Road, Bodakdev, Ahmedabad — 380054 (Gujarat)

Contact Details:

Airtel: +91 — 79 — 40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91 — 79 — 26854511, 26854512, 26854513[EXT: 501,512,516,517,525]
Reliance: +91 — 79 — 30181689; Fax: +91 — 79 — 26857321, 40007533

E-mail:nprocure@agnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 [EXT: 501, 512, 516, 517, 525]



mailto:nprocure@gnvfc.net

2.1.

2.2.

2.3.

2.4.

Section -2: Instruction to Bidders

Scope of Bid:

2.1.1.

2.1.2.

Deendayal Port Authority (hereinafter referred to as the employer) intends to receive
bids from the interested eligible bidders for the work as mentioned in the Notice
Inviting Tender (NIT). All bids shall be completed and submitted to Deendayal Port
Authority in accordance with the instructions to the bidders.

The successful bidder will be expected to complete the works by the intended
completion period.

Source of Funds: The employer has arranged the funds from the internal resources and
will have sufficient funds in Indian Currency for execution of the work.

Eligible Bidders:

2.3.1.

2.3.2.

2.3.3.

2.34.

Only eligible bidders fulfilling all the requirements as mentioned in the Notice
Inviting Online Tender may participate in the subject Tender. Successful completion
of “Similar Works” only shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria
as defined in clause regarding Eligibility Criteria.

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfilment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer.

Eligibility Criteria [documents/forms to be submitted]

2.4.1. The Tenders shall fulfil the following pre-qualification criteria:

FINANCIAL
Sr. | Particulars Sup Author tying Documents
No.
1. | Average annual financial turnover | Bidders are required to submit financial

during the last three years ending | turnover document issued by CA with CA’s
31" March of the previous| stamp, signature and UDIN no along with
financial year should be Rs.6.38 | relevant document for verification of turnover
lakhs. failing which the bid will be treated as non-
responsive

TECHNICAL




Experience of

having successfully completed
similar

works during last 07 years

(a) A copy of the completion certificate in
Respect of the successfully completed
similar work. The completion certificate

ending last day of month of

previous to the one in which

applications are invited should be
either of the following:

(i) Three similar completed works
each costing not less than the
amount equal to Rs.8.51 lakhs.

(i) Two similar completed works
each costing not less than the
amount equal to Rs.10.64
lakhs.

(iii) One similar completed works
costing not less than the
amount equal to
Rs.17.03 lakhs.

Should invariably mention the reference
number, work order, the date of completion
of work and amount of work done.

(b) A copy of work order should also be
submitted for which the bidder is submitted
the completion certificate.

(c) The bidder has executed the work in private
organization, necessary TDS certificate
issued by the private organization shall be
submitted.




Definition of Similar work

(13

(d)*“Similar work” means “ maintenance of
water supply system / maintenance of civil
works ”’

Completed work during last 7 years ending last
day of month previous to the one in which
applications are invited. If the bidder has
executed the work in private organization, ,
necessary TDS certificate issued by the private
organization shall be submitted.

If the similar work is executed as sub contractor, it is
mandatory to upload the sub-contract permission
letter obtained from the Govt./ Public sector, or from
the owner of the project in case work belongs to
private organization. Also, the completion
certificate/ Form 3A authenticated by concern Govt./
Public sector officer or owner of the project shall be
uploaded along with TDS certificate deducted from
that particular work issued by the competent
authority shall be submitted along with bid
submission.

Sub-contact permission clause: If the similar
work is executed as sub-contractor, the

contract experience shall be considered for

pre- qualification only, if same is carried out in
Govt. / Semi Govt. / Autonomous Body
working under Govt Public Sector
Undertakings subject to submission of sub-
contract permission issued by the respective
authority prior to execution of the work.
Further, if subcontract is not authenticated, the
respective party shall be de-barred for
participation in Tenders of DPA for minimum
two years. The decision taken by DPA shall be




final.

It is mandatory to upload the sub-contract
permission letter obtained from the respective
authority. Also the completion Certificate /
Form #A authenticated by concern respective
authority shall be uploaded along-with TDS
certificate deducted from that particular work
issued by the competent authority shall be
submitted along-with bid submission

2.4.2. The bidder shall scan and forward the following documents/Forms with their bid:

24.2.1.

2.4.2.2.

24.2.3.

24.24.

24.2.5.

2.4.2.6.

24.2.7.

2.4.2.8.
2.4.2.9.

2.4.2.10.

Tender Fee Receipt: The tender Fee to be paid vide digital mode
of payment . The scanned copy of payment shall be submitted in
online and hard copy to be submitted to address given above within 7
days of opening of technical bid.

Earnest Money Deposit Receipt: NEFT/RTGS any others
electronic mode of payments . Bid Security Declaration to be
submitted in prescribed format at Form 14

Average Annual Financial Turnover: Average annual
financial turnover duly attested by any Chartered Accountant.

Solvency Certificate: [Not Applicable to this work].
Solvency Certificate, which should not older than six months on the

date of opening of bid issued by any Nationalized or Scheduled
Bank.

Work Order: Work Order at par with the monetary limit and
specification as mentioned under clause no. 2.4.1 above.

Completion Certificate: Completion certificate for similar work
order as mentioned under clause no. 2.4.1 above.

TDS Certificate: TDS [Tax Deducted at Source] Certificate towards

Tax deducted against similar work as mentioned under clause no.
2.4.1.

PAN Card: Scanned copy of PAN Card.
GST Registration: Scanned copy of GST Registration.
PF Certificate: Scanned copy of PF Certificate.




2.4.2.11.

2.4.2.12.
2.4.2.13.

2.4.2.14.

2.4.2.15.

2.4.2.16.

2.4.2.17.

2.4.2.18.

2.4.2.19.

2.4.2.20.

2.4.2.21.

2.4.2.22.

2.4.2.23.

2.4.2.24.

2.4.2.25.

Status of Firm: Copies of original documents defining the
constitution or legal status, place of registration, and principal place
of business, written power of attorney of the signatory of the Bid to
commit the Bidder.

Details of Firm: Form-1 duly filled-in to be uploaded.

Specimen of Application: To be executed on Letter Head of
Bidder as per Form-2.

Details of Finance Stability: Form-3 duly filled-in to
be uploaded.

Format for Declaration: To be executed on Letter Head of Bidder
as per Form—4 towards “an undertaking that they will comply to the
specifications of the work including terms and conditions in total
without any deviation” and “A certificate by the bidder that they have
not been banned/black-listed by any Government Agency”.

Letter of Authority for submission of Bid: Power of Attorney
[duly accompanied by resolution of Board in case of company]
authorizing for submission of bid in non-judicial stamp paper as per
Form-5.

Financial Standing: ReAuthority of Financial Standing of bidder
such as balance sheet, Profit and Loss Statement and auditor’s
reAuthority for past three years.

Undertaking in support of credentials: Bidder should give an
undertaking on Letter Head of Bidder duly stating that the documents
submitted in support of credentials are genuine and DPA is at liberty
to take any action against the bidder, if the said documents are found
to be non-genuine.

Exception & Deviations: To be executed on Letter Head of Bidder
as per Form—6.

Information regarding litigation: Information regarding any
litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned, and disputed amount to be executed
on Letter Head of Bidder as per Form-7.

Similar Completed Works: A statement showing similar
completed works as defined in the Tender Documents during last 07
years as per Form-8.

Sub-contractors: A statement showing proposed
subcontractors and firms involved as per Form-9
[Not Applicable to this work].

Existing/on-going works: A statement showing

existing commitments and on-going works as per Form-10.

Bank Payment Agreement Form: To be executed on Letter Head
of Bidder as per Form-11.

Integrity Pact Agreement: i. The potential bidders shall
download and print the IP agreement signed by the Employer
and their witness and affixed his / her signature on the IP



2.5.

Agreement in the presence of a witness from his/her side , who
shall also affixhis/her signature thereof . Having completed the
signing procedure, the potential bidder shall upload the duly
filled and signed IP Agreement on n-procure Authorityal.

Ii. The procedure mentioned above regarding signing if Integrity
Pact Agreement by both the parties ( Employer and Potential
bides ) shall be completed online . However, in case of any
technical glitch due to which if any potential bidder is unable to
upload the IP agreement. Then he/she shall submit the Hard
copy of the dully filled, sign IP Agreement to the Department
concerned of DPA within a period of seven days and prior to
opening of the Technical Bid, failing which bid of potential
bidder shall be treated as disqualified.

One Bid per Bidder: Each bidder shall submit only one bid. A bidder who submits more
than one Bid will be disqualified and the EMD submitted with each of the bids shall be
forfeited.

2.6. Joint Venture: [Not Applicable to this work]

2.7.

2.8.

2.9.

Site Visit: The Bidder, at his own responsibility and risk is encouraged to visit and
examine the routes and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the works. The costs of visiting the site
shall be borne by the Bidder

Clarification on Bid Documents: A prospective bidder requiring any clarification of the
bidding documents may notify the employer in writing or by electronic form and be
confirmed by hard copy at the Employer’s address indicated in the invitation to bid.

The Employer will respond to any request for clarification which he received earlier than 07
days prior to the deadline for submission of bids. Copies of the Employer’s response will be
forwarded to all purchasers of the bidding documents, including a description of the enquiry
but without identifying its source. The clarifications shall be uploaded on Website of
https://www.tender.nprocure.com

Pre-Bid Meeting: Not applicable

2.10. Language of Bid: All documents relating to the bid shall be in the English language.

2.11.

Documents comprising the Bid: The bid submitted by the bidder shall comprise
the following:
2.11.1. Technical Bid:
2.11.1.1.  Bid Security (Declaration Form 14) and tender fee;
2.11.1.2. Qualification information in accordance to clause of
Eligibility Criteria shall be submitted.

2.11.2. Financial Bid: Bill of quantities duly filled and digitally signed by bidder.


https://www.tender.nprocure.com/

2.12. Bid Validity:

2.13.

2.14.

2.12.1.Bids shall remain valid for a period of 120 days from the date of opening of the
Technical Bid. A bid valid for a shorter period shall be rejected by the employer as Non-
responsive.

2.12.2.In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request the bidders to extend the period of validity for a specified additional period.
The request and the bidders' responses shall be made in writing or by cable. A bidder
may refuse the request without forfeiting his bid security.

2.12.3. A bidder agreeing to the request will not be permitted to modify his bid.

Alternative proposal by Bidders: Conditional offer or Alternative offers will not be
considered further in the process of tender evaluation.

Format and Signing of Bid: The Price Bid to be submitted on-line shall be signed digitally
by a person or persons duly authorized to sign on behalf the Bidders.

2.15. Amendment of Bidding Documents:

2.15.1. Before the deadline for submission of bids, the Employer may modify the bidding
documents by using addendums.

2.15.2. Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

2.15.3. To give prospective bidders reasonable time in which to take an addendum into account
in preparing their bid, the Employer shall extend as necessary the deadline for
submission of bids, which will be notified.

2.16. Submission of Bids:

2.16.1. Bidders who wish to participate in the tender will have to procure/ should have legally
valid Digital Certificate, as per Information Technology Act-2000, using which they can
sign their electronic bids. The bidders can procure the Digital Certificate from (n) code
solutions a division of GNFC Ltd, who are licensed certifying authority by Government
of India. All bids should be digitally signed. For details regarding Digital signature
certificate and related matters, the bidder may contact the following address:(n) code
Solutions, A Division of GNFC,301 GNFC Info tower, Kodak dev, Ahmadabad, Tel. 91
79 26857316/17/18; Fax: 91 79 26857321, Mobile: 9327084190 / 9898589652, e-mail:
nprocure@anvfc.net.

2.16.2. The accompaniments to the tender documents as described under in the tender document
shall be Scanned and submitted On-Line along with Tender documents. However, the
originals/attested hard copies along with tender documents (except Price Bid), signed on
bottom of each page in token of acceptance of Tender Conditions and shall have to be
forwarded subsequently so as to reach “Off-Shore Oil Terminal Department, AO
Building, Jetty Office, Deendayal Port Authority, Vadinar — 361010” within seven days
from the last date of opening of tender.
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2.16.3. The envelopes shall be addressed to: Executive Engineer (Civil), Off-Shore Qil Terminal
Department, Deendayal Port Authority, First floor, A.O. Building, Vadinar — 361010,
Gujarat State.

2.16.4. The envelopes shall bear (i) Name of work: ; Bid reference No.
; Name, Address, Contact Number and e-mail id of the Bidder:

2.16.5. The contractor can upload documents in the form of PDF format.

2.16.6. It is mandatory to upload scanned copies of all the documents including GST
registration number as stipulated in the bid document. If such documents are not uploaded
his bid will become invalid and cost of bid document shall not be refunded.

2.16.7.1f any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the contractor the bid shall
become invalid and cost of bid document shall not be refunded.

2.16.8. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is
quoted by the bidder, the rate of such item shall be treated as “0 [zero]”.

2.16.9. All the mandatory document required/prescribed for pre-qualification have to be
uploaded online by the bidder failing which his offer shall be rejected and treated as non-
responsive. However, additional documents required, if any for verification of the
original documents shall be submitted by the bidder, if required by DPA.

2.17. Deadline of submission of the Bids:

2.18.

2.17.1. Bids must be received by the employer in online system at websites
www.tender.nprocure.com.

2.17.2. At the time of submission of the tender document, the Bidder shall give an undertaking
that no changes have been made in document. The uploaded version of the Authority
Tender Document at www.tender.nprocure.comwebsites will be treated as authentic
tender and if any discrepancy is noticed at any stage between the Authority’s tender
document and the one submitted by the Bidder, the conditions mentioned in the
Authority’s uploaded document on www.tender.nprocure.comwebsites shall prevail.

2.17.3. The employer may extend the deadline for submission of bids by issuing an amendment
on DPA website as well as on www.tender.nprocure.comin which case all rights and
obligations of the employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

2.17.4.In case of tender documents being downloaded from the web site, at the time of
submission of (the hard copy of) the tender document, the tenderer shall give an
undertaking that no changes have been made in the document. If any discrepancy is
noticed at any stage between the Authority’s tender document uploaded on
www.tender.nprocure.comand the one submitted by the tenderer, the conditions
mentioned in the Authority’s tender document uploaded on
www.tender.nprocure.comshall prevail. Besides, the tenderer shall be liable for legal
action for the lapses.

Late Bids: After the deadline of submission of bid as prescribed, the bids cannot be submitted in
the On-Line System.
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2.19. Modification and Withdrawal of Bids:

2.19.1. Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

2.19.2. No Bid can be modified after the deadline for submission of Bids.

2.19.3. Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity including extension, if any, may
result in the forfeiture of the bid security i.e. EMD.

2.20. Bid Opening:

2.20.1.0On the due date and time, the employer will first open preliminary bids of all bids
received including modifications.

2.20.2. In the event of the specified date for Bid opening being declared a holiday by the
employer, the Bids will be opened at the appointed time on the next working day at the
same time.

2.20.3. If any Bid contains any deviation from the Bid documents and/or if the same does not
contain Bid security i.e., EMD and tender fees in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed accordingly.

2.20.4. The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the www.tender.nprocure.com.

2.20.5. The price bid i.e., BOQ will be opened only those bids qualify technically.

2.21. Clarification of Bids:

2.21.1. To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates.
The request for clarification and the response shall be in writing or by cable, but no
change in the price or substance of the Bid shall be sought, offered, or permitted.

2.21.2. No Bidder shall contact the employer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded.

2.21.3. Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

2.22. Examination of Bids and Determination of Responsiveness:

2.22.1. Prior to detailed evaluation of Bids, the Employer will determine whether each bid:
2.22.1.1.  has been properly digitally signed,
2.22.1.2. meets the eligibility criteria defined
2.22.1.3. is accompanied by the required tender fee and EMD (Bid securing
declaration);
2.22.1.4.  isresponsive to the requirements of the Bidding documents.
2.22.1.5.  GST number to be quoted invariably by the bidder.

2.22.2. A substantially responsive Technical and Financial Bid is one which conforms to all
the terms, conditions and specification of the Bidding documents.

2.22.3. If a Technical Bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the non-
confirming deviation or reservation.

2.23. Evaluation and Comparison of Bids:
2.23.1. The employer will evaluate and compare only the Bids determined to be responsive.

2.23.2.In evaluating the Bids, the employer will determine for each Bid the evaluated Bid
price by adjusting discounts, if any.
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2.23.3. If in the opinion of the Chief Operations Manager, the rate quoted by successful bidder
is abnormally high/low compared to the estimated cost of the work, the employer may
ask the bidder to produce detailed price analysis for all items of the bill of quantities.

2.24. Issue of Letter of Acceptance:

2.24.1. The employer will award the work to the bidder whose bid has been evaluated to be
techno—commercially responsive and the lowest evaluated bid subject to submission of
agreement and performance security.

2.24.2. The employer, if so required, reserves the right to split the work and award the work in
favour of more than one firm.

2.25. Employer’s Right to reject any or all the Bids: The employer reserves the right to
accept or reject any bid and to cancel the bidding process and reject all bids without assigning
any reasons, at any time prior to the award of contract, without thereby incurring and liability
to the affected bidder or bidders of the grounds for Employer’s action.

2.26. Notification of Award and Signing of Agreement:

2.26.1. The Bidder whose Bid has been accepted will be notified for the award by the
Employer prior to expiration of the Bid validity period by facsimile/email, confirmed
by registered letter. In this letter (hereinafter and in the Conditions of Contract called
the “Letter of Acceptance” (LOA) and issued by Chief Operations Manager) the
contract amount, completion period of the work. etc. will be mentioned in line with the
tender conditions.

2.26.2. The notification of award will constitute the formation of the Contract subject to the
furnishing of a performance security in accordance with the provisions of tender
condition.

2.26.3. The Agreement will be signed by successful Bidder within 14 days of issue of the
notification of award [Letter of Acceptance]. The agreement will incorporate all
correspondence between the Employer and the successful bidder.

2.27. Contract Agreement:

2.27.1. The agreement on stamp paper shall be furnished by the Contractor as per the
following guidelines within 14 days from the date of issue of Letter of Intent.

2.27.2. The successful bidder will be required to execute an agreement at his expense on Non-
Judicial Stamp Paper of value applicable in the proper departmental format for the due
and proper fulfilment of the contract within 14 days from the date of Letter of
Acceptance.

2.27.3.Pending preparation and execution of the contract agreement as above, the tender
submitted by the Contractor together with Chief Operations Manager’s
letter/fax/e-mail accepting the tender shall constitute a binding contract between the
Board and the Contractor.

2.27.4. The contract period shall be reckoned from the date of issue of work order to
commence the work.

2.27.4.1.  The original agreement as per the format attached with the tender
should be executed on a stamp paper of appropriate value.

2.27.4.2. The Agreement should be submitted in duplicate and the date of
execution is to be kept blank.



2.27.4.3. Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

2.27.4.4. If the Contractor is a partnership firm, then a copy of the Partnership Deed
and in case it is a Company, a copy of Memorandum and Articles of
Association along with Registration Certificate is to be submitted.

2.27.4.5. If the agreement is signed by a Partner/s Director/an authorized person of the
firm, in such case, a certified true copy of the power of attorney/letter of
authority given by the firm/company to the signatory of the Contractor firm
IS to be submitted.

2.27.4.6. The entire agreement should be in type written form/computer printed form.

2.27.4.7. Leaving blanks and insertion of some contents of the agreement with
hand writing should be avoided.

2.27.4.8. All corrections/additions made in the agreement are to be initialled.

2.28. Issue of Work Order: Work order will be issued indicating the Contract value, completion
period etc. after submission of Performance Security Deposit and Contract Agreement on Non-
Judicial Stamp Paper by the successful bidder as per Tender Conditions.

2.29. Time Schedule: The Contract will be for a period of 24 months which shall be effective from
the date of commencement as mentioned in the Work Order.

2.30. Corrupt or Fraudulent Practices: The Employer requires that contractor has to observe the
highest standard of ethics during the execution of this contract. In pursuance of policy, the
Employer defines the corrupt and fraudulent practice as under:

2.30.1. Defines the following for the purpose of these provisions:

2.30.1.1. “Corrupt practice” means the offering, giving, receiving or soliciting
of anything of value to influence the action of a public official in the procurement
process or in contract execution; and

2.30.1.2. “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition.

2.30.2. Will reject a proposal for award of work if he determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in
question.

2.30.3. will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has engaged in
corrupt or fraudulent practices in competing for or in executing, the contract.

2.30.4. ( Not Applicable )Integrity Pact: The bidder has to execute Integrity pact agreement with

Deendayal Port Authority. Shri S K Sarkar, IAS (Retd.) & Shri Saurabh Chandra, IAS
(Retd.),Have been nominated as Independent External Monitor for Integrity Pact ,whose address is

as under:-
Shri S K Sarkar, 1AS (Retd.), 2) Shri Saurabh Chandra, 1AS
(Retd.) B-104, Nayantara Aptt., A-9, Sector -30,

Plot 8 B, Sec 07, Dwarka, Noida(UP) 201301.



New Delhi -110 075 .Mobile No. 9871322133

Email:sksarkar1979@gmail.com email:saurabh7678@yahoo.co

The bidders have to sign & seal and submit the Integrity Pact form to DPA, along with the
Technical Bid i.e., in Cover-Il, as a token of acceptance. However, the Agreement is to be
executed during the issuance of Pre- Acceptance Letter.


mailto:sksarkar1979@gmail.com
mailto:saurabh7678@yahoo.co

Section -3 Forms
3.1 Form -1 Details of Firm ([to be executed on Bidder’s letterhead

Sr.
No.

Description

Details

Name of Party

Correspondence address of the Party

Name of Contact person/s

Contact number of person/s

Contact number of the firm

Mail Id.

Year of Establishment

Type of Firm [i.e.
Proprietorship/ partnership etc.]

Name of Proprietor/partners

10.

Contact numbers of proprietor/partners

11.

PAN Number

12.

GST Number

13.

PF Registration Number




3.2. Form - 2: Specimen of Application [to be executed on Bidder’s letter head]

To

Chief Operations

Manager, Deendayal Port

Authority

Off-Shore Oil Terminal, Vadinar — 361010

We, the undersigned, declare that:

(&8  We have examined and have no reservations to the tender documents, including addenda and
clarifications issued vide ..........

(b)  We offer to execute the work in conformity with the tendering documents and in accordance
with the delivery schedules specified in the schedule of requirements in accordance with the
tender document bearing no (insert No.)

(©) Our tender shall be valid for the period of 120 days, from the date fixed for the tender
submission deadline and it shall remain binding upon us and may be accepted at any time
before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due
performance of the contract, as specified in specimen form for the purpose.

(e No Joint Venture/Joint Venture.

)] Our firm, its affiliates or subsidiaries — including any subcontractors or contractors for any
part of the contract — has not been declared ineligible by the Authority, under laws of India
or official regulations.

(@9  We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract agreement is prepared and executed.

i. We understand that you are not bound to accept the lowest evaluated tender or any
other tender or you can also split the work that you may receive.

ii. We also make a specific note of clause of [ITB, NIT] under which the contract is
governed.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender] Name:[insert
complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of : (insert date of signing)




3.3. Form — 3: Details of Financial Stability [to be executed on

Bidder’s letterhead]

A. The average Annual Financial Turnover of the applicant in the last years
ending 31 march of previous financial year as certified by Chartered

Accountant (attach copies of audited accounts).

Sr. No. Year Turn Over
1 2023-24
2. 2022 -23
3. 2021-22

B. Name and address of the Bankers of the contractor

Date :

Name of Applicant:

Represented by (Name & capacity)




To,

3.4. Form - 4: Format of Declaration [to be
executed on Bidder’s letterhead]

Chief Operations

Manager, Deendayal Port

Authority

Off-Shore Oil Terminal, Vadinar — 361010

Sub:

The undersigned, having studied the pre-qualification submission for the above mentioned project,

(@)
(b)

(©)

(d)

(€)

(f)
@)

hereby states:
The information furnished in our bid is true and accurate to the best of my knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite us to
participate in due time for the opening of Price bid of the Tender on the basis of provisions
made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and acknowledge
your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

We also state that no changes have been made by us in the downloaded tender formats and
understand that in the event of any discrepancies observed, the tender hoisted on website of
(n) procure is full and final for all legal/contractual obligations.

We also declare that, our firm has not been banned/de-listed by any Government or PSUs.
We also give an undertaking that, we have not made any payment or illegal gratification to any

person/authority connected with the bid process so as to influence the bid process and have
not committed any offence under the PC Act in connection with the bid.

Date :
Place :

Name of Applicant:

Represented

by (Name & capacity)




3.5 Form- 5: Letter of Authority of Bid [ to be executed on no —judicial stamp paper]
To,

Chief Operations

Manager, Deendayal Port
Authority,

Off-Shore Oil Terminal
Department, Vadinar — 361010

Dear Sir,
We do
hereby confirm that Shri (Name, designation and Address)

is/are authorized to represent us to bid, negotiate and conclude the agreement on our behalf with
you
{copy of board resolution attached (in case of company)} for tender no.

for the work of

and his specimen signature is appended here to.
We confirm that we shall be bound by all and whatsoever our said signatory shall commit.
We understand that the communication made with him by the employer/Board shall be

deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name & Designation:



3.6. Form — 6: Exception & Deviations [to be executed on bidder’s letter head]

As pointed out in the tender call notice, bidders may stipulate here exceptions and deviations to the bid

conditions, if considered unavoidable.

Sr. Page no. of Clause no. of Subject deviation with reasons
No. | biddocument bid document

Note: The bidders to note that, in the event of un-acceptable deviations, if any, the bid shall be liable
for rejection. Bidders is discouraged to deviate from bid condition, specifications, delivery

schedules, commercial terms as per the tender document,

Duly authorized to sign this authorization on behalf of:
[insert complete name of Tenderer]

Dated on day of : [insert date of signing]




3.7. Form = 7: Information regarding Litigation [to be executed on bidder’s letter

head]

The information has to be submitted as per following format:

Other party/ies Authority Cause of [ Amount Remark involve
disput S d
e showing present
status

Duly authorized to sign this authorization on behalf of:
[insert complete name of Tenderer]

Dated on day of

[insert date of signing]




3.8 Form — 8: Completed Similar Works in last 07 years [to be executed on
bidder’s letter head]
Total value of completed similar as defined in the Tender Documents during last 07 years as per

following format:

Name of work Year Name of Party Addres of | Value of
s Party Contrac
t
Sup Authoritying documents, viz. successful completion
certificates  from clients, other documentations to substantiate the
similarity

of work as per definition of “similar works”.

Employers reserve the right to verify the information.



3.9 Form — 9: Proposed sub-contractors and firms involved [to be executed on bidder’s letter
head]
{Not applicable to this work}

Total information to be submitted as per following format:

Section of the [Value sub- | Sub-contracto Experience in
s works of contract r [name and | similar
address] works




3.10. Form —10: Existing commitments and on-going
works [to be executed on bidder’s letter head]

Descriptio
n of work

Place
and state

Contrac
t no.
and
date

Name and
address of

Por
t or dept.

Value of
contract

Stipulated
period of
completio
n

Value

of
remaining
work to be
completed

Anticipate
date

of
completion




3.11. Form - 11: Bank Details for
E-Payment [to be executed on bidder’s
letter head]

a. Name of Party

b. Account Number

C. Bank Name

d. Branch Name

e. Branch Station

f. IFSC Code of the Bank

g. Contact Number of Bank

h. Type of Account Saving / Current
i. MICR Code
J- Accepted for NEF Payment / RTGS Payment

Declaration by the party:

I/We hereby declare that the above information furnished by me is correct and DPA is requested to pay
my/our dues to this account for this work is concerned

Signature of the party with the seal



3.12.CERTIFICATE / UNDERTAKING
[to be executed on party’s letter head]

(1)  This s to certify that we M/s. have not been
banned/blacklisted by any Government Agency or PSUSs.

(2) It is to undertake that the documents submitted by us in sup Authority of our credential
are genuine and DPA is at liberty to take any action against us, if the said documents are
found to be non-genuine.

It is to undertake that we will comply to the specifications of the
work including terms and conditions in total without any deviation.



3.14 Form — 14: Bid Securing Declaration Form for Earnest Money Deposit

[to be executed on the letter head of bidder]

Bid Securing Declaration Form
Date: Tender NO. ------------

To

Chief Operations Manager,
Offshore Oil Terminal
Department, Deendayal Port
Authority,

Vadinar —361010.

I/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period
of three years from the date of notification if 1 am /We are in a breach of any
obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by
the employer/purchaser during the period of bid validity (i) fail or refuse to
execute the contract, if required, or (ii) fail to refuse to furnish the Performance Security,
in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of
the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: ------------ (insert signature of person whose name and capacity are shown) in the

capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name:

(insert complete name of person signing the Bid Securing
Declaration)

Duly authorized to sign the bid for and on behalf of (insert complete name of bidder)

Dated on day of (insert date
of signing)

Corporate Seal (where appropriate)

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all
partners to the Joint VVenture that submits the bid)



3.15. Form —-15: Specimen Letter of Authority from Bank for all BGs
(to be executed on Bank’s letterhead)

To,

Chief Operations Manager,
Off-Shore Oil Terminal
Department, Deendayal Port
Authority

Vadinar — 361010

Sub: Our Bank Guarantee No. dated for Rs.
favouring yourselves issued on a/c of M/s.

Sir,

We confirm having issued the above mentioned guarantee favouring yourselves, issued on

account of M/s. validity for expiry upto date

and claim expiry date upto

We also confirm 1) 2) is/are empowered to

sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank.

Seal, Name &signature of Bank Officer



3.16. Form — 16: Letter of Acceptance

No. OOT/ / Date:
To:
(Name & address of contractor)
Sub:
Ref: Your bid dated and list of correspondence with the bidders.

Dear Sir,

This is to notify you that your price bid opened on for execution of the
work “ ”, as given in the instruction to bidders) for the
Contract Price of Rs. (amount in words and figures) as corrected and modified in

accordance with the Tender Documents is hereby accepted by the competent authority of Deendayal

Port Authority

You are hereby requested to furnish performance guarantee, for an amount of Rs.

(amount in words and figures) within {21} days of the issue of this letter of

acceptance valid upto {28} days from the date of completion/obligation/ expiry of taking over

certificate subject to removal of defects period, if any i.e. upto and also

sign the contract agreement within {21} days of the receipt of this letter of acceptance, failing
which action as stated in the tender document will be taken.

Detailed Work Order will follow.

Please acknowledge receipt.

Yours faithfully,

Authorized signatory

Name and title of signatory Deendayal port Authority



3.17. Form - 17: SPECIMEN BANK GUARANTEE PERFORMANCE GUARANTEE /
SECURITY DEPOSIT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Bidders, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority of [insert name of port]
incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The Board”
which expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include the Board of Deendayal Port Authority of [insert name
of port], its successors and assigns) havingagreed to release Performance
Guarantee / Security Deposit to (hereinafter called the“ Contractor”)

(Name of the Contractor/s)

from the demand under the terms and condition of the contract, vide from the
demand under the condition of the contract, vide ’s letter No

(Name of the Department)

Date made between the Contractors and the Board for
execution of

covered under Tender No.
dated (hereinafter called “the said contract”) for the
payment of Security Deposit in cash or Lodgment of Government Promissory Loan
Notes for the due fulfillment by the said Contractors of the terms and condition of
the said contract,on production of a bank Guarantee for Rs.
(Rupees ) only we, the

(Name

of the Bank and Address)

(herein after
referred toas “the Bank”) at the request of the Contractors do hereby undertake
to pay to the Board an amount

not exceeding Rs.
(Rupees ) only against any loss or
damage caused to or suffered by the Board by reason of any breach by the
Contractors of any of the terms and conditions of the said contract.

1. We, , do hereby (Name of Bank)




(Name of Branch) Undertake to pay the amount due and payable under this
guarantee without any demur merely on a demand from the Board starting that
the amount claimed is due by way of loss or damage caused to or which would
be caused to or suffered by the Board by reason of the Contractors failure to
perform the said contract. Any such demand made onthe Bank shall be
conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to any
amountnot exceeding Rs. (Rupees )only.

2. We, , undertake to pay to the (Name of Bank
and Branch)Board any money so demanded notwithstanding any dispute or
disputes raised by theContractor(s) in any suit or proceeding pending before any
Court or Tribunal relating thereto our liability under this present being absolute
and unequivocal. The paymentso made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall have
no claim against us for making such payment.

3. We, further agree with the Board that the
(Name of

Bank
andBranch) guarantee herein contained shall remain in full force and effect during
the period thatwould be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the
said contract have been fully paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been
fullyand properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board
butat the cost of the Contractors, renew or extend this guarantee for such further
periodor periods as the Board may require from time to time.

4. We, further agree with the Board that the
(Name of

Bankand
Branch) Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the said
contract or to extend the time of performance by the said Contractors from time to
time or to postpone for anytime or from time to time any of the powers exercisable
by the board against the saidContractors and to forebear or enforce any of the
terms and conditions relating to thesaid contract and we shall not be relieved from
our liability by reason of any such variation or extensions being granted to the
Contractors or for any forbearance, act oromission on the part of the Board or any



indulgence shown by the board to the Contractors or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

5. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

6. Itis also hereby agreed that the Courts in Jamnagar/ Jam-Khambhalia would
have exclusive jurisdictioninrespect of claims, if any, under this Guarantee.

7. We, Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Board in writing.
8. Notwithstanding anything contained herein:

(@  Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees only);

: and

(b) This Bank Guarantee shall be valid upto

(c) We are liable to pay the guarantee amount or any part thereof under this
Bank Guaranteeonly and only if you serve upon us a written claim or
demand on or before (date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)

Signature



3.18. Form — 18: Work Order

No. OOT/ / Date:
To:
(Name & address of contractor)
Sub:
Ref: Letter of Acceptance No. dated
Sir,

Pursuant to your furnishing the requisite Security and signing of the contract

for execution of the work

(13

”, you are hereby instructed to proceed with the execution of

the said work w.e.f. in accordance with the contract documents.

Thanking you,

Yours faithfully,

Executive Engineer (Civil),
Deendayal port Authority,
OQT, Vadinar



3.19. Form - 19: Final Acceptance Letter
(to be executed by DPA on non-judicial stamp paper provided by the party)

No. OOT/ / Date:
To:
(Name & address of contractor)
Sub:
Sir,
With reference to your tender dated , Wherein you have agreed to
carry out the subject work for Rs. (amount in figure and words) inclusive of

all taxes for the subject work excluding GST, has been accepted to the specification and condition

etc. accompanied with the said tender.

A copy of accepted schedule of quantities and rates together with one terms and conditions

has already been forwarded to you.

Yours faithfully,

Chief Operations Manager,
Deendayal port Authority,
OOT, Vadinar



3.20. Form — 20: Agreement for execution of work
(to be executed on non-judicial stamp paper)

(To be executed on Rs.100 non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the instructions
indicated]
THIS CONTRACT AGREEMENT is made

The [insert: number] day of [insert: month], [insert: year]

Between

(1) The Authorities of Deendayal port of Kandla, an autonomous body of the Ministry of
Shipping of the Government of INDIA, incorporated under the major port Authority
Act, 2021 as amended thereafter, under the laws of India and having its principal place
of business at A.O. Building, Post Box No.50, Gandhidham—(Kutch), Gujarat State,

India (hereinafter called” the port™), and

(2) [insert name of the contractor], [incorporated under] the laws of [country of
contractor] and having its place of business at [insert: address of contractor] (hereafter

called “the contractor”)

WHEREAS the employer board invited tenders against tender no.[number] for
execution of [tender title and brief description] and has accepted a tender by the
contractor in accordance with the supply/deliveryschedules, in the sumof [insert
contractprice in words and figures, expressed in the contract currency (ies)]

(hereafter called “contract price”)

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. Inthis agreement words and expressions shall have the same meanings as per respectively assigned to them

in the conditions of contract refer to.

2. the following documents shall constitute the contract between the employer/ boardand the contractor, and each shall be read
and construed as an integral part of the contract:

(@) This contract agreement;
(b) Special conditions of contract;



(c) General conditions of contract;
(d) Technical requirements (including schedule of requirements and technical specifications, drawings);

(e) Notice inviting tender;
(f)  Replies issued to the pre-bid queries, addenda if any issued [numbers and date];

(g) The contractor’s bid and original price and delivery schedules;
(h) The employer/ board’s notification of award;

(i)  [correspondence the employer/board has exchanged with the bidder till and after award of contract [specific letters and
dates]

(i)  And [add here any other documents] AND WHEREAS

EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and
the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT
upon the terms and subject to the conditions of contract. Now this CONTRACT
AGREEMENT witness and it is hereby agreed and declared as follows:

3. In consideration of the payment to be made to CONTRACTOR for work to be executed by him.
CONTRACTOR hereby covenants with EMPLOYER/ BOARD what CONTRACTOR shall and will duly
provide, execute and complete work and things in CONTRACT, mentioned or described or which are to be
implied there from or may be reasonably necessary for completion of work and the times and in the manner

and subject to the terms and conditions or stipulations mentioned in CONTRACT.

4. In consideration of the due provision, execution and completion of work by the contractor in accordance
with the terms of the contract, the employer/board does hereby agree with contractor that employer
/board will pay to contractor the respective amounts for the work actually done by him ad
approved by employer/board as per payment terms accepted in contract and payable to

contractor under provision of contract at such manner as provided for in the contract.

5. In consideration of the due provision, execution and completion of work, contractor done hereby agree to
pay such sums as may be due to employer/ board for the services rendered by employer/ board to contractor
as set forth in contract and such other sums as may become payable to employer/ board towards loss,
damage to the employer/ board’s equipment, materials etc. and such payments to be made at such time and

in such manner as is provided in the contract.

In witness where of the parties hereto have caused this agreement to be executed in accordance



with the laws of [insert name of the contract governing law country] on the day, month and year

indicated above.

For and behalf of the employer/ board

Signed: [insert signature]

In the capacity of [insert title or other appropriate
designation] In the presence of [insert identification of

official witness]

For any behalf of the contractor

Signed: [insert signature of authorized representatives of the

contractor] In the capacity of [insert title or other appropriate

designation]

In the presence of [insert identification of official witness]



4.1.

4.2.

D.
E

F.

Section — 4: Commercial Terms and Conditions

Tender Fees: Tender Fee as per clause no. 2.4.2.1 to be submitted in the form of

digital mode of payment only in favour of Deendayal Port Authority, Vadinar. The
scanned copy of the document proof for payment towards tender fee shall be
submitted in online and hard copy to be submitted to address given in the NIT

within 7 days of opening of technical bid. The bid/tender not accompanied with
document proof towards tender fee shall not be considered & out rightly rejected.

Earnest Money Deposit: EMD of Rs.42552.00 to be submitted via digital

mode of payment. Bid Securing/ EMD To be deposited through NEFT/RTGS/ any

other electronic mode of payment into A/c no. 325310100002572, IFSC No.
BKID0003253, Bank of India, VVadinar

Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum
amount of earnest money should be Rs. 50.00 lakhs. In case of Micro and Small Enterprises
(MSEs) holding valid certificate issued by any agencies/ organization under The Ministry of
Micro, Small and Medium Enterprises indicating the list of activity related to the subject
tender as per National Industrial Classification-2008 mentioned in the table below only shall
become eligible for exemption from payment of Tender Fee/EMD. Such bidder shall upload
the scanned copy of valid certificate in preliminary bid as well as duly filled in and signed
‘Bid Securing Declaration Form’ provided in the tender document during preliminary bid
stage failing which the bid will be considered non-responsive.

The EMD up to Rs. 5 lakhs shall be payable by digital/online transfer & EMD beyond Rs.5
lakhs can also be payable by digital/online transfer or in the form of Bank Guarantee for the
entire amount from any Nationalized Bank / Scheduled Bank except Co-operative Bank
having its branch at VVadinar/ Jamnagar. Bank Guarantees submitted as Earnest Money shall
be valid for 28 days beyond the validity of the bid. Bank Guarantee shall be verified
independently by the Port with the bank before finalization of technical offer. In the event of
lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands
disqualified.

EMD of unsuccessful bidders other than L1 is refunded immediately after ranking of price
bids. Earnest money of L1 is refunded immediately after entering in to agreement and
acceptance of performance Guarantee.

EMD is refunded suo-motto without any application from the bidders.

The bid security of the successful bidder will be discharged after he has signed the
Agreement and furnished the required Performance security.

The Bid security may be forfeited, if

a) The bidder withdraws the bid after bid opening during the period of bid validity. b) The

bidder does not accept the correction of the Bid price, pursuant to Clause

b) The successful bidder fails within the specified time limit to (i) Sign the Agreement or

(if)Furnish the required Performances security

Bid Securing Declaration

The bid/tender shall be accompanied by Bid Securing Declaration in prescribed format
as provided at Form-14 in the bid document. The bid/tender not accompanied with this
declaration shall not be considered & their technical bid will not be opened.

4.3.

Average Annual Financial Turnover: Average annual financial turnover
during the last three years ending 31% March of the previous financial year should
be of monetary limit as mentioned under clause 2.4.1.

4.4. Solvency Certificate: Solvency Certificate as per clause no. 2.4.1. which should



not be older than six months on the date of invitation of tender. Not applicable.

4.5. Work Order: Experience of having successfully completed similar works [providing

4.6.

4.7.

4.8.

4.9.

services for running & maintenance of guest house / canteen / cafeteria in any Govt. / Public
Sector undertaking / Private Organizations”] during the last 07 years ending last day of
month previous to the one in which applications are invited should be as per monetary limit
mentioned under clause no. 2.4.1.

Completion Certificate: A copy of the completion certificate in respect of the
successfully completed similar work towards clause no. 4.5 should be submitted.
The completion certificate should invariably mention the reference number of work
order, the date of completion of work and amount of work done.

Tax Deducted at Source: The bidder will be required to produce the tax
deducted at source [TDS] Certificate indicating the income tax deducted by the
client for that work, which will form the basis for assessing the value of completion
of work [as per clause no. 4.5]. Along with the TDS certificate, a statement should
be submitted giving details showing the name of the client, gross amount of the
work, TDS amount and net payment received. The statement should be signed by
the Chartered Accountant.

Bid Prices:

4.8.1. The rates and prices quoted by the bidder shall be fixed for the duration of
the contract and shall not be subject to adjustment on any account.

4.8.2. The prices shall be quoted inclusive of all Taxes [excluding GST], Duties,
salary and wages of staff, repair and maintenance cost, fuel cost, insurance
and other incidentals etc. and should remain firm till completion of work.

Currencies of Bid and Payment: The unit rates and the prices shall be quoted
by the bidder Indian Rupees only.

4.10. Performance Security Deposit:

Performance guarantee should be 10% of contract price of which 5% of contract price should be
submitted as Bank Guarantee/ digital mode of payment/ FDR within 21 days on receipt of letter of
Acceptance/Intent and balance 5% recovered as Retention Money from Running Bills. Recovery of
5% retention money to commence from the first RA Bill onwards @ 5% of the bill value from each
bills. Retention money will be refunded within, 14 days from the date of payment of Final bill.
Balance SD will be refunded immediately not later than 14 days from completion of work . Failure of
the successful bidder to comply with the requirements as mentioned above shall constitute sufficient
grounds for cancelation of the award of work and the bidder can be disqualified from bidding for any
contract with DPA for a period of three years from the date of notification. The documentary
evidence ( copy of paid challan in government treasury ) of the welfare Cess @ 1% of the work done
or as mandated by security authority from time to time , paid on final bill shall be submitted before
releasing the performance guarantee if applicable ..

4.11. Variations:

4.11.1. Variation permitted shall not exceed +25% in quantity of each individual



item, and +10% of the total contract price. With 14days of the date of
instruction for executing varied work, extra work or substitution, and before
the commencement of such work, notice shall be given either (a) by the
contractor to the Employer of his intention to claim the extra payment or a
varied rate or price, or (b) by the Employer to the contractor of his intention
to vary rate or price.

4.11.2. For items not existing in the Bill of Quantities or substitution to items in the
Bill of Quantities, rate payable should be determined by methods given
below and in the order given below:

(i) Rates and prices in Contract, if applicable plus escalation as per contract.

(i)  Rates and prices in the schedule of rates applicable to the contract plus
ruling percentage.

(iii) Market rates of materials and labour, hire charges of plant and
machinery used, plus 10% for overheads and profits of Contractors.

4.11.3.For items in the Bill of quantities but where quantities have increased
beyond the variation limits, the rate payable for quantity in excess of the
quantity in the Bill of Quantity plus the permissible variation should be:
a. Rates and prices in contract, if reasonable plus escalation, failing which
(i) and (ii) below will apply
b. Rates and prices in the schedule of Rates applicable to the contract
plus ruling percentage,
c. Market rates of material and labour, hire charges of plant and
machinery used plus 15% for overheads and profits of contractor.

4.11.4.1f there is delay in the Employer and the contractor coming to an agreement
on the rate of an extra item, rates as proposed by the employer shall be
payable provisionally till such time as the rates are finally determined or till
date mutually agreed.

4.11.5.If the Nodal officer or his nominee decides that the urgency of varying the
work prevent a quotation being given and considers not delaying the work,
no quotation shall be given and the variation shall be treated as a
Compensation Event.

4.12. Payment Terms:

4.12.1. The payment will be made on monthly basis on production of bills as per
work done in triplicate duly sealed, signed and stamped by contractor and
verified and signed by Engineer-in-Charge.

4.12.2. While submitting the bill for the next month, the Service provider must file
a certificate certifying the following:

412.2.1.  Wages of workers have been credited to their Bank account on
(Date). (Copy of Bank Statement enclosed).

4.12.2.2. PF Contribution relating to workers amounting to Rs.
was deposited on (date) (Copy of challan enclosed).

4.12.2.3. He is complying with all Statutory Labour Laws including
Minimum wages Act.

4.12.2.4.  The Agencies which do not provide detail of the payment of all



statutory dues with the bill may be given one month's notice
for termination of the contract right away.

4.12.3. Interest: No claim of interest will be entertained by the Employer with
respect of any money or balances which may be in its hands owing to any
dispute between itself and the Contractor or with respect to any delays on
the part of the Employer in making interim or final payment or otherwise.

4.13. Special Conditions relating to R&M Works

4.13.1. The Contractor should ensure that the wages paid to the labours engaged by
him are not less than the prevailing Minimum Rates of Wages per person
per day in respect of Area-C as notified by the CLC(C), Ministry of Labour
& Employment, New Delhi from time to time.

4.14. Provident Fund & ESI

The contractor has to remit the PF contribution regularly to the concerned
department for the labours engaged by him. The EPF contribution on the part of the
employer in respect of this contract shall be paid by the contractor. These
contributions on the part of Employer paid by the contractor shall be reimbursed by
the Engineer—in— charge to the contractor on actual basis.

4.15.

In case the Notice for non-compliance is received from the appropriate agencies,
the amount due will be deducted from the bills and other monies available with the

Authority.

Compensation Events
4.15.1. The following mutually agreed Compensation Events unless they are caused
by the Contractor would be applicable.

a.
b.

The Employer does not give access to a part of the Site by the Site.

The Employer modifies the schedule of other contractors in a way which affects
the work of the contractor under the contract.

The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to uncover to carry out
additional tests work which is then found to have no Defects.

The Nodal Officer or his nominee unreasonably does not approve for a
subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of letter of Acceptance from the information
issued to Bidders (including the Site Investigation ReAuthoritys), from
information available publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required for
safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract that cause delay or
extra cost to the Contractor.

The advance payment is delayed, if applicable.

The effect on the Contractor of any of the Employer’s Risks.
The Nodal Officer or his nominee unreasonably delays issuing a Certificate of



Completion.

I.  Other Compensation Events listed in the Contract Date or mentioned in the
contract.

m. Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the compensation event.

4.15.2.1f a Compensation Event would cause additional cost or would prevent the work
being completed before the intended Completion Date, the Contract Price shall be
increased and/or the intended Completion Date shall be extended. The Nodal Officer
or his nominee shall decide whether and by how much he Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be
extended.

4.15.3. As soon as information demonstrating the effect of each Compensation Event upon
the Contractor’s forecast has been provided by Contractor, it is to be assessed by the
Nodal Officer or his nominee and the Contract Price shall be adjusted accordingly. If
the Contractor’s forecast is deemed unreasonable the Nodal officer or his nominee
shall adjust the Contract Price based on Nodal Officer or his nominee’s own forecast.
The Nodal Officer or his nominee will assume that the Contractor will react
competently and promptly to the event.

4.16. Taxes:

4.16.1. Tax: The prices shall be quoted inclusive of all Taxes [excluding GST], duties, salary
and wages of staff, repair and maintenance cost, fuel cost, insurance and other
incidentals etc. and should remain firm till completion of work. Theemployer will
perform such duties in regard to the deduction of such taxes at sources as per
applicable law.

4.16.2. GST: Applicable GST on the taxable value of supply of Goods or Service or both
covered in this tender/contract will be paid by Authority as reimbursement on
production of documentary evidences/reflection of the same under the GSTIN of
DPA in the GST web Authorityal. Applicable statutory recoveries including TDS
under Income Tax, TDS under GST will be deducted/recovered while accounting for
or making payment to the vendor as per the applicable laws.

4.16.3. Deduction of Income-Tax: Income-Tax deductions and surcharge as applicable
thereon shall be made good while making payments due to the contractor for
carrying out the work and only net amount shall be paid as directed by the Central
Board of Direct Taxes, Ministry of Finance, Government of India.

4.17. Deduction:

4.18.

4.17.1. Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

4.17.2. Any dues arising out of failure on the part of the Contractor to carry out any
obligation under the contract shall be deducted from the bills of the Contractor or
from any money due to the Contractor from this contract or any other contract.

Damage to Authority Properties: Contractor shall be responsible for making good to
the satisfaction of the Officer-In-Charge for any loss or any damage to all structures and
properties by the contractor or by his workers, within OOT Department limit. If such loss or



damage is due to fault and/or the negligence or wilful acts or omission of the contractor, his
employee agents, representatives or sub-contractors, he shall make good the loss as assessed
by the Engineer-In-Charge. In case the Contractor fails to repair/replace the damage,
Deendayal port Authority shall have the right to take steps to make good the damages and all
the cost on this account shall be recovered from the bills of the Contractor or any money due
to the Contractor from this contract or any other contract or any other transaction. In
determination of the damage, the opinion of the Nodal officer shall be conclusive.

4.19. Liquidated Damages/Penalty, if any: In case of delay of contract, liquidated damage [LD]
may be levied at the rate of 1% of the contract value per week of delay or part thereof, subject to a
maximum of 10% of the contract price.

4.19.1.In case of delay in completion of the contract, liquidated damages (L.D.) may be levied at the rate of 1/2%of
the contract value per week of delay or part thereof, subject to a maximum of 10 per cent of the contract
price..

4.19.2. The employer, if satisfied that the works can be completed by the contractor within a reasonable time after
the specified time for completion, may allow further extension of time at its discretion with or without the
levy of L.D. In the event of extension of time at its discretion with L.D., the owner will be entitled without
prejudice to any other right or remedy available in that behalf per cent (1/2%) of the contract value of the
works for each week or part of the week subject to the ceiling defined in Clausel.32.6..

4.19.3. The employer, if not satisfied that the works can be completed by the contractor, and in the event of failure
on the part of the contractor to complete work with in further extension of time allowed as aforesaid, shall be
entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the contract.

4.19.4. The employer, if not satisfied with the progress of the contract and in the event of failure of the contractor to

recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract.
the owner shall be entitled to recover L.D. up to ten percent (10%) of the contract value and forfeit the
security deposit made by the contractor besides getting the work completed by other means at the risk and
cost of the contractor. In case part/portion of the work can be commissioned and part operates the portion for
commercial purpose the rate of L.D. will be restricted to the uncompleted value of work, the maximum L.D.
being on the entire contract value.
4.19.6. The ceiling of LD shall be 10% of the cost of work
4.19.7. In case part/portions of the work can be commissioned and port operates the portion for commercial
purpose, the rate of LD will be restricted to the uncompleted value of work, the maximum LD being on the
entire contract value. Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

4.20. Escalation, if any: No Escalation of rate during the period of contract will be entertained.

4.21. Cost of Bidding: The Bidder shall bear all costs associated with the preparation and
submission of the Bid and Deendayal Authority Authority will, in no case, be responsible or
liable for those costs regardless of the conduct or outcome of the bidding process.



5.1.

5.2.

5. Section — 5: General Conditions of Contract

Definitions: In the Contract (as hereinafter defined) the definition of the following words
and expressions shall have the meanings hereby assigned to them except where the context
otherwise requires:

511. “Employer” means Board of Authorities of Deendayal port Authority, a body
corporate under the Major Authority Authority Act.2021, by notification issued by
the Government of India, acting through its Chairman, Dy. Chairman or Engineer-
in-Charge or any other officers so nominated by the Board.

5.1.2. “Contractor” means the person or persons, firm, corporation or company whose
tender has been accepted by the employer and includes the Contractor’s servants,
agents and workers, personal representatives, successors and permitted assigns.

513. “Contract” means and includes Tender Documents, Instructions to Bidders,
General Conditions of Contract, Drawings, Specifications, and Schedules etc., any
amendments thereto, Bid, Letter of Intent, Contract Agreement and the work order.

5.14. “Contract Price” means the total sum of money to be paid by the employer to
the contractor on timely completion of the contract work as per Contract including
payment for extra work, i.e. as per defined and applicable items of the terms of
payment, including GST any taxes and excise duties to be paid to state or central
Government.

5.15. “Specifications” means the specification referred to in the tender documents and
any modifications thereof or additions thereto or amendments thereto as may be from
time to time be furnished or approved in writing by the employer.

5.1.6. “Engineer-in-Charge” shall mean the concerned officer of DPA looking after
execution of subject work.

51.7. “Work” or “Works” shall mean the work to be carried out by the contractor
under the contract.

5.1.8. The “Site” shall mean the whole area and the routes and surrounding areas where
the vehicles will ply.

5.1.9. “Approved” or “Approval” shall mean approval in writing.

5.1.10. “Nodal officer” shall mean any officer authorized by the Chief Operations
Manager for purpose of this contract.

5.1.11. “Day” means calendar day.
5.1.12. “Months” are calendar months.

5.1.13. “Trip” means shift.
5.1.14. “Shift” means 8 hours duty hours decided by DPA from time to time.

Use of Contract Document: The Contractor shall not, without prior consent, make use
of any document except for the purpose of performing this contract.



5.3.

5.4.

5.5.

5.6.

Resolution of Dispute: The Board and the Contractor shall make every effort to resolve
amicably by direct informal negotiations, any disagreement or dispute arising between them
in connection with the contract. However, in case of failure of negotiation between the
Board and the Contractor, the parties shall refer their present and future disputes relating to
the contract itself or arising out of or concerning or in connection with or in consequence of
the contract to the Chairman, DPA whose decision shall be final and binding on both the
parties. The contract shall be governed by the Indian Contract Act, 1872.

Jurisdiction of Court: All such disputes, which could not be settled at the intervention of
Chairman, DPA, shall be subjected to the jurisdiction of the courts at Khambhalia.

Force Majeure:

5.5.1. In the event that the Contractor is delayed in performing its obligations in the
contract, and such delay is caused by force majeure including war, civil resurrection,
strikes (other than the strike solely by the Contractor’s men), fire, flood, epidemics,
earthquakes, extremely adverse climatic conditions, such delay may be excused and
the period of such delay may be added to the time of performance of the obligations
without any addition to the contract price.

55.2. If a force majeure situation arises, the Contractor shall promptly notify the
Board in writing of such condition and the cause thereof, but not later than 7
days from it’s occurrence. Unless otherwise directed by the Board in writing,
the Contractor shall continue to perform its obligations under the contract as far as
reasonably practicable. The Contractor shall demonstrate to the Board’s satisfaction
that it has used its best endeavour to avoid or overcome such causes of delay and the
parties will mutually agree upon remedies to mitigate or overcome such causes of
delay without having any right to any claim on account of such force majeure.

5.5.3. In any other situation, which is beyond the reasonable control of the Contractor in
the opinion of the Engineer-In-charge, and where the Contractor has promptly
notified the Board in writing about such situation, it may be considered as “Force
Majeure” situation.

Compliance with Statues, regulations: The Contractor shall comply in all respects,
with all statutes and regulations as may be necessary, including clearance from State/
Central Govt. authorities, Pollution Control Boards, labour enforcement and local
authorities. The Contractor shall, at all times during the continuance of the contract, so far as
it may be necessary, comply with all the existing enactments including Central and State
legislation as well as any by-laws of any local authorities regarding labour, particularly the
Minimum wages Act,Factories Act, Workmen’s Compensation Act, Employees’ Provident Fund
and

Family Pension Fund Act, Employees’ State Insurance Act, Contract Labour (Regulation
and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National and Festival
Holidays Act, Shop and Establishment Act, The Apprentice Act and keep DPA indemnified
against any loss or claim arising out of contravention of the provisions of the above said
enactments by the Contractor. The price quoted by the Contractor in the Bill of Quantity
shall be deemed to include all expenses whatsoever the Contractor may be required to incur
for the compliance with the provisions of the above said legislation. The Contractor shall
make necessary



arrangements for DPA to witness the payment made by the Contractor to his staff and
labour.

Registers to be maintained by the Contractor:

5.7.1. The contractor has to maintain a register furnishing the name, address and latest
photographs, telephone number of the contract personnel engaged by him and posted
at the work. This register completed in all respects has to be handed over to the
Engineer-in-Charge within 15 days from the date of award of contract.

5.7.2. The contractor has to duly maintain register furnishing the details of duty roster
i.e. the shift in which they will attend duty. This register should be checked every
morning by the authorized official of the service provider for verification/signature
and shall also be made available for inspection to the Engineer-in-charge whenever
called for. Any changes in the staff should be intimated to DPA with valid reasons.

5.7.3. The contractor before engaging any person has to get his antecedents checked by the
police and the police reAuthority to be produced to DPA.

5.7.4. The contractor has to issue identity cards to all his staff engaged by him and shall
ensure that the staff shall wear the same while on duty.

5.7.5. The contractor shall keep and maintain attendance register, PF and ESI contribution
register, the copy of Bank Account details of the personnel deployed by the
contractor and the same shall be made available for inspection of the employer from
time to time as and when demanded by the Employer.

5.7.6. Site Order Book: Site order book is to be maintained by the contractor at the site
of work. Orders and instructions written in the order book shall be deemed to have
been legally issued to the contractor & the contractor shall sign each entry promptly
in the order book as a taken of having seen the same. The order book shall be the
property of the board & shall be handed over to the Engineer-in-charge of the work
in good condition on the completion of the work whenever required by the
Engineer-in- charge.

5.7.7. Hindrance Register: Hindrance Register should be maintained at site which shall
be signed by both the parties i.e. representative of DPA and the

Contractor”, based on actual facts/evidence.

Submission of Labour Re Authority’s by Every Fortnight:

5.8.1. By 4™and 19" of every month the contractor shall submit a true statement showing
the details given below in respect of the second half of the preceding month and
the first half of the current month respectively.
5.8.1.1. The number of labours employed by him on the work.
5.8.1.2. Their working hours.
5.8.1.3. The wages paid to them.
5.8.1.4. The accidents that occurred during the said fortnight showing the

circumstances under which they happened and the extent of damage
and injury caused by them, and the number of female workers who
have been allowed Maternity Benefit, according to clause 19 F and
the amount paid to them, failing which, the Contractor shall be liable
to pay to Government a sum not



5.9.

5.10.

exceeding Rs.200/- for each default or materially incorrect statement.
The decision of the Nodal Officer shall be final in deducting from any
bill due to the contractor the amount levied as fine and be binding on
the contractor.
5.8.2. No Labour Below 18 Years: No labour below the age of 18 (eighteen) years
shall be employed on the work.

Time Extensions:

5.9.1. The Contractor may claim extension of the time limits for commencement of work in
case of;

5.9.1.1. Changes ordered by Deendayal port Authority.
59.1.2. Force Majeure.

5.9.2. The application for extension of time period should reach before 15 days from the
date of expiry of time period of commencing of work.

Time is the essence of the contract: Time is the essence of the contract and the
Contractor shall ensure that all the obligations under the contract are completed within the
agreed time schedule. The Contractor shall be solely responsible for all the delays including
the delays caused by it’s vendors. In case of delay in progress of the works, Deendayal port
Authority reserves the right to withhold the payment, cancel the contract unilaterally or
complete the work departmentally.

5.11. Police Verification of Staff:

5.12.

5.13.

5.11.1.The Contractor who has been awarded the work shall furnish necessary Police
Clearance Certificate in respect of character and antecedents of all staffs engaged by
them, before commencing the work.

5.11.2. This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has
been declared as “Prohibited Area”. Contractor who would be awarded contract is
required to comply with the above requirements.

5.11.3.Contractor shall obtain such Police Clearance Certificate from Police available
against a nominal fee per Certificate and they will submit this Certificate giving
Work Order reference on it, to the Office of the Nodal Officer of respective
Divisions, to be forwarded to Commandant, CISF which is our Security Department
along with request for issuance of Entry Passes.

5.11.4.The Contractor shall, if required by the Nodal Officer, deliver to the Nodal Officer a
return in detail, in such form and at such intervals as the Nodal Officer may
prescribe, showing the staff and numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the Nodal
Officer may require.

Action where no specifications are specified: The work shall be carried out in all
respects in accordance with the instructions and requirements of the Nodal Officer.

Engagement of Labour: The contractor shall, unless otherwise provided in the Contract,
make his own arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and trans Authority.



5.14. Labour Rules and Other relevant Rules:

5.14.1.

5.14.2.

5.14.3.

5.14.4.

5.14.5.

The contractor shall unless otherwise provided in the contractor, make his own
arrangement for engagement of all staff and labour, local or other, and for their
payment, housing, feeding and trans Authority. The contractor shall, if required by
the Nodal officer or his nominee, deliver to the Nodal officer or his nominee a
return in details, in such form and at such intervals as the Nodal officer or his
nominee may prescribe showing the staff and number of the several classes of
labour from time to time employed by the contractor on the site and such other
information as the Nodal officer or his nominee may required.

Compliance with labour regulation: During continuance of contract, the
contractor and his sub contractor shall abide at all time by existing labour
enactment and rules made there under, regulation notifications and by laws of the
state or Central Government or local authority and any others labour law (including
rules) regulations by laws they may be passed or notification that may be issued
under any labour law in future either by the state or Central Government or the
local authority. Salient features of some of the majored labour laws that are
applicable to construction industry are given below.

The contractor shall keep the employer indemnified in case any action is taken
against the employer by competent authority on account of contravention of the
provision of any Act or rules made there under, regulations or notification
including amendments.

If the employer is caused to pay or reimburse such amount as may be necessary to
cause or observe or for non-observance of the provision stipulated in the
notification/by laws/acts/rules/regulation including amendments, if any on the part
of contractor the Nodal officer or his nominee/Employer shall have the right to
deduct any money due to the contractor including his amount of preference
security. The Employer/Nodal officer or his nominee shall also have right to
recovery from the contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of the
contractor and the Sub-contractor in no case shall be treated as the employees of
the Employer at any point of time.

Salient features of some Major Laws applicable to establishment
engaged in Building and other Construction Work

(@ Workmen compensation Act 1923: the act provides or compensation in

case of injury by accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under

the act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death at the rate of 15 days wages for
every completed year of service. Act is applicable to all establishment
employing 10 or more employees.

(c) Employee P.F. and miscellaneous provision Act 1952: The Act

provision for monthly contribution by the employer plus worker @ 12%/
8.33% the benefits payable under the Act are (i)Pension retirement or death as
the case may be.(ii)Deposit Linked Insurance on the death in harness of the
worker.(iii)Payment of P.F. accumulation on retirement/death etc.



(d)
(€)

(f)

(9)

(h)

(i)

@)

(k)

(1)
(m)

Maternity Benefit Act 1951: The act provides for leave and some others
benefits to workmen employees in case of confinement or miscarriage etc.
Contract Labour (Regulation& Abolitions Act 1970): the Act provides
for certain welfare measure to be provided by the contractor labour and in case
the contractor fails to provide the same are required to be provide by Principal
Employer by law. The Principal Employer is required to take Certificate of
Registration and the contractor is required to take license from the designated
Officer. The Act is applicable to the establishment or Contractor of Principal
Employer if they employ 20 or more contract labour.

Minimum Wages Act 1948: The Employer is supposed to pay not less than
the minimum Wage fixed by appropriate Government as per provisions of the
Act of employment is a scheduled employment construction of Building Roads,
Runways are schedule employment.

Payment of Wages Act 1936: It lay down as to by what date the wages are
to be paid when it will be paid and what deductions can made from the wages
of the worker.

Equal Remuneration Act 1979: The Act provides for payment of equal
wages for work of equal nature to male and female worker and for not making
discrimination against Female Employees in the matter of transfer, training and
promotion etc.

Payment of Bonus Act 1965: The Acts applicable to all establishments
employing 20 or more employees’ .The act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20% of
wages to employees drawing Rs.3500/- per month or less. The bonus to be paid
to employees getting Rs.2500/- per month or above up to 3500/- per month
shall be worked out by taking wages as Rs.2500/- per month only act does not
apply to certain establishments. The newly set-up establishment are excepted
for five years in certain establishment some of the state Government have
reduced the employment size from 20 to16 for the purpose of applicable of this
Act.

Industrial Disputes Act 1942: The act lay down the machinery and
procedure for resolution of industrial disputes in what situation a strike or
lockout became illegal and what are the requirements for laying off or
retrenching the employees or cleaning down the establishment.

Industrial employment’s(Standing Orders) Act 1946: It is applicable to
all establishments employing 100 or more workmen ( employment size reduced
by some of the states and Central Government to 50) The provides for laying
down rules governing the condition of employment by the Employer on matters
provided in the Act and get same certificate by the designated Authority.
Trade Union Act 1926: The lays down the procedure for registration of trade
union of workmen from civil and criminal liabilities.

Child labour (prohibition & regulation) Act 1986: The Act prohibits
employment of children below 14 years of age in certain occupation and
processes and provides for regulation of employment of child in all others
occupation and processes. Employment of child is prohibited in Building and
construction Industries.



5.15.

5.16.

5.17.

5.18.

(n) Inter-state Migrant workmen’s (Regulation of Employment &
condition of service) Act 1979: The act is applicable to an establishment
which employs 5 or more inter—state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment
shifted in another state).The Inter State migrant workmen, in establishment to
which this Act become applicable, are required to be provided certain facilities
such as home, medical aid , travelling expense from home upon the
establishment and back etc.

(0) The Building and others construction worker (Regulation of
employment and condition of service Act 1996): All the establishment
who carry on any building or other construction work and employs 10 or more
ate covered under this Act. All such establishment are required to pay cases at
the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The employer of the establishment is required to provide safety
measures as the Building or construction work and other welfare measure, such
as canteens. First Aid Facilities, Ambulance; Housing accommodation for
workers near the place etc. the employer to whom the Act applies has to obtain
a registration certificate from the Registering Officer appointed by the
Government.

(p) Factories Act 1948: the act lays down the procedure for approval at plan
before setting up a factory, health and safety provisions, welfare provision,
working, hour’s occurrence to designated authorities. It is applicable to
premises employing 10 persons in manufacturing process.

Sub Contracts: The Contractor shall not be allowed to engage any sub-contract for all or
any part of this contract.

Undertaking by the Contractor:

5.16.1. Having understood all the terms and conditions of the tender document and having
assessed the site conditions, we hereby confirm that the price offered by us is a firm
price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all
incidental charges.

5.16.2. The contractor shall have to obtain necessary license from the Assistant Labour
Commissioner (Central), Rajkot in case he has to engage 10 or more workers on any
day during the execution of work.

Conduct: The Contractor, at all times during the tenure of contract, shall take all measures
to prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site and
for the preservation of peace and protection of persons and property at the work site as well
as in the enactment of the works.

Accident: The Contractor shall, within 24 hours of the occurrence of any accident, at or
about the work site or in connection with execution of the contract, reAuthority such
accidents to the Executive Engineer (Civil) giving all the details in writing. He shall also
provide additional information about the accident as requested by the Nodal Officer.



5.19.

5.20.

Watch and Ward: During the execution of the contract, it shall be the responsibility of the
Contractor to arrange watch and ward of the vehicles and the belongings of the contractor at
his own cost till completion of the work.

Termination of Contact:

5.20.1. The employer or the Contractor may terminate the contract if the other party causes

a fundamental breach of the contract.

5.20.2. Fundamental breaches of contract include, but shall not be limited to the following:

5.20.3.

5.20.4.

a. The contractor stops work for 28 days when no stoppage of work is shown on
the current program and the stoppage has not been authorized by the Nodal
Officer or his nominee.

b. The Nodal Officer or his nominee instructs the contractor to delay the progress
of the work and the instruction is not withdrawn within 28 days.

c. The employer or the contractor becomes bankrupt or goes into liquidation other
than for a reconstruction restructure or amalgamation.

d. A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or his
nominee’s certificate.

e. The Nodal Officer or his nominee gives Notice the failure to correct a particular
defect is a fundamental breach of contract and the contractor fails to correct it
within a reasonable period of time determined by the Nodal Officer or his
nominee.

. The contractor does not maintain a security which is required.

g. The contractor has delayed the completion of works by the number days for
which the maximum amount of liquidated damages can be paid as defined in the
contract data and

h. If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials
in the procurement process or in contract execution.

“Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice. Bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the employer
of the benefits of free and open competition”.

When either party to the contract gives notice of a breach of contract to the Nodal
Officer or his nominee for a cause other than those listed under sub clause 5.20.2
above the Nodal Officer or his nominee shall decide whether the breach is
fundamental or not.

Notwithstanding the above, the employer may terminate the contract for convenience
subject to payment of compensation to the contractor including loss of profit on
uncompleted works. Loss of profit shall be calculated on the same basis as adopted
for calculation of extra/additional items.



5.20.5.

If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

5.21. Payment upon Termination

5.21.1.

5.21.2.

If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of
the work done less advance payments received up to the date of the issue of the
certificate, less other recoveries due in terms of the contract, less taxes due to be
deducted at source as per applicable law and less the percentage to apply to the work
not completed as indicated in the contract data.

Additional Liquidated damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the contractor, the difference shall be a debt
payable to the Employer.

If the contract is terminated at the employer’s convenience or because of a
fundamental breach of contract by the employer, the Nodal Officer or his nominee
shall issue a certificate for the value of the work done, the reasonable cost of removal
of Equipment repatriation of the Contractor's personnel employed solely on the
works, and the contractor’s costs of protecting and securing the works and loss of
profit on uncompleted works less advance payments received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

5.22. Arbitration Clause:

5.22.1. Except where otherwise provided in the contract, all questions and disputes

relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or any other thing
whatsoever, in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders, or to the conditions or
otherwise concerning the work or regarding the execution or failure to execute
the same whether arising during the progress of the work or after the completion
thereof as described hereinafter shall be referred to the Chairman for sole
arbitration by himself or by any officer appointed by him.

5.22.2. 1t will be no objection to any such appointment that the arbitrator is an employee

of the Board or the Government, that he had to deal with the matters to which
the contract relates and that in the course of his duties as an employee of the
Board of the Government, he had expressed views on all or any of the matters in
dispute or of difference.

5.22.3.  The arbitrator, who has been dealing with the arbitration case, being transferred

or vacating his office or in the event of his death or being unable to act for any
reason, the Chairman then holding the office shall arbitrate himself or appoint
any officer to act as arbitrator.

5.22.4. ltis also a term of this contract that no person other than the Chairman himself

or any officer appointed by him shall act as arbitrator.



5.22.5.

5.22.6.

5.22.7.

5.22.8.

5.22.9.

5.22.10.

5.22.11.

It is a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be
referred to arbitration. However, this would not apply to the questions and
disputes relating to liabilities of the parties during the guarantee period after
completion of the work.
It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the
notice seeking appointment of arbitrator.
It is also a term of the contract that if the Contractor does not make any demand
for appointment of arbitrator in respect of any claims/disputes in writing, as
aforesaid, within 120 days of receiving the intimation from the Nodal Officer
that the final bill is ready for payment, the claim of the Contractor shall be
deemed to have been waived and absolutely barred and the Authority shall be
discharged and released of all liabilities under the contract in respect of these
claims.
It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate
award against each dispute/ claim referred to him. The arbitrator will be bound
to give claim wise detail and speaking award and it should be sup Authorities by
reasoning.
The award of the arbitrator shall be final, conclusive and binding on all the
parties to Contractor.
The arbitrators from time to time, with the consent of both the parties, enlarge
the time for making & publishing the award.
Arbitration shall be conducted in accordance with the provisions of Indian
Avrbitration Act, 1996 or any statutory modifications or e-enactment thereof and
rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.
5.22.11.1. ltis also a term of the contract that if any fees are payable to the
arbitrator, this shall be pied equally by both the parties.
5.22.11.2. It is also a term of a contract that the arbitration shall be deemed
to have been entered on the reference on the date he issues the
first notice to both the parties calling them to submit there
statement of claims and counter statement of claims.
5.22.11.3. Venue of the arbitration shall be such place as may be fixed by the
arbitrator at his sole discretion.

5.23. Indemnification: The Contractor shall indemnify, protect and defend at its own cost,
Deendayal port Authority and its agents & employees from & against any/all actions, claims,
losses or damages arising out of:

5.23.1.

5.23.2.

any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties;

Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.



5.24.

5.25.

5.26.

5.27.

5.28.

5.29.

5.30.

5.31.

Nodal Officer or his nominee’s decision: Except where otherwise specifically stated,
the Nodal Officer or his nominee will decide contractual matters between the employer and
the Contractor in the role representing the employer.

Delegation: The Engineer-in-Charge or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any delegation
after notifying the Contractor.

Communications: Communications between parties which are referred to in the
conditions are effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act 1872).

Personnel:

5.27.1.The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Nodal Officer. The Nodal Officer will
approve any proposed replacement of Key personnel only if their qualifications,
abilities, and relevant experience are substantially equal or better than those of the
personnel listed in the Schedule.

5.27.2.1f the Nodal Officer asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connections with
the work in the Contract.

Safety: The Contractor shall be responsible for the safety of the vehicle, his staff as well as
passengers.

Memorandum of Settlement: The Contractor shall not sign any memorandum of
settlement with any agency such as Trade Unions etc. in any form at any level without the
prior written permission of the employer in relation to any work under taken by him in the
Authority premises.

Deviations: The bidder must read the tender document carefully and prepare the bid for
submission. It is imAuthorityant to note that deviations, if any, must be brought out clearly
in the technical offer, which shall be examined by Deendayal port Authority. If the deviation
statement submitted by the bidder does not contain any item, then it shall be construed that
the bidder has accepted the same and no request from the Contractor, for any change, shall
be accepted by DPA at a later stage. In any case, no change in specifications given in the
tender agreement shall be permitted. However, only in unavoidable circumstances,
Deendayal port Authority may consider such requests from the Contractor, provided the
Contractor submits it’s request with adequate justification.

Insurance: The contractor shall at his own costs and expenses obtain and shall cause any
subcontractor to obtain such insurance as may be necessary to cover the liability of the
contractor or as the case may be of such subcontractor in respect of personal injuries and
death arising out of or in the course of or caused during the execution of the works and shall
produce or cause any such subcontractor to produce



for inspection the relevant policy or policies together with receipt for the premium paid
under such policy/policies as and when required by the Employer.

6. Section — 6: Price Bid

Price Bid/ Bill of Quantities Separate

Sheet attached

7. Section —7: Drawing

Separate attached



1.1.

1.2.

1.3.

Section — 8: Special Conditions for this particular work

The work consists of “Running Maintenance of pipe line and water supply
distribution system at port colony Vadinar(2-years)
Scope of work

A self-contained colony of Deendayal Port Authority is situated in Vadinar having 428
numbers various type of residential quarters and allied non- residential buildings such as
shopping centre, school, assembly hall, club building Hospital, store, garage, CISF Barrack,
guest house etc. and administrative building is situated about 11KM way from the Port
colony Vadinar. In order to meet the needs of water, DPT has its own water treatment and
supply system which includes drawing water from the Sinhan dam, treating at water
treatment plants and supply water to colony and administrative building at Jetty. DPT not
only ensures providing adequate and reliable water supply catering to all public needs but
also ensures that supplies made are safe and protected against every infection. Accordingly,
DPT has categorized Water Treatment and Supply System as Essential Services. DPT desires
to enter into an annual O & M contract for operation and maintenance of Total water
circulation system from the source, water Treatment and Supply System with a reliable,
efficient, experienced contractor in order to provide safe and protected water to the public of
DPT colony and its Administrative Building at Jetty. Beside this DPT also supplied treated
water to the I0C colony, GEB colony, forest department, Vadinar and Dhar village all are
situated adjacent to the port colony.

Basic structure of the system can be briefed as follows:

1.2.1. Source of Water: Sinhandam is the main source of water from which water drawn

through the 300mm Dia. cast iron pipe line by gravity flow and collected in the
sedimentation tanks situated at the plant and during the scarcity of water the
department purchases water from the private well situated in surrounding area of the
Vadinar.

1.2.2. Treatment Process: water treatment plant is situated in the colony premises for

treatment of the water consisting of three numbers sedimentation tanks of capacity
4.5 lakh litter each, one number slow sand filter one number chlorine dosing tank,
Two numbers underground reservoirs having capacity 4.5 lakh litter each, tow
numbers split casing pump provided in the pump house, one number overhead tank
of capacity

2.5 lakh litter.

Treatment process of the water and the steps practiced are:

1.3.1. Coagulation: This is done by dosing crystal form of aluminum sulphide in the

sedimentation tank by manually prior to filtrations.



1.3.2.

1.3.3.

1.3.4.

Filtration: Slow Sand Filters (SSF) is provided to carry out this operation. Two steps
of operations are done namely; (1) pass the flow of water from gravel beds (2)
subsequently pass it from coconut cells and sand bed.

Chlorination: This is done by mixing required quantity of fresh water and chlorine
powder in the chlorination dosing tank, and regulates the flow of chlorinated water
with treated water before storing in the underground reservoir and overhead tank to
control residual chlorine.

Distribution: about 16 KM in length of pipelines is provided from source of water
Sinhan dam to water treatment plant at port colony Vadinar and a good network of
pipeline provided in the township as well as up to administrative building to
distribute the water. Water can be distributed directly from pump houses by means of
pumps through the overhead reservoirs located at Plant in the colony premises. The
piping network is provided with adequate controlling valves.

1.4. SCOPE OF WORK: Water Treatment and Supply System requires the following operations
and maintenance.

1.4.1.

Operation: 24 Hours of the day (In three shift) and 365 days a year including
Sundays and public holidays.

1. Allinstallations in water treatment plant in port colony Vadinar.
2. Allinstallations in Sinhandam and Timbdi bore well.

3. Opening & Closing of all Valves.
4

Daily Supply of Water to Colony and administrative office jetty, IOC colony and
their installation as per the Schedule or direction issued by engineer in charge.

5. Checking of Fire Hydrants as per standard schedule issued by DPT and furnishing
report thereof.

6. Maintenance: Routine/periodic and preventive maintenance of the
following:

a. All the maintenance works shall be carried out as per current Engineering
practices.

b. All pumps & Motors, valves, water meter at water treatment plant, Jetty and
sinhandam.

c. All pumps & Motors, valves, water meter at Timbdi bore well.

d. Pipe line, Pumps and motors, Valves at any location having related with Water
Treatment and Supply System.

e. AirValvesand;

f. Dust Box situated at Sinhandam.

g. All other equipment’s provided in water treatment and supply system
including piping network, Chlorinating & Coagulating units all valves.



1.4.2.

1.4.3.

1.4.4.

h. Fire Hydrants provided at colony area including periodic checking and
submitting reports (06 numbers of Fire hydrant). Pressure in the Fire hydrant
should be maintained at desirable limit as per the Fire norms at all the time.
Always Keep Jockey pumps and Fire pumps in Auto mode.

i. All Control panels.
j. Slow Sand Filters (PSF) as per the general procedures.

k. All piping network of colony, colony to jetty pipe line and sinhandam to colony
pipeline and flow control devices installed on all these pipe line.

l. Painting of pumps, motors, pipelines and rusted parts etc related to water
treatment and supply system.

m. In addition to above the contractor should also tackle all the trouble shootings
in the systems and rectify them. Periodic maintenance of the installation shall
be followed as per instruction of Engineer-in- charge.

n. Maintain proper housekeeping and ensure cleanliness in the water supply
complex

Electrical Maintenance: All the Electrical maintenance works will be carried out by
the DPT excluding lowering & lifting of pump set at all the bore wells, overhauling of
all submersible & Induction motors all pumps/motors, as required, shall be carried
out by the contractor at no extra cost. Since Water Treatment and Supply System is
provided with automatic control panels, it is imperative that the contractor person
must have sufficient knowledge for operating the same.

Plumbing Works: The contractor, shall attend all the plumbing problems, welding,
gas cutting if required in pipelines etc occurring in the entire water supply network
upto delivery at sections, overhead water tanks in residential/non-residential blocks
in Port colony as well as in AO Building jetty. Arresting the overflow from overhead
tanks and leakage in any part of the piping network upto delivery points in sections
and quarters is in the scope of this contract. Contractor should maintain entire
pipeline network (of colony upto overhead tanks of each residential & non-
residential blocks, colony to jetty pipe line upto overhead tanks of non- residential
building at jetty and sinhan dam to colony pipeline) to preventfrom any damage. If the
contractor fails to attend the above problems in the same day of observation, same shall be
done by us by engaging another agency & entire expenditure shall be recovered from the
contractor’s bill with 10% additional as supervision charges. The required spares and
consumables which is not under the scope of work will be supplied by DPA for repair and
maintenance.

Upkeep & Cleanliness: Since the system is directly related with public health, the
contractor has to maintain cleanliness in all the working areas. Regular bush cutting/
removal of wild growth (weeds) etc. inside the respective premises has to be carried
out by the contractor. At no point of time the growth of weeds / vegetation’s within
the treatment plant premises / reservoirs/ valve chambers should be allowed, since



these are root causes of mosquito / other insects breeding which causes infection in
water. The contractor shall carry out regular cleaning of all the valve chambers and
monthly report in this regard has to be submitted. All toilets, washbasin etc. provided
by the DPT shall be kept clean and hygienic condition. Any breakage will be recovered
from the contractor. If the contractor fails to observe the cleanliness or does not
remove wild growth, same shall be done by us by engaging another agency & entire
expenditure shall be recovered from the contractor’s bill with 10% additional as
supervision charges.

1.4.5. MANPOWER DEPLOYMENT:

a. The contractor must deploy numbers of qualified operators and labours as per
specification for running the system round the clock, in which pump operator should be
ITI holder having a sufficient knowledge/experience of operation and maintenance of
water pumps, panel boards, valves as well as all types of pipe line work of water supply
system, and should have sufficient expertise to manage all the situations and fault
rectifications without any delay.

b. The contractor shall furnish the organizational chart indicating various categories
technical and skilled staff envisaged for deployment, including the name, address,
qualification, experience and period of service in the organization for satisfactory
operation and maintenance of the system. The chart is to be displayed in the plant pump
house; a copy is to be submitted in the water supply office. The contractor or his
representative shall be available on site round the clock for any emergency. The contractor
should comply with all security norms as prescribed by the DPA.

c. Contractor will be required to abide by all security restrictions and procedure, and
workers are subject to police verification. Due to obvious security reasons, the personnel
shall be rotated / replaced to the contractor’s other job centres periodically.



Deployment/continuation of manpower is subject to satisfactory police verification of
individual. However, bonafide identity and responsibility of all such manpower rests with
the contractor.

The installation being of essential services and vital in nature, the contractor shall perform
the allotted duties irrespective of weather conditions, religious Festivals, strike or any
other adverse situations. The contractor shall operate and maintain the system on a
continuous basis for 24 Hrs. a day and 365 days a year, for which the duty allocation shift
wise on a weekly basis shall be properly planned in advance and deployed in pump house.

The DPA has privacy of contract with the contractor only and will give instruction to
contractor and shall not be responsible for the condition of employment of staff deployed
at our site for performance of the contract. However, due to obvious security reasons, you
must ensure that the staff deployed by the contractor must adhere to all rules and
regulations and security restrictions as prescribed by the DPA from time to time.

The contractor’s employees must wear uniform while on duty. The uniform, which shall be
approved by Engineer in charge, shall be issued by the contractor at his own cost.

. Number of workers proposed to be deployed at the site with designation, experience and
qualification and details are to be submitted before their deployment. Deployment of
manpower shift wise should be informed in advance.

i. The representative of contractor and/or the contractor shall be available round
the clock at their residence/workplace or any designated place, so as to contact
them in an emergency. Your employees deployed on duty should know the
whereabouts of representative/contractor at any given time. The telephone
numbers of the contractor and representative of contractor shall be furnished to
DPA and a copy be displayed at pump houses.

j- The minimum number of personnel to be deployed by the contractor with their
experience, qualification is given under. This is the estimated minimum
manpower as specified in the specification of contract.

Sr. Designation No. of Minimum Minimum
No. Persons Qualification Experience in
relevant field
1 | Skill Labour - Plant 02 [For two shifts, ITI/NCVT 2 years
Operator one per (Electrical/
/Plumber shift (8Hrs)] Wireman/ fitter)
2 | Unskilled labour - 03 [For two - -
Assistant to Plant shifts, one per shift
operator/Plumber (8 Hrs)]




1.4.6.

1.4.7.

1.4.8.

1.4.9.

1.4.10.

3 | Unskilled labour at | 01 daily, general - -
Sihan Dam and for shift
monitoring Pipeline

Total 6

SECURITY NORMS: Water supply treatment plant is a very sensitive area and the premise
is declared as ‘Prohibited Area’ by the Govt. of Gujarat. Hence the contractor has to abide
by the security rules of the DPA/CISF. The contractor has to ensure the character and
antecedent of the persons deployed.

MAINTENANCE OF RECORD: The Contractor shall be responsible for maintaining records
for consumables, spares etc. He is also required to maintain records for operation of
pumps, daily and periodic maintenance schedules in approved format of register. A
monthly report as per the approved format has to be submitted along with the bill. Daily
report shall be submitted in the next working day by 8.30 AM positively. All the works and
necessary documents are to be maintained as per the IS0-9000 and ISO- 14001
guidelines. Compliances of statutory obligation, as applicable as per Contract Labour (R &
A) Act and / or any other relevant Act/s will deem to be part of this contract. The
contractor shall be directly responsible to the authorities for compliance of the provisions.

TOOLS AND TACKLES: All types of tools and tackles required for operation and
maintenance have to be supplied by the contractor at no extra cost and shall always be
available with him. Successful bidder placed with work order should obtain the ‘Gate Pass’
for bringing tools and tackles inside the premises and he shall preserve such 'Gate Passes'
till all tools are taken back.

In the event of contract personnel being on leave/absent, the contractor shall ensure
suitable alternative arrangement to make up for such absence. To meet such eventualities,
the contractor shall make provision for ‘leave reserve’. Failure on this account shall attract
penalty 1.5 times the wages payable to the contractor for such absence. The wages for
leave reserve for borne by the contractor himself.

The contractor should be responsible to carry out the work in day time, if the contractor
fails to do the work within 10 hours for major works and 3 Hrs minor works of instruction
of Engineer-in-Charge, the penalty of Rs.1500/- per day for delay will be recovered from
bill.




1.4.11.

1.4.12.

1.4.13.

1.4.14.

1.4.15.

1.4.16.

1.4.17.

ACCOMODATION: DPA may provide Port quarters (A/B Type) to the contractor at a
prescribed rent & other charges as applicable fixed for use as accommodation depending
on availability. This shall be provided on specific request of the contractor subject to
availability and shall be allotted as per the standard norms/rules framed by the DPA to
allot such accommodation to the contractor. Pump houses and water supply complex shall
in no case be used as the housing/accommodations by the contractor or his employees.
Use of stoves (electrical/gas) in pump house premises are strictly prohibited.

MATERIALS/ CONSUMABLE:

a. For daily operation and maintenance work, the DPA will supply all the consumables
and spares only for the items wherever mentioned in the Schedule-B, for the
remaining items/works contractor has to arrange at his own cost.

b. The contractor shall maintain the records of consumption of all materials. The
defective components are to be kept in stock and recorded. The related register shall
always be available for inspection by the DPA. This entire recording should be done as
per respective ISO format.

c. The defective scrap components shall be returned to DPA’s main stores, Vadinar.

The Contractor shall approach the concerned officer regularly and shall discuss with him
about the complaints to be attended and accordingly he shall plan the work as per
direction of the Engineer-in-charge.

The work is to be executed in the Port Colony Area and area mentioned by
Engineer-in-Charge from time to time Vadinar.

The contractor shall not deposit/store any materials in such a way so as to cause
inconvenience to the employees/worker engaged on the port activities and to nearby
activities.

If required, barricading, including proper lighting arrangement in the night at the
required places shall have to be provided by the contractor at his own cost including
necessary arrangements for proper movement of traffic by carefully maintained
approaches and road diversions with suitable sign boards for indications of road signs etc.
as directed by Engineer-in-charge.

During the execution of work the contractor shall employee only such persons who are
careful, perfectly skilled and experienced in his filled of work. The Engineer-in-charge
shall be at liberty to object and ask the contractor to remove from the work any person
employed by the contractor for execution of work in the opinion of Engineer-in-charge.
Misconduct or he is found negligent in the proper performance of his duties as such
persons shall not be again employed on the work without permission of
Engineer-in-charge.



1.4.18.

1.4.19.

1.4.20.

1.4.21.

1.4.22.

1.4.23.

1.4.24.

1.4.25

1.4.26.

1.4.27.

1.4.28.

1.4.29.

The Engineer-in-charge will be entitled to deduct and adjust any sum of money payable by
the contractor to the board the terms of any contract executed by him or his behalf from
the security deposit or form any sums due or becomes due from the present contract.

The Engineer-in-charge may delete any number of items included in his tender (contract)
without assigning any reasons and without any financial liability.

All the tools, plants, shuttering, tackles, scaffolding, ladders etc. and other machinery etc.
required temporary for the purpose of execution of work will to be arranged by the
contractor at his own cost and storing of such tools, plants etc. will have to be made by
him.

The temporary electrical connection required for the work shall be arranged by the
contractor from the concerned department of Deendayal Port Authority at his own cost.

All types of scraps such as unserviceable brass cock, stop cock, pillar cock, flush valves, G.I.
Pipes, M.S. pipes (all type dia.) should be returned DPA main store as directed by Engineer
in charge.

All the plumbing fitting shall be of Plumber or equivalent brand as approved by the
Engineer-in-charge.

G.I pipe and fittings (medium) shall be Tata, Jindal, Ambica brand or with ISI mark as
approved by the Engineer-in-charge.

The rates of laying and fixing of G.I. pipeline fixing the clamp and others specials etc. should include cost
of additional cutting, cost of jointing or packing materials, nut, bolts etc. If required, no claim on that
account will be entertained.

The PVC pipes and specials shall be of brand Finolex, Umiya, Kisan & Prince ISI marks
or equivalent quality as approved by the Engineer-in-charge.

All the CPVC fittings like CPVC pipes, male adaptor, female adaptor, CPVC elbow and other
materials should be 1st quality and got approved by the Engineer-in-charge before
execute the work.

List of approved make for civil works

a) Paint, primer, putty: Asian, Berger, ICI, Birla (putty), JK (Putty
b) Ordinary Portland Cement: Ultratech, Siddhi, Binani, Kamal
c) G.I.Pipe1) TATA-CLASSB,

d) C.IPipes & Fittings: NECO, BIC

e) U.P.V.CPipe &Fittings: SUPREME, FINOLEX, PRINCE
Extension of contract period:

The Maintenance contract can be extended for a period up to (01) one year from the
date of completion on the monthly rate applicable in the final year of AMC as well as on
same terms and conditions with mutual consent.



Signature of Contractor Executive Engineer (C)
Deendayal Port Authority



