

SCHEDULE - A

Name of work:

Upgradation of backup area of cargo berth no 15 inside C J area

Sr. No.	Kind of Materials	Qty.	Rate	Unit	Place of Delivery
1	Cement	5057.00	--	M. T.	Brought By Contractor
2	Reinforcement Bars	811.00	--	M. T.	Brought By Contractor
3	Emulsion	130.00	--	M. T.	Brought By Contractor
4	Bitumen VG-40	1970.00	--	M. T.	Brought By Contractor
5	Bitumen PMB-76-10E	1167.00	--	M. T.	Brought By Contractor

Note; Quantities shown above are tentative

Contractor

**Executive Engineer (H),
Deendayal Port Authority**