
Qty. Rate Unit Place of Delivery

5057.00 -- M. T.
Brought By Contractor

811.00 -- M. T.
Brought By Contractor

130.00 -- M. T.
Brought By Contractor

1970.00 -- M. T.
Brought By Contractor

1167.00 -- M. T.
Brought By Contractor

Note; Quantities shown above are tentative

Contractor

1 Cement 

SCHEDULE - A

Name of work: Upgradation of backup area of cargo berth no 15 inside C J area

Sr. No. Kind of Materials

5 Bitumen PMB-76-10E

Executive Engineer (H), 
Deendayal Port Authority

2 Reinforcement Bars

3 Emulsion

4 Bitumen VG-40


