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DEENDAYAL PORT AUTHORITY
DC:

COMPETITIVE BIDDING
AGREEMENT NO: - HD-06/25 (Re-invited)
BID NO: - HD —06/25 (Re-invited)

NAME OF WORK: PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY
AREA.

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM . DATE
TO . DATE 29/05/2025 TIME 12:00 HRS.

TIME AND DATE OF PRE-BID CONFERENCE: Not applicable
LAST DATE AND TIME FOR RECEIPT OF BIDS: DATE 29/05/2025 TIME 12:00HRS
*TIME AND DATE OF OPENING OF BIDS : DATE 29/05/2025 TIME 12:05 HRS

PLACE OF OPENING OF BIDS : HARBOUR DIVISION, NIRMAN BHAVAN,
NEW KANDLA, KUTCH (GUJARAT STATE).

OFFICER INVITING BIDS : EXECUTIVE ENGINEER (H)



DEENDAYAL PORT AUTHORITY

ONLINE TENDERING (E- Tendering)

Tender No. : HD-06/25 (Re-invited)

NAME OF WORK: - PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA

Tenders in E-tendering system are invited by EXECUTIVE ENGINEER (HARBOUR) for the above

work as per the details given in the table below.

Punjab National
Bank, Kandla
Branch

Work Tender Fee Estimated EMD Last Date
Description (In Rs.) cost (In Rs.) and time of
(InRs.) online
Submission
of bid
documents
PROVIDING Rs. 590/- Rs. Rs. 34,099.00
CATTLE TRAPS | including GST | 34,09,853/ | Only through Digital
AT GATES OF Only through - mode of Payment.
CARGO JETTY | Digital mode of Beneficiary :
AREA Payment. Deendayal Port
Beneficiary : Authority
Deendayal Port Account No. : 20/05/2025
Authority 2177002100004628 upto 12:00
Account No. : IFSC Code : Hrs
2177002100004 PUNB0217700 )
628 Punjab National
IFSC Code : Bank, Kandla
PUNB0217700 Branch

Detailed tender notice along with complete tender documents can be downloaded from website
@ 12:00 Hrs. Tender Notice is also
available on http://deendayalport.gov.in Technical Bid will be opened on 29/05/2025 @ 12:05 Hrs.

https://tender.nprocure.com from __/__ /2025 to 29/05/2025

Date of opening of price bid shall be notified after scrutiny & evaluation of Technical Bid. For further
details and general enquiries prospective bidders may contact Dy. Chief Engineer, Harbour Division,
Nirman Building, New Kandla- (Kutch). Mobile No.9638144900 during working hours before the last
date and time of submission of tender document.

Executive Engineer (Harbour)
Deendayal Port Authority




Details about tender:

DEENDAYAL PORT AUTHORITY
NOTICE INVITING ONLINE TENDER

Department Name

: Civil Engineering Department

Circle/ Division

: Harbour Division, Nirman Bhavan, New Kandla-(Kutch)-370210.

Tender Notice No.

: HD-06/25 (Reinvited)

Name of Work : PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA.
Estimated Contract . Rs. 34,09,853.00

Value (INRs)

Period of Completion : 12 (twelve) Months

(in Months)

Bidding Type : Open

Bid Call (Nos.) : One

Tender Currency Type | : Single

Tender Currency
Settings

: Indian Rupee (INR)

Qualifying Criteria

1. Average annual financial turnover during the last three years ending
31st March 2024, should be at least Rs. 10.23 Lakhs.

(The financial turnover document must be certified by a
Chartered Accountant (CA) with the CA's stamp, signature, and
UDIN/membership number. Additionally, all necessary
documents for the verification of turnover must be provided.
Failure to comply with these requirements bid will be treated as
non-responsive).

2. Experience of having successfully completed similar works
under Govt./ Semi Govt./ Public Sector Undertakings/
Autonomous Body working under Govt. of India/ Public Limited
company (listed on National Stock Exchange or Bombay Stock
Exchange) during last 7 years ending last day of month previous to
the one in which applications are invited should be either of the
following:

i. Three similar completed works each costing not less than Rs.
13.64 Lakhs. (Excluding GST)

ii. Two similar completed works each costing not less than Rs. 17.05
Lakhs. (Excluding GST)

iii. One similar completed works costing not less than Rs. 27.28
Lakhs. (Excluding GST)

3. “Similar Works” mean having experience of Building Work or any
type of civil work successfully in that particular contract during last 7
years ending last day of month previous to the one in which
applications are invited. If the bidder has executed the work in
private organization, necessary TDS/TCS certificate issued by the
private organization shall be submitted.

The bidder who is registered with DPA in class B-1 and above under




building category does not need to submit any documents except
hard copy of tender documents duly stamped and signed as well as
Copy of Valid Registration certificate. However, they have to submit
EMD, Tender fees.

If the similar work is executed as sub-contractor, the work
experience shall be considered for pre-qualification only, if
same is carried out in Govt./ Semi Govt./ Public Sector
Undertakings/ Autonomous Body working under Govt. of India/
Public Limited company (listed on National Stock Exchange or
Bombay Stock Exchange) subject to submission of sub-
contract permission issued by the respective authority i.e.
principle employer prior to execution of the work.

It is mandatory to upload the sub-contract permission letter
obtained from the respective authority i.e. principle employer
along with completion Certificate / Form 3A authenticated by
concern respective authority i.e. principle employer.

If the sub contract permission, completion certificate/ form 3A
uploaded by bidder is not authenticated by issuing authority
the bid shall be considered as non-responsive and if same is
declared forged or mis-match any content from original
certificate or informed by concern authority that they have not
issued said certificate/ form 3A, the bidder shall be debarred
for participating in new tenders of civil engineering department
for period of two years. The decision taken by DPA shall be
final.

In case tenderer submits work experience certificate as sub-
contractor or work experience certificate issued Public Limited
company (listed on National Stock Exchange or Bombay Stock
Exchange), the tenderer shall also submit relevant copy of
work order, bill of quantities, TDS certificates for all payments
received and copy of final bill paid by company in support of
above work experience certificate.

The similar work certificate shall be considered excluding GST
& Taxes since the DTP cost is excluding GST & Taxes

Joint Venture

: Not Applicable

Rebate

. Applicable

Bid Document Fee :

Rs. 590/- including GST Only through Digital mode of Payment.
Beneficiary : Deendayal Port Authority.

Account No. : 2177002100004628 IFSC Code : PUNB0217700 Punjab
National Bank, Kandla Branch

Bid Document Fee
Payable To:

Only through Digital mode of Payment. Beneficiary : Deendayal Port
Authority. Account No. : 2177002100004628 IFSC Code :
PUNBO0217700
Punjab National Bank, Kandla Branch




Bid Security/ EMD
(INR) :

. Rs. 34,099.00/- Only through Digital mode of Payment.
Beneficiary : Deendayal Port Authority.

Account No. : 2177002100004628

IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate
under The Ministry of Micro, Small and Medium Enterprises indicating the list
of activity related to the subject tender as per National Industrial Classification-
2008 mentioned in the table below only shall become eligible for exemption
from payment of Tender Fee/EMD. Such bidder shall upload the scanned copy
of valid certificate in preliminary bid stage”

NIC codes regarding related activity are mentioned below:

SECTION CONSTRUCTION
F

Division Construction of buildings
41

Group & 410 & 4100
Class

Sub-class Construction of buildings carried out on contrac

- 41001

SECTION CONSTRUCTION

F

Division Construction of buildings
41

Date & time of Pre-Bid
meeting

Not Applicable

Bid Document
Downloading Start
Date

: Date

Bid Document
Downloading End
Date

. Date 29/05/2025 Time 12:00 Hrs

Last Date & Time for
Online submission of
bids

: Date 29/05/2025 Time 12:00 Hrs @ office of the Executive
Engineer, New Kandla

Bid Validity Period

: 120 Days from the date of opening of preliminary bid

Condition

Tender fee & EMD shall be submitted in electronic format through on line
(by scanning) while uploading the bid. This submission shall mean that
EMD & Tender Fee are received. Accordingly offer of only those shall be
opened whose EMD & Tender Fee is received electronically. However,
for the purpose of realization, bidder shall send the same in original
along with hard copy of tender (sealed & signed of authorized person),
and other PQ documents through R.P.A.D./speed post or in person so
as to reach to Executive Engineer (Harbour), Harbour Division, Nirman
Building, New Kandla within 7 days from the date of opening.

The bidders registered with Micro and Small Enterprise (MSME) in
appropriate category mentioned under related activity above are
exempted for submission of EMD and Tender Fee. Scanned copy




registration may be uploaded.

Remarks

Submission of E.M.D. Tender Fee and other Documents during office
hours : upto 06/06/2025 by R.P.A.D /Speed post or in person in the
chamber of Executive Engineer(H), Harbour Division, Nirman
Building, First floor, New Kandla-370210, Kutch District, Gujarat
State , INDIA, Mobile No.9638144900.

Bid Opening Date

: Technical Bid will be opened on 29/05/2025 @ 12:05 Hrs. Date of
opening of price bid shall be notified after scrutiny & evaluation of
Technical Bid.

Documents required
to be submitted by
scanning through
online

a. Documents' in support of fulfilling qualifying criteria as indicated
above.

b. EMD Only through Digital mode of Payment.
Beneficiary : Deendayal Port Authority.
Account No. : 2177002100004628

IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

c. Tender fee Only through Digital mode of Payment.

Beneficiary : Deendayal Port Authority.
Account No. : 2177002100004628
IFSC Code : PUNB0217700

Punjab National Bank, Kandla Branch

d. As indicated in clause 4 of section 1 — Instructions to bidders.

Officer- Inviting Bids

Executive Engineer (Harbour), Harbour- Division, Nirman Bhavan,
New Kandla, Kutch 370210.

Bid Opening Authority

: Executive Engineer (Harbour)

Address

Executive Engineer(H), Harbour Division, Nirman Bhavan, New
Kandla, Kutch 370210.

Contact Details

Mobile N0.9638144900

In case bidders need any clarifications or if training is required to participate in online tenders,
they can contact (n)Procure Support team at following address: -
(n)code Solutions — A division of GNFC Ltd.,

(n)Procure Cell,

403, GNFC Infotower, S.G. T D,
Bodakdev, Ahmedabad — 380054 (Gujarat).

Contact Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

7

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)
Reliance : +91-79-30181689

Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net

TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)




INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING FORMING
PART OF NIT AND TO BE POSTED ON WEBSITE

1. Information and instructions for Contractors will form part of NIT and to be uploaded on website.
2. The intending bidder must have class-III digital signature to submit the bid.
3. The Bid Document as uploaded can be viewed and downloaded free of cost by anyone including

intending bidder. But the bid can only be submitted after uploading the mandatory scanned
documents such as Online payment receipts towards cost of bid document, and EMD

4, Bidders may modify or withdraw their bids before last date and time of submission of bid as
notified.
5. While submitting the modified bid, contractor can revise the rate of one or more item(s) any

number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST registration / PAN as
stipulated in the bid document. If such document is not uploaded his bid will become invalid and
cost of bid document shall not be refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of
bid document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the contractor the bid shall become invalid and cost of
bid document shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload
Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 (three) years or for the
period as specified in the bid document and further details if required may be asked from the
contractor after opening of technical bids. There is no need to upload entire voluminous balance

sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by
the bidder, rate of such item shall be treated as "0" (ZERO).

13. The Draft information and instructions to Contractors may be modified suitably by NIT approving
authority as per requirement.

14. All the mandatory document required/prescribed for pre-qualification have to be enclosed by

the bidder failing which his offer shall be rejected and treated as non- responsive. However,
additional documents required if any for verification of the original documents shall be submitted
by the bidder if required by DPT.

List of Documents to be scanned and uploaded within the period of bid submission:

L EMD TO BE PAID : Only through Digital mode of Payment. In name of Deendayal
Port Authority
II. TENDER FEE TO BE PAID : Only through Digital mode of Payment. In name of Deendayal
Port Authority

Bid Document.

III. Certificates of Work Experience of successfully completed works issued by the client. Address and
contract number of the employer may also be furnished

Iv. Certificate of Financial Turnover from CA

VL Any other Document as specified in the notice inviting tender

VIL Affidavit as per provisions of NIT

VIIL. Certificate of Registration for GST and acknowledgement of up to date filed return if required.

Executive Engineer (H)
Deendayal Port Authority



SECTION -1

INSTRUCTIONS TO BIDDERS



GENERAL

1. Scope of bid

1.1

1.2

3.2

3.3

3.4

4.2

The Executive Engineer (Harbour), Deendayal Port Authority, invites bids by E-Tendering
for the works PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA
detailed in the table given in NIT. The bidders may submit on-line bids for the work
detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the intended completion
date specified in the contract data.

Source of funds
The employer has arranged the funds from internal sources and will have sufficient funds
in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the eligibility criteria as
defined clause no.4

All bidders shall provide in section 2, forms of bid and qualification information, a
statement that bidder is not associated, nor has been associated in the past, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications and other documents for the project manager for the contract. A firm that
has been engaged by the employer to provide consulting services for the preparation or
supervision of the works, and any of its affiliates, shall not be eligible to bid.
Government-owned enterprises may only participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfilment of minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by the employer in accordance with clause 37.

Eligibility criteria

Experience on similar works executed during the last seven years; and details like
monetary value, clients and proof of satisfactory completion.

Documentary evidence of adequate financial standing and proof from client for
satisfactory completion of works

Solvency certificate from bankers for Rs. Lakhs not older than six months as on the
date of submission of the bid. (Refer Clause ‘A’ of Sec-5)

Equipment requirement/schedule (Refer Clause ‘A’ of Sec-5)

Managerial / Manpower requirement (Refer Clause ‘A’ of Sec-5)

Project planning and quality control procedure to be adopted. (Refer Clause ‘A’ of Sec-
5)

Information regarding projects in hand, current litigation, orders regarding exclusion,
expulsion or black listing, if any. (Refer Clause ‘A’ of Sec-5)

Trained & certified workmen proposed to be employed at the work site of the project. The
contractor must undertake to employ of certified worker to the extent of 20% of total
strength. Valid certificates by a recognized university, technical board, or ministry of
government of India would only be taken cognizance of.(Refer Clause ‘A’ of Sec-5)

If the employer has not undertaken pre-qualification of potential bidders, all bidders shall
include the following information and documents with their bids in section 2.

(a) Copies of original documents defining the constitution or legal status, place of registration,

and principal place of business; written power of attorney of the signatory of the bid to

commit the bidder.

(b) Total monetary value of work performed for each of the last five years.



(c) Experience in works of a similar nature and size for each of the last five years, and details
of works underway or contractually committed; and employers who may be contacted for
further information on those contracts.

(d) Major items of construction equipment proposed to carry out of the contract. (Refer
Clause ‘A’ of Sec-5)

(e) Qualifications and experience of key site management and technical personal proposed
for the contract.(Refer Clause ‘A’ of Sec-5)

(f) Reports on the financial standing of the bidder, such as profit and loss statements and
auditor’s reports for the past three years;

(g) Evidence of adequacy of working capital for this contract (access to lines of credit and
availability of other financial resources)

(h) Authority to seek references from the bidder’s bankers.

(i) Information regarding any litigation, current or during the last five years, in which the
bidder is involved, the party’s concerned, and disputed amount.

(j) Proposals for subcontracting components of the works amounting to more than 10 percent
of the bid price( for each, the qualifications and experience of the identified sub-contractor
in the relevant field should be annexed );and(Refer Clause ‘A’ of Sec-5)

(k) The proposed methodology and program of construction, backed with equipment planning
and deployment, duly supported with broad calculations and qualify control procedures
proposed to be adopted, justifying their capacity of execution and completion of the work
as per technical specifications within the stipulated period of completion as per milestones

(for all contracts over Rs.10M)(Refer Clause ‘A’ of Sec-5)

4.3 To qualify for award of the contract, bidders are advised to note the minimum qualification
criteria specified below.

(i)  Average annual financial turnover during the last three years ending 31st March 2024,

should be at least Rs. 10.23 Lakhs

(The financial turnover document must be certified by a Chartered Accountant (CA) with the
CA's stamp, signature, and UDIN/membership number. Additionally, all necessary
documents for the verification of turnover must be provided. Failure to comply with these
requirements bid will be treated as non-responsive).

(I) Experience of having successfully completed similar works under Govt./ Semi
Govt./ Public Sector Undertakings/ Autonomous Body working under Govt. of
India/ Public Limited company (listed on National Stock Exchange or Bombay
Stock Exchange), during last 7 years ending last day of month previous to the one
in which applications are invited should be either of the following:

a) Three similar completed works each costing not less than Rs. 13.64 Lakhs.
b) Two similar completed works each costing not less than Rs. 17.05 Lakhs

¢) One similar completed work costing not less than Rs. 27.28 Lakhs.



(i) “Similar Works” mean  having experience of Building Work or any type of civil work
successfully in that particular contract during last 7 years ending last day of month previous to
the one in which applications are invited. If the bidder has executed the work in private
organization, necessary TDS certificate issued by the private organization shall be submitted

If the similar work is executed as sub-contractor, the work experience shall be considered for
pre-qualification only, if same is carried out in Govt./ Semi Govt./ Public Sector Undertakings/
Autonomous Body working under Govt. of India/ Public Limited company (listed on National
Stock Exchange or Bombay Stock Exchange) subject to submission of sub-contract permission
issued by the respective authority i.e. principle employer prior to execution of the work.

It is mandatory to upload the sub-contract permission letter obtained from the respective
authority i.e. principle employer along with completion Certificate / Form 3A authenticated by
concern respective authority i.e. principle employer.

If the sub contract permission, completion certificate/ form 3A uploaded by bidder is not
authenticated by issuing authority the bid shall be considered as non-responsive and if same is
declared forged or mis-match any content from original certificate or informed by concern
authority that they have not issued said certificate/ form 3A, the bidder shall be debarred for
participating in new tenders of civil engineering department for period of two years. The
decision taken by DPA shall be final.

In case tenderer submits work experience certificate as sub-contractor or work experience
certificate issued Public Limited company (listed on National Stock Exchange or Bombay Stock
Exchange), the tenderer shall also submit relevant copy of work order, bill of quantities, TDS
certificates for all payments received and copy of final bill paid by company in support of above
work experience certificate.

The contractors those who are registered with DPA in B1 Class and above for Building works
shall be directly eligible and need not to submit documents for qualification except copy of
registration with DPA in appropriate class and category However they have to submit EMD,
Tender fee .

4.4 To qualify for a package of contracts made up of this and other contracts for which bids are
invited in the NIT, the bidder must demonstrate having experience and resources sufficient
to meet the aggregate of the qualifying criteria for the individual contracts.(Refer Clause ‘A’
of Sec-5)

4.5 Sub-contractors’ experience and resources shall not be taken into account in determining the
bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 above.
(Refer Clause ‘A’ of Sec-5)

4.6 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- Record or poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.,
and/or

5. One Bid per Bidder

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates

in more than one bid (other than as a subcontractor or in cases of alternatives that have been



5.2

permitted or requested) will cause all the proposals with the Bidder’s participation to be
disqualified.

Joint Venture (Refer Clause ‘D’ of Sec-5)

Companies/Contractors may jointly undertake contract/contracts. Each entity would be
jointly and severely responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders, however ]V has to designate in
their MOU. The firms with at least 26% equity holding each be allowed to jointly meet the
Eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores.
However, there shall be no limit on the number of partners.

Cost of Bidding

The bidder shall bear all costs associated with preparation and submission of his bid, and the
Employers will in no case be responsible and liable for those costs.

Site Visit

The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the Site of Works and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs of

visiting the Site shall be at the Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in the table below and addenda

8.2

8.3

issued in accordance with Clause 10:

DC1 : Bid Reference

NIT : Invitation for Bids

SECTION 1 : Instruction to Bidders

SECTION 2 : Forms of Bid, Qualification Information
SECTION 3 : Conditions of Contract

SECTION 4 : Contract Data

SECTION 5 : Site/ Special Conditions and Specifications
SECTION 6 : Drawing

SECTION 7 : Bill of Quantities

SECTION 8 : Forms of Securities

One set of the bidding documents will be issued to the bidder. The document should be
completed and returned with the bid. (Refer Clause ‘A’ of Sec-5)

The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, technical specifications, bill of quantities, forms, drawings, annexure in
the bid document. Failure to comply with the requirements of the bid document shall be at
the bidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially
responsive to the requirements of the bid documents shall be rejected

Clarifications of the Bidding Documents



9.1

9.2
9.2.1

9.2.2

9.2.3

9.2.4.

9.2.5

10.
10.1

10.2

10.3

11.
11.1
12.
12.1

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing or by electronic form and be confirmed by hard copy at the Employer’s
address indicated in the invitation to bid. The employer will respond to any request for
clarification which he received earlier than days (Suggested 7 days) prior to the deadline for
submission of bids. Copies of the Employer’s response will be forwarded to all purchasers of
the bidding documents, including a description of the enquiry but without identifying its
source.

Pre - bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting which will take
place at Harbour Division, Nirman Bhavan, Kandla, Kutch, Gujarat(Refer Clause ‘A’ of Sec-5)
The purpose of the meeting will be to clarify issues and to answer question on any matter
that may be raised at that stage.(Refer Clause ‘A’ of Sec-5)

The bidder is requested to submit any questions in writing or by cable to reach the Employer
not later than one week before the meeting.(Refer Clause ‘A’ of Sec-5)

Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents without delay. Any modification of the bidding
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. (Refer Clause ‘A’
of Sec-5)

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.(Refer Clause ‘A’ of Sec-5)

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents
by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer.
To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids, in accordance with Sub-Clause 20.2 below.

Preparation of Bids

Language of the Bid

All documents relating to the bid shall be in the English language.

Documents comprising the Bid

The bid submitted by the bidder shall comprise the following:

A) Technical Bid

i) EMD & Tender Fee



Note: - In case of Micro and Small Enterprise (MSES) holding valid certificate under The

Ministry of Micro, Small and Medium Enterprises indicating the list of activity related to

the subject tender shall become eligible for exemption from payment of Tender fee/EMD.

Such bidder shall upload the scanned copy of valid certificate in preliminary bid.

13
13.1

13.2

13.3

13.4.1

ii) Qualification Information Form and Document (Pursuant to clause 4 hereof) and any
other materials required to be furnished and submitted by the bidder in accordance with
these instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be
filled in without exception.

B) Financial Bid

Bill of Quantity dully filled and digitally signed by the Bidder.

Bid Prices

The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced
Bill of Quantities submitted by the Bidder.

The bidder shall fill in percentage showing +/- overall on the total amount rates
of the work described in the Bill of Quantities.

All duties, taxes, and other levies payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid ( excluding GST)price
submitted by the Bidder.

The rates and prices quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

OR

13.4.2 The rates and prices quoted by the bidder are subject to adjustment during the performance

14.
14.1
15.
15.1

15.2

16.

of the contract. In accordance with the provisions of clause 47 of the conditions of contract.
(Refer Clause ‘A’ of Sec-5)

Currencies of Bid and payment

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than 120 days from the date of
opening of preliminary bid. A bid valid for a shorter period shall be rejected by

the Employer as non-responsive.
In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will
not be permitted to modify his bid and also shall submit an extension for EMD, if it is in the
form of Bank Guarantee.

Bid Security (Earnest Money Deposit - EMD)

Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum
amount of earnest money should be Rs. 50.00 lacs.

Note: - “In case of Micro and Small Enterprises (MSEs) holding valid certificate
under The Ministry of Micro, Small and Medium Enterprises indicating the list of
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activity related to the subject tender as per National Industrial Classification-2008
mentioned in the table below only shall become eligible for exemption from
payment of Tender Fee/EMD. Such bidder shall upload the scanned copy of

valid certificate in preliminary bid stage”

NIC codes regarding related activity are mentioned below:

SECTION CONSTRUCTION

F

Division Construction of buildings
41

Group & 410 & 4100

Class

Sub-class Construction of buildings carried out on contract basis.
- 41001

SECTION CONSTRUCTION

F

Division Construction of buildings
41

The EMD up to Rs. 5 lakhs be payable either by online transfer in name of Deendayal Port
Authority as beneficiary. EMD beyond Rs.5 lakhs be payable in the form of Bank Guarantee
for the entire amount from any Nationalized/Scheduled Bank (Except Co-operative Bank)
only having branch at Gandhidham. Bank Guarantees submitted as Earnest Money shall be
valid for 28 days beyond the validity of the bid. Bank Guarantee shall be verified
independently by the Port with the bank before finalization of technical offer. In the event of
lack of confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands
disqualified.
EMD of unsuccessful bidders other than L1 and L2 is refunded immediately after ranking of
price bids. Earnest money of L2 is refunded immediately after entering in to agreement with
L1 and acceptance of performance Guarantee from L1.
EMD shall be refunded suo-motto without any application from the bidders.
The bid security of the successful bidder will be discharged after he has signed the
Agreement and furnished the required Performance security.
The Bid security may be forfeited, if

a) The bidder withdraws the bid after bid opening during the period of bid validity.

b) The bidder does not accept the correction of the Bid price, pursuant to Clause 27; or

c) The successful bidder fails within the specified time limit to

i) Sign the Agreement or
(ii)  Furnish the required Performances security.

Alternative proposals by bidders
Conditional offer or Alternative offers will not be considered further in the process of tender

evaluation.
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18.1

18.2

19
19.1

19.2

19.3

Format and signing of bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf of the Bidder.

All pages of the bid where entries or amendments have been made shall be initialed by the
person or persons signing the bid.

The Bid shall contain no alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the bidder in which case
such corrections shall be initialed by the person or persons signing the bid.

Submission of bids

Sealing and marking of bids

The bidder shall put Bid security document as per clause No.16, hereof in one envelope and
properly seal and mark as “Bid Security”. The bidder shall put documents mentioned in
clause No.12.1.A (ii) in separate envelope and properly seal and mark as “Technical Bid”".
Then put both these envelopes into separate envelope, properly seal and mark as “Technical
Bid”.

The bidder shall seal “Financial Bid” as per Clause No.12.1. (B) hereof, in separate envelope
duly marking the envelope as “Financial Bid”.

These envelopes than be put inside one outer envelope and sealed, duly marking the outer
envelope as “Technical Bid and Financial Bid”.(Refer Clause ‘A’ of Sec-5)

The envelopes shall

(a) be addressed to Nodal Officer/Employer at the following address.
Executive Engineer (Harbour), Nirman Building, New Kandla

(b) bear the following identification:
Bid fOr .oovieeiei e (Name of contract)
Bid reference no.........ccooceeeeeverieeneen (Insert number)
DO NOT OPEN BEFORE (time and date for opening, per Clause 23)
Name and address of the bidder.
The tender complete in all respect should be put in the tender box (marked tender

No ) in the office of The Dy. Chief Engineer (Harbour) upto 1600 hrs on due date and

open at on the same date in presence of such of the tenderers who may wish to
be present. (Refer Clause ‘A’ of Sec-5)

In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall
indicate the name and address of the bidder of the bidder to enable the bid to be returned
unopened in case it is declared late, pursuant to Clause 21, or the bid is declared non
responsive. If the outer envelopes are not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the technical bid

and financial bid. (Refer Clause ‘A’ of Sec-5)

20 Deadline for submission of the Bids



20. 1

20.2

20.3

21
211

22,

22.1
22.2

22.3
22.4

22.5

23.
23.1

Bids must be received by the Employer at the address specified above not later than in the
event of the specified date for the submission of bids being declared a holiday by the
Employer. The bids will be received upto the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.
In case of tender document being downloaded from the web site, at the time of submission of
(the hard copy of) the tender document. The tenderer shall give an undertaking that no
change have been made in document. He shall be giving an undertaking that no change have
been made in document. He shall be issued a printed set of document under
acknowledgment with a condition that the printed version of the port tender document will
be treated as authentic tender and if any discrepancy is noticed at any stage between the
Port’s tender document and the one submitted by the tenderer, the conditions mentioned in
the Port’s printed document shall prevail. Besides, the tenderer shall be liable for legal action
for the lapses.

Insert time and date; this should be the same as those given in the invitation for Bids Clause
No.20.

Late Bids

Any bid received by the Employer after the deadline prescribed in Clause 20 will be
considered as non responsive.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids before the deadline prescribed in Clause 20.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with Clauses 18 & 19, with the outer and inner envelopes
additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.(Refer Clause ‘A’
of Sec-5)

No bid may be modified after the deadline for submission of bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity in Clause 15.1 above or as extended pursuant
to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.

Bidders may only offer discounts to, or otherwise modify the prices of their bids by
submitting bid modifications in accordance with this clause or included in the original bid
submission. (Refer Clause ‘A’ of Sec-5)

BID OPENING AND EVALUATION

Bid opening

On the due date and appointed time as specified in clause 20, the Employer will first open
Technical bids of all bids received (except those received late) including modifications made
pursuant to clause 22 in presence of the bidders or their representative who choose to

attend. In the event of the specified date for Bid opening being declared a holiday by the



23.2.

23.3

234

24.

25.

Employer, the bids will be opened at the appointed time and location on the next working
day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an
acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be
opened.

Bidder’s name, withdrawals, modifications of technical bid, the presence of bid security and
such other details, as the Employer may consider appropriate will be announced by the
Employer at the opening.(Refer Clause ‘A’ of Sec-5)

If all Bidders have submitted unconditional Bids together with requisite bid security, then all
bidders will be so informed then and there. If any Bid contains any deviation from the Bids
documents and/or if the same does not contain Bid security in the manner prescribed in the
Bid documents, then that Bid will be rejected and the Bidder informed accordingly. The
sealed financial bid containing priced BOQ will be returned to him without opening. All valid
financial bids whose technical bids have been determined to be substantially responsive in
accordance with Clause 26 hereof, shall be opened on the specified date from declaring the
results of the Technical Bid, in presence of the bidders or their representatives who choose
to attend. The Bidder’s name, the Bid prices, the total amount of each Bid and of any
alternative Bid (if alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, and such other details as the Employer at the opening. Any
bid price, discount, or alternative Bid price which is not read out and recorded at Bid
opening, will not be taken into account in Bid evaluation.(Refer Clause ‘A’ of Sec-5)

The Employer shall prepare minutes of the Bid opening, including the information disclosed
to those present and the minutes shall form part of the contract.(Refer Clause ‘A’ of Sec-5)
Process to be confidential.

Information relating to the examination, clarification, evaluation and comparison of the bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process until the award to the successful
bidder has been announced.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask
any Bidder for clarification of his Bid, including breakdown of unit rates. The request for
clarification and the response shall be writing or by cable, but no change in the price or
substance of the Bid shall be sought, offered, or permitted except as required to conform the
correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in
accordance with Clause 27.

Subject to above para, no Bidder shall contact the Employer on any matter relating to his bid
from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to

bring additional information to the notice of the Employer, he should do so in writing.



26.
26.1

26.2

26.3

26.4

27.
27.1

27.2

28.
29.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or

contract award decisions, may result in the rejection of his bid. No bid may be modified after

the deadline for submission of bids.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets

the eligibility criteria defined in Clause 4 (b) has been properly signed by an authorized

signatory (accredited representative) holding power of Attorney in his favor. The Power of

Attorney shall interalia include a provision to bind the Bidder to settlement of disputes

clause; (c) is accompanied by the required Bid security and; (d) is responsive to the

requirements of the Bidding documents.

A substantially responsive Technical and Financial Bid is one which conforms to all the

terms, conditions and specification of the Bidding documents, without material deviation or

reservation. A material deviation or reservation is one (a) which affects in any substantial

way the scope, quality or performance of the works; (b) which limits in any substantial way,

the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose

rectification would affect unfairly the competitive position of other Bidders presenting

responsive Bids.

If a Technical Bid is not substantially responsive, it will be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non-conforming

deviation or reservation.

The envelop marked as financial bid of those bidders whose technical bid has been

determined to be non-responsive shall not be opened and will be returned unopened.

(Refer Clause ‘A’ of Sec-5)

Correction of Errors

Bids determined to be responsive will be checked by the Employer for any arithmetic errors.

Errors will be corrected by the Employer as follows:(Refer Clause ‘A’ of Sec-5)

(a) Where there is a discrepancy between the rates in figures and in words, the rate in
words will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the Bid will be adjusted by the Employer in accordance with the above

procedure for the correction of errors and, with the concurrence of the Bidder, shall be

considered as binding upon the bidder. If the bidder does not accept the corrected amount

the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause

16.F. (B). (Refer Clause ‘A’ of Sec-5)

NIL

Evaluation and Comparison of Bids

29.2 The Employer will evaluate and compare only the bids determined to be responsive in
accordance with Clause 26.



In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by

adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 27;

(b) Making appropriate adjustments to reflect discounts or other price modification
offered in accordance with Sub Clause 22.5

29.3 The estimated effect of the price adjustment conditions under Clause 47 of the conditions of
contract, during the period of implementation of the Contract, will not be taken into account in
Bid evaluation.

29.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Nodal Officer or
his nominee’s estimate of the cost of work to be performed under the contract, the Employer
may require the Bidder to produce detailed price analyses for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the
implementation/construction methods and schedule proposed.

30 NIL

F. AWARD OF CONTRACT

31 Award Criteria

31.1 The Employer will award the Contract to the Bidder whose Bid has been determined to be
responsive to the Bidding documents and who has offered the lowest evaluated Bid Price,
provided that such Bidder has been determined to be (a) eligible in accordance with the
provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. The
second bidder (i.e.L2) shall be kept in reserve and may be invited to match the bid submitted
by the (L1) bidder in case such bidder withdraws or is not selected for any reason.

32 Employer’s Right to accept any Bid and to reject any or all.
Notwithstanding clause 31, the Employer reserve the right to accept or reject any bid and to
cancel the bidding process and reject all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected bidder or bidders of the grounds for
Employer’s action.

33 Notification of Award and Signing of Agreement

33.1 The Bidder whose bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion and maintenance of the works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the “contract Price”).

33.2 The notification of award will constitute the formation of the Contract subject only to the
furnishing of a performance security in accordance with the provision of Clause 34.

33.3 The Agreement will incorporate all correspondence between the Employer and the
successful bidder. It will be signed by the employer and sent to the successful Bidder within
(28 days of award of work for global tender and Within 14 days for domestic tender)
following the notification of award along with the Letter of Acceptance. Within (28 days for



global tender and within 21 days for domestic tender) of receipt, the successful Bidder will
furnish the performance security and sign the Agreement with the Employer.

33.4 Upon the furnishing by the successful Bidder of the Performance Security the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful and release their

Bid security (EMD).

34. Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from
Running Bills.

34.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of
which 5% of contract price should be submitted as Insurance Surety Bond/FDR
or Bank Guarantee of Nationalized/scheduled bank (except Co-operative)
Banks having its branch at Gandhidham, or Digital transfer within (21
days in case of domestics bid and within 28 days in case of global bids) of
receipt of letter of acceptance and balance 5% recovered as Retention
Money from Running Bills. Recovery of 5% of Retention Money to commence
from the first bill onwards @ 5% of bill value from each bill. Retention Money be
refunded within 14 days from the date of payment of final bill. Balance SD
to be refunded immediately not later than 14 days from completion of defect
liability period, NOC from Geology Department & Payment of welfare cess for
final bill.

e The performance guarantee submitted in form Bank Guarantee should be
valid for 60 days beyond the date of completion of all contractual obligations of
the contractor, including Defect Liability Period.

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause
34.1 shall constitute sufficient grounds for cancellation of the award of work
and forfeiture of the Bid security.

34.3The documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare cess @1% of work done or as amended By Statutory Authority
from time to time, paid on final bill shall be submitted before releasing
the Performance Guarantee.

35 Advance Payment

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in the
Conditions of Contract, subject to maximum amount, as stated in the Contract Data. (Refer
Clause ‘A’ of Sec-5)

36. Conciliator

36.1 The Employer proposes that CIDC - SIAC Arbitration Centre be appointed as Conciliator
under the contract as provided in sub-clause 24.1 of condition of contract. If the bidder
disagrees with this proposal, the bidder should so state in the bid. (Refer Clause ‘A’ of Sec-
5)

37. Corrupt or Fraudulent Practices



371

37.2

38.

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the Employer:

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of
value to influence the action of a public official in the procurement process or in
contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

(b) Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question.

(c) Will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the

conditions of Contract.

The payment from 2" bill to the pre final bill, shall be released subject to the
Condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of Welfare
Cess @ 1% of work done or as amended by Statutory Authority from time to time, paid to

concerned authority is submitted for the previous bill.
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FORMS OF BID, QUALIFICATION INFORMATION

TABLE OF FORMS

FORM OF BID

CONTRACTOR'’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREMENT FORM



Date of Tender Submission , Tender No.

SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Name of Work :- "PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA."

To

The Executive Engineer (Harbour),
Deendayal Port Authority,

Nirman Building,1st floor,

New Kandla,

Dist- Kutch (Gujarat).

We, the undersigned, declare that:

(a)

(b)

()

(d)

(e)

®

(8)

we have examined and have no reservations to the tender documents, including addenda
and clarifications issued

we offer to execute the work in conformity with the tendering documents and in accordance
with the delivery schedules specified in the schedule of requirements in accordance with the
tender document

The total price of our tender, excluding any discounts offered in item(d) below, is [ insert the
total tender price in words and figures, indicating the various amounts and the respective
currencies];[in case of techno-commercial offer it shall be mentioned that ‘as filled in the
price bid’](Refer Clause ‘A’ of Sec-5)

The discounts offered and the methodology for their application are:

Discounts. if our tender is accepted, the following discounts shall apply. [Specify in detail
each discount offered and the specified item of the Schedule of Requirements to which it
applies.] [in case of Techno-Commercial offer it shall be mentioned that “as filled in the Price
Bid "]

Methodology of application of the discounts. The discounts shall be applied using the
following method:[ Specify in detail the method that shall be used to apply the discounts ]. [
in case of Techno- Commercial offer it shall be mentioned that " as filled in the Price Bid
"](Refer Clause ‘A’ of Sec-5)

our tender shall be valid for the period of time specified in [ITB Sub-clause 15.1], from the
date fixed for the tender submission deadline in accordance with [ITB Sub- clause20.1] ,
and it shall remain binding upon us and may be accepted at any time before the expiration of
that period or any extended period accordance with [ITB Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance guarantee in accordance with
[insert relevant clause no., ITB Sub-clause 34] for the due performance of the contract, as
specified in specimen form for the purpose.

We, including any subcontractors or contractors for any part of the contract,[ insert the
nationality of the Tenderer, including that of all parties that comprise the Tenderer, if the
Tenderer is a JV, and the nationality each subcontractor and Contractor].(Refer Clause ‘A’ of

Sec-5)



(h) We have no conflict of interest in accordance with [ITB Sub-clause no 5].

(i) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any
part of the contract - has not been declared ineligible by the port, under laws of India or
official regulations in accordance with[ITB Sub-clause no.3]

(i) We understand that this tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract agreement is prepared and executed in accordance with[ITB Sub-clause 33] and as
per specimen from the purpose;

(k) We understand that you are not bound to accept the lowest evaluated tender or any other
tender that you may receive.

(1) We also make specific note clauses of [ITB, NIT] under which the contract is governed.

(m)In case of out station firms, having a branch in India for liaison purposes, please mention the
name of the contact person and Tel. no.,Fax. no., and mail-Id and also the complete postal
address of the firm.

(n) We understand that the communication made with the firm at (m), by the port shall be
deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of tender]

Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer]

Dated on day of , (insert date of signing)



CONTRACTOR'’S BID (Refer Clause ‘A’ of Sec-5)

Description of the works: - PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY
AREA."

BID

TO

(The employer)
Address

GENTLEMEN,

We offer to execute the works described above in accordance above with the conditions of
Contract accompanying this bid for the contract price of (in figures)
(in letters)

The advance payment required / not required as per rule.

We accept the appointment of as the conciliator.

(OR)

We do not accept the appointment of as the conciliator and propose instead
that be appointed as

Conciliator whose daily fees and biographical data are attached.

This bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We undertake that, in competing for(and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force In India namely
“prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security required by the bidding
documents.

We attach herewith our copy of permanent account number (PAN)

Yours faithfully,

Authorized Signature:

Name& title of signatory

Name of Bidder

Address



Notes:

To be filled in by the bidder, together with his particulars and date of submission at the bottom of
the form of bid.



PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will be used for purposes of
pre-qualification as provided for in the instructions to tenderers.

1. Only for individual bidders

1.1 Constitution or legal status of bidder (attach copy)
e Place of registration
¢ Principal place of business
e Power of attorney of signatory of bid(Attach)

2. Turnover of the firm/ JV

YEAR TURN OVER

2021-22

2022-23

2023-24

Average

Attachments: Financial reports for the last three years; balance sheets, profit and loss statement,
auditors reports( in case of companies/ corporation) etc., list them below and attach copies. In
case the bidder has submitted provisional certificate from Certified CA for FY 2022-23, the same
is to be considered while evaluating.

3. Similar works

Particulars Year No. of works Value
2017-18
Total vaILlJe' 5018-19
completed similar 5019-20
work as defined in
2020-21
the tender
) 2021-22
document during
2022-23
last 7 years
2023-24

Attachments: Supporting documents, viz., successful completion certificates from clients, other
documentations to substantiate the similarity of work as per definition of “similar work” employers

reserves the right to verify the information;

4. Information on bid capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works.



Description | Place | Contract | Name& | Value Stipulated | Value of | Anticipated
of work & no.& address | of Period of remaining | date of

state | date of port | contract | completion | to be completion

Rs completed
(B) Works for which bids already submitted
Description of | Place | Name& | Value of Stipulated | Date Remarks if
work & address | contract Period of | when any
state | of port Rs completion | decision is
expected

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying out the works. The

bidder should list all information requested below.

Item of
equipment

Requirement
no. capacity

Owned/
leased /to be
procured

No.s/
capacity

Age/
condition

Remarks
(from whom to
be purchased)

6. Qualification and experience of key personnel proposed for administration and

execution of the contract. Attach biographical data. Refer also to sub.clause 4.3(e) of

instructions to bidders and sub.clause 9.1 of the conditions of contract.

Position Name Qualification Years of Years of
experience experience in
(general) the proposed
position
Project
manager
Discipline

specialist etc.,

7. Proposed sub-contracts and firms involved (Refer Clause ‘A’ of Sec-5)




Sections of the Value of sub- Sub-contractor Experience in
works contract (name and address) | similar work

8. Information on litigation history in which the bidder is involved.

Other party(ies) | port Cause of amount Remarks
dispute involved
showing

present status

9. Additional information bidder may like to submit

Duly authorized to sign this authorization on behalf of (insert complete name of tenderer)

Dated on day of [insert date of

signing]




LETTER OF ACCEPTANCE
(On letterhead paper of the port)

(date)

TO:
(Name and address of the contractor)

Dear Sirs,

Tender no
Sub: PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA."

Ref: Your bid dated
And [list the correspondence with the bidder]
This is to notify you that your bid dated for execution of
the (name of the contract and identification number, as given in the
instructions to bidders) for the contract price of rupees (amount in words

and figures as corrected and modified in accordance with the tender document is here by
accepted by the employer/Board).

You are hereby requested to furnish performance security, in the form detailed in tender
document for an amount of Rs. within { } days of the receipt of this
letter of acceptance valid upto 28 days from the date of completion obligations expiry of taking
over certificate subject to removal of defects period i.e. upto and also sign the contract
agreement within{ } days of the receipt of this letter of acceptance , failing which action
as stated in the tender document will be taken.

Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully

Chief Engineer
Deendayal Port Authority



ISSUE OF NOTICE TO PROCEED WITH THE WORKS
(Letterhead of the Port)

dated

To
(Name and address of the contractors)

Dear Sirs,
Tender no
Sub: PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA."
Ref: Letter of acceptance no. dated
Pursuant to your furnishing the requisite security as stipulated in [clause 21 of
general conditions of contract] and signing of the contract for execution of the
you are hereby instructed to precede with the execution of the said works in

accordance with the contract documents. It is here by notified that the [site] is being handed over
to you for execution of work in accordance with the contract documents.

Yours faithfully,

Executive Engineer (Harbour)
Deendayal Port Authority



SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.500/-non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the
instructions indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number| day of [insert: month], [insert: year]
Between
(1) The Board of Deendayal Port Authority, an autonomous body of the
Ministry of PORT, SHIPPING & Waterways of the Government of
INDIA, incorporated under the MAJOR PORT AUTHORITIES ACT,
2021 as amended thereafter, under the laws of India and having its
principal place of business at [insert address of port |(hereinafter
called "the “Board”/port” ), and
(2) [insert name of the contractor|, [incorporated under| the laws of
[country of contractor] and having its place of business at [insert:
address of contractor] (hereafter called “the contractor”)
WHEREAS the employer board invited tenders against tender
no.[number]| for execution of [tender title and brief description] and has
accepted a tender by the contractor in accordance with the
supply/delivery schedules, in the sum of[insert contract price in words
and figures, expressed in the contract currency (ies)] (hereafter called
“contract price”)
AND WHEREAS the contractor agreed to deposit the Security Deposit

as follows for the due fulfillment of all the conditions of the contract.

1.Rs. paid in the form of FDR/ Bank Guarantee or

Digital Payment towards 5% of Contract value as Performance Guarantee
Balance amount towards S.D. being 5% of contract value will be recovered
from work bills

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. In this agreement words and expressions shall have the same

meanings as per respectively assigned to them in the conditions of

contract refer to.



2. the following documents shall constitute the contract between the
employer/ board and the contractor, and each shall be read and
construed as an integral part of the contract:

a) This contract agreement;

b) Special conditions of contract;

c) General conditions of contract;

d) Technical requirements (including schedule of requirements
and technical specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda is any issued

(
(
(
(

[numbers and date];
(g) The contractor’s bid and original price and delivery schedules;

(h) The employer/ board’s notification of award,;
(i) [correspondence the employer/board has exchanged with the

bidder till and after award of contract [specific letters and
dates]]
(j) And [add here any other documents]
AND WHEREAS
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the
provision and the execution of WORK at the CONTRACT PRICE as
indicated in CONTRACT upon the terms and subject to the
conditions of contract. Now this CONTRACT AGREEMENT
witnessed and it is hereby agreed and declared as follows:

All the disputes related to the subject contract shall be resolved
through a conciliation committee / councils comprising of independent
subject experts

3. In consideration of the payment to be made to CONTRACTOR for
work to be executed by him. CONTRACTOR hereby covenants with
EMPLOYER/ BOARD what CONTRACTOR shall and will duly
provide, execute and complete work and things in CONTRACT,
mentioned or described or which are to be implied there from or may
be reasonably necessary for completion of work and the times and in
the manner and subject to the terms and conditions or stipulations
mentioned in CONTRACT.

4. In consideration of the due provision, execution and completion of

work by the contractor in accordance with the terms of the contract,



the employer / board does hereby agree with contractor that
employer /board will pay to contractor the respective amounts for the
work actually done by him ad approved by employer/board as per
payment terms accepted in contract and payable to contractor under

provision of contract at such manner as provided for in the contract.

. in consideration of the due provision, execution and completion of
work, contractor done hereby agree to pay such sums as may be due
to employer/ board for the services rendered by employer/ board to
contractor as set forth in contract and such other sums as may
become payable to employer/ board towards loss, damage to the
employer/ board’s equipment, materials etc. and such payments to
be made at such time and in such manner as is provided in the

contract.

IN WITNESS where of the parties hereto have caused this agreement
to be executed in accordance with the laws of [insert name of the
contract governing law country] on the day, month and year

indicated above.
M/s.

(Name, signature

Designation and Seal

of the Contractor)
WITNESS

Signed, sealed & delivered
By Chief Engineer on
behalf of the Board in the
Presence of :

THE

PORT

Contractor

Chief Engineer
Deendayal Port Authority

FOR & ON BEHALF OF

BOARD OF DEENDAYAL
AUTHORITY



Witness : (Name, Signature, address)

2. s
(Dy. HOD & XEN)
The common seal of the
Board of Deendayal Port Authority affixed in
the presence of :
SECRETARY
DEENDAYAL PORT AUTHORITY



SECTION 3

CONDITIONS OF CONTRACT



CONDITIONS OF CONTRACT

A. General
1. Definitions

1.1  Terms which are defined in the Contact Data are not also defined in the Conditions
Contract but keep their defined meanings capital initials are used to identify defined terms.

The Conciliator is the person appointed jointly by the Employer and the contractor to resolve
disputes in the first instance as provided for in clauses 24 and 25. The names of the Adjudicator

is defined in the Contact Data. Refer Clause ‘A’ of Sec-5

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified by the Nodal Officer
or his nominee in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute, complete
and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to
the Employer.

The Contract Price is the stated in the letter of acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated from
the Completion Date.

The Employer is the party who will employ the contractor to carry out the Works.

The Nodal Officer or his nominee is the person named in the Contract Data (or any other
Competent person appointed and notified to the contractor to act in

replacement of the Nodal Officer or his nominee) who is responsible for supervising the
Contractor, Administering the Contract, certifying payments due to the Contractor, issuing
and valuing Variations to the contract, awarding extensions of time and valuing the
Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s Letter of Acceptance.
The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Nodal Officer or his nominee by
issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation

in the Works.



Plant is any integral part of the Works which is to have mechanical, electrical, electronic or
chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and are
factual interpretative reports about the surface and subsurface conditions at the site.
Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Nodal Officer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide withany of the Site
Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract which includes work on the site.

Temporary Works are works designed, constructed, installed and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Nodal Officer or his nominee which varies the
Works.

The Works are what the Contract requires the Contractor to construct, install and turn over
to the Employer as defined in the Contract Data.

The Trained Work Person are those employed/proposed to be employed by the Contractor
at the Project Site, who have participated and are in possession of a valid Competency
Certificate through a programme run under the auspices of a University, State Technical

Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means plural, male also means
female or neuter and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract instructions clarifying queries

about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended

Completion date for the whole of the Works).
2.3 The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement



(2) Letter of Acceptance and notice to proceed with Works Contractor’s Bid.

(3) Contract Data

(4) Conditions of Contract including Special Conditions of Contract

(5) Specifications

(6) Drawings

(7) Bill of quantities and

(8) Any other documents listed in the Contract Data as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract

Data.

4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his nominee will decide
contractual matters between the Employer and the Contractor in the role representing the

Employer.

5. Delegation

5.1 The Nodal officer or his nominee may delegate any of the duties and responsibilities to other
people except to the Conciliator after notifying the Contractor and may cancel any

delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian

Contract Act 1872).

7. Joint Venture (Refer Clause ‘D’ of Sec-5)

Companies/Contractors may jointly undertake contract/contracts. Each only would be
jointly and severely responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders, however JV has to designate in
their MOU. The firms with at least 26% equity holding each be allowed to jointly meet the

legibility criteria.



Note: JVs/Consortia be allowed in all contracts of estimated cost of more than Rs.5 crores.
However, there shall be no limit on the number of partners.

8. Subcontracting

8.1 The Contractor may subcontract with the approval of the Nodal Officer or his nominee but
may not assign the Contract without the approval of the Employer in writing.

Subcontracting does not alter the Contractor’s obligations. Refer Clause ‘A’ of Sec-5

Other Contractor

8.2 The Contractor shall co-operate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of other contractors. The
Contractor shall as referred to in the Contract Data, also provide facilities and services for
them as described in the Schedule. The employer may modify the schedule of other

contractors and shall notify the contractor of any such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Nodal Officer or his nominee. The Nodal Officer or his nominee
will approve any proposed replacement of Key personnel only if their qualifications,
abilities, and relevant experience are substantially equal or better than those of the

personnel listed in the Schedule.

9.2 If the Nodal Officer or his nominee asks the Contractor to remove a person who is a member
of the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connections with the

work in the Contract.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this contract states are Employer’s risks and the

Contractor carries the risks which this Contract states are Contractor’s risks.

11. Employers Risks

11.1  The Employers risks are

(@) In so far as they directly affect the execution of the Works in the country where the

Permanent Works are to be executed:

(i) War and hostilities (whether war be declared or not), invasion, act of foreign enemies:



(i)

(iii)

(iv)

v)

vi)

12.1

Rebellion, revolution, insurrection, or military or usurped power, or civil war,

lIonizing radiations, or contamination by radioactivity from any nuclear fuel, or from any
nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or other

hazardous properties of any explosive nuclear assembly or nuclear component thereof:

Pressure waves caused by aircraft or other aerial devices traveling at sonic or

supersonic speeds; and

riot, commotion or disorder, unless solely restricted to the employees of the Contractor

or of his Subcontractors and arising from the conduct of the Works;
floods, tornadoes, earthquakes and landslides

(a) Loss or damage due to the use or occupation by the Employer of any Section or part

of the Permanent Works, except as may be provided for in the Contract;

(b) loss or damage to the extent that it is due to the design of the Works, other than any
part of the design provided by the Contractor or for which the Contractor is

responsible; and

(c) Any operation of the forces of nature (in so far as it occurs on the Site) which an

experienced contractor:
(i) could not have reasonably foreseen, or

(ii) Could reasonably have foreseen, but against which he could not reasonably have

taken at least one of the following measures.

A. Prevent loss or damage to physical property from occurring by taking

appropriate measures, or

B. Insure against.

12. Contractor’s risks

All risks of loss of or damage to physical property and of personal injury and death

which arise during and in consequence of the performance of the Contract other than the

excepted risks are the responsibility of the Contractor.

13.1

13. Insurance

The Contractor shall provide in the joint names of the employer and the Contractor,

insurance cover from the Start Date to the end of the Defects Liability Period, in the



amounts and deductibles state in the Contract Data for the following events which are due

to the Contractors risks.
a) Loss of or damage to the Contractors risks.
b)  Loss of or damage to Equipment;

c¢) Loss of or damage property (except the Works, Plant, Materials and Equipment in

connection with the Contract, and
d) Personal injury of death.

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Nodal
Officer or his nominee for the Nodal Officer or his nominee’s approval before Start Date. All
such insurance shall provide for compensation to be payable in the types and proportions

of currencies required to rectify the loss or damage incurred.

13.3  If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid from payments other wise due to the Contractor or, if

no payment of the premiums shall be a debt due.

13.4  Alternate to the terms of insurance shall not be made without the approval of the Nodal

Officer or his nominee.
13.5 Both parties shall comply with all conditions of the insurance policies.

14. Site Investigation Reports

14.1  The Contractor, in preparing the Bid, shall rely on the Investigation Report referred to in

the Contract Data, supplemented by any information available to the Bidder.

15. Queries about the Contract Data.

15.1 The Nodal Officer or his nominee will clarify queries on the Contract Data.

16. Contractor to Construct the Works.

16.1 The Contractor shall construct and install the Works in accordance with the

Specification and Drawings.

17. The Works to Be Completed by the Intended Completion Date.

17.1  The Contractor may commence execution of the Works on the Start Date and shall carry

out the Works in accordance with the program submitted by the Contractor as updated



with the approval of the Nodal Officer or his nominee, and complete them by the Intended

Completion Date.

18. Approval by the Nodal Officer or his nominee.

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Nodal Officer or his nominee, who is to approve them if they

comply with the specifications and Drawings.
18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Nodal Officer or his nominee’s approval shall not alter the Contractor’s

responsibility for design of the Temporary Works.
18.4 NIL

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Nodal Officer or his nominee before

their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries.

20.1 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the Employer. The contractor is to notify the Nodal Officer or
his nominee of such discoveries and carry out the Nodal Officer or his nominee’s

instructions for dealing with them.

21. Possession of the Site.

21.1  The Employer shall give possession of all parts of the Site to the Contractor, free from
encumbrances. If possession of a part is not given by the date stated in the Contract Data
the Employer is deemed to have delayed the start of the relevant activities and this will be a

Compensation Event. Refer Clause ‘A’ of Sec-5

22 Access to the Site

22.1 The Contractor shall allow the Nodal Officer or his nominee and any person authorized by
the Nodal Officer or his nominee access to the Site to any place where work in connection

with the Contract is being carried out or is intended to be carried out and to any place



where materials or plant are being manufactured, fabricated and/or assembled for the

works.

23 Instructions

23.1  The Contractor shall carry out all instructions of the Nodal Officer or his nominee which

comply with the applicable laws where the Site is located.

24 Disputes

241  If the Contractor believes that a decision taken by the Nodal Officer or his nominee was
either outside the authority given to the Nodal Officer or his nominee by the Contract or that
the decision was wrongly taken, the decision shall be referred to the conciliator within 28
days of the notification of the Nodal Officer or his nominee’s decision. Refer Clause ‘A’ of

Sec-5

25 Settlement of Disputes

25.1  If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of the Contract or the execution of the Works, whether
during the execution of the Works or after their completion and whether before or after
repudiation or after termination of the Contract, including any disagreement by either party
with any action, inaction, opinion, instruction, determination, certificate or valuation of the
Nodal Officer or his nominee, the matter in dispute shall, in the first place be referred to the
Disputes Review Board [DRD] in case of contracts valuing more than Rs.5 crores and above,
and for contracts valuing less than Rs. 5 crores, the disputes will firstly be settled by the

Conciliator, failing which any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated or frustrated the Contractor
shall in every case, continue to proceed with the Works with all due diligence and the
Contractor and the Employer shall give effect forthwith to every decision of the Nodal
Officer or his nominee unless and until the same shall be revised, as hereinafter provided, by
the conciliator or in a Dispute Review Board recommendation / Arbitral Award. (Refer
Clause ‘A’ of Sec-5)

25.2 Decision by Conciliator (Refer Clause ‘A’ of Sec-5)

(i) The Conciliator shall give a decision in writing within 28 days of receipt of a notification of
a dispute.

(ii) Conciliator shall be paid daily at the rate specified in the contract Data together with
reimbursable expenses of the types specified in the contract data and the cost shall be

divided equally between the Employer and the contractor, whatever decision is reached by



the conciliator, either party may refer a decision of the conciliator within 28 days of the
conciliator’s written decision. If neither party refers the disputes to arbitration within 28

days, the conciliators decision will be final and binding.

25.3 Arbitration (Refer Clause ‘A’ of Sec-5)

Any dispute in respect of in respect of contracts where party is dissatisfied by the
Conciliators decision shall be decided by arbitration as set forth below:

(1) A dispute with Dispute review expert shall be finally settled by arbitration in accordance
with the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof.
The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer
and the Contractor, and the third to be appointed by the mutual consent of both the
arbitrators, falling which by making a reference to CIDC-SIAC Arbitration Centre from their

panel.

(ii) Neither party shall be limited in the proceeding before such arbitrations to the evidence or
arguments already put before the Nodal Officer or his nominee or the Board, as the case may
be, for the purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Nodal Officer or his nominee or any of the
members of the Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the dispute.

(iii) The reference to arbitration shall proceed notwithstanding that the works shall not then be
or be alleged to be complete , provided always that the obligations of the Employer, the
Nodal Officer or his nominee and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works. Neither party shall be
entitled to suspend the works to which the dispute relates, and payment to the contractor

shall be continued to be made as provided by the contract.

(iv)If one of the parties fail to appoint its arbitrations in pursuance of sub-clause [i], within 14
days after receipt of the notice of the appointment of its arbitrator by the other party, then
chairman of the nominated Institution shall appoint arbitrator within 14 days of the receipt
of the request by the nominated institution. A certified copy of the chairman’s order,

making such an appointment shall be furnished to both the parties.

(v) Arbitration proceedings shall be held at, and the language of the arbitration proceeding and

that of all documents and communications between the parties shall be ‘English’

(vi) The decision of the majority of arbitrators shall be final and binding upon both parties. The

expenses of the arbitrators as determined by the arbitrators shall be shared equality by the



Employer and the Contractor. However, the expenses incurred by each party in connection
with the preparation, presentation, etc. of its case prior to, during and after the arbitration

proceedings shall be borne by each party itself.
(vii)  All arbitration awards shall be in writing and shall state the reasons for the award.

(viii) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the employer shall not be withheld, unless they are

subject matter of the arbitration proceedings.

26 Replacement of Conciliator

26.1  Should the Conciliator resign or die, or should the Employer and the Contractor agree
that the conciliator is not fulfilling his functions in accordance with the provisions of the
Contract, a new Conciliator will be jointly appointed by the Employer and the Contractor. In
case of disagreement between the Employer and the Contractor, within 30 days the
Conciliator shall be appointed by the Appointing Authorities designated in the Contract Data
at the request of either party within 14 days of receipt of such request. (Refer Clause ‘A’ of
Sec-5)

B. TIME CONTROL

27 Program

27.1 Within the time stated in the contact data the contractor shall submit to the Nodal officer
or his nominee for approval a program showing the general methods arrangements, order,
and timing for all the activities in the works along with monthly cash flow forecast.

27.2  An updates of the program shall be a program showing the actual progress achieved on
the timing of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

27.3  The contractor shall submit to the Nodal Officer or his nominees, for approval an
updated program at intervals no longer than the period stated in the contract data. If the
contractor does not submit an updates program within this period, the Nodal Officer or his
nominee may withhold the amount stated in the contract data from the next payment
certificate ant continue to withhold this amount until the next payment after the data on
which the overdue program has been submitted.

274 The nodal officer or his nominee’s approval of the program shall not alter the

contractor’s obligations. The contractor may revise the program and submit it to the nodal
officer or his nominee again at any time. A revise program is to show the effect of variations

and compensation events.



28 Extension of the intended completion data.

The nodal officer or his nominee shall extend the intended completion data if a compensation
event occurs or a variation is issued which makes it impossible for completion to be achieved
by the intended completion data without the contractor taking steps to accelerate the
remaining work and which would cause the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how much to extend the
intended completion Data within 21 days of the contractor asking the Nodal Officer or his
nominee for a decision upon the effect of a compensation event or variation and submitting
full supporting information. If the contractor has failed to give early warning of a delay or has
failed to cooperate in assessing the new intended completion data.

29 The Early Warning Provisions shall be as per clause 32.
30 Delays Ordered by the Nodal Officer or his nominee

30.1. The Nodal Officer or his nominee may instruct the contractor to the start or Progress of

any activity within the works.

31 Management Meeting.

31.1 Either the Nodal Officer or his nominee or the contractor may require the other to
attend a management meeting. The business of a management meeting shall be to review
the plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

31.2  The Nodal Officer or his nominee shall record the business of management meetings
and is to provide copies of his record to those attending the meeting and to the employer.
The responsibility of the parties for actions to be taken is to be decided by the Nodal Officer
or his nominee either at the management meeting or after the management meeting and

started in writing to all attended the meeting.

32 Early warning

32.1 The contractor is to warn the Nodal Officer or his nominee at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality of the
work, increase the contract price or delay the execution of works. The Nodal Officer or his
nominee may require the contractor to provide an estimate of the expected effect of the
event or circumstances on the contract price and completion Data. The estimates are to be
provided by the contractor as soon as reasonably possible.

32.2 The contractor shall cooperate with the Nodal Officer or his nominee in making and

considering proposals for how the effect of such an event or circumstance can be avoided or



reduced by anyone involved in the work and in carrying out any resulting instruction of the
Nodal Officer or his nominee.

32.3 Deleted

C. QUALITY CONTROL

33. Identity Defects

33.1 The Nodal Officer or his nominee shall check the Contractor’s work and notify the
Contractor’s work and notify the Contractor of any Defects that are found. Such checking
shall not affect the Contractor’s responsibilities. The Nodal Officer or his nominee may
instruct the Contractor to search for a Defect and to uncover and test any work that the

Nodal Officer or his nominee considers may have a Defect.

34. Tests

34.1 If the Nodal Officer or his nominee instructs the Contractor to carry out a test not
specified in the specification to check whether any work has a Defect and the test shows that
it does the Contractor shall pay for the test and any samples. If there is no Defect the test

shall be a Compensation Event.

35. Correction of Defects

35.1 The Nodal Officer or his nominee shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at Completion and is defined in the
Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to
be corrected.

35.2 Every time notice of a Defect is given the Contractor shall correct the notified Defect within

the length of time specified by the Nodal Officer or his nominee’s notice.

36. Uncorrected Defects
36.1 If the Contractor has not corrected a Defect within the time specified in the Nodal Officer or
his nominee’s notice the Nodal Officer or his nominee will assess the cost of having the

Defect corrected, and the Contractor will pay this amount.

D. COST CONTROL

37. Bill of Quantities

37.1 The Bill of Quantities shall contain items for the constriction, supply, installation, testing
and commissioning work to be done by the Contractor.

37.2 The bill of quantities is used to calculate the Contract Price. The Contractor is paid for the

quantity of the work done at the rate in the Bill of Quantities for each item.



38. Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for
the particular item by more than + 25 percent provided the change exceeds + 10% of initial
Contract Price, the Nodal Officer or his nominee shall adjust the rate (S), to allow for the
change.

38.2 The Nodal Officer or his nominee shall not adjust rates from changes in quantities if
thereby the initial Contract Price is exceeded by more than 15 percent except with prior
approval of the Employer.

38.3 Ifrequested by the Nodal Officer or his nominee where the quoted rate (s) of any item(s)
is abnormally high, the Contractor shall provide theNodal Officer or his nominee with a

detailed cost breakdown of such rate in the Bill of Quantities.

39. Variations.

39.1 All Variations shall be included in updated programs produced by the Contractor.

40. Payment for Variations.

40.1 Variation permitted shall not exceed +25% in quantity of each individual item, and +10%
of the total contract price. With 14days of the date of instruction for executing varied work,
extra work or substitution, and before the commencement of such work, notice shall be
given either (a) by the contractor to the Employer of his intention to claim the extra
payment or a varied rate or price, or (b) by the Employer to the contractor of his intention

to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to items in the Bill of
Quantities, rate payable should be determined by methods given below and in the order
given below:

i) Rates and prices in Contract, if applicable plus escalation as per contract.

ii) Rates and prices in the schedule of rates applicable to the contract plus/minus ruling
percentage.

iii) Market rates of materials and labour, hire charges of plant and machinery used, plus
10% for overheads and profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have increased beyond the variation
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the

permissible variation should be:



i) Rates and prices in contract, if reasonable plus escalation, failing which (i) and (ii) below
will apply

ii) Rates and prices in the schedule of Rates applicable to the contract plus/minus ruling
percentage,

iii) Market rates of material and labor, hire charges of plant and machinery used plus 15%
for overheads and profits of contractor.

40.4 If there is delay in the Employer and the contractor coming to an agreement on the rate of
an extra item, rates as proposed by the employer shall be payable provisionally till such
time as the rates are finally determined or till date mutually agreed.

40.5 If the Nodal officer or his nominee decides that the urgency of varying the work prevent a
quotation being given and considers not delaying the work, no quotation shall be given and

the variation shall be treated as a Compensation Event.

41. Cash flow forecasts.

41.1 When the program is updated, the contractor is to provide the Nodal Officer or his nominee
with an updated cash flow forecast.

42. Payment Certificates.

42.1 The contractors shall submit to the Nodal Officer or his nominee monthly statements of the
estimated value of the work completed less the cumulative amount certified previously.

42.2 The Nodal Officer or his nominee shall check the Contractors’ monthly statement within 14
days and certify the amount to be paid to the Contractor after taking into account any credit
or debit for the month in question in of materials for the works in the relevant amount
and under conditions set forth in sub clause 51(3) of the Contract Data (Secure Advance).

42.3 The value of work executed shall be determined by the Nodal Officer or his nominee.

42.4 The value of work executed shall comprise the value of quantities of the items in the Bill of
quantities completed.

42.5 The value of work executed shall include the valuation of variations and Compensation
Events.

42.6 The Nodal Officer or his nominee may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of later
information.

43 Payments

43.1 Bills shall be prepared and submitted by the Contractor, joint measurements shall be taken
continuously and need to be connected with billing stage. System of 4 copies of
measurements, one each for Contractor, Employer and Nodal Officer or his nominee, and

signed by both Contractor and Employer shall be followed.



43.2 75% of bill amount shall be paid within 14days of submission of the bill. Balance amount of
the verified bill should be paid within 28 days of the submission of the bill. (Refer Clause ‘A’
of Sec-5)

43.3 For delay in payment beyond the periods specified in 43.2 above, interest at a pre-specified
rate (suggested rate SBI PLR + 2%) p.a as on due date of payment) should be paid.(Refer
Clause ‘A’ of Sec-5)

43.4 Contractor shall submit final Bill within 60 days of issue of defects liability certificate.
Client’s Nodal Officer or his nominee shall check the bill within 60 days after its receipt and
return the bill to Contractor for corrections, if any 50% of undisputed amount shall be paid
to the contractor at the stage of returning the bill. (Refer Clause ‘A’ of Sec-5)

43.5 The Contractor should re-submit the bill, with corrections within 30 days of its return by
the Nodal Officer or his nominee. The re-submitted bill shall be checked and paid within 60
days of its receipt.(Refer Clause ‘A’ of Sec-5)

43.6 Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a. as on due date of
payment) shall be paid if the bills is not paid within the time limit specified above.(Refer
Clause ‘A’ of Sec-5)

43.7 If an amount certified is increased in later certificates as a result of an award by the
Conciliator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment
as set out in this clause. Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.(Refer Clause ‘A’ of Sec-5)

43.8 Items of the Works for which no rate or price has been entered in will not be paid for by
the employer and shall be deemed covered by other rates and prices in the Contract.

44. Compensation Events

44.1 The following mutually agreed Compensation Events unless they are caused by the
Contractor would be applicable. (Refer Clause ‘A’ of Sec-5)

(a) The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which affects the
work of the contractor under the contract.

(c) The Nodal Officer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

(d) The Nodal Officer or his nominee instructs the Contractor to uncover to carry out
additional tests work which is then found to have no Defects.

(e) The Nodal Officer or his nominee unreasonably does not approve for a subcontract
to be let.

(f)  Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of letter of Acceptance from the information issued to



Bidders (including the Site Investigation Reports), from information available
publicly and form a visual inspection of the site.

(g) The Nodal Officer or his nominee gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or other
reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work within
the dates and other constraints stated in the Contract that cause delay or extra cost
to the Contractor.

(i) The advance payment is delayed.
(i)  The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays issuing a Certificate of
Completion.

() Other Compensation Events listed in the Contract Date or mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the employer,
within 14 days and provide a forecast cost of the compensation event.

44.2. If a Compensation Event would cause additional cost or would prevent the work being
completed before the intended Completion Date, the Contract Price shall be increased
and/or the intended Completion Date shall be extended. The Nodal Officer or his nominee
shall decide whether and by how much he Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended. (Refer Clause ‘A’ of Sec-
5)

44.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast has been provided by Contractor, it is to be assessed by the Nodal
Officer or his nominee and the Contract Price shall be adjusted accordingly. If the
Contractor’sforecast is deemed unreasonable the Nodal officer or his nominee shall adjust
the Contract Price based on Nodal Officer or his nominee’s own forecast. The Nodal Officer
or his nominee will assume that the Contractor will react competently and promptly to the

event.(Refer Clause ‘A’ of Sec-5)

45.Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other
taxes that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at sources as per
applicable law. Any new Taxes, levies, duties imposed after signing the Contract shall be
reimbursed by the employer on production of documentary evidence. (Refer Clause ‘A’ of
Sec-5)

46. Currencies



46.1 All payments shall be made in Indian Rupees unless specifically mentioned.
47. Price Adjustment. (Refer Clause ‘A’ of Sec-5)

471 Contract price shall be adjusted for increase or decrease in rates and prices of
labour, materials, fuels and lubricants in accordance with the following principles and
procedures and as per formula given in the contract data. This clause is applicable
for all the civil works having tender cost more than Rs. 5 Crore and duration is more
than 12 months.

The price adjustment shall apply for the work done from the start date given in the
Contract data upto end of the initial intended completion date or extensions granted
by the Nodal Officer or his nominee and shall not apply to the work carried beyond
the stipulated time for reason attributable to the contractor.

(I) The Price adjustment for increase or decrease in the cost shall be paid in accordance
with the following formula:

V=0.85xQx R x[(P - Po)/Po]
Where,

V = Variation in price on account of Labour / Diesel / Cement / Steel / bitumen
during the month under consideration.

Po = Market rate of Diesel, price index of Cement / Steel / bitumen on the
date of opening of Technical bid. (Consumer Price Index for Labour).

P = Market rate of Diesel, Consumer Price Index for Labour, latest available
base for cement, steel, bitumen & all commodities during the month
under consideration

Q = Percentage of Labour /Diesel / Cement / Steel / bitumen
component.
R = Value of work done during the month under consideration.

Note : i) Escalation to be computed for relevant items. Percentage that shall govern
the escalation under Q shall be predetermined and indicated in tender document for
each component i.e. Labour, Fuel, Cement, Steel, bitumen, All Commodities etc.

Note: i) Escalation to be computed for relevant items. Percentage that shall govern the
escalation under q shall be predetermined and indicated in tender document for each
component i.e. Labour, Fuel, Cement, steel, Bitumen etc.

47.2. NIL

47.3. To the extant that full compensation for any rise of fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amount to cover the

contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION



If, after the date 28(Twenty eight) prior to the date for submission of tenders for the
contract there occur changes to any National or Statute Stature, Ordinance or Decree or
other law or any regulation or bye law of any local or other duly constituted authority or
introduction of any such statute, ordinance, decree, law, regulation or bye law which causes
additional or reduced coast to the contractor in execution of the contract, such additional or
reduced coast shall ,after due consultation with the employer and the contractor be
determined by the nodal officer or his nominee and shall be added to or deducted from the
contract price and the nodal officer or his nominee shall notify the contractor accordingly

with a copy to the employer.

48. Retention

48.1 The employer shall retain from each payment due to the contractor the proportion stated
in the contract data until completion of the whole of the works.

48.2. Retention money shall be deducted at 5%from each running bill, subject to a max. of 5
percent of the contract price. Retention money shall be refunded within 14 days from the

date of payment of final bill.

49.Liquidated damages

49A. In case of delay in completion of the contract, liquidated damages (L.D) may be levied at
the rate of 1/2%of the contract value per week of delay or part thereof, subject to a
maximum of 10 per cent of the contract price.

(i) The owner ,if satisfied ,that the works can be completed by the contractor within a
reasonable time after the specified time for completion , may allow further extension of
time at its discretion with or without the levy of L.D. In the event of extension of time at its
discretion with L.D, the owner will be entitled without prejudice to any other right or
remedy available in that behalf per cent (1/2%) of the contract value of the works for each
week or part of the week subject to the ceiling defined in sub-clause 49A.

(ii) The owner ,if not satisfied that the works can be completed by the contractor, and in the
event of failure on the part of the contractor to complete work with in further extension of
time allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy
available in that behalf, to rescind the contract.

(iii) The owner, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

(iv) In the event of such termination of the contract as described in clauses 49A(ii)

or49A(iii) or both the owner shall be entitled to recover L.D. up to ten per cent (10%) of the



contract value and forfeit the security deposit made by the contractor besides getting the
work completed by other means at the risk and cost of the contractor.

(v) The ceiling of LD shall be 10% of the cost of work

(vi) In case part / portions of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

Note: Contract price for LD shall be inclusive of tender price plus taxes and duties.

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5)

For early completion of the contract before the stipulated date of completion of an incentive
amount at the rate of one fourth per cent (1/4% i.e. 0.25%) of the contract price per full
week of early completion, subject to a maximum of five percent (05%)of the contract price
may be paid to the contractor.

The owner, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow extension of time at its
discretion, by virtue of which the contractor make himself eligible for incentive, the
extension shall be considered only till the actual date of completion and no incentive shall
be payable.

For calculation of incentive payment, contract price shall be exclusive of tender price plus

taxes and duties.

51. Advance payment (Refer Clause ‘A’ of Sec-5)

The Employer shall make the following advance payments:

51.1. Mobilization Advance shall be paid up to 10% of contract price, payable in two equal
installments. The first installment shall be paid after mobilization has started and next
installment shall be paid after satisfactory utilization of earlier advance.

51.2 Construction / installation equipment advance shall be paid upto 5% of contract price.

51.3 Mobilization advance and Construction equipment advance shall be paid at SBI PLR +
2% p.a. (as on date of payment) interest at the discretion of employer and against bank
guarantee for such advance and against hypothecation of construction equipment to the
employer. However, availing of advance payment be optional with the bidder exercising the
option along with the leader.

51.4 Equipment advance shall be paid in two or more equal installments. First installment
shall be paid after construction equipment has arrived at the site and next installment shall

be paid after satisfactory utilization of earlier advances (s).



51.5 Recovery of Mobilization and Construction Equipment advance will start when 15% of
the work is executed and recovery of total advance should be completed by the time 80% of
the original contract work is executed.

51.6 The Nodal Officer or his nominees shall make advance payment in respect of materials
and plant brought to site for but not yet incorporated installed in the works in accordance
with conditions stipulated in the Contract Date.75% of cost of materials and plant brought
to site for incorporation into the works only shall be paid as secured advance. Materials

which are of perishable nature should be adequately insured.

52. Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be
submitted at award of work, and b) Retention money to be recovered from
Running Bills.

35.1 Security Deposit/ Performance guarantee shall be 10% of Contract price of
which 5% of contract price should be submitted as Insurance Surety
Bond/FDR or Bank Guarantee of Nationalized/scheduled bank (except Co-
operative) Banks having its branch at Gandhidham, or Digital transfer
within (21 days in case of domestics bid and within 28 days in case of global
bids) of receipt of letter of acceptance and balance 5% recovered as Retention
Money from Running Bills. Recovery of 5% of Retention Money to commence
from the first bill onwards @ 5% of bill value from each bill. Retention Money
be refunded within 14 days from the date of payment of final bill. Balance
SD to be refunded immediately not later than 14 days from completion of
defect liability period, NOC from Geology Department.

35.2 The performance guarantee submitted in form Bank Guarantee should be
valid 60 days beyond the date of completion of all contractual obligations of the
contractor, including Defect Liability Period.

35.3 The documentary evidence (copy of paid Challan in Govt. Treasury) of

Welfare cess @1% of work done or as amended By Statutory Authority
from time to time, paid on final bill shall be submitted before releasing

the Performance Guarantee.

53.NIL

54. Cost of Repairs

54.1 Loss or damage to the works or materials to be incorporated in the works between the stat
date and the end of the defects correction period shall be remedied by the Contractor at the
Contractors cost if the loss or damage arises from the Contractors acts or omissions

E. FINISHING THE CONTRACT.

55. Completion



55.1 After completion of the work, the contractor will serve a written notice Nodal Officer or his
nominee/Employer to this notice shall conduct a complete joint survey of the work within 7
days and prepare a defects list jointly. The defects pointed out by the Nodal Officer or his
nominee/Employer would be rectified by the contractor within 14 days and thereafter
acceptance report be signed jointly by the contractor and the employer. This joint
acceptance report shall be treated as “completion Certificate”.

56. Taking over

56.1 The employer shall take over the site and the works within seven days of the Nodal Officer
or his nominee issuing a certificate of completion.

57. Final Account

57.1 The Contractor shall supply to the Nodal Officer or his nominee a detailed account of the
total amount that the Contractor considers payable under the contract before the end of the
Defects Liability period. The Nodal Officer or his nominee shall issue a defects liability
certificate and certify any final payment that is due to the contractor within 60 days of
receiving the contractor’s account if it is correct and complete. If it is not, the Nodal Officer
or his nominee shall issue within 15 days a schedule that states the scope of the corrections
or additions that are necessary for the correction and certify payment of 50% of the
undisputed amount to the contractor. If the final account is still unsatisfactory after it has
been resubmitted the Nodal Officer or his nominee shall decide on the amount payable to
the contractor and issue a payment certificate, within 60 days of receiving the contractor’s

revised account.

58. Operating and Maintenance Manuals
58.1 If “as built” Drawings and /or operating and maintenance manuals are required the
contractor shall supply them by the dates stated in the Contract Data.
58.2 If the contractor does not supply the drawings and /or manuals by the dates stated in the
contract data, or they do not receive the Nodal Officer or his nominee’s approval, the Nodal
Officer or his nominee shall withhold the amount stated in the contract data from payments

due to the contractor.

59. Termination
59.1 The employer or the Contractor may terminate the contract if the other party causes a
fundamental breach of the contract.

59.2Fundamental breaches of contract include, but shall not be limited to the following:



(a)

(b)

(c)

(d)

(e)

6]
(8)

(h)

(0

the contractor stops work for 28 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Nodal Officer or
his nominee.

The Nodal Officer or his nominee instructs the contractor to delay the progress of
the work and the instruction is not withdrawn within 28 days.

The employer or the contractor becomes bankrupt or goes into liquidation other
than for a reconstruction restructure or amalgamation.

A payment certified by the Nodal Officer or his nominee is not paid by the
employer to the contractor within 50 days of the date of the Nodal Officer or his
nominee’s certificate.

The Nodal Officer or his nominee gives Notice the failure to correct a particular
defect is a fundamental breach of contract and the contractor fails to correct it
within a reasonable period of time determined by the Nodal Officer or his
nominee.

The contractor does not maintain a security which is required.

The contractor has delayed the completion of works by the number days for which
the maximum amount of liquidated damages can be paid as defined in the contract
data and

If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

If the contractor has contravened clause 7 and clause 9 of condition of contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving

receiving or soliciting of any thing of value to influence the action or public officials in

the procurement process or in contract execution. “Fraudulent practice” means a

misrepresentation of facts in order to influence a procurement process or the execution

of a contract to the detriment of the employer, and includes collusive practice. Bidders

(prior to or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the employer of the benefits of free and open

competition”.

59.3 When either party to the contract gives notice of a breach of contract to the Nodal Officer

or his nominee for a cause other than those listed under sub Clause. 59.2 above, the Nodal

Officer or his nominee shall decide whether the breach is fundamental or not.

59.4 Notwithstanding the above, the employer may terminate the contract for convenience

subject to payment of compensation to the contractor including loss of profit on

uncompleted works. Loss of profit shall be calculated on the same basis as adopted for

calculation of extra/additional items.



59.5 If the contract is terminated the Contractor shall stop work immediately, make the site safe
and secure and leave the site as soon as reasonably possible.

60 Payment upon Termination.

60.1 If the contract is terminated because of a fundamental breach of contract by the
contractor, the Nodal Officer or his nominee shall issue a certificate for the value of the work
done less advance payments received upto the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated in
the contract data.

Additional liquidate damage shall not apply. If the total amount due to the employer exceeds
any payment due to the contractor, the difference shall be a debt payable to the employer.
60.2 If the contract is terminated at the employer’s convenience or because of a fundamental
breach of contract by the employer, the Nodal Officer or his nominee shall issue a certificate

for the value of the work done, the reasonable

employed solely on the works, and the contractor’s costs of protecting and securing the
works and loss of profit on uncompleted works less advance payments received up to the
date of the certificate, less other recoveries due in terms of the contract and less taxes due to

be deducted at source as per applicable law.

61. Property
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works for which
payment has been made to the contractor by theEmployer, are deemed to be the property of

the Employer, if the Contract is terminated because of a Contractor’s default.

62. Release from Performance.

62.1 If the Contract is frustrated by the outbreak of war or by other event entirely outside the
control of either the Employer or the Contractor, the Nodal Officer or his nominee shall
certify that Contract has been frustrated. The Contractor shall leave the Site and stop work
as quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterwards to which commitment was

made.

63 NIL
F. SPECIAL CONDITIONS OF CONTRACT
1. LABOUR



The contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Nodal Officer or his nominee, deliver to the Nodal
Officer or his nominee a return in detail, in such form and at such intervals as the Nodal
Officer or his nominee may prescribe, showing the staff and numbers of the several classes
of labour from time to time employed by the

Contractor on the Site and such other information as the Nodal Officer or his nominee may

require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide at all
times by all existing labour enactment and rules made there under, regulations,

Notifications and by laws of the State or Central Government or local authority and any
other labour law (including rules) regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or Central Government
or the local authority. Salient features of some of the major labour laws that are applicable
to construction industry are given below. The Contractor shall keep the Employer
indemnified in case any action is taken against the employer by competent authority on
account of contravention of any ot the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to pay or
reimburse such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor the Nodal Officer or his
nominee/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Nodal Officer or his nominee
shall also have right to recover from the Contractor any sum required or estimated to be

required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED
IN BUILDING AND OTHER CONSTRUCTION WORK.
Workmen Compensation Act 1923:- The act provides for compensation in case of injury by

accident arising out of and during the course of employment.



b)

d)

e)

f)

g)

h)

i)

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years
service or more on death at the rate of 15 days wages for every completed year of service.

Act is applicable to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:- The Act Provides for monthly
contribution by the employer plus workers @ 12%/8.33%. the benefits payable under the

Act are:

(i)Pension to family pension retirement or death, as the case may be. (ii) Deposit linked
insurance on the death in harness of the worker, (iii) payment of P.F accumulation on

retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to

workmen/ employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare

measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The Principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract

labor.

Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment Construction of Buildings, Roads, Runways are scheduled

employment.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid when

it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of

equal nature to Male and Female workers and for not making discrimination against Female

employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per month

or less. The bonus to be paid to employees getting Rs.2500/- per month or above upto



k)

1)

3500/- per month shall be worked out by taking wages as Rs.2500/- per month only. The
Act does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State Governments have

reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lockout becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the

establishment.

Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to all establishments

employing 100 or more workmen (employment size reduced by some of the States and
Central Government to 50). The provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and get same certified by the
designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade union of
workmen and employers. The Trade Union registered under the Act have been certain

immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of

children below 14 years of age in certain occupations and processes and provides for
regulation of employment of Children in all other occupations and processes. Employment

of Child Labor is prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act

1979:-The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, traveling expenses from home upon

the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of

Service Act 1996 and the Cess Act of 1996:- All the establishments who carry on any

building or other construction work and employs 10 or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the Government. The Employer of the

establishment is required to provide safety measures at the Building or Construction work



p)

and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by the

Government.

Factories Act 1948:- The Actlays down the procedure for approval at plans before setting up

a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrence to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or

20 more persons without the aid of power engaged in manufacturing process.



SECTION 4

CONTRACT DATA



CONTRACT DATA

Items marked “N/A does not apply in this contract.
(Refer Clause ‘B’ of Sec-5)

The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel (9)

The above insertions should correspond to the information provided in the invitation of bids.

The employer is

Chairman

Deendayal Port Authority.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer Deendayal Port Authority.

The nodal officer or his nominee is Executive Engineer/ Executive Engineer

Nirman Bhavan,

Kandla Pin 370-210

Dist- Kutch (Gujarat)

Nodal officer’s authorized representative is AXEN/ AE / J.E

The conciliator appointed jointly by the employer and contractor is:(Refer Clause ‘B’ of Sec-
5)

Name: -

Address: -

The name and identification number of the contract is “PROVIDING CATTLE TRAPS AT
GATES OF CARGO JETTY AREA.."

The works consist of “PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA
The start date shall be
The intended completion date for the whole

Of the work is with the following milestones:

Milestone dates:

Civil Work
Milestone 1 12.50% of work 1 to 3 month
Milestone 2 37.50% of work 4 to 6 month
Milestone 3 75% of work 7 to 9 month
Milestone 4 100% of work 9 to 12 month

The following documents also form part of the contract



The contractor shall submit a program for the works immediately after delivery of the letter of
acceptance.

The site possession dates shall be given after the award of work.

The site is located at Kandla.
Defect Liability period 12 months from the date of completion.

The minimum insurance cover for physical property, injury and death is Rs. 10.00 Lacs (Rs.
Ten Lacs) (Substantial amount to cover all the risks) per occurrence with the number of
occurrences limited to four. After each occurrence, contractor will pay additional premium
necessary to make insurance valid for four occurrences always.

The following events shall also be compensation events:

The employer terminates the contract for his convenience

The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated programme shall be Rs. 5000/-
The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The currency of the contract is Indian rupees

Fees and types of reimbursable expenses to be paid to the dispute review expert

Appointing authority for the Arbitrator is Chairman, DPT.

Escalation is Payable for contracts as per clause no. 47 of section - 3, subject to provision of
special condition under section 5 (Refer Clause ‘B’ of Sec-5)



SECTION 5

SPECIFICATIONS

AND

SPECIAL CONDITIONS



NAME OF WORK: PROVIDING CATTLE TRAPS AT GATES OF CARGO JETTY AREA.."

Details of deviations / exclusions / alteration to Clause(s) of sections of this tender are
as under: -
The following clauses are not being applicable:
A)  Section -1:
o Clause 4.1(c), 4.1(d), 4.1(e),4.1(f), 4.1(g), 4.1(h)
Clause 4.2d4.2e4.2j,4.2k
Clause 4.4, 4.5
Clause 8.2;
Clause 9.2.1,9.2.2,9.2.3,9.2.4,9.2.5;
Clause 13.4.1
Clause 19.1,19.2,19.3
Clause 22.2, 22.5;
Clause 23.2,23.3;23.4
Clause 26.4
Clause 27.1,27.2
Clause 35.1& 36.1

Section -2 :

. The clauses (¢) & (d) & (g) of the SPECIMEN FOR FORM OF BID will not
be Applicable;

. In Contractor’s Bid Advance Payment and Appointment of Conciliator is

not applicable

. In Pre-Qualification of Bidders Table No.06 & 07 is not applicable.

Section — 3:

. Clause 8.1

. Clause 21.1

. Clause 1.1 :

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in clauses 24
and 25. The names of the Adjudicator is defined in the Contact Data.;

Clause 24.1, 25.1,25.2,25.3, 26.1

Clause 43.2,43.3,43.4,43.5,43.6,43.7

Clause 44.1,44.2,44.3

Clause 45.1

Clause 47

Clause 50.

Clause 51.

B) Following statements of Contract Data (Section-4) are not applicable:

1. The following documents are also part of the contract clause reference
The schedule of other contractors (8)
The schedule of key personnel 9
2. “The conciliator appointed jointly by the employer and contractor is:
Name: -
Address: - “

3. Compensation Events
4. Escalation



C) Following forms (Section-8) are not applicable:

Specimen B.G. for Advance Payment & stage payment.
Form of Disputes review board agreement.
Exceptions & Deviations,

Section-I; Clause No. 16 B;

The EMD up to Rs. 5 lakhs be payable either by online transfer. EMD beyond Rs.5 lakhs
be payable in the form of Bank Guarantee for the entire amount from any
Nationalized/Scheduled Bank (Except Co-operative Bank) only having branch at
Gandhidham. Bank Guarantees submitted as Earnest Money shall be valid for 28 days
beyond the validity of the bid. Bank Guarantee shall be verified independently by the
Port with the bank before finalization of technical offer. In the event of lack of
confirmation of issue of the Bank Guarantee by the Bank, the bid shall stands

disqualified.

Section-2; Table ;5 -The List of Equipment available with bidder.

Section-2; Table ;6- Qualification and experience of key personnel available with the

bidder. Attach biographical data.

The provision in special conditions, which form a part of contract, shall have
precedence over those specified in other sections in case of diversity, if any.

All works within the scope of this Tender must be completed within a period of 12
months from the date of written order of the Engineer-in-charge to commence the
work.

Bidders are advised to consider the below points while submitting the offer:

(N If multiple bidders submit work experience showing the same/particular work,
then such experience will be considered only for Main Contractor.
(1 If tendered/bidder completed the works in private organization as stipulated

in Minimum qualification Criteria (work experience) shall be considered
only if value of work done with TDS certificates needs to be enclosed by
the tenderer along with the offer.

() The completed works only is considered for qualification. Partly completed
works or works are in progress shall not be considered for qualification.

(IV)  If the work is completed successfully and contract is under maintenance
period, such works are considered as a completed works for evaluation
purposes.

(V) In case of any contract having material and labour components are
controlled at different heads, in such cases the value of work indicated
in work order and respective completion certificates only considered for
experience.

(VI) If the tenderer have successfully completed the work (date of completion of
work i.e. physically/actually completion irrespective of maintenance period )
during last 7 years ending last day of month previous to the one in which
applications are invited irrespective of date of commencement / start of
work. Such experience of work is also considered for evaluation in work
experience.



Arbitration Clause

U

(i)

(Vi)

(VI
(1X)

(X)

Except where otherwise provided in the contract all questions and
disputes relating to the meaning of the specifications, designs, drawings
and instructions here in before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question,
claim, right, matter or any other thing whatsoever, in any way arising out
of or relating to the contract, design, drawings, specifications, estimates,
instructions, orders or to the conditions or otherwise concerning the works
or regarding the execution or failure to execute the same whether arising
during the progress of work or after the completion thereof as described
here in after shall be referred to the Chairman for sole arbitration by
himself or by any Officer appointed by him.

It will be no objection to any such appointment that the arbitrator is
an employee of the Board or the Government, that he had to deal with the
matter to which the contract relates and that in course of his duties as an
employee of the Board or the Government, he had expressed views
on all or any of the matters in dispute or of different. The arbitrator,
who has been dealing with the arbitration case, being transferred or
vacating his office or in the event of his death or being unable to act for
any reason, the Chairman then holding the office shall arbitrate
himself or appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than the Chairman
himself or any officer appointed by him shall act as arbitrator.

It is a term of the contract that only such question and disputes as were
raised during progress of work till its completion and not thereafter shall
be referred to arbitration. However, this would not apply to the questions
and disputes relating to liabilities of parties during the guarantee period
after completion of the work.

It is a term of the contract that the party invoking arbitration shall give a
list of disputes with amounts of claim in respect of each said disputes
alongwith the notice seeking appointment of arbitrator.

It is also a term of contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims / disputes in
writing, as aforesaid, within 120 days of receiving the intimation from the
Nodal Officer or his nominee that the final bill is ready for payment, the
claim of the contractor shall be deemed to have been waived and
absolutely barred and the Port Authority shall be discharged and released
of all liabilities under the contract in respect of these claims.

It is also a term of the contract that the arbitrator shall adjudicate only
such disputes / claims as referred to him by the appointing authority and
give separate award against each dispute/claims as referred to him. The
arbitrator will be bound to give claim wise detail and speaking award and
it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and binding on all the
parties to the contract.

The arbitrator may from time to time, with the consent of both the parties,
enlarge the time for making and publishing the award.

Arbitration shall be conducted in accordance with the provision of Indian
Arbitration Act, 1996 or any statutory modifications or re-enactment
thereof and rules made there under and for the time being in force shall
apply to the arbitration proceedings under this clause.
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(XI) It is also a terms of the contract that if any fees are payable to the
arbitrator, this shall be paid equally by both the parties.

(XII) It is also a term of the contract that the arbitration shall be deemed to
have been entered on the reference on the date he issued the first notice
to both the parties calling them to submit their statement of claims and
counter statement of claims.

(XI1)  Venue of arbitration shall be such place as may be fixed by the arbitrator
at his sole discretion.

Contractor has to comply with all the motor vehicle rules and regulations etc. as per
government rules and D.P.A. will not be responsible for any violation of rules.

The contractor is expected to have full knowledge of work, work site and nature of
work and no claim what-so-ever shall be entertained in this regard.

The tender containing the conditions for lowering or raising the rates quoted shall be
liable for rejection.

Income tax shall be deducted as directed by the Central Board of Direct Taxes,
Ministry of Finance, Government of India.

The contractor shall strictly follow the instructions of Engineer-in-charge or his
representative as regards to the execution of work.

The contractor shall be required to execute the work in such a way so as not to
cause any damage, hindrance or interference to the activities and work going on in
the area adjoining thereof. Any damages shall be repaired by him at his own cost. If
he does not repair the damages in reasonable time period, the same will be repaired
by Deendayal Port Authority at the sole risk and cost of contractor and amount will be
recovered from the bill due.

The Engineer-in-charge will be entitled to deduct or adjust any sums of money
payable by the contractor executed by him or on his behalf from the present
contractor.

All the tools, plants and sundries etc. are required to be brought by the contractor for
carrying out the work to the complete satisfaction of Engineer-in-charge without any
extra cost.

The tender for the work shall remain open for acceptance for the period of 120 days
from the date of opening of preliminary bid.

The value of stamps to be affixed on agreement shall be of appropriate value
prescribed for bond as per latest provision of law enforce on the date of execution,
however, if the contractor furnishes G.P.F. notes, approval guarantee in respect of or
part of security deposit the stamp duty chargeable for the amount shall be prescribed
for agreement payable in accordance with the latest provisions of law enforce on the
date of execution of contract. All the cost of stamp duty shall be borne by the
contractor.

Site Order Book is to be maintained by the contractor at the site of work/office work
site office. The orders and instructions issued from time to time by the Engineer-in-
charge or his representative and written in order book shall he deemed to have
legally issued to the contractor and the contractor shall sign each entry in the order



16.

17.
18.

19.

20.

21.

22.

23.

book as a token of his having received such orders and instructions. The order book
shall be returned to the Engineer-in-charge in good condition after the completion of
work or whenever required by the Engineer-in-charge.

The Bank Guarantee if submitted in lieu of Security Deposit must be from any
Nationalized Bank / Scheduled Bank (Except Co-Operative Bank) having its branch
at Gandhidham.

Contractor has to arrange his own means of transportation for the work.

All the safety rules and health measures must be adopted by the contractor while
working.

All the labour acts, rules and regulations enforce from time to time shall strictly be
followed by the contractor. The contractor has to obtain license from the Assistant
Labour Commissioner(C), Gopalpuri prior to the commencement of the work, in case
he intends to engage 10 or more labour on any day during the execution of work and
he has to be registered with A.L.C., Gopalpuri, if he is intending engage more than
10 labours.

A bill shall be submitted by the contractor each month on or before the date fixed by
the engineer-in-charge for all works executed in the previous month and the
engineer-in-charge shall take or cause to take the requisite measurement for the
purpose of having the same verified and the claim, as far as admissible, adjusted as
far as possible, before the expire of ten days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as aforesaid, the engineer-in-
charge may depute within seven days the date fixed aforesaid, subordinate to
measure up the said work in the presence of the contractor whose counter signature
to the measurement list will be sufficient warrant and the engineer-in-charge may
prepare a bill from such list.

Before taking measurement of any work, the engineer-in-charge or a subordinate
deputed by him shall give reasonable notice to the contractor if the contractor fail to
attend at the measurement after such notice or fails to countersign or to record the
difference within a week from the date of measurement in the manner required by the
engineer-in-charge then in any such event the measurement taken by the engineer-
in-charge or by the subordinate deputed by him as the case may be shall final and
binding on the contractor and the contractors, contractor shall have no right to
dispute the same.

In the event of the contractor(s) committing a default or breach of any of the
provisions of the boards contractor's labour regulations and model rules for the
protection of health and sanitary arrangements for the workers as amended from time
to time or furnishing any information or submitting or filling any statement under the
provisions of the above regulations and rules which is materially incorrect, he/they
shall without prejudice to any other liability, pay to the board a sum not exceeding
Rs.200/- for every default breach or furnishing, making, submitting filling such
materially incorrect statements and in the event of the contractor (s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per each day
of default subject to a maximum of 5 percent of the estimated cost of the work put to
tender the decision of the engineer-in-charge shall be final and binding on the parties.

During the execution of job and during working hours at any time, contractor or his
responsible representative shall be available for any instructions from the
representative of the Engineer-in-charge.
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As part of execution of awarded job, the contractor shall make appropriate
arrangement for transportation of required materials/other resources from one
location to other location at his cost.

It shall be expected that for want of sufficient resources, including required type of
equipments/consumables, or supervision the quality of jobs must not be adversely
affected otherwise it will attract heavy penalty for full job on the contractor, minimum
amount of total qty. quoted by the contractor for each item.

The Engineer-in-charge may delete, increase/decrease qty. of any number of items
included in this contract without assigning any reasons and no disputes/claims on
this account shall be entertained.

The tenderers will not have any right to claim for employment in the department, in
future on the basis of approved tender. The contractor shall employ no one
connected with or in the employment of DPT, as a partner or employ to execute this
contract work.

The tenderers are not expected to make any post-tender modifications. Hence the
tenderers should not make any correspondence regarding the tenders after
submission of the same on due date and time. No cognizance of any
correspondence shall be taken and if any tender persists with the same, necessary
action will be initiated against him. All the tenders received on or before the due date
and time shall be opened if otherwise found in order.

The Contractor shall have a valid GST Registration number failing which bid will be
liable to discharge.

The contractor shall submit the bill, monthly in triplicate for the work done during the
preceding month.

Force Major: These will be restricted to acts of God only.

GST Registration should be invariably mentioned in the bid / tender, failing which the
bid / tender will be treated as non-responsive and liable to be discharged.
GST & PAN No. may be furnished with documentary evidence along with the Tender
Documents.

GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The applicable GST shall be
paid extra to the contractor after producing GST Invoice as per the certified Bill by
the department. However, element of GST shall not consider for evaluation of bid.
"Contractor/service provider/supplier etc. has to ensure timely & proper filling of
GSTR 1 so that Deendayal Port AUTHORITY can avail input tax credit in timely
manner. In case DPT not allowed input credit due to failure of part of the
contractor/service provider/supplier etc., it will be a financial loss to DPT & therefore
same shall be recovered from the payment/deposit of the contractor/service
provider/supplier.

TDS ON GST

TDS provision under GST Acts, 2017 are in force from 01.10.2018 and accordingly
TDS under GST Act will be deducted @ 2 % (1% CGST and 1 % SGST or 2 %
IGST ) from payment / credit give to contractor/ professional and other for work
order / contract exceeding Rs. 2,50,000/-.
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Income Tax at applicable rate and surcharge as applicable on the payment to
contractor will be deducted from the payment and only net amount shall be paid for
as directed by the Central Board of Direct Taxes, Ministry of Finance, and
Government of India. Contractor has to furnish PAN No. along with tender.

Tenderers are required to furnish their bank account details as per enclosed
Performa in order to arrange payment through Electronics Clearing System.

The bidder shall give an undertaking that they have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to
influence the bid process and have not committed any offence under the PC act in
connection with the bid.

The bidder shall disclose any payment made or proposed to be made to any
intermediaries / agents etc. in connection with the bid.

Contractor shall bring all the material in good condition and in seal pack condition. No
loose material shall be allowed in any case.

Prospective bidder(s) may raise query relating to bidding conditions, bidding process
and/or rejection of its bid. The reasons for rejecting a tender or non-issuing a tender
to prospective bidder will be disclosed where written enquires are made by the
concerned bidder.

The Contractor shall affix seal along with signature in the Tender, failing which the
bid / Tender will be considered as non-responsive and be liable to discharge.

SUBMISSION OF BID

Bidders who wish to participate will have to procure/ should have legally valid Digital
Certificate, as per Information Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate from (n) code solutions
a division of GNFC Ltd, who are licensed certifying authority by Government of India.
All bids should be digitally signed. For details regarding Digital signature certificate
and related matters, the below mentioned address should be contacted: (n) code
Solutions, A Division of GNFC, 301 GNFC Infotower, Bodakdev, Ahmedabad. Tel. 91
79 26857316/17/18 Fax: 91 79 26857321 E-mail: nprocure@gnvfc.net Mobile:
9327084190 / 9898589652.

The accompaniments to the tender documents as described under Clause 4
shall be Scanned and submitted On-Line along with Tender documents. However,
the originals/ attested hard copies shall have to be forwarded subsequently so as to
reach the office of Executive Engineer (TD) within 7 days of opening of the tenders.

DEADLINE OF SUBMISSION OF BID
Bids must be received by the Employer in On-Line System at website

https://kpt.nprocure.com not later than 12:00 hrs. on , in the event
of the specified date for the submission of bids being declared a holiday by the
Employer, the Bids will be received upto the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 9 of Section 1, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.
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At the time of submission of the tender document, the tenderer shall give an
undertaking that no changes have been made in document. The uploaded version of
the Port Tender Document will be treated as authentic tender and if any discrepancy
is noticed at any stage between the Port’s tender document and the one submitted
by the tenderer, the conditions mentioned in the Port’s uploaded document shall
prevail. Besides, the tenderer shall be liable for legal action for the lapses.

PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be made to his bank
instead of direct to him, provided that the contractor furnishes to the Engineer-in-
charge (1) an authorisation in the form of a legally valid document such as a power of
attorney conferring authority on the bank to receive payment and (2) his own
acceptance of the correctness of the account made out as being due to him by the
Board or his signature on the bill or other claim, preferred against the Board before
settlement by the Engineer-in-charge of the account or claim by payment to the
bank, while the receipt given by such bank shall constitute a full and sufficient
discharge for the payment the contractor should, wherever possible, present his bills
duly receipted and discharged through his bankers. Nothing herein contained shall
operate to creates in favour of the any rights of equities vis-a-vis the Board.

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-TENDERING

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE.

1. Information and instructions for Contractors will form part of NIT and to be
uploaded on website.

2. The intending bidder must have class-lll digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost
by anyone including intending bidder. But the bid can only be submitted after
uploading the mandatory scanned documents towards payment of tender fees
and EMD.

4. Bidders may modify or withdraw their bids before last date and time of
submission of bid as notified.

5.  While submitting the modified bid, contractor can revise the rate of one or
more item(s) any number of times (he need not re-enter rate of all the items)
but before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process.
After opening of bids he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST
registration certificate as stipulated in the bid document. If such document is not
uploaded his bid will become invalid and cost of bid document shall not be
refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become
invalid and cost of bid document shall not be refunded.
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10. If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the contractor
the bid shall become invalid and cost of bid document shall not be refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor
may upload Affidavit/ Certificate from CA mentioning Financial Turnover of
last 3 (three) years or for the period as specified in the bid document and
further details if required may be asked from the contractor after opening of
technical bids. There is no need to upload entire voluminous balance sheet.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and
no rate is quoted by the bidder, rate of such item shall be treated as "0"
(ZERO).

13. The Draft information and instructions to Contractors may be modified suitably
by NIT approving authority as per requirement.

14. All the mandatory document required/prescribed for pre-qualification have to
be enclosed by the bidder failing which his offer shall be rejected and treated
as non- responsive. However, additional documents required if any for
verification of the original documents shall be submitted by the bidder if
required by DPT.

Insurance of equipments

(1) The contractor shall insure, at his cost, the plant and machinery for
which mobilization advance is sought and given, for a sum sufficient to
provide for their replacement at site.

(2) Any amount that is not recovered from the insurers shall be borne by
the contractor.

Payment of Final Bill
Final bill of all works shall be paid as per DPT’s citizens’ charter. In case contractor

fails to submit the final bill within 2 months of completion of work, the process of final
bill should be initiated by the E-I-C suo-moto to thwart the efforts of contractor to
delay the preparation of final bill which in all probability may be in the minus. Similarly
E-1-C should not delay recoveries for any overpayments detected/ the recoveries
being disputed by the contractor on the plea that contractor has gone to Arbitration.

DEFECT LIABILITY PERIOD

» Defect liability period for the work is 12month from the certified date

of completion of work consider.

» Contractor is responsible for rectify defects of relevant items carried

out in work, during defect liability period and no any payment for
that will be made to contractor for that, in defect liability period.

»The contractor shall be responsible to make good and remedy at his

own expenses any defect which may be develop or may be noticed
before the period mentioned hereunder from the certified date of
completion. The Engineer in charge shall give the contractor a notice
in writing above the defects and the contractor shall make good the
same within 15 days of receipt of the notice. In the case of failure on
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the part of the contractor, the Engineer in charge may rectify or
remove or re-execute the work at the risk and cost of contractor. The
Engineer in charge shall entitle to appropriate the whole or any part
of the amount of Balance S.D. towards the expenses if any, incurred
by him in rectification, removal or re execution. The contractor shall
immediately recoup the amount so spent, that any given time the
Balance S.D. shall be maintained as per the relevant clause of the
contract. If the contractor fails to recoup the amount of performance
security deposit, then Engineer in charge shall be entitled to
recovered the amount spent over the amount of performance security
deposit. The defect liability period shall be Three year (Thirty-Six
month) from the certified date of completion of work.

> If contractor fail to attend the defect if any, within 15 days of written

notice served by the Engineer in charge, during Defect liability
period, the Security Deposit will be forfeited and defect will be
rectified on risk and cost of contractor.

Refund of performance guarantee

Refund of security deposit is governed by relevant clause of the contract. It shall be
refunded without waiting for a formal application from contractor after the same
becomes due for refund.

The contractor shall submit all bills on the printed form to be had on application at the
office of the engineer-in-charge and the charges in the bills shall always be entered
at the rates specified in the tender or in the case of any extra work ordered in
purpose of these conditions and not mentioned or provided for in the tender at the
rate hereinafter provided for such work.

Deviation in quantities
Normally deviation means deviation in quantities of agreement items, i.e. where

there is increase or decrease in the quantities of items of work specified in the
agreement.

Rates for such deviated items shall be calculated strictly as per the provision of
agreement clauses.

Deriving the Market rates :

As per provisions of variation clauses sometimes rates are to be determined
based on market rates in certain conditions. In such cases the contractor within 14
days of receipt of order for execution of deviated quantities, extra or substituted items
beyond permissible limits and before the commencement of such work shall give
notice, for revision of rates, supported by proper analysis, for such quantities.
Engineer-in-Charge shall consider the analysis submitted by contractor and
determine the rates on basis of market rates.
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Further in case market rates are less than the agreement rates then in such a case
Engineer-in-Charge should give notice to the contractor within one month of
occurrence of the excess and should decide the rates based on market rates
considering the reply of contractor.

The analysis of rates on market rates should be on similar lines as adopted in
the justification of tender except that market rates of material/labour, hire charges
of plant and machinery intended to be used prevailing at the time of such order or
occurrence shall be adopted. Over and above the market rates so arrived 10%
would be added for overheads and profit of the contractor.

Though the drawings to be supplied will be exhaustive the decision of the Engineer-
in-charge regarding any change in the drawings shall be final and binding to
contractor and no dispute / claim regarding extra payment shall be allowed on
account of such changes.

Special conditions for Cement

1)

The contractor shall procure ...(as specified in the tender)...... grade
(conforming to IS ...(as specified in the tender)...... ) OPC cement, as
required in the work, from reputed manufacturers of cement having
a production capacity not less than one million tons or more per
annum as approved by the Ministry of Industry, Government of
India, and holding license to wuse ISI certification mark for their
product.

The supply of cement shall be taken in 50 kg. Bags bearing
manufacturer’s name, date of manufacturing, batch number and ISI
marking. The cement shall be brought at site in bulk supply of
approximately 50 tons or as decided by the Engineer-in-charge. The
cement godown of the capacity to store a minimum of 1000 bags of
cement shall be constructed by the contractor at site of work for
which no extra payment shall be made.

Samples of cement arranged by the contractor shall be taken by the
Engineer-in- charge and got tested in accordance with provisions of
relevant BIS codes. In case the test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS
codes, the same shall stand rejected, and it shall be removed from
the site by the contractor at his own cost within a week’s time of
written order from the Engineer- in-charge to do so. The cement
shall be used on the work only after satisfactory test results have been
received. The contractor shall supply free of charge the cement
required for testing including its transportation cost to testing
laboratories. The cost of tests shall be borne by the contractor.

Double lock provision shall be made to the door of the cement
godown. The keys of one lock shall remain with the Engineer-in-
Charge or his authorized representative and the keys of the other lock
shall remain with the contractor. The contractor shall be responsible
for the watch and ward and safety of the cement godown. The



S)

6)

7)

8)

1)

contractor shall facilitate the inspection of the cement godown by the
Engineer-in- Charge at any time.

The actual issue and consumption of cement on work shall be
regulated and proper accounts maintained as provided in the
contract. The theoretical consumption of cement shall be worked out
as per procedure prescribed in the contract and shall be governed by
conditions laid therein. In case the cement consumption is less than
theoretical consumption including permissible variation, recovery at
the rate so prescribed shall be made. In case of excess consumption
no adjustment need be made.

The damaged cement shall be removed from the site immediately
by the contractor on receipt of a notice in writing from the Engineer-
in-charge. If he does not do so within 3 days of receipt of such notice,
the Engineer-in-charge shall get it removed at the cost of the
contractor.

The cement procured by the contractor should not have aged more
than 12 weeks.

The cement should be supplied in Bags. However the usage of loose
cement in Silos will be allowed on prior approval of Engineer-in-
charge.

Special conditions for Steel

The contractor shall procure Thermo-Mechanically Treated bars of
grade Fe500D/ FeS50D grade as per tender conditions and brand
shall be TISCO/VISAG/SAIL.

The grade of the steel such as Fe S00D/Fe 550D or other grade to be
procured is to be specified as per BIS 1786-2008 or updated version
after that.

The TMT bars procured from primary producers shall conform to
manufacture’s specifications.

The TMT bars procured shall conform to the specifications as laid by
Tempcore, Thermex, and Evcon Turbo & Turbo Quench as the case
may be.

The contractor shall have to obtain and furnish test certificates to the
Engineer-in- charge in respect of all supplies of steel brought by him
to the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge
as per the provisions in this regard in relevant BIS codes. In case the
test results indicate that the steel arranged by the contractor does
not conform to the specifications as defined under para (1) above,
the same shall stand rejected, and it shall be removed from the site of



work by the contractor at his cost within a week’s time of written
orders from the Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contractor at site
of work in such a way as to prevent their distortion and corrosion, and
nothing extra shall be paid on this account. Bars of different sizes and
lengths shall be stored separately to facilitate easy counting and
checking.

For checking Physical properties like nominal mass, tensile
strength, bend test, re-bend test etc. and Chemical
properties/tests the specimens of sufficient length shall be cut from
each size of the bar at random, and at frequency not less than that
specified below :

55.

56.

7)

Size of bar For consignment For consignment
below above
100MT 100MT
Under 10 mm |One sample for each One sample for each
dia. bars 25MT or part thereof 40MT or part thereof
10mm to One sample for each |One sample for each
16mm dia. [35 MT or part thereof 45 MT or part thereof
bars
Over 16mm One sample for each One sample for each
dia. bars 45 MT or part thereof 50 MT or part thereof
6) The contractor shall supply free of charge the steel required for testing

including its transportation to testing laboratories and the testing
charges shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated
and proper accounts maintained. The theoretical consumption of
steel shall be worked out as per procedure prescribed in the contract.
In case the consumption is less than theoretical consumption
including permissible variations (+3% for cutting into pieces +/- 2%
for variation in weight) recovery at the rate so prescribed shall be
made. In case of excess consumption no adjustment need to be made.

The contractor has to provide sufficient barricades with proper illumination in night
and reflective sign boards to site of work so that traffic plying nearby should not
damage the recently concreted work. In case of any damage on account of above,
the entire responsibility will remain with contractor and nothing extra will be paid on
this account.

The tenderer shall examine carefully the condition of contract, specifications and
drawings etc. before submitting the tender. He shall also visit and inspect site of
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67.

work and acquaint himself with all local condition in the cargo jetty of port, availability
of construction materials and labourers nature of soil and working condition at and
around the site before submitting the tender. No dispute/claims what-so-ever shall be
entertained for the work of any nature arising out of local conditions.

The contractor shall have to arrange the entry permit for himself and his staff, labours
etc. from CISF, Deendayal Port Authority if the work is to be carried out inside cargo
jetty area, at his own cost as per the rules and regulation in force at that time.

If available, electric supply will be given by D.P.A., otherwise contractor has to make
his own arrangement for electric supply. The charges for electric supply consumption
will be borne by contractor as per prevailing rates of DPA.

The contractor shall have to make his own arrangement for water required for the
work.

Individual quantity for any tender items of work may vary to any extent as required by
D.P.T. for which the contractor shall not submit any dispute/claim what-so-ever, so
long as the total amount of such variation does not exceed plus or minus 30 % of the
Total contract value awarded.

The work shall be done strictly in accordance with the specifications laid down in/ as
per IS and IRC in addition to specifications given in Schedule “B” approved plans and
orders issued from time to time by the Engineer-in-charge.

As per site condition, the approach etc. will be required which the contractor shall
provide at his own cost. Contractor shall consider these aspects while quoting the
rates in tender. Nothing extra will be paid for the same.

All the rules and regulations in force for entry inside the port premises shall be
observed and following by the contractor and by his employee staff etc

Wherever excavated / surplus stuff is to be deposed off, ground should be properly
dressed as directed by Engineer-in-charge at no extra cost.

Tenders with any condition, including conditional rebates, shall be rejected. However,
tenders with unconditional rebate will be acceptable.

The services of fire watch for carrying out any hot works, as required by the Port
authority, shall be made free of cost by the department. However, all the necessary
arrangements like obtaining a fire watch permit from the concerned authority,
transportation of man and materials, if any, for fire prevention etc. shall have to be
done by the contractor at his own cost. No claim what-so-ever on account of delay in
arrangements or arrival of fire watch services shall be entertained.

Supply of water

(i) The contractor shall have to make his own arrangements
for the water required for execution of work and for labours etc.
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(i) Water used for mixing and curing shall be clean and free
from injurious amounts of oil, acids, alkalis, salts, sugar,
organic materials or other substances that may be deleterious
to concrete or steel.

(iii) Unfiltered potable water is generally considered suitable
for mixing and curing. Mixing and curing with sea water shall
not be permitted in any case.

(iv) Periodically samples of water shall be tested as per IS-
3025 and as a guide, the following concentrations represent the
maximum permissible values :

a) To neutralize 200 ml sample of water using
Phenolphthalein as an indicator, it should not require more
than 2 ml of 0.1 normal NaOH.

b) To neutralize 200 ml sample of water using Methyl
Orange as an indicator, it should not require more than 10 ml.
of 0.1 normal HCL.

C) The permissible limits for solids shall be as follows :

Permissible limits [Max.]

Organic 200 mg/lit

Inorganic 3000 mg/lit

Sulphates [So] 500 mg/lit

Chlorides [CI] 500 mg/lit

Suspended matter 2000 mg/lit
d) The PH value shall not be less than 6”.

During the execution of works dewatering manually or by pumping is
to be done by the contractor at his own cost, if found necessary and
no claim on this account shall be entertained.

The contractor shall arrange to supply periodically samples of course
aggregates, fine aggregate, water etc. to the Port Laboratory for testing
as per relevant [.S. and as per MOST specifications. However all the
materials shall be arranged by the contractor free of cost for testing,
However, no testing charges will be recovered from the contractor for
testing of materials in Port Laboratory.

Payment of Structural steel shall be made on actual weighment basis
and theoretical calculation of sections whichever is less.

In the case of discrepancy between the schedule of quantities, the specification and /
or the drawings, the following order of preference shall be observed: -

i) Description of schedule of quantities.

i) Particular specification and special condition, if any.

i) Drawings.

iv) C.P.W.D. specifications.
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73.
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v) Indian standard specifications of B.I.S.

Special Conditions for Environmental Protection

vi.

Vii.

viii.

Xi.

Xii.

Xiii.

The contractor(s) shall strictly follow up the environmental rules as per the
Environmental (Protection) Act 1986 while execution of the work and as
directed by Engineer-In-Charge.

All construction materials i.e. Cement, Aggregates, sand & fill materials which
are to be used in construction work shall be covered with Tarpaulin or other
fabric materials as directed by Engineer-in-charge.

The Contractor(s) should stacked and disposed the waster materials in such
a manner which are not destroy the environment.

The contractor(s) shall sprinkles the water to minimize the dust emission.
Machine mixers, vibrators, way batches plant, diesel generator sets and other
vehicles engines shall not be left running when not in use.

Emission of NO 2 and SO 2 shall be maintained within the work site area as
per the International Regulations.

To prevent and minimize vibration and noise levels from machineries /
vehicles during construction activities the contractor(s) shall take the remedial
action to minimize noise pollution.

Provide adequate silencers attached with all vehicles and machines.

Install suitable mufflers on engine exhaust and compressor component.

The diesel generators set shall be used of noise less.

To contractor(s) shall stacked / stored the construction materials at adequate
distance from coastal area.

The contractor(s) shall provide the barrier to prevent the construction
materials from mixing up with surface / ground water.

The contractor(s) should discharge Waste generated during construction work
as per CPCB / GPCB regulations.

EXTRA SUBSTITUTED AND DEVIATED ITEMS OF WORK.

Any changes in the contract are broadly classified as deviations.
While No changes should be done with an intention to cause
any undue benefit to the contractor but in the interest of the work
for valid reasons or when situation so demands quantities of
agreement items can be increased or decreased, extra items
can be executed , agreement items can be substituted materials/
T & P which was not stipulated can be issued and period of
completion can be extended for which necessary provisions and
unambiguous procedure should be incorporated in the contract
to regulate rates/ payments for such deviations.

On award of the contract, the contractor to whom the contract has been awarded has
to provide at least 10 (Ten) bonded copies of Agreement including the Technical bid,
Price bid and the correspondence exchange between the parties till the award of the
work. One full set including indexing, insertion of page nos. certification with index
will be provided by the Department. The cost of above ten sets is to be borne by the
contractor.

The Contractor shall be registered under The Building and Other Constructions
Workers (Regulation of Employment and Conditions of Service) Act, 1996.
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The contractor shall have to obtain quarry permits from the office of
the Geologist, Department of Geology and Mines, Bhuj-Kutch before
quarrying any secondary materials like sand, earth, murrum, rubble
etc.

All the royalties of materials, quarry fees, octroi, wharfage charges,
any taxes etc. are payable by the contractor directly to the Authority
concerned and the rates quoted shall be deemed to be inclusive of all
such charges.

All royalties of materials, quarry fees, etc., payable by the contractor
directly to the authorities concerned and rates tendered shall be
deemed to be inclusive of all charges. Before claiming refund of
Security Deposit, the contractor shall produce 'No due certificate' from
the Geologist, Geology and mining department Bhuj.

The contractor shall carry out work as per specifications and time line failing which
notice will be issued and after three notices, if performance not found satisfactory,
the contractor will be debarred for participating in new tenders of Civil Engineering
department for period of two years.

The rates quoted by Contractor shall be realistic. During the evaluation of tender, if
rates quoted by the Contractor are found un-realistic, the tender shall be considered
non-responsive & Engineer in-charge reserves right to cancel no any
correspondence shall be entertained in this regard.

All the precautions regarding the safety of the workmen shall have to be taken by the
Contractor at his own cost and the instructions of Engineer-in-charge in this respect
shall have to be followed strictly.

The Engineer-in-charge may delete any number of items included in this contract
without assigning any reasons and no disputes/ claims on this account shall be
entertained.

Work shall be carried out in accordance with best standard of workmanship and to
the entire satisfaction of Engineer-in-charge.

All the tools/ tackles and ladders for executing the work shall have to be arranged by
the contractor and arrangement for storing of such tools/ tackles or any material shall
have to be made by the contractor at his own cost.

The fire watch shall be provided at free of cost and the arrangements for the
permission of fire watch and transportation of firemen, etc. shall be done by
contractor at his own cost.

The Contract is liable to be cancelled in case either Contractor himself or any of his
employees if found to be Engineer of Gazetted rank of Government officer, employee
of any Engineering Department of Government of India or Kandla / Deendayal Port
Trust within 2 years of retirement and do not possess the permission from the
concerned authority for working as Contractor or his employees.
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Unless otherwise specially mentioned the rates quoted for all items included for all
lead and lift and no extra claims shall be entertained on this account.

However, the prevailing rules of GST are applicable at the time of Quoting the bid &
during execution of work.

The structure shall always remain in every aspect at the sole risk from date of
handing over the building to the party.

The quantity, size, measurement, etc. stated in the Schedule B and description of
building are approximate and no guarantee shall be implied for the same.

During the execution of work the contractor shall employ only such persons who are
careful, perfectly skilled, and experienced in his field of work. The Engineer-in-
Charge shall be at liberty to object and ask the contractor to remove from the work
any person employed by the contractor for execution of work, in the opinion of
Engineer-in-Charge, misconducts or he is found negligence in the proper
performance of his duties as such persons shall not be again employed on the work
without permission of Engineer-in-Charge.

Any damage, deterioration, loss caused to DPT property due to negligence,
carelessness on the part of the workmen employed by the contractor, shall be made
good by the contractor at his own cost. If he fails to do this, DPT shall be within their
rights to affect necessary recoveries from the Contractor's bill or through other
means as per the law.

The Documentary evidence (copy of paid Challan in Govt. Treasury) of
Welfare Cess @ 1% of work done or as amended By Statutory
Authority from time to time, paid on final bill shall be submitted
before releasing the Performance Guarantee.

The payment from 2nd bill to the pre final bill, shall be released,
subject to the condition that the documentary evidence (copy of paid
Challan in Govt. Treasury) of the Welfare Cess @ 1% of work done or
as amended by Statutory Authority from time to time, paid to
concerned Authority is submitted for the previous bill.

Contractor Executive Engineer (H)

Deendayal Port Authority



LIST OF APPROVED MAKE

CEMENT OPC / PPC

AMBUJA, ULTRATECH, BIRLA
PLUS, SANGHI, JK LAXMI, JK

THERMO-
MECHANICALLY
TREATED BARS OF
GRADE FE- 500D OR
MORE.

TATA, SAIL, RINL(VIZAG)

STRUCTURAL STEEL

SIKA, FOSROC, PIDILITE,

PAINT, PRIMER,
PUTTY

ASIA, BERGER, BIRLA, ICIL.




SECTION 6

DRAWING



SECTION 7

BILL OF QUANTITIES



SECTION 8

FORMS OF SECURITIES AND OTHER FORMATS

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not complete the performance
and advance payment security forms at this time. Only the successful bidder will be required
to provide performance and advance payment securities in accordance with one of the

forms, or in a similar form acceptable to the employer.



Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To be executed on Rs. 100/- non Judicial Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

{

Beneficiary: (Name and Address of Employer/Board)

Date:

Tender Guarantee No.:
We have been informed that [name of the Tenderer] (hereinafter called “the Tenderer”) has

submitted to you its Tender dated (hereinafter called “the Tenderer”) for the execution of
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we understand
that, according to your conditions, Tenders must be supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words])
upon receipt by us your first demand in writing accompanied by a written statement stating
that the Tenderer is in breach of its obligation(s) under the Tender conditions, because the
Tenderer:

(a) Has withdrawn its Tender during the period of tender validity specified by the

Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the Employer/Board
during the period of Tender validity, (i) fails or refuses to execute the Form of
Agreement, if required, or (i) fails pr refuses to furnish the performance
guarantee, in accordance with the Instructions to Tenderers.

This guarantee will expire unless other wise extended or informed by the Employer/ Board:

(a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the
contract signed by the Tenderer and the performance guarantee issued to you
upon the instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer of the name of the
successful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer's tender or any
extended period thereof;

Consequently, any demand for payment under this guarantee must be received by us at the
office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so
should also be enclosed]



FORM-8 A

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE
GUARANTEE

(To be execute on Non-Judicial Stamp paper of appropriate value)

Insurance Surety Bond No.
Date :

(Name of the Contract)

To :

The Board of Authorities of the Port of Kandla,
Deendayal Port Authority,

A.O. Building,

P.O. Box No. 50.

Gandhidham - Kutch

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of
DEENDAYAL PORT AUTHORITY (hereinafter called " The Board" which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include the Board of Deendayal Port Authority of the
Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having
awarded to M/s [Contractor's Name| with its Registered/Head Office at
(hereinafter referred to as the 'Contractor', which expression shall unless
repugnant to the context or meaning thereof, include its successors
administrators, executors and assigns), a Contract by issue of Employer's
Letter of Acceptance No. ................ dated .and the same having been
acknowledged by the Contractor, for [Contract sum in figures and words]| for
[Name of the work] and the Contractor having agreed to provide a Contract
Performance Guarantee for the faithful performance of the entire Contract
equivalent to........ (*)....of the said value of the aforesaid work under the
Contract to the Employer.

We.......... [Name & Address of the Insurance Company].......... having its
Head Office at (hereinafter referred to as the 'Surety', which expression
shall, unless repugnant to the context of meaning thereof, include its
successors, administrators, executors and assigns) do hereby guarantee and
undertake to pay the Employer, on demand any and all monies payable by



the Contractor to the extent of (*) as aforesaid at any time upto...............
(@)....... [days/month/year] without any demur, reservation, contest,
recourse or protest and/or without any reference to the Contractor. Any
such demand made by the Employer on the Insurance Company shall be
conclusive and binding notwithstanding any difference between the
Employer and the Contractor or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. The Surety undertakes not to
revoke this guarantee during its currency without previous consent of the
Employer and further agrees that the guarantees herein contained shall
continue to be enforceable till the Employer discharges this guarantee or til.
(days/month/year] whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the
liability of the Insurance company under this guarantee, from time to time
to extend the time for performance of the Contract by the Contractor. The
Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or of
any right which they might have against Contractor, and to exercise the
same at any time in any manner, and either to enforce or to forbear to
enforce any covenants, contained or implied, in the Contract between the
Employer and the Contractor or any other course or remedy or security
available to the Employer. The Insurance company shall not be released of
its obligations under these presents by any exercise by the Employer of its
liberty with reference to the matters aforesaid or any of them or by reason of
any other act or forbearance or other acts of omission or commission on the
part of the Employer or any other indulgence shown by the Employer or by
any other matter or thing whatsoever which under law would, but for this
provision have the effect of relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the
....... (name of Insurance Company) as per applicable rules and
regulations of insurance regulatory development authority of India
(IRDAI), and also agrees that the Employer at its option shall be entitled to
enforce this Guarantee against the Insurance Company as a principal
debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Employer may have in
relation to the Contractor's liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed

iii) We are liable to pay the guaranteed amount or any part thereof under
this Insurance Surety Bond only and only if Employer serve upon



(@
Dated this ............ day of .......... 20...c.eee. at .........
WITNESS Signed for and on behalf of the
Insurance Company

L e e,

(Signature) (Signature)

(Name) (Name)
Notes :

1. (*) This sum shall be Five percent (5%) of the accepted tender annual
value for minimum validity period of 03 years before signing the
agreement denominated in the types and proportions of currencies.

(@) This date will be ninety (90) days, claim period of three months, same
shall be extended or renewed for same period, before 03 months of expiry
of the previous Performance Guarantee.

(+) This date will be the date of issue of defect liability Certificate.

2. Insurance Surety Bond should be executed on appropriate stamp paper
of requisite value, such stamp paper should be purchased in the name of
Issuing Insurance Company, not more than six (6) months prior to
execution / issuance of Insurance Surety Bond. The name of the
purchaser should appear at the back side of stamp paper in the Vendors
Stamp. Insurance Surety Bond should contain rubber stamp of the
authorized signatory of the Insurance Company indicating the name,
designation and signature/ power of attorney number as well as
telephone numbers / e-Mail Id with full correspondence address of the
Insurance Company. In case the same is issued by an International
Insurance Company (it should be registered under Insurance Act 1938 or
as amended from time to time and approved by the Insurance Regulatory
Development Authority of India (IRDAI)), the law prevalent in the country
of execution shall prevail for the purpose of Stamp Duty on the Insurance



Surety Bond. However, in such a case, the Insurance Surety Bond shall
be got confirmed through any Indian Scheduled/Nationalized Insurance
Company.

. Insurance Surety Bond is required to be submitted directly to the
Employer by the issuing Insurance Company (on behalf of Contractor)
under registered post (A.D.). The Contractor can submit an advance copy
of Insurance Surety Bond to the Engineer.

. The issuing Insurance Company shall write the name of Insurance
Company's controlling branch/ Head Office along with contact details
like telephone no., e-Mail Id and full correspondence address in order to
get the confirmation of Insurance Surety Bond from that branch/ Head
office, if so required.



SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE GUARANTEE/SECURITY
DEPOSIT

(To be executed on Rs. 500/- non-judicial Stamp Paper)

To,

The Board of DEENDAYAL PORT AUTHORITY
A.O.Building, P.O.Box

No.50, Gandhidham-

Kutch.

1. In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port Authorities Act, 2021 (hereinafter called “The Board” which expression
shall unless excluded by or repugnant to the context or meaning thereof be
deemed to include the Board of Deendayal Port Authority, its successors and
assigns) having agreed to exempt
(hereinafter called the “contractor”) (Name of the contractor/s) from the demand
under the terms and condition of the contract, vide

(Name of the Department)'s letter No.
Date made between the contractors and the Board for execution of
covered under Tender No. dated

(hereinafter called “the said contract”) for the payment of Security

Deposit in cash or Lodgment of Government Promissory Loan Notes for the due

fulfillment by the said contractors of the terms and condition of the said contract, on proc
only we, the (Name of the Bank and Address)
__hereinafter referred to as “the Bank”) at the request of the contractors do hereby
undertake to pay to the Board an amount not exceeding Rs.
(Rupees )
onlyagainstanylossordamagecausedtoorsufferedbytheBoardbyreasonof any breach
by the contractors of any of the terms and conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby
Undertake to pay the amount due and payable under this guarantee without any
demur merely on a demand from the Board starting that the amount claimed is due
by way of loss or damage caused to or which would be caused to or suffered by
the Board by reason of the contractor’s failure to perform the said contract. Any
such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to any amount not exceeding Rs.

(Rupees ) only.

3. We,__ (Name of Bank and Branch), undertake to
pay to the Board any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) in any suit or proceeding pending before any
Court or Tribunal relating thereto our liability under this present being absolute
and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the Contractor(s) shall have
no claim against us for making such payment.

4. We, (Name of Bank and Branch), further agree with
the Board that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for performance of the said
contractandthatitshallcontinuetobeenforceabletillalitheduesoftheBoardunderor
byvirtueofthesaidcontracthavebeenfullypaidanditsclaimssatisfiedor

discharged or till the (Name of the user department)
ofthesaidcertifiesthatthetermsandconditionsofthesaidcontracthavebeen fully and
properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall at the request of the Board




but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with
the Board that the Board shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said contract or to extend the time of performance by the said
contract or to extend the time of performance by the said Contractors from time to
time or to postpone for any time or from time to time any of the powers exercisable
by the board against the said Contractors and to
forebearorenforceanyofthetermsandconditionsrelatingtothesaidcontract
andweshallnotberelievedfromourliabilitybyreasonofanysuchvariationor extensions
being granted to the contractors or for any forbearance, act or omission on the part
of the Board or any indulgence shown by the board to the Contractors or by any
such matter or thing whatsoever which under the law
relatingtosuretieswould,butforthisprovision,haveeffectofsorelievingus.

6. Thisguaranteewillnotbedischargedduetothechangeintheconstitutionof the Bank
or the Contractor(s).

7. It is also hereby agreed that the Courts in [GANDHIDHAM] would have
exclusive jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(@) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee shall be valid upto ;and

(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(ii) IFSC No. of Beneficiary’s Bank isSBIN0060239.
(iii) BankAccountNo.ofBeneficiaryis10316591671.

Date dayof 20

For (Name of Bank)
(Name) Signature



SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT
{To be executed on Rs.100 non-judicial stamp paper}
{As per CVC guideline BGs for advance shall be taken in equal numbers that of accepted

number of installments and BG shall be valid for period of successive date of recoveries}

[The bank as requested by the successful Tenderer, shall fill in this form in accordance with

the instruction indicated]

Date: [insert date (as day, month, and year) of Tender submission]

Tender No. and title: [insert number and title of Tendering process]

[Bank’s letterhead]

Beneficiary: [insert legal name and address of port]

ADVANCE PAYMENT GUARANTEE No. [insert advance payment guarantee no.]

We, [insert legal name and address of bank], have been informed that [insert complete name
and address of contract] (hereinafter called “the contract”)

Furthermore, we understand that, according to the contract, an advance is to be made
against an advance payment guarantee.

At the request of the contractor, we hereby irrevocably undertake to pay you any sum or

sums not exceeding in total an amount of [insert amount(s)'

in figures and words] upon
receipt by us of your first demand in writing declaring that the contractor is in breach of its
obligation under the contract because the contractor used the advance payment for the
purpose intended.

It is a condition for any claim and payment under this Guarantee to be made that the
advance payment referred to above must have been received by the contractor n its account
[insert number and domicile of the account]

This guarantee shall remain valid and in full effect from the data of the advance payment

received by the contractor under the contract until [insert data]

[Signature (s) of authorized representative(s) of the bank]



[Authorisation letter from the issuing bank that the signatory of this BG is authorised to do so

should also be enclosed]

The bank shall insert the amount(s) specified in the SCC and denominated, as specified in
the SCC, either in the currency (ies) of the contract or a freely convertible currency
acceptable to the Employer.

Insert the completion scheduled data stipulated in the contract Delivery Schedule. The
Employer should note that in the event of an extension of the time to perform the Contract,
the Employer would need to request an extension of this Guarantee from the bank such
request must be in writing and must be made prior to the expiration data established in the
Guarantee. In preparing this Guarantee the Employer might consider adding the following
text to the Form at the end of the penultimate paragraph: “We agree to extend this
Guarantee for a period not exceeding [six months]\[one year] at a time, in the Employer
written request for such extension, such request to be presented to us before the expiry of
the Guarantee.”



STAGE PAYMENT
(To be executed on Rs.300/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated by the
Major Port AUTHORITYs Act , 2021 (hereinafter called “The Board” which
expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include the Board of Deendayal Port Authority, its
successors and assigns) having agreed to release stage payment to
(hereinafter called the “contractor”)

(Name of the contractor/s)
under the terms and condition of the contract, vide from the demand under

the condition of the contract, vide 's letter
No
(Name of the Department)
Date made between the contractors and the Board for execution of
covered under
Tender
No. dated
(hereinafter called “the  said

contract”) for the payment of Security Deposit in cash or Lodgment of Government Promissory
Loan Notes for the due fulfillment by the said contractors of the terms and condition of the said

contract, on production of a bank Guarantee for
Rs. (Rupees ) only we,
the
(Name of the Bank and

Address)

(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby undertake to pay to
the Board an amount not exceeding Rs.

(Rupees ) only against any loss or damage caused to
or suffered by the Board by reason of any breach by the contractors of any of the terms
and conditions of the said contract.

2. We, , do hereby
(Name of Bank) (Name of Branch)

Undertake to pay the amount due and payable under this guarantee without any demur
merely on a demand from the Board starting that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by
reason of the contractors failure to perform the said contract. Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this guarantee shall be restricted to

any amount not exceeding Rs. (Rupees )
only.
3. We, , undertake to pay to the

(Name of Bank and Branch)
Board any money so demanded notwithstanding any dispute or disputes raised by
the contractor(s) in any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for
making such payment.



4. We, further agree with the Board that the
(Name of Bank and Branch)
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said contract have
been fully paid and its claims satisfied or discharged or till
the

(Name of the user department)
of the said certifies that the terms and conditions of the said contract have been
fully and properly carried out by the said Contractors and accordingly discharge
this guarantee. PROVIDED HOWEVER that the Bank shall be the request of the
Board but at the cost of the Contractors, renew or extend this guarantee for such
further period or periods as the Board may require from time to time.

5. We, further agree with the Board that the (Name

of
Bank and Branch)
Board shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend
the time of performance by the said Contractors from time to time or to postpone
for any time or from time to time any of the powers exercisable by the board against
the said Contractors and to forebear or enforce any of the terms and conditions
relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or extensions being granted to the contractors or for any
forbearance, act or omission on the part of the Board or any indulgence shown by
the board to the Contractors or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

7. ltis also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein:

(c) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees
only);
(b) This Bank Guarantee shall be valid upto ; and
(c) We are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or
before (date of expiry of Guarantee).”
Date day of 20

For (Name of Bank)

(Name)
Signature



DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this ....................c.ooeiie. Day of .......... 20
.......... Between ..................... (“The Employer/ Board”) and
................................... (“the contractor”), and the Disputes Review Board (“the DRBoard
“) consisting of one/three DRBoard Members, (Members from either party, i.e. contractor
and Employer/Board)

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for the execution of
................................................... Project name)..................... (the “contract”) and
WHEREAS, the contract provides for the establishment and operation of the DRBoard NOW
THEREFORE, the parties hereto agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in accordance with
this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard Members should not
give any advice to either party or to the Nodal Officer or his nominee concerning conduct
of the works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the Nodal Officer or his
nominee, or a financial interest in the contract, except for payment for services on the
DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any party to the
contract, or the Nodal Officer or his nominee, expect for fee based consulting
services on other projects, all of which must be disclosed prior to appointment to the
DRBoard.

(c) Shall have disclosed in writing to the parties prior to signature of this Agreement any
all recent or close professional or personal relationships with any director, officer, or
employee of any party to the Nodal Officer or his nominee, and any and all prior
involvement in the project to which the contract relates;

(d) Shall not, while a DRBoard Member be employed whether as a consultant or
otherwise by either arty to the contract, or the Nodal Officer or his nominee, expect
as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make any agreement
with any party to the contract, or with the Nodal Officer or his nominee, regarding
employment whether as a consultant or otherwise either after the contract is
completed or after services as a DRBoard Members.

(f) Shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/Board, the contractor, the Nodal Officer or his nominee, and
one another any fact or circumstances which might be such to cause either the Port



10.

11.

a)

b)

or the contractor to question the continued existing of the impartiality and
independence required of DRBoard Members.

Except for its participation in the DRBoard activities as provided in the contract and in
this Agreement none of the Employer / Board, the contractor, the Nodal Officer or his
nominee, and one another any fact or circumstances which might be such to cause
either the Employer/Board or the contractor to question the continued existence of
the impartiality and independence required of DRBoard Members.

The contractor shall:

Furnish to each DRBoard Member one copy of all document which the DRBoard
may request including contract document, progress report, variation orders, and
other document, pertinent to the performance of the contract.

In co-operation with the Employer/Board, co-ordinate the site visits of the DRBoard,
including conference facilities and secretarial and copying services.

The DRBoard shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities after
issuance of the taking over certificate and the DRBoard’s issuance of its
Recommendation on all disputes referred to it.

DRBoard Member, shall not assign or subcontract any of their work under this
Agreement.

The DRBoard Members are independent and not employees or agents of either the
Employer/Board or the Contractor.

The DRBoard Members are absolved of any personal or professional liability arising
from the activities and the Recommendations of the DRBoard.

Fees and expenses of the DRBoard Member[s] shall be agreed to and shared
equally by the Employer/Board and the Contractor. If the DRBoard requires special
services, such as accounting, data research and the like, both the parties must agree
and cost shall be shared by them as mutual agreed.

DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of the
Employer/Both and the contractor and the nodal officer are his nominee at
regular intervals, at times of critical construction events, and at the return request
of either party. The timing of site filing agreement shall be fixed by the DRBoard

b. Site meeting shall consist of an informal discussion of the status construction of
the works followed by an inspection of the work, both attended by personal from
the employer/Board, the contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board will prepare
minutes of the meeting and circulate them for comments of the parties and the
nodal officer or his nominee.

Procedure for disputes referred to the DRBoard:

If either party objects to any action or inaction of the other party or the Nodal Officer
or his nominee, the objecting party may file a written Notice of Dispute to the other
party with a copy to the Nodal Officer or his nominee starting that it is given pursuant
to clause [number] and starting clearly and in detail the basis of the dispute.

The party receiving the Notice of Dispute will consider it and respond in writing within
7 days after receipt.

This response shall be final and conclusive on the subject, unless a written appeal to
the response is filed with the responding party within 7 days of receiving the
response. Both parties are encouraged to pursue the matter further to attempt to
settle the dispute. When it appears that the dispute cannot be resolved without the
assistance of the DRBoard either party may refer the dispute to the DRBoard by



13.

written Request for Recommendation to the Board, the other party and the Nodal
Officer or his nominee starting that it is made pursuant to [insert relevant clause no.]

d) The Request for recommendation shall state clearly and detail the specific issues of
the dispute to be considered by the DRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is satisfied that the
dispute requires the DRBoard’s assistance, the DRBoard shall decide when to
conduct a hearing on dispute. The DRBoard may request that written documentation
and arguments from both parties be submitted to each DRBoard Members before
the hearing begins. The parties shall submit insofar as possible agreed statements
of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal Officer or his
nominee shall each have ample opportunity to be head and to offer evidence.

The DRBoard’'s Recommendation for resolution of the dispute will be given in writing, to

the Employer/ Board, the contractor and the Nodal Officer or his nominee as soon as

possible, and in any event not more than 28 days after the DRBoard'’s final hearing on
the dispute.

12. Conduct of Hearing:

a) Normally hearing will be conducted at the sites, but any location that would be more
convenient and still provide all required facilities and access to necessary
documentation may be utilized by the DRBoard. Private sessions of the DRBoard
may be held at any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and contractor shall have
representatives at all hearing.

c) During the hearing, no DRBoard Member shall express any opinion concerning the
merit of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately to formulate its
Recommendation. All DRBoard deliberation shall be conducted in private, with all
individual views kept strictly confidential. The DRBoard’s Recommendations,
together with an explanation of its reasoning shall be submitted in writing to both
parties and t the Nodal Officer or his nominee. The pertinent contract provision,
applicable laws and regulations, and the facts and circumstances involved in the
dispute.

The DRBoard shall make every effort to reach a unanimous Recommendation. If this
proves impossible, the majority shall decide, and the dissenting member any prepare a
written minority report for submission to both parties.

[Notes: Delete if it is one member DRBoard]

If during the contract period, the Employer/ Board and the contractor are of the opinion
that the Disputes Review Board is not performing its function properly, the Employer/
Board and the contractor may together disbanded the Disputes Review Board. In such
an event, the disputes shall referred to Arbitration straightaway.

The Employer/Board and the contractor shall jointly sing a notice specifying that the
DRBoard shall stand disbanded with effect from the date specified in the notice. The
notice shall posted by a registered letter with AD or delivery of the letter, even if he
refuses to do so.



SPECIMEN FORMAT FOR DECLARATION
(To be executed on bidder’s letter head)

To

Ref:

(Project Title)

The undersigned, having studies the pre-qualification submission for the above mentioned
project, hereby states:

(a)
(b)

(c)

(d)
(e)

Date:
Place:

Name of the Applicant:

Represented by (Name & Capacity)

The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may invite
us to participate in due time for the submission of tender on the basis of
provisions made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made.

We enclose all the required pre-qualification data format and all other evaluation.
We also state that no changes have been made by us in the downloaded tender
document and also understand that in the event of any discrepancies observed,
the printed tender document no. is full and final for all legal/contractual
obligations (delete if not required].




SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)

Date:
To,
The Board of Authorityees of Port [insert port],
Dear Sir,
Sub: Our Bank Guarantee No.

dated for Rs. favoring yourselves

issued on alc of
M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s.
validity for expiry uptodate and

claim expiry date upto
We also confirm 1) 2)

is/are empowered to sign such Bank Guarantee on behalf

of the Bank and his/their signatures is/are binding on the Bank.

Name of signature of Bank Officer



SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.100/- non Judicial Stamp Paper)

To
The (PORT Address)

Dear Sir,

We

- do hereby confirm that Shri ..................ooo (Name, designation and Address)

is/are authorized to represent us to bid, negotiate and conclude the agreement on our
behalf with you against tender no. --------—----—--- and his specimen signature is appended
here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the Employer/Board shall be

deemed to have been done with us in respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:



EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid | Clause No. of Bid | Subject Deviation

Document Document

Note: however, the Bidders to note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,

delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of

signing]




Date :
DEENDAYAL PORT AUTHORITY
Form of application by the Contractor for seeking extension of time

Part-I

Name of Contractor

N —

Name of Work as given in the
agreement

Agreement No.

AW

Estimated Amount put to
tender

Date of Commencement of
Work as per Agreement

Period allowed for completion
of work as per agreement

Date of Completion stipulated
in agreement

Period for which extension of
time has been given
previously

(a) 1t extension vide
E.E.’s No.

Total extension

previously given

Reasons for which extension
have been previously given
(copies of the previous
application should be
attached)

10

Period for which extension is
applied for

11

Hindrance on account of

which extension is applied for

which dates on which

hindrance occurred and the

period for which these are

likely to last.

(a) Serial No. : 01

(b) Nature of hindrance :

(¢) Date of occurrence :

(d) Period for which
hindrance is likely to last

(e) Period for which
extension required for
this particular hindrance.

(f) Overloading period if
any, with reference to
item.

(g) Net extension applied for

(h) Remarks if any
Total period on account
of hindrance mentioned
above  month
days.




13

Extension of time required for
extra work

14

Dates of extra work and
amount involved;
(a) Total value of extra
work
(b) Proportionate period
of extension of time
based on estimated
amount put to tender
on account of extra
work.

14

Total extension of time
required for 11 & 12

Submitted to the Sub Divisional Officer




BANK PAYMENT AGREEMENT FORM: (To be collected from the Parties)

1. Name of Party :

2. Account No. :

3. Branch Name :

4. |IFSC Code of the Bank :

5. MICR Code :

6. Accepted for : NEFT Payment or RTGS Payment

DECLARATION BY THE PARTY :

I/ We hereby declare that the above information furnished by me is correct and DPA is requested to
pay my/ our dues to this Account for this work/supply order is concerned.

Signature of the Party with Seal



