

Details of Work assigned to the Gujarat Institute of Desert Ecology (GUIDE), Bhuj for "Maintenance of Greenbelt Development in Deendayal Port Authority at Kandla (Phase II) for two years."

Sr. no.	Details of Work assigned to the Gujarat Institute of Desert Ecology (GUIDE), Bhuj	Amount	Brief Reason
1.	Maintenance of Greenbelt Development in Deendayal Port Authority at Kandla (Phase II) for two years	Rs. 53,55,900.00 + 18% GST Work order issued vide no. Civil Engineering/EMC/820/GreenbeltDevelopmentPhaseII/2023/45 dated 17/07/2025	In order to Maintain Greenbelt Development in Deendayal Port Authority at Kandla (Phase II) for two years.

DEENDAYAL PORT AUTHORITY
(Erstwhile: DEENDAYAL PORT TRUST)



दीनदयाल पत्तन प्राधिकरण
DEENDAYAL PORT AUTHORITY

www.deendayalport.gov.in

ISO 9001-2015 &
ISO 14001-2015 Certified Port

Administrative Office Building
Post Box NO. 50
GANDHIDHAM (Kutch).
Gujarat: 370 201.
Fax: (02836) 220050
Ph.: (02836) 220038

No. Civil Engineering/EMC/820/GreenbeltDevelopmentPhaseII/2023/45

Dated: 17/07/2025

To,
The Gujarat Institute of Desert Ecology (GUIDE),
P. O. Box No. 83,
Opp. Changleshwar Temple, Mundra Road,
Bhuj (Kachchh)-370 001,
Gujarat (India).
Tel: 02832-329408, 235025.
Tele/Fax: 02832-235027.
E-mail: vijay196129@gmail.com

Kind Attention: Dr. V. Vijay Kumar, Director, M/s GUIDE, Bhuj.

Sub: Maintenance of Greenbelt Development in Deendayal Port Authority at Kandla (Phase II) for two years.

Ref.: GUIDE, Bhuj offer vide letter no. GUIDE/MAINT-DPA-GRN/412/2024-25 dated 11/12/2024.

Sir,

Your offer for the subject work submitted vide above referred letter dated 11/12/2024 (**copy attached - Annexure A**) amounting to **Rs. 53,55,900.00 + 18% GST** (Rupees Fifty-Three Lakhs Fifty-Five thousand and Nine Hundred Rupees plus eighteen percent GST only), including all terms & conditions mentioned in the proposal, has been accepted by the competent authority in Deendayal Port Authority.

2. Scope of work:

Monitoring, maintenance and watering at regular intervals (through water tanker) for a period of 2 years (2025-26 and 2026-27).

3. Obligation of Deendayal Port Authority:

Assistance regarding the statutory clearance from authorities concerned to be rendered by DPA for field visits/maintenance of plantation activities.

.....Cont.....

4. Terms of Payments:

1. 30% of the project budget should be paid to GUIDE within 30 days from the date of submission of Inception report by GUIDE.
2. 40% of the project budget should be paid to GUIDE within 15 days from the submission of progress report for the first year.
3. 20% of the project budget should be paid to GUIDE within 15 days from the submission of the mid-term progress report for the second year.
4. 10% of the project budget should be paid to GUIDE within 15 days from the submission of completion report for the second year.

Payment shall be released after successful completion of the above tasks.

5. Time period: 2 years.

- 6.** Kindly send acknowledgment of this work order and start the work w.e.f. 21/07/2025.

Thanking you.


Yours faithfully,



XEN (EMC)
Deendayal Port Authority

Annexure -A

Dr. V. Vijay Kumar
Director



Gujarat Institute of Desert Ecology

GUIDE/ MAINT- DPA-GRN-Phase-II/ 112/2024-25
Date: 11/12/2024

To,
The Deputy Chief Engineer & EMC (I/C)
Deendayal Port Authority
Administrative Building
Gandhidham

Sub: - Submission of Commercial Offer for "Maintenance of Greenbelt Development in Deendayal Port Authority at Kandla (Phase-II)" Reg.

Dear sir,

Under the Greenbelt development project, the Plantation of 10,000 saplings have been developed during the second phase and the project has been completed on 23rd September 2024.

The plantations need to be managed by regular watering, soil enrichment work, applying manure, weeding and provide proper protection along with gap filling, if any mortality occurs in the plantations. In general, plants requires after care for a period of minimum two to three years after the plantations, till the saplings attain matured tree stage. Watering of sapling is required under Kachchh climatic scenario, therefore watering needs to be carried out once in 2 or 3 days as per the season for a period of two to three years. We are recommending maintenance for two years for the phase-II plantation, i.e., 2025 and 2026.


We hereby submitting a budget along with the commercial for the "Maintenance of Greenbelt Development in Deendayal Port Authority at Kandla (Phase-II)".

This is for your kind perusal and necessary action


Thanking you

Yours Sincerely,


(V. Vijay Kumar)



Dr. V. Vijay Kumar
Director



Gujarat Institute of Desert Ecology

TECHNO-COMMERICAL OFFER

Consignee Address	Our Quotation Ref. No.	Date
Deendayal Port Authority (ISO 9001-2008 & 14001: 2004 certified) Administrative Office, Post Box No. 50, Gandhidham - Kachchh, Gujarat	GUIDE/Quotation/DPA/GRN/ 112 /2024-25	11/12/2024

Kind Attention: Shri. Rajendra Prasad Bethi, The Deputy Chief Engineer & EMC (I/C), Gandhidham.

Sub: Offer for "Maintenance of Greenbelt Development in Deendayal Port Authority at Kandla (Phase-II)" - Reg.,

S. No	Service Description	Total Value (In Rs.)
1.	Quotation for Maintenance of Greenbelt Development in Deendayal Port Authority at Kandla (Phase-II). The activities under this include; Monitoring, Watering, Soil and Moisture Conservation work and Gap Filling for Maintenance of Greenbelt Development, Phase -II (RoB & Oppo; 15/16 Berth) in Kandla Port for 2 years.	53,55,900
Amount (in Rs.)		53,55,900
Rupees Fifty-Three Lakhs Fifty-Five Thousand Nine Hundred Only		
Note: GST as Applicable will be Charged as an Extra.		

Gujarat Institute of Desert Ecology (GUIDE): Scope of work

Monitoring, maintenance and watering at regular intervals (through water tanker) for a period of 2 years (2025-26 and 2026-27).

Deendayal Port Authority (DPA) Kandla: Scope of work

Assistance regarding the statutory clearance from authorities concerned to be rendered by DPA for field visits/maintenance of plantation activities.

Terms and Mode of Payment:

- 30% of the project budget should be paid to GUIDE within 30 days from the date of submission of Inception report by GUIDE.
- 40% of the project budget should be paid to GUIDE within 15 days from the submission of progress report for the first year.
- 20% of the project budget should be paid to GUIDE within 15 days from the submission of the mid-term progress report for the second year.
- 10% of the project budget should be paid to GUIDE within 15 days from the submission of completion report for the second year.


Force Majeure: GUIDE will not be responsible for any damage to the plantation due to natural calamities or other cause beyond the control.

GUIDE's Recognitions / Accreditations:

- Recognized as SIRO-DSIR, Ministry of Science and Technology, New Delhi.

Yours Sincerely,


Director



PO. Box No. 83, Opp. Changleshwar Temple, Mundra Road, Bhuj (Kachchh) - 370 001, Gujarat (India)

Tel : 02832 - 235025-29

E-mail : desert_ecology@yahoo.com