

SCHEDULE - A

Name of work:

Upgradation of backup area of cargo berth no 15 inside C J area

Sr. No.	Kind of Materials	Qty.	Rate	Unit	Place of Delivery
1	Cement	6850.00	--	M. T.	Brought By Contractor
2	Reinforcement Bars	825.00	--	M. T.	Brought By Contractor
3	Emulsion	164.00	--	M. T.	Brought By Contractor
4	Bitumen VG-40	2196.00	--	M. T.	Brought By Contractor
5	Bitumen PMB-76E-10	1137.00	--	M. T.	Brought By Contractor

Note; Quantities shown above are tentative

Contractor

**Executive Engineer (H),
Deendayal Port Authority**