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DEENDAYAL PORT AUTHORITY

DC:
COMPETITIVE BIDDING
AGREEMENT NO. :- HD - 22/25
BID NO. :- HD - 22/25

Name of Work :- "Construction of New Building for Workshop,
time office & storage of machinery near SNA building."

PERIOD OF DOWNLOADING OF BID DOCUMENTS

FROM : DATE

TO : DATE 15/09/2025

TIME 16:00 HRS.

TIME AND DATE OF PRE-BID CONFERENCE : NOT APPLICABLE

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 15/09/2025
TIME 16:00

HRS TIME AND DATE OF OPENING OF BIDS : DATE 15/09/2025

TIME 16:05 HRS

PLACE OF OPENING OF BIDS : HARBOUR DIVISION,
NIRMAN BHAVAN,
NEW KANDLA,
KUTCH (GUJARAT
STATE).

OFFICER INVITING BIDS : EXECUTIVE ENGINEER
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DEENDAYAL PORT AUTHORITY
ONLINE TENDERING (E - Tendering)

Tender No. : HD -22/25

Name of Work :- "Construction of New Building for Workshop, time
office & storage of machinery near SNA building."

Tenders in E-tendering system are invited by Executive Engineer,
Harbour Division for the above work as per the details given in the
table below.

Work Tender Estimated EMD Last Date
Description Fee cost (In Rs.) ani:;$: of
(In Rs.) (In Rs.) Submission
of bid
documents
Construction Rs. 5900/- Rs. Rs. 7,57,735/- In the form
of New including GST | 7,57,73,548 Bank Guarantee in favor of
Building for (Only through “Board of
Workshop, Digital mode of Deendayal Port
time office & Payment. Authority, issued by
storage of Beneficiary : ‘ .any
. Deemdayal Port Nationalized /Schedule
machinery Authority (Except Co-operative) Bank 15/09/25
near SNA Account No. only having Its branch at 16:00
building. . 2177002100 Gandhidham as per hrs.
004628 enclosed
IFSC Code : format valid for 28 days beyond
PUNBO21770 O bid validity) EMD shall also be
Punjab National accepted in form of Insurance
Bank, Kandla Surety Bond as per format and
Branch terms and condition in Form
23 A

Detailed tender notice along with complete tender documents can be
downloaded from website https://tender.nprocure.com from _ /_ /2025 to
15/09/2025 @ 16:00 Hrs. Tender Notice is also available on
http:/ /deendayalport.gov.in Preliminary Bid will be opened on 15/09/2025 @
16:05 Hrs. Date of opening of price bid shall be notified after scrutiny &
evaluation of Technical Bid. For further details and general enquiries
prospective bidders may contact Executive Engineer, Harbour Division, Nirman
Building, New Kandla- (Kutch). Mobile no. 8460662630 during working hours
before the last date and time of submission of tender document.

EXECUTIVE ENGINEER
DEENDAYAL PORT AUTHORITY

Page | 4




DEENDAYAL PORT AUTHORITY

NOTICE INVITING ONLINE TENDER

Details about tender:

Department Name

Civil Engineering Department

Circle/ Division

Harbour Division, Nirman Bhavan,
New Kandla (Kutch) - 370210.

Tender Notice No.

HD - 22/25

Name of Work

Construction of New Building for
Workshop, time office & storage
of machinery near SNA building.

Estimated Contract Value
(INR)

Rs. 7,57,73,548.00/ -

Period of Completion (in
Months)

39 Months

(15 (Fifteen) Months of Work Execution
+ 24 (Twenty Four) Months of
Maintenance Work)

Bidding Type Open
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency Settings

Indian Rupee (INR)

Qualifying Criteria

1. Average annual financial
turnover during the last three
years ending 31st March 2024,

should be at least Rs. 227.32
Lakhs.
(The financial turnover

document must be certified by
a Chartered Accountant (CA)
with the CA's stamp, signature,
and UDIN/membership
number. Additionally, all
necessary documents for the
verification of turnover must
be provided. Failure to comply
with these requirements bid
will be treated as non-
responsive).

2. Experience of having successfully
completed similar works under
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Govt./ Semi Govt./ Public Sector
Undertakings/ Autonomous
Body working under Govt. of
India/ Public Limited company
(listed on National Stock
Exchange or Bombay Stock
Exchange)/Private Organization
during last 7 years ending last
day of month previous to the one
in which applications are invited
should be either of the following:

eThree similar completed works
each costing not less than Rs.
303.09 Lakhs (Excluding GST).

e Two similar completed works
each costing not less than Rs.
378.87 Lakhs (Excluding GST).

e One similar completed works
each costing not less than Rs.
606.19 Lakhs (Excluding GST).

“Similar Works” mean Tenderer
should have completed
Construction work of any type of
Building or Special Repairs to
Building work successfully in that
particular contract during last 7
years ending last day of month
previous to the one in which
applications are invited.

3. Work experience in Private

Organization: If the Bidder has
completed works in a private
organization as stipulated in the
Minimum Qualification Criteria (work]
experience), the following documents
must be enclosed with the BID for
consideration:

e TDS Certificates: The Bidder must
provide TDS certificates issued by the
competent authority with respect to
the work experience.
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e CA Certificate: The Bidder must
submit a certificate issued by their
Chartered Accountant (CA) stating that
the amount shown in the TDS
certificate has been received with
respect to the work experience
submitted by the Bidder. This
document must be certified by the CA
with their stamp, signature, and
UDIN/membership number.

Failure to provide these documents will
result in the bid being treated as non-
responsive.

4. Work Experience as a sub-
contractor: In case the Bidder has
carried out work experience as a
subcontractor, the following
conditions must be met by bidder.

(a) The subcontract experience
shall be considered for
qualification only, if the work
was carried out for Govt./
Autonomous Body working
under Gol/Semi Govt., or Public
Limited companies. The Bidder
must submit the subcontract
permission issued by the
respective work authority prior
to the execution of the work. It is
mandatory to upload the
subcontract permission online
along with the bid. If the
subcontract permission is not
authenticated, the respective
bidder will be considered non-
responsive.

(b) The completion
certificate/ Form-3A
issued/authenticated by the
concerned Government, Semi-
Government, or Public Limited
companies must be uploaded
along with the bid submission.

(c) The decision taken by DPA with
regard to Sub-contract work
experience shall be final and
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binding to bidder.

5. Bidders who meet the minimum

qualification criteria will be qualified
only if their available bid capacity is
more than the total bid value. The
available bid capacity will be
calculated as under:

Available bid capacity =
AxMxN - B,

where

A =Maximum value of engineering
works executed in any one year
during the last five years (updated at
the current price 6 level), taking into
account the completed as well as
works in progress.

M =Multiplier Factor (usually 1.5)

N = Number of years prescribed for
completion of the work in question.

B = Value (updated at the current
price level) of the existing
commitments and ongoing works to
be completed in the next 'N' years.

The Bidder shall furnish statements
showing the value of existing
commitments and on going works as
well as the stipulated period of
completion remaining for each of the
works preferably countersigned by
the Nodal Office or his nominee-in
charge.

. Integrity Pact Agreement (Annexure

I).

e The potential bidders shall download
and print the IP Agreement signed by
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the Employer and their witness and
affix his/her signature on the IP
Agreement in the presence of a
witness from his/her side, who shall
also affix his/her signature thereof.
Having completed the signing
procedure, the potential Bidder
shall upload the duly filled and
signed IP Agreement on n-procure
portal.

IL.

II.

IV.

The procedure mentioned above
regarding signing of Integrity Pact
Agreement by both the parties
(Employer and Potential bidders)
shall be completed online.
However, in case of any technical
glitch due to which if any
potential bidder is wunable to
upload the IP Agreement, then
he/ she shall submit the Hard
Copy of the dully filled, signed IP
Agreement, to the Department
concerned of DPA within a period
of seven days and prior to opening
of the Technical Bid, failing which
Bid of potential Bidder shall be
treated as disqualified.

In case of JV firm, IP agreement
need to be executed in the name
of the JV and all the parties of JV
need to stamp and sign the
Agreement

In case of Partnership firm, IP
agreement shall be signed by all
the Partners of Partnership firm
failing which bid will be
considered nonresponsive.

V. If the Bidder / Contractor is a
partnership or a consortium, IP
agreement must be signed by all
partners or consortium members
failing which bid will Dbe
considered as non-responsive.

Joint Venture
Applicable
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eIn case of JV to qualify experience in
similar works, merging of work
order value executed by two or
more of its member JV either as a
whole or as member of JV shall not
be permitted to qualify eligible
works in terms of similar completed
works. Only no. of work orders
executed by members of JV shall be
merged to evaluate experience.

elLead partner should have executed
at least one similar work costing
Rs. 303.09 Lakhs as per Minimum
Eligibility Criteria.

eThe works reckoned for the above
purpose are those executed by the
tenderer as prime contractor or
proportionately as member of joint
venture or as a sub-contractor,
authorized and approved by the
Employer of the work(s) against
which the tenderer has claimed his
experience.

eIn the case of bid submitted by JV/
Consortium, the lead partner of the
JV shall meet the Minimum|
Eligibility Criteria of Financial
Turnover.

e In case of JV firm, [P agreement
need to be executed in the name of
the JV and all the parties of JV need
to stamp and sign the Agreement.

e Performance Guarantee, as required, will
be furnished by Lead Member of Joint
Venture.

e In case of JV, bid security (EMD)
shall be furnished by the Lead
Member of JV.

Rebate

Applicable
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Bid Document Fee

Rs. 5900/- including GST - Only
through Digital mode of Payment.
Beneficiary : Deendayal Port Authority
Account No. :

2177002100004628 IFSC

Code : PUNBO217700

Punjab National Bank, Kandla Branch

Bid Document Fee Payable
To

Only through Digital mode of

Payment.

Beneficiary : Deendayal Port Authority
Account No. :

2177002100004628 IFSC

Code : PUNBO217700

Punjab National Bank, Kandla Branch

Bid Security/, EMD (INR)

Rs. 7,57,735/-

Bank Guarantee in favor of “Board of
Deendayal Port Authority, issued by
any Nationalized/Schedule (Except
Co-operative) Bank only having Its
branch at Gandhidham as per
enclosed format wvalid for 28 days
beyond bid validity).

EMD shall also be accepted in form of
Insurance Surety Bond as per format
and terms and condition in Form 23
A

“In case of Micro and Small Enterprises
(MSEs) holding valid certificate issued
by any agencies/ organization under
The Ministry of Micro, Small and
Medium Enterprises

Page | 11




indicating the list of activity related
to the subject tender as per National
Industrial Classification-2008
mentioned in the table below only
shall become eligible for exemption
from payment of Tender Fee/EMD.
Such bidder shall upload the
scanned copy of valid certificate in
preliminary bid stage as well as duly
filled in and signed ‘Bid Securing
Declaration’ as per format provided
in the tender document (Annexure
II), failing which the bid shall be
considered non-responsive”.

NIC codes regarding related activity are
mentioned below:

SECTION| Construction

F

Division Construction of
41 Building

Group 410

Class 4100

Sub-class-| Construction of building
41001 carried out on own-
account basis or on a fee
or contract basis.

Date & time of Pre-Bid
meeting

Not Applicable

Bid Document Downloading
Start Date

Date

Bid Document Downloading
End Date

Date 15 /09 /2025 Time 16:00
Hrs.

Last Date & Time for Online
submission of bids

Date 1 5 /09/2025 Time 16:00
Hrs. @ office of the Executive
Engineer, New Kandla

Bid Validity Period

120 Days
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Condition

Integrity Pact, Tender fee & EMD shall
be submitted in electronic format
through on line (by scanning) while
uploading the bid. This submission
shall mean that Integrity Pact, EMD &
Tender Fee are received. Accordingly
offer of only those shall be opened
whose Integrity Pact, EMD & Tender
Fee is received electronically. However,
for the purpose of realization, bidder
shall send the same in original along
with hard copy of tender (sealed &
signed of authorized person), and
other PQ documents through
R.P.A.D./speed post or in person so as
to reach to Executive Engineer,
Harbour Division, Nirman Building,
New Kandla within 7 days from the
date of opening.

The bidders registered with Micro and
Small Enterprise (MSME) in appropriate
category mentioned under related
activity above are exempted for
submission of EMD and Tender Fee.
Scanned copy registration may be
uploaded along with ‘Bid Securing
Declaration Form’.

Remarks

Submission of EEM.D. Tender Fee and
other Documents during office
hours : upto

22/09/2025 by R.P.A.D /Speed post or
in person in the chamber of Executive
Engineer, Harbour Division, Nirman
Building, First floor, New Kandla-
370210, Kutch District, Gujarat State
, INDIA, Mobile : 8460662630

Bid Opening Date

Preliminary Bid will be opened on
15/09/2025 @ 16:05 Hrs. Date of
opening of price bid shall be notified
after scrutiny & evaluation of Technical
Bid.
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Documents required to be
submitted by scanning
through online

a.

b.

C.

Documents' in support of
fulfilling qualifying criteria as
indicated above.

EMD in form of Bank
Guarantee /Insurance Surety
Bond

Tender fee Only through Digital
mode of Payment.

Account No. :

2177002100004628 IFSC

Code : PUNBO217700

Punjab National Bank, Kandla Branch

d.

Integrity Pact Agreement
(Annexure I).

(i) I. The potential bidders shall

download and print the IP
Agreement signed by the
Employer and their witness
and affix his/her signature
on the IP Agreement in the
presence of a witness from
his/her side, who shall also
affix his/her signature
thereof. Having completed
the signing procedure, the
potential Bidder shall upload
the duly filled and signed IP
Agreement on  n-procure
portal. In case of Partnership
firm, IP agreement shall be
signed by all the Partners of
Partnership firm failing|
which bid will be considered|
non responsive.

IL.

The procedure mentioned above
regarding signing of Integrity Pact
Agreement by both the parties
(Employer and Potential bidders)

shall be completed online.
However, in case of any technical
glitch due to which if any

potential bidder is wunable to
upload the IP Agreement, then
he/ she shall submit the Hard
Copy of the dully filled, signed IP
Agreement, to the Department
concerned of DPA within a period
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I1I.

IV.

VI

VIL.

€.

of seven days and prior to
opening of the Technical Bid,
failing which Bid of potential
Bidder shall be treated as
disqualified.

In case of JV firm, JV agreement]
to be uploaded during preliminary,
stage on nprocure portal.

In case of JV firm, IP agreement is|
to be submitted in the name of the
JV firm only. and all the parties of
JV need to stamp and sign he
Agreement

In case of Partnership firm, IP
agreement shall be signed by all
the Partners of Partnership firm
failing which  bid will be
considered non-responsive.

In case of Partnership firm
Partnership deep should be
upload in preliminary stage on n-
procure portal.

Partnership Deed and POA may be
uploaded. For Private Limited|
Company, the POA and Board
Resolution may signed by all
Directors.

As indicated in clause 4 of Section|
1 — Instructions to bidders.

Officer- Inviting Bids

Executive Engineer, Harbour-
Division, Nirman Bhavan, New
Kandla, Kutch 370210.

Bid Opening Authority

Executive Engineer

Address

Executive Engineer, Harbour Division,
Nirman Bhavan, New Kandla, Kutch
370210.

Contact Details

Mobile No.8460662630
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Note : In case bidders need any clarifications or if training is required
to participate in online tenders, they can contact (n)Procure Support
team at following address :-

(n)code Solutions — A division of GNFC

Ltd., (n)Procure Cell, 403, GNFC Info

tower,

S.G. Road, Bodakdev,

Ahmedabad — 380054

(Guyjarat). Contact

Details :

Airtel : +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL : +91-79-2684511, 26854512, 26854513 (EXT: 501, 512, 516, 517,
525)

Reliance : +91-79-30181689
Fax : +91-79-26857321, 40007533

E-mail : nprocure@gnvfc.net
TOLL FREE NUMBER : 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR E-
TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

1. Information and instructions for Contractors will form part of NIT and to be
uploaded on website.

2. The intending bidder must have class-III digital signature to submit the bid.

3. The Bid Document as uploaded can be viewed and downloaded free of cost by
anyone including intending bidder. But the bid can only be submitted after
uploading the mandatory scanned documents.

4. Bidders may modify or withdraw their bids before last date and time of submission
of bid as notified.

5. While submitting the modified bid, contractor can revise the rate of one or
more item(s) any number of times (he need not re-enter rate of all the items)
but before last time and date of submission of bid as notified.

6. On opening date, the contractor can login and see the bid opening process.
After opening of bids he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. It is mandatory to upload scanned copies of all the documents including GST
Registration No., as stipulated in the bid document. If such document is not
uploaded his bid will become invalid and cost of bid document shall not be
refunded.

9. If the contractor is found ineligible after opening of bids, his bid shall become
invalid and cost of bid document shall not be refunded.

10. If any discrepancy is noticed between the documents as uploaded at the time
of submission of bid and hard copies as submitted physically by the
contractor the bid shall become invalid and cost of bid document shall not be
refunded.

11. Certificate of Financial Turn Over: At the time of submission of bid contractor
may upload Certificate from CA mentioning Financial Turnover of last 3 (three)
years or for the period as specified in the bid document and further details if
required may be asked from the contractor after opening of technical bids.
There is no need to upload entire voluminous balance sheet. Bidder should
upload CA certified turnover certificate with CA stamp, signature and UDIN
no. should be mentioned on it.

12. Contractor must ensure to quote rate of each item. If any cell is left blank and
no rate is quoted by the bidder, rate of such item shall be treated as "0O"
(ZERO).

13. The Draft information and instructions to Contractors may be modified
suitably by NIT approving authority as per requirement.

14. All the mandatory document required / prescribed for pre-qualification have to
be enclosed by the bidder failing which his offer shall be rejected and treated
as non- responsive. However, additional documents required if any for
verification of the original documents shall be submitted by the bidder if
required by DPA.

List of Documents to be scanned and uploaded within the period of bid
submission:

.  Payment towards EMD shall be submitted through Bank Guarantee or
Insurance Surety Bond as per format and terms and condition as per Form
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23 A. Bank Guarantee proof for which shall be uploaded against EMD as per
Board decision.

II. Payment towards tender fee shall be submitted through digital mode/online
transfer in the account of Port and proof for transfer with transaction number
shall be uploaded towards cost of Tender Fees.

. Duly signed integrity pact by the bidder & one witness to be submitted in preliminary

bid.
IV.  Incaseof ]V firm, JV agreement to be uploaded during preliminary stage on n-procure portal.
V. In case of JV firm, IP agreement is to be submitted in the name of the JV firm only. and all the parties of

JV need to stamp and sign he Agreement

VL.  Incase of Partnership Firm Partnership deep should be upload in preliminary stage on n-procure portal.

VII.  In case of Partnership firm, IP agreement shall be signed by all the Partners of Partnership firm failing
which bid will be considered non-responsive.

VIII. Partnership Deed and POA may be uploaded. For Private Limited Company, the POA and Board
Resolution may signed by all Directors.

Bid Document
e Certificates of Work Experience of successfully completed works issued by the client.
J Certificate of Financial Turnover from CA.
Any other Document as specified in the notice inviting online tender.
Affidavit as per provisions of NIT.
e  Certificate of Registration for GST, PAN and acknowledgement of up to date filed
return if required.
o Bid capacity calculations along with balance financial liability of works in hand.

Executive Engineer (H)
Deendayal Port Authority
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SECTION : 1

INSTRUCTIONS TO BIDDERS
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3.
3.1

3.2

3.3

3.4

4.
4.1
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GENERAL

Scope of Bid

The Executive Engineer, Harbour Division Deendayal Port Authority,
invites bids by E-Tendering for the works "Construction of New
Building for Workshop, time office & storage of machinery near SNA
building" detailed in the table given in NIT. The bidders may submit
on-line bids for the work detailed in the table given in NIT.

The successful bidder will be expected to complete the works by
the intended completion date specified in the contract data.

Source of funds
The employer has arranged the funds from internal sources and will
have sufficient funds in Indian currency for execution of the works.

Eligible bidders

The invitation for bids is open to all eligible bidders meeting the
eligibility criteria as defined clause no. 4.

All bidders shall provide in section 2, forms of bid and qualification
information, a statement that bidder is not associated, nor has
been associated in the past, directly or indirectly, with the
consultant or any other entity that has prepared the design,
specifications and other documents for the project manager for the
contract. A firm that has been engaged by the employer to provide
consulting services for the preparation or supervision of the
works, and any of its affiliates, shall not be eligible to bid.
Government-owned enterprises may only participate if they are
legally and financially autonomous, operate under commercial law
and are not a dependent agency of the employer subject to fulfillment
of minimum qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt
and fraudulent practices issued by the employer in accordance
with clause 37.

Eligibility criteria

Experience on similar works executed during the last seven
years; and details like monetary value, clients and proof of
satisfactory completion.

Documentary evidence of adequate financial standing and
proof from client for satisfactory completion of works

Deleted

Equipment requirement/schedule (Refer Clause ‘D’ Section - 5)

Managerial / Manpower requirement (Refer Clause ‘D’ Section - 5)



f) Project Planning and Quality Control procedure to be adopted.
(Refer Clause ‘A’ Section-95)
g) Informationregarding projects in hand, current litigation,

orders regarding exclusion, expulsion or black listing, if any.

h) Trained & certified workmen proposed to be employed at the work
site of the project. The contractor must undertake to employ of
certified worker to the extent of 20% of total strength. Valid
certificates by a recognized university, technical board, or ministry
of government of India would only be taken cognizance of. (Refer
Clause ‘A’ of Section - 5)

4.2 If the employer has not undertaken pre-qualification of potential
bidders, all bidders shall include the following information and
documents with their bids in section 2.

(a) Copies of original documents defining the constitution or legal

status, place of registration, and principal place of business;
written power of attorney of the signatory of the bid to commit the
bidder.

(b) Total monetary value of construction work performed for each of the
last five years.

(c) Experience in works of a similar nature and size for each of the last
five years, and details of works underway or contractually
committed; and employers who may be contacted for further
information on those contracts.

(d) Major items of construction equipment proposed to carry out of
the contract. (Refer Clause ‘D’ of Section - 5)

(e) Qualifications and experience of key site management and
technical personal proposed for the contract. (Refer Clause ‘D’ of
Section - 5)

(f) Reports on the financial standing of the bidder, such as profit and
loss statements and auditor’s reports for the past five years;

(g) Evidence of adequacy of working capital for this contract (access to
lines of credit and availability of other financial resources)

(h) Authority to seek references from the bidder’s bankers.

(i) Information regarding any litigation, current or during the last
five years, in which the bidder is involved, the party’s concerned,
and disputed amount.

(j) Proposals for subcontracting components of the works amounting
to more than 10 percent of the bid price (for each, the
qualifications and experience of the identified sub-contractor in
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the relevant field should be annexed); and (Refer Clause ‘A’ of
Section - 5)

(k) The proposed methodology and program of construction, backed
with equipment planning and deployment, duly supported with
broad calculations and qualify control procedures proposed to be
adopted, justifying their capacity of execution and completion of the
work as per technical specifications within the stipulated period of
completion as per milestones (for all contracts over Rs.10M) (Refer
Clause ‘A’ of Section - J)

4.3 To qualify for award of the contract, bidders are advised to note
the minimum qualification criteria specified below.

i. Average annual financial turnover during the last three years
ending 31st March 2024, should be at least Rs. 227.32 Lakhs.
(The financial turnover document must be certified by a
Chartered Accountant (CA) with the CA's stamp, signature, and
UDIN/membership number. Additionally, all necessary
documents for the verification of turnover must be provided.
Failure to comply with these requirements bid will be treated
as non-responsive).

ii. Experience of having successfully completed similar works under
Govt./ Semi Govt./ Public Sector Undertakings/ Autonomous Body
working under Govt. of India/ Public Limited company (listed on
National Stock Exchange or Bombay Stock Exchange)/Private
Organization during last 7 years ending last day of month previous
to the one in which applications are invited should be either of the
following:

a) Three similar completed works each costing not less than Rs.
303.09 Lakhs. (Excluding GST)

b) Two similar completed works each costing not less than Rs.
378.87 Lakhs. (Excluding GST)

c) One similar completed work costing not less than Rs. 606.19
Lakhs. (Excluding GST)

iii. “Similar Works” mean Tenderer should have completed
Construction work of any type of Building or Special Repairs to
Building work successfully in that particular contract during last 7
years ending last day of month previous to the one in which
applications are invited.

iv. Work experience in Private Organization: If the Bidder has
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©)

@)

completed works in a private organization as stipulated in the
Minimum Qualification Criteria (work experience), the following
documents must be enclosed with the BID for consideration:

TDS Certificates: The Bidder must provide TDS certificates issued
by the competent authority with respect to the work experience.
CA Certificate: The Bidder must submit a certificate issued by
their Chartered Accountant (CA) stating that the amount shown in
the TDS certificate has been received with respect to the work
experience submitted by the Bidder. This document must be
certified by the CA with their stamp, signature, and
UDIN/membership number.

Failure to provide these documents will result in the bid being
treated as non-responsive.

Work Experience as a sub-contractor: In case the Bidder has carried
out work experience as a subcontractor, the following conditions
must be met by bidder.

(a) The subcontract experience shall be considered for

qualification only, if the work was carried out for Govt./
Autonomous Body working under Gol/Semi Govt., or Public
Limited companies. The Bidder must submit the subcontract
permission issued by the respective work authority prior to the
execution of the work. It is mandatory to wupload the
subcontract permission online along with the bid. If the
subcontract permission is not authenticated, the respective
bidder will be considered non-responsive.

(b) The completion certificate/Form-3A issued/authenticated by

the concerned Government, Semi-Government, or Public
Limited companies must be uploaded along with the bid
submission.

(c) The decision taken by DPA with regard to Sub-contract work

vi.

vii.
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experience shall be final and binding to bidder.

In addition to above, the criteria regarding satisfactory
performance of the work, personnel, establishment, plant,
equipment, etc. may be incorporated according to the
requirement of the project. (Refer Clause ‘A’ Section - 5)

In case of JV to qualify experience in similar works, merging of
work order value executed by two or more of its member JV either
as a whole or as member of JV shall not be permitted to qualify
eligible works in terms of similar completed works. Only no. of
work orders executed by members of JV shall be merged to



evaluate experience.

* Lead partner should have executed at least one similar work costing
Rs. 303.09 Lakhs as per Minimum Eligibility Criteria.

* The works reckoned for the above purpose are those executed by the
tenderer as prime contractor or proportionately as member of joint
venture or as a sub-contractor, authorized and approved by the
Employer of the work(s) against which the tenderer has claimed his
experience.

* In the case of bid submitted by JV/ Consortium, the lead partner of
the JV shall meet the Minimum Eligibility Criteria of Financial
Turnover.

* In case of JV firm, IP agreement need to be executed in the name of
the JV and all the parties of JV need to stamp and sign the Agreement.

* Performance Guarantee, as required, will be furnished by Lead Member of Joint

Venture.

* In case of JV, bid security (EMD) shall be furnished by the Lead
Member of JV.

4.4 To qualify for a package of contracts made up of this and other
contracts for which bids are invited in the NIT, the bidder must
demonstrate having experience and resources sufficient to meet the
aggregate of the qualifying criteria for the individual contracts.
(Refer Clause ‘A’ of Section - 5)

4.5 Sub-contractors’ experience and resources shall not be taken into
account in determining the bidder’s compliance with the qualifying
criteria except to the extent stated in 4.4 above. (Refer Clause ‘A’
of Section - 5)

4.6 Bidders who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the total
bid value. The available bid capacity will be calculated as under:

The bidder should possess the bidding capacity as calculated by the
specified formula the formula generally used is:

Available bid capacity = Ax M x N - B, where

A =Maximum value of engineering works executed in any one year
during the last five years (updated at the current price level), taking into
account the completed as well as works in progress.

M =Multiplier Factor (usually 1.5)

N = Number of years prescribed for completion of the work in question.

B = Value (updated at the current price level) of the existing commitments and
ongoing works to be completed in the next 'N' years.
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Note: For bringing value of works to current level, multiplying factor to be indicated in

tender with reference to escalation based on WPI.

Financial | 2024- | 2023- | 2022- | 2021- | 2020- | 2019- | 2018-
Year 25 24 23 22 21 20 19
154.9 | 151.4 | 152.5 | 139.40 | 123.40 | 121.80 | 119.80
Index
Multiplying | 1.00 1.02 1.02 1.11 1.26 1.27 1.29
factor

The Bidder shall furnish statements showing the value of existing commitments and
on-going works as well as the stipulated period of completion remaining for each of
the works preferably countersigned by the Nodal Officer or his nominee — in -
charge.

4.7 Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:

e Made misleading or false representations in the forms,
statements and attachments submitted in proof of the
qualification requirements; and/or

e Record or poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in
completion, litigation history, or financial failures etc., and/or

5. One Bid per Bidder
5.1 Each bidder shall submit only one bid for one package. A bidder
who submits or participates in more than one bid (other than as a
subcontractor or in cases of alternatives that have been permitted or
requested) will cause all the proposals with the Bidder’s
participation to be disqualified.
5.2 Joint Venture (Modified at Clause ‘D’ of Section - 5)
Companies/Contractors may jointly undertake
contract/contracts. Each entity would be jointly and severely
responsible for completing the task as per the contract, however
declaration of the Lead member to be indicated by bidders,
however JV has to designate in their MOU. The firms with at
least 26% equity holding each be allowed to jointly meet the
Eligibility criteria.

Note: JVs/ Consortia be allowed in all contracts of estimated cost of

more than Rs. 5 Crores. However, there shall be no limit on the
number of partners.

6. Cost of Bidding
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6.1 The bidder shall bear all costs associated with preparation and

7.

submission of his bid, and the Employers will in no case be
responsible and liable for those costs.

Site Visit

7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged

to visit and examine the Site of Works and its surroundings and
obtain all information that may be necessary for preparing the Bid
and entering into a contract for construction of the Works. The
costs of visiting the Site shall be at the Bidders’ own expense.

Bidding Documents

8.

Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in

8.2

the table below and addenda issued in accordance with Clause 10

DC 1 : Bid Reference

NIT : Invitation for Bids

SECTION 1 : Instruction to Bidders

SECTION 2 Forms of Bid, Qualification Information
SECTION 3 Conditions of Contract

SECTION 4 Contract Data

SECTION 5 Site/ Special Conditions and Specifications
SECTION 6 : Drawing

SECTION 7 :  Bill of Quantities

SECTION 8 : Forms of Securities

One set of the bidding documents will be issued to the bidder. The
document should be completed and returned with the bid. (Refer
Clause ‘A’ of Section - 5)

8.3 The bidder is expected to examine carefully all instructions,

9.

conditions of contract, contract data, forms, terms, technical
specifications, bill of quantities, forms, drawings, annexure in the
bid document. Failure to comply with the requirements of the bid
document shall be at the bidder’s own risk. Pursuant to clause 26
hereof, bids which are not substantially responsive to the
requirements of the bid documents shall be rejected.

Clarifications of the Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding
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documents may notify the employer in writing or by electronic form
and be confirmed by hard copy at the Employer’s address indicated
in the invitation to bid. The employer will respond to any request for



clarification which he received earlier than days (Suggested 7 days)
prior to the deadline for submission of bids. Copies of the Employer’s
response will be forwarded to all purchasers of the bidding
documents, including a description of the enquiry but without
identifying its source.

9.2 Pre — bid meeting

9.2.1 The bidder or his official representative is invited to attend a pre-

bid meeting which will take place at Harbour Division, Nirman
Bhavan, Kandla, Kutch, Gujarat (Refer Clause ‘A’ of Section -
S)

9.2.2 The purpose of the meeting will be to clarify issues and to answer
question on any matter that may be raised at that stage. (Refer
Clause ‘A’ of Section - 5)

9.2.3 The bidder is requested to submit any questions in writing or by
cable to reach the Employer not later than one week before the
meeting. (Refer Clause ‘A’ of Section - 5)

9.2.4. Minutes of the meeting, including the text of the questions raised
(without identifying the source of enquiry) and the responses
given will be transmitted without delay to all purchasers of the
bidding documents without delay. Any modification of the bidding
documents listed in Sub-Clause 8.1 which may become necessary
as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to
Clause 10 and not through the minutes of the pre-bid meeting.
(Refer Clause ‘A’ of Section
- 5)

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder. (Refer Clause ‘A’ of Section - 5)

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may
modify the bidding documents by using addenda.

10.2 Any addendum thus issued shall be part of the bidding
documents and shall be communicated in writing or by cable to
all the purchasers of the bidding documents. Prospective bidders
shall acknowledge receipt of each addendum by cable to the
Employer.

10.3 To give prospective bidders reasonable time in which to take
an addendum into account in preparing their bids, the Employer
shall extend as necessary the deadline for submission of bids, in
accordance with Sub-Clause 20.2 below.

B. Preparation of Bids
11. Language of the Bid
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11.1 All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
12.1 The bid submitted by the bidder shall comprise the following :

A) Technical Bid

i. Bid Security

ii. Qualification Information Form and Document (Pursuant
to clause 4 hereof) and any other materials required to be
furnished and submitted by the bidder in accordance with
these instructions. The documents listed under Sections 2,
4 and 7 of Sub-Clause 8.1 shall be filled in without
exception.

B) Financial Bid

Bill of Quantity dully filled and digitally signed by the Bidder.

13. Bid Prices
13.1 The contract shall be for the whole works as described in Sub-

Clause 1.1 based on the priced Bill of Quantities submitted by the
Bidder.

13.2 The bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items for which no rate
or price is entered by the bidder will not be paid for by the
Employer when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities. Corrections, if
any, shall be made

by crossing out, initialing, dating and rewriting. All pages of the
bill of quantities shall be initialed.

13.3 All duties, taxes, and other levies payable by the contractor under
the contract, or for any other cause shall be included in the rates,
prices and total Bid price submitted by the Bidder.

13.4 The rates and prices quoted by the bidder are subject to adjustment
during the performance of the contract. In accordance with the
provisions of clause 47 of the conditions of contract.

14. Currencies of Bid and payment
14.1 The Unit rates and the prices shall be quoted by the bidder

entirely in Indian Rupees.

15. Bid Validity
15.1 Bids shall remain valid for a period not less than 120 days

after the deadline date for bid submission specified in clauses 20.
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A bid valid for a shorter period shall be rejected by the Employer

as I‘lOIl-I'eSpOIlSiVC.

15.2 In exceptional circumstances, prior to expiry of the original

time limit, the Employer may request that the bidders may extend
the period of validity for a specified additional period. The request
and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be permitted to modify his bid
and also shall submit an extension for EMD, if it is in the form of
Bank Guarantee.

16. Bid Security (Earnest Money Deposit - EMD)

A. Earnest money Deposit (EMD) should be 1 % of the estimated cost

of work and maximum amount of earnest money should be Rs.
50.00 lacs.

“In case of Micro and Small Enterprises (MSEs) holding valid
certificate issued by any agencies/ organization under The
Ministry of Micro, Small and Medium Enterprises indicating the
list of activity related to the subject tender as per National
Industrial Classification-2008 mentioned in the table below only
shall become eligible for exemption from payment of Tender
Fee/EMD. Such bidder shall upload the scanned copy of valid
certificate in preliminary bid stage” as well as duly filled in and
signed ‘Bid Securing Declaration’ as per format
provided in the tender document(Annexure II),
failing which the bid shall be considered non- responsive

NIC codes regarding related activity are mentioned below :

SECTION | Construction

F

Division Construction of Building

4

Group 410

Class 4100

Subclass- | Construction of building carried out on own-account basis or
41001 on a fee or contract basis.

B. The EMD upto Rs. 5 lakhs be payable either by online transfer.
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EMD beyond Rs.5 lakhs is also payable in the form of Insurance
Surety Bond as per format and terms and condition in Form 23
A/ Bank Guarantee for the entire amount from any Nationalized



Bank / Scheduled Bank except Co- operative Bank having its branch
at Gandhidham. Bank Guarantees submitted as Earnest Money
shall be valid for 28 days beyond the validity of the bid. Bank
Guarantee shall be verified independently by the Port with the bank
before finalization of technical offer. In the event of lack of
confirmation of issue of the Bank Guarantee by the Bank, the bid
shall stands disqualified.

EMD of amount Rs. 7,57,735.00

Bank Guarantee in favor of “Board of Deendayal Port
Authority”, issued by any Nationalized/Schedule (Except Co-
operative) Bank only having Its branch at Gandhidham as per
enclosed format valid for 28 days beyond bid validity).

The bidders registered with Micro and Small Enterprise (MSME)
in appropriate category mentioned under 16(A) above are
exempted for submission of EMD and Tender Fee. Scanned copy
registration may be uploaded.

. In case of JV, bid security (EMD) shall be furnished by the

Lead Member of JV.

EMD of unsuccessful bidders other than L1 and L2 is
refunded immediately after ranking of price bids. Earnest money
of L2 is refunded immediately after entering in to agreement with
L1 and acceptance of performance Guarantee from L1.

EMD shall be refunded suo-motto without any application
from the bidders.

. The bid security of the successful bidder will be discharged after

he has signed the Agreement and furnished the required
Performance security.

. The Bid security may be forfeited, if

a) The bidder withdraws the bid after bid opening during the
period of bid validity.

b) The bidder does not accept the correction of the Bid price,
pursuant to Clause 27; or

c) The successful bidder fails within the specified time limit to
(i) Sign the Agreement or
(i) Furnish the required Performances security.

17. Alternative proposals by bidders
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Conditional offer or Alternative offers will not be considered further
in the process of tender evaluation.

18. Format and signing of bid
18.1 The Price Bid to be submitted on-line shall be signed digitally

by a person or persons duly authorized to sign on behalf of the
Bidder.

All pages of the bid where entries or amendments have been made
shall be initialed by the person or persons signing the bid.

18.2 The Bid shall contain no alterations or additions, except those to
comply with instructions issued by the Employer, or as necessary to
correct errors made by the bidder in which case such corrections
shall be initialed by the person or persons signing the bid.

D Submission of bids

19. Sealing and marking of bids
19.1 The bidder shall put Bid security document as per clause

No.16, hereof in one envelope and properly seal and mark as “Bid
Security”. The bidder shall put documents mentioned in clause
No.12.1.A (ii) in separate envelope and properly seal and mark as
“Technical Bid”. Then put both these envelopes into separate
envelope, properly seal and mark as “Technical Bid”.
The bidder shall seal “Financial Bid” as per Clause No.12.1. (B)
hereof, in separate envelope duly marking the envelope as
“Financial Bid”.
These envelopes than be put inside one outer envelope and sealed,
duly marking the outer envelope as “Technical Bid and Financial
Bid”. (Refer Clause ‘A’ of Section - 5)

19.2 The envelopes shall

(a) Be addressed to Nodal Officer/Employer at the following

address.
Executive Engineer, Nirman Building, New Kandla

(b) bear the following identification:
Bid for....coooviiii (Name of contract)
Bid reference no.........cccooceeiiienn.n. (Insert number)
DO NOT OPEN BEFORE (time and date for opening,
per Clause 23) Name and address of the bidder.
The tender complete in all respect should be put in the tender box
(marked tender No ) in the office of The Executive
Engineer, Harbour Division upto 16:00 hrs. on due date and open
at on the same date in presence of such of the tenderers
who may wish to be present. (Refer Clause ‘A’ of Sec-5)
19.3 In addition to the identification required in Sub-Clause 19.2, the
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inner envelopes shall indicate the name and address of the bidder
of the bidder to enable the bid to be returned unopened in case it
is declared late, pursuant to Clause 21, or the bid is declared non
responsive. If the outer envelopes are not sealed and marked as
above, the Employer will assume no responsibility for the
misplacement or premature opening of the technical bid and
financial bid. (Refer Clause ‘A’ of Section - 5)

20. Deadline for submission of the Bids
20.1 Bids must be received by the Employer at the address specified

above not later than in the event of the specified date for the
submission of bids being declared a holiday by the Employer. The
bids will be received upto the appointed time on the next working
day.

20.2 The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause 10, in which case
all rights and obligations of the Employer and the bidders
previously subject to the original deadline will then be subject to
the new deadline.

20.3 In case of tender document being downloaded from the web site,
at the time of submission of (the hard copy of) the tender document.
The tenderer shall give an undertaking that no change have been
made in document. He shall be giving an undertaking that no change
have been made in document. He shall be issued a printed set of
document under acknowledgment with a condition that the printed
version of the port tender document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the
Port’s tender document and the one submitted by the tenderer, the
conditions mentioned in the Port’s printed document shall prevail.
Besides, the tenderer shall be liable for legal action for the lapses.
Insert time and date; this should be the same as those given in
the invitation for Bids Clause No. 20.

21. Late Bids
21.1 Any bid received by the Employer after the deadline prescribed

in Clause 20 will be considered as non-responsive.

22. Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their bids before the deadline
prescribed in Clause 20.

22.2 Each Bidder’s modification or withdrawal notice shall be
prepared, sealed, marked, and delivered in accordance with
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Clauses 18 & 19, with the outer and inner envelopes additionally
marked “MODIFICATION” or “WITHDRAWAL” as appropriate.
(Refer Clause ‘A’ of Section - 5)

22.3 No bid may be modified after the deadline for submission of bids.

22.4 Withdrawal or modification of a Bid between the deadline for
submission of bids and the expiration of the original period of bid
validity in Clause 15.1 above or as extended pursuant to Clause 15.2
may result in the forfeiture of the Bid security pursuant to Clause
16.

22.5 Bidders may only offer discounts to, or otherwise modify the
prices of their bids by submitting bid modifications in accordance
with this clause or included in the original bid submission. (Refer
Clause ‘A’ of Section - 5)

E. BID OPENING AND EVALUATION

23. Bid opening

23.1 On the due date and appointed time as specified in clause 20,
the Employer will first open Technical bids of all bids received (except
those received late) including modifications made pursuant to clause
22 in presence of the bidders or their representative who choose to
attend. In the event of the specified date for Bid opening being
declared a holiday by the Employer, the bids will be opened at the
appointed time and location on the next working day.

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out

first. Bids for which an acceptable notice of withdrawal has been
submitted pursuant to Clause 22 shall not be opened.
Bidder’s name, withdrawals, modifications of technical bid, the
presence of bid security and such other details, as the Employer may
consider appropriate will be announced by the Employer at the
opening. (Refer Clause ‘A’ of Section - 5)

23.3 If all Bidders have submitted unconditional Bids together with
requisite bid security, then all bidders will be so informed then
and there. If any Bid contains any deviation from the Bids
documents and/or if the same does not contain Bid security in the
manner prescribed in the Bid documents, then that Bid will be
rejected and the Bidder informed accordingly. The sealed financial
bid containing priced BOQ will be returned to him without opening.
All valid financial bids whose technical bids have been determined to
be substantially responsive in accordance with Clause 26 hereof,
shall be opened on the specified date from declaring the results of the
Technical Bid, in presence of the bidders or their representatives who
choose to attend. The Bidder’s name, the Bid prices, the total
amount of each Bid and of any alternative Bid (if alternatives have
been requested or permitted), any discounts, Bid modifications and
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withdrawals, and such other details as the Employer at the opening.
Any bid price, discount, or alternative Bid price which is not read
out and recorded at Bid opening, will not be taken into account in
Bid evaluation. (Refer Clause ‘A’ of Section - 5)

23.4 The Employer shall prepare minutes of the Bid opening,
including the information disclosed to those present and the minutes
shall form part of the contract. (Refer Clause ‘A’ of Section - 5)

24. Process to be confidential.
Information relating to the examination, clarification, evaluation
and comparison of the bids and recommendations for the award of
a contract shall not be disclosed to Bidders or any other persons
not officially concerned with such process until the award to the
successful bidder has been announced.

25. Clarification of Bids
To assist in the examination and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid,
including breakdown of unit rates. The request for clarification and
the response shall be writing or by cable, but no change in the
price or substance of the Bid shall be sought, offered, or

permitted except as required to conform the correction of arithmetic
errors discovered by the Employer in the evaluation of the Bids in
accordance with Clause 27.

Subject to above para, no Bidder shall contact the Employer on any
matter relating to his bid from the time of the bid opening to the
time the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation,
bid comparison or contract award decisions, may result in the
rejection of his bid. No bid may be modified after the deadline for
submission of bids.

26. Examination of Bids and Determination of Responsiveness

26.1 Prior to detailed evaluation of Bids, the Employer will determine
whether each Bid (a) meets the eligibility criteria defined in Clause 4
(b) has been properly signed by an authorized signatory (accredited
representative) holding power of Attorney in his favor. The Power of
Attorney shall interalia include a provision to bind the Bidder to
settlement of disputes clause; (c) is accompanied by the required Bid
security and; (d) is responsive to the requirements of the Bidding
documents.

26.2 A substantially responsive Technical and Financial Bid is one
which conforms to all the terms, conditions and specification of the
Bidding documents, without material deviation or reservation. A
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material deviation or reservation is one (a) which affects in any
substantial way the scope, quality or performance of the works; (b)
which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the Contract; or (c) whose rectification
would affect unfairly the competitive position of other Bidders
presenting responsive Bids.

26.3 If a Technical Bid is not substantially responsive, it will be
rejected by the Employer, and may not subsequently be made
responsive by correction or withdrawal of the non-conforming
deviation or reservation.

26.4 The envelop marked as financial bid of those bidders whose
technical bid has been determined to be non-responsive shall not
be opened and will be returned unopened. (Refer Clause ‘A’ of
Section - 5)

27. Correction of Errors
27.1 Bids determined to be responsive will be checked by the

Employer for any arithmetic errors. Errors will be corrected by the
Employer as follows : (Refer Clause ‘A’ of Section - 5)
(@ Where there is a discrepancy between the rates in figures and
in words, the rate in words will govern; and
() Where there is a discrepancy between the unit rate and the
line item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will govern.

27.2 The amount stated in the Bid will be adjusted by the Employer
in accordance with the above procedure for the correction of errors
and, with the concurrence of the Bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the
corrected amount the Bid will be rejected, and the Bid security
may be forfeited in accordance with Sub-Clause 16.F. (B). (Refer
Clause ‘A’ of Section - 5)

28. NIL

29. Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids
determined to be responsive in accordance with Clause 26.
In evaluating the Bids, the Employer will determine for each
Bid the evaluated Bid Price by adjusting the Bid Price as
follows :

(@@ Making any correction for errors pursuant to Clause 27;
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(b) Making appropriate adjustments to reflect discounts or
other price modification offered in accordance with Sub
Clause 22.5

The estimated effect of the price adjustment conditions under
Clause 47 of the conditions of contract, during the period of
implementation of the Contract, will not be taken into account in
Bid evaluation.
If the Bid of the successful Bidder is seriously unbalanced in
relation to the Nodal Officer or his nominee’s estimate of the cost of
work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analyses for any or all items
of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the implementation/construction methods and
schedule proposed.

30. NIL

F. AWARD OF CONTRACT
31. Award Criteria

31.1 The Employer will award the Contract to the Bidder whose Bid
has been determined to be responsive to the Bidding documents
and who has offered the lowest evaluated Bid Price, provided that
such Bidder has been determined to be (a) eligible in accordance with
the provisions of Clause 3, and (b) qualified in accordance with the
provisions of Clause 4. The second bidder (i.e. L2) shall be kept in
reserve and may be invited to match the bid submitted by the (L1)
bidder in case such bidder withdraws or is not selected for any reason.

32. Employer’s Right to accept any Bid and to reject any or all.

Notwithstanding clause 31, the Employer reserve the right to accept
or reject any bid and to cancel the bidding process and reject all
bids, at any time prior to the award of contract, without thereby
incurring any liability to the affected bidder or bidders of the
grounds for Employer’s action.

33. Notification of Award and Signing of Agreement

33.1 The Bidder whose bid has been accepted will be notified of the
award by the Employer prior to expiration of the Bid validity period by
cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the “Letter of
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Acceptance”) will state the sum that the Employer will pay the
Contractor in consideration of the execution, completion and
maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “contract Price”).

33.2 The notification of award will constitute the formation of the
Contract subject only to the furnishing of a performance security in
accordance with the provision of Clause 34.

33.3 The Agreement will incorporate all correspondence between the
Employer and the successful bidder. It will be signed by the employer
and sent to the successful Bidder within (28 days of award of work for
global tender and Within 14 days for domestic tender) following the
notification of award along with the Letter of Acceptance. Within (28 days
for global tender and within 21 days for domestic tender) of receipt, the
successful Bidder will furnish the performance security and sign the
Agreement with the Employer.

33.4 Upon the furnishing by the successful Bidder of the Performance
Security, the Employer will promptly notify the other Bidders that their
Bids have been unsuccessful and release their Bid security (EMD).

34. Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to
be submitted at award of work, and b) Retention money to be recovered
from Running Bills.

Security Deposit/ Performance guarantee shall be 10% of Contract
price of which 5% of total contract price (Part A & B) should be
submitted as FDR or Bank Guarantee of Nationalized/scheduled
bank (except Co-operative) Banks having its branch at Gandhidham,
or in form of Insurance Surety Bond as per format and condition in
Form — 8A in Tender Document within (21 days in case of domestics
bid and within 28 days in case of global bids) of receipt of letter  of
acceptance and balance 5% recovered as Retention Money from
Running Bills. Recovery of 5% of Retention Money to commence from
the first bill onwards @ 5% of bill value from each bill. Retention
Money of Part —A (Civil & Electric Part) will be refunded
within 14 days from the date of payment of final bill of Part - A.
Retention Money on part B (maintenance part) will be released within 14
days from the date of payment of final bill of maintenance Part.

Balance SD for Part A (Civil & Electric Part) & Part B (maintenance

Page | 37



Part) to be refunded immediately not later than 14 days from
completion of defect liability period, NOC from Geology Department.

The performance guarantee submitted in form Bank Guarantee should be
valid for period of 60 days beyond the date of completion of all contractual
obligations of the contractor, including Defect Liability Period.

34.1 Failure of the successful Bidder to comply with the requirements
of Sub-Clause

34.1 shall constitute sufficient grounds for cancellation of the award
of work and forfeiture of the Bid security.
34.2 The documentary evidence (copy of paid Challan in Govt.
Treasury) of Welfare cess @1% of work done or as amended By
Statutory Authority from time to time, paid on final bill shall be submitted
before releasing the Performance Guarantee.

Performance Guarantee, as required, will be furnished by Lead Member of Joint
Venture.

35. Advance Payment

35.1 The Employer will provide an Advance payment on the Contract
Price as stipulated in the Conditions of Contract, subject to
maximum amount, as stated in the Contract Data. (Refer
Clause ‘A’ of Section - 5)

36. Conciliator

36.1 The Employer proposes that CIDC — SIAC Arbitration Centre be
appointed as Conciliator under the contract as provided in sub-
clause 24.1 of condition of contract. If the bidder disagrees with
this proposal, the bidder should so state in the bid. (Refer
Clause ‘A’ of Section - 5)

37. Corrupt or Fraudulent Practices

37.1 The Employer requires that Bidders/Suppliers/Contractors
under this contract, observe the highest standard of ethics
during the procurement and execution of this contract. In
pursuance of this policy, the Employer :

(a) Defines, for the purpose of these provisions, the terms set
forth below as follows:
() “Corrupt practice” means the offering, giving, receiving or

soliciting of anything of value to influence the action of a
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(if)

public official in the procurement process or in contract
execution; and

“fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of
a contract to the detriment of the Employer, and includes
collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the benefits
of free and open competition.

Will reject a proposal for award of work if he determines that
the Bidder recommended for award has engaged in corrupt or
fraudulent practices in competing for the contract in question.
Will declare a Bidder ineligible, either indefinitely for a
stated period of time, to be awarded a contract/contracts if
he at any time determines that the Bidder has engaged in
corrupt or fraudulent practices in competing for or in
executing, the contract.

37.2 Furthermore, Bidders shall be aware of the provision stated in
sub-clause 59.2 of the conditions of Contract.
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SECTION : 2

FORMS OF BID, QUALIFICATION INFORMATION

TABLE OF FORMS

FORM OF BID

CONTRACTOR’S BID
PRE-QUALIFICATION OF BIDDERS
LETTER OF ACCEPTANCE

NOTICE TO PROCEED WITH THE WORK
AGREMENT FORM

OV WNR
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SPECIMEN FOR FORM OF BID
(To be executed on bidder’s letter head)

Date of Tender Submission , Tender No.

Name of Work :- "Construction of New Building for Workshop, time
office & storage of machinery near SNA building.".

To,

The Executive Engineer
Harbour Division

Deendayal Port Authority,
Annex Building,

3rd floor, AO Building
Gandhidham Pin 370-201,

Dist.

- Kutch (Gujarat).

We, the undersigned, declare that :

(a)

(b)
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we have examined and have no reservations to the tender
documents, including addenda and clarifications issued

we offer to execute the work in conformity with the tendering
documents and in accordance with the delivery schedules specified in
the schedule of requirements in accordance with the tender document
The total price of our tender, excluding any discounts offered in
item(d) below, is [ insert the total tender price in words and figures,
indicating the various amounts and the respective currencies];[in
case of techno-commercial offer it shall be mentioned that ‘as filled
in the price bid’] (Refer Clause ‘A’ of Section - 5)

The discounts offered and the methodology for their application are:
Discounts. if our tender is accepted, the following discounts shall
apply. [Specify in detail each discount offered and the specified
item of the Schedule of Requirements to which it applies.| [in case
of Techno-Commercial offer it shall be mentioned that “as filled in the
Price Bid "|

Methodology of application of the discounts. The discounts shall
be applied using the following method: [ Specify in detail the method
that shall be used to apply the discounts|. [in case of Techno-
Commercial offer it shall be mentioned that " as filled in the Price
Bid "] (Refer Clause ‘A’ of Section - 5)

our tender shall be valid for the period of time specified in [ITB Sub-
clause 15.1], from the date fixed for the tender submission deadline
in accordance with [ITB Sub- clause20.1] , and it shall remain
binding upon us and may be accepted at any time before the



(k)

U

expiration of that period or any extended period accordance with [ITB
Sub-clause 15.2];

If our tender is accepted, we commit to submit a performance
guarantee in accordance with [insert relevant clause no., ITB Sub-
clause 34] for the due performance of the contract, as specified in
specimen form for the purpose.

We, including any subcontractors or contractors for any part of the
contract,| insert the nationality of the Tenderer, including that of
all parties that comprise the Tenderer, if the Tenderer is a JV, and
the nationality each subcontractor and Contractor|. (Refer Clause
‘A’ of Section - 5)

We have no conflict of interest in accordance with [ITB Sub-clause
no. 5).

Our firm, its affiliates or subsidiaries- including any
subcontractors or contractors for any part of the contract — has not
been declared ineligible by the port, under laws of India or official
regulations in accordance with [ITB Sub- clause no. 3]

We understand that this tender, together with your written acceptance
thereof included in your notification of award, shall constitute a
binding contract between us, until a formal contract agreement is
prepared and executed in accordance with [ITB Sub-clause 33] and
as per specimen from the purpose;

We understand that you are not bound to accept the lowest
evaluated tender or any other tender that you may receive.

We also make specific note clauses of [ITB, NIT|] under which the
contract is governed.

(m) In case of out station firms, having a branch in India for liaison

(n)

purposes, please mention the name of the contact person and Tel.
no., Fax. no., and mail-Id and also the complete postal address of
the firm.

We understand that the communication made with the firm at (m),
by the port shall be deemed to have been done with us.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the form of

tender] Name: [insert complete name of person signing the form of

tender]

Duly authorized to sign the tender for and on behalf of: [insert
complete name of tenderer]

Dated on day of , (insert date of signing)
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CONTRACTOR’S BID (Refer Clause ‘A’ of Section - 5)

Name of Work :- "Construction of New Building for Workshop, time office &
storage of machinery near SNA building.".

--------------------------------------------------------- (The employer)

GENTLEMEN,

We offer to execute the works described above in accordance above with the
conditions of Contract accompanying this bid for the contract price of

(in figures)
(in letters)
The advance payment required / not required as per rule.
We accept the appointment of as the conciliator. (OR)
We do not accept the appointment of as the conciliator and propose

instead that

be appointed as Conciliator whose daily fees and biographical
data are attached.

This bid and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or
any Bid you receive.

We undertake that, in competing for (and, if the award is made to us, in executing)
the above contract, we will strictly observe the laws against fraud and corruption
in force In India namely “prevention of corruption act 1988”

We hereby confirm that this bid complies with the bid validity and security
required by the bidding documents.

We attach herewith our copy of permanent account number (PAN) Yours
faithfully,

Authorized Signature:
Name & title of signatory Name of Bidder
Address

Notes:
To be filled in by the bidder, together with his particulars and date of
submission at the bottom of the form of bid.
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PRE-QUALIFICATION OF BIDDERS

The information to be filled in by the bidder in the following pages will
be used for purposes of pre-qualification as provided for in the
instructions to tenderers.

1. Only for individual bidders

1.1 Constitution or legal status of bidder (attach copy)
e Place of registration
e Principal place of business
e Power of attorney of signatory of bid (Attach)

2. Turnover of the Firm/ JV

YEAR TURN OVER

2023-24

2022-23

2021-22

Average

Attachments : Financial reports for the last three years; balance sheets,
profit and loss statement, auditors’ reports (in case of companies/
corporation) etc., list them below and attach copies.

(The financial turnover document must be certified by a Chartered
Accountant (CA) with the CA's stamp, signature, and UDIN/membership
number. Additionally, all necessary documents for the verification of
turnover must be provided. Failure to comply with these requirements bid
will be treated as non-responsive)

3. Similar works

Particulars Year No. of Value
works

Total value 2018-19
completed 2019-20
similar work as 5020-21

defined in the
2021-22

tender

document 2022-23
during last 7 2023-24
years 2024-25
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Attachments: Supporting documents, viz., successful completion
certificates from clients, other documentations to substantiate the
similarity of work as per definition of “similar work” employers
reserve the right to verify the information;

4. Information on bid capacity (works for which bids have been
submitted and works which are yet to be completed) as on
the date of this bid.

(A) Existing commitments and on-going works.

Descripti Pla | Contr | Name | Value [Stipulate| Value | Anticipa

o n of c e| act & of d of te d
work & no.& | addr | contr | period | remaini| date of
sta date ess act of ng to complet
te of compvle be ion
port Rs. tio I:-l comple
te d

(B) Works for which bids already submitted

Descript | Place | Name& | Value | Stipulatel Date Remark
ion of & address of d when s if
work stat of port | contra Period decisio any

e ct of n is
Rs. completi :xpecte
on

Attach certificates from the nodal officer or his nominee(s)-in-charge.

5. The following contractor’s Equipment are essential for carrying
out the works. The bidder should list all information requested

below.
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Item
of
equipm
ent

Requirem
ent no.
capacity

Owned/

leased /to
be
procured

Nos. Age/ Remarks
/
capac conditi (from whom
ity to be
on purchased)

6. Qualification and experience of key personnel proposed for

administration

and

execution

of the contract. Attach

biographical data. Refer also to sub. clause 4.3(e) of instructions
to bidders and sub. Clause 9.1 of the conditions of contract.

Position Name Qualificati Years of Years of
on experien | experience
ce in the
(General) proposed
position
Project
manager
Discipline
specialist
etc.,
7. Proposed sub-contracts and firms involved (Refer Clause
Section
- 5)

Sections of

the works

Value of
sub-
contract

Sub-contractor
(name and
address)

Experience in
similar work
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8. Information on litigation history in which the bidder is involved.

Other
party(ies)

port

Cause of
dispute

amount

Remarks
involved
showing
present
status

9. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of (insert

complete name of tenderer)

Dated on
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LETTER OF ACCEPTANCE
(On letterhead paper of the Port)

(date)

TO :

(Name and address of the contractor)
Dear
Sirs,

Sub. :

Tender No. :

Name of Work : Construction of New Building for Workshop, time
office & storage of machinery near SNA building..

Ref. : Your bid dated

And [list the correspondence with the bidder]

This is to notify you that your bid dated for execution of the
(name of the contract and identification number,
as given in the instructions to bidders) for the contract price of rupees
(amount in words and figures as corrected and
modified in accordance with the tender document is here by accepted by
the employer/Board).

You are hereby requested to furnish performance security, in the form
detailed in tender document for an amount of Rs. within {
} days of the receipt of this
letter of acceptance valid upto 28 days from the date of completion
obligations expiry of taking over certificate subject to removal of defects

period i.e. upto and also sign the contract
agreement within{ } days of the receipt of this
letter of acceptance , failing which action as stated in the tender

document will be taken.
Detailed letter of acceptance will follow.
Please acknowledge receipt.

Yours faithfully,

Chief Engineer
Deendayal Port Authority
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ISSUE OF NOTICE TO PROCEED WITH THE WORKS

(Letterhead of the Port)

dated

To

(Name and address of the contractors)

Dear
Sirs,

Sub. :

Tender No. :

Name of Work : Construction of New Building for Workshop, time
office & storage of machinery near SNA building..

Ref. : Letter of acceptance no. dated

Pursuant to your furnishing the requisite security as stipulated
in [clause 21 of general conditions of contract] and signing of the
contract for execution of the
you are hereby instructed to precede with the execution
of the said works in accordance with the contract documents. It is
hereby notified that the [site] is being handed over to you for execution
of work in accordance with the contract documents.

Yours faithfully,

Executive Engineer
Harbour Division
Deendayal Port Authority
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SPECIMEN CONTRACT AGREEMENT
(to be executed on Rs.500/-non-judicial stamp paper)
[the successful tenders shall fill in this form in Accordance with the instructions
indicated]
THIS CONTRACT AGREEMENT is made
The [insert: number| day of [insert: month], [insert: year]
Between
(1) The Board of Deendayal Port Authority, an autonomous body of the Ministry of
PORT, SHIPPING & Waterways of the Government of INDIA, incorporated under the
MAJOR PORT AUTHORITIES ACT, 2021 as amended thereafter, under the laws
of India and having its principal place of business at [insert address of port
|(hereinafter called "the “Board”/port” ), and
(2) [insert name of the contractor|, [incorporated under| the laws of [country of
contractor] and having its place of business at [insert: address of contractor]
(hereafter called “the contractor”)
WHEREAS the employer board invited tenders against tender no.[number| for
execution of [tender title and brief description] and has accepted a tender by the
contractor in accordance with the supply/delivery schedules, in the sum of[insert
contract price in words and figures, expressed in the contract currency (ies)] (hereafter
called “contract price”)
AND WHEREAS the contractor agreed to deposit the Security Deposit as follows for

the due fulfillment of all the conditions of the contract.

1.Rs. paid in the form of FDR/ Bank Guarantee or Digital Payment

/ Insurance Surety Bond towards 5% of Contract value as Performance Guarantee
Balance amount towards S.D. being 5% of contract value will be recovered from work bills

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. In this agreement words and expressions shall have the same meanings as per

respectively assigned to them in the conditions of contract refer to.

2. the following documents shall constitute the contract between the employer/
board and the contractor, and each shall be read and construed as an integral
part of the contract:

(a) This contract agreement;
(b) Special conditions of contract;
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(c) General conditions of contract;

(d) Technical requirements (including schedule of requirements and technical
specifications, drawings);

(e) Notice inviting tender;

(f) Replies issued to the pre-bid queries, addenda is any issued [numbers and

date];
(g) The contractor’s bid and original price and delivery schedules;

(h) The employer/ board’s notification of award,;
(i) [correspondence the employer/board has exchanged with the bidder till

and after award of contract [specific letters and dates]]
(j) And [add here any other documents]
AND WHEREAS
EMPLOYER/BOARD accepted the bid of CONTRACTOR for the provision and
the execution of WORK at the CONTRACT PRICE as indicated in CONTRACT
upon the terms and subject to the conditions of contract. Now this
CONTRACT AGREEMENT witnessed and it is hereby agreed and declared as
follows:

All the disputes related to the subject contract shall be resolved through a

conciliation committee / councils comprising of independent subject experts

3. In consideration of the payment to be made to CONTRACTOR for work to be
executed by him. CONTRACTOR hereby covenants with EMPLOYER/ BOARD what
CONTRACTOR shall and will duly provide, execute and complete work and things
in CONTRACT, mentioned or described or which are to be implied there from or
may be reasonably necessary for completion of work and the times and in the
manner and subject to the terms and conditions or stipulations mentioned in
CONTRACT.

4. In consideration of the due provision, execution and completion of work by the
contractor in accordance with the terms of the contract, the employer / board does
hereby agree with contractor that employer /board will pay to contractor the
respective amounts for the work actually done by him ad approved by
employer/board as per payment terms accepted in contract and payable to
contractor under provision of contract at such manner as provided for in the

contract.
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5. in consideration of the due provision, execution and completion of work, contractor
done hereby agree to pay such sums as may be due to employer/ board for the
services rendered by employer/ board to contractor as set forth in contract and
such other sums as may become payable to employer/ board towards loss, damage
to the employer/ board’s equipment, materials etc. and such payments to be made

at such time and in such manner as is provided in the contract.

IN WITNESS where of the parties hereto have caused this agreement to be
executed in accordance with the laws of [insert name of the contract governing law
country| on the day, month and year indicated above.

M/s.

(Name, signature Designation
and Seal of the Contractor)
WITNESS

S Contractor

Signed, sealed & delivered

By Chief Engineer on

behalf of the Board in the Chief Engineer
Presence of : Deendayal Port Authority

FOR & ON BEHALF OF THE
BOARD OF DEENDAYAL PORT
AUTHORITY
Witness : (Name, Signature, address)

D, e
(Dy. HOD & XEN)
The common seal of the
Board of Deendayal Port Authority affixed in
the presence of :
SECRETARY
DEENDAYAL PORT AUTHORITY
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SECTION : 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. General
1. Definitions

1.1 Terms which are defined in the Contact Data are not also defined
in the Conditions Contract but keep their defined meanings
capital initials are used to identify defined terms.

The Conciliator is the person appointed jointly by the Employer and the
contractor to resolve disputes in the first instance as provided for in
clauses 24 and 25. The names of the Adjudicator is defined in the
Contact Data. Refer Clause ‘A’ of Section - 5

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.

Compensation Events are those defined in Clause 44

The Completion Date is the date of Completion of the Works as certified
by the Nodal Officer or his nominee in accordance with Sub Clause
55.1

The Contract is the contract between the Employer and the
Contractor to execute, complete and maintain the Works. It
consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information
which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry
out the Works has been accepted by Employer.

The Contractor’s Bid is the completed Bidding documents
submitted by the Contractor to the Employer.

The Contract Price is the stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the
Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.
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The Defects Liability Period is the Period named in the Contract Data
and calculated from the work Completion Date.

The Employer is the party who will employ the contractor to carry out the
Works.

The Nodal Officer or his nominee is the person named in the Contract
Data (or any other Competent person appointed and notified to the
contractor to act in replacement of the Nodal Officer or his nominee)
who is responsible for supervising the Contractor, Administering the
Contract, certifying payments due to the Contractor, issuing and
valuing Variations to the contract, awarding extensions of time and
valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the employer’s
Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the works. The Intended Completion
Date is specified in the Contract Data. The Intended Completion Date
may be revised only by the Nodal Officer or his nominee by issuing an
extension of time.

Materials are all supplies, including consumables, used by the
contractor for incorporation in the Works.

Plant is any integral part of the Works which is to have mechanical,
electrical, electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the
Bidding documents and are factual interpretative reports about the
surface and subsurface conditions at the site.

Specification means the Specification of the Works included in the

Contract and any modification or addition made or approved by the
Nodal Officer or his nominee.
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The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not
necessarily coincide with any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract
with the Contractor to carry out a part of the work in the Contract
which includes work on the site.

Temporary Works are works designed, constructed, installed and
removed by the Contractor which are needed for construction or
installation of the Works.

A Variation is an instruction given by the Nodal Officer or his
nominee which varies the Works.

The Works are what the Contract requires the Contractor to
construct, install and turn over to the Employer as defined in the
Contract Data.

The Trained Work Person are those employed/proposed to be
employed by the Contractor at the Project Site, who have participated
and are in possession of a valid Competency Certificate through a
programme run under the auspices of a University, State Technical
Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting this Condition of Contract, singular also means
plural, male also means female or neuter and the other way
around. Headings have no significance. Words have their normal
meaning under the language of the Contract instructions
clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references
in the Conditions of Contract to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:
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() Agreement

(2) Letter of Acceptance and notice to proceed with Works Contractor’s
Bid.

Contract Data

Conditions of Contract including Special Conditions of Contract
Specifications

Drawings

Bill of quantities and

Any other documents listed in the Contract Data as
forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract
are stated in the Contract Data.

4. Nodal Officer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the nodal officer or his
nominee will decide contractual matters between the Employer and
the Contractor in the role representing the Employer.

5. Delegation

5.1 The Nodal officer or his nominee may delegate any of the duties
and responsibilities to other people except to the Conciliator after
notifying the Contractor and may cancel any delegation after
notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the
conditions are effective only when in writing. A notice shall be
effective only when it is delivered (in terms of Indian Contract Act
1872).

7. Joint Venture (Refer Clause ‘D’ of Section - 5)

Companies/Contractors may jointly undertake contract/contracts.
Each only would be jointly and severely responsible for completing
the task as per the contract, however declaration of the Lead
member to be indicated by bidders, however JV has to designate in
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their MOU. The firms with at least 26% equity holding each be
allowed to jointly meet the legibility criteria.

Note : JVs/Consortia be allowed in all contracts of estimated cost

of more than Rs.5 crores. However, there shall be no limit on
the number of partners.

8. Subcontracting

8.1 The Contractor may subcontract with the approval of the Nodal
Officer or his nominee but may not assign the Contract without the
approval of the Employer in writing. Subcontracting does not alter
the Contractor’s obligations. Refer Clause ‘A’ of Section - 5

Other Contractor

8.2

The Contractor shall co-operate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of other contractors.
The Contractor shall as referred to in the Contract Data, also
provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other
contractors and shall notify the contractor of any such
modification.

9. Personnel

9.1

9.2
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The Contractor shall employ the key personnel named in the
Schedule of Key Personnel as referred to in the Contract Data to
carry out the functions stated in the Schedule or other personnel
approved by the Nodal Officer or his nominee. The Nodal Officer
or his nominee will approve any proposed replacement of Key
personnel only if their qualifications, abilities, and relevant
experience are substantially equal or better than those of the
personnel listed in the Schedule.

If the Nodal Officer or his nominee asks the Contractor to
remove a person who is a member of the Contractor’s staff of
his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no
further connections with the work in the Contract.



10.

10.1

11.

Employer’s and Contractor’s Risks

The Employer carries the risks which this contract states are
Employer’s risks and the Contractor carries the risks which
this Contract states are Contractor’s risks.

Employers Risks

11.1 The Employers risks are
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(a)

In so far as they directly affect the execution of the Works in
the country where the Permanent Works are to be executed:

() War and hostilities (whether war be declared or not),
invasion, act of foreign enemies :.

(i) Rebellion, revolution, insurrection, or military or
usurped power, or civil war,

(i) Ionizing radiations, or contamination by radioactivity
from any nuclear fuel, or from any nuclear waste, from
the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive
nuclear assembly or nuclear component thereof :

(ivy Pressure waves caused by aircraft or other aerial devices
traveling at sonic or supersonic speeds; and

(v riot, commotion or disorder, unless solely restricted to
the employees of the Contractor or of his Subcontractors
and arising from the conduct of the Works;

(vij floods, tornadoes, earthquakes and landslides

Loss or damage due to the use or occupation by the
Employer of any Section or part of the Permanent Works,
except as may be provided for in the Contract;

loss or damage to the extent that it is due to the design of
the Works, other than any part of the design provided by the
Contractor or for which the Contractor is responsible; and

Any operation of the forces of nature (in so far as it occurs
on the Site) which an experienced contractor:

() could not have reasonably foreseen, or



12.

12.1

13.

13.1

13.2

13.3
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i) Could reasonably have foreseen, but against which
he could not reasonably have taken at least one of
the following measures.

A. Prevent loss or damage to physical property from
occurring by taking appropriate measures, or

B. Insure against.

Contractor’s risks

All risks of loss of or damage to physical property and of personal
injury and death which arise during and in consequence of the
performance of the Contract other than the excepted risks are
the responsibility of the Contractor.

Insurance

The Contractor shall provide in the joint names of the employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts and
deductibles state in the Contract Data for the following events
which are due to the Contractors risks.

a) Loss of or damage to the Contractors risks.
b) Loss of or damage to Equipment;

c) Loss of or damage property (except the Works, Plant,
Materials and Equipment in connection with the Contract,
and

d) Personal injury of death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Nodal Officer or his nominee for the Nodal
Officer or his nominee’s approval before Start Date. All such
insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance which
the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor



13.4

13.5

14.

14.1

15.

15.1

16.

16.1

17.

17.1

18.

18.1

18.2

18.3

18.4

18.5
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or, if no payment of the premiums shall be a debt due.

Alternate to the terms of insurance shall not be made without

the approval of the Nodal Officer or his nominee.

Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the
Investigation Report referred to in the Contract Data,
supplemented by any information available to the Bidder.

Queries about the Contract Data.

The Nodal Officer or his nominee will clarify queries on the Contract
Data.

Contractor to Construct the Works.

The Contractor shall construct and install the Works in
accordance with the Specification and Drawings.

The Works to Be Completed by the Intended Completion Date.

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
program submitted by the Contractor as updated with the
approval of the Nodal Officer or his nominee, and complete them
by the Intended Completion Date.

Approval by the Nodal Officer or his nominee.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Nodal Officer or
his nominee, who is to approve them if they comply with the
specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Nodal Officer or his nominee’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

NIL

All Drawings prepared by the Contractor for the execution of the



temporary or permanent Works, are subject to prior approval by
the Nodal Officer or his nominee before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the
Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site is the property of the
Employer. The contractor is to notify the Nodal Officer or his
nominee of such discoveries and carry out the Nodal Officer or
his nominee’s instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give possession of all parts of the Site to the
Contractor, free from encumbrances. If possession of a part is
not given by the date stated in the Contract Data the Employer
is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event. Refer Clause ‘A’ of Section
- 5.

22. Access to the Site

22.1 The Contractor shall allow the Nodal Officer or his nominee and any
person authorized by the Nodal Officer or his nominee access to the
Site to any place where work in connection with the Contract is
being carried out or is intended to be carried out and to any place
where materials or plant are being manufactured, fabricated
and/or assembled for the works.

23. Instructions

23.1 The Contractor shall carry out all instructions of the Nodal
Officer or his nominee which comply with the applicable laws
where the Site is located.

24. Disputes

24.1 If the Contractor believes that a decision taken by the Nodal
Officer or his nominee was either outside the Authority given to
the Nodal Officer or his nominee by the Contract or that the
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25.

25.1

25.2

ii.
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decision was wrongly taken, the decision shall be referred to the
conciliator within 28 days of the notification of the Nodal Officer or
his nominee’s decision. Refer Clause ‘A’ of Section - 5

Settlement of Disputes

If a dispute of any kind whatsoever arises between the Employer
and the Contractor in connection with, or arising out of the
Contract or the execution of the Works, whether during the
execution of the Works or after their completion and whether
before or after repudiation or after termination of the Contract,
including any disagreement by either party with any action,
inaction, opinion, instruction, determination, certificate or
valuation of the Nodal Officer or his nominee, the matter in
dispute shall, in the first place be referred to the Disputes Review
Board [DRD] in case of contracts valuing more than Rs.5 Crores
and above, and for contracts valuing less than Rs. 5 Crores, the
disputes will firstly be settled by the Conciliator, failing which
any party may invoke arbitration clause.

Unless the Contract has already been repudiated or terminated
or frustrated the Contractor shall in every case, continue to
proceed with the Works with all due diligence and the Contractor
and the Employer shall give effect forthwith to every decision of the
Nodal Officer or his nominee unless and until the same shall be
revised, as hereinafter provided, by the conciliator or in a Dispute
Review Board recommendation / Arbitral Award. (Refer Clause
‘A’ of Section - 5)

Decision by Conciliator (Refer Clause ‘A’ of Section - 5)

The Conciliator shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

Conciliator shall be paid daily at the rate specified in the contract
Data together with reimbursable expenses of the types specified in
the contract data and the cost shall be divided equally between the
Employer and the contractor, whatever decision is reached by the
conciliator, either party may refer a decision of the conciliator
within 28 days of the conciliator’s written decision. If neither party
refers the disputes to arbitration within 28 days, the conciliators
decision will be final and binding.



25.3 Arbitration (Refer Clause ‘A’ of Section - 5)

ii.

iii.

iv.

vi.

Page | 64

Any dispute in respect of in respect of contracts where party is
dissatisfied by the Conciliators decision shall be decided by
arbitration as set forth below :

A dispute with Dispute review expert shall be finally settled by
arbitration in accordance with the Indian Arbitration and
Conciliation Act, 1996, or any statutory amendment thereof. The
arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the Contractor, and the third to
be appointed by the mutual consent of both the arbitrators,
falling which by making a reference to CIDC-SIAC Arbitration
Centre from their panel.

Neither party shall be limited in the proceeding before such
arbitrations to the evidence or arguments already put before the
Nodal Officer or his nominee or the Board, as the case may be,
for the purpose of obtaining said recommendations/decision. No
such recommendations/decision shall disqualify the Nodal Officer
or his nominee or any of the members of the Board, as the case may
be, from being called as a witness and giving evidence before the
arbitrators or any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the
works shall not then be or be alleged to be complete , provided
always that the obligations of the Employer, the Nodal Officer or his
nominee and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works.
Neither party shall be entitled to suspend the works to which the
dispute relates, and payment to the contractor shall be continued
to be made as provided by the contract.

If one of the parties fail to appoint its arbitrations in pursuance of
sub- clause [i], within 14 days after receipt of the notice of the
appointment of its arbitrator by the other party, then chairman
of the nominated Institution shall appoint arbitrator within 14 days
of the receipt of the request by the nominated institution. A certified
copy of the chairman’s order, making such an appointment shall
be furnished to both the parties.

Arbitration proceedings shall be held at, and the language of the
arbitration proceeding and that of all documents and
communications between the parties shall be ‘English’

The decision of the majority of arbitrators shall be final and
binding upon both parties. The expenses of the arbitrators as



Vii.

viii.

26.

26.1

determined by the arbitrators shall be shared equality by the
Employer and the Contractor. However, the expenses incurred
by each party in connection with the preparation, presentation,
etc. of its case prior to, during and after the arbitration
proceedings shall be borne by each party itself.

All arbitration awards shall be in writing and shall state the
reasons for the award.

Performance wunder the contract shall continue during the
arbitration proceedings and payments due to the contractor by the
employer shall not be withheld, unless they are subject matter of
the arbitration proceedings.

Replacement of Conciliator

Should the Conciliator resign or die, or should the Employer and
the Contractor agree that the conciliator is not fulfilling his
functions in accordance with the provisions of the Contract, a new
Conciliator will be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days the Conciliator shall be appointed
by the Appointing Authorities designated in the Contract Data at
the request of either party within 14 days of receipt of such
request. (Refer Clause ‘A’ of Section - 5)

B. TIME CONTROL

27.

27.1

Program

Within the time stated in the contact data the contractor shall
submit to the Nodal officer or his nominee for approval a program
showing the general methods arrangements, order, and timing
for all the activities in the works along with monthly cash flow
forecast.

27.2 An update of the program shall be a program showing the actual

progress achieved on the timing of the progress achieved on the
timing of the remaining work including any changes to the
sequence of the activities.

27.3 The contractor shall submit to the Nodal Officer or his nominees,
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for approval an updated program at intervals no longer than the
period stated in the contract data. If the contractor does not submit
an updates program within this period, the Nodal Officer or his



nominee may withhold the amount stated in the contract data from
the next payment certificate ant continue to withhold this amount
until the next payment after the data on which the overdue
program has been submitted.

27.4 The nodal officer or his nominee’s approval of the program shall not

28.

29.

30.

30.1

31.

31.1

alter the contractor’s obligations. The contractor may revise the
program and submit it to the nodal officer or his nominee again
at any time. A revise program is to show the effect of variations
and compensation events.

Extension of the intended completion data.

The nodal officer or his nominee shall extend the intended
completion data if a compensation event occurs or a variation is
issued which makes it impossible for completion to be achieved
by the intended completion data without the contractor taking
steps to accelerate the remaining work and which would cause
the contractor to incur additional cost.

The nodal officer or his nominee shall decide whether and by how
much to extend the intended completion Data within 21 days of
the contractor asking the Nodal Officer or his nominee for a
decision upon the effect of a compensation event or variation and
submitting full supporting information. If the contractor has
failed to give early warning of a delay or has failed to cooperate
in assessing the new intended completion data.

The Early Warning Provisions shall be as per clause 32.

Delays Ordered by the Nodal Officer or his nominee

The Nodal Officer or his nominee may instruct the contractor to the
start or Progress of any activity within the works.

Management Meeting.

Either the Nodal Officer or his nominee or the contractor may
require the other to attend a management meeting. The business
of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with
the early warning procedure.

31.2 The Nodal Officer or his nominee shall record the business of
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32.

32.1

management meetings and is to provide copies of his record to
those attending the meeting and to the employer. The
responsibility of the parties for actions to be taken is to be decided
by the Nodal Officer or his nominee either at the management
meeting or after the management meeting and started in writing
to all attended the meeting.

Early warning

The contractor is to warn the Nodal Officer or his nominee at the
earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work,
increase the contract price or delay the execution of works. The
Nodal Officer or his nominee may require the contractor to
provide an estimate of the expected effect of the event or
circumstances on the contract price and completion Data. The
estimates are to be provided by the contractor as soon as
reasonably possible.

32.2 The contractor shall cooperate with the Nodal Officer or his

nominee in making and considering proposals for how the effect of
such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction
of the Nodal Officer or his nominee.

32.3 The Defect Liability period for the contract shall be 36 months from

the certified date of completion of work.

C. QUALITY CONTROL

33.

33.1

34.

34.1
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Identity Defects

The Nodal Officer or his nominee shall check the Contractor’s
work and notify the Contractor’s work and notify the Contractor
of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Nodal Officer or his nominee
may instruct the Contractor to search for a Defect and to uncover
and test any work that the Nodal Officer or his nominee
considers may have a Defect.

Tests

If the Nodal Officer or his nominee instructs the Contractor to
carry out a test not specified in the specification to check



35.

35.1

35.2

36.

36.1

whether any work has a Defect and the test shows that it does
the Contractor shall pay for the test and any samples. If there is
no Defect the test shall be a Compensation Event.

Correction of Defects

The Nodal Officer or his nominee shall give notice to the
Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion and is defined
in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct
the notified Defect within the length of time specified by the
Nodal Officer or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time
specified in the Nodal Officer or his nominee’s notice the Nodal
Officer or his nominee will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.

D. COST CONTROL

37.

37.1

37.2

38.

38.1

38.2
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Bill of Quantities

The Bill of Quantities shall contain items for the constriction,
supply, installation, testing and commissioning work to be done
by the Contractor.

The bill of quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rate
in the Bill of Quantities for each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in
the Bill of Quantities for the particular item by more than + 25
percent provided the change exceeds + 10% of initial Contract
Price, the Nodal Officer or his nominee shall adjust the rate (S),
to allow for the change.

The Nodal Officer or his nominee shall not adjust rates from
changes in quantities if thereby the initial Contract Price is



exceeded by more than 15 percent except with prior approval of
the Employer.

38.3 If requested by the Nodal Officer or his nominee where the quoted
rate (s) of any item(s) is abnormally high, the Contractor shall
provide the Nodal Officer or his nominee with a detailed cost
breakdown of such rate in the Bill of Quantities.

39. Variations.

39.1 All Variations shall be included in updated programs produced
by the Contractor.

40. Payment for Variations.

40.1 Variation permitted shall not exceed +25% in quantity of each
individual item, and +10% of the total contract price. With
14days of the date of instruction for executing varied work, extra
work or substitution, and before the commencement of such
work, notice shall be given either (a) by the contractor to the
Employer of his intention to claim the extra payment or a varied
rate or price, or (b) by the Employer to the contractor of his
intention to vary rate or price.

40.2 For items not existing in the Bill of Quantities or substitution to
items in the Bill of Quantities, rate payable should be determined
by methods given below and in the order given below:

(i) Rates and prices in Contract, if applicable plus escalation
as per contract.

(i) Rates and prices in the schedule of rates applicable to the
contract plus/minus ruling percentage.

(i) Market rates of materials and labour, hire charges of
plant and machinery used, plus 10% for overheads and
profits of Contractors.

40.3 For items in the Bill of quantities but where quantities have
increased beyond the variation limits, the rate payable for quantity
in excess of the quantity in the Bill of Quantity plus the
permissible variation should be:

() Rates and prices in contract, if reasonable plus escalation, failing
which

(i) and (ii) below will apply
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40.4

40.5

41.

41.1

42,

42.1

42.2

42.3

42.4

42.5
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(i) Rates and prices in the schedule of Rates applicable to the
contract plus/minus ruling percentage,

(iii) Market rates of material and labor, hire charges of plant and
machinery used plus 15% for overheads and profits of
contractor.

If there is delay in the Employer and the contractor coming to an
agreement on the rate of an extra item, rates as proposed by the
employer shall be payable provisionally till such time as the rates
are finally determined or till date mutually agreed.

If the Nodal officer or his nominee decides that the urgency of
varying the work prevent a quotation being given and considers
not delaying the work, no quotation shall be given and the
variation shall be treated as a Compensation Event.

Cash flow forecasts

When the program is updated, the contractor is to provide the
Nodal Officer or his nominee with an updated cash flow forecast.

Payment Certificates

The contractors shall submit to the Nodal Officer or his nominee
monthly statements of the estimated value of the work completed
less the cumulative amount certified previously.

The Nodal Officer or his mnominee shall check the
Contractors’ monthly statement within 14 days and certify the
amount to be paid to the Contractor after taking into account
any credit or debit for the month in question in of materials for
the works in the relevant amount and under conditions set forth
in sub clause 51(3) of the Contract Data (Secure Advance).

The value of work executed shall be determined by the Nodal
Officer or his nominee.

The value of work executed shall comprise the value of quantities
of the items in the Bill of quantities completed.

The value of work executed shall include the wvaluation of
variations and Compensation Events.



42.6

43.

43.1

43.2

43.3

43.4

43.5

43.6

43.7
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The Nodal Officer or his nominee may exclude any item certified in
a previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

Payments

Bills shall be prepared and submitted by the Contractor, joint
measurements shall be taken continuously and need to be
connected with billing stage. System of 4 copies of
measurements, one each for Contractor, Employer and Nodal
Officer or his nominee, and signed by both Contractor and
Employer shall be followed.

75% of bill amount shall be paid within 14days of submission of
the bill. Balance amount of the verified bill should be paid within
28 days of the submission of the bill. (Refer Clause ‘A’ of
Section - 5)

For delay in payment beyond the periods specified in 43.2 above,
interest at a pre-specified rate (suggested rate SBI PLR + 2%) p.a
as on due date of payment) should be paid. (Refer Clause ‘A’ of
Section - 5)

Contractor shall submit final Bill within 60 days of issue of
defects liability certificate. Client’s Nodal Officer or his nominee
shall check the bill within 60 days after its receipt and return the
bill to Contractor for corrections, if any 50% of undisputed
amount shall be paid to the contractor at the stage of returning
the bill. (Refer Clause ‘A’ of Section - 5)

The Contractor should re-submit the bill, with corrections within
30 days of its return by the Nodal Officer or his nominee. The
re-submitted bill shall be checked and paid within 60 days of
its receipt. (Refer Clause ‘A’ of Section - 5)

Interest at a pre-specified rate (suggested rate SBI PLR+ 2% p.a.
as on due date of payment) shall be paid if the bills is not paid
within the time limit specified above. (Refer Clause ‘A’ of Section
- 5)

If an amount certified is increased in later certificates as a result
of an award by the Conciliator or an Arbitrator, the Contractor shall
be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the



43.8

44,

increased amount would have been certified in the absence of
dispute. (Refer Clause ‘A’ of Section - 5)

Items of the Works for which no rate or price has been entered
in will not be paid for by the employer and shall be deemed
covered by other rates and prices in the Contract.

Compensation Events

44.1 The following mutually agreed Compensation Events unless they
are caused by the Contractor would be applicable. (Refer Clause
‘A’ of Section - 5)
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(a)

(b)

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Contract Data.

The Employer modifies the schedule of other contractors in a
way which affects the work of the contractor under the
contract.

The Nodal Officer or his nominee orders a delay or does not
issue drawings, specifications or instructions required for
execution of works on time.

The Nodal Officer or his nominee instructs the Contractor to
uncover to carry out additional tests work which is then
found to have no Defects.

The Nodal Officer or his nominee unreasonably does not
approve for a subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of letter of
Acceptance from the information issued to Bidders (including
the Site Investigation Reports), from information available
publicly and form a visual inspection of the site.

The Nodal Officer or his nominee gives an instruction for
dealing with an unforeseen condition, caused by the Employer,
or additional work required for safety or other reasons.

Other contractors, public authorities, utilities or the
Employer does not work within the dates and other
constraints stated in the Contract that cause delay or extra
cost to the Contractor.



44.2

44.3

45.

45.1
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() The advance payment is delayed.
() The effect on the Contractor of any of the Employer’s Risks.

(k) The Nodal Officer or his nominee unreasonably delays
issuing a Certificate of Completion.

) Other Compensation Events listed in the Contract Date or
mentioned in the contract.

Whenever any compensation event occurs, the contractor
will notify the employer, within 14 days and provide a forecast
cost of the compensation event.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the intended
Completion Date, the Contract Price shall be increased and/or
the intended Completion Date shall be extended. The Nodal
Officer or his nominee shall decide whether and by how much he
Contract Price shall be increased and whether and by how much
the Intended Completion Date shall be extended. (Refer Clause
‘A’ of Section - 5)

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast has been
provided by Contractor, it is to be assessed by the Nodal Officer
or his nominee and the Contract Price shall be adjusted accordingly.
If the Contractor’s forecast is deemed unreasonable the Nodal
officer or his nominee shall adjust the Contract Price based on
Nodal Officer or his nominee’s own forecast. The Nodal Officer or his
nominee will assume that the Contractor will react competently and
promptly to the event. (Refer Clause ‘A’ of Section - 5)

Tax

The rates quoted by the Contractor shall be deemed to be
inclusive of the sales and other taxes that the Contractor will
have to pay for the performance of this Contract. The Employer
will perform such duties in regard to the deduction of such taxes
at sources as per applicable law. Any new Taxes, levies, duties
imposed after signing the Contract shall be reimbursed by the
employer on production of documentary evidence. (Refer Clause
‘A’ of Section - 5)



46.

46.1

47.
47.1
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Currencies

All payments shall be made in Indian Rupees unless specifically

mentioned.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates
and prices of labour, materials, fuels and lubricants in
accordance with the following principles and procedures and as
per formula given in the contract data. This clause is applicable
for all the civil works having tender cost more than Rs. 5 Crore
and duration is more than 12 months.

The price adjustment shall apply for the work done from the start
date given in the Contract data upto end of the initial intended
completion date or extensions granted by the Nodal Officer or his
nominee and shall not apply to the work carried beyond the
stipulated time for reason attributable to the contractor.

L. The Price adjustment for increase or decrease in the cost
shall be paid in accordance with the following formula:

V =0.85x Q x R x [(P - Po)/Po]

Where,

\Y4 = Variation in price on account of Labour / Diesel /
Cement / Steel

/ bitumen during the month under consideration.

Po = Market rate of Diesel / Cement / Steel / bitumen
on the date of opening of Technical bid. (Consumer
Price Index for Labour).

P = Market rate of Diesel / Cement / Steel / bitumen
during the month under consideration. (Consumer
Price Index for Labour).

Q = Percentage of Labour /Diesel / Cement /

Steel / bitumen component.

R = Value of work done during the month under consideration.



Labour Cement (OPC) Mild Steel All Commodities
-Long
Product
S

Q(%) 25 % 8 % 27 % 40 %

p All India | Wholesale Wholesale Wholesale Price
Consumer Pric Pric | Index for All
Price Index for|e Index for|e Index for | Commodity for the
Industrial Cement for the | Steel for the | month under
Workers for the | month under | month under | consideration as
month  under | consideration | consideration | published by
consideration as as MINISTRY OF

a | published ©by| published by| COMMERCE &
s published in | MINISTRY OF| MINISTRY OF| INDUSTRY (Base
the RBI | COMMERCE COMMERCE 2011-12=100 or
Bulletin / Latest available base)
Indian Labour | & INDUSTRY | & INDUSTRY
Journal Base | (Base 2011- | (Base 2011-
2016 = 100).| 12=100 or | 12=100 or
or Latest Latest
Latest available availa availa
base ble base) ble base)

Po | All India | Wholesale Wholesale Wholesale Price
Consumer Pri Pri | Index for All
Price Index for | ce Index for|ce Index for | Commodities ruling
Industrial Cement ruling | Steel ruling in |in the month in
Workers as |in the month | the month in | which the Bids are
prevalent in | in which the | which the | opened and as
the month in | Bids are | Bids are | published by
which bids are | opened and as | opened and as | MINISTRY OF

opene | published published COMMERCE &
d & as by by
published in | MINISTRY OF| MINISTRY OF
the COMMERCE | COMMERCE
RBI  Bulletin/ & &
Indian
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Labour INDUSTRY INDUSTRY INDUSTRY (Base
Journal bas (Ba (Ba 2011-
2016=100 se 2011- se 2011- 12=100)

12=100) 12=100)

Note : i) Escalation to be computed for relevant items. Percentage
that shall govern the escalation under Q shall be predetermined
and indicated in tender document for each component i.e.
Labour, Fuel, Cement, Steel, bitumen, All Commodities etc.

47.2 NIL

47.3 To the extant that full compensation for any rise of fall in costs
to the contractor is not covered by the provisions of this or other
clauses in the contract, the unit rates and prices included in the
contract shall be deemed to include amount to cover the
contingency of such other rise or fall in costs.

SUBSEQUENT LEGISLATION

If, after the date 28(Twenty eight) prior to the date for submission of
tenders for the contract there occur changes to any National or
Statute Stature, Ordinance or Decree or other law or any regulation
or bye law of any local or other duly constituted Authority or
introduction of any such statute, ordinance, decree, law, regulation
or bye law which causes additional or reduced coast to the
contractor in execution of the contract, such additional or reduced
coast shall, after due consultation with the employer and the
contractor be determined by the nodal officer or his nominee and shall
be added to or deducted from the contract price and the nodal officer
or his nominee shall notify the contractor accordingly with a copy
to the employer.

48. Retention

48.1 The employer shall retain from each payment due to the
contractor the proportion stated in the contract data until
completion of the whole of the works.

48.2 Retention money shall be deducted at 5% from each running bill,
subject to a max. of 5 percent of the contract price. Retention
money will be refunded as per clause 52, Section III.

49. Liquidated damages
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49.1 In case of delay in completion of the contract, liquidated damages
(L.D) may be levied at the rate of 1/2%o0f the contract value per week
of delay or part thereof, subject to a maximum of 10 per cent of
the contract price.

(i) The owner, if satisfied, that the works can be completed by the
contractor within a reasonable time after the specified time for
completion, may allow further extension of time at its
discretion with or without the levy of L.D. In the event of
extension of time at its discretion with L.D, the owner will be
entitled without prejudice to any other right or remedy available in that
behalf per cent (1/2%) of the contract value of the works for each week
or part of the week subject to the ceiling defined in sub-clause 49A.

(ii) The owner, if not satisfied that the works can be completed by
the contractor, and in the event of failure on the part of the
contractor to complete work with in further extension of time
allowed as aforesaid, shall be entitled, without prejudice to any
other right, or remedy available in that behalf, to rescind the
contract.

(i) The owner, if not satisfied with the progress of the contract and
in the event of failure of the contractor to recoup the delays in
the mutually agreed time frame, shall be entitled to terminate
the contract.

(iv) In the event of such termination of the contract as described in
clauses 49A(ii) or49A(iii) or both the owner shall be entitled to
recover L.D. up to ten per cent (10%) of the contract value and
forfeit the security deposit made by the contractor besides
getting the work completed by other means at the risk and cost
of the contractor.

v) The ceiling of LD shall be 10% of the cost of work

(vi) In case part / portions of the work can be commissioned and port
operates the portion for commercial purpose, the rate of LD will
be restricted to the uncompleted value of work, the maximum LD
being on the entire contract value.

Note : Contract price for LD shall be value of Part — A (Execution Portion)
inclusive of tender price plus taxes and duties (Excluding GST).

50. Incentives or Bonus (Refer Clause ‘A’ of Sec-5)

For early completion of the contract before the stipulated date of
completion of an incentive amount at the rate of one-fourth
percent (1/4% i.e. 0.25%) of the contract price per full Fortnight
of early completion, subject to a maximum of five percent (05%)of
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the contract price may be paid to the contractor. The owner, if
satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion,
may allow extension of time at its discretion, by virtue of which
the contractor make himself eligible for incentive, the extension
shall be considered only till the actual date of completion and no
incentive shall be payable. For calculation of incentive payment,
contract price shall be exclusive of tender price plus taxes and
duties.

Advance payment (Refer Clause ‘A’ of Sec-5)
The Employer shall make the following advance payments:

Mobilization Advance shall be paid up to 10% of contract price,
payable in two equal installments. The first installment shall
be paid after mobilization has started and next installment shall
be paid after satisfactory utilization of earlier advance.

Construction / installation equipment advance shall be paid
upto 5% of contract price.

Mobilization advance and Construction equipment advance shall
be paid at SBI PLR + 2% p.a. (as on date of payment) interest at the
discretion of employer and against bank guarantee for such
advance and against hypothecation of construction equipment to
the employer. However, availing of advance payment be optional
with the bidder exercising the option along with the leader.

Equipment advance shall be paid in two or more equal
installments. First installment shall be paid after construction
equipment has arrived at the site and next installment shall be
paid after satisfactory utilization of earlier advances (s).

Recovery of Mobilization and Construction Equipment advance will
start when 15% of the work is executed and recovery of total
advance should be completed by the time 80 % of the original
contract work is executed.

The Nodal Officer or his nominees shall make advance payment in
respect of materials and plant brought to site for but not yet
incorporated installed in the works in accordance with conditions
stipulated in the Contract Date.75% of cost of materials and plant
brought to site for incorporation into the works only shall be paid
as secured advance. Materials which are of perishable nature
should be adequately insured.



52.

52.1

52.3

53.
54.

54.1
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Performance Securities

Security deposit shall consist of two parts; a) Performance
Guarantee to be submitted at award of work, and b) Retention
money to be recovered from Running Bills.

Security Deposit/ Performance guarantee shall be 10% of Contract
price of which 5% of total contract price (Part A & B) should be
submitted as FDR or Bank Guarantee of Nationalized/scheduled
bank (except Co-operative) Banks having its branch at Gandhidham,
or Digital transfer or in form of Insurance Surety Bond as per format
and condition in Form — 8A in Tender Document within (21 days in
case of domestics bid and within 28 days in case of global bids) of
receipt of letter of acceptance and balance 5% recovered as
Retention Money from Running Bills. Recovery of 5% of Retention
Money to commence from the first bill onwards @ 5% of bill value
from each bill. Retention Money of Part —A (Civil & Electric
Part) will be refunded within 14 days from the date of payment
of final bill of Part - A. Retention Money on part B (maintenance part) will
be released within 14 days from the date of payment of final bill of
maintenance Part.

Balance SD for Part A (Civil & Electric Part) & Part B
(maintenance Part) to be refunded immediately not later than
14 days from completion of defect liability period, NOC from
Geology Department.

The performance guarantee submitted in form Bank Guarantee should be
valid for period of 60 days beyond the date of completion of all contractual
obligations of the contractor, including Defect Liability Period.

Failure of the successful Bidder to comply with the requirements of
Sub-Clause

34.1 shall constitute sufficient grounds for cancellation of the
award of work and forfeiture of the Bid security.

The documentary evidence (copy of paid Challan in Govt.
Treasury) of Welfare cess @1% of work done or as amended By
Statutory Authority

from time to time, paid on final bill shall be submitted before
releasing the Performance Guarantee.

NIL
Cost of Repairs

Loss or damage to the works or materials to be incorporated in
the works between the stat date and the end of the defect’s



correction period shall be remedied by the Contractor at the
Contractors cost if the loss or damage arises from the Contractors
acts or omissions.

E. FINISHING THE CONTRACT.

55.

55.1

55.2

56.

56.1

57.

57.1

58.
58.1
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Completion

After

ion of the work, the contractor will serve a written notice Nodal
Officer or his nominee/Employer to this notice shall conduct a
complete joint survey of the work within 7 days and prepare a
defects list jointly. The defects pointed out by the Nodal Officer or
his nominee/Employer would be rectified by the contractor within
14 days and thereafter acceptance report be signed jointly by the
contractor and the employer. This joint acceptance report shall
be treated as “Completion Certificate”.

Taking over

The employer shall take over the site and the works within seven
days of the Nodal Officer or his nominee issuing a certificate of
completion.

Final Account

The Contractor shall supply to the Nodal Officer or his nominee
a detailed account of the total amount that the Contractor
considers payable under the contract before the end of the
Defects Liability period. The Nodal Officer or his nominee shall
issue a defects liability certificate and certify any final payment
that is due to the contractor within 60 days of receiving the
contractor’s account if it is correct and complete. If it is not,
the Nodal Officer or his nominee shall issue within 15 days a
schedule that states the scope of the corrections or additions
that are necessary for the correction and certify payment of 5S0%
of the undisputed amount to the contractor. If the final account
is still unsatisfactory after it has been resubmitted the Nodal
Officer or his nominee shall decide on the amount payable to the
contractor and issue a payment certificate, within 60 days of
receiving the contractor’s revised account.

Operating and Maintenance Manuals

If “as built” Drawings and /or operating and maintenance



58.2

59.

59.1

59.2
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manuals are required the contractor shall supply them by the
dates stated in the Contract Data.

If the contractor does not supply the drawings and /or manuals
by the dates stated in the contract data, or they do not receive the
Nodal Officer or his nominee’s approval, the Nodal Officer or his
nominee shall withhold the amount stated in the contract data
from payments due to the contractor.

Termination

The employer or the Contractor may terminate the contract if the
other party causes a fundamental breach of the contract.

Fundamental breaches of contract include, but shall not be
limited to the following :

(a the contractor stops work for 28 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorized by the Nodal Officer or his nominee.

(b) The Nodal Officer or his nominee instructs the contractor to
delay the progress of the work and the instruction is not
withdrawn within 28 days.

(0 The employer or the contractor becomes bankrupt or goes into
liquidation other than for a reconstruction restructure or
amalgamation.

(d A payment certified by the Nodal Officer or his nominee is not
paid by the employer to the contractor within 50 days of the
date of the Nodal Officer or his nominee’s certificate.

() The Nodal Officer or his nominee gives Notice the failure to
correct a particular defect is a fundamental breach of contract
and the contractor fails to correct it within a reasonable period
of time determined by the Nodal Officer or his nominee.

() The contractor does not maintain a security which is required.

() The contractor has delayed the completion of works by the
number days for which the maximum amount of liquidated
damages can be paid as defined in the contract data and

(h) If the contractor, in the judgment of the employer has engaged
in corrupt or fraudulent practices in competing for or in the
executing the contract.

() If the contractor has contravened clause 7 and clause 9 of
condition of contract.

For the purpose of this paragraph: “corrupt practice” means the

offering, giving receiving or soliciting of anything of value to

influence the action or public officials in the procurement process



59.3

59.4

59.5

60.

60.1

60.2
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or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the
employer, and includes collusive practice. Bidders (prior to or after
bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free
and open competition”.

When either party to the contract gives notice of a breach of
contract to the Nodal Officer or his nominee for a cause other
than those listed under sub Clause. 59.2 above, the Nodal Officer
or his nominee shall decide whether the breach is fundamental
or not.

Notwithstanding the above, the employer may terminate the
contract for convenience subject to payment of compensation to
the contractor including loss of profit on uncompleted works.
Loss of profit shall be calculated on the same basis as adopted
for calculation of extra/additional items.

If the contract is terminated the Contractor shall stop work
immediately, make the site safe and secure and leave the site as
soon as reasonably possible.

Payment upon Termination.

If the contract is terminated because of a fundamental breach of
contract by the contractor, the Nodal Officer or his nominee shall
issue a certificate for the value of the work done less advance
payments received up to the date of the issue of the certificate,
less other recoveries due in terms of the contract, less taxes due
to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in
the contract data.

Additional liquidate damage shall not apply. If the total amount due
to the employer exceeds any payment due to the contractor, the
difference shall be a debt payable to the employer.

If the contract is terminated at the employer’s convenience or
because of a fundamental breach of contract by the employer, the
Nodal Officer or his nominee shall issue a certificate for the value
of the work done, the reasonable employed solely on the works, and
the contractor’s costs of protecting and securing the works and loss
of profit on uncompleted works less advance payments received up
to the date of the certificate, less other recoveries due in terms of



the contract and less taxes due to be deducted at source as per
applicable law.

61. Property

61.1 All materials on the Site, Plant, Equipment, Temporary Works
and Works for which payment has been made to the contractor
by the Employer, are deemed to be the property of the Employer,
if the Contract is terminated because of a Contractor’s default.

62. Release from Performance.

62.1 If the Contract is frustrated by the outbreak of war or by other event
entirely outside the control of either the Employer or the
Contractor, the Nodal Officer or his nominee shall certify that
Contract has been frustrated. The Contractor shall leave the Site
and stop work as quickly as possible after receiving this certificate
and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which commitment was
made.

63. NIL

F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR

The contractor shall, unless otherwise provided in the Contract,
make his own arrangements for the engagement of all staff and
labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Nodal Officer or his
nominee, deliver to the Nodal Officer or his nominee a return in
detail, in such form and at such intervals as the Nodal Officer or
his nominee may prescribe, showing the staff and numbers of the
several classes of labour from time to time employed by the

Contractor on the Site and such other information as the Nodal
Officer or his nominee may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-
contractors shall abide at all times by all existing labour enactment
and rules made there under, regulations,

Notifications and by laws of the State or Central Government or
local Authority and any other labour law (including rules)
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regulations, bye laws that may be passed or notification that may
be issued under any labour law in future either by the State or
Central Government or the local Authority. Salient features of some
of the major labour laws that are applicable to construction
industry are given below. The Contractor shall keep the Employer
indemnified in case any action is taken against the employer by
competent Authority on account of contravention of any ot the
provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to
pay or reimburse such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the
notifications/bye laws /Acts/Rules/regulations including
amendments, if any, on the part of the Contractor the Nodal Officer
or his nominee/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance
security. The Employer/Nodal Officer or his nominee shall also
have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage
suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no
case shall be treated as the employees of the Employer at any
point of time.

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

a) Workmen Compensation Act 1923:- The act provides for
compensation in case of injury by accident arising out of and during
the course of employment.

b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if
an employee has completed 5 years service or more on death at the
rate of 15 days wages for every completed year of service. Act is
applicable to all establishments employing 10 or more employees.

¢) Employees P.F and Miscellaneous Provision Act 1952:- The Act
Provides for monthly contribution by the employer plus workers @
12%/8.33%. the benefits payable under the Act are:

(i) Pension to family pension retirement or death, as the case may
be. (ii) Deposit linked insurance on the death in harness of the
worker, (iii) payment of P.F accumulation on retirement/death etc.
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d) Maternity Benefit Act 1951:- The Act provides for leave and some other
benefits to workmen/ employees in case of confinement or
miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act
provides for certain welfare measures to be provided by the
Contractor to contract labour and in case the Contractor fails to
provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take
Certificate of Registration and the Contractor is required to take
license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ
20 or more contract labor.

f) Minimum Wages Act 1948:- The Employer is supposed to pay not
less than the Minimum Wages fixed by appropriate Government as
per provisions of the Act if the employment is a scheduled
employment Construction of Buildings, Roads, Runways are
scheduled employment.

g) Payment of Wages Act 1936:- It lays down as to by what date the
wages are to be paid when it will be paid and what deductions can
be made from the wages of the workers.

h) Equal Remuneration Act 1979:- The Act provides for payment of
equal wages for work of equal nature to Male and Female workers and
for not making discrimination against Female employees in the
matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965:- The Act is applicable to all
establishments employing 20 or more employees. The Act provides
for payments of annual bonus subject to a minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month or less. The bonus to be paid to employees
getting Rs.2500/- per month or above upto 3500 /- per month shall
be worked out by taking wages as Rs.2500/- per month only. The
Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years 1in certain
circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of
this Act.

j) Industrial Disputes Act 1947:- The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a
strike or lockout becomes illegal and what are the requirements for
laying off or retrenching the employees or closing down the
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establishment.

k) Industrial Employment’s (Standing Orders) Act 1946:- It is
applicable to all establishments employing 100 or more workmen
(employment size reduced by some of the States and Central
Government to 50). The provides for laying down rules governing
the conditions of employment by the Employer on matters provided
in the Act and get same certified by the designated Authority.

) Trade Unions Act 1926:- The Act lays down the procedure for
registration of trade union of workmen and employers. The Trade
Union registered under the Act have been certain immunities from
civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits
employment of children below 14 years of age in certain occupations
and processes and provides for regulation of employment of Children
in all other occupations and processes. Employment of Child Labor
is prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen’s (Regulation of Employment &
Conditions of Service) Act 1979:-The Act is applicable to an
establishment which employs S or more inter- state migrant
workmen through an intermediary (who has recruited workmen in
one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in establishment to which
this Act becomes applicable, are required to be provided certain
facilities such as housing, medical aid, traveling expenses from
home upon the establishment and back, etc.

o) The Building and Other Construction workers (Regulation of
Employment and Conditions of Service Act 1996 and the Cess Act
of 1996:- All the establishments who carry on any building or other
construction work and employs 10 or more workers are covered
under this Act. All such establishments are required to pay cess at
the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is
required to provide safety measures at the Building or Construction
work and other welfare measures, such as Canteens, First-Aid
facilities. Ambulance, Housing accommodations for workers near
the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer
appointed by the Government.

p) Factories Act 1948:- The Actlays down the procedure for approval
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at plans before setting up a factory, health and safety provisions,
welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrence
to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 more persons without the
aid of power engaged in manufacturing process.
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SECTION : 4

CONTRACT DATA
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CONTRACT DATA

Items marked “N/A does not apply in this contract.
(Refer Clause ‘B’ of Sec-5)

The following documents are also part of the contract clause
reference The schedule of other contractors (8)
The schedule of key personnel 9)

The above insertions should correspond to the information provided in
the invitation of bids.

The employer is
Chairman
Deendayal Port AUTHORITY.

Address: A.O. Building, P.O. Box No. 50, Gandhidham.

Employer’s authorized representative is Chief Engineer Deendayal Port
Authority.

The nodal officer or his nominee is Dy. Chief Engineer /

Executive Engineer Nirman Bhavan,
Kandla Pin 370-

210 Dist- Kutch

(Gujarat)

Nodal officer’s authorized representative is AXEN / AE / J.E
The conciliator appointed jointly by the employer and contractor is : (Refer
Clause ‘B’ of Sec-5)

Name: -

Address

The name and identification number of the contract "Construction of
New Building for Workshop, time office & storage of machinery near
SNA building.".
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The works consist of "Construction of New Building for Workshop,
time office & storage of machinery near SNA building.".

The start date shall be

The intended completion date for the whole of the work is with the following
milestones

Milestone Dates :

Civil Work
Milestone 1 Foundation 1st to 3rd month
Milestone 2 Plinth level 4th month

Milestone 3 Slab Level Ground Floor, Slab| 5th to 7th month
level 1st floor
Milestone 4 Door, Window, Plaster work | 8th to 12th month
Milestone 5 Door, Window, Plaster work, | 12th to 13th month
Plumbing work ,Tiles work,
Surrounding

development and Compound
wall

Milestone 6 (Compound wall, Furniture, 12th to 15th month
Plumbing work, Electrification
& Finishing

The following documents also form part of the contract

The contractor shall submit a program for the works immediately after
delivery of the letter of acceptance.

The site possession dates shall be given after the
award of work. The site is located at outside Cargo
jetty, New Kandla.

The defect liability period is 36 Months

The minimum insurance cover for physical property, injury and death
is Rs. 10.00 Lakhs (Rs. Ten Lakhs) (Substantial amount to cover all
the risks) per occurrence with the number of occurrences limited to
four. After each occurrence, contractor will pay additional premium
necessary to make insurance valid for four occurrences always.

The following events shall also be compensation events :
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The employer terminates the contract for his convenience

The period between programme updates shall be 15 days

The amount to be withheld for late submission of an updated
programme shall be Rs. 5000/-

The language of the contract documents is English

The law, which applies to the contract, is law of union of India

The curr-ency of the contract is Indian rupees

Fees and types of reimbursable expenses to be paid to the dispute review

expert

Appointing Authority for the Arbitrator is Chairman, DPA.

Escalation is Payable for contracts as per clause no. 47 of section -
3, subject to provision of special condition under section 5.

The formula(e) for adjustment of prices are:

A (I) Escalation is payable for contracts with duration more than
12 months and whose estimated cost is more than Rs.5 crores.
However, only statutory variation limited to duties and taxes are
considered for adjustment in contract price.

A(II) For calculating escalation, base prices should be taken as on
the date of opening of the bids .

B. The contract document should specify the suitable
percentage of input for labour, materials like cement , steel,
bitumen, POL and other materials and equipment usage for
the purposes of calculating escalation .
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C. Escalation should be based on

2 Notified fair wages and in the absence of which consumer price
index for labour Would be applicable,

Market rate for cement and steel,

Average official retail price of bitumen & POL and

Whole sale price index for other materials,

Published government documents should be used for
calculation of escalation amount.

o Ul s~ W

D. Escalation reimbursement should be calculated for to the extent of
85% of the escalation so calculated.

E. Beyond the contract period and during extended completion
period, the variation in price will be at the frozen consumer price
index/ market rates prevailing on the original schedule date of
completion of work except when the delay is on port account.

R= Value of work as defined in clause 47.1 of conditions of contract.

Price Adjustment formula :

¢ Price adjustment for increases or decreases in the cost
shall be paid in accordance with the following formula:

V= 0.85 X Q X R X [(P-Po)/Po]

V= Variation in price on account of labour/ diesel / cement /
steel/ bitumen during the month under consideration.

Po = market rate of diesel/cement/steel/bitumen on the date of
opening of the Bids.(consumer price index for labour)

P= Market rate of diesel/cement/steel/bitumen during the month
under consideration (consumer price index for labour)

Q= percentage of labour diesel/cement/steel/bitumen
component. R= Value of work during the month under

consideration
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Labour Cement (OPC) Mild Steel -Long All Commodities
Products

Q(%) 25 % 8 % 27 % 40 %

P All India Consumer | Wholesale Price | Wholesale Price | Wholesale Price Index
Price Index for | Index for Cement for | Index for Steel for | for All Commodity for
Industrial Workers | the month under | the month wunder | the month under
for the month under | consideration as | consideration as | consideration as
consideration as | published by | published by | published by
published in the RBI | MINISTRY OF | MINISTRY OF | MINISTRY OF
Bulletin / Indian | COMMERCE & | COMMERCE & | COMMERCE &
Labour Journal Base | INDUSTRY (Base | INDUSTRY (Base | INDUSTRY (Base
2016 = 100). or | 2011-12=100 or | 2011-12=100 or | 2011-12=100 or
Latest available base | Latest available | Latest available | Latest available base)

base) base)

Po All India Consumer | Wholesale Price | Wholesale Price | Wholesale Price Index
Price Index for | Index for Cement | Index for Steel | for All Commodities
Industrial Workers | ruling in the month | ruling in the month | ruling in the month in
as prevalent in the | in which the Bids | in which the Bids | which the Bids are
month in which bids | are opened and as | are opened and as | opened and as
are opened & | published by | published by | published by
as published in the | MINISTRY OF | MINISTRY OF | MINISTRY OF
RBI Bulletin/ Indian | COMMERCE & | COMMERCE & | COMMERCE &
Labour Journal bas | INDUSTRY (Base | INDUSTRY (Base | INDUSTRY (Base 2011-
2016=100 2011-12=100) 2011-12=100) 12=100)

Note Escalation to be computed for relevant items. Percentage

that shall govern the escalation under Q shall be predetermined
and indicated in tender for each component i.e.; labour, fuel,
cement, steel, bitumen, All Commodities etc.
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SECTION : 5

SPECIFICATIONS AND

SPECIAL CONDITIONS
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Name of work : Construction of New Building for Workshop,
time office & storage of machinery near SNA building.

Details of deviations / exclusions / alteration to Clause(s) of
sections of this tender are as under :

The following clauses are not being applicable :

(@)

Section -1 :
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Clause 4.1 ¢, 4.1 f& 4.1 h
Clause 4.2 j, 4.2 k

Clause 4.4, 4.5

Clause 8.2

Clause 9.2.1, 9.2.2, 9.2.3, 9.2.4, 9.2.5
Clause 19.1, 19.2, 19.3,
Clause 20.1

Clause 22.2, 22.5

Clause 23.2, 23.3, 23.4
Clause 26.4

Clause 27.1, 27.2

Clause 35.1 & 36.1

Section - 2 :

The clauses (c) & (d) & (g) of the SPECIMEN FOR FORM OF
BID will not be Applicable;

In Contractor’s Bid advance payment & appointment of
conciliator is not applicable

In Pre-qualification of Bidders Table no 07 is not applicable

Section - 3 :

Clause 8.1

Clause 21.1

Clause 1.1 :

The Conciliator is the person appointed jointly by the Employer
and the contractor to resolve disputes in the first instance as
provided for in clauses 24 and 25. The names of the
Adjudicator is defined in the Contact Data ;

Clause 24.1, 25.1, 25.2, 25.3, 26.1

Clause 43.2, 43.3, 43.4, 43.5, 43.6, 43.7

Clause 44.1,44.2, 44.3



e Clause 45.1, Para (vi) of Clause 49
e Clause 50
e Clause 51

(b)
Section — 4 :
1. Following statements of Contract Data are not applicable:

1. The following documents are also part of the contract clause

reference
The schedule of other contractors (8)
The schedule of key personnel 9)

2. The -conciliator appointed jointly by the employer and
contractor is : Name :

Address :

Section — 8 :

(c) Following forms are not applicable :
e Specimen BG for Advance Payment & stage payment.
e Form of Disputes review board agreement.
e Exceptions & Deviations,

(d) The following Existing clauses are Modified as under :

e Section - 1 : Clause No. 4.1 d ; Details of Equipment’s
available with the Bidder

e Section — 1 : Clause No. 4.1 e ; Managerial/ Manpower
Available with the Bidder.

e Section - 1 : Clause No.4.2 d ; Major items of
construction equipment available with the Bidder

e Section - 1 : Clause No. 4.2 e ; Qualification and
experience of key management & technical personnel
available with Bidder.

e Section — 2 : Table : S - The List of Equipment available with
bidder.

e Section - 2 : Table : 6 - Qualification and experience of key
personnel available with the bidder. Attach biographical data.

1. The provision in special conditions, which form a part of contract,
shall have precedence over those specified in other sections in case
of diversity, if any.

2. All works within the scope of this Tender must be completed within
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a period of 39 (Thirty Nine) months from the date of written order
of the Engineer-in-charge to commence the work. After Successful
completion of work (15 Months) , the maintenance work part B is to
be done by contractor for next two year.

3. Bidders are advised to consider the below points while submitting the
offer

0 If multiple bidders submit work experience showing the
same/particular work, then such experience will be
considered only for Main Contractor.

(1) If the similar work is executed as sub-contractor, the work
experience shall be considered for pre-qualification only, if
same is carried out in Govt./ Semi Govt./ Public Sector
Undertakings/ Autonomous Body working under Govt. of
India/ Public Limited company (listed on National Stock
Exchange or Bombay Stock Exchange)/Private
Organization subject to submission of sub-contract
permission issued by the respective authority i.e. principle
employer prior to execution of the work.

(Il It is mandatory to upload the sub-contract permission
letter obtained from the respective authority i.e. principle
employer along with completion Certificate / Form 3A
authenticated by concern respective authority i.e. principle
employer.

(Iv)  If the sub contract permission, completion certificate/ form
3A uploaded by bidder is not authenticated by issuing
authority the bid shall be considered as non-responsive
and if same is declared forged or mis-match any content
from original certificate or informed by concern authority
that they have not issued said certificate/ form 3A, the
bidder shall be debarred for participating in new tenders of
civil engineering department for period of two years. The
decision taken by DPA shall be final.

Y The completed works only is considered for qualification.
Partly completed works or works are in progress shall not
be considered for qualification.

(Vi)  If the work is completed successfully and contract is under
maintenance period, such works are considered as a
completed works for evaluation purposes.

(Vi In case of any contract having material and labour
components are controlled at different heads, in such
cases the value of work indicated in work order and
respective completion certificates only considered for
experience.

(vill) If the tenderer have successfully completed the work (date of
completion of work i.e. physically/actually completion
irrespective of maintenance period ) during last 7 years ending
last day of month previous to the one in which applications
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(IX)

(1)

(1

(V)

are invited irrespective of date of commencement / start of
work. Such experience of work is also considered for
evaluation in work experience.

If the tenderer has executed “Similar works" in any
Contract/Project/BOT Project/Turnkey Project etc. In
those particular Projects/Contracts, if the cost of
Construction of any type of Building or Special Repairs to
Building work successfully in that particular contract
meets the requirement of MQC, such experience shall also
be considered for evaluation.

Arbitration Clause

Except where otherwise provided in the contract all
questions and disputes relating to the meaning of the
specifications, designs, drawings and instructions here in
before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question,
claim right, matter or any other thing what so ever, in any
way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, order or
to the condition or otherwise concerning the work or
regarding the execution or failure to execute the same
whether arising during the progress of work or after the
completion thereof as described here in after shall be referred
to the Chairman for sole arbitration by himself or by any
Officer appointed by him.

It will be no objection to any such appointment that the
arbitrator is an employee of the Board or the Government,
that he had to deal with the matter to which the contract
relates and that in course of his duties as an employee
of the Board or the Government, he had expressed views
on all or any of the matters in dispute or of different. The
arbitrator, who has been dealing with the arbitration case,
being transferred or vacating his office or in the event of
his death or being unable to act for any reason, the
Chairman then holding the office shall arbitrate himself or
appoint any officer to act as arbitrator.

It is also a term of the contract that no person other than
the Chairman himself or any officer appointed by him shall
act as arbitrator.

It is a term of the contract that only such question and
disputes as were raised during progress of work till its
completion and not thereafter shall be referred to arbitration.
However, this would not apply to the questions and disputes
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(V)

(Vi)

(XI)

(XII)

relating to liabilities of parties during the guarantee period
after completion of the work.

It is a term of the contract that the party invoking arbitration
shall give a list of disputes with amounts of claim in respect
of each said disputes along-with the notice seeking
appointment of arbitrator.

It is also a term of contract that if the contractor does not
make any demand for appointment of arbitrator in respect of
any claims / disputes in writing, as aforesaid, within 120 days
of receiving the intimation from the Nodal Officer or his
nominee that the final bill is ready for payment, the claim of
the contractor shall be deemed to have been waived and
absolutely barred and the Port Authority shall be discharged
and released of all liabilities under the contract in respect of
these claims.

It is also a term of the contract that the arbitrator shall
adjudicate only such disputes / claims as referred to him
by the appointing Authority and give separate award
against each dispute/claims as referred to him. The
arbitrator will be bound to give claim wise detail and speaking
award and it should be supported by reasoning.

The award of the arbitrator shall be final, conclusive and
binding on all the parties to the contract.

The arbitrator may from time to time, with the consent of both
the parties, enlarge the time for making and publishing the
award.

Arbitration shall be conducted in accordance with the
provision of Indian Arbitration Act, 1996 or any statutory
modifications or re- enactment thereof and rules made there
under and for the time being in force shall apply to the
arbitration proceedings under this clause.

It is also a terms of the contract that if any fees are payable
to the arbitrator, this shall be paid equally by both the
parties.

It is also a term of the contract that the arbitration shall be
deemed to have been entered on the reference on the date he
issued the first notice to both the parties calling them to
submit their statement of claims and counter statement of
claims.

Venue of arbitration shall be such place as may be fixed by
the arbitrator at his sole discretion.



S. Contractor has to comply with all the motor vehicle rules and
regulations etc. as per government rules and DPA will not be
responsible for any violation of rules.

6. The contractor is expected to have full knowledge of work, work site
and nature of work and no claim what-so-ever shall be entertained
in this regard.

7. The tender containing the conditions for lowering or raising the
rates quoted shall be liable for rejection.

8. Income tax shall be deducted as directed by the Central Board of
Direct Taxes, Ministry of Finance, Government of India.

9. The contractor shall strictly follow the instructions of Engineer-
in-charge or his representative as regards to the execution of
work.

10. The contractor shall be required to execute the work in such a
way so as not to cause any damage, hindrance or interference to
the activities and work going on in the area adjoining thereof. Any
damages shall be repaired by him at his own cost. If he does not
repair the damages in reasonable time period, the same will be
repaired by Deendayal Port Authority at the sole risk and cost of
contractor and amount will be recovered from the bill due.

11. NIL

12. The Engineer-in-charge will be entitled to deduct or adjust any
sums of money payable by the contractor executed by him or on
his behalf from the present contractor.

13. All the tools, plants and sundries etc. are required to be brought by
the contractor for carrying out the work to the complete satisfaction
of Engineer-in-charge without any extra cost.

14. The tender for the work shall remain open for acceptance for the period
of 120 days months from the date of opening of preliminary bid of the tender.

15. The value of stamps to be affixed on agreement shall be of
appropriate value prescribed for bond as per latest provision of law
enforce on the date of execution, however, if the contractor
furnishes G.P.F. notes, approval guarantee in respect of or part of
security deposit the stamp duty chargeable for the amount shall be
prescribed for agreement payable in accordance with the latest
provisions of law enforce on the date of execution of contract. All
the cost of stamp duty shall be borne by the contractor.
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16. Site Order Book is to be maintained by the contractor at the site
of work /office work site office. The orders and instructions issued
from time to time by the Engineer-in-charge or his
representative and written in order book shall he deemed to
have legally issued to the contractor and the contractor shall
sign each entry in the order book as a token of his having
received such orders and instructions. The order book shall be
returned to the Engineer-in-charge in good condition after the
completion of work or whenever required by the Engineer-in-
charge.

17. The Bank Guarantee if submitted in lieu of Security Deposit must
be from any Nationalized Bank / Scheduled Bank (Except Co-
operative Banks) having its branch at Gandhidham.

18. Contractor has to arrange his own means of transportation for the
work.

19. All the safety rules and health measures must be adopted by
the contractor while working.

20. All the labour acts, rules and regulations enforce from time to
time shall strictly be followed by the contractor. The contractor
has to obtain license from the Assistant Labour
Commissioner(C), Gopalpuri prior to the commencement of the
work, in case he intends to engage 10 or more labour on any
day during the execution of work and he has to be registered with
A.L.C., Gopalpuri, if he is intending engage more than 10
labours.

21. All the entries inside Cargo Jetty area for the vehicle / man power
are being mandatorily regulated through RFID. So all the vehicles
/ man power entering the port should have to register first on
RFID portal of D.P.A. and then have to pay necessary charges
towards enter inside Port through RFID tag & wallet at the
applicable rate and that may vary from time to time. Labours
/ other man power also provided with RFID entry permit on the
payment of necessary charges to authority for issuance of
necessary permit / ID card. So Contractor has to consider the
this aspect for payment of necessary charges towards entries of
vehicles and issuance of ID cards to their employee / labour
while quoting their rates in the bid. No separate claim will be
entertain on this account.

22. A bill shall be submitted by the contractor each month on or
before the date fixed by the engineer-in-charge for all works
executed in the previous month and the engineer-in-charge shall
take or cause to take the requisite measurement for the purpose
of having the same verified and the claim, as far as admissible,
adjusted as far as possible, before the expire of ten days from
the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid, the engineer-in-charge
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23.

24.

25.

26.

27.

28.
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may depute within seven days the date fixed aforesaid,
subordinate to measure up the said work in the presence of the
contractor whose counter signature to the measurement list will
be sufficient warrant and the engineer-in- charge may prepare a
bill from such list.

Before taking measurement of any work, the engineer-in-
charge or a subordinate deputed by him shall give reasonable
notice to the contractor if the contractor fail to attend at the
measurement after such notice or fails to countersign or to
record the difference within a week from the date of
measurement in the manner required by the engineer-in-
charge then in any such event the measurement taken by the
engineer-in-charge or by the subordinate deputed by him as
the case may be shall final and binding on the contractor and
the contractors, contractor shall have no right to dispute the
same.

In the event of the contractor(s) committing a default or breach
of any of the provisions of the boards contractor’s labour
regulations and model rules for the protection of health and
sanitary arrangements for the workers as amended from time to
time or furnishing any information or submitting or filling any
statement under the provisions of the above regulations and
rules which is materially incorrect, he/they shall without
prejudice to any other liability, pay to the board a sum not
exceeding Rs.200/- for every default breach or furnishing,
making, submitting filling such materially incorrect statements
and in the event of the contractor (s) defaulting continuously in
this respect, the penalty may be enhanced to Rs. 200/- per
each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to tender the decision of the
engineer-in- charge shall be final and binding on the parties.

During the execution of job and during working hours at any
time, contractor or his responsible representative shall be
available for any instructions from the representative of the
Engineer-in-charge.

As part of execution of awarded job, the contractor shall make
appropriate arrangement for transportation of required
materials/other resources from one location to other location at
his cost.

The tenderers will not have any right to claim for employment
in the department, in future on the basis of approved tender.
The contractor shall employ no one connected with or in the
employment of DPA, as a partner or employ to execute this
contract work.

It shall be expected that for want of sufficient resources,
including required type of equipments/consumables, or
supervision the quality of jobs must not be adversely affected



29.
30.
31.
32.
33.
34.

>

>

>
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otherwise it will attract heavy penalty for full job on the
contractor, minimum amount of total qty. quoted by the
contractor for each item.

The Engineer-in-charge may delete, increase/decrease Qty. of
any number of items included in this contract without
assigning any reasons and no disputes/claims on this account
shall be entertained.

The tenderers are not expected to make any post-tender
modifications. Hence the tenderers should not make any
correspondence regarding the tenders after submission of the
same on due date and time. No cognizance of any
correspondence shall be taken and if any tender persists with the
same, necessary action will be initiated against him. All the
tenders received on or before the due date and time shall be
opened if otherwise found in order.

The Contractor shall have a valid GST Registration number
failing which bid will be liable to discharge.

The contractor shall submit the bill, monthly in triplicate for the
work done during the preceding month.

Force Major : These will be restricted to acts of God only.

DEFECT LIABILITY PERIOD

Defect liability period for the work is Three year (Thirty-Six
months) from the certified date of completion of work consider.
Contractor is responsible for rectify defects of relevant items
carried out in work, during defect liability period and no any
payment for that will be made to contractor for that, in defect
liability period.

The contractor shall be responsible to make good and remedy
at his own expenses any defect which may be develop or may
be noticed before the period mentioned hereunder from the
certified date of completion. The Engineer in charge shall give
the contractor a notice in writing above the defects and the
contractor shall make good the same within 15 days of
receipt of the notice. In the case of failure on the part of the
contractor, the Engineer in charge may rectify or remove or
re-execute the work at the risk and cost of contractor. The
Engineer in charge shall entitle to appropriate the whole or
any part of the amount of Balance S.D. towards the expenses
if any, incurred by him in rectification, removal or re
execution. The contractor shall immediately recoup the
amount so spent, that any given time the Balance S.D. shall
be maintained as per the relevant clause of the contract. If
the contractor fails to recoup the amount of performance
security deposit, then Engineer in charge shall be entitled to
recovered the amount spent over the amount of performance
security deposit. The defect liability period shall be Three



year (Thirty-Six month) from the certified date of completion
of work.

» If contractor fail to attend the defect if any, within 15 days of
written notice served by the Engineer in charge, during
Defect liability period, the Security Deposit will be forfeited and
defect will be rectified on risk and cost of contractor.

35. GST Registration should be invariably mentioned in the bid /
tender, failing which the bid / tender will be treated as non-
responsive and liable to be discharged.

36. GST & PAN No. may be furnished with documentary evidence
along with the Tender Documents.

37. GOODS & SERVICE (GST) CLAUSE

The contractor shall quote the price exclusive of GST. The applicable
GST

shall be paid extra to the contractor after producing GST
Invoice as per the certified Bill by the department. However,
element of GST shall not consider for evaluation of bid.
"Contractor/service provider/supplier etc. has to ensure timely
& proper filling of GSTR 1 so that Deendayal Port Authority
can avail input tax credit in timely manner. In case DPA not
allowed input credit due to failure of part of the
contractor/service provider/supplier etc., it will be a financial
loss to DPA & therefore same shall be recovered from the
payment/deposit of the contractor/service provider/supplier.
TDS ON GST

TDS provision under GST Acts, 2017 are in force from
01.10.2018 and accordingly TDS wunder GST Act will be
deducted @ 2 % (1% CGST and 1 % SGST or 2 % IGST ) from
payment / credit give to contractor/ professional and other for
work order / contract exceeding Rs. 2,50,000/-.

38. Income Tax at applicable rate and surcharge as applicable on the
payment to contractor will be deducted from the payment and
only net amount shall be paid for as directed by the Central
Board of Direct Taxes, Ministry of Finance, and Government of
India. Contractor has to furnish PAN No. along with tender.

39. Tenderers are required to furnish their bank account details
as per enclosed Performa in order to arrange payment through
Electronics Clearing System.

40. The bidder shall give an undertaking that they have not made
any payment or illegal gratification to any person / Authority
connected with the bid process so as to influence the bid process
and have not committed any offence under the PC act in
connection with the bid.

41. The bidder shall disclose any payment made or proposed to
be made to any intermediaries / agents etc. in connection with
the bid.
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42. Contractor shall bring all the material in good condition and
in seal pack condition. No loose material shall be allowed in
any case.

43. Prospective bidder(s) may raise query relating to bidding
conditions, bidding process and/or rejection of its bid. The
reasons for rejecting a tender or non-issuing a tender to
prospective bidder will be disclosed where written enquires are
made by the concerned bidder.

44. NIL

45. SUBMISSION OF BID
Bidders who wish to participate will have to procure/ should
have legally valid Digital Certificate, as per Information
Technology Act-2000, using which they can sign their
electronic bids. The bidders can procure the Digital Certificate
from (n) code solutions a division of GNFC Ltd, who are
licensed certifying Authority by Government of India. All bids
should be digitally signed. For details regarding Digital
signature certificate and related matters, the below mentioned
address should be contacted: (n) code Solutions, A Division of
GNFC, 301 GNFC Info tower, Bodakdev, Ahmedabad. Tel. 91
79 26857316/17/18 Fax: 91 79 26857321 E-mail:
nprocure@gnvfc.net Mobile: 9327084190 / 9898589652.
The accompaniments to the tender documents as described
under Clause 4 shall be Scanned and submitted On-Line
along with Tender documents. However, the originals/
attested hard copies shall have to be forwarded subsequently
so as to reach the office of XEN (H) within 7 days of opening of
the tenders.

46. DEADLINE OF SUBMISSION OF BID
Bids must be received by the Employer in On-Line System at website

https:/ /tender.nprocure.com not later than 12:00 hrs. on

, in
the event of the specified date for the submission of bids being
declared a holiday by the Employer, the Bids will be received
upto the appointed time on the next working day.

The Employer may extend the deadline for submission of bids
by issuing an amendment in accordance with Clause 9 of Section
1, in which case all rights and obligations of the Employer and
the bidders previously subject to the original deadline will then
be subject to the new deadline.

At the time of submission of the tender document, the tenderer
shall give an undertaking that no changes have been made in
document. The uploaded version of the Port Tender Document
will be treated as authentic tender and if any discrepancy is
noticed at any stage between the Port’s tender document and
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48.
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the one submitted by the tenderer, the conditions mentioned
in the Port’s uploaded document shall prevail. Besides, the
tenderer shall be liable for legal action for the lapses.

BILLS TO BE ON PRINTED FORMS

The contractor shall submit all bill on the printed forms to be had
on application at the office of the Engineer-in-charge and the
charges in the bills shall always be entered at the rates specified
in the tender or in the case of any extra work ordered in purpose
of these conditions and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.

PAYMENT OF CONTRACTOR'S BILL TO BANK

Payments due to the contractor may, if so desired by him be
made to his bank instead of direct to him, provided that the
contractor furnishes to the Engineer-in-charge (1) an
authorisation in the form of a legally valid document such as
a power of attorney conferring Authority on the bank to receive
payment and (2) his own acceptance of the correctness of the
account made out as being due to him by the Board or his
signature on the bill or other claim, preferred against the
Board before settlement by the Engineer-in-charge of the
account or claim by payment to the bank, while the receipt
given by such bank shall constitute a full and sufficient
discharge for the payment the contractor should, wherever
possible, present his bills duly receipted and discharged
through his bankers. Nothing herein contained shall operate
to creates in favour of the any rights of equities vis-a-vis the
Board.

Construction of Site Offices and QA Labs

Site offices shall be constructed by the contractor to facilitate
working at site and to provide necessary facilities for
maintenance of site records, drawings, plans, approved
samples, codes and specifications, copy of agreement and
detailed estimate etc.

The necessary staff for maintaining the office records like store
keeper, office assistant (2 Nos.) has to be deputed by
Contractor. Contractor shall also provide all office furniture, 2
Nos. Laptops, A.C on the work place/ site office. This staff
shall work wunder the Nodal officer/ Site Engineer of
department for carrying out necessary record keeping/ office
work. The staff engaged shall have minimum qualification of
Graduation with knowledge of operation of Computer. Along
with site office the QA Lab need to be established by contractor
for immediate testing of materials and design mix of concrete,
soil parameters etc. if required, as directed by the E-I-C. This
would depend on the nature of work and should be considered



in the tender for works costing more than 2 Crores, in which
it would be necessary. The tests should be carried out in the
presence of JE & AXEN/AEN and test checked by the E-I-C.

50. Payment of Final Bill
Final bill of all works shall be paid as per DPA’s citizens’ charter.

In case contractor fails to submit the final bill within 2 months of
completion of work, the process of final bill should be initiated by
the E-I-C suo-moto to thwart the efforts of contractor to delay
the preparation of final bill which in all probability may be in the
minus. Similarly E-I-C should not delay recoveries for any
overpayments detected/ the recoveries being disputed by the
contractor on the plea that contractor has gone to Arbitration.

51. Refund of performance Guarantee
Refund of security deposit is governed by relevant clause of the
contract.

It shall be refunded without waiting for a formal application
from contractor after the same becomes due for refund.

52. Materials arranged by the contractor
The contractor shall submit original bills for the cement, steel,
asphalt etc.

for verification, brought to site. In all contracts where issue of
cement and steel is not stipulated, special conditions shall be
incorporated as below :

Special conditions for Cement

grade (conforming to IS ...(as specified in the tender)...... ) OPC
cement, as required in the work, from reputed manufacturers
of cement having a production capacity not less than one
million tons or more per annum as approved by the Ministry
of Industry, Government of India, and holding license to use
ISI certification mark for their product.

2) The supply of cement shall be taken in 50 kg. Bags bearing
manufacturer’s name, date of manufacturing, batch number
and ISI marking. The cement shall be brought at site in bulk
supply of approximately 50 tons or as decided by the Engineer-
in-charge. The cement godown of the capacity to store a
minimum of 1000 bags of cement shall be constructed by the
contractor at site of work for which no extra payment shall be
made.

3) Samples of cement arranged by the contractor shall be taken
by the Engineer-in- charge and got tested in accordance with
provisions of relevant BIS codes. In case the test results
indicate that the cement arranged by the contractor does not
conform to the relevant BIS codes, the same shall stand rejected,
and it shall be removed from the site by the contractor at his own
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4)

5)

6)

7)

8)

cost within a week’s time of written order from the Engineer- in-charge
to do so. The cement shall be used on the work only after satisfactory
test results have been received. The contractor shall supply free of
charge the cement required for testing including its transportation cost
to testing laboratories. The cost of tests shall be borne by the
contractor.

Double lock provision shall be made to the door of the cement
godown. The keys of one lock shall remain with the Engineer-in-
Charge or his authorized representative and the keys of the other
lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement
godown. The contractor shall facilitate the inspection of the
cement godown by the Engineer-in- Charge at any time.

The actual issue and consumption of cement on work shall be
regulated and proper accounts maintained as provided in the
contract. The theoretical consumption of cement shall be
worked out as per procedure prescribed in the contract and
shall be governed by conditions laid therein. In case the cement
consumption is less than theoretical consumption including
permissible variation, recovery at the rate so prescribed shall
be made. In case of excess consumption no adjustment need
be made.

The damaged cement shall be removed from the site
immediately by the contractor on receipt of a notice in writing
from the Engineer-in- charge. If he does not do so within 3 days
of receipt of such notice, the Engineer-in-charge shall get it
removed at the cost of the contractor.

The cement procured by the contractor should not have aged
more than 12 weeks.

The cement should be supplied in Bags. However the usage of
loose cement in Silos will be allowed on prior approval of
Engineer-in-charge.

Special conditions for Steel

1)
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The contractor shall procure Thermo-Mechanically Treated
bars of grade Fe500D/ Fe550D grade as per tender conditions
and brand shall be TISCO/VISAG/SAIL.

The grade of the steel such as Fe 500D /Fe 550D or other grade
to be procured is to be specified as per BIS 1786-2008 or updated
version after that.

The TMT bars procured from primary producers shall conform to
manufacture’s specifications.

The TMT bars procured shall conform to the specifications as
laid by Tempcore, Thermex, and Evcon Turbo & Turbo Quench
as the case may be.



2)

3)

4)

5)

The contractor shall have to obtain and furnish test certificates
to the Engineer-in- charge in respect of all supplies of steel
brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-
in-Charge as per the provisions in this regard in relevant BIS
codes. In case the test results indicate that the steel arranged
by the contractor does not conform to the specifications as
defined under para (1) above, the same shall stand rejected,
and it shall be removed from the site of work by the contractor
at his cost within a week’s time of written orders from the
Engineer-in-Charge to do so.

The steel reinforcement bars shall be stored by the contractor at
site of work in such a way as to prevent their distortion and
corrosion, and nothing extra shall be paid on this account. Bars
of different sizes and lengths shall be stored separately to
facilitate easy counting and checking.

For checking Physical properties like nominal mass, tensile
strength, bend test, re-bend test etc. and Chemical
properties/tests the specimens of sufficient length shall be cut
from each size of the bar at random, and at frequency not less
than that specified below :

Size of bar For consignment below For consignment above

100MT 100MT

Under 10 One sample for each One sample for each
mm dia. bars 25MT or part thereof 40MT or part thereof

m dia. bars

10mm to One sample for each One sample for each
16mm dia. 35 MT or part thereof 45 MT or part thereof
bars

Over One sample for each One sample for each

16m @45 MT or part thereof S50 MT or part thereof

6)

7)
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The contractor shall supply free of charge the steel required for
testing including its transportation to testing laboratories and
the testing charges shall be borne by the contractor.

The actual issue and consumption of steel on work shall be
regulated and proper accounts maintained. The theoretical
consumption of steel shall be worked out as per procedure
prescribed in the contract. In case the consumption is less
than theoretical consumption including permissible variations
(+3% for cutting into pieces +/- 2% for variation in weight) recovery
at the rate so prescribed shall be made. In case of excess
consumption no adjustment need to be made.




53.

The contractor shall submit all bills on the printed form to be had
on application at the office of the engineer-in-charge and the
charges in the bills shall always be entered at the rates specified
in the tender or in the case of any extra work ordered in purpose
of these conditions and not mentioned or provided for in the

tender at the rate hereinafter provided for such work.

54. The bidder has to execute Integrity pact agreement with Deendayal
Port Authority (As per Appendix enclosed). Shri Amiya Kumar
Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL have
been nominated as Independent External Monitor for Integrity Pact.

Whose address is as under :

1 | Shri Amiya Kumar Mohapatra, IFoS
(Retd.)

Qrs. No. 5/9, Unit -9, Bhoi Nagar
Bhubaneswar-751022.

Mobile No.9437002530

Emalil : amiyaifs@gmail.com

Dr. Gopal Dhawan, Ex-CMD,
MECL

House No. 120, Jal Shakti Vihar
(NHPC Society) p4, Building Area,
Greate Noida Gautam Budh
Nagar, Utter Pradesh - 201315

Mobile No.8007771467
Email

55.

56.

57.

Page | 110

Scanned copy of pre-contract Integrity Agreement (as per
appendix) is to be uploaded in Preliminary bid. Original hard
copy of Pre-contract Integrity Pact Agreement shall be submitted
by post or hand immediately after closing date of online E-
tender failing which tender shall be considered non responsive.

Deviation in quantities
Normally deviation means deviation in quantities of agreement
items, i.e.

where there is increase or decrease in the quantities of items of

work specified in the agreement.

Rates for such deviated items shall be calculated strictly
as per the provision of agreement clauses.

Deriving the Market rates

As per provisions of variation clauses sometimes rates are to be
determined based on market rates in certain conditions. In such
cases the contractor within 14 days of receipt of order for
execution of deviated quantities, extra or substituted items
beyond permissible limits and before the commencement of
such work shall give notice, for revision of rates, supported
by proper analysis, for such quantities. Engineer-in-Charge
shall consider the analysis submitted by contractor and
determine the rates on basis of market rates.

Further in case market rates are less than the agreement rates
then in such a case Engineer-in-Charge should give notice to

gdhawangeologist@gmail.com
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59.

60.
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62.

63.
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the contractor within one month of occurrence of the excess and
should decide the rates based on market rates considering the
reply of contractor.

The analysis of rates on market rates should be on similar lines
as adopted in the justification of tender except that market
rates of material/labour, hire charges of plant and machinery
intended to be used prevailing at the time of such order or
occurrence shall be adopted. Over and above the market rates
so arrived 10% would be added for overheads and profit of the
contractor.

The contractor shall arrange to supply samples of coarse
aggregate and fine aggregate etc. to the Port Laboratory for mix
design for concreting works. Mixing of cement concrete works
shall be on weigh batching basis as per approved design. For
better Mixing of cement concrete works shall be on weigh
batching basis as per approved design. The minimum cement
content shall be 390 kg/m3 for M-30 grade and 420 kg/m3 for
M-40 grade of controlled cement concrete.

The testing charges of concrete mix design will be borne by
department.

The cubes casted at site shall be brought to Port Laboratory, Kandla
for testing and test results shall conform to IS 456 (latest edition).
Testing charges of the cubes for 28 days test only shall be born by
the contractor. If the result is not satisfactory the concrete work will
have to be dismantled and redone by the contractor at his own cost.

The Engineer-in-charge reserve the right to ask contractor to
cast additional c.c. cubes at the different stages and works for
testing, if required at 3/7 days period. No separate payment
shall be made to the contractor on account of the cost of the
labour and materials required for casting of the cubes required
for 3/7 days testing. The testing charges for these cubes shall
be borne by Department.

The steel plates or water-proof marine ply wood form work
shall be used for the R.C.C. / C.C. works.

Though the drawings to be supplied will be exhaustive the
decision of the Engineer-in-charge regarding any change in
the drawings shall be final and binding to contractor and no
dispute / claim regarding extra payment shall be allowed on
account of such changes.

The contractor has to provide sufficient barricades with proper
illumination in night and reflective sign boards to site of work
so that traffic plying nearby should not damage the recently
concreted work. In case of any damage on account of above, the
entire responsibility will remain with contractor and nothing
extra will be paid on this account.
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The tenderer shall examine carefully the condition of contract,
specifications and drawings etc. before submitting the tender.
He shall also visit and inspect site of work and acquaint
himself with all local condition in the cargo jetty of port,
availability of construction materials and labourers nature of
soil and working condition at and around the site before
submitting the tender. No dispute/claims what-so-ever shall
be entertained for the work of any nature arising out of local
conditions.

The contractor shall have to carry out the work maintaining
proper camber and gradient to the paving as directed by the
Engineer-in-charge.

The stone metal 12 to 20 mm, 25 to 40mm, crush metal and
sand shall be from approved quarries.

Side slopes of paving shall be done properly as per the
direction of Engineer-in-charge.

All batching material such as coarse aggregates, sand etc. shall
be weighed in mechanical portable weigh batches conforming
to [.S.2722 as per approved mix design.

The strength of concrete shall be determined by compressive
strength test. For this purpose, during the progress of the work
cube samples shall be cast for testing at 7 days and 28 days
as per the IS 456.

Stripping of Form work shall be done as per relevant clause in
IS 456- 2000. No dispute/claims shall be entertained on
account of this.

Proper arrangement shall be made for the protection of fresh
concrete work.

On completion of CC works, no persons shall be allowed to move
on green concrete surface. As such contractor shall have to make
a special arrangement for finishing the concrete in such a way
so as not to disturb the green concrete.

Test cubes shall be cured and stored as provided in IS 516. The
contractor shall send at his own cost, all the test cubes in the
Port laboratory for testing. The cost of sampling, material, test
cubes and testing shall be borne by the contractor for 28 days
cube.

The forms shall be jointed neatly and shall be set with
exactness to the required grade and alignment.

The contractor shall have to arrange the entry permit for himself
and his staff, labours etc. from CISF, Deendayal Port Authority if
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7.

78.

79.

80.

81.

82.

83.

84.
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the work is to be carried out inside cargo jetty area, at his own
cost as per the rules and regulation in force at that time.

The form work shall be made up from water proof plywood of good
quality. The rate shall include the cost of materials and labour
for the operations involved such as

i. Splayed edges, notching allowances for over laps
and passing at angles, battens, centering,
shuttering, strutting, propping, bolting, nailing,
wedging, easing, striking and stripping of the
same.

ii. Filleting to form stop-chamfered edges or splayed
external angles not exceeding 20 mm. width.

iii. Dressing with oil to prevent adhersion of concrete
with shuttering.

iv. Raking or circular cutting.

All the form work shall be inspected by the Engineer-in-charge
and their suitability ascertained the form shall be thoroughly
scraped, cleaned before reusing the same.

If available, electric supply will be given by D.P.A., otherwise
contractor has to make his own arrangement for electric supply.
The charges for electric supply consumption will be borne by
contractor as per prevailing rates of DPA.

The contractor shall have to make his own arrangement for water
required for the work.

Individual quantity for any tender items of work may vary to
any extent as required by D.P.A. for which the contractor shall
not submit any dispute/claim what-so-ever, so long as the
total amount of such variation does not exceed plus or minus
30 % of the Total contract value awarded.

Stone metal shall be hard, durable and free from excess flat
elongated soft and dis-integrated particles, dirt and other
objectionable materials.

All the rules and regulations in force for entry inside the port
premises shall be observed and following by the contractor and
by his employee staff etc

If during progress of work movement of traffic is allowed on
completed surface, the contractor will have to repair the said
damage caused to road surface at his own cost for which no
claim shall be entertained.

Wherever excavated / surplus stuffis to be deposed off, ground
should be properly dressed as directed by Engineer-in-charge
at no extra cost.
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The contractor shall notify in writing to the Engineer an
address at Gandhidham complex for serving to the contractor
any communication or any notice to be given to him under the
contract and any such notice/communication to the contractor
shall be deemed to be duly served if sent by registered post to,
or left at such address or if delivered to the agent or
representative of the contractor, or left at, the principal place
of business or if contractor be a company, the registered office
of the contractor or at the contractor’s last known address.

The contractor shall have to do the chipping, chasing,
hacking, cleaning etc. to provide proper bond between new
work and old work, as directed and to the entire satisfaction
of Engineer-in-charge without claiming any extra payment in
this regard, the contractor shall consider this aspect while
quoting the rates. No claims/disputes will be entertained
thereafter on this account.

The rubbish (obtained from demolition/dismantling/cleaning of
road surface) will have to be disposed off by the contractor as
directed.

Minor dismantling, if required to be join new structure with old
one shall have to be done by the contractor and make it good as
per original, without any extra cost.

The contractor shall produce the sample of all the materials
and shall get it approved from Engineer-in-charge before
staking at his site of work.

Payment/measurement of all items actually incorporated in the
work, as per requirement shall be made. Nothing will be paid for
extra/more quantity of work done by the contractor for the
purpose of his working facility etc.

The contractor has to clear the civil material along the roads
i.,e. mud, sand, soil, murrum / earth, metal, boulders etc.
including their berms which are to be removed and disposed off
as directed without any extra cost.

The contractor should ensure that the surface of road is
properly cleaned and prepared in a sufficient length/lead so
that the loaded dumpers are not kept waiting / standing at
site unnecessarily.

The contractor shall have to obtain quarry permits from the
office of the Geologist, Department of Geology and Mines,
Bhuj-Kutch before quarrying any secondary materials like
sand, earth, murrum, rubble etc.

All the royalties of materials, quarry fees, octroi, wharfage
charges, any taxes etc. are payable by the contractor directly to



the Authority concerned and the rates quoted shall be deemed
to be inclusive of all such charges.

95. All royalties of materials, quarry fees, etc., payable by the
contractor directly to the authorities concerned and rates
tendered shall be deemed to be inclusive of all charges. Before
claiming refund of Security Deposit, the contractor shall
produce 'No due certificate' from the Geologist, Geology and
mining department Bhuj.

96. Tenders with any condition, including conditional rebates,
shall be rejected. However, tenders with unconditional rebate
will be acceptable.

97. Making bench mark pillars and reference line pillars, etc., and
maintaining them upto the completion of the work shall be
the responsibility of the Contractor. No
extra payment shall be made for these. The drawings enclosed
with the tender documents to provide some idea of the job
are preliminary for tender purpose only and are by no
means complete and final, and do not show the full range of
the work under the scope of the contract. Work shall be
carried out only on the Dbasis of drawings marked

“Released for Construction” with
addition, alteration, modifications, made to
aforesaid drawings from time to time and also according to

other drawings that would be supplied to the Contractor from
time to time.

98. Before commencement of work the Engineer and the Contractor
shall jointly survey and record all ground levels on the site. The
Contractor shall supply all necessary equipment and attendance
for carrying out such surveys. The contractor shall prepare record
drawings showing the agreed levels which shall be signed by the
Engineer and the Contractor.

99. The services of fire watch for carrying out any hot works, as
required by the Port Authority, shall be made free of cost by the
department. However, all the necessary arrangements like
obtaining a fire watch permit from the concerned Authority,
transportation of man and materials, if any, for fire prevention
etc. shall have to be done by the contractor at his own cost. No
claim what-so-ever on account of delay in arrangements or
arrival of fire watch services shall be entertained.

100. Supply of water

[i] The contractor shall have to make his own arrangements for
the water required for execution of work and for labours etc.

[ii] Water used for mixing and curing shall be clean and free from
injurious amounts of oil, acids, alkalis, salts, sugar, organic
materials or other substances that may be deleterious to
concrete or steel.
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[iii] Unfiltered potable water is generally considered suitable for

mixing and curing. Mixing and curing with sea water shall not

be permitted in any case.

[iv] Periodically samples of water shall be tested as per IS-3025

and as a guide, the following concentrations represent the

maximum permissible values:

[a] To neutralize 200 ml sample of water using

Phenolphthalein as an indicator, it should not require more

than 2 ml of 0.1 normal NaOH.

[b] To neutralize 200 ml sample of water using Methyl Orange as

an indicator, it should not require more than 10 ml. of 0.1

normal HCL.

[c] The permissible limits for solids shall be as follows:
Permissible limits [max.]

Organic 200 mg/lit
Inorganic 3000 mg/lit
Sulphates [So] 500 mg/lit
Chlorides [CI] 500 mg/lit
Suspended matter 2000 mg/lit

[d] The PH value shall not be less than 6.

101. During the execution of works dewatering manually or by
pumping is to be done by the contractor at his own cost, if
found necessary and no claim on this account shall be
entertained.

102. The contractor shall arrange to supply periodically samples of
course aggregates, fine aggregate, water etc. to the Port
Laboratory for testing as per relevant I.S. and as per MOST
specifications. However all the materials shall be arranged by
the contractor free of cost for testing, However no testing
charges will be recovered from the contractor for testing of
materials in Port Laboratory.

103. Payment of Structural steel shall be made on actual weighment
basis and theoretical calculation of sections whichever is less.

104. In the case of discrepancy between the schedule of quantities, the
specification and / or the drawings, the following order of
preference shall be observed:-

i) Description of schedule of quantities.

ii) Particular specification and special condition, if any.
iii) Drawings.

iv) C.P.W.D. specifications.

v) Indian standard specifications of B.I.S.

105. The paint shall be of first quality and shall be of Asian, Nerolac,
Burger, Shalimar or equivalent make.

106. While evaluating the tender, due regard will be paid to national
defence.
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107.

108.

All materials like cement, steel, Asphalt etc so produced by the
contractor shall be tested for quality, as per relevant Indian
Standards and frequencies of testing shall also be as per
relevant Indian Standards.

Operation and Maintenance of Complete System

The Maintenance period of 24 month will commence only
after issuance of work completion i.e. with 15 Month.

Contractor is responsible to supply required quantity of
materials for maintenance item specified in Part-B of
maintenance of work.

Contractor has to engage required minimum 3 nos.
manzdoor/Sweeper for cleaning and sweeping purpose
during one shift.

Contractor has to engage one Supervisor for maintenance
purpose during one shift.

Any machinery such as JCB, Fork Lift, Hydra etc if required
for maintenance purpose is to be arrange by the Contractor
at his own cost.

Spares required for the maintenance purpose if required
during maintenance period is to be arrange by the
Contractor at his own cost.

If the contractor does not engage and deploy the required
manpower for Maintenance work as per item No. 1 of part-
B or any occurrence found then penalty at the rate of 700
per occurrence or per labour will be imposed.

For Maintenance work, documentary evidence, for payment
made to workers as per rate mentioned in CLC website
through their respective bank account, is required to be
submitted monthly along with the bill.

109. Special Conditions for Environmental Protection
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1.

ii.

iii.

iv.

Vi.

The contractor(s) shall strictly follow up the environmental
rules as per the Environmental (Protection) Act 1986 while
execution of the work and as directed by Engineer-In-
Charge.

All construction materials i.e. Cement, Aggregates, sand
& fill materials which are to be used in construction work
shall be covered with Tarpaulin or other fabric materials
as directed by Engineer-in- charge.

The Contractor(s) should stacked and disposed the waste
materials in such a manner which are not destroy the
environment.

The contractor(s) shall sprinkles the water to minimize
the dust emission.

Machine mixers, vibrators, way batches plant, diesel
generator sets and other vehicles engines shall not be left
running when not in use.

Emission of NO 2 and SO 2 shall be maintained within
the work site area as per the International Regulations.
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vii. To prevent and minimize vibration and noise levels from

machineries
/ vehicles during construction activities the contractor(s)
shall take the remedial action to minimize noise
pollution.
viii. Provide adequate silencers attached with all vehicles
machines.
ix. Install suitable mufflers on engine exhaust and
compressor component.
x. The diesel generators set shall be used of noise less.
xi. To contractor(s) shall stacked / stored the construction
materials at adequate distance from coastal area.
xii. The contractor(s)shall provide the barrier to prevent
the construction materials from mixing up with
surface / ground water.
xiii. The contractor(s)should discharge Waste generated
during construction work as per CPCB / GPCB
regulations.

Deleted.

During execution of work, if any hindrance underneath/at
ground level observed / encountered is to be removed
manually or mechanically. So bidder has to visit the proposed
site and acquaint himself completely and also bidder has to
consider the same before submitting the offer.

DPA may appoint Third Party Inspection Agency. Contractor
has to obey the instructions given by TPI during execution of the
work including necessary testing / inspection etc. This work may
also be inspect by any Government / Vigilance Department and
they may order for certain testing

/ inspection of executed work etc. Contractor has to assist to
them and also bear the expenses for such testing and results.
The test results/observations are binding on the contractor.
Such incidental costs are included in the quoted bid.

On award of the contract, the contractor to whom the contract
has been awarded has to provide at least 10 (Ten) bonded copies
of Agreement including the Technical bid, Price bid and the
correspondence exchange between the parties till the award of
the work. One full set including indexing, insertion of page nos.
certification with index will be provided by the Department. The
cost of above ten sets is to be borne by the contractor.

The area under development /execution is operational area and
with very high traffic volume. So unnecessary hard core
barricading all around the area considered will be done prior to
stating any activity on site. Complete site area is barricaded by
way of necessary iron barriers, display sign boards, red lights to
restrict entry on night and strong barriers are provided to
reduce chance of any accident.

and
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The contractor has to upload the necessary documents for
qualification criteria such as, turnover, similar work
experience certificates etc. and hard copies of the same shall
be submitted to the office with 07 days. The hard copies of the
documents other than uploaded documents for qualification
criteria i.e. turnover certificate and similar work experience
certificates will not be accepted.

The Contractor shall be registered under the Building and
other contraction work (Regulation of employment and condition
of services) Act 1996.

The Documentary evidence (copy of paid Challan in Govt.
Treasury) of Welfare Cess @ 1% of work done or as amended By
Statutory Authority from time to time, paid on final bill shall be
submitted before releasing the Performance Guarantee.

The payment from 2nd bill to the pre final bill, shall be released
, subject to the condition that the documentary evidence (copy of
paid Challan in Govt. Treasury) of the Welfare Cess @ 1% of work
done or as amended by Statutory Authority from time to time,
paid to concerned Authority is submitted for the previous bill

The rate quoted by Contractor shall be realistic. During the
evaluation of tenders, if rates quoted by the Contractor are found
un-realistic, the tender shall be considered non-responsive &
Engineer-in-charge reserves the right to cancel. No any
correspondence shall be entertained in this regard.

The payment to the workers deployed by the Contractor should
be paid through their respective accounts only. The Contractor
has to submit the bills along with documentary proof for
payments made to the labourers through the bank.

Integrity Pact :

The Integrity Pact duly signed by Authorized person(s) with one
witness need to be submitted by the bidder along-with the EMD
and tender free in preliminary bid as per the format provided
in tender document.

Bidders are required to sign the integrity pact (as per given
below with the tender document), failing which their bid shall
be liable for rejection. The “Principal” means “Deendayal Port
Authority” and “Counter Party” means “Bidder”. If a Counter
party commits a violation of its Commitments and Obligations
under the Integrity Pact Program during bidding process, their
entire Earnest Money Deposit, would be forfeited and in addition,
they may be blacklisted from the DPA business in future.

In case of violation of the Integrity Pact by Counter party after
award of the Contract, DPA shall be entitled to terminate the
contract. DPA would forfeit the Security Deposits; encase the



Bank Guarantee(s) and other payments to counter party in such
cases.

The procedure mentioned above regarding signing of Integrity
Pact Agreement by both the parties (Employer and Potential
Bidder) shall be completed online. However, in case of any
technical glitch due to which if any potential bidder is unable
to upload the IP Agreement, then he/she shall submit the hard
copy duly filled, signed IP Agreement to the XEN (H), Nirman
Building, New Kandla within a period of 07 (Seven) days and
prior to opening of technical bid, failing which bid of potential
bidder shall be treated as disqualified.

Contractor Executive Engineer (H)
Deendayal Port Authority
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LIST OF APPROVED MAKE

CEMENT OPC / PPC

AMBUJA, ULTRATECH,
BIRLA PLUS, SANGHI, JK
LAXMI , ACC

THERMO-MECHANICALLY

TREATED BARS OF GRADE

FE- 500D OR MORE.

TATA, SAIL, RINL(VIZAG),
JSW

CONSTRUCTION
CHEMICALS

SIKA, FOSROC, PIDILITE,

PAINT, PRIMER, PUTTY

ASIA, BERGER, BIRLA,
ICI.

SANITARY WARES

HINDUSTAN, CERA,
DURAVIT,, AMERICAN
STANDERED, KOHLER,
TOTO, PARRYWARE- ROCA

CP FIXTURES
AND
ACCESSORIES

JAQUAR,
HANSGROHE,
GROHE, ESS-
ESS,PARRYWARE-
ROCA, AMERICAN
STANDERED,
KOHLER, ESCO

CPVC PIPE & FITTINGS

FINOLAX, SUPREME,
PRINCE, ASTRAL

Vitrified floor tiles

Nitco, Vermora, Restile,
Simpolo, RESTILE,
KAJARIA

CERAMIC tiles, GLAZED
TILES

Nitco, Vermora,
Restile, Simpolo,
KAJARIA

10

HARDWARE

KITCH, DUNEX, EPPW,
EBCO, PALLADIUM,
DORMA

11

DOOR CLOSER

EFFICIENT GADGET,
GODREJ, YALE, DORMA

12

UPVC WINDOW, DOOR,
VENTILATOR

FENESTA, DEHAU,
ALLUPLAST,
KOMMERLING, DENIQUE

13

ALLUMINIUM SECTION

JINDAL, INDAL




SCOPE OF WORK (ELECTRICAL)

The Deendayal Port Authority is the one of the Major Port in India, under
administrative control of Shipping Ministry, Govt. Of India. The Specification is intended
to cover the Electrification work for newly construction of New Building for Workshop,
Time Office & Storage of Machinery near SNA building. The works will be carried out
simultaneously with Civil work , which includes electrical part i.e. Supply & laying of
power cables from the different sources, Supply, Installation and Commissioning of Load
point panel, Supply & fixing of LED fittings/ internal conceale wiring. The work shall be
executed as per IER & to the satisfaction of the Engineer-in -Charge. For installation of
equipment’s, the contractor shall arrange all types of tool & tackles.

TECHNICAL SPECIFICATIONS

Technical Specification No. 1

The item includes providing & fixing concealed /surface wiring for single phase sub-circuit
from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant,
1100 Voltage grade, single core stranded copper conductor wire of size 2.5 sq. mm. for
phase & neutral wire and 1.5 Sq.mm continuous stranded copper conductor wire for earth
to be laid through PVC Round Pipe of suitable of Medium Mechanical Strength (MMS) type
and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved
make. The proper size of grew shall be prepared by contractor on wall/ceiling as case may
be & the conduit pipe shall be laid through prepared grove and in-case of new construction
the pipes shall be laid during reinforcement work. After laying of pipe the grove shall be
closed with mixture of cement & sand and to match with existing surface of wall/ceiling.
Complete work consists of necessary wiring connections and earth linking at both the
ends with all materials and labour as directed by Engineer-in-charge.

Technical Specification No. 2

The item includes providing & fixing concealed/surface wiring for Modular
light/tube/bell point from switchboard with Flame Retardant, 1100 Voltage grade, single
core stranded copper conductor wire with IS: 694/1990 of size 1.5 sq. mm. for phase &
neutral wire and 1.0 Sq.mm continuous stranded copper conductor wire for earth to be
laid through PVC Round Pipe of size 20 mm Diameter of Medium Mechanical Strength
(MMS) type and other accessories such as Tee, junction box, inspection bends, elbow etc.
of approved make. The proper size of grove shall be prepared in old construction by
contractor on wall/ floor and the conduit pipe shall be laid through prepared grove in
such case on the ceiling portion the pipe is to be laid on the false ceiling by clamping
properly. But for new construction the pipes shall be laid during reinforcement work.
After laying of pipe the grove shall be closed with mixture of cement & sand and to match
with existing surface of wall/ceiling/ floor also in case of false ceiling the pipe shall be
properly clamped over the ceiling. The work consists providing & fixing of one Module Bell
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Push/SP switch 6A x 250V with spark shield ISI mark and to meet specifications of IS &
3 plate Ceiling Rose/Angle Holder made from polycarbonate on suitable size of PVC box
with cover. The PVC unbreakable concealed box for required modules shall be embedded
properly in the wall and the switches shall be fixed on Modular Plates for required Modules
on the embedded box. The complete work consists necessary wiring connections and earth
linking at both the ends with all materials and labour as directed by Engineer-in-charge.

Technical Specification No. 3

The item includes providing & fixing concealed /surface wiring for Modular fan point from
switchboard with Flame Retardant, 1100 Voltage grade, single core stranded copper
conductor wire of size 1.5 sq. mm. for phase & neutral wire and 1.0 Sq.mm continuous
stranded copper conductor wire for earth to be laid through PVC Round Pipe of size 20
mm Diameter of Medium Mechanical Strength (MMS) type and other accessories such as
Tee, junction box, inspection bends, elbow etc. of approved make. The proper size of grove
shall be prepared in old construction by contractor on wall/ floor and the conduit pipe
shall be laid through prepared grove in such case on the ceiling portion the pipe is to be
laid on the false ceiling by clamping properly. But for new construction the pipes shall be
laid during reinforcement work. After laying of pipe the grove shall be closed with mixture
of cement & sand and to match with existing surface of wall/ceiling. The work consists
providing & fixing of one module SP switch 6A x 250V with spark shield with ISI mark
and to meet specifications of IS, 2 module Step cut electronic fan regulator with rotary
steps & 3 plate Ceiling Rose made from polycarbonate on suitable size of PVC box with
cover. The PVC unbreakable concealed box for required modules shall be embedded
properly in the wall and the switches shall be fixed on Modular Plates for required Modules
on the embedded box. The complete work consists necessary wiring connections and earth
linking at both the ends with all materials and labour as directed by Engineer-in-charge.

Technical Specification No. 4

The item includes providing & fixing half Modular point in existing switch board with
Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire with IS
of size 1.5 sq. mm. for phase, neutral & earth. The work consists providing & fixing of one
module SP switch 6A x 250V with spark shield with ISI mark and to meet specifications
of IS, and 2 Module Modular 2 in 1 socket 6A x 250V with shutter made from
polycarbonate on existing modular plate (by considering 3 extra modules for half point in
point wiring for light/fan/tube/bell point). The complete work consists necessary wiring
connections and earth linking with all materials and labour as directed by Engineer-in-
charge.

Technical Specification No. 5

The item includes providing & fixing concealed/surface wiring for Modular Power point
with Flame Retardant, 1100 Voltage grade, single core stranded copper conductor wire
with IS of size 4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm continuous stranded
copper conductor wire for earth to be laid through PVC Round Pipe with IS of size 25 mm
Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make. The proper size of grove shall
be prepared in old construction by contractor on wall/ floor and the conduit pipe shall be

Page | 123




laid through prepared grove in such case on the ceiling portion the pipe is to be laid on
the false ceiling by clamping properly. But for new construction the pipes shall be laid
during reinforcement work. After laying of pipe the grove shall be closed with mixture of
cement & sand and to match with existing surface of wall/ceiling. The work consists
providing & fixing of 2 module 16A x 250V socket with shutter with ISI mark and to meet
specifications of IS, 1 module SP switch 16A x 250V with spark shield with ISI mark and
to meet specifications of IS & 1 module 10/16A fuse unit on suitable size of PVC
unbreakable concealed box with 4 module modular plate. The PVC unbreakable concealed
box shall be embedded properly in the wall and the fuse, switch & Socket shall be fixed
on 4-module modular plate and modular plate shall be fixed on the embedded box. The
complete work consists necessary wiring connections and earth linking at both the ends
with all materials and labour as directed by Engineer-in-charge.

Technical Specification No. 6

This includes providing & fixing concealed/surface wiring for A.C point with Flame
Retardant, 1100 Voltage grade, single core stranded copper conductor wire with IS: of size
4.0 sq. mm. for phase & neutral wire and 2.5 Sq.mm continuous stranded copper
conductor wire for earth to be laid through PVC Round Pipe with IS: of size 25 mm
Diameter of Medium Mechanical Strength (MMS) type and other accessories such as Tee,
junction box, inspection bends, elbow etc. of approved make. The proper size of grove shall
be prepared in old construction by contractor on wall/ floor and the conduit pipe shall be
laid through prepared grove in such case on the ceiling portion the pipe is to be laid on
the false ceiling by clamping properly. But for new construction the pipes shall be laid
during reinforcement work.. After laying of pipe the grew shall be closed with mixture of
cement & sand and to match with existing surface of wall/ceiling. The work consists
providing & fixing of 2 module 25A x 250V socket with ISI mark and to meet specifications
of IS & 2 module SP switch 25A x 250V with spark shield with ISI mark and to meet
specifications of IS, on suitable size of PVC unbreakable concealed box with 4 module
modular plate. The PVC unbreakable concealed box shall be embedded properly in the
wall and the fuse, switch & Socket shall be fixed on 4-module modular plate and modular
plate shall be fixed on the embedded box. The above switch is to be fitted on the outside
of the room to control the lighting ckt of individual switchboard from outside, the work
also consists necessary wiring connections and earth linking at both the ends with all
materials and labour as directed by Engineer-in-charge.

Technical Specification No. 7

The item includes providing & fixing concealed /surface wiring for Modular plug point for
computers (With 2 module, 4 nos. 2 in 1 socket 6A x 250V & 4 nos. 1 module SP switch
6A x 250V with spark shield) with Flame Retardant, 1100 Voltage grade, single core
stranded copper conductor wire with IS of size 2.5 sq. mm. for phase & neutral wire and
1.5 Sq.mm continuous stranded copper conductor wire for earth to be laid through PVC
Round Pipe of size 20 mm Diameter of Medium Mechanical Strength (MMS) type and other
accessories such as Tee, junction box, inspection bends, elbow etc. of approved make. The
proper size of grove shall be prepared in old construction by contractor on wall/ floor and
the conduit pipe shall be laid through prepared grove in such case on the ceiling portion
the pipe is to be laid on the false ceiling by clamping properly. But for new construction
the pipes shall be laid during reinforcement work. After laying of pipe the grew shall be
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closed with mixture of cement & sand and to match with existing surface of wall/ceiling.
The work consists providing & fixing of 2 module, 4nos. 2 in 1 socket 6A x 250V & 4 nos.
1 module SP switch 6A x 250V with spark shield with ISI mark and to meet specifications
of IS on suitable size of PVC unbreakable concealed box with 12 module modular plate.
The PVC unbreakable concealed box shall be embedded properly in the wall / wooden
table and the switches & Sockets shall be fixed on 12-module modular plate and modular
plated shall be fixed on the embedded box. The complete work consists necessary wiring
connections and earth linking at both the ends with all materials and labour as directed
by Engineer-in-charge.

Technical Specification No.8

The item includes providing & fixing concealed /surface wiring for single phase sub-circuit
from the main switch /meter /DBs / MCBs to the switchboard with Flame Retardant,
1100 Voltage grade, single core stranded copper conductor wire of size 4 sq. mm. for phase
& neutral wire and 2.5 Sq.mm continuous stranded copper conductor wire for earth to be
laid through PVC Round Pipe of suitable size of Medium Mechanical Strength (MMS) type
and other accessories such as Tee, junction box, inspection bends, elbow etc. of approved
make. The proper size of grove shall be prepared by contractor on wall/ceiling as case
may be & the conduit pipe shall be laid through prepared grove and incase of new
construction the pipes shall be laid during reinforcement work. After laying of pipe the
grove shall be closed with mixture of cement & sand and to match with existing surface
of wall/ceiling. Complete work consists of necessary wiring connections and earth linking
at both the ends with all materials and labour as directed by Engineer-in-charge.

Technical Specification No.9

This includes design, supply, Installation, Testing and commissioning of outdoor type
Panel with double door, top canopy and handle with locking arrangement. Sub Load Point
Panel board frame shall be fabricated from Heavy Duty CRCA sheet steel minimum 2.5 mm
thick, pressed & shaped.

The Board shall be enclosed by sheet steel of minimum 2 mm thickness smoothly finished
& level, door & covers shall be made 1.6 mm thick sheet steel. Adequate stiffeners shall be
provided wherever necessary.

Dust & vermin proof Protection Class: IP 52.
Bottom Cable entry.

All panel edges and door edges shall be reinforced against distortion. Cut outs shall be true
in shape and devoid of sharp edges.

The complete structure shall be rigid, self-supporting free from vibration, twists & bends.

The Panel shall be painted with two coats of zink rich primer paint and two coats of colour
pigmented epoxy paint.
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Finished painted appearance of equipment shall present an aesthetically, pleasing
appearance, free from dents and uneven surfaces.
The Sub Load Point Panel shall be specious for easy maintenance and shall be provided
with following electrical items:

1) 400 Amp, 4P MCCB (Microprocessor based), SOkA: 1 No. for Incomer

2) 400 Amp, 4 P Change Over Switch

3) A set of TPN Copper bus bar for (after considering all necessary ratings) 3 phase

4wire, SOHz.
4) (All Internal Wiring With copper Wire)

5) 250 Amp, 4P MCCB, 36 kA: 2 No. (Outgoing)

6) 125 Amp, 4P MCCB, 25 kA: 2 Nos. (Outgoing)

7) 100 Amp. 4 P MCCB: 25 kA: 2 Nos. (Outgoing)

8) Digital Multi-Function Energy Meter (Accuracy Class 0.5): 1 No.
9) 400/5 Amp CT (Class 1): 3 Nos.

10) Phase R, Y & B Indication Lamp: 3 Nos.

Technical Specification No.10

This includes supply of 4 way Double Dorr TPN DB as per following specification &
make.

- No. of Ways: 4 (8 Incomer + 12 Outgoing)

Protection device type: Main incomer: Molded case circuit breaker (MCB) - 3P or 4P
Outgoing: Miniature circuit breaker (MCB) - 1P or 3P

Enclosure/Cubicle description: Double door enclosure

Enclosure material: CRCA

Colour: White (RAL 9003)

Total number of 18 mm modules: 20

Environment

- IP degree of protection 1P43

- IK degree of protection IKO9

Standards IS 8623-1 IS 8623-3 IEC 61439-3

Product certifications: NABL

The DB shall be fitted with Busbar, DIN Rail and neutral link. The rates shall be excluding
the cost of MCB as directed by Engineer-in-Charge.

Technical Specification No. 11

This includes fixing & commissioning of supplied double door 4 Way TPN DB on wall /
structure as directed. The DB shall be fixed rigidly on wall through suitable size of nut
bolts/anchor fasteners/cemented wooden gutties as directed. This includes necessary
wiring, connections & earth linking with all material, labour tools & tackles as directed by
Engineer-In-charge.

Technical Specification No. 12
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a) This includes supply of DIN Rail mounted ‘C’ Series 6-32 Amps. X 240 Volts 50 Hz.
Single Pole MCB with 10kA Breaking Capacity. The terminals of MCB shall be
serrated type. The impulse withstand voltage and impulse power frequency voltage
shall be 4KV (1.2/50 ps & 2KV (50Hz.).

Technical Specification No. 13

This includes supply of 100 Amp., 4 Pole RCCB as per following technical
specifications.

1) Poles description: 4P

2) [In] rated current: 100 Amp.

3) Network type: AC

4) Earth-leakage sensitivity: 40 Ma

5) Earth-leakage protection time delay: Instantaneous

6) Earth-leakage protection class : Type AC

7) Network frequency: 50 Hz

8) Rated operational voltage : 380...415 V AC, 50 Hz

9) Residual current tripping technology: Voltage independent
10) Rated breaking and making capacity: Idm 1500 A, Im 1500 A
11) Rated conditional short-circuit current: 10 kA

12) Rated insulation voltage: 500 V

13) Rated impulse withstand voltage: 6 kV

14) Surge current: 250 A

15) Contact position indicator: Yes

16) Control type: Toggle

17) Mounting mode: Clip-on

18) Mounting support: DIN Rail

Environment Standards : EN/IEC 61008-1
Product certifications: ISI SNI
IP degree of protection: IP20 conforming to IEC 60529

Electromagnetic compatibility: 8/20 us impulse withstand, 250 A conforming to
EN/IEC 61008-1.

Technical Specification No. 14:

This includes supply of 100 Amp., 4 Pole TPN MCB as per following technical
specifications.

1) Poles description/ Number of protected poles: 4P/4
2) Rated current: 100 Amp. At 30 C
3) Network type: AC

4) Trip unit technology: Thermal-magnetic
5) Curve code: C

6) Breaking capacity: 10000 A Icn at 230...400 V AC 50/60 Hz conforming to EN/IEC
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60898-1

7) Suitability for isolation: Yes conforming to IEC 60947-2

8) Rated operational voltage : 380...415 V AC, 50 Hz/440 V 50 Hz

9) Magnetic tripping limit: 5...10 x In

10) Rated insulation voltage: 500 V AC 50 Hz conforming to EN/IEC 60947-2
11) Rated impulse withstand voltage: 6 kV conforming to EN/IEC 60947-2
12) Contact position indicator: Yes

13) Control type: Toggle

14) Mounting mode: Clip-on

15) Mounting support: DIN Rail

Environment Standards : EN/IEC 60947-2 EN/IEC 60898-1
Product certifications: EAC/ ISI SNI

IP degree of protection: [P20 conforming to IEC 60529
Pollution degree: 3 conforming to IEC 60947-2

Over voltage category: IV

Tropicalisation: 2 conforming to IEC 60068-1

Technical Specification No. 15:

This includes fixing & commissioning of supplied 6-32 Amp SP MCB in above supplied
double door DB on wall / structure. The MCB shall be fixed on DIN Rail provided in
existing DB. This includes necessary 1¢ wiring, connections, distribution & earth linking
of DB with all material, labour tools & tackles as directed by Engineer-In-charge.

Technical Specification No. 16:

This includes fixing & commissioning of supplied 4 Pole 100 Amp RCCB/100 Amp TPN
MCB in supplied double door DB on wall / structure. The MCB shall be fixed on DIN Rail
provided in existing DB. This includes necessary 3¢ wiring, connections, distribution &
earth linking of DB with all material, labour tools & tackles as directed by Engineer-In-
charge.

Technical Specification No. 17:

This includes fixing & commissioning of supplied 4 Pole MCB in supplied double door DB
on wall / structure. The MCCB shall be fixed on DIN Rail provided in existing DB. This
includes necessary 3¢ wiring, connections, distribution & earth linking of DB with all
material, labour tools & tackles as directed by Engineer-In-charge.

Technical Specification No. 18:

This includes supply of 50 mm (W) x 25 mm (h) heavy duty 14 SWG Perforated type
Galvanized steel cable trays with cable tray covers, clamping bolts and other cable tray
accessories such as coupler plates, bends, tees, reducers, vertical elbows etc.

Technical Specification No. 19:

This include fabrication & Installation of perforated type cable trays including horizontal,

Page | 128



vertical bends, reducers, tees, cross members & other accessories as required and duly
suspended from the ceiling and /or fix to steel/RCC columns, beams or any other
structure members with MS suspenders, angles, channels with all required material,
accessories and labors as directed by Engineer-In-charge.

Technical Specification No. 20:

This includes supply of 18 Watt Round Sleek LED Down Light having Robust Design with

Pressure Die-Cast Alu. Housing, ensuring long life as per following technical specification.

1) Lumen: 2000 Lm

2) System Power : 18 Watt

3) CCT: 6500 K

4) CRI >80

5) Efficacy of >110 Im/w

6) Surge Protection: 2.5 kV

7) Input Voltage Range: 130-320 V AC

8) Beam Angle 120°

9) Optical Cover/Lens Type: Polycarbonate

10) Material : Housing: Pressure Die Cast Aluminum
Diffuser: Polycarbonate
Clip : Steel Clip (Spring)

11) Driver: Yes Included

12) Power Factor (Min): 0.95

13) Ingress Protection Code: IP 20

14) Mech. Impact Protection Code: IKO2

15) Cut Out Dia. : 150 mm Maximum

16) Lamp Shaper: Round

17) Median Useful life L70B50 : 50,000 hour(s)

15) Warrantee: 2 Year

Technical Specification No. 21:

This includes fixing & commissioning of supplied 18 Watt Round Sleek LED Down Light
Luminaries on existing false ceiling by making & providing necessary cutout of fitting
dimensions and required supporting material, facilitate mounting in false ceilings as
directed. The fitting shall be fixed rigidly nearby fitting through suitable size of screws/nut
bolts/anchor fasteners and connections with 3 core flexible copper cable from nearest
source of supply/ceiling rose & necessary connections with all material and labour and
as directed by Engineer-In-charge.

Technical Specification No. 22:

This includes supply of 1200 mm sweep ceiling as per following technical specification

Size /Type/Performance as per IS 374 Latest
1 Fan Size 1200 millimeter
2 Type of Fan/Type of the | DC/Brushless DC (BLDC)
Motor
3 Minimum Air Delivery As per clause 8.1 of IS: 374 latest
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| and service value

Energy Efficiency

1 BEE Star Rating S Star
(Central
Ministries/Departments
while procuring shall
ensure that the items
carry S star or higher
Star Rating of BEE
1 Air delivery at test 220/230
voltage (m*/min)
2 Power Consumption 26 Watt to 35 Watt
3 Service Value at rated 6.2 to 8.4
voltage (m*/min/w)
4 Power Factor 0.98/0.99
5 Rated Speed (rev/min) 350 to 380
6 Number of Blades 3
7 Type of Regulator Electronic Regulator
8 Number of Running S
Position
9 Class of Insulation Basic Insulation
Material /Construction
1 Blade Material Aluminium
2 Blade Thickness 1.1 millimetre
3 Total Harmonic 4to5
Distortion (%)
4 Standard Colour White
S Number of Canopy 2
6 Length of Down Rod 400 millimetre
(without Shackle)
7 Shank Thickness - 2 millimetre
Minimum
8 Overall weight of the 3 to S5 Kg

ceiling fan

Salient Features

1 Salient Features Resistant to abrasion, Hassle-free
operations, Trendy design, Decorative
Design, Remote Control
2 Compliance to governing | Finish As per clause 7.7,Marking As per
specification (IS: 374 clause 9
latest)
Accessories
1 | Accessories in the scope | Nut, Bolt, Clamp, Remote
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| of supply \
Warrant

Warranty (in year) Min | 5

Technical Specification No. 23:

This includes fixing & commissioning of supplied ceiling fan with all accessories in existing
hook including necessary wiring and connection from nearest point / Ceiling rose through
PVC flexible copper conductor wire and earth linking etc. The rotary step cut electronic
regulator shall be fixed and screwed rigidly on switch board including wiring and
connection etc. with all material and labour as directed by Engineer-in-charge.

Technical Specification No. 24:

This includes supply of 400 mm sweep wall mounting fan as per following technical
specification

Sweep: 400 mm

Speed: 1300 rpm minimum

Power Cosumption: 60 Watt Maximum
No. of Blades: 3800 M?3/Hour Minimum

Technical Specification No. 25:

This includes fixing & commissioning of supplied wall mounted fan 2.5 meter from floor
or at suitable height so that breeze air can spread over the area of floor. The fan is to fixed
on suitable size of anchor fastener bolts or cemented wooden gutties as directed, and
connections with 3 core flexible copper cable from nearest source of supply with all
material and labour and as directed by Engineer-In-charge.

Technical Specification No. 26:

This includes supply of exhaust fan of size 300 mm with capacitor start and run type
motor, continuously rated, totally enclosed fitted with heavy duty grease filled double ball
bearing that ensures noiseless performance and long lasting smoother life of fan suitable
for single phase 220/250 Volts A.C. S0HZ. The impeller shall be used in an Exhaust Fan
is of the propeller type & both hub and impeller shall be dynamically balanced, frames
and arms mounted on rubber bushings, to avoid vibrations.

Technical Specification No. 27:

This includes fixing & commissioning of supplied exhaust fan as per direction of EIC on
exhaust hole so that discharge of exhaust air can be done easily. However, if exhaust hole
is not provided, it is to be done by contractor. The grouting of the fan is to be done by
suitable size of anchor fastener bolts, and by providing metallic mesh/louvers as directed
to other side so that birds can be restricted in the passage. This includes connections with
3 core flexible copper cable from nearest source of supply & necessary connections &
earth linking with all material and labour and as directed by Engineer-In-Charge.
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Technical Specification No. 28:

Supply at site 4C X 185 Sq.mm XLPE Insulated 1.1 KV grade, Aluminum conductor,
XLPE insulated armored cable confirming to IS: 7098 (Part-I) 1988 with up to date
amendments and of approved make with ISI mark. The manufacturer shall produce TYPE
TEST certificate with similar size of cable, which shall not be more than 5 years old. The
cable shall have marking/embossing at the interval of every meter showing its progressive
length. During the cable inspection, the manufacturer shall show the relevant ROUTINE
TESTS to inspecting authority or otherwise the manufacturer shall produce the routine
test certificate during supply of cable at site.

Technical Specification No. 29:

This includes laying of cable up to 4 C x 185 to 300 Sq.mm LT armored aluminum
Conductor XLPE Cable of 1.1KV Grade (excluding supply of cable) through excavation of
trench 0.6 meter wide and 1 meter deep in soft/hard soil. The cable should be placed
inside heavy duty RCC Half Round Pipe of 6’ to 8" inner Dia. (Depend on Size of Cable)
and 1 Meter length and such RCC Half Round Pipes must be placed in such a fashion so
as to provide support under the cable with one half and covering over the cable with the
other half.

The bed of SO0mm of river sand shall be provided in the bottom of the excavated trench.
The RCC Pipe shall be laid over the bed of river sand. This includes filling of gaps by fresh
river sand and filling the trench up to at least 300mm height from bottom by fresh river
sand. The remaining filling of the trench shall be done with the excavated stuff & should
be watered and rammed properly to its original position. The excess excavated stuff shall
be disposed off from the site of work and spread in low lying areas as directed by Engineer
in Charge or his nominee. The contractor shall provide heat shrinkable straight through
joints of relevant size of approved make if the laying of cable shall be more than standard
drum length. This includes all labour and material as directed by Engineer-in-Charge.
Such cable joints shall be under the scope of work of the contractor at no extra cost or
obligation from DPA. Such cable joining work is completely to be done by the contractor
at his own cost.

The below figure indicates the expected arrangement of laying of cables:

Ground Level

— Filler of Excavated Soil
1 Mtr. - River Sand
Half round pi o m{
e 0.3 Mtr.
Half Round Pipe B [N ’N I
‘w.o r Cable
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Technical Specification No. 30:

This item includes supply at site 1.1 kV grade, 4 core, 35 Sq.mm aluminium conductor
XLPE insulated armoured cable confirming to IS 7098 (Part-I): 1985 with up to date
amendments, having ISI mark and of approved make. The cable shall have
marking/embossing at the interval of every meter showing its progressive length. The
contractor shall submit type test certificate at the time of supply of Cable at site. The type
test certificate shall not be more than 3 years old. The rate shall be inclusive of all taxes
(excluding GST), packing, forwarding, insurance, transportation, and unloading at site of
work.

Technical Specification No. 31:

This item includes laying of 4 core, 35 Sq. mm, 1.1kV grade, LT armoured aluminum
Conductor XLPE Cable in the cable tray installation. The cable shall be properly dressed
in such a manner that crossing of cables shall be minimized. The cable shall be clamped
with suitable clamps/thick PVC straps at every 1 m distance in cable tray. All cables shall
be laid in parallel in side-by-side as directed by Engineer in-Charge. The work includes
all material, labour, scaffolding, tools & tackles as directed by Engineer in Charge.

Technical Specification No. 32:

This includes laying of 4 core, 35 Sq.mm aluminum conductor XLPE Cable of 1.1KV Grade
on wall/column structure. The G.I. Saddle clamps shall be provided of size 20mmx1mm
(size suitable with respect to cable outer diameter) with suitable size of heavy duty screws
for clamping as directed. The cable shall be laid on wall/column structure with clamps at
the height as directed by Engineer in-Charge. The clamp shall be fixed rigidly on
wall/column structure at 0.3m intervals. The work includes all material, labour,
scaffolding, tools & tackles as directed by Engineer in Charge.

Technical Specification No. 33:

The Technical Specifications of LED High Bay fitting is as below:

SR.NO. DESCRIPTION SPECIFICATION

) Input Power of High Bay 150 Watt
fitting

2 Input voltage AC 120-270 V AC

3 Input Frequency 50 Hz +/-1 Hz

4 Life 50,000 burning hours @ L70B50, Ta 35°C

Outdoor

5 Mounting type for High Bay | Eye bolt/Bracket for suspension
fitting mounting

6 Total Harmonic Distortion <10% maximum

7 Working Temperature 0°C to +45°C
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Working Humidity

10% to 90% RH

Temperature

5700K to 6500K

10

Colour rendering index

>70

11

Lumens / Watt

> 120 Lumen/Watt at System Level

12

Finishing

Corrosion resistant powder coating

13

Power factor

Not less than 0.95

14

Warranty

S5 Years from the date of successful
commissioning.

It is clarified that during Warranty Period,
if the material is found to be defective or
has poor performance or has lumen
depreciation beyond permissible limit as
per LM80 report, the Contractor shall
promptly, Replace the material against
manufacturing defects /Rectify the
material, on receiving the instruction from
Engineer-in-Charge at contractor's cost.
The contractor shall have final & total
single point responsibility for performance
of the LED light fittings supplied.

15

Construction

The housing should be of single piece non-
corrosive powder coated pressure die-cast
alluminium frame.

The weight of the High Bay fitting shall not
be more than 8.0 kg.

16

Surge Protection

The Luminaire should have a 10kV SPD.
The SPD should be able to sustain a
minimum 15 hits of SkA ratingi.e. Total of

45 hits across all the three modes as per
[EC 61000.

17

Electrical Protection

The Luminaire should be capable of
withstanding voltage stress of 440V phase
to phase for 8 hrs at 50 degree Celsius and
should have low voltage protection as
100V for 48 hours & high voltage cut-off
above 325 VAC and should have an auto
restart feature.

18

Impact Resistance

IKO8

19

Driver Construction

The Drivers should be a potted driver not
a printed circuit board without casing,
mounted inside the luminaire.
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The Driver shall be of constant current
type and shall have Over voltage, Over
current, Over temperature & Short circuit
Protection.

The driver efficiency shall be more than
85%.

List of make of Driver: PHILLIPS
Xitanium/ MEANWELL/ OSRAM/ BAG/
SOSEN/ INVENTRONICS.

Manufacturers can use their own make
LED driver and the LED Driver shall be
BIS certified and shall meet the
specifications and comply with Safety
requirements (IEC 61347-1, IEC 61347-2-
13), EMC requirements (CISPR 15/ EN
55015, IEC/EN 61547, IEC/EN 61000-3-
2, IEC/EN 61000-3-3).

Driver shall safety

As per IEC 61347-1/ IS 15885 (Part2/

20 compliance SEC13)/BIS certified
01 Ingress Protection Level of IP 65 or more
LED Light Fitting

22 Optics As per Design

23 Material of optics PC lens with toughened glass cover. The
LEDs should be provided with UV
resistant lens/glass cover for avoiding
yellowing of the lense/glass cover.
Or Exposed lensed PC Lens plate, the
LEDs should be provided with anti-dust,
UV resistant exposed lens for avoiding any
dust & dirt accumulation on the fixtures
and yellowing of the lenses.

24 Makes of LEDs Osram, Cree, Lumileds, Nichia, Seoul.

25 Specification of LED SMD type with wattage of each LED
should be > 1 Watt and < 3 Watt.

26 Certificate /Report (1) Type test reports for LED fittings &

LED Driver.

(2) The luminaire should be tested as per
[EC 60598 standards and following test
reports should be submitted: Thermal
Test, Ingress Protection Test, Electrical /
Insulation Resistance Test, Endurance
Test, Humidity Test. The luminaire should
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be tested for 'Drop test' as per IEC 60068-
2-31/IS9000 Part 7 / Sec 3 standards.
The Iuminaire should be tested for
'Vibration test' as per ANSI/IEC 68-2-6
standards.

(3) Should comply to IESNA LM-79
(Approved method for the Electrical and
Photometric Measurements of Solid-State
Lighting Products). LM79 report from
NABL accredited laboratory.

(4) The LEDs used should comply to LM-
80 standards (IESNA: Approved Method
for Measuring Lumen Maintenance of LED
Light Sources and LED lumen
depreciation time to L70 based on LM-80
data).

(5) The LEDs shall comply with photo
biological safety norms as per IEC
62471/EN 62471/1S:16108 under Risk
Group 1 (Low Risk).

(6) BIS Certificate for LED Driver.

(7) BIS Certificate for LED Luminaire.
Contractor shall submit all the above
certificate/report including BIS certificate
(excluding LM79 report) for all LED light
fitting at the time of supply of fittings.

The rate shall be inclusive of all taxes (excluding GST), insurance, transportation,
unloading at site as directed by Engineer in-Charge.

List of make of LED luminaire: Bajaj/ Philips/ CG/ C&S/ WIPRO/ Pyrotech/ Surya/
Nessa/ Panasonic/ Havells/ Halonix/ Orient Electric/ WMEL.

Technical Specification No. 34:

This item includes fixing & commissioning of supplied LED high bay fitting at Storage
Shed. The LED high bay fitting shall be fixed on existing hanger by providing required
length of SS 304 eye bolt & required accessories complete in all respect as directed by
Engineer in-Charge. DPA will provide Hanger duly fixed in the Shed structure for
mounting of the LED high bay fitting only. The work includes necessary wiring &
connections of LED high bay fitting and 3 core, 1.5 Sq.mm braided copper flexible cable
with all required material, scaffolding, labour, tools & tackles as directed by Engineer in-
Charge.

Technical Specification No. 35:
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This item includes supply at site FRP Junction Box of size 160 mm X 160 mm X 90 mm
(WxHxD) along with 9 nos. of 32A capacity Connector duly mounted on DIN rail channel
with suitable size of SS gland for incomer 4 core 6 Sq.mm XLPE aluminum conductor
Cable and PG glands for three outgoing 3 core 1.5 Sq.mm braided copper flexible cable.
The Junction Box shall have ingress protection of IP65. The Junction Box shall be
provided with suitable wall mounting bracket. The size of the Junction Box is tentative
and minimum. The rate shall be inclusive of all taxes (excluding GST), insurance,
transportation, unloading at site as directed by Engineer in-Charge.

Technical Specification No. 36:

This item includes fixing of supplied FRP Junction Box on wall/structure of the Shed at
the location as directed. The DB shall be fixed rigidly on wall through suitable size of nut
bolts/anchor fasteners/cemented wooden gutties as directed. This includes necessary
wiring, connections & earth linking with all material, labour, scaffolding, tools & tackles
as directed by Engineer in-Charge.

Technical Specification No. 37:

(a) Supply: This includes supply at site 4ft LED tube light fixture of 20-22 Watt. The
tube light shall be operating on single phase 230 V, 50 Hz supply. It shall be with
white light and shall be have the facility of clamping the tube rod on fixed clip (on
the wall) The LED rod shall be fluctuation proof and shall provide with in-built
driver.

(b) Fixing: This includes fixing and commissioning of supplied 4ft LED 20-22 Watt
tube light fixture on wall/ceiling at suitable height on cemented wooden gutties as
directed and connection with 3 core flexible copper cable from nearest source of
supply/ceiling rose & necessary connection with all material and labour as directed
by Engineer-in-Charge.

Technical Specification No. 38:

This includes preparation of earth station with chemical treated back filled compound 50
mm dia. Pipe In Pipe GI Type 2 Mtr Depth , Maintenance free including all accessories &
Masonry work Enclosure with cover plate.

A cement concrete (ratio 1:4:8) chamber of at least 30 Cm. x 30 Cm. shall be provided
just below the surface of ground over the funnel for watering and having RCC/CI cover of
suitable size as directed. This also includes removal of extra-excavated earth from the
site. The work shall be carried out to entire satisfaction of Engineer-in-charge. This work
includes all labour and material as directed by Engineer-in-Charge. The works also
include earthing value marking & painting on earth strips & earthing station by suitable
paints (Green Color on Strips) and also mentioned the earth value on earth pits.

Technical Specification No. 39:
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The works include providing & fixing the 12 SWG GI wire, from earth station to equipment
/ Main DB or as per site requirement by providing & fixing suitable Dia Medium duty PVC
conduit pipe in concealed/surface manner. The complete work consists necessary wiring
connections and earth linking at both the ends with all materials and labour as directed
by Engineer-in-charge

Technical Specification No. 40:

This includes supply, Laying & connecting of 25 x 3 GI Strip, from DB/Meter /Switch to
earth station. The complete work consists necessary wiring connections and earth linking
at both the ends with all materials and labour as directed by Engineer-in-charge.

Note: 1) Any ancillary work arises during the execution of work, which is required to
complete the work, the Contractor shall complete the item/items by carrying
out such ancillary work without any extra payment.

2) The work shall be carried out with entire satisfaction of Engineer-in-Charge.

Signature & Seal of Contractor Executive Engineer (E)
Deendayal Port Authority
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9.

SPECIAL CONDITIONS FOR ELECTRICAL PART IN CIVIL WORK

. In the event of dimension figures upon a drawing differing from those obtained by

measuring drawings shall be referred to the Chief Engineer, whose decision shall be
final and binding upon the Contractor.

. The contractor shall have valid Electrical Contractor license issued by IMP Department,

Govt. of Gujarat for carrying out electrical part of work.

. For successfully Execute the work, the firm shall depute or nominate their Engineer or

project-In-Charge or competent person, who deal the Electrical Part of the project to
Engineer-In-Charge.

While carrying out the work of electrical nature, the Contractor shall adhere to the
provisions of the Indian Electricity Rules, 1956 and as amended from time to time and
shall not violate any regulations which he will be solely responsible.

The work shall be programmed in such a way that the electric supply to the existing
installations is not disturbed to the extent possible keeping in view of the work of
cutting existing cables, making straight joints and terminating cable ends in the feeder
pillar, switchgear etc. shall be carried out within the shortest possible shut down
periods to instruction.

. The cable to be supplied by the Contractor shall be in standard drum length and

straight joint shall be avoided as far as possible. In case same cannot be avoided the
Contractor shall supply the requisite number of straight joints complete with jointing
materials and accessories shall carry out the jointing work at their cost.

. Caution board vitreous enamelled written in three languages, one being the regional

language, shall be fixed or displayed to indicate danger and supply pressure according
to the Indian Electricity Rules 1956 wherever the supply is at 440 Volts and above.

. Necessary cable route indicators and cable joint indicators shall provide at an interval

of 50 Meters approximately.

The work shall be carried out in accordance with the best standards of workmanship
and to the entire satisfaction of the Engineer-in-Charge.

10. The electrical installation shall conform to all latest applicable IS standard.

11. Necessary earthing of wiring, Load Panel, etc. set will be carried as per the IE rule &

12.

Act.

The Tenderers shall quote the rate for cable lying, which shall include the, cable
tagging, dressing, end termination, appropriate size of glands & ferrule work as per
requirement etc.

13. contractor shall supply the materials of only the particular bands/Make specified in

the tender. If none of the make/brands are available in the market, then the
department will accept the equivalent make/brand subject to the contractor
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14.

15.

16.

17.

18.

19.

producing a letter of non-availability from the manufacturer only. The EIC will
ascertain the veracity of that letter directly from the manufacture. Such material will
be accepted after obtaining the approval of the authority who approved the tender

Necessary civil foundation work shall be carried out by the contractor before
installation of Load point panel. The bottom of the shall be installed at minimum 600
mm height above the ground level. Also necessary provision for cable gland and other
required material shall be arranged by the contractor during the cable termination
without any additional charges to DPA.

Queries about the Technical Data
The Engineer-in-Charge will clarify queries on the Technical Data.

Instructions
The contractor shall follow all instructions of the Engineer in Charge or his nominee
which comply with applicable laws where the site is located.
Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Quality Control
Identification of Defects
The Engineer-in-Charge or his nominee shall check the work carried out by
Contractor and notify the Defects found if any. The Engineer-in-Charge or his
nominee may instruct the Contractor to rectify the Defect.
Approvals:
The Engineer-in-Charge shall give specific approval in writing within 7 Days to
Contractor after written submission regarding Makes of Material to be used for the
Contract and Drawings, if any to be furnished by the Contractor to Engineer-in-
Charge for approval. Any corrections to be suggested by Engineer-in-Charge in
drawings, the days taken for rectification in drawings shall be in account of the
Contractor.

Payments Terms:

All payments shall be made in Indian rupees unless specifically mentioned.

i) For items covering supply and erection together, 70% payment will be released
against supply items, after receipt of material at site in good condition, after
obtaining insurance cover as per tender condition, certification of the same by
Third Party Inspection Agency and after inspection & acceptance of the same by
DPA . In respect of item, covering only supply, 90% payment will be released
against supply items, after receipt of material at site in good condition, after
obtaining insurance cover as per tender condition certification of the same by
Third Party Inspection Agency and after inspection & acceptance of the same by
DPA

ii) 20% of item rate after completion of erection, installation, testing and
commissioning etc. and 90% of item rate for item covers only laying/fixing etc.
and after inspection & certification of the same by Third Party Inspection Agency
& DPA .
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iii) 10% will be released after successful completion of whole work, certification of
the same by Third Party Inspection Agency and handing over to DPT

20. The payments toward laying of cables, Sub Circuit wiring/Point wiring, installation
of Load Point Panel/DBs, LED Street Light will be released only after successfully
Testing, Commissioning/Charging.

21. For Erection of Load point Panel necessary civil work shall be carry out by the
contractor as per direction of Engineer In charge or his nominee.

22. In case of manufacturer/ Authorized dealer/ civil contractor who do not have valid
electrical contractor license, they have to provide, their employee having electrical
supervisory certificate while carrying out electrical works or The whole electric work
carried out by the Sub Contractor should have electric license & having experience of
the work carried out in Government / PSU or any industries, in this case firm shall
take prior approval from Chief Mechanical Engineer, Deendayal Port Authority.

23. The contractor shall not deposit any materials at such a place that may cause
inconvenience to the public or staff or nearby offices.

24. The Contractor shall execute the work in such a way that not to cause
inconvenience to the public or staff or nearby offices and not to cause hindrance to
traffic. Necessary barricading shall be done by the contractor at his own cost if
required.

25. For the purpose of measurements, the method prescribed in standard code of
measurements of the concern work shall be applicable.

26. All tools, plants, scaffolding ladder etc. and other machinery etc. required temporary
for the purpose of execution of work will have to be arranged by the contractor at his
own cost and storing of such tools, plants et will have to be made by him.

27. All the work shall be carried out to the entire satisfaction of Engineer in Charge.

Signature & Seal of Contractor Executive Engineer (E)
Deendayal Port Authority
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Approved Make List of Electrical Items
Sr. Description Recommended Makes
No.
1 HV VCB SIEMENS/CROMPTON
GREAVES/ABB/Schneider
1(a) HV Gas Insulated Breakers SIEMENS /Schneider/ABB
2 POWER TRANSFORMERS VOLTAMP/CROMPTON
GREAVES /BHARAT BIJLEE/
BHEL/
SIEMENS/ABB/
Schneider/T&R
3 DISTRIBUTION TRANSFORMERS | EMCO/KIRLOSKAR/PATSON/
VOLTAMP/ABB/Schneider/T&
R
4 RESIN CAST TRANSFORMERS
A) RESIN CAST IMPREGNATED VOLTAMP / KIRLOSKAR /
EMCO
B) DRY CAST VOLTAMP/KIRLOSKAR/EMCO
5 HT XLPE CABLES POLYCAB/ TORRENT/ RPG
ASIAN/ GLOSTER/ UNISTAR
6 LT XLPE CABLES POLYCAB/TORRENT/RPG
ASIAN/
RALLISON/PRIMECAB/
HAVELLS/
UNISTAR/AVOCAB/ALLCAB/A
DCAB
7 LT ACB SIEMENS/L&T/SCHNEIDER/C
&S
8 PROTECTION RELAYS AREVA/L&T/SIEMENS/ABB/C
&S
9 LT PANEL CPRI APPROVED
10 CHANGE OVER SWITCH SIEMENS/L&T/ABB/C&S/SCH
NIDER/ LEGRAND / INDOASIAN
11 SFU FOR MAIN LT | SIEMENS/L&T/ABB/C&S
DISTRIBUTION PANELS
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12

SFU FOR DISTRIBUTION PANELS

SIEMENS/L&T/ABB/C&S/

PANELS AND FEEDER PILLERS

& FEEDER PILLERS SCHNEIDER/
LEGRAND/
INDOASIAN /HAVEL
LS
13 MCCB  FOR  MAIN LT | SIEMENS/L&T/ABB
DISTRIBUTION PANELS
14 MCCB FOR DISTRIBUTION SIEMENS/L&T/ABB/C&S/

SCHNIDER/
LEGRAND/
INDOASIAN/HAVEL
LS

15

MCB/ELCB/RCCB/ RCCBO
FOR MAIN LT DISTRIBUTION
PANELS

SIEMENS/HAGER L&T/ABB

16

MCB FOR DISTRIBUTION
PANELS AND FEEDER PILLERS

SIEMENS/L&T/ABB/C&S/
SCHNEIDER/ LEGRAND/
INDOASIAN/ HAVELLS/
STANDARD

17

MCB DISTRIBUTION BOARD

STANDARD /
HENSEL/LEGRAND /
INDOASIAN / HAVELLS

18

MULTI  FUNCTION  DIGITAL
METER FOR MAIN LT
DISTRIBUTION
PANELS/DIGITAL
METERS

KWH

L&T/ENERCON/SECURE/L&G/
RISHABH

19

ANALOG VOLT/AMPARE METER
FOR DISTRIBUTION PANELS
AND FEEDER PILLERS

RISHABH/AE/ENERCON/L&T

20

SLECTOR SWITCH FOR
VOLTMETER/AMPARE METER

L&T/SIEMENS/C&S

21

POWER CONTACTOR & OVER
LOAD RELAYS

L&T/SIEMENS/ABB

22

QUARTZ TIME CLOCK SWITCH

L&T/INDOASIAN/SIEMENS

23

PVC WIRE WITH COPPER
CONDUCTOR

RRKABEL/KEI/POLYCAB/MILE
X/GUJCAB/ STANDARD/
FINOLEX/ ANCHOR
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24 FLUSH TYPE SWITCHES,| ANCHOR/MK/NORTHWEST/VI
SOCKETS, HOLDERS  AND| NAY/PANAMA/HAVELLS
CEILING ROSES & ELECTRONIC
REGULATORS

25 DOOR BELLS/CALL BELLS ANCHOR/LEGEND/MK/NORTH

WEST

26 MODULAR SWITCHES,| ANCHOR / MK / NORTHWEST /

SOCKETS, PLATES & BOXES | LEGRAND /HAVELLS/
INDOASIAN/ SIEMENS

27 PVC CONDUIT/OVAL CONDUIT| PRECISION/VULCAN/FINOLEX/
& CASSING CAPPING AND| GARWARE/ RESTOPLAST/
ACCESSORIES SWASTIK/ BPI

28 GLS LAMPS & FLUORESCENT| PHILIPS / BAJAJ / WIPRO /

LAMPS CROMPTON GREAVES / OSRAM

/ SURYA ROSHNI /GE
29 HPSV, HPMV & METAL HELIDE| PHILIPS / BAJAJ / WIPRO /
LAMPS CROMPTON GREAVES / OSRAM

/ SURYA ROSHNI /GE

30 IGNITORS FOR HPSV, METAL PHILIPS / BAJAJ / WIPRO /

HELIDE LAMPS CROMPTON GREAVES / OSRAM

/ SURYA ROSHNI /GE

31 LUMINARIES PHILIPS /BAJAJ /WIPRO/CROMP
TON GREAVES / OSRAM /
SURYA ROSHNI /GE

3la LED Luminaries Philips

/Bajaj/Wipro/CG/Surya/Pyrote
ch/Syska/Nessa having surge
Protection 210KV for fittings &
internal Surge protection for
Driver of24KV, LED Chip only
OSRAM/CREE/Philips
Lumileds/Citizen /Nicia with LM-
79,80 CERTIFICATION

32 CEILING FANS BAJAJ/ORIENT/USHA/CROMP
TON GREAVES /
ALMONARD/GEC

33 WALL MOUNTING FANS BAJAJ/ORIENT/USHA/CROMP
TON GREAVES /
ALMONARD/GEC

34 EXHUAST FANS BAJAJ/ORIENT/USHA/CROMP
TON GREAVES /
ALMONARD/GEC
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35 HEAVY DUTY INDUSTRIAL WALL| BAJAJ/ORIENT/USHA/CROMP
MOUNTING FANS TON GREAVES /
ALMONARD/GEC
36 WATER COOLER VOLTAS/SHRIRAM USHA/BLUE
STAR
37 AIR CONDITIONERS VOLTAS/CARRIER/BLUESTAR/
USHA/ HITACHI/LG/
SAMSUNG/ONIDA
38 REFRIGERATORS VOLTAS/CARRIER/BLUESTAR/
USHA/ HITACHI/LG/
SAMSUNG /WHIRLPOOL
39 VOLTAGE STABILIZER VEELINE / CAPRI
40 INVERTERS SUKAM / MICROTEK
41 D.G. SETS CUMMINS/GREAVES/KIRLOSK
(a) ENGINE AR/ CATERPILLAR/ASHOK
EYLAND/VOLVO
ALTERNATOR
(b) © STAMFORD/CROMPTON
GREAVES /JYOTI/ KIRLOSKAR
ELECTRIC
42 ELECTRIC MOTOR ALSTOM/CROMPTON GREAVES
/SIEMENS/ KIRLOSKAR/ABB
43 WATER PUMPS SWASTIK / KSB
44 WATER GEYSER BAJAJ/USHA / CROMPTON
GREAVES / SPHEREHOT /
RACOLD
45 LUGS & CABLE GLANDS DOWELLS / JAINSON / BRACO

Signature & Seal
of Contractor
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SECTION : 6

DRAWING
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SECTION : 7

BILL OF QUANTITIES
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SECTION : 8

FORMS OF SECURITIES AND OTHER FORMATS

Acceptable forms of securities are annexed. Bidders should not
complete the performance and advance payment security forms at this
time. Only the successful bidder will be required to provide performance
and advance payment securities in accordance with one of the forms,

or in a similar form acceptable to the employer.
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FORM-23 A
Specimen EMD
Format of Insurance Surety Bond for Earnest Money Deposit
(To be executed on Non-Judicial Stamp Paper of Rs 500)

Insurance Surety Bond No.
Date :

(Name of Contract)
To : (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated
(date of bid) for the performance of the above named Contract (hereinafter called "the Bid")

KNOW ALL PERSONS by these present that We (name of Insurance Company) of.......
KNOW ALL PERSONS by these present that We (name of Insurance Company)
of....(address of Insurance Company) (hereinafter called "the Surety"), are bound unto the
Board of Deendayal Port Authority (hereinafter called "the Employer") for the sum of.
(amount), for which payment well and truly to be made to the said Employer, the Surety
binds itself, its successors and assigns by these presents.

THE CONDITIONS of this obligation are as follows :

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b)
adopts corrupt or collusive or coercive or fraudulent practices or defaults under
Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during
the period of bid validity.

(a) fails or refuses to sign the Contract Agreement when required, or
(b) fails or refuses to submit the performance security in accordance with the Tender
Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first
written demand, without the Employer having to substantiate its demand, provided that
in its demand the Employer will mention that the amount claimed by it is due, owing to
the occurrence of one or both of the two above-named CONDITIONS, and specifying the
occurred condition or conditions.
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The Surety declares that this Insurance Surety Bond is issued by the (name of Insurance
Company) as per the applicable rules and regulations of Insurance Regulatory
Development Authority of India (IRDAI).

This Insurance Surety Bond will remain in force up to and including (date 90 days after
the period of bid validity), and any demand in respect thereof must reach the Surety not
later than the above date.

For and on behalf of the Insurance Company

in the capacity of

Common Seal of the Insurance Company with complete address including Tel. Nos./e-
Mail Id. Staff Authority No. of the officer of the Insurance Company/Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST
MONEY DEPOSIT

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial
Stamp papers of requisite value in accordance with the stamp Act if applicable to that
particular state of Indian Union country of executing Insurance Company, where
executed. In case the same is issued by an International Insurance Company (it should
be registered under insurance Act 1938 or as amended from time to time and approved
by the Insurance Regulatory Development Authority of India (IRDAI)) the law prevalent
in the country of execution shall prevail for the purpose of Stamp Duty on the
Insurance Surety Bond. However, in such a case, the Insurance Surety Bond for
Earnest Money Deposit shall be got confirmed by the Bidder through any Indian
Scheduled /Nationalized Insurance Company.

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security
shall clearly indicate in (block letters) his name, designation, Power of Attorney
No./Signing Power No. as well as telephone/ fax numbers with full correspondence
address of the issuing Guarantee etc. Each page of the Insurance

3. Surety Bond for Earnest Money Deposit shall be duty signed /initialled by the executing
officers and the last page shall be signed in full, indicating the particulars as aforesaid
(sub-para 2) under the seal of the Insurance Company
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4. Stamp paper shall be purchased in the name of Insurance Company counting the
Insurance Surety Bond, after the date 'Notice Inviting Tender', not more than six
months prior to execution/issuance of the Insurance Surety Bond. The name of the
purchaser should appear at the back side of stamp paper in the Vendors Sing. The
issuing insurance Company shall be requested independently for
verification/confirmation of the Insurance Surety Bond issued, nonconfirmation of
which may lead to rejection of 'Insurance Surety Bond'.

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favour of the
Employer (Name of Employer) issued by any Insurance Company registered under
insurance Ac amended from time to time and approved by the insurance Regulatory
Development Authority of India (IRDA) in Indian currency (INR) only is acceptable to
the Employer.

6. Insurance Surety and for Bid security in original shall be submitted along with the Bid.
However, the issuing Insurance Company shall submit an unstamped duplicate copy
of Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority
inviting tenders) with forwarding letter.
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Specimen EMD (Bank Guarantee Format)

[The Bank shall fill in this Bank Guarantee Form in association with
the instructions indicated. To be executed on Rs. S00/- non Judicial
Stamp Paper]

(Bank’s name and address of Issuing Branch or Office)

{
Beneficiary: (Name and Address of

Employer/Board) Date: _

Tender Guarantee No.:
We have been informed that [name of the Tenderer| (hereinafter called

“the Tenderer”) has submitted to you its Tender dated (hereinafter called
“the Tenderer”) for the execution of [name of contract] under Invitation
for Tenders No.[Number]. Furthermore, we understand that, according
to your conditions, Tenders must be supported by an EMD.
At the request of the Tenderer, we [name of Bank] hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount
of [amount in figures] ([amount in words]) upon receipt by us your first
demand in writing accompanied by a written statement stating that the
Tenderer is in breach of its obligation(s) under the Tender conditions,
because the Tenderer:

(@ Has withdrawn its Tender during the period of tender validity

specified by the Tenderer in the Form of Tender; or

(b) Having been notified of the acceptance of its Tender by the
Employer/Board during the period of Tender validity, (i) fails or
refuses to execute the Form of Agreement, if required, or (ii) fails
pr refuses to furnish the performance guarantee, in accordance
with the Instructions to Tenderers.

This guarantee will expire unless other i.e extended or informed by the
Employer/ Board:

(@) If the Tenderer is the successful Tenderer, upon our receipt of
copies of the contract signed by the Tenderer and the
performance guarantee issued to you upon the instruction of the
Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of

(i) Our receipt of a copy of your notification to the Tenderer
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of the name of the successful Tenderer; or

(i) Twenty-eight days after the expiration of the Tenderer’s
tender or any extended period thereof;

Consequently, any demand for payment under this guarantee must be
received by us at the office on or before that date.

[Signature(s)]
[Authorization letter from the issuing bank that the signatory of this
BG is authorized to do so should also be enclosed]
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FORM-8 A
FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE
(To be execute on Non-Judicial Stamp paper of Rs. 500)

Insurance Surety Bond No.
Date :

(Name of the Contract)

To :

The Board of Authorities of the Port of Kandla,
Deendayal Port Authority,

A.O. Building,

P.O. Box No. 50.

Gandhidham - Kutch

Dear Sirs,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY (hereinafter called " The Board" which expression shall unless excluded by
or repugnant to the context or meaning thereof be deemed to include the Board of
Deendayal Port Authority of the Port of [ DEENDAYAL PORT AUTHORITY], its successors
and assigns) having awarded to M /s [Contractor's Name] with its Registered /Head Office
at (hereinafter referred to as the 'Contractor', which expression shall unless repugnant to
the context or meaning thereof, include its successors administrators, executors and
assigns), a Contract by issue of Employer's Letter of Acceptance No. ................ dated .and
the same having been acknowledged by the Contractor, for [Contract sum in figures and
words| for [Name of the work] and the Contractor having agreed to provide a Contract
Performance Guarantee for the faithful performance of the entire Contract equivalent
to........ (*)....of the said value of the aforesaid work under the Contract to the Employer.

We.......... [Name & Address of the Insurance Company].......... having its Head Office at
(hereinafter referred to as the 'Surety', which expression shall, unless repugnant to the
context of meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer, on demand any and all monies
payable by the Contractor to the extent of (*) as aforesaid at any time upto...............
(@)....... [days/month/year] without any demur, reservation, contest, recourse or protest
and/or without any reference to the Contractor. Any such demand made by the Employer
on the Insurance Company shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before any
Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke
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this guarantee during its currency without previous consent of the Employer and further
agrees that the guarantees herein contained shall continue to be enforceable till the
Employer discharges this guarantee or til. (days/month/year] whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of the
Insurance company under this guarantee, from time to time to extend the time for
performance of the Contract by the Contractor. The Employer shall have the fullest liberty,
without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against Contractor, and to exercise
the same at any time in any manner, and either to enforce or to forbear to enforce any
covenants, contained or implied, in the Contract between the Employer and the Contractor
or any other course or remedy or security available to the Employer. The Insurance
company shall not be released of its obligations under these presents by any exercise by
the Employer of its liberty with reference to the matters aforesaid or any of them or by
reason of any other act or forbearance or other acts of omission or commaission on the part
of the Employer or any other indulgence shown by the Employer or by any other matter
or thing whatsoever which under law would, but for this provision have the effect of
relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ....... (name of
Insurance Company) as per applicable rules and regulations of insurance regulatory
development authority of India (IRDAI), and also agrees that the Employer at its option
shall be entitled to enforce this Guarantee against the Insurance Company as a principal
debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Employer may have in relation to the
Contractor's liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed ..... *.....

i) This Insurance Surety Bond shall be valid up to ....(+).....

iii) We are liable to pay the guaranteed amount or any part thereof under this
Insurance Surety Bond only and only if Employer serve upon Insurance
Company a written claim or demand on or before ..... @.eenennnn..

Dated this ............ day of .......... 20...0i. at .........
WITNESS Signed for and on behalf of the

Insurance Company
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Notes :
1. (*) This sun shall be Five percent (5%) of the accepted tender value demonated in
the types and proportions of currencies.
(@) The Performance Guarantee should be valid for period of 60 days beyond the date
of completion of all contractual obligations of the contractor, including Defect
Liability Period.
(+) This date will be the date of issue of defect liability Certificate (if applicable).

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite
value, such stamp paper should be purchased in the name of Issuing Insurance
Company, not more than six (6) months prior to execution / issuance of Insurance
Surety Bond. The name of the purchaser should appear at the back side of stamp
paper. In the Vendors Stamp Insurance Surety Bond should contain rubber stamp
of the authorized signatory of the Insurance Company indicating the name,
designation and the signature / power of attorney number as well as telephone
numbers / e-Mail Id with full correspondence address of the Insurance Company.

In case the same is issued by an International Insurance Company (it should be
registered under Insurance Act 1938 or as amended from time to time and approved
by the Insurance Regulatory Development Authority of India (IRDAI)), the law
prevalent in the country of execution shall prevail for the purpose of Stamp Duty
on the Insurance Surety Bond. However, in such a case, the Insurance Surety Bond
shall be got confirmed through any Indian Scheduled/Nationalized Insurance
Company.

3. Insurance Surety Bond is required to be submitted directly to the Employer by the
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.).
The Contractor can submit an advance copy of Insurance Surety Bond to the
Engineer.

4. The issuing Insurance Company shall write the name of Insurance Company's
controlling branch/ Head Office along with contact details like telephone no., e-Mail
Id and full correspondence address in order to get the confirmation of Insurance
Surety Bond from that branch/ Head office, if so required.
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SPECIMEN BANK GUARANTEE PERFORMANCE
GUARANTEE/ SECURITY DEPOSIT

(To be executed on Rs.500/- non-judicial Stamp Paper)

[The bank, as requested by the successful Tenderer, shall fill in this
form in accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority incorporated
by the Major Port Authorities Act , 2021 (hereinafter called “The Board”
which expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include the Board of Deendayal Port
Authority, its successors and assigns) having agreed to exempt
(hereinafter called the

“contractor”) (Name of the contractor/s)

from the demand under the terms and condition of the contract, vide from
the demand under the condition of the contract, vide ’s letter
No

(Name of the Department)

Date made between the contractors and the Board for
execution of
covered under
Tender No. dated (hereinafter called “the

said contract”) for the payment of Security Deposit in cash or Lodgment
of Government Promissory Loan Notes for the due fulfillment by the said
contractors of the terms and condition of the said contract, on
production of a bank Guarantee for Rs. (Rupees

) only we, the (Name of
the Bank and Address)
(hereinafter
referred to as “the Bank”) at the request of the contractors do hereby
undertake to pay to the Board an amount not

exceeding Rs. (Rupees

) only against any loss or damage caused to or suffered by the
Board by reason of any breach by the contractors of any of the terms
and conditions of the said contract.

2. We, s do

hereby (Name of Bank) (Name of Branch)
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Undertake to pay the amount due and payable under this guarantee
without any demur merely on a demand from the Board starting that
the amount claimed is due by way of loss or damage caused to or
which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand
made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to any amount not exceeding Rs.
__ (Rupees___ ) only.

3. We, , undertake to pay

to the (Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) in any suit or proceeding
pending before any Court or Tribunal relating thereto our liability
under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability
for payment there under and the Contractor(s) shall have no claim
against us for making such payment.

4. We, further agree with the Board
that the (Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect
during the period that would be taken for performance of the said
contract and that it shall continue to be enforceable till all the dues
of the Board under or by virtue of the said contract have been fully
paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract
have been fully and properly carried out by the said Contractors and
accordingly discharge this guarantee. PROVIDED HOWEVER that the
Bank shall be the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or
periods as the Board may require from time to time.

5. We, further agree with the Board that the
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(Name of Bank and Branch)
Board shall have the fullest liberty without our consent and without

affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said contract or to extend the time of
performance by the said contract or to extend the time of performance
by the said Contractors from time to time or to postpone for any
time or from time to time any of the powers exercisable by the board
against the said Contractors and to forebear or enforce any of the
terms and conditions relating to the said contract and we shall not
be relieved from our liability by reason of any such variation or
extensions being granted to the contractors or for any forbearance, act
or omission on the part of the Board or any indulgence shown by
the board to the Contractors or by any such matter or thing
whatsoever which under the law relating to sureties would, but for
this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the
constitution of the Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in Gandhidham would
have exclusive jurisdiction in respect of claims, if any, under this
Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent of
the Board in writing.

9. Notwithstanding anything contained herein:

(a Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees

only);
(b) This Bank Guarantee shall be valid upto __; and

() We are liable to pay the guarantee amount or any part thereof
under this Bank Guarantee only and only if you serve upon us a
written claim or demand on or before _ (date of expiry of
Guarantee).”

Date day of 20

For (Name of Bank)
(Name)
Signature
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SPECIMEN BANK GUARANTEE FOR ADVANCE PAYMENT /
STAGE PAYMENT (NOT APPLICABLE)

(To be executed on Rs. 500/- non-judicial Stamp Paper)
{As per CVC guideline BGs for advance shall be taken in equal numbers that
of accepted number of installments and BG shall be valid for period of
successive date of recoveries}

[The bank, as requested by the successful Tenderer, shall fill in this form
in accordance with the instruction indicated]

In consideration of the Board of Deendayal Port Authority [insert name of
port] incorporated by the Major Port Authorities Act , 2021 (hereinafter called
“The Board” which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include the Board of Deendayal Port
Authority [insert name of port], its successors and assigns) having
agreed to release stage payment to

(hereinafter called the “contractor”)

(Name of the contractor/s)

under the terms and condition of the contract, vide from the demand under

the condition of the contract, vide ’s letter No__
(Name of the Department)
Date made between the contractors and the Board for execution
of
covered under Tender No.
dated ~~ (hereinafter called “thesaid

contract”) for the payment of Security Deposit in cash or Lodgment of
Government Promissory Loan

Notes for the due fulfillment by the said contractors of the terms and

condition of the said contract, on production of a

bank Guarantee for Rs. (Rupees

) only we, the ( Name of the Bank and

Address) ( hereinafter referred to as “the Bank”) at the
request of the contractors do hereby undertake to pay to the Board
an amount notexceeding Rs. _(Rupees

) only against any loss or damage caused to
or suffered by the Board by reason of any breach by the contractors of any
of the terms and conditions of the said contract.

2.We, , do hereby

(Name of Bank) (Name of Branch)

Page | 160



Undertake to pay the amount due and payable under this guarantee
without any demur merely on a demand from the Board starting that
the amount claimed is due by way of loss or damage caused to or
which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand
made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under
this guarantee shall be restricted to any amount not exceeding Rs.
(Rupees ) only.

3. We, , undertake to pay to the

(Name of Bank and Branch)

Board any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) in any suit or proceeding
pending before any Court or Tribunal relating thereto our liability
under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability
for payment there under and the Contractor(s) shall have no claim
against us for making such payment.

4. We, further agree with the Board

that the (Name of Bank and Branch)

guarantee herein contained shall remain in full force and effect during
the period that would be taken for performance of the said contract
and that it shall continue to be enforceable till all the dues of the Board
under or by virtue of the said contract have been fully paid and
its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract
have been fully and properly carried out by the said Contractors and
accordingly discharge this guarantee. PROVIDED HOWEVER that
the Bank shall be the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period
or periods as the Board may require from time to time.

5. We, further agree with the Board that the

(Name of Bank and Branch)

Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said contract or to extend the time of
performance by the said contract or to extend the time of performance
by the said Contractors from time to time or to postpone for any time
or from time to time any of the powers exercisable by the board against
the said Contractors and to forebear or enforce any of the terms and
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conditions relating to the said contract and we shall not be relieved
from our liability by reason of any such variation or extensions being
granted to the contractors or for any forbearance, act or omission
on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have effect
of so relieving us.

6. This guarantee will not be discharged due to the change in the

constitution of the Bank or the Contractor(s).

7.1t is also hereby agreed that the Courts in Gandhidham
would have exclusive jurisdiction in respect of claims, if any,
under this Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent
of the Board in writing.

9. Notwithstanding anything contained herein:

(c) Our liability under this Bank Guarantee shall not exceed Rs.
(Rupees

only);

() This Bank Guarantee shall be valid upto ; and

() We are liable to pay the guarantee amount or any part thereof
under this Bank Guarantee only and only if you serve upon us

a written claim or demand on or before (date of expiry of
Guarantee).”
Date day of 20
For (Name of Bank)
(Name)
Signature
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DISPUTES REVIEW BOARD AGREEMENT
(To be executed on Rs.500/- non-judicial Stamp Paper)
THIS AGREEMENT, made and entered into this

.......... Between .........ocoiill (“The Employer/
Board”) and

................................... (“the contractor”), and the Disputes Review Board
(“ the DRBoard “) consisting of one/three DRBoard Members, (Members
from either party, i.e. contractor and Employer/Board)

(1)

................. [Note: Delete
whatever is not applicable]
WITNESSETH, that

WHEREAS, the Employer/Board and the contractor have contracted for
the execution of

................................................... Project name)..................... (the
“contract”) and WHEREAS, the contract provides for the establishment
and operation of the DRBoard NOW THEREFORE, the parties hereto
agree as follows:

1. The parties agree to the establishment and operation of the DRBoard in
accordance with this DRBoard Agreement.

2 Expect for providing the services required hereunder, the DRBoard
Members should not give any advice to either party or to the Nodal Officer
or his nominee concerning conduct of the works.

The DRBoard Members:

(a) Shall have no financial interest in any party to the contract or the
Nodal Officer or his nominee, or a financial interest in the contract,
except for payment for services on the DRBoard.

(b) Shall have had no previous employment by, or financial ties to, any
party to the contract, or the Nodal Officer or his nominee, expect for
fee based consulting services on other projects, all of which must be
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disclosed prior to appointment to the DRBoard.

() Shall have disclosed in writing to the parties prior to signature of
this Agreement any all recent or close professional or personal
relationships with any director, officer, or employee of any party to
the Nodal Officer or his nominee, and any and all prior involvement
in the project to which the contract relates;

(d Shall not, while a DRBoard Member be employed whether as a
consultant or otherwise by either arty to the contract, or the Nodal
Officer or his nominee, expect as a DRBoard Member.

(e) Shall not, while a DRBoard Member, engage in discussion or make
any agreement with any party to the contract, or with the Nodal
Officer or his nominee, regarding employment whether as a
consultant or otherwise either after the contract is completed or after
services as a DRBoard Members.

() Shall be and remain impartial and independent of the parties and
shall disclose in writing to the Employer/Board, the contractor, the
Nodal Officer or his nominee, and one another any fact or
circumstances which might be such to cause either the Port or the
contractor to question the continued existing of the impartiality
and independence required of DRBoard Members.

1. Except for its participation in the DRBoard activities as provided in
the contract and in this Agreement none of the Employer / Board,
the contractor, the Nodal Officer or his nominee, and one another
any fact or circumstances which might be such to cause either the
Employer/Board or the contractor to question the continued existence
of the impartiality and independence required of DRBoard Members.

2. The contractor shall:

a) Furnish to each DRBoard Member one copy of all document which
the DRBoard may request including contract document, progress
report, variation orders, and other document, pertinent to the
performance of the contract.

b) In co-operation with the Employer/Board, co-ordinate the site
visits of the DRBoard, including conference facilities and
secretarial and copying services.

3. The DRBoard shall serve throughout the operation of the contract. It
shall begin operation following execution of this Agreement, and shall
terminate its activities after issuance of the taking over certificate and
the DRBoard’s issuance of its Recommendation on all disputes
referred to it.

4. DRBoard Member, shall not assign or subcontract any of their work
under this Agreement.

5. The DRBoard Members are independent and not employees or agents
of either the Employer/Board or the Contractor.

6. The DRBoard Members are absolved of any personal or professional
liability arising from the activities and the Recommendations of the
DRBoard.

7. Fees and expenses of the DRBoard Member(s] shall be agreed to and
shared equally by the Employer/Board and the Contractor. If the
DRBoard requires special services, such as accounting, data
research and the like, both the parties must agree and cost shall be
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shared by them as mutual agreed.

8. DR Board’s site visit:

a. The DR Board shall visit the site and meet with representative of
the Employer/Both and the contractor and the nodal officer are
his nominee at regular intervals, at times of critical construction
events, and at the return request of either party. The timing of site
filing agreement shall be fixed by the DRBoard

b. Site meeting shall consist of an informal discussion of the status
construction of the works followed by an inspection of the work,
both attended by personal from the employer/Board, the
contractor and the nodal officer or his nominee

c. If request by either parties or the DR Board, the employer/Board
will prepare minutes of the meeting and circulate them for
comments of the parties and the nodal officer or his nominee.

9. Procedure for disputes referred to the DR Board:

a) If either party objects to any action or inaction of the other party or
the Nodal Officer or his nominee, the objecting party may file a written
Notice of Dispute to the other party with a copy to the Nodal Officer
or his nominee starting that it is given pursuant to clause [number]
and starting clearly and in detail the basis of the dispute.

b) The party receiving the Notice of Dispute will consider it and respond
in writing within 7 days after receipt.

c¢) This response shall be final and conclusive on the subject, unless
a written appeal to the response is filed with the responding party
within 7 days of receiving the response. Both parties are encouraged
to pursue the matter further to attempt to settle the dispute. When
it appears that the dispute cannot be resolved without the assistance
of the DRBoard either party may refer the dispute to the DRBoard by
written Request for Recommendation to the Board, the other party
and the Nodal Officer or his nominee starting that it is made
pursuant to [insert relevant clause no.]

d) The Request for recommendation shall state clearly and detail the
specific issues of the dispute to be considered by the DRBoard.

e) When a dispute is referred to the DRBoard, and the DRBoard is
satisfied that the dispute requires the DRBoard’s assistance, the
DRBoard shall decide when to conduct a hearing on dispute. The
DRBoard may request that written documentation and arguments
from both parties be submitted to each DRBoard Members before
the hearing begins. The parties shall submit insofar as possible
agreed statements of the relevant facts.

f) During the hearing, the contractor, the Employer/ Board, the Nodal
Officer or his nominee shall each have ample opportunity to be head
and to offer evidence.

The DRBoard’s Recommendation for resolution of the dispute will be

given in writing, to the Employer/ Board, the contractor and the Nodal
Officer or his nominee as soon as possible, and in any event not more
than 28 days after the DRBoard’s final hearing on the dispute.

10. Conduct of Hearing:
a) Normally hearing will be conducted at the sites, but any location
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that would be more convenient and still provide all required
facilities and access to necessary documentation may be utilized
by the DRBoard. Private sessions of the DRBoard may be held at
any location convenient to the DRBoard.

b) The Employer/ Board, the Nodal Officer or his nominee and
contractor shall have representatives at all hearing.

c¢) During the hearing, no DRBoard Member shall express any opinion
concerning the merit of any facet of the case.

d) After the hearing is concluded, the DRBoard shall meet privately
to formulate its Recommendation. All DRBoard deliberation shall
be conducted in private, with all individual views kept strictly
confidential. The DRBoard’s Recommendations, together with an
explanation of its reasoning shall be submitted in writing to both
parties and t the Nodal Officer or his nominee. The pertinent
contract provision, applicable laws and regulations, and the facts
and circumstances involved in the dispute.

The DRBoard shall make every effort to reach a unanimous

Recommendation. If this proves impossible, the majority shall decide,
and the dissenting member any prepare a written minority report for
submission to both parties.

[Notes: Delete if it is one member DRBoard]

11. If during the contract period, the Employer/ Board and the
contractor are of the opinion that the Disputes Review Board is not
performing its function properly, the Employer/ Board and the
contractor may together disbanded the Disputes Review Board. In
such an event, the disputes shall referred to Arbitration
straightaway.

The Employer/Board and the contractor shall jointly sing a notice
specifying that the DRBoard shall stand disbanded with effect from the
date specified in the notice. The notice shall posted by a registered letter
with AD or delivery of the letter, even if he refuses to do so.
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SPECIMEN FORMAT FOR DECLARATION

(To be executed on bidder’s letter head)

To

(Project Title)
Ref:

The undersigned, having studies the pre-qualification submission for
the above mentioned project, hereby states:

(a) The information furnished in our bid is true and accurate to the
best of my knowledge.

(b) That in case of being pre-qualified, we acknowledge that the
Employer may invite us to participate in due time for the
submission of tender on the basis of provisions made in the tender
documents to follow.

(©) When the call for tenders is issued, if the legal, technical or
financial conditions, or the contractual capacity of the firm or
joint venture changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre- qualification

made.

(d) We enclose all the required pre-qualification data format and all
other evaluation.

(e) We also state that no changes have been made by us in the

downloaded tender document and also understand that in the
event of any discrepancies observed, the printed tender
document no. is full and final for all
legal/contractual obligations (delete if not required].

Date:
Place:

Name of the Applicant:

Represented by (Name & Capacity)
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SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs

(To be executed on Bank’s Letter Head)

Date:
To,

The Board of Authorities of Port
[insert port],

Dear Sir,
Sub: Our Bank Guarantee No.
dated for Rs. favoring yourselves
issued on a/c
of M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee

favouring yourselves, issued on account of M/s. validity
for expiry upto date _and claim expiry date upto
We also confirm 1) 2)

is/are empowered to sign such Bank Guarantee on behalf of the Bank

and his/their signatures is/are binding on the Bank.

Name of signature of Bank
Officer
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SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID

(To be executed on Rs.500/- non Judicial Stamp Paper)

To
The (PORT Address)

————————————— do hereby confirm that Shri ...
(Name, designation and Address) is/are authorized to represent us to
bid, negotiate and conclude the agreement on our behalf with you
against tender no. -------—---——-- and his specimen signature is

appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory
shall commit. We understand that the communication made with him by
the Employer/Board shall be deemed to have been done with us in

respect of this Tender.

[Specimen signature]

Yours faithfully,

Signature:
Name &
Designation:

For & on behalf of:
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JOINT VENTURE PARTNER INFORMATION FORM

[The Tenderer shall fill in this Form in accordance with the instructions
indicated below)].

Date: [insert date (as day, month and year) of Tender Submission/
Tender No.: [insert number of Tendering process]

Page of pages

1. Tender’s Legal Name: [insert Tenderer’s legal name]

2. JV’s Party legal name: [insert JV’s Party legal name]

JV’s Legal Lead Partner {insert name and address}

3. JV’s Party Country of Registration: [insert JV’s Party country of
registration and details

of registration]

4. JV’s Party year of Registration: [insert JV’s Party year of
registration/

5. JV’s Party Legal Address in Country of Registration: [insert JV’s
Party legal address

in country of registration]

6. JV’s Party Authorized Representative information
Name: [insert name of JV’s Party authorized representative]
Address:[insert address of JV’s Party authorized representative]

Telephone/Fax numbers:[insert telephone/fax numbers of JV’s
Party authorized

representative]

Email Address: :[insert email address of JV’s Party authorized
representative]
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7. Attached are copies of original documents of [check the box(es)

of the attached original documents]

Articles of incorporation or registration of firm named in 2, above,
in accordance with

tender document.

D In case of government owned entity from India, documents

establishing legal and financial autonomy and compliance with
commercial law, in accordance with

Tender Documents

PAN Number

Sales Tax / VAT registration

number Service Tax Registration

Number

|_‘ Any other documents required for statutory compliance

Duly authorized to sign this Authorization on behalf of: [insert complete
name of Tenderer]

Date on day of , [insert

date of signing]|
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EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here

exceptions and deviations to the bid conditions,

if considered

unavoidable.
Sr. No. Page No. of Clause No. of Subjec
Bid Bid t
Document Document Deviati
on

Note :however, the Bidders to note that unacceptable deviations, if any,
the bid shall be liable for rejection. Bidder is discouraged to deviate from
bid conditions, specifications, delivery schedules, and commercial
terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete

name of Tenderer| Date on day of , __ |insert date of

signing]|
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Date :

DEENDAYAL PORT AUTHORITY

Form of application by the Contractor for seeking

extension of time Part-I

Name of Contractor

Name of Work as given

in
the agreement

Agreement No.

Estimated Amount
put to

tender

Date of
Commencement of

Work as per
Agreement

Period allowed for
completion of work as
per

agreement

Date of Completion

stipulated in
agreement

Period for which
extension of time has
been given
previously

(a) 1St extension
vide E.E.’s No.
Total extension

previously given

Reasons for which
extension have been
previously given
(copies of the previous
application

should be attached)

10

Period for which
extension is applied
for
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11

Hindrance on
account of which
extension is applied
for which dates on
which hindrance
occurred and the
period for which
these are likely to
last.

(a) Serial No. : 01

(b) Nature of
hindrance :

(¢) Date of occurrence

(d) Period for which
hindrance is
likely to last

(¢) Period for which
extension
required for

this particular
hindrance.

() Overloading
period if any,
with reference to
item.

(g) Net extension
applied for

(h) Remarks if
any Total
period on
account of
hindrance
mentioned above

month _ days.

13

Extension of time
required for extra work
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14

Dates of extra work
and amount involved;

(a) Total value of
extra work

(b) Proportionate
period of
extension of
time based on
estimated
amount put to
tender on
account of

extra
work.

14

Total extension of time
required for 11 & 12

Submitted to the Sub Divisional Officer
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ANNEXURE - II

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS
(On Bidders Letter head)

Bid Security Declaration Form

Date: Tender No.

To
(insert complete name and address of the Employer/Purchaser)

I/We, the undersigned, declare that :

I/We understand that, according to your conditions, bids must be
supported by a Bid Securing Declaration.

I/We accept that [/We may be disqualified from bidding for any contract
with you for a period of three year from the date of notification if | am /We are in a
breach of any obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the
tender, my/our Bid during the period of bid validity specified in the
form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser
during the period of bid validity (i) fail or reuse to execute the contract,
if required, or (ii) fail or refuse to furnish the Performance Security, in
accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I
am/we are not the successful Bidder, upon the earlier of (i) the receipt of your
notification of the name of the successful Bidder; or (ii) thirty days after the
expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)
Duly authorized to sign the bid for an on behalf of (insert complete

name of Bidder) Dated on day of (insert
date of signing)
Corporate Seal (where appropriate)

“Note: In case of a Joint Venture, the Bid Securing Declaration must be in the
name of all partners to the Joint Venture that submits the bid.”
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BANK PAYMENT AGREEMENT FORM

(To be collected from the Parties)

1. Name of Party

2. Account No.

3. Branch Name

4. IFSC Code of the Bank
5. MICR Code

6. Accepted for : NEFT Payment or RTGS Payment

DECLARATION BY THE PARTY

I/ We hereby declare that the above information furnished by me is
correct and DPA is requested to pay my/ our dues to this Account for
this work/ supply order is concerned.

Signature of the Party with
Seal
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PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT

((To be submitted on Non-judicial Stamp Paper of appropriate value)

This Joint Venture / Consortium Agreement is made and entered
into on this ........ day of ........ 2023 by and between (i) M/s. (Name of

the firm to be filled- in,............. ,(i) M/s...... (Name of the firm to be
filled-in) ,

............. , primarily for the work under the Deendayal Port AUTHORITY.

All the partners of the Joint Venture /Consortium hereinafter individually
referred to as the ©parties and collectively as the Joint
Venture/Consortium®.

1. Formation of Joint Venture/Consortium

1.1.  ({(M/s... (Name of the firm to be filled in) is engaged in

.................. (Details of the works undertaken by the party)

(jM/s... (IName of the firm to be filled in)is engaged in

1.2 On behalf of Board of Deendayal Port Authority (hereinafter referred
to as—Employerl), the Chief Engineer, DEENDAYAL Port AUTHORITY
has invited bids from the experienced, resourceful and bonafid
Developers with proven technical and financial capabilities of
executing the work ].

1.3 The parties have been exploring together the ways and means of
collaboration for the purpose of an offer to be made for the said
project of the Deendayal Port AUTHORITY and have mutually
agreed to enter into a Joint Venture/Consortium Agreement to
submit a common bid for the project and to carry out the project
works in the event of award of the contract, in association with

each other and (...... Name of Partner to be filled in......... ) shall
be the Lead Partner and (i) (...... Name of Partner to be filled
in......... ), (1) (--.--. Name of Partner to be filled in......... ),

shall be the other partner(s).
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NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE
PARTIES AS FOLLOWS

1.4 The Joint Venture/Consortium will be known as...(...... Name of JV
to be filled in......... ) e and shall consist of (i)
(cee--- Name of the firm to be filled in......... ), (i) (-....- Name

of the firm to be filled-in......... )s ,

parties to the present agreement.

1.5 The recitals are true and correct and form an integral part of this
agreement and are representations of the parties to which they relate and
have been relied upon by the parties to enter into the present agreement.’

1.6 Notwithstanding the date of signature of this agreement, its effective
date will be the date of submission of bid.

1.7 All costs incurred by the parties before the date of award of contract
will be borne by the parties concerned. All costs in implementation of this
Joint Venture/Consortium Agreement after award of contract till the
expiry of this agreement will be borne by the parties as here in after
provided.

1.8 The Joint Venture/Consortium will be dissolved and this agreement
will cease to have effect on completion of this project, maintenance and
fulfilment of all other conditions under the contract, upon receipt of
payment of all amounts from the Employer and on settlement of accounts
between the parties as hereinafter provided.

1.9 The contract, if awarded by the Employer, Letter of Acceptance shall
be issued in the name of (.... Name of JV/Consortium to be filled in.....)
and the Contract shall be signed by legally authorized signatories of all
the parties.

1.10 All the parties of the JV/Consortium shall be jointly and severally
liable during the bidding process and the bid document shall be signed by
legally authorized signatory of all the parties.

1.11 The financial contribution of each partner to the JV/Consortium
operation shall be :

(1) M/s......... (Name of the partner to be filled-in) -  ........
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(L1 ee ettt e ettt
1.12 All the parties of the JV/Consortium shall be jointly and severally
liable for the execution of the project in accordance with the Contract terms,
in the event of award of contract. The delineation of duties, responsibilities
and scope of work shall be:

a) The Lead Partner shall provide suitable experienced personnel at
site, for general planning, site management and equipment operations,
during entire period of contract execution.

b) (conne- Name of Partner to be filled-in ) shall carry out the

o) (ceeeee Name of Partner to be filled-in......... ) shall carry out the

1.13 The parties hereto agreed that each of them shall duly and properly
perform all the functions and all costs related to their respective works.

1.14 The parties hereto shall be at liberty to enter into liaison
work /correspondence with statutory and local authorities as the
circumstances warrant individually or collectively.

1.15 It is hereby agreed and undertaken that, all the parties are
jointly and severally liable to the —Board of Port of Deendayal for the
performance of the contract.

1.16 Notwithstanding demarcation or allotment of work between
JV/Consortium partners, JV/Consortium each partner shall be liable for
non-performance of the whole contract irrespective of their demarcation
or share of work.

1.17 The Lead Partner shall be authorized to act on behalf of the
JV/Consortium.

1.18 All the correspondences between the Employer and the JV
/Consortium shall be routed through the Lead Partner.

1.19 The Lead Partner is authorized: (a) to submit bid, negotiate and
conclude contract and incur all liabilities therewith on behalf of the
partner(s) of the JV
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/Consortium during the bidding process; and (b) in the event of a
successful bid, to incur liabilities and receive instructions for and on
behalf of the partner(s)of the JV/Consortium and to carry out the entire
execution of the contract including payment, exclusively through Lead
Partner.

1.20 In the event of default of the Lead Partner, it shall be construed as
default of the Developer/Contractor; and Employer shall be entitled to take
action under relevant clause(s) of the Department Bid Document and/or
Conditions of Contract.

1.21 All the parties of the JV/Consortium shall be jointly and severally
liable for due performance, recourse/sanctions within the joint venture in
the event of default of any partner and arrangements for providing the
required indemnities.

1.22 The JV/ Consortium shall have a separate JV/Consortium Bank
account (distinct from the Bank account of the individual partners) to
which individual partners shall contribute their share capital / or
working capital. The financial obligation of the consortium shall be
discharged through the said JV/ Consortium Bank account only and also
all payment received by consortium from the Deendayal Port AUTHORITY
shall be through that account only.

The parties hereto have mutually agreed to the terms and conditions set
forth herein above and have assured each other to duly perform the
reciprocal promises and obligations on either side for effective
implementation of the JV/Consortium for proper and due completion of the
works envisaged, in the event of award of contract to the JV/Consortium
and have affixed their signature in this indenture on this the

(1) Signature Name

Designation seal & Common seal of the firm

(i1) Signature Name

Designation seal & Common seal of the firm

Witnessl1

Witness?2
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PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/
CONSORTIUM

((To be submitted on Non-judicial Stamp Paper of appropriate value)

By this Power-of-Attorney executed on this ....day of ..... (month) of
2025, we,

(1) (e e Name of legally authorized signatory of first
partner

to be filled in......... ) (A1) (cor cevvereriieneenenes Name of legally authorized

signatory of

second partner to be filled in ),

........................................................................... hereby jointly authorize and

agree the Lead Partner, M/s (... Name of the lead partner to be filled
17 T ), (a) to submit bid, negotiate and conclude contract
and incur all liabilities therewith on behalf of the partner(s) of the JV
/Consortium during the bidding process; and (b) in the event of a
successful bid, to incur liabilities and receive instructions for and on
behalf of the partner(s) of the JV /Consortium and to carry out the entire
execution of the contract including payment for the

work of— exclusively through Lead

Partner.

(1) Signature Name
Designation seal &
Common seal of the
firm

(i1) Signature Name
Designation seal &
Common seal of the
firm

Signature, name and seal of the certifying Authority/Notary Public
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INTEGRITY PACT

Between

Deendayal Port Authority (DPA) hereinafter referred to as "The
Principal"

and

...................................................... (Name of The bidders and consortium
members) hereinafter referred to as "The Bidder /

Contractor" Preamble

The Principal intends to award, under laid down organizational
procedures, contract(s) / concession(s) for Tender No.
HD=22 /25 The Principal values full compliance with all relevant
laws of the land rules, regulations, economic use of resources and
of fairness / transparency in its relations with its Bidder(s) and /
or Contractor(s).

In order to achieve these goals, the Principal will appoint
Independent External Monitors (IEMs), who will monitor the tender
process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to
prevent corruptionand to observe the following principles:-

(@ No employee of the Principal, personally or through
family members, will in connection with the tender for, or
the execution of a contract, demand,take a promise for or
accept, for self or third person, any material or
immaterial benefit which the person is not legally
entitled to.

(b) The Principal will, during the tender process treat all
Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide
to all Bidder(s) the same information and will not
provideto any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain

an advantage in relation to the tender process or the
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(2)

contract execution.

() The Principal will exclude from the process all known
prejudicial persons.

If the Principal obtains information on the conduct of any of
its employees which is a criminal offence under the IPC / PC
Act, or if there be a substantive suspicion in this regard, the
Principal will inform the Chief Vigilance Officer andin
addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1)

Page | 184

The Bidder(s) / Contractor(s) commits themselves to take all
measures necessary to prevent corruption. The Bidder(s) /
Contractor(s) commits themselves to observe the following
principles during participation in the tender process and
during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through
any other person or firm, offer, promise or give to any of
the Principal's employees involved in tender process or
the execution of the contract or to any third person any
material or other benefit, which he / she is not legally
entitled to, in order to obtain in exchange of advantage of
any kind whatsoever during the tender process or during
the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other
Bidders into any  undisclosed agreement or
understanding, whether formal or informal. This applies
in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of
bids, or any other actions to restrict competitiveness or
to introduce cartelization in the bidding process.

C. The Bidder(s) / Contractor(s) will not commit any offence,
under the relevant Prevention of Corruption Act / Indian
Penal Code / PC Act; further the Bidder(s) / Contractor(s)
will not use improperly, for purposes of competition, or
personal gain, or pass on to others, any information or
document provided by the Principal, as part of the
business relationship, regarding plans, technical
proposals and business details, including information
contained or transmitted electronically.



d. The Bidder(s) / Contractor(s) of foreign origin shall
disclose the mname and address of the Agents /
Representatives in India, if any. Similarly, the Bidder(s) /
Contractor(s) of Indian Nationality shall furnish the
name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on
Indian Agents of Foreign Suppliers" shall be disclosed by
the Bidder(s) / Contractor(s). Further, as mentioned in
the Guidelines all the payments made to Indian agent /
representative have to be in Indian Rupees only. Copy of
the "Guidelines on Indian Agents of Foreign Suppliers" is
placed at (page Nos. 7-20)

e. The Bidder(s) / Contractor(s) will, when presenting their
bid, disclose any and all payments made, is committed
to or intends to make to agents, brokers or any other
intermediaries, in connection with the award of the
contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity
Pact shall not approach the Courts while representing
the matter to IEMs and shall wait for their decision in
the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons
to commit offences outlined above or be an accessory to
such offences.

Section 3 - Disqualification from tender process and
exclusion from future contracts.

If the Bidder(s) / Contractor(s), before award or during execution
has committed a transgression through a violation of Section-2
above, or in any other form, such as to put their reliability or
credibility in question, the Principal is entitled to disqualify the
Bidder (s) / Contractor(s), from the tender process, or take action
as per the procedure mentioned in the "Guidelines on Banning of
business dealings". Copy of the "Guidelines on Banning of business
dealings" is placed at (Page No. 7-20).

Section 4 - Compensation for Damages
(1) If the Principal has disqualified the Bidder(s), from the tender
process prior to the award, according to Section 3, the

Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit / Bid Security.
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2)

3)

If the Principal has terminated the contract according to
Section 3, or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be
entitled to demand and recover from the Contractor,
liquidated damages of the Contract Value or the amount
equivalent to Security Deposit / Performance Bank
Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said
amounts, without protest or demur, subject only to
condition that, if the Bidder(s) / Contractor(s) can prove and
establish that the termination of the contract, after the
contract award has caused no damage or less damage than
the amount of the liquidated damages, the
Bidder/Contractor shall compensate the principal, only to
the extent of the damage in the amount proved.

Section 5 - Previous transgression

(1)

2)

The Bidder declares that, no previous transgressions
occurred in the last three years with any other company in
any country confirming to the anti- corruption approach or
with any other Public Sector Enterprises in India, that could
justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he
can be disqualified from the tender process or action can be
taken as per the procedure mentioned in "Guidelines on
Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1) In case of a Joint Venture, all the partners of the Joint Venture should

sign the integrity pact.

(2) In case of sub contract the principal contractor shall be solely

responsible for the adherence to the provision of IP by the sub-

contractor.

Section 7 - Criminal charges against violating Bidders
Contractors

If the principal obtains knowledge of conduct of a Bidder or
Contractor or of an employee, or a representative, or an associate
of a Bidder or Contractor, which constitutes corruption, or if the
Principal has substantive suspicion, in this regard, the Principal
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will inform the same to the Chief Vigilance Officer (CVO) and the
CVO will take further necessary action as deemed fit in accordance

with

the CVC Manual.

Section 8 - External Independent Monitor

(1)

(2)

3)

(4)

(5)

(6)
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The Principal appoints competent and credible Independent
External Monitor for this Pact after approval by Central
Vigilance Commission. The task of the Monitor is to review
independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the
representative of the parties and performs his / her
functions neutrally and independently. The Monitor would
have access to all Contact documents, whenever required.
It will be obligatory for him / her to treat the information
and documents of the Bidders / Contractors as
confidential. He / she reports to the Chairperson of the
Board of the Principal.

The Bidder(s) / Contractor(s) accepts that the Monitor has
the right to access without restriction to all Project
documentation of the Principal including that provided by
the Contractor. The Bidder / Contractor will also grant the
Monitor, upon his / her request and demonstration of a
valid interest, unrestricted and unconditional access to the
project documentation. The Monitor is under contractual
obligation, to treat the information and documents of the
Bidder / Contractor with confidentiality.

The Monitor is under contractual obligation to treat the
information and documents of the Bidder(s) / Contractor(s)
with confidentiality. The Monitor has also signed
declaration on "Non-Disclosure of Confidential Information"
and of "Absence of Conflict of Interest". In case of any conflict
of interest arising at a later date, the IEM shall inform
Chairman, DPA and recues himself / herself from that case

The Principal will provide to the Monitor sufficient information
about all meetings among the parties related to the Project
provided such meetings could have an impact on the
contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to
participate in such meetings.

As soon as the Monitor notices, or believes to notice, a



7)

(8)

9)

violation of this agreement, he / she will so inform the
Management of the Principal and request the management
to discontinue, or take corrective action. The Monitor can
in this regard submit non-binding recommendations.
Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from
action or tolerate action.

The Monitor will submit a written report to the Chairperson
of the Board of the Principal, within 8 to 10 weeks from the
date of reference or intimation to him by the Principal and,
should the occasion arise, submit proposals for correcting
problematic situations.

If the Monitor has reported to the Chairperson of the Board
of the Principal, a substantiated suspicion of an offence
under relevant IPC / PC Act and the Chairperson of the
Board of the Principal has not, within reasonable time taken
visible action to proceed against such offence or reported it
to the Chief Vigilance Officer, the Monitor may also transmit
this information directly to the Central Vigilance
Commissioner, Government of India.

The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Pact shall be operative from the date of signing of IP
by both the parties till the final completion of contract of
successful bidder and for all other bidders six months after the
contract has been awarded. Issues like warranty, guarantee,
etc. should be outside the purview of IEMs.

If any claim is made / lodged during this time, the same
shall be binding and continue to be valid despite the lapse
of this pact, as specified above unless it is discharged /
determined by the Chairperson, DPA.

Section 10 - Other Provisions

(1)

(2)
3)

“4)
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This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e.
Gandhidham, Gujarat.

Changes and supplements as well as termination notices need to
be made in writing. Side agreements have not been made.

If the Bidder / Contractor is a partnership or a consortium, this
agreement must be signed by all partners or consortium
members.

Should one or several provisions of this agreement, turn out to be invalid,

the remainder of this agreement remains valid. In this case, the parties
will strive to come to an agreement to their original intensions.
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1. Introduction

1.1

1.2

1.3

2. Scope

1.4

1.5

1.6

"Board" of Deendayal Port Authority (DPA) constituted by the
Central Government in accordance with sub-section (1) of
section

3 of the Major Port Authorities Act, 2021, has to ensure
preservation of rights enshrined under the above Act. DPA
has also to safeguard its commercial interests. DPA is
committed to deal with Agencies, who have a very high degree
of integrity, commitment and sincerity towards the work
undertaken. It is not in the interest of DPA to deal with
Agencies who commit deception, fraud or other misconduct
while participating in tenders/in the execution of contracts
awarded/orders issued to them. In order to ensure
compliance with the constitutional mandate, it is incumbent
on DPA to observe principles of natural justice before
banning the business dealings with any Agency.

Since banning of business dealings involves civil
consequences for an Agency concerned, it is incumbent that
adequate opportunity for hearing is provided and the
explanation, if tendered, is considered before passing any
order in this regard keeping in view the facts and
circumstances of the case.

The objective of these guidelines is to have a common
procedure for Banning of Business Dealings with Agencies
across the Company.

These guidelines are applicable to the sale and
procurement of goods & services including contracts /
projects across all the Departments and Divisions of DPA.

The General Conditions of Contract (GCC) of DPA provide that
DPA reserves the rights to keep on hold participation in
tenders or to ban business dealings if any Agency has been
found to have committed misconduct and also to suspend
business dealings pending investigation.If such provision
does not exist in any GCC, the same may be incorporated.

Similarly, in the case of sale of material, there is a clause
in Sale Order to deal with the Agencies / customers /
buyers, who indulge in lifting of material in unauthorized
manner. This should also include all activities including
unauthorized selling of the material. If such a stipulation
does not exist in any Sale Order, the same may be
incorporated.



1.7

1.8

1.9

1.10

However, absence of such a clause as mentioned at para
2.2 & 2.3 above does not in any way restrict the right of
the Board (DPA) to take action / decision under these
guidelines in appropriate cases.

The procedure for (i) Board wide Hold on participation of the
Agency in Tenders (ii) Suspension and (iii) Banning of
Business Dealings with Agencies, has been laid down in
these guidelines.

It is clarified that these guidelines do not deal with the
decision of the Management not to entertain any particular
Agency due to its poor / inadequate performance or for any
other reason.

The banning shall be with prospective effect, i.e., future
business dealings.

3. Definitions

In these Guidelines, unless the context otherwise requires:

i)

iii)

‘Party / Contractor / Supplier / Purchaser / Customer /
Bidder / Tenderer’ shall mean and include a public limited
company or a private limited company, a firm whether
registered or not, an individual, partnership firm, Limited
Liability Partnership, a cooperative society or an
association or a group of persons engaged in any
commerce, trade, industry, etc. Party / Contractor /
Supplier / Purchaser / Customer / Bidder / Tenderer’ in
the context of these guidelines is termed as ‘Agency.’

Inter-connected Agency’ shall mean two or more companies
having anyof the following features:

a) If one is a subsidiary of the other;

b) If the Functional Director(s),
Partner(s), Manager(s)
orRepresentative(s) are common;
C) If management is common;
d) If one owns or controls the other in any manner;
e) If the agencies have same authorized signatory (ies)
f) If they have the same address/same Permanent

Account Number /same Bank Account Number /
common email ID.

Note: This list is only illustrative in nature.

‘Competent Authority’ and ‘Appellate Authority’ shall
mean the following:



Area of Banning Competent 1st ond
/ Suspension Authority Appellate Appellate
Authority Authority
Board-wide HoD of the Board|Chairman, --
banning DPA
Banning / [HoD's Committee/Chairman, DPA
Suspension DPA Board**
of
business
dealing
s
with Foreign
supplier of
imported coal &
coke
Board Officer Chairman of --
wid mominated by (the Board.
e Suspension of Chairman of |[For
business dealings |Board. Departments
with Agency For Department headed by
headed by HoDs, HoDs, the
the respectiv
respectiv e HoDs will be
e HoDs [the Appellate
willnominate the |Authority.
officer for this
purpose.*
Board wide Hold |Officer Chairman of --
on participation of nominated by ithe Board.
the Agency in |Chairman of |[For
Tenders # Board. Departments
For Departments headed by
headed by HoDs, [HoDs, the
the respectiv
respectiv [€ HoDs will be
e HoDs [the Appellate
willnominate Authority.
the officer for this
purpose.”
* For Board — The nominated officer shall be a Direct Reporting

Officer (DRO) not below the rank of Head of the Department for
“Competent Authority” for the purpose of suspension of
business dealings with

The Agency as well as for Board wide Hold on participation
of the Agency in tenders under these guidelines. For Corporate
Office, in case of procurement of items / award of contracts
to meet the requirement of Corporate Office only, Head of
Department shall be the Competent Authority and HoD
concerned shall be the Appellate Authority. The



Management of Subsidiary shall define / appoint the
“Competent Authority”, Appellate Authority & Standing
Banning Committee in their respective cases.

# This provision for Hold on participation of the Agency in
tenders shall be applicable only in such case where Standing
Banning Committee recommends for keeping on Hold the
participation in tenders and which shall be Ilimited to
particular Department / Division.

** This would be applicable only in cases of banning of
business dealings with Foreign Suppliers of imported coal and
coke.

iv) Investigating Department’ shall mean any Department or
Division investigating into the conduct of the Agency and
shall include the Vigilance Department, Central Bureau of
Investigation, the State Police or any other department set up
by the Central or State Government having powers to
investigate.

4. Initiation of Banning/Suspension

Action for banning/suspension of business dealings with any
Agency should be initiated by the Concerned Department such
as Indenting /Contracting / Executing Departments, etc. having
business dealings with Agency or by the department which floated
the tender (in case where the tenderer has committed deception,
fraud or other misconduct) subsequent to noticing the
irregularities ormisconduct on their part.

S. Suspension of Business Dealings

S5.1 If the conduct of any Agency (except Foreign Suppliers of
imported coal and coke) dealing with DPA is under
investigation by any department of any Department, the
Concerned Department may consider whether the allegations
under investigations are of serious nature and whether pending
investigations, it would be advisable to suspend (temporarily
discontinue) business dealings with the Agency.
Recommendation in the matter shall be submitted to the
Competent Authority for this purpose.



5.2 If the Competent Authority, after consideration of the matter

including the recommendation of the Investigating Department,
decides that it would not be in the interest of Department of DPA
to continue business dealings pending investigation, it may
suspend business dealings with the Agency. The Suspension
Order to this effect shall be issued by the Head of Concerned
Department or by his representative / concerned executive with
the approval of the Head of the Concerned Department,
indicating a brief of the charges under investigation and the
period of suspension. If it is decided that inter-connected
Agencies would also come within the ambit of the order of
suspension, the same should be specifically stated in the order.
Ordinarily, the order of suspension would operate for a period
not more than six months and may be communicated to the
Agency and also to the Investigating Department.

Further to the suspension, the investigation, recommendation
by the Standing Banning Committee (SBC) and final decision
by the Competent Authority to be completed within six months
from order of suspension.

5.3 The order of suspension of business dealings with the Agency

under investigation shall be communicated to all Departmental
Heads within the Board. During the period of suspension, no
fresh contract will be entered into with the Agency. Suspension
would be valid only for the concerned Board.

5.4 As far as possible, the Agency under suspension should be

5.5

allowed to complete the job of existing contracts, unless the
Competent Authority, having regard to the circumstances of
the case, decides otherwise. Once the order for suspension is
issued, existing offers against ongoing tenders (prior to
issuance of contract)/ new offers of the Agency shall not be
entertained during the period of suspension.

For suspension of business dealings with Foreign
Suppliers of imported coal & coke, following shall be the
procedure :-

(i) Suspension of the foreign suppliers shall apply
throughout the Board including Subsidiaries.

(i) The complaint against any foreign supplier shall be
investigated by Board or by any other Investigating
Department. If the gravity of the misconduct under
investigation is found serious and it is feltthat it would
not be in the interest of DPA to continue to deal with such
Foreign Supplier, pending investigation, the
recommendation on such matter by Investigating
Department (including Board) may be sent to Chairman,
DPA to place it before a Committee consistingof the
following :



1. Head of Finance Department,
2. Head of Department
3. Head of Law / Legal Division

The committee shall expeditiously examine the report; give
its comments / recommendations within twenty one days
of receipt of the reference by DPA.

(iii) The comments / recommendations of the Committee shall
then be placed before DPA Board’s Committee. If DPA
Board's Committee decides that it is a fit case for
suspension, Board's Committee shall pass necessary
orders which shall be communicated to the foreign
supplier by Head of Department.

5.6 If the Agency concerned asks for detailed reasons of suspension,

the Agency may be informed that its conduct is wunder
investigation. It is not necessary to enter into correspondence
or argument with the Agency at this stage.

5.7 It is not necessary to give any show-cause notice or personal

hearing to the Agency before issuing the order of suspension.
However, if investigations are not complete in six months’ time,
the Competent Authority with approval of Head of the
Department may extend the periodof suspension by another
three months, during which period the investigation must be
completed.

6. Grounds on which Banning of Business Dealings can be initiated

6.1

6.2

6.3

6.4

If the security consideration, including questions of loyalty
of the Agency to the State, so warrants;

If the Director / Owner of the Agency, proprietor or partner of
the firm, is convicted by a Court of Law
for offences involving moral turpitude in
relation to its business dealings with the Government or any other
public sector enterprises or DPA, during the last five years preceding
date of tender opening or during execution of contract, provided such
informationis known to DPA;

If there is strong justification for believing that the Directors,
Proprietors, Partners, owner of the Agency have been guilty of
malpractices such as bribery, corruption, fraud, substitution
of tenders, interpolations, etc. during the last five years
preceding date of tender opening or during execution of contract,
provided such information is known to DPA;

If the Agency continuously refuses to return / refund the
dues of DPA without showing adequate reason and this is not
due to any reasonable dispute which would attract
proceedings in Arbitration or Court of Law;



6.5 If the Agency employs a public servant dismissed / removed or
employs a person convicted for an offence involving corruption
or abetment of such offence, provided such information is
known to DPA;

6.6 If business dealings with the Agency have been banned by the
Central or State Govt. or any other public sector enterprise at
the time of submitting his bid or on the date of tender opening
or at the time of placement of order, provided such information
is known to DPA;

6.7 If the Agency has resorted to Corrupt, fraudulent practices
including misrepresentation of facts and / or fudging / forging
/ tampering of documents; Q

6.8 If the Agency uses intimidation / threatening / misbehaves with
DPA Official or brings undue outside pressure or influence on
the Board (DPA) or its official in acceptance / performances of
the job under the contract;

6.9 If the Agency indulges in repeated and / or deliberate use of
delay tactics in complying with contractual stipulations /
delayed the tendering process;

6.10 Wilful indulgence by the Agency in supplying sub-standard
material irrespective of whether pre-dispatch inspection was
carried out by Board (DPA) or not;

6.11 Based on the findings of the investigation report of
Investigating Department against the Agency for mala-fide /
unlawful acts or improper conduct on its part in matters relating
to the Board (DPA) or evenotherwise;

6.12 Established litigant nature of the Agency to derive undue
benefit;
6.13Continued poor performance of the Agency in several

contracts;

6.14 If the Agency misuses the premises or facilities of the Board
(DPA), forcefully occupies tampers or damages the Board’s
properties including land, water resources, forests / trees,
etc.

6.15If the Agency resorts to unauthorized sale of materials
purchased fromthe Board.



6.16

If the Agency has committed a transgression through violation
of any of its commitments under the Integrity Pact entered
with DPA.

(Note: The examples given above are only illustrative and not
exhaustive. The Competent Authority may decide to ban
business dealings forany good and sufficient reason).

2 No experience certificate shall be issued by Engineer in Charge
/ Executing Authority against the contract to the Agency found
to have submitted forged / fabricated documents / indulged in
corrupt / fraudulent practices.

7. Banning of Business Dealings.

7.1

7.2

7.3

A decision to ban business dealings with any Agency by any
one of the Departments of DPA will apply throughout the
Board including Divisions, i.e., Board-wide banning.

There will be a Standing Banning Committee (SBC) in each
Department tobe appointed by Competent Authority for
processing the cases of “Banning of Business Dealings”.
However, for procurement of items / award of contracts, to
meet the requirement of Board only, the Committeeshall be
HoD each from Operations, Finance & Law Departments.
The proposal of the Concerned Department for initiating
action under the Guidelines for Banning of Business
Dealings based on their own findings and / or upon receipt
of advice of the Investigating Department shall be forwarded
through respective Head of Department to the Standing
Banning Committee for consideration.

The functions of the Standing Banning Committee shall,
inter-alia include:

() To examine in detail the allegations / irregularities /
misconduct mentioned in the proposal for banning forwarded
by the Department, hold preliminary meeting and decide if a
prima-facie case for banning under the guidelines exists. If
during preliminary meeting, SBC is of opinion that prima facie
no case is made out, it shall return the case to the Concerned
Department.

(ii) If it is decided to proceed for banning action, to recommend
for issue of show-cause notice (as per para 9) to the Agency
by the Concerned Department, as to why action should not
be taken against the Agency, including its interconnected
agencies, under the Guidelines for Banning of Business
Dealings with them. Agency should be asked to submit its
reply within 15 days of the show- cause notice.



(ii)To examine the reply given by the Agency to show-cause
notice and call the Agency for personal hearing, if required.

(iv)To submit final recommendation to the Concerned
Department for banning of business dealings with the
Agency or Board wide Hold on participation of the Agency
in tenders or exoneration.

7.4 If banning is recommended by the Standing Banning
Committee of any Department / Division, the proposal
containing the facts of the case, proper justification of the
action proposed, relevant supporting documentsalong with
the recommendation of the SBC and proposed banning
period should be sent by the Concerned Department and
duly forwarded by the Head of the Department / Division, to
the Competent Authority. Based on this proposal, a decision
for banning or otherwise shall be taken by the Competent
Authority. At this stage if it is felt by the Competent Authority
that there is no sufficient ground for banning, then the case
with detailed reasons shall be sent back to the respective
Department / Division for necessary action at their end. The
Competent Authority may consider and pass an appropriate
Speaking Order:

a) For exonerating the Agency if the charges /
allegations are not established;

b) For banning the business dealings with the Agency or

C) For putting on Holdthe participation of the Agency
in tenders in the concerned Department / Division.

7.5 If the Competent Authority decides that it is a fit case for
banning of business dealings with the Agency, the Competent
Authority shall pass necessary orders which shall be routed
back to the Department concerned for issuance of banning
orders to the Agency. However, in cases where there is a
shortage of suppliers and banning may hurt the overall
interest of DPA, endeavour should be to pragmatically analyze
the circumstances, try to reform the Supplier and to get a
written commitment from them that their performance will
improve.

7.6 If the Competent Authority decides to ban business dealings,
the period for which the ban would be operative shall be
mentioned. If applicable,the order may also mention that the ban
would extend to the interconnected agencies of the Agency. The
Speaking Order for banning would be conveyed by the Concerned
Department to the Agency concerned and copy circulated to all
Departments of DPA.



7.7 The Banning period may range from 1 year to 3 years
depending on the gravity of the case as decided by the
Competent Authority. Ordinarily, the period of banning shall
be in the range of 1-2 years from the date of issuance of order
depending on the severity of the irregularities / lapses
committed / termination of contract due to poor performance,
etc. However, in case of fraud / forgery / corrupt / fraudulent
practice or tampering of documents by the Agency as given in
para 6.7 above, the period of banning to be imposed on the
Agency would be three years. The period of suspension, if any,
shall be accounted for up to a maximum of 6 months in the
period of banning provided the banning order is issued within
the period of suspension.

7.8 As far as possible, the Agency under banning should be allowed
to complete the job of existing contracts, unless the
Competent Authority, having regard to the circumstances of the
case, decides otherwise. Once the order for banning is issued,
existing offers against ongoing tenders (prior to issuance of
contract) / new offers of the Agency shall not be entertained
during the period of banning. In addition, if the Agency has been
banned under provisions of Para 6.7, then the particular
contract in which the irregularity has been proved will be
terminated with immediate effect. In exceptional cases, where
it would not be prudent to terminate the said contract with
immediate effect, the contract may be allowed to continue for
such minimum period during which alternate arrangement(s)
can be made. The same shall however require the approval of
the Chairman / HoD where the exigency to continue the
contract has been clearly brought out.

7.9 In case the Competent Authority has decided to exonerate the
Agency, the Concerned Department will issue the
exoneration letter to the Agency concerned as well as
communicate to all Departmental Heads within the
Department / Division. If the Agency has been suspended in
the case under consideration, in the same letter to the
Agency it must be clarified that the Suspension has also been
revoked.

7.10 Procedure for Banning of Business Dealings with Foreign
Suppliers.

() Banning of the Agencies shall apply throughout the
Company including Subsidiaries.



(i) The complaint against any Foreign Supplier shall be
investigated by Head of Department of DPA or any other
Investigating Department.After investigation, depending
upon the gravity of the misconduct, Investigating
Department may send their report to Head of Department
of DPA to place it before a Committee referred at 5.5 (ii)
above. The Committee shall examine the report and
give its comments / recommendations within 21 days
of receipt of the reference by Head of Department, DPA.

(i) The comments / recommendations of the Committee shall
be placed by Head of Department before DPA Board’s
Committee constituted for the above purpose. If DPA
Board’s Committee decides that it is a fit case for initiating
banning action, it will direct Chairman of DPA to issue
show-cause notice to the Agency for replying within a
period of 15 days of receipt of the show-cause notice or
reasonable time.

(iv)On receipt of the reply or on expiry of the stipulated
period, the case shall be submitted by DPA Board’s
Committee to Chairman of DPA for consideration &
decision.

(v) The decision of the Chairman of DPA shall be
communicated to the Agency by DPA.

8. Department / Division wide Hold on participation of the Agency
in Tenders

8.1 If the SBC recommends for Board wide Hold on
participation of the Agency in Tenders on coming to a conclusion
that the charge against the Agency is minor in nature, the
Concerned Department shall put up a proposal to the Competent
Authority containing facts of the case, proper justification of action
proposed, relevant documents alongwith the recommendations of
the Committee and proposed period for Hold from participation in
tenders. If the Competent Authority decides that it is a fit case for
Board wide Hold on participation of the Agency in tenders, the
Competent Authority may pass necessary orders which shall be
communicated to the Agency by the Concerned Department. The
period of Hold may range from 6 months to 1 year.

8.2 The effect of Board wide Hold on participation of the Agency
in tenders would be that the Agency would not be considered
for any type ofTenders for such period as mentioned in the order
at any stage before issuance of contract. Other existing contracts
with the Agency would continue unless otherwise decided by the
Competent Authority. However, no repeat orders would be placed
on the party for the period as mentioned in the order.



8.3 The modalities for effecting Hold on participation of the
Agency in tendersand re-entry after completion of period of Hold
shall be worked out by the concerned Department / Division as
the Hold is Department / Division specific.

9. Show-cause Notice

9.1 In case where the Competent Authority decides that action
against an Agency is called for, a show-cause notice shall be issued
to the Agency by the Concerned Department. Statement containing
the imputation of misconduct should be appended to the show-
cause notice and the Agency should be asked to submit within 15
days a written statement in its defence. It must be clearly mentioned
in the Show-Cause Notice that DPA hereby proposes to initiate
action against the Agency in terms of the Guidelines on Banning of
Business Dealings. Generally, all communication with the Agency
shall be through email mentioned by Agency in contractor last
known email and postal address.

9.2 If the Agency requests for inspection of any relevant document
in possession of DPA, necessary facility only for inspection of
documents may be provided.

10. Appeal against the Decision of the Competent Authority

10.1 The Agency may file an appeal against the order of
Board-wide banning of business dealings / suspension / Board
wide Hold on participation of the Agency in tenders. The appeal
shall lie to the respective Appellate Authority only. Such an appeal
shall be preferred within 30 days of receiptof the order.

10.2 Appellate Authority would consider the appeal and pass
appropriate Speaking Order which shall be communicated by the
Concerned Department to the Agency as well as the Competent
Authority whose Order has been appealed.

11. circulation of the names of Agencies with whom Business
Dealingshave been banned

11.1 The Board shall upload/update the list of banned
agencies alongwith the period of banning immediately on issue of
the banning order on the Board's website as well as DPA Tenders
website for wider circulation. Other Boards would check the list
of banned Agencies before proceeding on tenders at their
respective Boards. Boards having SAP/SRM system shall disable
the banned vendors in SAP/SRM from issuance of further
Enquiry/Purchase Order till the expiry of the banning period.



11.2 Depending upon the gravity of misconduct established,
the Competent Authority may advise Head of Vigilance
Department / HoD for circulating the names of Agency with
whom business dealings have been banned, to the Government
Departments, other Boards, Public Sector Enterprises, etc., for
such action as they deem appropriate. The updated list of
banned Agencies must be uploaded by Board on DPA Tenders
website for wider circulation.

11.3 If Government Departments or a Public Sector Enterprise
request for moreinformation about the Agency with whom business
dealings have been banned, a copy of the report of Investigating
Department / Standing Banning Committee / DPA Board's
Committee together with a copy of theorder of the Competent
Authority / Appellate Authority may be provided.

11.4 If business dealings with any Agency have been banned
by the Central or State Government or any other Public Sector
Enterprise, DPA may, on receipt of such information, without any
further enquiry or investigation, issue an order banning business
dealings with the Agency and its interconnected Agencies. In event
of receipt of information, the procedure for banning in DPA will still
have to be followed though no investigation will be called for, and
the banning period proposed should be co-terminus with the period
of banning in the organization which has issued the banning order
but limited to the maximum period of banning asper the extant
banning guidelines of DPA. On completion of the banning period as
per DPA banning order, the Agency will be eligible for participating
in any tenders in DPA irrespective of banning status in the other
organization.

11.5 Based on the above, Departments / Divisions may take
necessary action for implementation of the Guidelines for

Banning of Business Dealings andsame be made a part of the
tender documents.

12 . Saving

Any amendment to the guidelines shall require the approval of
Chairman, DPA.
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