

SCHEDULE A

Name of work:- Construction of New Building for Workshop, time office & storage of machinery near SNA

Sr No	Description of item	Quantity	Unit	Remark
1	Cement (OPC)	1090.00	M.T.	Contractor has to make his own arrangment for procurment of cement
2	Thermo-Mechanically Treated bars of grade Fe- 500D or more.	381.00	M.T.	Contractor has to make his own arrangment for procurment of Steel

Contractor

EXECUTIVE ENGINEER (HARBOUR)